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Date(s) Issued: 
November 3, 2016 

& 
November 4, 2016 

 
A D D E N D U M 

 
For The Following Project(s) 

To Be Let On: 
November 10, 2016 

 
 

For detailed information, go to the following link and access the most current letting and desired 
project:  ftp://ftp.mdt.mt.gov/contract/bid-packages/ 

 
 

101 - NHIP 37-3(17)70 
 East of Ashland - East 
ADDENDUM NO. 1 
ATTACHMENT NO. 1   
 
    REVISED SCHEDULE OF ITEMS 

Changing quantity for Item #'s: 
603 010 040 - Drainage Pipe 18 IN - 368.00 LNFT 
603 010 066 - Drainage Pipe 36 IN - 1,564.00 LNFT 
603 012 540 - RCP 18 IN Class 4 - 586.00 LNFT 

ADDENDUM NO. 2 
ATTACHMENT NO. 1   
 
    REVISED SCHEDULE OF ITEMS 

Changing quantity for Item #'s: 
613 100 030 - Riprap-Class 1 Random - 205.00 CUYD 
622 011 043 - Perm Erosion Control-High Surv - 6,656.00 SQYD 
Adding Item #: 
613 100 040 - Riprap-Class 2 Random - 2,714.90 CUYD 

 
 
103 - Highway 287 Sidewalks - Ennis 
 TA 29(54) 
 
ADDENDUM NO. 1 
ATTACHMENT NO. 1   
 
    REVISED SCHEDULE OF ITEMS 

Changing quantities for Item #'s: 
203 020 225 - Excavation-Street - 435.00 EACH 
301 020 340 - Crushed Aggregate Course - 334.00 CUYD 
401 020 022 - Commercial Mix-PG 64-28 - 252.70 TON 
608 010 020 - Sidewalk-Concrete 4 In - 660.00 SQYD 
608 010 050 - Sidewalk-Concrete 6 In - 781.00 SQYD 
617 673 200 - Sig Standard Type 1-200 - 4.00 EACH 
617 903 255 - Push Button-Pedestrian-Tactile - 4.00 EACH 

 
 
 
 

ftp://ftp.mdt.mt.gov/contract/bid-packages/
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INSTRUCTIONS – READ CAREFULLY 
 Load the electronic amendment file while in the opened project file to apply the 
addendum.  In order to be responsive, the Schedule of Items printout on projects with 
addendums must show the addendum(s) applied at the bottom of each page. 
 Revised documents supersede and replace the documents you now have.  New 
documents supplement the documents you now have.  Make the necessary changes in your 
bidding documents. 
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