
Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $4,959,879.37 116.18% 100.00%

1 4343 HELENA SAND & GRAVEL, INC. $4,269,021.33 100.00% 86.07%

2 2032 JIM GILMAN EXCAVATING, INC. $4,792,915.13 112.27% 96.63%

3 0419 MISSOURI RIVER CONTRACTORS, LLC $5,077,783.00 118.94% 102.38%

4 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$5,207,194.05 121.98% 104.99%

5 2050 RIVERSIDE CONTRACTING, INC. - MSLA $5,946,131.75 139.29% 119.88%

6 2087 NELCON, INC. $5,952,822.00 139.44% 120.02%

Vendor Ranking

Contract ID:

PIPESTONE - WHITEHALL

ButteLetting Date:

Contract Description:

District(s): 105 WORKING DAYS

05117

January 19, 2017 9:00
A.M.

(8101077000) IMIP-MT 90-5(77)240
PIPESTONE - WHITEHALL

Jefferson101 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

01/31/2017 09:31:09

Montana Department of Transportation AASHTOWare Project v3.00.133.03



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HELENA SAND
& GRAVEL, INC.

(2) JIM GILMAN
EXCAVATING,

INC.

Line
Number

0001 DIGOUTS, S&C, SIGNING, BRIDGE DECK REPAIR AND PVMT MKGSSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

105080115 12,600.00 CRFT 0.90 11,340.00 0.90 11,340.00 0.90 11,340.000020 FINISH GRADE CONTROL

105080200 (1) LS 4,500.00 4,500.00 2,000.00 2,000.00 2,000.00 2,000.000030 BRIDGE SURVEY

109200005 (1) LS 495,000.00 495,000.00 465,000.00 465,000.00 500,000.00 500,000.000040 MOBILIZATION

203020278 35,208.00 CUYD 10.25 360,882.00 11.10 390,808.80 11.20 394,329.600050 EXCAVATION-DIGOUTS

203080100 2,237.00 CUYD 6.00 13,422.00 6.00 13,422.00 3.00 6,711.000060 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 20,000.00 20,000.00 9,000.00 9,000.00 31,000.00 31,000.000070 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL

210020170 38.00 MILE 50.00 1,900.00 10.00 380.00 65.00 2,470.000090 TEST TRAILER-TRANSPORT,SETUP

301020340 29,089.00 CUYD 23.00 669,047.00 15.50 450,879.50 21.50 625,413.500100 CRUSHED AGGREGATE COURSE

301020625 33,685.00 SQYD 0.45 15,158.25 0.40 13,474.00 0.15 5,052.750110 AGGREGATE TREATMENT
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0001 DIGOUTS, S&C, SIGNING, BRIDGE DECK REPAIR AND PVMT MKGSSECTION:

401020045 11,839.00 TON 38.00 449,882.00 38.00 449,882.00 49.75 588,990.250120 PLANT MIX SURF GR S-3/4 IN

401020300 166.00 TON 215.00 35,690.00 455.00 75,530.00 267.00 44,322.000130 HYDRATED LIME

402020095 640.00 TON 450.00 288,000.00 225.00 144,000.00 470.00 300,800.000140 ASPHALT CEMENT PG 70-28

402020315 5,050.00 GAL 3.00 15,150.00 1.70 8,585.00 1.85 9,342.500150 EMULSIFIED ASPHALT-TACK COAT

402020368 733.60 TON 390.00 286,104.00 400.00 293,440.00 383.00 280,968.800160 EMULSIFIED ASPHALT CRS-2P

409000000 18.80 CRMI 850.00 15,980.00 700.00 13,160.00 200.00 3,760.000170 FINAL SWEEP AND BROOM

409000010 412,625.00 SQYD 0.55 226,943.75 0.40 165,050.00 0.45 185,681.250180 COVER-TYPE 1

411011135 2.40 MILE 1,000.00 2,400.00 1,000.00 2,400.00 950.00 2,280.000190 RUMBLE STRIPS

552010060 (1) LS 30,000.00 30,000.00 15,000.00 15,000.00 15,000.00 15,000.000200 REPAIR STRUCTURE

552010140 953.20 SQYD 8.70 8,292.84 11.00 10,485.20 10.50 10,008.600210 TRANSVERSE DECK GROOVING

552010160 1,966.60 SQYD 8.75 17,207.75 9.00 17,699.40 9.00 17,699.400220 BRIDGE DECK CRACK SEAL

552011000 30.00 LNFT 250.00 7,500.00 60.00 1,800.00 55.00 1,650.000230 EXPANSION JOINT

552011140 220.80 LNFT 50.00 11,040.00 45.00 9,936.00 40.00 8,832.000240 RESEAL EXISTING JOINTS

561020110 1,019.60 SQYD 60.00 61,176.00 19.00 19,372.40 18.00 18,352.800250 BRIDGE DECK MILLING

562000020 32.40 SQYD 450.00 14,580.00 310.00 10,044.00 300.00 9,720.000260 CLASS A BRIDGE DECK REPAIR
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0001 DIGOUTS, S&C, SIGNING, BRIDGE DECK REPAIR AND PVMT MKGSSECTION:

562000030 14.10 SQYD 1,850.00 26,085.00 850.00 11,985.00 800.00 11,280.000270 CLASS B BRIDGE DECK REPAIR

563000000 75.30 CUYD 1,130.00 85,089.00 850.00 64,005.00 830.00 62,499.000280 CONCRETE-CLASS OVERLAY

563000040 1,961.00 SQYD 40.00 78,440.00 36.00 70,596.00 35.00 68,635.000290 POLYMER OVERLAY

563000100 1,984.40 SQYD 10.00 19,844.00 6.20 12,303.28 6.00 11,906.400300 PREPARE DECK

605000040 2,213.80 LNFT 100.00 221,380.00 100.00 221,380.00 95.00 210,311.000310 REVISE CONCRETE BARRIER RAIL-BR

606010020 775.00 LNFT 20.00 15,500.00 8.30 6,432.50 8.20 6,355.000320 GUARDRAIL-TEMPORARY

606010022 4.00 EACH 1,350.00 5,400.00 1,100.00 4,400.00 1,060.00 4,240.000330 TEMP GD RAIL-STL/BR APPR-TY 3

606010024 8.00 EACH 2,000.00 16,000.00 1,000.00 8,000.00 950.00 7,600.000340 TEMP OPTIONAL TERM SECT

606010110 620.00 LNFT 15.00 9,300.00 20.00 12,400.00 17.50 10,850.000350 GUARDRAIL-CABLE

606010140 16.00 EACH 700.00 11,200.00 600.00 9,600.00 500.00 8,000.000360 GUARDRAIL END SECTION WIDENING

606010150 4.00 EACH 2,100.00 8,400.00 2,200.00 8,800.00 2,020.00 8,080.000370 GUARDRAIL-STL/BR APPR-TY 1

606010230 20.00 EACH 2,250.00 45,000.00 2,300.00 46,000.00 2,280.00 45,600.000380 GUARDRAIL-STL/BR APPR-TY 3

606010330 15,437.50 LNFT 16.25 250,859.38 16.50 254,718.75 16.15 249,315.630390 MGS GUARDRAIL

606010335 42.00 EACH 2,500.00 105,000.00 2,500.00 105,000.00 2,470.00 103,740.000400 MASH W-BEAM TERMINAL SECTION

606010340 27.00 EACH 425.00 11,475.00 500.00 13,500.00 475.00 12,825.000410 MGS TO METAL GUARDRAIL TRANSITION
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0001 DIGOUTS, S&C, SIGNING, BRIDGE DECK REPAIR AND PVMT MKGSSECTION:

606010345 5.00 EACH 950.00 4,750.00 850.00 4,250.00 825.00 4,125.000420 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010385 16,525.00 LNFT 2.20 36,355.00 2.00 33,050.00 1.85 30,571.250430 REMOVE GUARDRAIL

606010655 4.00 EACH 3,700.00 14,800.00 3,500.00 14,000.00 3,260.00 13,040.000440 GUARDRAIL-CABLE/TERM SECTION

609010010 1,280.00 LNFT 10.00 12,800.00 9.00 11,520.00 8.50 10,880.000450 CURB-CONCRETE

610100101 4.20 ACRE 450.00 1,890.00 400.00 1,680.00 335.00 1,407.000460 SEEDING AREA NO 1

610100326 4.20 ACRE 150.00 630.00 280.00 1,176.00 126.00 529.200470 FERTILIZING AREA NO 1

610100555 4.20 ACRE 200.00 840.00 200.00 840.00 123.00 516.600480 CONDITION SEEDBED SURFACE

611010300 8.00 EACH 3,500.00 28,000.00 3,500.00 28,000.00 2,500.00 20,000.000490 RESET CATTLE GUARD

618030005 40,000.00 UNIT 0.75 30,000.00 1.00 40,000.00 0.95 38,000.000500 TRAFFIC CONTROL DEVICES CB

618030180 4.00 EACH 9,000.00 36,000.00 7,500.00 30,000.00 7,000.00 28,000.000510 TRAFFIC CONTROL-CROSSOVER

618030190 11.00 MILE 5,000.00 55,000.00 4,200.00 46,200.00 4,000.00 44,000.000520 TRAFFIC CONTROL-TWO WAY TRAF

618030260 2.00 EACH 250,000.00 500,000.00 190,000.00 380,000.00 230,000.00 460,000.000530 CROSSOVER-CONST, MAINTAIN, CLOSE

618030280 2.00 EACH 5,000.00 10,000.00 2,000.00 4,000.00 2,850.00 5,700.000540 CROSSOVER RECLAMATION

618100000 170.00 SQFT 25.00 4,250.00 36.00 6,120.00 35.00 5,950.000550 SINGLE USE SIGNS

619010058 1,703.00 SQFT 23.00 39,169.00 20.00 34,060.00 19.35 32,953.050560 SIGNS-ALUM SHEET INCR IV

Page 4 of 18

PIPESTONE - WHITEHALL

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:January 19, 2017

Contract Description:

05117

(8101077000) IMIP-MT 90-5(77)240
PIPESTONE - WHITEHALL

105 WORKING DAYS

Jefferson

Min: Max:

01/31/2017 09:31:09

Montana Department of Transportation AASHTOWare Project v3.00.133.03



0001 DIGOUTS, S&C, SIGNING, BRIDGE DECK REPAIR AND PVMT MKGSSECTION:

619010086 320.10 SQFT 20.00 6,402.00 24.00 7,682.40 22.95 7,346.300570 SIGNS-ALUM REFL SHEET IV

619010088 32.00 SQFT 26.00 832.00 17.00 544.00 15.70 502.400580 SIGNS-ALUM REFL SHEET IX

619010230 42.00 EACH 45.00 1,890.00 55.00 2,310.00 50.00 2,100.000590 REMOVE SIGN

619010240 23.00 EACH 200.00 4,600.00 180.00 4,140.00 170.00 3,910.000600 REMOVE SIGN-GUIDE

619010310 497.00 LB 5.00 2,485.00 5.00 2,485.00 4.75 2,360.750610 POSTS-STEEL U SIGN

619010320 1,359.00 LB 4.00 5,436.00 3.30 4,484.70 3.20 4,348.800620 POSTS-STEEL STRUCTURAL SIGN

619010490 50.00 LNFT 13.00 650.00 12.00 600.00 10.75 537.500630 POLES-TREATED WOOD 5 IN

619010730 3.00 EACH 1,375.00 4,125.00 1,700.00 5,100.00 1,600.00 4,800.000640 FRANG SIGN POST BKWY-W8 X 18 (W200 X 27)

619011001 34.00 EACH 55.00 1,870.00 51.00 1,734.00 49.60 1,686.400650 DELINEATOR SNOWPOLE-DES A

619011010 283.00 EACH 26.50 7,499.50 23.00 6,509.00 22.35 6,325.050660 DELINEATOR DES A

619011020 9.00 EACH 26.50 238.50 28.00 252.00 26.40 237.600670 DELINEATOR DES B

619011040 8.00 EACH 33.00 264.00 30.00 240.00 29.10 232.800680 DELINEATOR DES D

619011070 51.00 EACH 25.00 1,275.00 29.00 1,479.00 26.15 1,333.650690 DELINEATOR DES G

619011080 208.00 EACH 28.00 5,824.00 22.00 4,576.00 22.35 4,648.800700 DELINEATOR DES H

619011160 12.00 EACH 12.50 150.00 17.00 204.00 15.70 188.400710 TOP MTD BARRIER DELIN-SGL FACE-YELLOW
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0001 DIGOUTS, S&C, SIGNING, BRIDGE DECK REPAIR AND PVMT MKGSSECTION:

619011162 11.00 EACH 25.00 275.00 18.00 198.00 15.70 172.700720 TOP MTD BARRIER DELIN-DBL FACE-YELLOW

620011105 2.00 GAL 200.00 400.00 300.00 600.00 250.00 500.000730 WORDS AND SYMBOLS-WHITE PAINT

620011260 3.00 GAL 275.00 825.00 400.00 1,200.00 350.00 1,050.000740 WORDS AND SYMBOLS-WHITE EPOXY

620013000 413.00 GAL 28.00 11,564.00 30.00 12,390.00 29.50 12,183.500750 STRIPING-WHITE PAINT

620013960 552.00 GAL 60.00 33,120.00 60.00 33,120.00 59.00 32,568.000760 STRIPING-WHITE EPOXY

620014000 327.00 GAL 28.00 9,156.00 30.00 9,810.00 29.50 9,646.500770 STRIPING-YELLOW PAINT

620014960 450.00 GAL 60.00 27,000.00 62.00 27,900.00 59.00 26,550.000780 STRIPING-YELLOW EPOXY

622011084 49,176.00 SQYD 1.40 68,846.40 0.90 44,258.40 1.15 56,552.400790 GEOTEXTILE STABILIZATION

$4,792,915.13$4,959,879.37 $4,269,021.33Section Totals

( ) indicates item is bid as Lump Sum

$4,269,021.33$4,959,879.37 $4,792,915.13

$4,959,879.37

Contract Item Totals

$4,269,021.33 4,792,915.13Contract Grand Totals

Contract Time Totals $0.00

Page 6 of 18

PIPESTONE - WHITEHALL

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:January 19, 2017

Contract Description:

05117

(8101077000) IMIP-MT 90-5(77)240
PIPESTONE - WHITEHALL

105 WORKING DAYS

Jefferson

Min: Max:

01/31/2017 09:31:09

Montana Department of Transportation AASHTOWare Project v3.00.133.03



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) MISSOURI
RIVER

CONTRACTORS,
LLC

(4) SCHELLINGER
CONSTRUCTION

CO., INC.

(5) RIVERSIDE
CONTRACTING,

INC. - MSLA

Line
Number

0001 DIGOUTS, S&C, SIGNING, BRIDGE DECK REPAIR AND PVMT MKGSSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

105080115 12,600.00 CRFT 0.45 5,670.00 2.00 25,200.00 1.50 18,900.000020 FINISH GRADE CONTROL

105080200 (1) LS 2,650.00 2,650.00 2,000.00 2,000.00 2,700.00 2,700.000030 BRIDGE SURVEY

109200005 (1) LS 350,000.05 350,000.05 630,000.00 630,000.00 650,000.00 650,000.000040 MOBILIZATION

203020278 35,208.00 CUYD 8.90 313,351.20 15.00 528,120.00 17.00 598,536.000050 EXCAVATION-DIGOUTS

203080100 2,237.00 CUYD 1.30 2,908.10 3.50 7,829.50 4.00 8,948.000060 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 16,000.00 16,000.00 30,000.00 30,000.00 15,000.00 15,000.000070 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL

210020170 38.00 MILE 190.00 7,220.00 30.00 1,140.00 25.00 950.000090 TEST TRAILER-TRANSPORT,SETUP

301020340 29,089.00 CUYD 30.50 887,214.50 29.50 858,125.50 30.00 872,670.000100 CRUSHED AGGREGATE COURSE

301020625 33,685.00 SQYD 0.30 10,105.50 0.55 18,526.75 0.40 13,474.000110 AGGREGATE TREATMENT
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0001 DIGOUTS, S&C, SIGNING, BRIDGE DECK REPAIR AND PVMT MKGSSECTION:

401020045 11,839.00 TON 45.25 535,714.75 30.00 355,170.00 60.00 710,340.000120 PLANT MIX SURF GR S-3/4 IN

401020300 166.00 TON 250.00 41,500.00 225.00 37,350.00 250.00 41,500.000130 HYDRATED LIME

402020095 640.00 TON 506.00 323,840.00 350.00 224,000.00 490.00 313,600.000140 ASPHALT CEMENT PG 70-28

402020315 5,050.00 GAL 2.15 10,857.50 3.00 15,150.00 2.00 10,100.000150 EMULSIFIED ASPHALT-TACK COAT

402020368 733.60 TON 465.00 341,124.00 400.00 293,440.00 384.00 281,702.400160 EMULSIFIED ASPHALT CRS-2P

409000000 18.80 CRMI 426.00 8,008.80 275.00 5,170.00 450.00 8,460.000170 FINAL SWEEP AND BROOM

409000010 412,625.00 SQYD 0.60 247,575.00 0.50 206,312.50 0.45 185,681.250180 COVER-TYPE 1

411011135 2.40 MILE 2,660.00 6,384.00 1,300.00 3,120.00 950.00 2,280.000190 RUMBLE STRIPS

552010060 (1) LS 16,000.00 16,000.00 15,000.00 15,000.00 16,000.00 16,000.000200 REPAIR STRUCTURE

552010140 953.20 SQYD 5.25 5,004.30 10.50 10,008.60 6.00 5,719.200210 TRANSVERSE DECK GROOVING

552010160 1,966.60 SQYD 8.00 15,732.80 9.00 17,699.40 8.00 15,732.800220 BRIDGE DECK CRACK SEAL

552011000 30.00 LNFT 425.00 12,750.00 55.00 1,650.00 350.00 10,500.000230 EXPANSION JOINT

552011140 220.80 LNFT 25.00 5,520.00 40.00 8,832.00 30.00 6,624.000240 RESEAL EXISTING JOINTS

561020110 1,019.60 SQYD 59.00 60,156.40 18.00 18,352.80 60.00 61,176.000250 BRIDGE DECK MILLING

562000020 32.40 SQYD 450.00 14,580.00 300.00 9,720.00 500.00 16,200.000260 CLASS A BRIDGE DECK REPAIR

Page 8 of 18

PIPESTONE - WHITEHALL

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:January 19, 2017

Contract Description:

05117

(8101077000) IMIP-MT 90-5(77)240
PIPESTONE - WHITEHALL

105 WORKING DAYS

Jefferson

Min: Max:

01/31/2017 09:31:09

Montana Department of Transportation AASHTOWare Project v3.00.133.03



0001 DIGOUTS, S&C, SIGNING, BRIDGE DECK REPAIR AND PVMT MKGSSECTION:

562000030 14.10 SQYD 900.00 12,690.00 800.00 11,280.00 1,000.00 14,100.000270 CLASS B BRIDGE DECK REPAIR

563000000 75.30 CUYD 1,010.00 76,053.00 830.00 62,499.00 1,000.00 75,300.000280 CONCRETE-CLASS OVERLAY

563000040 1,961.00 SQYD 30.00 58,830.00 35.00 68,635.00 30.00 58,830.000290 POLYMER OVERLAY

563000100 1,984.40 SQYD 4.75 9,425.90 6.00 11,906.40 6.00 11,906.400300 PREPARE DECK

605000040 2,213.80 LNFT 103.00 228,021.40 95.00 210,311.00 98.00 216,952.400310 REVISE CONCRETE BARRIER RAIL-BR

606010020 775.00 LNFT 8.75 6,781.25 8.20 6,355.00 9.00 6,975.000320 GUARDRAIL-TEMPORARY

606010022 4.00 EACH 1,050.00 4,200.00 1,060.00 4,240.00 1,070.00 4,280.000330 TEMP GD RAIL-STL/BR APPR-TY 3

606010024 8.00 EACH 950.00 7,600.00 950.00 7,600.00 970.00 7,760.000340 TEMP OPTIONAL TERM SECT

606010110 620.00 LNFT 20.00 12,400.00 17.50 10,850.00 16.00 9,920.000350 GUARDRAIL-CABLE

606010140 16.00 EACH 600.00 9,600.00 450.00 7,200.00 750.00 12,000.000360 GUARDRAIL END SECTION WIDENING

606010150 4.00 EACH 2,300.00 9,200.00 2,020.00 8,080.00 2,100.00 8,400.000370 GUARDRAIL-STL/BR APPR-TY 1

606010230 20.00 EACH 2,250.00 45,000.00 2,280.00 45,600.00 2,300.00 46,000.000380 GUARDRAIL-STL/BR APPR-TY 3

606010330 15,437.50 LNFT 18.00 277,875.00 16.15 249,315.63 16.50 254,718.750390 MGS GUARDRAIL

606010335 42.00 EACH 2,700.00 113,400.00 2,470.00 103,740.00 2,500.00 105,000.000400 MASH W-BEAM TERMINAL SECTION

606010340 27.00 EACH 500.00 13,500.00 475.00 12,825.00 500.00 13,500.000410 MGS TO METAL GUARDRAIL TRANSITION
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0001 DIGOUTS, S&C, SIGNING, BRIDGE DECK REPAIR AND PVMT MKGSSECTION:

606010345 5.00 EACH 825.00 4,125.00 825.00 4,125.00 825.00 4,125.000420 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010385 16,525.00 LNFT 2.00 33,050.00 1.85 30,571.25 1.85 30,571.250430 REMOVE GUARDRAIL

606010655 4.00 EACH 3,260.00 13,040.00 3,260.00 13,040.00 3,265.00 13,060.000440 GUARDRAIL-CABLE/TERM SECTION

609010010 1,280.00 LNFT 8.50 10,880.00 8.50 10,880.00 10.00 12,800.000450 CURB-CONCRETE

610100101 4.20 ACRE 350.00 1,470.00 190.00 798.00 345.00 1,449.000460 SEEDING AREA NO 1

610100326 4.20 ACRE 150.00 630.00 90.00 378.00 130.00 546.000470 FERTILIZING AREA NO 1

610100555 4.20 ACRE 135.00 567.00 100.00 420.00 140.00 588.000480 CONDITION SEEDBED SURFACE

611010300 8.00 EACH 5,000.00 40,000.00 5,883.34 47,066.72 4,000.00 32,000.000490 RESET CATTLE GUARD

618030005 40,000.00 UNIT 0.95 38,000.00 0.95 38,000.00 1.00 40,000.000500 TRAFFIC CONTROL DEVICES CB

618030180 4.00 EACH 7,000.00 28,000.00 7,000.00 28,000.00 7,500.00 30,000.000510 TRAFFIC CONTROL-CROSSOVER

618030190 11.00 MILE 4,000.00 44,000.00 4,000.00 44,000.00 4,500.00 49,500.000520 TRAFFIC CONTROL-TWO WAY TRAF

618030260 2.00 EACH 257,000.00 514,000.00 300,000.00 600,000.00 365,000.00 730,000.000530 CROSSOVER-CONST, MAINTAIN, CLOSE

618030280 2.00 EACH 350.00 700.00 500.00 1,000.00 2,400.00 4,800.000540 CROSSOVER RECLAMATION

618100000 170.00 SQFT 35.00 5,950.00 35.00 5,950.00 35.00 5,950.000550 SINGLE USE SIGNS

619010058 1,703.00 SQFT 19.35 32,953.05 19.35 32,953.05 20.00 34,060.000560 SIGNS-ALUM SHEET INCR IV
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0001 DIGOUTS, S&C, SIGNING, BRIDGE DECK REPAIR AND PVMT MKGSSECTION:

619010086 320.10 SQFT 24.45 7,826.45 22.95 7,346.30 23.00 7,362.300570 SIGNS-ALUM REFL SHEET IV

619010088 32.00 SQFT 15.70 502.40 15.70 502.40 16.00 512.000580 SIGNS-ALUM REFL SHEET IX

619010230 42.00 EACH 50.00 2,100.00 50.00 2,100.00 50.00 2,100.000590 REMOVE SIGN

619010240 23.00 EACH 170.00 3,910.00 170.00 3,910.00 170.00 3,910.000600 REMOVE SIGN-GUIDE

619010310 497.00 LB 4.75 2,360.75 4.75 2,360.75 5.00 2,485.000610 POSTS-STEEL U SIGN

619010320 1,359.00 LB 3.20 4,348.80 3.20 4,348.80 4.00 5,436.000620 POSTS-STEEL STRUCTURAL SIGN

619010490 50.00 LNFT 10.75 537.50 10.75 537.50 11.00 550.000630 POLES-TREATED WOOD 5 IN

619010730 3.00 EACH 1,600.00 4,800.00 1,600.00 4,800.00 1,650.00 4,950.000640 FRANG SIGN POST BKWY-W8 X 18 (W200 X 27)

619011001 34.00 EACH 49.50 1,683.00 49.60 1,686.40 50.00 1,700.000650 DELINEATOR SNOWPOLE-DES A

619011010 283.00 EACH 22.50 6,367.50 22.35 6,325.05 23.00 6,509.000660 DELINEATOR DES A

619011020 9.00 EACH 26.50 238.50 26.40 237.60 27.00 243.000670 DELINEATOR DES B

619011040 8.00 EACH 29.00 232.00 29.10 232.80 30.00 240.000680 DELINEATOR DES D

619011070 51.00 EACH 26.00 1,326.00 26.15 1,333.65 27.00 1,377.000690 DELINEATOR DES G

619011080 208.00 EACH 22.00 4,576.00 22.35 4,648.80 23.00 4,784.000700 DELINEATOR DES H

619011160 12.00 EACH 16.00 192.00 15.70 188.40 16.00 192.000710 TOP MTD BARRIER DELIN-SGL FACE-YELLOW
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0001 DIGOUTS, S&C, SIGNING, BRIDGE DECK REPAIR AND PVMT MKGSSECTION:

619011162 11.00 EACH 16.00 176.00 15.70 172.70 16.00 176.000720 TOP MTD BARRIER DELIN-DBL FACE-YELLOW

620011105 2.00 GAL 250.00 500.00 250.00 500.00 250.00 500.000730 WORDS AND SYMBOLS-WHITE PAINT

620011260 3.00 GAL 350.00 1,050.00 350.00 1,050.00 350.00 1,050.000740 WORDS AND SYMBOLS-WHITE EPOXY

620013000 413.00 GAL 29.50 12,183.50 29.50 12,183.50 30.00 12,390.000750 STRIPING-WHITE PAINT

620013960 552.00 GAL 59.00 32,568.00 59.00 32,568.00 59.00 32,568.000760 STRIPING-WHITE EPOXY

620014000 327.00 GAL 29.50 9,646.50 29.50 9,646.50 30.00 9,810.000770 STRIPING-YELLOW PAINT

620014960 450.00 GAL 59.00 26,550.00 59.00 26,550.00 59.00 26,550.000780 STRIPING-YELLOW EPOXY

622011084 49,176.00 SQYD 0.85 41,799.60 1.30 63,928.80 2.00 98,352.000790 GEOTEXTILE STABILIZATION

$5,946,131.75$5,077,783.00 $5,207,194.05Section Totals

( ) indicates item is bid as Lump Sum

$5,207,194.05$5,077,783.00 $5,946,131.75

$5,077,783.00

Contract Item Totals

$5,207,194.05 5,946,131.75Contract Grand Totals

Contract Time Totals
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(6) NELCON, INC.

Line
Number

0001 DIGOUTS, S&C, SIGNING, BRIDGE DECK REPAIR AND PVMT MKGSSECTION:

104030010 20,000.00 UNIT 1.00 20,000.000010 MISCELLANEOUS WORK

105080115 12,600.00 CRFT 2.00 25,200.000020 FINISH GRADE CONTROL

105080200 (1) LS 2,000.00 2,000.000030 BRIDGE SURVEY

109200005 (1) LS 619,313.62 619,313.620040 MOBILIZATION

203020278 35,208.00 CUYD 16.00 563,328.000050 EXCAVATION-DIGOUTS

203080100 2,237.00 CUYD 8.00 17,896.000060 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 20,000.00 20,000.000070 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.000080 TEMPORARY EROSION CONTROL

210020170 38.00 MILE 30.00 1,140.000090 TEST TRAILER-TRANSPORT,SETUP

301020340 29,089.00 CUYD 29.00 843,581.000100 CRUSHED AGGREGATE COURSE

301020625 33,685.00 SQYD 0.30 10,105.500110 AGGREGATE TREATMENT

401020045 11,839.00 TON 69.00 816,891.000120 PLANT MIX SURF GR S-3/4 IN
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0001 DIGOUTS, S&C, SIGNING, BRIDGE DECK REPAIR AND PVMT MKGSSECTION:

401020300 166.00 TON 220.00 36,520.000130 HYDRATED LIME

402020095 640.00 TON 425.00 272,000.000140 ASPHALT CEMENT PG 70-28

402020315 5,050.00 GAL 2.50 12,625.000150 EMULSIFIED ASPHALT-TACK COAT

402020368 733.60 TON 392.00 287,571.200160 EMULSIFIED ASPHALT CRS-2P

409000000 18.80 CRMI 738.00 13,874.400170 FINAL SWEEP AND BROOM

409000010 412,625.00 SQYD 0.70 288,837.500180 COVER-TYPE 1

411011135 2.40 MILE 1,200.00 2,880.000190 RUMBLE STRIPS

552010060 (1) LS 15,000.00 15,000.000200 REPAIR STRUCTURE

552010140 953.20 SQYD 10.50 10,008.600210 TRANSVERSE DECK GROOVING

552010160 1,966.60 SQYD 9.00 17,699.400220 BRIDGE DECK CRACK SEAL

552011000 30.00 LNFT 55.00 1,650.000230 EXPANSION JOINT

552011140 220.80 LNFT 40.00 8,832.000240 RESEAL EXISTING JOINTS

561020110 1,019.60 SQYD 18.00 18,352.800250 BRIDGE DECK MILLING

562000020 32.40 SQYD 300.00 9,720.000260 CLASS A BRIDGE DECK REPAIR

562000030 14.10 SQYD 800.00 11,280.000270 CLASS B BRIDGE DECK REPAIR
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0001 DIGOUTS, S&C, SIGNING, BRIDGE DECK REPAIR AND PVMT MKGSSECTION:

563000000 75.30 CUYD 830.00 62,499.000280 CONCRETE-CLASS OVERLAY

563000040 1,961.00 SQYD 35.00 68,635.000290 POLYMER OVERLAY

563000100 1,984.40 SQYD 6.00 11,906.400300 PREPARE DECK

605000040 2,213.80 LNFT 95.00 210,311.000310 REVISE CONCRETE BARRIER RAIL-BR

606010020 775.00 LNFT 8.20 6,355.000320 GUARDRAIL-TEMPORARY

606010022 4.00 EACH 1,060.00 4,240.000330 TEMP GD RAIL-STL/BR APPR-TY 3

606010024 8.00 EACH 950.00 7,600.000340 TEMP OPTIONAL TERM SECT

606010110 620.00 LNFT 17.50 10,850.000350 GUARDRAIL-CABLE

606010140 16.00 EACH 1,000.00 16,000.000360 GUARDRAIL END SECTION WIDENING

606010150 4.00 EACH 2,020.00 8,080.000370 GUARDRAIL-STL/BR APPR-TY 1

606010230 20.00 EACH 2,280.00 45,600.000380 GUARDRAIL-STL/BR APPR-TY 3

606010330 15,437.50 LNFT 16.15 249,315.630390 MGS GUARDRAIL

606010335 42.00 EACH 2,470.00 103,740.000400 MASH W-BEAM TERMINAL SECTION

606010340 27.00 EACH 475.00 12,825.000410 MGS TO METAL GUARDRAIL TRANSITION

606010345 5.00 EACH 825.00 4,125.000420 MGS ONE-WAY DEPARTURE TERMINAL SECTION
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0001 DIGOUTS, S&C, SIGNING, BRIDGE DECK REPAIR AND PVMT MKGSSECTION:

606010385 16,525.00 LNFT 2.87 47,426.750430 REMOVE GUARDRAIL

606010655 4.00 EACH 3,260.00 13,040.000440 GUARDRAIL-CABLE/TERM SECTION

609010010 1,280.00 LNFT 30.00 38,400.000450 CURB-CONCRETE

610100101 4.20 ACRE 360.00 1,512.000460 SEEDING AREA NO 1

610100326 4.20 ACRE 240.00 1,008.000470 FERTILIZING AREA NO 1

610100555 4.20 ACRE 155.00 651.000480 CONDITION SEEDBED SURFACE

611010300 8.00 EACH 15,000.00 120,000.000490 RESET CATTLE GUARD

618030005 40,000.00 UNIT 0.95 38,000.000500 TRAFFIC CONTROL DEVICES CB

618030180 4.00 EACH 7,000.00 28,000.000510 TRAFFIC CONTROL-CROSSOVER

618030190 11.00 MILE 4,000.00 44,000.000520 TRAFFIC CONTROL-TWO WAY TRAF

618030260 2.00 EACH 300,000.00 600,000.000530 CROSSOVER-CONST, MAINTAIN, CLOSE

618030280 2.00 EACH 8,000.00 16,000.000540 CROSSOVER RECLAMATION

618100000 170.00 SQFT 35.00 5,950.000550 SINGLE USE SIGNS

619010058 1,703.00 SQFT 19.35 32,953.050560 SIGNS-ALUM SHEET INCR IV

619010086 320.10 SQFT 22.95 7,346.300570 SIGNS-ALUM REFL SHEET IV
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0001 DIGOUTS, S&C, SIGNING, BRIDGE DECK REPAIR AND PVMT MKGSSECTION:

619010088 32.00 SQFT 15.70 502.400580 SIGNS-ALUM REFL SHEET IX

619010230 42.00 EACH 50.00 2,100.000590 REMOVE SIGN

619010240 23.00 EACH 170.00 3,910.000600 REMOVE SIGN-GUIDE

619010310 497.00 LB 4.75 2,360.750610 POSTS-STEEL U SIGN

619010320 1,359.00 LB 3.20 4,348.800620 POSTS-STEEL STRUCTURAL SIGN

619010490 50.00 LNFT 10.75 537.500630 POLES-TREATED WOOD 5 IN

619010730 3.00 EACH 1,600.00 4,800.000640 FRANG SIGN POST BKWY-W8 X 18 (W200 X 27)

619011001 34.00 EACH 49.60 1,686.400650 DELINEATOR SNOWPOLE-DES A

619011010 283.00 EACH 22.35 6,325.050660 DELINEATOR DES A

619011020 9.00 EACH 26.40 237.600670 DELINEATOR DES B

619011040 8.00 EACH 29.10 232.800680 DELINEATOR DES D

619011070 51.00 EACH 26.15 1,333.650690 DELINEATOR DES G

619011080 208.00 EACH 22.35 4,648.800700 DELINEATOR DES H

619011160 12.00 EACH 15.70 188.400710 TOP MTD BARRIER DELIN-SGL FACE-YELLOW

619011162 11.00 EACH 15.70 172.700720 TOP MTD BARRIER DELIN-DBL FACE-YELLOW
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0001 DIGOUTS, S&C, SIGNING, BRIDGE DECK REPAIR AND PVMT MKGSSECTION:

620011105 2.00 GAL 250.00 500.000730 WORDS AND SYMBOLS-WHITE PAINT

620011260 3.00 GAL 350.00 1,050.000740 WORDS AND SYMBOLS-WHITE EPOXY

620013000 413.00 GAL 29.50 12,183.500750 STRIPING-WHITE PAINT

620013960 552.00 GAL 59.00 32,568.000760 STRIPING-WHITE EPOXY

620014000 327.00 GAL 29.50 9,646.500770 STRIPING-YELLOW PAINT

620014960 450.00 GAL 59.00 26,550.000780 STRIPING-YELLOW EPOXY

622011084 49,176.00 SQYD 1.50 73,764.000790 GEOTEXTILE STABILIZATION

$5,952,822.00Section Totals

( ) indicates item is bid as Lump Sum

$5,952,822.00

$5,952,822.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,670,571.95 94.26% 100.00%

1 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$3,893,998.45 100.00% 106.09%

2 0419 MISSOURI RIVER CONTRACTORS, LLC $4,066,930.00 104.44% 110.80%

3 7240 KNIFE RIVER CORPORATION -
YELLOWSTONE

$4,206,130.94 108.02% 114.59%

4 2050 RIVERSIDE CONTRACTING, INC. - MSLA $4,461,352.50 114.57% 121.54%

Vendor Ranking

Contract ID:

DEEP CREEK CANYON/MT 11-1

ButteLetting Date:

Contract Description:

District(s): 90 WORKING DAYS

02117

January 19, 2017 9:00
A.M.

(7750032000) STPP 14-1(32)11
DEEP CREEK CANYON/MT 11-1

Broadwater102 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

01/31/2017 09:31:09

Montana Department of Transportation AASHTOWare Project v3.00.133.03



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SCHELLINGER
CONSTRUCTION

CO., INC.

(2) MISSOURI
RIVER

CONTRACTORS,
LLC

Line
Number

0001 GRADE, GRAVEL, PMS OVERLAYSECTION:

103500005 (1) LS 1,500.00 1,500.00 500.00 500.00 3,000.00 3,000.000010 ESCROW OF BID DOCUMENTS

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000020 MISCELLANEOUS WORK

108000000 (1) LS 7,500.00 7,500.00 3,300.00 3,300.00 5,499.55 5,499.550030 CRITICAL PATH SCHEDULE

109200005 (1) LS 425,000.00 425,000.00 625,000.00 625,000.00 480,000.00 480,000.000040 MOBILIZATION

203020100 18,438.00 CUYD 16.00 295,008.00 13.50 248,913.00 14.50 267,351.000050 EXCAVATION-UNCLASSIFIED

203020310 9,613.00 CUYD 22.00 211,486.00 18.25 175,437.25 26.00 249,938.000060 SPECIAL BORROW-NEAT LINE

204010185 (1) LS 35,000.00 35,000.00 5,500.00 5,500.00 15,500.00 15,500.000070 BLASTING CONSULTANT

208010150 (1) LS 75,000.00 75,000.00 60,000.00 60,000.00 49,500.00 49,500.000080 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000090 TEMPORARY EROSION CONTROL

208010383 448.00 LNFT 30.00 13,440.00 30.00 13,440.00 25.00 11,200.000100 WILLOW CUTTINGS

208010500 (1) LS 40,000.00 40,000.00 42,000.00 42,000.00 43,000.00 43,000.000110 BIOENGINEERED BANK
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0001 GRADE, GRAVEL, PMS OVERLAYSECTION:

301020268 356.00 CUYD 25.00 8,900.00 12.00 4,272.00 34.00 12,104.000120 TRAFFIC GRAVEL

301020340 1,258.00 CUYD 40.00 50,320.00 33.00 41,514.00 34.00 42,772.000130 CRUSHED AGGREGATE COURSE

301020348 139.00 CUYD 30.00 4,170.00 55.00 7,645.00 50.00 6,950.000140 DRAIN AGGREGATE

301020450 841.00 CUYD 41.00 34,481.00 80.00 67,280.00 28.00 23,548.000150 SPECIAL BACKFILL

301020625 5,820.00 SQYD 0.65 3,783.00 1.20 6,984.00 0.60 3,492.000160 AGGREGATE TREATMENT

401020045 16,068.00 TON 30.00 482,040.00 27.00 433,836.00 41.50 666,822.000170 PLANT MIX SURF GR S-3/4 IN

401020300 225.00 TON 225.00 50,625.00 220.00 49,500.00 275.00 61,875.000180 HYDRATED LIME

402020092 864.40 TON 430.00 371,692.00 400.00 345,760.00 450.00 388,980.000190 ASPHALT CEMENT PG 64-28

402020315 8,187.00 GAL 2.50 20,467.50 2.00 16,374.00 2.75 22,514.250200 EMULSIFIED ASPHALT-TACK COAT

402020320 12,997.00 GAL 3.25 42,240.25 2.00 25,994.00 1.80 23,394.600210 EMULSIFIED ASPHALT-FOG SEAL

402020368 311.30 TON 385.00 119,850.50 400.00 124,520.00 425.00 132,302.500220 EMULSIFIED ASPHALT CRS-2P

409000000 12.10 CRMI 625.00 7,562.50 200.00 2,420.00 650.00 7,865.000230 FINAL SWEEP AND BROOM

409000010 173,126.00 SQYD 0.50 86,563.00 0.50 86,563.00 0.80 138,500.800240 COVER-TYPE 1

411010000 150,400.00 SQYD 1.25 188,000.00 1.10 165,440.00 1.35 203,040.000250 COLD MILLING

411011125 12.10 MILE 1,200.00 14,520.00 1,175.00 14,217.50 1,050.00 12,705.000260 CENTERLINE RUMBLE STRIPS-TYPE 2
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0001 GRADE, GRAVEL, PMS OVERLAYSECTION:

411011135 24.20 MILE 650.00 15,730.00 825.00 19,965.00 715.00 17,303.000270 RUMBLE STRIPS

551020030 55.50 CUYD 1,500.00 83,250.00 4,500.00 249,750.00 2,200.00 122,100.000280 CONCRETE-CLASS GENERAL

551020126 7.10 CUYD 200.00 1,420.00 1,500.00 10,650.00 1,200.00 8,520.000290 CONTROLLED LOW STRENGTH MATL

552010160 323.00 SQYD 15.00 4,845.00 18.00 5,814.00 35.00 11,305.000300 BRIDGE DECK CRACK SEAL

555010000 1.00 LS 22,000.00 22,000.00 23,300.00 23,300.00 26,000.00 26,000.000310 REINFORCING STEEL

603000050 56.00 CUYD 40.00 2,240.00 250.00 14,000.00 60.00 3,360.000320 GRANULAR BEDDING MATERIAL

603000060 110.00 CUYD 50.00 5,500.00 110.00 12,100.00 31.00 3,410.000330 FOUNDATION MATERIAL

603010048 206.00 LNFT 60.00 12,360.00 85.00 17,510.00 100.00 20,600.000340 DRAINAGE PIPE 24 IN

603012535 28.00 LNFT 72.00 2,016.00 160.00 4,480.00 200.00 5,600.000350 RCP 18 IN CLASS 3

603012565 42.00 LNFT 90.00 3,780.00 130.00 5,460.00 160.00 6,720.000360 RCP 24 IN CLASS 3

603012610 32.00 LNFT 100.00 3,200.00 350.00 11,200.00 240.00 7,680.000370 RCP 30 IN CLASS 2

603012645 72.00 LNFT 135.00 9,720.00 240.00 17,280.00 250.00 18,000.000380 RCP 36 IN CLASS 2

603013356 132.00 LNFT 850.00 112,200.00 1,600.00 211,200.00 825.00 108,900.000390 REIN CONC BOX 6 X 4

603013413 2,333.00 LNFT 22.00 51,326.00 10.00 23,330.00 14.00 32,662.000400 PIPE-CORR POLYETHYLENE DR 8 IN

603587020 615.00 LNFT 16.00 9,840.00 2.70 1,660.50 23.00 14,145.000410 REMOVE PIPE CULVERT
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0001 GRADE, GRAVEL, PMS OVERLAYSECTION:

610010100 851.00 CUYD 35.00 29,785.00 22.00 18,722.00 22.00 18,722.000420 TOPSOIL

610100101 2.20 ACRE 600.00 1,320.00 860.00 1,892.00 1,000.00 2,200.000430 SEEDING AREA NO 1

610100102 1.00 ACRE 800.00 800.00 9,572.00 9,572.00 1,000.00 1,000.000440 SEEDING AREA NO 2

610100545 641.00 SQYD 55.00 35,255.00 44.00 28,204.00 35.00 22,435.000450 RIPRAP RESTORATION AND REVEG

610100565 1,039.00 SQYD 4.00 4,156.00 2.80 2,909.20 1.50 1,558.500460 EROSION CONTROL BLANKET-HIGH-PERFORM

610100650 (1) LS 20,000.00 20,000.00 12,000.00 12,000.00 22,000.00 22,000.000470 STREAM RESTORATION SPECIALIST

610220050 3.20 ACRE 6,000.00 19,200.00 7,350.00 23,520.00 23,000.00 73,600.000480 MULCH-COMPOST

613100030 675.00 CUYD 75.00 50,625.00 120.00 81,000.00 110.00 74,250.000490 RIPRAP-CLASS 1 RANDOM

613100040 45.00 CUYD 110.00 4,950.00 140.00 6,300.00 115.00 5,175.000500 RIPRAP-CLASS 2 RANDOM

613100050 172.00 CUYD 125.00 21,500.00 130.00 22,360.00 155.00 26,660.000510 RIPRAP-CLASS 3 RANDOM

613300060 90.00 CUYD 130.00 11,700.00 105.00 9,450.00 80.00 7,200.000520 BANK PROTECTION-TYPE 4

613300100 355.00 CUYD 50.00 17,750.00 50.00 17,750.00 65.00 23,075.000530 FILTER MATERIAL

618030005 350,000.00 UNIT 0.75 262,500.00 0.68 238,000.00 0.75 262,500.000540 TRAFFIC CONTROL DEVICES CB

618100000 742.50 SQFT 30.00 22,275.00 28.00 20,790.00 31.00 23,017.500550 SINGLE USE SIGNS

619010058 51.00 SQFT 28.00 1,428.00 25.75 1,313.25 28.00 1,428.000560 SIGNS-ALUM SHEET INCR IV
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0001 GRADE, GRAVEL, PMS OVERLAYSECTION:

619010086 208.70 SQFT 25.00 5,217.50 17.50 3,652.25 20.00 4,174.000570 SIGNS-ALUM REFL SHEET IV

619010088 857.30 SQFT 29.00 24,861.70 19.00 16,288.70 21.00 18,003.300580 SIGNS-ALUM REFL SHEET IX

619010230 64.00 EACH 35.00 2,240.00 25.00 1,600.00 25.00 1,600.000590 REMOVE SIGN

619010240 3.00 EACH 175.00 525.00 270.00 810.00 300.00 900.000600 REMOVE SIGN-GUIDE

619010310 240.00 LB 6.00 1,440.00 2.00 480.00 2.00 480.000610 POSTS-STEEL U SIGN

619010480 1,680.00 LNFT 10.00 16,800.00 8.65 14,532.00 10.00 16,800.000620 POLES-TREATED WOOD 4 IN

619010490 34.00 LNFT 12.00 408.00 10.50 357.00 11.00 374.000630 POLES-TREATED WOOD 5 IN

619011010 459.00 EACH 25.00 11,475.00 19.50 8,950.50 22.00 10,098.000640 DELINEATOR DES A

619011040 14.00 EACH 29.00 406.00 26.00 364.00 26.00 364.000650 DELINEATOR DES D

619011060 239.00 EACH 26.00 6,214.00 21.50 5,138.50 22.00 5,258.000660 DELINEATOR DES F

620012950 11.00 MILE 600.00 6,600.00 450.00 4,950.00 500.00 5,500.000670 TEMPORARY STRIPING

620013000 884.00 GAL 28.00 24,752.00 27.00 23,868.00 30.00 26,520.000680 STRIPING-WHITE PAINT

620013960 589.00 GAL 65.00 38,285.00 61.00 35,929.00 65.00 38,285.000690 STRIPING-WHITE EPOXY

620014000 712.00 GAL 28.00 19,936.00 27.00 19,224.00 27.00 19,224.000700 STRIPING-YELLOW PAINT

620014960 470.00 GAL 65.00 30,550.00 61.00 28,670.00 60.00 28,200.000710 STRIPING-YELLOW EPOXY
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0001 GRADE, GRAVEL, PMS OVERLAYSECTION:

622011022 1,744.00 SQYD 3.00 5,232.00 2.20 3,836.80 2.50 4,360.000720 SUBSURFACE DRAIN FILTER-HIGH SURV

622011043 2,106.00 SQYD 3.00 6,318.00 2.00 4,212.00 3.00 6,318.000730 PERM EROSION CONTROL-HIGH SURV

622011084 8,496.00 SQYD 2.00 16,992.00 1.50 12,744.00 2.00 16,992.000740 GEOTEXTILE STABILIZATION

$4,066,930.00$3,670,571.95 $3,893,998.45Section Totals

( ) indicates item is bid as Lump Sum

$3,893,998.45$3,670,571.95 $4,066,930.00

$3,670,571.95

Contract Item Totals

$3,893,998.45 4,066,930.00Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) KNIFE RIVER
CORPORATION -
YELLOWSTONE

(4) RIVERSIDE
CONTRACTING,

INC. - MSLA

Line
Number

0001 GRADE, GRAVEL, PMS OVERLAYSECTION:

103500005 (1) LS 1,000.00 1,000.00 500.00 500.000010 ESCROW OF BID DOCUMENTS

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.000020 MISCELLANEOUS WORK

108000000 (1) LS 1,000.00 1,000.00 2,500.00 2,500.000030 CRITICAL PATH SCHEDULE

109200005 (1) LS 730,000.00 730,000.00 690,000.00 690,000.000040 MOBILIZATION

203020100 18,438.00 CUYD 16.00 295,008.00 23.00 424,074.000050 EXCAVATION-UNCLASSIFIED

203020310 9,613.00 CUYD 27.00 259,551.00 27.00 259,551.000060 SPECIAL BORROW-NEAT LINE

204010185 (1) LS 5,000.00 5,000.00 6,000.00 6,000.000070 BLASTING CONSULTANT

208010150 (1) LS 25,000.00 25,000.00 55,000.00 55,000.000080 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000090 TEMPORARY EROSION CONTROL

208010383 448.00 LNFT 30.00 13,440.00 37.00 16,576.000100 WILLOW CUTTINGS

208010500 (1) LS 42,000.00 42,000.00 72,000.00 72,000.000110 BIOENGINEERED BANK
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0001 GRADE, GRAVEL, PMS OVERLAYSECTION:

301020268 356.00 CUYD 40.00 14,240.00 50.00 17,800.000120 TRAFFIC GRAVEL

301020340 1,258.00 CUYD 42.00 52,836.00 57.00 71,706.000130 CRUSHED AGGREGATE COURSE

301020348 139.00 CUYD 75.00 10,425.00 73.00 10,147.000140 DRAIN AGGREGATE

301020450 841.00 CUYD 43.00 36,163.00 50.00 42,050.000150 SPECIAL BACKFILL

301020625 5,820.00 SQYD 0.50 2,910.00 0.55 3,201.000160 AGGREGATE TREATMENT

401020045 16,068.00 TON 37.68 605,442.24 36.00 578,448.000170 PLANT MIX SURF GR S-3/4 IN

401020300 225.00 TON 251.00 56,475.00 225.00 50,625.000180 HYDRATED LIME

402020092 864.40 TON 406.00 350,946.40 415.00 358,726.000190 ASPHALT CEMENT PG 64-28

402020315 8,187.00 GAL 2.50 20,467.50 2.00 16,374.000200 EMULSIFIED ASPHALT-TACK COAT

402020320 12,997.00 GAL 3.00 38,991.00 3.00 38,991.000210 EMULSIFIED ASPHALT-FOG SEAL

402020368 311.30 TON 391.00 121,718.30 375.00 116,737.500220 EMULSIFIED ASPHALT CRS-2P

409000000 12.10 CRMI 500.00 6,050.00 200.00 2,420.000230 FINAL SWEEP AND BROOM

409000010 173,126.00 SQYD 0.70 121,188.20 0.70 121,188.200240 COVER-TYPE 1

411010000 150,400.00 SQYD 1.10 165,440.00 0.90 135,360.000250 COLD MILLING

411011125 12.10 MILE 950.00 11,495.00 1,000.00 12,100.000260 CENTERLINE RUMBLE STRIPS-TYPE 2
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0001 GRADE, GRAVEL, PMS OVERLAYSECTION:

411011135 24.20 MILE 650.00 15,730.00 680.00 16,456.000270 RUMBLE STRIPS

551020030 55.50 CUYD 2,350.00 130,425.00 2,700.00 149,850.000280 CONCRETE-CLASS GENERAL

551020126 7.10 CUYD 1,000.00 7,100.00 1,100.00 7,810.000290 CONTROLLED LOW STRENGTH MATL

552010160 323.00 SQYD 15.00 4,845.00 16.00 5,168.000300 BRIDGE DECK CRACK SEAL

555010000 1.00 LS 53,000.00 53,000.00 55,000.00 55,000.000310 REINFORCING STEEL

603000050 56.00 CUYD 90.00 5,040.00 65.00 3,640.000320 GRANULAR BEDDING MATERIAL

603000060 110.00 CUYD 50.00 5,500.00 60.00 6,600.000330 FOUNDATION MATERIAL

603010048 206.00 LNFT 100.00 20,600.00 100.00 20,600.000340 DRAINAGE PIPE 24 IN

603012535 28.00 LNFT 170.00 4,760.00 180.00 5,040.000350 RCP 18 IN CLASS 3

603012565 42.00 LNFT 170.00 7,140.00 165.00 6,930.000360 RCP 24 IN CLASS 3

603012610 32.00 LNFT 250.00 8,000.00 240.00 7,680.000370 RCP 30 IN CLASS 2

603012645 72.00 LNFT 410.00 29,520.00 275.00 19,800.000380 RCP 36 IN CLASS 2

603013356 132.00 LNFT 1,075.00 141,900.00 1,200.00 158,400.000390 REIN CONC BOX 6 X 4

603013413 2,333.00 LNFT 8.00 18,664.00 23.00 53,659.000400 PIPE-CORR POLYETHYLENE DR 8 IN

603587020 615.00 LNFT 10.00 6,150.00 25.00 15,375.000410 REMOVE PIPE CULVERT
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0001 GRADE, GRAVEL, PMS OVERLAYSECTION:

610010100 851.00 CUYD 70.00 59,570.00 50.00 42,550.000420 TOPSOIL

610100101 2.20 ACRE 920.00 2,024.00 950.00 2,090.000430 SEEDING AREA NO 1

610100102 1.00 ACRE 10,150.00 10,150.00 10,000.00 10,000.000440 SEEDING AREA NO 2

610100545 641.00 SQYD 64.00 41,024.00 130.00 83,330.000450 RIPRAP RESTORATION AND REVEG

610100565 1,039.00 SQYD 5.00 5,195.00 3.00 3,117.000460 EROSION CONTROL BLANKET-HIGH-PERFORM

610100650 (1) LS 15,000.00 15,000.00 15,000.00 15,000.000470 STREAM RESTORATION SPECIALIST

610220050 3.20 ACRE 7,800.00 24,960.00 8,200.00 26,240.000480 MULCH-COMPOST

613100030 675.00 CUYD 70.00 47,250.00 94.00 63,450.000490 RIPRAP-CLASS 1 RANDOM

613100040 45.00 CUYD 80.00 3,600.00 105.00 4,725.000500 RIPRAP-CLASS 2 RANDOM

613100050 172.00 CUYD 66.00 11,352.00 110.00 18,920.000510 RIPRAP-CLASS 3 RANDOM

613300060 90.00 CUYD 150.00 13,500.00 95.00 8,550.000520 BANK PROTECTION-TYPE 4

613300100 355.00 CUYD 60.00 21,300.00 75.00 26,625.000530 FILTER MATERIAL

618030005 350,000.00 UNIT 0.75 262,500.00 0.75 262,500.000540 TRAFFIC CONTROL DEVICES CB

618100000 742.50 SQFT 35.00 25,987.50 36.00 26,730.000550 SINGLE USE SIGNS

619010058 51.00 SQFT 35.00 1,785.00 36.00 1,836.000560 SIGNS-ALUM SHEET INCR IV
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0001 GRADE, GRAVEL, PMS OVERLAYSECTION:

619010086 208.70 SQFT 26.00 5,426.20 27.00 5,634.900570 SIGNS-ALUM REFL SHEET IV

619010088 857.30 SQFT 22.00 18,860.60 23.00 19,717.900580 SIGNS-ALUM REFL SHEET IX

619010230 64.00 EACH 50.00 3,200.00 52.00 3,328.000590 REMOVE SIGN

619010240 3.00 EACH 200.00 600.00 210.00 630.000600 REMOVE SIGN-GUIDE

619010310 240.00 LB 5.00 1,200.00 5.00 1,200.000610 POSTS-STEEL U SIGN

619010480 1,680.00 LNFT 10.50 17,640.00 12.00 20,160.000620 POLES-TREATED WOOD 4 IN

619010490 34.00 LNFT 11.00 374.00 11.50 391.000630 POLES-TREATED WOOD 5 IN

619011010 459.00 EACH 23.00 10,557.00 24.00 11,016.000640 DELINEATOR DES A

619011040 14.00 EACH 20.00 280.00 31.00 434.000650 DELINEATOR DES D

619011060 239.00 EACH 25.00 5,975.00 26.00 6,214.000660 DELINEATOR DES F

620012950 11.00 MILE 450.00 4,950.00 475.00 5,225.000670 TEMPORARY STRIPING

620013000 884.00 GAL 27.00 23,868.00 28.00 24,752.000680 STRIPING-WHITE PAINT

620013960 589.00 GAL 61.00 35,929.00 64.00 37,696.000690 STRIPING-WHITE EPOXY

620014000 712.00 GAL 27.00 19,224.00 28.00 19,936.000700 STRIPING-YELLOW PAINT

620014960 470.00 GAL 61.00 28,670.00 64.00 30,080.000710 STRIPING-YELLOW EPOXY
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0001 GRADE, GRAVEL, PMS OVERLAYSECTION:

622011022 1,744.00 SQYD 1.50 2,616.00 2.00 3,488.000720 SUBSURFACE DRAIN FILTER-HIGH SURV

622011043 2,106.00 SQYD 1.50 3,159.00 2.00 4,212.000730 PERM EROSION CONTROL-HIGH SURV

622011084 8,496.00 SQYD 1.50 12,744.00 2.00 16,992.000740 GEOTEXTILE STABILIZATION

$4,206,130.94 $4,461,352.50Section Totals

( ) indicates item is bid as Lump Sum

$4,461,352.50$4,206,130.94

$4,206,130.94

Contract Item Totals

$4,461,352.50Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,311,319.58 101.36% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. - MSLA $1,293,747.50 100.00% 98.66%

2 6689 PAVEMENT MAINTENANCE SOLUTIONS,
INC.

$1,309,318.72 101.20% 99.85%

3 2567 HOLLOW CONTRACTING, INC. $1,360,945.44 105.19% 103.78%

4 2059 UNITED MATERIALS OF GREAT FALLS,
INC.

$1,453,129.90 112.32% 110.81%

Vendor Ranking

Contract ID:

CASCADE-ULM

Great FallsLetting Date:

Contract Description:

District(s): 25 WORKING DAYS

04117

January 19, 2017 9:00
A.M.

(8966135000) MT-IM 15-5(135)271
GREAT FALLS - N & S
(8969139000) IM 15-5(139)256
CASCADE-ULM

Cascade103 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC. - MSLA

(2) PAVEMENT
MAINTENANCE

SOLUTIONS, INC.

Line
Number

0001 CRACK SEALSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 100,000.00 100,000.00 37,000.00 37,000.00 35,500.00 35,500.000020 MOBILIZATION

402020368 1,084.60 TON 365.00 395,879.00 360.00 390,456.00 425.00 460,955.000030 EMULSIFIED ASPHALT CRS-2P

403010255 82,938.00 LB 1.85 153,435.30 1.83 151,776.54 1.98 164,217.240040 CRACK SEALING

409000000 28.00 CRMI 400.00 11,200.00 330.00 9,240.00 300.00 8,400.000050 FINAL SWEEP AND BROOM

409000010 609,896.00 SQYD 0.43 262,255.28 0.51 311,046.96 0.38 231,760.480060 COVER-TYPE 1

411011135 52.40 MILE 650.00 34,060.00 725.00 37,990.00 600.00 31,440.000070 RUMBLE STRIPS

618030005 175,000.00 UNIT 0.70 122,500.00 0.83 145,250.00 0.85 148,750.000080 TRAFFIC CONTROL DEVICES CB

620010301 2.00 GAL 250.00 500.00 300.00 600.00 325.00 650.000090 CURB MARKING-YELLOW EPOXY

620011105 1.00 GAL 200.00 200.00 250.00 250.00 272.00 272.000100 WORDS AND SYMBOLS-WHITE PAINT

Page 1 of 4

CASCADE-ULM

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:January 19, 2017

Contract Description:

04117

(8966135000) MT-IM 15-5(135)271
GREAT FALLS - N & S
(8969139000) IM 15-5(139)256
CASCADE-ULM

25 WORKING DAYS

Cascade

Min: Max:

01/31/2017 09:31:09

Montana Department of Transportation AASHTOWare Project v3.00.133.03



0001 CRACK SEALSECTION:

620011260 6.00 GAL 400.00 2,400.00 300.00 1,800.00 352.00 2,112.000110 WORDS AND SYMBOLS-WHITE EPOXY

620013000 631.00 GAL 25.00 15,775.00 25.00 15,775.00 27.00 17,037.000120 STRIPING-WHITE PAINT

620013960 1,676.00 GAL 65.00 108,940.00 58.00 97,208.00 63.00 105,588.000130 STRIPING-WHITE EPOXY

620014000 491.00 GAL 25.00 12,275.00 25.00 12,275.00 27.00 13,257.000140 STRIPING-YELLOW PAINT

620014960 1,260.00 GAL 65.00 81,900.00 58.00 73,080.00 63.00 79,380.000150 STRIPING-YELLOW EPOXY

$1,309,318.72$1,311,319.58 $1,293,747.50Section Totals

( ) indicates item is bid as Lump Sum

$1,293,747.50$1,311,319.58 $1,309,318.72

$1,311,319.58

Contract Item Totals

$1,293,747.50 1,309,318.72Contract Grand Totals

Contract Time Totals $0.00

Page 2 of 4

CASCADE-ULM

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:January 19, 2017

Contract Description:

04117

(8966135000) MT-IM 15-5(135)271
GREAT FALLS - N & S
(8969139000) IM 15-5(139)256
CASCADE-ULM

25 WORKING DAYS

Cascade

Min: Max:

01/31/2017 09:31:09
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) HOLLOW
CONTRACTING,

INC.

(4) UNITED
MATERIALS OF
GREAT FALLS,

INC.

Line
Number

0001 CRACK SEALSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 51,480.00 51,480.00 131,100.00 131,100.000020 MOBILIZATION

402020368 1,084.60 TON 410.00 444,686.00 425.00 460,955.000030 EMULSIFIED ASPHALT CRS-2P

403010255 82,938.00 LB 1.92 159,240.96 2.00 165,876.000040 CRACK SEALING

409000000 28.00 CRMI 330.00 9,240.00 500.00 14,000.000050 FINAL SWEEP AND BROOM

409000010 609,896.00 SQYD 0.48 292,750.08 0.55 335,442.800060 COVER-TYPE 1

411011135 52.40 MILE 577.50 30,261.00 604.00 31,649.600070 RUMBLE STRIPS

618030005 175,000.00 UNIT 0.87 152,250.00 0.50 87,500.000080 TRAFFIC CONTROL DEVICES CB

620010301 2.00 GAL 315.00 630.00 320.00 640.000090 CURB MARKING-YELLOW EPOXY

Page 3 of 4

CASCADE-ULM

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:January 19, 2017

Contract Description:

04117

(8966135000) MT-IM 15-5(135)271
GREAT FALLS - N & S
(8969139000) IM 15-5(139)256
CASCADE-ULM

25 WORKING DAYS

Cascade

Min: Max:

01/31/2017 09:31:09
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0001 CRACK SEALSECTION:

620011105 1.00 GAL 262.50 262.50 272.00 272.000100 WORDS AND SYMBOLS-WHITE PAINT

620011260 6.00 GAL 315.00 1,890.00 323.00 1,938.000110 WORDS AND SYMBOLS-WHITE EPOXY

620013000 631.00 GAL 26.25 16,563.75 27.00 17,037.000120 STRIPING-WHITE PAINT

620013960 1,676.00 GAL 60.90 102,068.40 63.00 105,588.000130 STRIPING-WHITE EPOXY

620014000 491.00 GAL 26.25 12,888.75 26.50 13,011.500140 STRIPING-YELLOW PAINT

620014960 1,260.00 GAL 60.90 76,734.00 62.00 78,120.000150 STRIPING-YELLOW EPOXY

$1,360,945.44 $1,453,129.90Section Totals

( ) indicates item is bid as Lump Sum

$1,453,129.90$1,360,945.44

$1,360,945.44

Contract Item Totals

$1,453,129.90Contract Grand Totals

Contract Time Totals

Page 4 of 4

CASCADE-ULM

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:January 19, 2017

Contract Description:

04117

(8966135000) MT-IM 15-5(135)271
GREAT FALLS - N & S
(8969139000) IM 15-5(139)256
CASCADE-ULM

25 WORKING DAYS

Cascade

Min: Max:

01/31/2017 09:31:09
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,360,331.90 116.14% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. - MSLA $1,171,294.84 100.00% 86.10%

2 6689 PAVEMENT MAINTENANCE SOLUTIONS,
INC.

$1,232,617.16 105.24% 90.61%

Vendor Ranking

Contract ID:

PONDERA COUNTY LINE-SOUTH

Great FallsLetting Date:

Contract Description:

District(s): 40 WORKING DAYS

01117

January 19, 2017 9:00
A.M.

(8967043000) IM 15-7(43)343
PONDERA COUNTY LINE-SOUTH

Pondera104 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

01/31/2017 09:31:09

Montana Department of Transportation AASHTOWare Project v3.00.133.03



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC. - MSLA

(2) PAVEMENT
MAINTENANCE

SOLUTIONS, INC.

Line
Number

0001 CRACK SEAL, SEAL & COVERSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 125,000.00 125,000.00 72,000.00 72,000.00 72,000.00 72,000.000020 MOBILIZATION

402020320 41,469.00 GAL 2.60 107,819.40 2.85 118,186.65 3.20 132,700.800030 EMULSIFIED ASPHALT-FOG SEAL

402020368 974.20 TON 375.00 365,325.00 355.00 345,841.00 405.00 394,551.000040 EMULSIFIED ASPHALT CRS-2P

403010255 92,595.00 LB 2.50 231,487.50 1.83 169,448.85 2.00 185,190.000050 CRACK SEALING

409000010 547,408.00 SQYD 0.50 273,704.00 0.48 262,755.84 0.42 229,911.360060 COVER-TYPE 1

411011135 43.30 MILE 550.00 23,815.00 575.00 24,897.50 620.00 26,846.000070 RUMBLE STRIPS

618030005 125,000.00 UNIT 0.80 100,000.00 0.50 62,500.00 0.54 67,500.000080 TRAFFIC CONTROL DEVICES CB

620011105 9.00 GAL 175.00 1,575.00 250.00 2,250.00 270.00 2,430.000090 WORDS AND SYMBOLS-WHITE PAINT

620011260 11.00 GAL 300.00 3,300.00 350.00 3,850.00 375.00 4,125.000100 WORDS AND SYMBOLS-WHITE EPOXY

620013000 617.00 GAL 25.00 15,425.00 25.00 15,425.00 27.00 16,659.000110 STRIPING-WHITE PAINT

Page 1 of 2

PONDERA COUNTY LINE-SOUTH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:January 19, 2017

Contract Description:

01117

(8967043000) IM 15-7(43)343
PONDERA COUNTY LINE-SOUTH

40 WORKING DAYS

Pondera

Min: Max:

01/31/2017 09:31:09

Montana Department of Transportation AASHTOWare Project v3.00.133.03



0001 CRACK SEAL, SEAL & COVERSECTION:

620013960 823.00 GAL 70.00 57,610.00 55.00 45,265.00 59.00 48,557.000120 STRIPING-WHITE EPOXY

620014000 446.00 GAL 26.00 11,596.00 25.00 11,150.00 27.00 12,042.000130 STRIPING-YELLOW PAINT

620014960 595.00 GAL 65.00 38,675.00 55.00 32,725.00 59.00 35,105.000140 STRIPING-YELLOW EPOXY

$1,232,617.16$1,360,331.90 $1,171,294.84Section Totals

( ) indicates item is bid as Lump Sum

$1,171,294.84$1,360,331.90 $1,232,617.16

$1,360,331.90

Contract Item Totals

$1,171,294.84 1,232,617.16Contract Grand Totals

Contract Time Totals $0.00

Page 2 of 2

PONDERA COUNTY LINE-SOUTH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:January 19, 2017

Contract Description:

01117

(8967043000) IM 15-7(43)343
PONDERA COUNTY LINE-SOUTH

40 WORKING DAYS

Pondera

Min: Max:

01/31/2017 09:31:09
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $942,173.60 89.47% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. - MSLA $1,053,097.11 100.00% 111.77%

2 6689 PAVEMENT MAINTENANCE SOLUTIONS,
INC.

$1,165,979.25 110.72% 123.75%

Vendor Ranking

Contract ID:

FORT BENTON - NORTH

Great FallsLetting Date:

Contract Description:

District(s): 45 WORKING DAYS

03117

January 19, 2017 9:00
A.M.

(8973041000) NH 10-2(41)65
NORTH OF LOMA - BIG SANDY
(8974043000) NH 10-2(43)43
FORT BENTON - NORTH

Chouteau105 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

01/31/2017 09:31:09

Montana Department of Transportation AASHTOWare Project v3.00.133.03



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC. - MSLA

(2) PAVEMENT
MAINTENANCE

SOLUTIONS, INC.

Line
Number

0001 SEAL AND COVER AND CRACKSEALSECTION:

104030010 7,000.00 UNIT 1.00 7,000.00 1.00 7,000.00 1.00 7,000.000010 MISCELLANEOUS WORK

104030035 (1) LS 36,500.00 36,500.00 135,000.00 135,000.00 144,000.00 144,000.000020 MISCELLANEOUS ITEMS-REPAIR

109200005 (1) LS 95,000.00 95,000.00 80,750.00 80,750.00 97,000.00 97,000.000030 MOBILIZATION

402020368 498.00 TON 375.00 186,750.00 365.00 181,770.00 425.00 211,650.000040 EMULSIFIED ASPHALT CRS-2P

403010255 79,807.00 LB 2.00 159,614.00 1.83 146,046.81 1.96 156,421.720050 CRACK SEALING

409000000 15.90 CRMI 500.00 7,950.00 330.00 5,247.00 350.00 5,565.000060 FINAL SWEEP AND BROOM

409000010 280,895.00 SQYD 0.60 168,537.00 0.58 162,919.10 0.67 188,199.650070 COVER-TYPE 1

411011130 7.20 MILE 850.00 6,120.00 995.00 7,164.00 995.00 7,164.000080 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 14.40 MILE 850.00 12,240.00 820.00 11,808.00 800.00 11,520.000090 RUMBLE STRIPS

552010160 3,787.60 SQYD 11.00 41,663.60 14.50 54,920.20 15.50 58,707.800100 BRIDGE DECK CRACK SEAL

Page 1 of 2

FORT BENTON - NORTH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:January 19, 2017

Contract Description:

03117

(8973041000) NH 10-2(41)65
NORTH OF LOMA - BIG SANDY
(8974043000) NH 10-2(43)43
FORT BENTON - NORTH

45 WORKING DAYS

Chouteau

Min: Max:

01/31/2017 09:31:09
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0001 SEAL AND COVER AND CRACKSEALSECTION:

552011140 94.00 LNFT 41.00 3,854.00 180.00 16,920.00 195.00 18,330.000110 RESEAL EXISTING JOINTS

562000020 94.70 SQYD 400.00 37,880.00 590.00 55,873.00 632.00 59,850.400120 CLASS A BRIDGE DECK REPAIR

562000030 16.50 SQYD 950.00 15,675.00 1,500.00 24,750.00 1,600.00 26,400.000130 CLASS B BRIDGE DECK REPAIR

618030005 85,000.00 UNIT 0.85 72,250.00 0.75 63,750.00 0.80 68,000.000140 TRAFFIC CONTROL DEVICES CB

620013000 587.00 GAL 30.00 17,610.00 21.00 12,327.00 22.50 13,207.500150 STRIPING-WHITE PAINT

620013960 783.00 GAL 60.00 46,980.00 73.00 57,159.00 78.21 61,238.430160 STRIPING-WHITE EPOXY

620014000 241.00 GAL 30.00 7,230.00 23.00 5,543.00 24.75 5,964.750170 STRIPING-YELLOW PAINT

620014960 322.00 GAL 60.00 19,320.00 75.00 24,150.00 80.00 25,760.000180 STRIPING-YELLOW EPOXY

$1,165,979.25$942,173.60 $1,053,097.11Section Totals

( ) indicates item is bid as Lump Sum

$1,053,097.11$942,173.60 $1,165,979.25

$942,173.60

Contract Item Totals

$1,053,097.11 1,165,979.25Contract Grand Totals

Contract Time Totals $0.00

Page 2 of 2

FORT BENTON - NORTH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:January 19, 2017

Contract Description:

03117

(8973041000) NH 10-2(41)65
NORTH OF LOMA - BIG SANDY
(8974043000) NH 10-2(43)43
FORT BENTON - NORTH

45 WORKING DAYS

Chouteau

Min: Max:

01/31/2017 09:31:09
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,012,368.10 97.79% 100.00%

1 2045 OFTEDAL CONSTRUCTION, INC. $1,035,195.02 100.00% 102.25%

2 2050 RIVERSIDE CONTRACTING, INC. - MSLA $1,159,493.15 112.01% 114.53%

3 7240 KNIFE RIVER CORPORATION -
YELLOWSTONE

$1,249,639.05 120.72% 123.44%

4 6297 CENTURY COMPANIES, INC. $1,396,358.50 134.89% 137.93%

5 6390 HL CONSTRUCTION, INC. $1,900,026.24 183.54% 187.68%

Vendor Ranking

Contract ID:

MT-24 SLIDE REPAIR

GlendiveLetting Date:

Contract Description:

District(s): 06/30/17 COMPLETION DATE

E1C16

January 19, 2017 9:00
A.M.

(9309022000) STPP 31-1(22)29
MT-24 SLIDE REPAIR

Valley106 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

01/31/2017 09:31:09

Montana Department of Transportation AASHTOWare Project v3.00.133.03



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) OFTEDAL
CONSTRUCTION,

INC.

(2) RIVERSIDE
CONTRACTING,

INC. - MSLA

Line
Number

0001 SLOPE FLATTENING, GRAVEL, PLANT MIXSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

105080115 1,100.00 CRFT 5.00 5,500.00 2.70 2,970.00 1.00 1,100.000020 FINISH GRADE CONTROL

109200005 (1) LS 140,000.00 140,000.00 221,583.00 221,583.00 112,000.00 112,000.000030 MOBILIZATION

203020180 (1) LS 25,000.00 25,000.00 6,870.00 6,870.00 35,000.00 35,000.000040 CHANNEL RELOCATION

203020310 6,950.00 CUYD 25.00 173,750.00 25.00 173,750.00 53.00 368,350.000050 SPECIAL BORROW-NEAT LINE

203020375 17,585.00 CUYD 10.00 175,850.00 6.80 119,578.00 7.25 127,491.250060 EMBANKMENT IN PLACE

203080100 2,528.00 CUYD 7.00 17,696.00 5.00 12,640.00 5.45 13,777.600070 TOPSOIL-SALVAGING AND PLACING

206000020 (1) LS 75,000.00 75,000.00 16,500.00 16,500.00 75,000.00 75,000.000080 DETOUR-CONSTRUCT, MAINTAIN, REMOVE

208010150 (1) LS 10,000.00 10,000.00 4,820.00 4,820.00 20,000.00 20,000.000090 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000100 TEMPORARY EROSION CONTROL

301020340 2,160.00 CUYD 50.00 108,000.00 50.00 108,000.00 54.50 117,720.000110 CRUSHED AGGREGATE COURSE

Page 1 of 6

MT-24 SLIDE REPAIR

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:January 19, 2017

Contract Description:

E1C16

(9309022000) STPP 31-1(22)29
MT-24 SLIDE REPAIR

06/30/17 COMPLETION DATE

Valley

Min: Max:

01/31/2017 09:31:09
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0001 SLOPE FLATTENING, GRAVEL, PLANT MIXSECTION:

301020625 4,400.00 SQYD 0.65 2,860.00 1.10 4,840.00 0.70 3,080.000120 AGGREGATE TREATMENT

401020022 802.00 TON 150.00 120,300.00 208.00 166,816.00 110.00 88,220.000130 COMMERCIAL MIX-PG 64-28

402020315 4.00 GAL 5.00 20.00 11.00 44.00 4.50 18.000140 EMULSIFIED ASPHALT-TACK COAT

402020368 7.00 TON 700.00 4,900.00 830.00 5,810.00 455.00 3,185.000150 EMULSIFIED ASPHALT CRS-2P

409000000 0.20 CRMI 4,600.00 920.00 5,534.55 1,106.91 2,300.00 460.000160 FINAL SWEEP AND BROOM

409000010 3,916.00 SQYD 2.50 9,790.00 3.30 12,922.80 2.80 10,964.800170 COVER-TYPE 1

551020126 10.00 CUYD 250.00 2,500.00 702.00 7,020.00 625.00 6,250.000180 CONTROLLED LOW STRENGTH MATL

603013495 622.00 LNFT 6.00 3,732.00 6.70 4,167.40 30.00 18,660.000190 PIPE-CORR POLYETHYLENE DR 6 IN

606010385 698.40 LNFT 3.00 2,095.20 6.00 4,190.40 2.50 1,746.000200 REMOVE GUARDRAIL

607100252 2,903.00 LNFT 3.30 9,579.90 4.20 12,192.60 4.50 13,063.500210 FARM FENCE-TYPE F4M

607100360 14.00 EACH 240.00 3,360.00 332.00 4,648.00 350.00 4,900.000220 FARM FENCE-PANEL/SINGLE FW

607100385 5.00 EACH 300.00 1,500.00 443.00 2,215.00 450.00 2,250.000230 FARM FENCE-PANEL/DOUBLE FM

607100551 3,712.00 LNFT 1.50 5,568.00 1.90 7,052.80 2.50 9,280.000240 FENCE-TEMPORARY

607100720 6.00 EACH 50.00 300.00 55.50 333.00 65.00 390.000250 DEADMAN

610100557 5.40 ACRE 3,000.00 16,200.00 504.00 2,721.60 2,000.00 10,800.000260 REVEGETATION

Page 2 of 6

MT-24 SLIDE REPAIR

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:January 19, 2017

Contract Description:

E1C16

(9309022000) STPP 31-1(22)29
MT-24 SLIDE REPAIR

06/30/17 COMPLETION DATE

Valley

Min: Max:

01/31/2017 09:31:09
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0001 SLOPE FLATTENING, GRAVEL, PLANT MIXSECTION:

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000270 TRAFFIC CONTROL-FIXED

618030080 (1) LS 35,000.00 35,000.00 70,100.00 70,100.00 50,000.00 50,000.000280 TRAFFIC CONTROL

620012950 0.20 MILE 1,200.00 240.00 5,534.55 1,106.91 6,400.00 1,280.000290 TEMPORARY STRIPING

620013000 14.00 GAL 50.00 700.00 111.00 1,554.00 125.00 1,750.000300 STRIPING-WHITE PAINT

620014000 10.00 GAL 50.00 500.00 111.00 1,110.00 125.00 1,250.000310 STRIPING-YELLOW PAINT

622010075 7,333.00 SQYD 3.00 21,999.00 2.40 17,599.20 3.00 21,999.000320 GEOGRID - BIAXIAL

622011084 14,254.00 SQYD 2.00 28,508.00 2.10 29,933.40 2.00 28,508.000330 GEOTEXTILE STABILIZATION

$1,159,493.15$1,012,368.10 $1,035,195.02Section Totals

( ) indicates item is bid as Lump Sum

$1,035,195.02$1,012,368.10 $1,159,493.15

$1,012,368.10

Contract Item Totals

$1,035,195.02 1,159,493.15Contract Grand Totals

Contract Time Totals $0.00
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MT-24 SLIDE REPAIR

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:January 19, 2017

Contract Description:

E1C16

(9309022000) STPP 31-1(22)29
MT-24 SLIDE REPAIR

06/30/17 COMPLETION DATE

Valley

Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) KNIFE RIVER
CORPORATION -
YELLOWSTONE

(4) CENTURY
COMPANIES, INC.

(5) HL
CONSTRUCTION,

INC.

Line
Number

0001 SLOPE FLATTENING, GRAVEL, PLANT MIXSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

105080115 1,100.00 CRFT 5.00 5,500.00 1.00 1,100.00 3.39 3,729.000020 FINISH GRADE CONTROL

109200005 (1) LS 112,000.00 112,000.00 275,500.00 275,500.00 181,600.00 181,600.000030 MOBILIZATION

203020180 (1) LS 20,000.00 20,000.00 7,500.00 7,500.00 27,120.00 27,120.000040 CHANNEL RELOCATION

203020310 6,950.00 CUYD 50.00 347,500.00 35.00 243,250.00 47.91 332,974.500050 SPECIAL BORROW-NEAT LINE

203020375 17,585.00 CUYD 11.25 197,831.25 12.00 211,020.00 33.90 596,131.500060 EMBANKMENT IN PLACE

203080100 2,528.00 CUYD 15.00 37,920.00 10.00 25,280.00 12.15 30,715.200070 TOPSOIL-SALVAGING AND PLACING

206000020 (1) LS 55,000.00 55,000.00 90,000.00 90,000.00 248,600.00 248,600.000080 DETOUR-CONSTRUCT, MAINTAIN, REMOVE

208010150 (1) LS 15,500.00 15,500.00 15,000.00 15,000.00 25,000.00 25,000.000090 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000100 TEMPORARY EROSION CONTROL

301020340 2,160.00 CUYD 60.00 129,600.00 45.00 97,200.00 52.14 112,622.400110 CRUSHED AGGREGATE COURSE
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0001 SLOPE FLATTENING, GRAVEL, PLANT MIXSECTION:

301020625 4,400.00 SQYD 0.78 3,432.00 0.50 2,200.00 1.13 4,972.000120 AGGREGATE TREATMENT

401020022 802.00 TON 197.00 157,994.00 188.00 150,776.00 214.70 172,189.400130 COMMERCIAL MIX-PG 64-28

402020315 4.00 GAL 10.25 41.00 10.00 40.00 113.00 452.000140 EMULSIFIED ASPHALT-TACK COAT

402020368 7.00 TON 787.00 5,509.00 750.00 5,250.00 960.50 6,723.500150 EMULSIFIED ASPHALT CRS-2P

409000000 0.20 CRMI 5,150.00 1,030.00 5,000.00 1,000.00 1,500.00 300.000160 FINAL SWEEP AND BROOM

409000010 3,916.00 SQYD 3.10 12,139.60 3.00 11,748.00 4.52 17,700.320170 COVER-TYPE 1

551020126 10.00 CUYD 300.00 3,000.00 400.00 4,000.00 169.50 1,695.000180 CONTROLLED LOW STRENGTH MATL

603013495 622.00 LNFT 21.00 13,062.00 190.00 118,180.00 67.80 42,171.600190 PIPE-CORR POLYETHYLENE DR 6 IN

606010385 698.40 LNFT 5.25 3,666.60 5.00 3,492.00 1.70 1,187.280200 REMOVE GUARDRAIL

607100252 2,903.00 LNFT 4.00 11,612.00 4.00 11,612.00 4.29 12,453.870210 FARM FENCE-TYPE F4M

607100360 14.00 EACH 310.00 4,340.00 350.00 4,900.00 339.00 4,746.000220 FARM FENCE-PANEL/SINGLE FW

607100385 5.00 EACH 410.00 2,050.00 500.00 2,500.00 452.00 2,260.000230 FARM FENCE-PANEL/DOUBLE FM

607100551 3,712.00 LNFT 1.80 6,681.60 2.50 9,280.00 1.98 7,349.760240 FENCE-TEMPORARY

607100720 6.00 EACH 52.00 312.00 65.00 390.00 56.50 339.000250 DEADMAN

610100557 5.40 ACRE 475.00 2,565.00 600.00 3,240.00 514.15 2,776.410260 REVEGETATION
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0001 SLOPE FLATTENING, GRAVEL, PLANT MIXSECTION:

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000270 TRAFFIC CONTROL-FIXED

618030080 (1) LS 58,000.00 58,000.00 25,000.00 25,000.00 14,000.00 14,000.000280 TRAFFIC CONTROL

620012950 0.20 MILE 5,200.00 1,040.00 8,000.00 1,600.00 5,650.00 1,130.000290 TEMPORARY STRIPING

620013000 14.00 GAL 104.00 1,456.00 125.00 1,750.00 113.00 1,582.000300 STRIPING-WHITE PAINT

620014000 10.00 GAL 104.00 1,040.00 125.00 1,250.00 113.00 1,130.000310 STRIPING-YELLOW PAINT

622010075 7,333.00 SQYD 1.50 10,999.50 3.50 25,665.50 2.20 16,132.600320 GEOGRID - BIAXIAL

622011084 14,254.00 SQYD 1.25 17,817.50 2.50 35,635.00 1.35 19,242.900330 GEOTEXTILE STABILIZATION

$1,900,026.24$1,249,639.05 $1,396,358.50Section Totals

( ) indicates item is bid as Lump Sum

$1,396,358.50$1,249,639.05 $1,900,026.24

$1,249,639.05

Contract Item Totals

$1,396,358.50 1,900,026.24Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,036,429.83 96.09% 100.00%

1 6297 CENTURY COMPANIES, INC. $2,119,318.30 100.00% 104.07%

2 2087 NELCON, INC. $2,248,000.00 106.07% 110.39%

Vendor Ranking

Contract ID:

ROY - EAST

BillingsLetting Date:

Contract Description:

District(s): 45 WORKING DAYS

07217

February 09, 2017
9:00 A.M.

(8722037000) NH 43-1(37)35
ROY - EAST

Fergus102 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

02/23/2017 11:39:08
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) CENTURY
COMPANIES, INC.

(2) NELCON, INC.

Line
Number

0001 MILL, OVERLAY, BRIDGE ENDS, BR RAIL, SIGNING AND PVMT MKGSSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 185,000.00 185,000.00 297,000.00 297,000.00 360,665.90 360,665.900020 MOBILIZATION

203020278 852.00 CUYD 27.00 23,004.00 20.00 17,040.00 36.00 30,672.000030 EXCAVATION-DIGOUTS

208010150 (1) LS 5,000.00 5,000.00 15,000.00 15,000.00 15,000.00 15,000.000040 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL

210020000 80.00 HOUR 175.00 14,000.00 152.00 12,160.00 150.00 12,000.000060 GRADER-MOTOR

210020170 88.00 MILE 20.00 1,760.00 28.00 2,464.00 15.00 1,320.000070 TEST TRAILER-TRANSPORT,SETUP

301020254 656.00 CUYD 42.50 27,880.00 70.00 45,920.00 71.00 46,576.000080 BRIDGE END BACKFILL-TYPE 3

301020340 487.00 CUYD 55.00 26,785.00 70.00 34,090.00 71.00 34,577.000090 CRUSHED AGGREGATE COURSE

301020625 2,016.00 SQYD 0.50 1,008.00 0.50 1,008.00 1.00 2,016.000100 AGGREGATE TREATMENT

401020045 15,998.00 TON 36.00 575,928.00 32.00 511,936.00 40.00 639,920.000110 PLANT MIX SURF GR S-3/4 IN
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0001 MILL, OVERLAY, BRIDGE ENDS, BR RAIL, SIGNING AND PVMT MKGSSECTION:

401020300 224.00 TON 200.00 44,800.00 160.00 35,840.00 155.00 34,720.000120 HYDRATED LIME

402020092 863.10 TON 425.00 366,817.50 425.00 366,817.50 325.00 280,507.500130 ASPHALT CEMENT PG 64-28

402020315 7,795.00 GAL 2.75 21,436.25 2.50 19,487.50 3.00 23,385.000140 EMULSIFIED ASPHALT-TACK COAT

402020368 243.90 TON 365.00 89,023.50 425.00 103,657.50 425.00 103,657.500150 EMULSIFIED ASPHALT CRS-2P

409000000 7.80 CRMI 575.00 4,485.00 650.00 5,070.00 370.00 2,886.000160 FINAL SWEEP AND BROOM

409000010 137,725.00 SQYD 0.65 89,521.25 0.58 79,880.50 0.66 90,898.500170 COVER-TYPE 1

411010000 145,302.00 SQYD 1.00 145,302.00 1.20 174,362.40 1.30 188,892.600180 COLD MILLING

411011130 7.80 MILE 990.00 7,722.00 1,200.00 9,360.00 1,379.60 10,760.880190 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 14.40 MILE 765.00 11,016.00 1,000.00 14,400.00 1,084.22 15,612.770200 RUMBLE STRIPS

411011140 (1) LS 5,250.00 5,250.00 4,000.00 4,000.00 5,000.00 5,000.000210 TRANSVERSE RUMBLE STRIPS

557010535 291.20 LNFT 180.00 52,416.00 110.00 32,032.00 107.00 31,158.400220 REVISE BRIDGE RAIL-W740

606010040 1,116.00 LNFT 33.00 36,828.00 40.00 44,640.00 35.50 39,618.000230 GUARDRAIL-STEEL BOX BEAM

606010140 6.00 EACH 825.00 4,950.00 800.00 4,800.00 1,606.87 9,641.220240 GUARDRAIL END SECTION WIDENING

606010265 8.00 EACH 3,700.00 29,600.00 4,000.00 32,000.00 3,600.00 28,800.000250 GRD RL-BOX BEAM/BR APP-SEC TYPE 1

606010385 1,737.50 LNFT 2.75 4,778.13 3.00 5,212.50 3.07 5,334.130260 REMOVE GUARDRAIL
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0001 MILL, OVERLAY, BRIDGE ENDS, BR RAIL, SIGNING AND PVMT MKGSSECTION:

606010641 8.00 EACH 4,700.00 37,600.00 5,000.00 40,000.00 4,300.00 34,400.000270 GD RL BOX BEAM OPT TERM SEC

610100557 11.60 ACRE 1,500.00 17,400.00 750.00 8,700.00 310.00 3,596.000280 REVEGETATION

618030005 120,000.00 UNIT 0.75 90,000.00 0.69 82,800.00 0.70 84,000.000290 TRAFFIC CONTROL DEVICES CB

618100001 3.00 EACH 725.00 2,175.00 650.00 1,950.00 600.00 1,800.000300 MOTORCYCLE ADVISORY SIGN

619010058 178.00 SQFT 24.00 4,272.00 27.00 4,806.00 23.00 4,094.000310 SIGNS-ALUM SHEET INCR IV

619010086 205.30 SQFT 24.00 4,927.20 18.00 3,695.40 17.00 3,490.100320 SIGNS-ALUM REFL SHEET IV

619010230 37.00 EACH 40.00 1,480.00 33.00 1,221.00 30.00 1,110.000330 REMOVE SIGN

619010240 6.00 EACH 150.00 900.00 200.00 1,200.00 175.00 1,050.000340 REMOVE SIGN-GUIDE

619010310 176.00 LB 4.50 792.00 4.00 704.00 3.00 528.000350 POSTS-STEEL U SIGN

619010320 1,098.00 LB 4.50 4,941.00 4.00 4,392.00 3.75 4,117.500360 POSTS-STEEL STRUCTURAL SIGN

619010480 190.00 LNFT 13.00 2,470.00 11.50 2,185.00 10.00 1,900.000370 POLES-TREATED WOOD 4 IN

619010490 96.00 LNFT 15.00 1,440.00 12.50 1,200.00 11.00 1,056.000380 POLES-TREATED WOOD 5 IN

619010722 8.00 EACH 890.00 7,120.00 1,100.00 8,800.00 960.00 7,680.000390 FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)

619010724 2.00 EACH 1,020.00 2,040.00 1,150.00 2,300.00 995.00 1,990.000400 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619011010 224.00 EACH 23.00 5,152.00 25.00 5,600.00 22.00 4,928.000410 DELINEATOR DES A
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0001 MILL, OVERLAY, BRIDGE ENDS, BR RAIL, SIGNING AND PVMT MKGSSECTION:

619011040 24.00 EACH 29.00 696.00 30.00 720.00 26.00 624.000420 DELINEATOR DES D

620011105 2.00 GAL 165.00 330.00 350.00 700.00 250.00 500.000430 WORDS AND SYMBOLS-WHITE PAINT

620011260 2.00 GAL 300.00 600.00 500.00 1,000.00 350.00 700.000440 WORDS AND SYMBOLS-WHITE EPOXY

620012950 15.70 MILE 600.00 9,420.00 450.00 7,065.00 300.00 4,710.000450 TEMPORARY STRIPING

620013000 567.00 GAL 30.00 17,010.00 27.00 15,309.00 29.95 16,981.650460 STRIPING-WHITE PAINT

620013960 378.00 GAL 60.00 22,680.00 70.00 26,460.00 65.95 24,929.100470 STRIPING-WHITE EPOXY

620014000 237.00 GAL 30.00 7,110.00 27.00 6,399.00 29.95 7,098.150480 STRIPING-YELLOW PAINT

620014960 158.00 GAL 60.00 9,480.00 75.00 11,850.00 65.95 10,420.100490 STRIPING-YELLOW EPOXY

622011084 792.00 SQYD 2.00 1,584.00 2.00 1,584.00 2.75 2,178.000500 GEOTEXTILE STABILIZATION

$2,248,000.00$2,036,429.83 $2,119,318.30Section Totals

( ) indicates item is bid as Lump Sum

$2,119,318.30$2,036,429.83 $2,248,000.00

$2,036,429.83

Contract Item Totals

$2,119,318.30 2,248,000.00Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $920,026.90 103.75% 100.00%

1 6259 KNIFE RIVER CORPORATION - MSLA $886,768.10 100.00% 96.39%

2 2362 L.H.C., INCORPORATED $902,049.91 101.72% 98.05%

3 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$918,842.80 103.62% 99.87%

Vendor Ranking

Contract ID:

FLATHEAD RIVER - E & W

MissoulaLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

05217

February 09, 2017
9:00 A.M.

(8912008000) HSIP-G 82-1(8)0
SF 149 E OF SOMERS CLRS
(8961010000) STPP 82-1(10)1
FLATHEAD RIVER - E & W

Flathead103 Counties:

Contract
Time:

Call Order:

Project(s):
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Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) KNIFE RIVER
CORPORATION -

MSLA

(2) L.H.C.,
INCORPORATED

Line
Number

0001 OVERLAY, FOG SEAL OVER SEAL & COVERSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 90,000.00 90,000.00 41,110.54 41,110.54 76,929.00 76,929.000020 MOBILIZATION

208010150 (1) LS 5,000.00 5,000.00 2,935.57 2,935.57 4,855.09 4,855.090030 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL

301020416 649.00 CUYD 28.00 18,172.00 32.71 21,228.79 24.48 15,887.520050 SHOULDER GRAVEL

401020048 9,112.00 TON 28.00 255,136.00 30.07 273,997.84 25.54 232,720.480060 PLANT MIX SURF GR S-1/2 IN

401020300 128.00 TON 250.00 32,000.00 240.00 30,720.00 246.00 31,488.000070 HYDRATED LIME

402020092 518.70 TON 425.00 220,447.50 448.03 232,393.16 449.00 232,896.300080 ASPHALT CEMENT PG 64-28

402020315 4,287.00 GAL 2.50 10,717.50 0.95 4,072.65 2.82 12,089.340090 EMULSIFIED ASPHALT-TACK COAT

402020320 6,017.00 GAL 3.00 18,051.00 3.61 21,721.37 3.80 22,864.600100 EMULSIFIED ASPHALT-FOG SEAL
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0001 OVERLAY, FOG SEAL OVER SEAL & COVERSECTION:

402020368 142.20 TON 365.00 51,903.00 438.80 62,397.36 386.00 54,889.200110 EMULSIFIED ASPHALT CRS-2P

409000010 79,165.00 SQYD 0.50 39,582.50 0.56 44,332.40 0.49 38,790.850120 COVER-TYPE 1

411010000 3,240.00 SQYD 6.00 19,440.00 2.08 6,739.20 4.67 15,130.800130 COLD MILLING

411011130 5.90 MILE 1,000.00 5,900.00 1,101.28 6,497.55 1,356.16 8,001.340140 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 13.60 MILE 900.00 12,240.00 672.70 9,148.72 911.59 12,397.620150 RUMBLE STRIPS

610100557 4.00 ACRE 2,700.00 10,800.00 1,280.09 5,120.36 3,158.19 12,632.760160 REVEGETATION

618030005 75,000.00 UNIT 0.75 56,250.00 0.72 54,000.00 0.76 57,000.000170 TRAFFIC CONTROL DEVICES CB

619010086 185.60 SQFT 24.00 4,454.40 21.90 4,064.64 23.04 4,276.220180 SIGNS-ALUM REFL SHEET IV

619010088 9.00 SQFT 24.00 216.00 27.87 250.83 29.33 263.970190 SIGNS-ALUM REFL SHEET IX

619010230 20.00 EACH 60.00 1,200.00 15.03 300.60 15.82 316.400200 REMOVE SIGN

619010310 77.00 LB 4.00 308.00 4.96 381.92 5.22 401.940210 POSTS-STEEL U SIGN

619010480 80.00 LNFT 12.00 960.00 10.70 856.00 11.26 900.800220 POLES-TREATED WOOD 4 IN

619010490 50.00 LNFT 12.00 600.00 12.88 644.00 13.55 677.500230 POLES-TREATED WOOD 5 IN

619011010 122.00 EACH 25.00 3,050.00 27.46 3,350.12 28.90 3,525.800240 DELINEATOR DES A
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0001 OVERLAY, FOG SEAL OVER SEAL & COVERSECTION:

619011040 8.00 EACH 30.00 240.00 29.02 232.16 30.53 244.240250 DELINEATOR DES D

619011060 26.00 EACH 30.00 780.00 29.02 754.52 30.53 793.780260 DELINEATOR DES F

620011105 2.00 GAL 245.00 490.00 250.58 501.16 263.67 527.340270 WORDS AND SYMBOLS-WHITE PAINT

620011260 2.00 GAL 360.00 720.00 350.81 701.62 369.13 738.260280 WORDS AND SYMBOLS-WHITE EPOXY

620012950 4.00 MILE 550.00 2,200.00 501.15 2,004.60 527.33 2,109.320290 TEMPORARY STRIPING

620013000 388.00 GAL 25.00 9,700.00 28.57 11,085.16 30.06 11,663.280300 STRIPING-WHITE PAINT

620013956 8.40 MILE 260.00 2,184.00 300.69 2,525.80 316.40 2,657.760310 REMOVE PAVEMENT MARKINGS

620013960 328.00 GAL 65.00 21,320.00 60.14 19,725.92 63.28 20,755.840320 STRIPING-WHITE EPOXY

620014000 144.00 GAL 35.00 5,040.00 28.57 4,114.08 30.06 4,328.640330 STRIPING-YELLOW PAINT

620014960 139.00 GAL 75.00 10,425.00 60.14 8,359.46 63.28 8,795.920340 STRIPING-YELLOW EPOXY

$902,049.91$920,026.90 $886,768.10Section Totals

Page 3 of 8

FLATHEAD RIVER - E & W

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:February 09, 2017

Contract Description:

05217

(8912008000) HSIP-G 82-1(8)0
SF 149 E OF SOMERS CLRS
(8961010000) STPP 82-1(10)1
FLATHEAD RIVER - E & W

30 WORKING DAYS

Flathead

Min: Max:

02/23/2017 11:39:08

Montana Department of Transportation AASHTOWare Project v3.00.133.03



( ) indicates item is bid as Lump Sum

$886,768.10$920,026.90 $902,049.91

$920,026.90

Contract Item Totals

$886,768.10 902,049.91Contract Grand Totals

Contract Time Totals $0.00

Page 4 of 8

FLATHEAD RIVER - E & W

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:February 09, 2017

Contract Description:

05217

(8912008000) HSIP-G 82-1(8)0
SF 149 E OF SOMERS CLRS
(8961010000) STPP 82-1(10)1
FLATHEAD RIVER - E & W

30 WORKING DAYS

Flathead

Min: Max:

02/23/2017 11:39:08

Montana Department of Transportation AASHTOWare Project v3.00.133.03



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) SCHELLINGER
CONSTRUCTION

CO., INC.

Line
Number

0001 OVERLAY, FOG SEAL OVER SEAL & COVERSECTION:

104030010 10,000.00 UNIT 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 100,000.00 100,000.000020 MOBILIZATION

208010150 (1) LS 10,000.00 10,000.000030 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.000040 TEMPORARY EROSION CONTROL

301020416 649.00 CUYD 25.00 16,225.000050 SHOULDER GRAVEL

401020048 9,112.00 TON 27.00 246,024.000060 PLANT MIX SURF GR S-1/2 IN

401020300 128.00 TON 250.00 32,000.000070 HYDRATED LIME

402020092 518.70 TON 450.00 233,415.000080 ASPHALT CEMENT PG 64-28

402020315 4,287.00 GAL 2.00 8,574.000090 EMULSIFIED ASPHALT-TACK COAT

402020320 6,017.00 GAL 3.50 21,059.500100 EMULSIFIED ASPHALT-FOG SEAL

Page 5 of 8

FLATHEAD RIVER - E & W

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:February 09, 2017

Contract Description:

05217

(8912008000) HSIP-G 82-1(8)0
SF 149 E OF SOMERS CLRS
(8961010000) STPP 82-1(10)1
FLATHEAD RIVER - E & W

30 WORKING DAYS

Flathead

Min: Max:

02/23/2017 11:39:08

Montana Department of Transportation AASHTOWare Project v3.00.133.03



0001 OVERLAY, FOG SEAL OVER SEAL & COVERSECTION:

402020368 142.20 TON 400.00 56,880.000110 EMULSIFIED ASPHALT CRS-2P

409000010 79,165.00 SQYD 0.50 39,582.500120 COVER-TYPE 1

411010000 3,240.00 SQYD 2.75 8,910.000130 COLD MILLING

411011130 5.90 MILE 1,200.00 7,080.000140 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 13.60 MILE 800.00 10,880.000150 RUMBLE STRIPS

610100557 4.00 ACRE 1,000.00 4,000.000160 REVEGETATION

618030005 75,000.00 UNIT 0.72 54,000.000170 TRAFFIC CONTROL DEVICES CB

619010086 185.60 SQFT 21.85 4,055.360180 SIGNS-ALUM REFL SHEET IV

619010088 9.00 SQFT 27.81 250.290190 SIGNS-ALUM REFL SHEET IX

619010230 20.00 EACH 15.00 300.000200 REMOVE SIGN

619010310 77.00 LB 4.95 381.150210 POSTS-STEEL U SIGN

619010480 80.00 LNFT 10.68 854.400220 POLES-TREATED WOOD 4 IN

619010490 50.00 LNFT 12.85 642.500230 POLES-TREATED WOOD 5 IN

619011010 122.00 EACH 27.40 3,342.800240 DELINEATOR DES A

Page 6 of 8

FLATHEAD RIVER - E & W

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:February 09, 2017

Contract Description:

05217

(8912008000) HSIP-G 82-1(8)0
SF 149 E OF SOMERS CLRS
(8961010000) STPP 82-1(10)1
FLATHEAD RIVER - E & W

30 WORKING DAYS

Flathead

Min: Max:

02/23/2017 11:39:08

Montana Department of Transportation AASHTOWare Project v3.00.133.03



0001 OVERLAY, FOG SEAL OVER SEAL & COVERSECTION:

619011040 8.00 EACH 28.95 231.600250 DELINEATOR DES D

619011060 26.00 EACH 28.95 752.700260 DELINEATOR DES F

620011105 2.00 GAL 250.00 500.000270 WORDS AND SYMBOLS-WHITE PAINT

620011260 2.00 GAL 350.00 700.000280 WORDS AND SYMBOLS-WHITE EPOXY

620012950 4.00 MILE 500.00 2,000.000290 TEMPORARY STRIPING

620013000 388.00 GAL 28.50 11,058.000300 STRIPING-WHITE PAINT

620013956 8.40 MILE 300.00 2,520.000310 REMOVE PAVEMENT MARKINGS

620013960 328.00 GAL 60.00 19,680.000320 STRIPING-WHITE EPOXY

620014000 144.00 GAL 28.50 4,104.000330 STRIPING-YELLOW PAINT

620014960 139.00 GAL 60.00 8,340.000340 STRIPING-YELLOW EPOXY

$918,842.80Section Totals

Page 7 of 8

FLATHEAD RIVER - E & W

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:February 09, 2017

Contract Description:

05217

(8912008000) HSIP-G 82-1(8)0
SF 149 E OF SOMERS CLRS
(8961010000) STPP 82-1(10)1
FLATHEAD RIVER - E & W

30 WORKING DAYS

Flathead

Min: Max:

02/23/2017 11:39:08

Montana Department of Transportation AASHTOWare Project v3.00.133.03



( ) indicates item is bid as Lump Sum

$918,842.80

$918,842.80

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 8 of 8

FLATHEAD RIVER - E & W

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:February 09, 2017

Contract Description:

05217

(8912008000) HSIP-G 82-1(8)0
SF 149 E OF SOMERS CLRS
(8961010000) STPP 82-1(10)1
FLATHEAD RIVER - E & W

30 WORKING DAYS

Flathead

Min: Max:

02/23/2017 11:39:08

Montana Department of Transportation AASHTOWare Project v3.00.133.03



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $660,483.00 172.17% 100.00%

1 7198 DIAMOND J CONSTRUCTION, LLC $383,626.70 100.00% 58.08%

2 7240 KNIFE RIVER CORPORATION -
YELLOWSTONE

$421,901.60 109.98% 63.88%

3 2035 JARRETT CONSTRUCTION, INC. $435,810.90 113.60% 65.98%

4 6802 PROSHOT CONCRETE, INC. $1,471,587.20 383.60% 222.80%

Vendor Ranking

Contract ID:

CULVERTS  - EAST OF ROSEBUD

GlendiveLetting Date:

Contract Description:

District(s): 10/27/17 COMPLETION DATE

01217

February 09, 2017
9:00 A.M.

(8874076000) IM 94-3(76)114
CULVERTS  - EAST OF ROSEBUD

Custer, Rosebud105 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

02/23/2017 11:39:08

Montana Department of Transportation AASHTOWare Project v3.00.133.03



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) DIAMOND J
CONSTRUCTION,

LLC

(2) KNIFE RIVER
CORPORATION -
YELLOWSTONE

Line
Number

0001 CULVERT REHABILITATION - COAL CR. - ROSEBUD CO -  COTTONWOOD CR. - CUSTER CO. -SECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

104030060 1,374.00 CUYD 60.00 82,440.00 43.75 60,112.50 30.25 41,563.500015 MISCELLANEOUS ITEMS-CUYD

104030067 0.90 ACRE 20,000.00 18,000.00 41,666.67 37,500.00 18,070.00 16,263.000020 MISCELLANEOUS ITEMS-ACRE

104030069 331.00 SQYD 50.00 16,550.00 42.50 14,067.50 46.00 15,226.000030 MISCELLANEOUS ITEMS-REMOVAL

109200005 (1) LS 96,000.00 96,000.00 20,000.00 20,000.00 20,082.00 20,082.000040 MOBILIZATION

208010150 (1) LS 20,000.00 20,000.00 15,000.00 15,000.00 3,030.00 3,030.000050 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL

551020030 95.50 CUYD 1,800.00 171,900.00 493.00 47,081.50 644.00 61,502.000080 CONCRETE-CLASS GENERAL

603016085 370.00 LNFT 250.00 92,500.00 132.50 49,025.00 250.00 92,500.000090 CULVERT-LINER CONCRETE

603587010 343.00 LNFT 25.00 8,575.00 17.50 6,002.50 17.00 5,831.000100 REMOVE EMBANKMENT PROTECTOR

610100560 1,010.00 SQYD 20.00 20,200.00 16.75 16,917.50 11.50 11,615.000110 RIPRAP REVEGETATION

Page 1 of 4

CULVERTS  - EAST OF ROSEBUD

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:February 09, 2017

Contract Description:

01217

(8874076000) IM 94-3(76)114
CULVERTS  - EAST OF ROSEBUD

10/27/17 COMPLETION DATE

Custer, Rosebud

Min: Max:

02/23/2017 11:39:08

Montana Department of Transportation AASHTOWare Project v3.00.133.03



0001 CULVERT REHABILITATION - COAL CR. - ROSEBUD CO -  COTTONWOOD CR. - CUSTER CO. -SECTION:

610100565 4,444.00 SQYD 9.50 42,218.00 3.55 15,776.20 3.90 17,331.600120 EROSION CONTROL BLANKET-HIGH-PERFORM

613100040 761.00 CUYD 100.00 76,100.00 104.00 79,144.00 147.50 112,247.500130 RIPRAP-CLASS 2 RANDOM

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000140 TRAFFIC CONTROL-FIXED

618030080 (1) LS 5,000.00 5,000.00 12,000.00 12,000.00 13,710.00 13,710.000150 TRAFFIC CONTROL

$421,901.60$660,483.00 $383,626.70Section Totals

( ) indicates item is bid as Lump Sum

$383,626.70$660,483.00 $421,901.60

$660,483.00

Contract Item Totals

$383,626.70 421,901.60Contract Grand Totals

Contract Time Totals $0.00

Page 2 of 4

CULVERTS  - EAST OF ROSEBUD

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:February 09, 2017

Contract Description:

01217

(8874076000) IM 94-3(76)114
CULVERTS  - EAST OF ROSEBUD

10/27/17 COMPLETION DATE

Custer, Rosebud

Min: Max:

02/23/2017 11:39:08

Montana Department of Transportation AASHTOWare Project v3.00.133.03



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) JARRETT
CONSTRUCTION,

INC.

(4) PROSHOT
CONCRETE, INC.

Line
Number

0001 CULVERT REHABILITATION - COAL CR. - ROSEBUD CO -  COTTONWOOD CR. - CUSTER CO. -SECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

104030060 1,374.00 CUYD 50.00 68,700.00 350.00 480,900.000015 MISCELLANEOUS ITEMS-CUYD

104030067 0.90 ACRE 14,300.00 12,870.00 16,250.00 14,625.000020 MISCELLANEOUS ITEMS-ACRE

104030069 331.00 SQYD 20.00 6,620.00 450.00 148,950.000030 MISCELLANEOUS ITEMS-REMOVAL

109200005 (1) LS 21,000.00 21,000.00 50,000.00 50,000.000040 MOBILIZATION

208010150 (1) LS 10,000.00 10,000.00 13,650.00 13,650.000050 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL

551020030 95.50 CUYD 965.00 92,157.50 1,836.00 175,338.000080 CONCRETE-CLASS GENERAL

603016085 370.00 LNFT 202.00 74,740.00 840.00 310,800.000090 CULVERT-LINER CONCRETE

603587010 343.00 LNFT 20.00 6,860.00 20.00 6,860.000100 REMOVE EMBANKMENT PROTECTOR

610100560 1,010.00 SQYD 4.50 4,545.00 5.50 5,555.000110 RIPRAP REVEGETATION

Page 3 of 4

CULVERTS  - EAST OF ROSEBUD

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:February 09, 2017

Contract Description:

01217

(8874076000) IM 94-3(76)114
CULVERTS  - EAST OF ROSEBUD

10/27/17 COMPLETION DATE

Custer, Rosebud

Min: Max:

02/23/2017 11:39:08

Montana Department of Transportation AASHTOWare Project v3.00.133.03



0001 CULVERT REHABILITATION - COAL CR. - ROSEBUD CO -  COTTONWOOD CR. - CUSTER CO. -SECTION:

610100565 4,444.00 SQYD 3.60 15,998.40 4.30 19,109.200120 EROSION CONTROL BLANKET-HIGH-PERFORM

613100040 761.00 CUYD 120.00 91,320.00 300.00 228,300.000130 RIPRAP-CLASS 2 RANDOM

618030015 500.00 UNIT 1.00 500.00 1.00 500.000140 TRAFFIC CONTROL-FIXED

618030080 (1) LS 20,000.00 20,000.00 6,500.00 6,500.000150 TRAFFIC CONTROL

$435,810.90 $1,471,587.20Section Totals

( ) indicates item is bid as Lump Sum

$1,471,587.20$435,810.90

$435,810.90

Contract Item Totals

$1,471,587.20Contract Grand Totals

Contract Time Totals

Page 4 of 4

CULVERTS  - EAST OF ROSEBUD

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:February 09, 2017

Contract Description:

01217

(8874076000) IM 94-3(76)114
CULVERTS  - EAST OF ROSEBUD

10/27/17 COMPLETION DATE

Custer, Rosebud

Min: Max:

02/23/2017 11:39:08

Montana Department of Transportation AASHTOWare Project v3.00.133.03



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $41,804.00 198.03% 100.00%

1 6809 SOUTH HILLS ELECTRIC, INC. $21,110.00 100.00% 50.50%

2 7380 STILLWATER ELECTRIC, INC. $25,432.90 120.48% 60.84%

3 2084 MONTANA LINES, INC. - GFLS $51,795.00 245.36% 123.90%

Vendor Ranking

Contract ID:

SF 139 - BUTTE ADV SGNL FLSHR

ButteLetting Date:

Contract Description:

District(s): 20 WORKING DAYS

02217

February 09, 2017
9:00 A.M.

(8120099000) HSIP-G 16(99)
SF 139 - BUTTE ADV SGNL FLSHR

Gallatin106 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

02/23/2017 11:39:08

Montana Department of Transportation AASHTOWare Project v3.00.133.03



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SOUTH HILLS
ELECTRIC, INC.

(2) STILLWATER
ELECTRIC, INC.

Line
Number

0001 ADVANCE SIGNAL FLASHERSECTION:

104030010 1,000.00 UNIT 1.00 1,000.00 1.00 1,000.00 1.00 1,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 7,000.00 7,000.00 3,500.00 3,500.00 6,300.00 6,300.000020 MOBILIZATION

616343914 10.00 LNFT 30.00 300.00 45.00 450.00 29.00 290.000030 CONDUIT-PLASTIC 1 1/2 IN

617000000 0.50 CUYD 3,000.00 1,500.00 1,500.00 750.00 1,875.00 937.500040 FOUNDATION-CONCRETE

617123114 100.00 LNFT 0.60 60.00 0.50 50.00 1.50 150.000050 CONDUCTOR-COPPER AWG14-600V

617483110 8.00 EACH 600.00 4,800.00 650.00 5,200.00 670.00 5,360.000060 SIG-TRAF 1 COL-1 WAY 12

617673200 1.00 EACH 1,300.00 1,300.00 960.00 960.00 985.00 985.000070 SIG STANDARD TYPE 1-200

617781000 (1) LS 16,000.00 16,000.00 3,000.00 3,000.00 3,400.00 3,400.000080 REMOVE AND SALVAGE MISC ELECTRICAL

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000090 TRAFFIC CONTROL-FIXED

618030080 (1) LS 8,000.00 8,000.00 4,500.00 4,500.00 5,200.00 5,200.000100 TRAFFIC CONTROL

619010058 48.00 SQFT 28.00 1,344.00 25.00 1,200.00 27.30 1,310.400110 SIGNS-ALUM SHEET INCR IV

Page 1 of 4

SF 139 - BUTTE ADV SGNL FLSHR

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:February 09, 2017

Contract Description:

02217

(8120099000) HSIP-G 16(99)
SF 139 - BUTTE ADV SGNL FLSHR

20 WORKING DAYS

Gallatin

Min: Max:

02/23/2017 11:39:08

Montana Department of Transportation AASHTOWare Project v3.00.133.03



$25,432.90$41,804.00 $21,110.00Section Totals

( ) indicates item is bid as Lump Sum

$21,110.00$41,804.00 $25,432.90

$41,804.00

Contract Item Totals

$21,110.00 25,432.90Contract Grand Totals

Contract Time Totals $0.00

Page 2 of 4

SF 139 - BUTTE ADV SGNL FLSHR

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:February 09, 2017

Contract Description:

02217

(8120099000) HSIP-G 16(99)
SF 139 - BUTTE ADV SGNL FLSHR

20 WORKING DAYS

Gallatin

Min: Max:

02/23/2017 11:39:08

Montana Department of Transportation AASHTOWare Project v3.00.133.03



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) MONTANA
LINES, INC. -

GFLS

Line
Number

0001 ADVANCE SIGNAL FLASHERSECTION:

104030010 1,000.00 UNIT 1.00 1,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 18,975.00 18,975.000020 MOBILIZATION

616343914 10.00 LNFT 23.25 232.500030 CONDUIT-PLASTIC 1 1/2 IN

617000000 0.50 CUYD 3,805.00 1,902.500040 FOUNDATION-CONCRETE

617123114 100.00 LNFT 2.05 205.000050 CONDUCTOR-COPPER AWG14-600V

617483110 8.00 EACH 1,145.00 9,160.000060 SIG-TRAF 1 COL-1 WAY 12

617673200 1.00 EACH 1,325.00 1,325.000070 SIG STANDARD TYPE 1-200

617781000 (1) LS 3,980.00 3,980.000080 REMOVE AND SALVAGE MISC ELECTRICAL

618030015 500.00 UNIT 1.00 500.000090 TRAFFIC CONTROL-FIXED

618030080 (1) LS 12,595.00 12,595.000100 TRAFFIC CONTROL

619010058 48.00 SQFT 40.00 1,920.000110 SIGNS-ALUM SHEET INCR IV

Page 3 of 4

SF 139 - BUTTE ADV SGNL FLSHR

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:February 09, 2017

Contract Description:

02217

(8120099000) HSIP-G 16(99)
SF 139 - BUTTE ADV SGNL FLSHR

20 WORKING DAYS

Gallatin

Min: Max:

02/23/2017 11:39:08

Montana Department of Transportation AASHTOWare Project v3.00.133.03



$51,795.00Section Totals

( ) indicates item is bid as Lump Sum

$51,795.00

$51,795.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

SF 139 - BUTTE ADV SGNL FLSHR

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:February 09, 2017

Contract Description:

02217

(8120099000) HSIP-G 16(99)
SF 139 - BUTTE ADV SGNL FLSHR

20 WORKING DAYS

Gallatin

Min: Max:

02/23/2017 11:39:08

Montana Department of Transportation AASHTOWare Project v3.00.133.03



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $4,544,001.55 111.68% 100.00%

1 2362 L.H.C., INCORPORATED $4,068,782.89 100.00% 89.54%

2 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$4,444,444.44 109.23% 97.81%

3 2087 NELCON, INC. $4,718,471.00 115.97% 103.84%

4 2050 RIVERSIDE CONTRACTING, INC. - MSLA $4,892,246.35 120.24% 107.66%

Vendor Ranking

Contract ID:

SEELEY LAKE - NORTH

MissoulaLetting Date:

Contract Description:

District(s): 85 WORKING DAYS

06117

February 23, 2017
9:00 A.M.

(8960037000) STPP 83-1(37)15
SEELEY LAKE - NORTH

Missoula201 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

03/07/2017 09:24:37

Montana Department of Transportation AASHTOWare Project v3.01.164



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) L.H.C.,
INCORPORATED

(2) SCHELLINGER
CONSTRUCTION

CO., INC.

Line
Number

0001 MILL/FILL, SEAL & COVER, FOG SEAL, GUARD RAIL, SIGNINGSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000020 MISCELLANEOUS WORK

104030013 20.00 HOUR 200.00 4,000.00 310.62 6,212.40 200.00 4,000.000030 MISCELLANEOUS ITEMS-HOUR

109200005 (1) LS 415,000.00 415,000.00 283,530.00 283,530.00 655,344.43 655,344.430040 MOBILIZATION

201110005 7.60 ACRE 10,000.00 76,000.00 3,603.26 27,384.78 4,150.00 31,540.000050 CLEARING

208010150 (1) LS 10,000.00 10,000.00 7,624.09 7,624.09 9,500.00 9,500.000060 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL

210020170 124.00 MILE 18.00 2,232.00 14.85 1,841.40 17.50 2,170.000080 TEST TRAILER-TRANSPORT,SETUP

401020048 37,751.00 TON 30.00 1,132,530.00 23.82 899,228.82 28.10 1,060,803.100090 PLANT MIX SURF GR S-1/2 IN

401020300 529.00 TON 200.00 105,800.00 230.00 121,670.00 230.00 121,670.000100 HYDRATED LIME

402020092 2,342.70 TON 425.00 995,647.50 440.00 1,030,788.00 300.00 702,810.000110 ASPHALT CEMENT PG 64-28

402020315 17,378.00 GAL 3.00 52,134.00 3.34 58,042.52 2.20 38,231.600120 EMULSIFIED ASPHALT-TACK COAT
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0001 MILL/FILL, SEAL & COVER, FOG SEAL, GUARD RAIL, SIGNINGSECTION:

402020320 21,652.00 GAL 3.25 70,369.00 3.25 70,369.00 3.53 76,431.560130 EMULSIFIED ASPHALT-FOG SEAL

402020375 508.80 TON 500.00 254,400.00 439.00 223,363.20 450.00 228,960.000140 EMULSIFIED ASPHALT CHFRS-2P

409000010 284,543.00 SQYD 0.55 156,498.65 0.44 125,198.92 0.50 142,271.500150 COVER-TYPE 1

411010000 304,190.00 SQYD 1.50 456,285.00 1.50 456,285.00 2.10 638,799.000160 COLD MILLING

411011130 16.70 MILE 1,100.00 18,370.00 1,273.25 21,263.28 1,200.00 20,040.000170 CENTERLINE RUMBLE STRIPS-TYPE 3

606010047 350.00 LNFT 45.00 15,750.00 40.57 14,199.50 40.00 14,000.000180 GD RAIL-STL INT RDWY TERM SECT

606010140 14.00 EACH 800.00 11,200.00 1,115.68 15,619.52 765.00 10,710.000190 GUARDRAIL END SECTION WIDENING

606010335 7.00 EACH 2,500.00 17,500.00 2,576.20 18,033.40 2,540.00 17,780.000200 MASH W-BEAM TERMINAL SECTION

606010337 9,125.00 LNFT 22.00 200,750.00 17.24 157,315.00 17.00 155,125.000210 MGS GUARDRAIL/LONG POSTS

606010340 63.00 EACH 400.00 25,200.00 532.48 33,546.24 525.00 33,075.000220 MGS TO METAL GUARDRAIL TRANSITION

606010347 875.00 LNFT 25.00 21,875.00 19.27 16,861.25 19.00 16,625.000230 MGS LONG SPAN GRDL/LONG POSTS

606010385 12,003.00 LNFT 3.00 36,009.00 3.04 36,489.12 3.00 36,009.000240 REMOVE GUARDRAIL

610100557 3.00 ACRE 2,600.00 7,800.00 6,562.40 19,687.20 3,450.00 10,350.000250 REVEGETATION

618030005 320,000.00 UNIT 0.70 224,000.00 0.63 201,600.00 0.62 198,400.000260 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 700.00 1,400.00 1,024.40 2,048.80 1,010.00 2,020.000270 MOTORCYCLE ADVISORY SIGN
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0001 MILL/FILL, SEAL & COVER, FOG SEAL, GUARD RAIL, SIGNINGSECTION:

619010058 149.00 SQFT 25.00 3,725.00 22.31 3,324.19 22.00 3,278.000280 SIGNS-ALUM SHEET INCR IV

619010086 856.00 SQFT 25.00 21,400.00 16.48 14,106.88 16.25 13,910.000290 SIGNS-ALUM REFL SHEET IV

619010088 12.60 SQFT 24.00 302.40 19.02 239.65 18.75 236.250300 SIGNS-ALUM REFL SHEET IX

619010230 117.00 EACH 45.00 5,265.00 18.26 2,136.42 18.00 2,106.000310 REMOVE SIGN

619010240 7.00 EACH 200.00 1,400.00 228.21 1,597.47 225.00 1,575.000320 REMOVE SIGN-GUIDE

619010310 344.00 LB 4.75 1,634.00 2.28 784.32 2.25 774.000330 POSTS-STEEL U SIGN

619010480 216.00 LNFT 11.00 2,376.00 7.10 1,533.60 7.00 1,512.000340 POLES-TREATED WOOD 4 IN

619011010 542.00 EACH 25.00 13,550.00 20.29 10,997.18 20.00 10,840.000350 DELINEATOR DES A

619011040 10.00 EACH 30.00 300.00 27.39 273.90 27.00 270.000360 DELINEATOR DES D

619011060 203.00 EACH 28.00 5,684.00 22.31 4,528.93 22.00 4,466.000370 DELINEATOR DES F

620011105 3.00 GAL 185.00 555.00 253.56 760.68 250.00 750.000380 WORDS AND SYMBOLS-WHITE PAINT

620011260 2.00 GAL 475.00 950.00 354.99 709.98 350.00 700.000390 WORDS AND SYMBOLS-WHITE EPOXY

620012950 33.40 MILE 250.00 8,350.00 354.99 11,856.67 350.00 11,690.000400 TEMPORARY STRIPING

620013000 1,202.00 GAL 26.00 31,252.00 27.38 32,910.76 27.00 32,454.000410 STRIPING-WHITE PAINT

620013960 801.00 GAL 60.00 48,060.00 61.87 49,557.87 61.00 48,861.000420 STRIPING-WHITE EPOXY
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0001 MILL/FILL, SEAL & COVER, FOG SEAL, GUARD RAIL, SIGNINGSECTION:

620014000 944.00 GAL 32.00 30,208.00 27.38 25,846.72 27.00 25,488.000430 STRIPING-YELLOW PAINT

620014960 629.00 GAL 60.00 37,740.00 61.87 38,916.23 61.00 38,369.000440 STRIPING-YELLOW EPOXY

$4,444,444.44$4,544,001.55 $4,068,782.89Section Totals

( ) indicates item is bid as Lump Sum

$4,068,782.89$4,544,001.55 $4,444,444.44

$4,544,001.55

Contract Item Totals

$4,068,782.89 4,444,444.44Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) NELCON, INC. (4) RIVERSIDE
CONTRACTING,

INC. - MSLA

Line
Number

0001 MILL/FILL, SEAL & COVER, FOG SEAL, GUARD RAIL, SIGNINGSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.000020 MISCELLANEOUS WORK

104030013 20.00 HOUR 383.32 7,666.40 525.00 10,500.000030 MISCELLANEOUS ITEMS-HOUR

109200005 (1) LS 760,000.65 760,000.65 400,000.00 400,000.000040 MOBILIZATION

201110005 7.60 ACRE 18,000.00 136,800.00 6,500.00 49,400.000050 CLEARING

208010150 (1) LS 11,000.00 11,000.00 20,000.00 20,000.000060 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL

210020170 124.00 MILE 16.00 1,984.00 25.00 3,100.000080 TEST TRAILER-TRANSPORT,SETUP

401020048 37,751.00 TON 30.00 1,132,530.00 33.00 1,245,783.000090 PLANT MIX SURF GR S-1/2 IN

401020300 529.00 TON 227.00 120,083.00 250.00 132,250.000100 HYDRATED LIME

402020092 2,342.70 TON 300.00 702,810.00 460.00 1,077,642.000110 ASPHALT CEMENT PG 64-28

402020315 17,378.00 GAL 2.50 43,445.00 2.00 34,756.000120 EMULSIFIED ASPHALT-TACK COAT
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0001 MILL/FILL, SEAL & COVER, FOG SEAL, GUARD RAIL, SIGNINGSECTION:

402020320 21,652.00 GAL 3.20 69,286.40 3.00 64,956.000130 EMULSIFIED ASPHALT-FOG SEAL

402020375 508.80 TON 439.00 223,363.20 425.00 216,240.000140 EMULSIFIED ASPHALT CHFRS-2P

409000010 284,543.00 SQYD 0.60 170,725.80 0.70 199,180.100150 COVER-TYPE 1

411010000 304,190.00 SQYD 2.00 608,380.00 2.15 654,008.500160 COLD MILLING

411011130 16.70 MILE 999.00 16,683.30 1,100.00 18,370.000170 CENTERLINE RUMBLE STRIPS-TYPE 3

606010047 350.00 LNFT 40.00 14,000.00 45.00 15,750.000180 GD RAIL-STL INT RDWY TERM SECT

606010140 14.00 EACH 1,100.00 15,400.00 1,200.00 16,800.000190 GUARDRAIL END SECTION WIDENING

606010335 7.00 EACH 2,540.00 17,780.00 2,750.00 19,250.000200 MASH W-BEAM TERMINAL SECTION

606010337 9,125.00 LNFT 17.00 155,125.00 18.00 164,250.000210 MGS GUARDRAIL/LONG POSTS

606010340 63.00 EACH 525.00 33,075.00 550.00 34,650.000220 MGS TO METAL GUARDRAIL TRANSITION

606010347 875.00 LNFT 19.00 16,625.00 20.00 17,500.000230 MGS LONG SPAN GRDL/LONG POSTS

606010385 12,003.00 LNFT 3.00 36,009.00 3.25 39,009.750240 REMOVE GUARDRAIL

610100557 3.00 ACRE 2,500.00 7,500.00 5,100.00 15,300.000250 REVEGETATION

618030005 320,000.00 UNIT 0.62 198,400.00 0.65 208,000.000260 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 1,010.00 2,020.00 1,100.00 2,200.000270 MOTORCYCLE ADVISORY SIGN

Page 6 of 8

SEELEY LAKE - NORTH

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:February 23, 2017

Contract Description:

06117

(8960037000) STPP 83-1(37)15
SEELEY LAKE - NORTH

85 WORKING DAYS

Missoula

Min: Max:

03/07/2017 09:24:37

Montana Department of Transportation AASHTOWare Project v3.01.164



0001 MILL/FILL, SEAL & COVER, FOG SEAL, GUARD RAIL, SIGNINGSECTION:

619010058 149.00 SQFT 22.00 3,278.00 24.00 3,576.000280 SIGNS-ALUM SHEET INCR IV

619010086 856.00 SQFT 16.25 13,910.00 18.00 15,408.000290 SIGNS-ALUM REFL SHEET IV

619010088 12.60 SQFT 18.75 236.25 20.00 252.000300 SIGNS-ALUM REFL SHEET IX

619010230 117.00 EACH 18.00 2,106.00 20.00 2,340.000310 REMOVE SIGN

619010240 7.00 EACH 225.00 1,575.00 250.00 1,750.000320 REMOVE SIGN-GUIDE

619010310 344.00 LB 2.25 774.00 2.50 860.000330 POSTS-STEEL U SIGN

619010480 216.00 LNFT 7.00 1,512.00 8.00 1,728.000340 POLES-TREATED WOOD 4 IN

619011010 542.00 EACH 20.00 10,840.00 22.00 11,924.000350 DELINEATOR DES A

619011040 10.00 EACH 27.00 270.00 30.00 300.000360 DELINEATOR DES D

619011060 203.00 EACH 22.00 4,466.00 25.00 5,075.000370 DELINEATOR DES F

620011105 3.00 GAL 250.00 750.00 275.00 825.000380 WORDS AND SYMBOLS-WHITE PAINT

620011260 2.00 GAL 350.00 700.00 385.00 770.000390 WORDS AND SYMBOLS-WHITE EPOXY

620012950 33.40 MILE 350.00 11,690.00 385.00 12,859.000400 TEMPORARY STRIPING

620013000 1,202.00 GAL 27.00 32,454.00 29.00 34,858.000410 STRIPING-WHITE PAINT

620013960 801.00 GAL 61.00 48,861.00 65.00 52,065.000420 STRIPING-WHITE EPOXY
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Contract ID:

District(s):

Counties:

Project(s):
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0001 MILL/FILL, SEAL & COVER, FOG SEAL, GUARD RAIL, SIGNINGSECTION:

620014000 944.00 GAL 27.00 25,488.00 29.00 27,376.000430 STRIPING-YELLOW PAINT

620014960 629.00 GAL 61.00 38,369.00 65.00 40,885.000440 STRIPING-YELLOW EPOXY

$4,718,471.00 $4,892,246.35Section Totals

( ) indicates item is bid as Lump Sum

$4,892,246.35$4,718,471.00

$4,718,471.00

Contract Item Totals

$4,892,246.35Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,258,334.50 120.29% 100.00%

1 2797 ASPHALT SURFACE TECHNOLOGIES
CORP.

$1,046,111.29 100.00% 83.13%

2 2050 RIVERSIDE CONTRACTING, INC. - MSLA $1,141,721.60 109.14% 90.73%

3 2212 INTERMOUNTAIN SLURRY SEAL, INC. $1,166,263.45 111.49% 92.68%

4 8070 GENEVA ROCK PRODUCTS, INC. $1,559,644.30 149.09% 123.95%

Vendor Ranking

Contract ID:

FORT BENTON - SOUTHEAST

Great FallsLetting Date:

Contract Description:

District(s): 25 WORKING DAYS

10217

February 23, 2017
9:00 A.M.

(8975029000) STPP 80-1(29)4
FORT BENTON - SOUTHEAST

Chouteau202 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) ASPHALT
SURFACE

TECHNOLOGIES
CORP.

(2) RIVERSIDE
CONTRACTING,

INC. - MSLA

Line
Number

0001 MICROSURFACING AND CRACKSEALINGSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 115,000.00 115,000.00 135,000.00 135,000.00 109,000.00 109,000.000020 MOBILIZATION

401020068 4,115.00 TON 90.00 370,350.00 80.00 329,200.00 100.00 411,500.000030 MICROSURFACING AGGREGATE-TYPE 3

402020315 15,759.00 GAL 2.75 43,337.25 1.30 20,486.70 2.25 35,457.750040 EMULSIFIED ASPHALT-TACK COAT

402020337 473.60 TON 600.00 284,160.00 600.00 284,160.00 515.00 243,904.000050 MICROSURFACING EMULSION

402020380 222,479.00 LNFT 0.75 166,859.25 0.15 33,371.85 0.55 122,363.450060 RUT FILLING

403010255 41,002.00 LB 2.00 82,004.00 1.87 76,673.74 1.70 69,703.400070 CRACK SEALING

552010160 729.00 SQYD 11.00 8,019.00 29.00 21,141.00 16.00 11,664.000080 BRIDGE DECK CRACK SEAL

618030005 60,000.00 UNIT 0.85 51,000.00 0.90 54,000.00 0.85 51,000.000090 TRAFFIC CONTROL DEVICES CB

620013000 380.00 GAL 30.00 11,400.00 28.00 10,640.00 27.00 10,260.000100 STRIPING-WHITE PAINT

620013955 182,500.00 LNFT 0.35 63,875.00 0.08 14,600.00 0.07 12,775.000110 REMOVE PAVEMENT MARKINGS
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Call Order:

Letting Date: Great Falls

Contract ID:
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Counties:

Project(s):
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Tabulation of Bids
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0001 MICROSURFACING AND CRACKSEALINGSECTION:

620013960 507.00 GAL 60.00 30,420.00 66.00 33,462.00 63.00 31,941.000120 STRIPING-WHITE EPOXY

620014000 245.00 GAL 30.00 7,350.00 28.00 6,860.00 27.00 6,615.000130 STRIPING-YELLOW PAINT

620014960 326.00 GAL 60.00 19,560.00 66.00 21,516.00 63.00 20,538.000140 STRIPING-YELLOW EPOXY

$1,141,721.60$1,258,334.50 $1,046,111.29Section Totals

( ) indicates item is bid as Lump Sum

$1,046,111.29$1,258,334.50 $1,141,721.60

$1,258,334.50

Contract Item Totals

$1,046,111.29 1,141,721.60Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3)
INTERMOUNTAIN
SLURRY SEAL,

INC.

(4) GENEVA
ROCK

PRODUCTS, INC.

Line
Number

0001 MICROSURFACING AND CRACKSEALINGSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 20,000.00 20,000.00 320,000.00 320,000.000020 MOBILIZATION

401020068 4,115.00 TON 125.00 514,375.00 100.00 411,500.000030 MICROSURFACING AGGREGATE-TYPE 3

402020315 15,759.00 GAL 1.50 23,638.50 3.50 55,156.500040 EMULSIFIED ASPHALT-TACK COAT

402020337 473.60 TON 835.00 395,456.00 650.00 307,840.000050 MICROSURFACING EMULSION

402020380 222,479.00 LNFT 0.05 11,123.95 0.80 177,983.200060 RUT FILLING

403010255 41,002.00 LB 1.00 41,002.00 2.30 94,304.600070 CRACK SEALING

552010160 729.00 SQYD 16.00 11,664.00 30.00 21,870.000080 BRIDGE DECK CRACK SEAL

618030005 60,000.00 UNIT 1.00 60,000.00 1.10 66,000.000090 TRAFFIC CONTROL DEVICES CB

620013000 380.00 GAL 30.00 11,400.00 30.00 11,400.000100 STRIPING-WHITE PAINT

620013955 182,500.00 LNFT 0.07 12,775.00 0.08 14,600.000110 REMOVE PAVEMENT MARKINGS
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0001 MICROSURFACING AND CRACKSEALINGSECTION:

620013960 507.00 GAL 63.00 31,941.00 80.00 40,560.000120 STRIPING-WHITE EPOXY

620014000 245.00 GAL 30.00 7,350.00 30.00 7,350.000130 STRIPING-YELLOW PAINT

620014960 326.00 GAL 63.00 20,538.00 80.00 26,080.000140 STRIPING-YELLOW EPOXY

$1,166,263.45 $1,559,644.30Section Totals

( ) indicates item is bid as Lump Sum

$1,559,644.30$1,166,263.45

$1,166,263.45

Contract Item Totals

$1,559,644.30Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,052,285.00 103.05% 100.00%

1 2059 UNITED MATERIALS OF GREAT FALLS,
INC.

$1,021,111.66 100.00% 97.04%

Vendor Ranking

Contract ID:

8TH AVE N - 15TH TO 26TH (GTF)

Great FallsLetting Date:

Contract Description:

District(s): 60 WORKING DAYS

08217

February 23, 2017
9:00 A.M.

(8978025000) UPP 5201(25)
SMELTER - 1ST TO 5TH NW (GTF)
(8979004000) UPP 5216(4)
8TH AVE N - 15TH TO 26TH (GTF)

Cascade203 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

03/07/2017 09:24:37

Montana Department of Transportation AASHTOWare Project v3.01.164



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) UNITED
MATERIALS OF
GREAT FALLS,

INC.

Line
Number

0001 MILL, O'LAY, S&C, ADA IMPVMTS AND PVMT MKGSSECTION:

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.000010 MISCELLANEOUS WORK

104030037 9,343.00 SQYD 4.00 37,372.00 1.75 16,350.250020 MISCELLANEOUS ITEMS-SQYD

105070000 (1) LS 30,000.00 30,000.00 19,475.00 19,475.000030 CONTRACTOR SURVEY AND LAYOUT

105080112 5.00 EACH 650.00 3,250.00 250.00 1,250.000040 ADJUST MONUMENT BOX

109200005 (1) LS 95,000.00 95,000.00 106,380.00 106,380.000050 MOBILIZATION

208010000 (1) LS 2,500.00 2,500.00 4,100.00 4,100.000060 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL

301020416 6.00 CUYD 75.00 450.00 65.00 390.000080 SHOULDER GRAVEL

301020625 254.00 SQYD 1.50 381.00 9.00 2,286.000090 AGGREGATE TREATMENT

Page 1 of 4

8TH AVE N - 15TH TO 26TH (GTF)

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:February 23, 2017

Contract Description:

08217

(8978025000) UPP 5201(25)
SMELTER - 1ST TO 5TH NW (GTF)
(8979004000) UPP 5216(4)
8TH AVE N - 15TH TO 26TH (GTF)

60 WORKING DAYS

Cascade

Min: Max:

03/07/2017 09:24:37

Montana Department of Transportation AASHTOWare Project v3.01.164



0001 MILL, O'LAY, S&C, ADA IMPVMTS AND PVMT MKGSSECTION:

401020021 3,512.00 TON 100.00 351,200.00 86.00 302,032.000100 COMMERCIAL MIX-PG 70-28

402020315 1,347.00 GAL 2.50 3,367.50 3.00 4,041.000110 EMULSIFIED ASPHALT-TACK COAT

402020368 64.90 TON 400.00 25,960.00 463.00 30,048.700120 EMULSIFIED ASPHALT CRS-2P

409000000 1.30 CRMI 2,200.00 2,860.00 650.00 845.000130 FINAL SWEEP AND BROOM

409000020 36,279.00 SQYD 0.85 30,837.15 1.10 39,906.900140 COVER-TYPE 2

411010000 27,278.00 SQYD 1.65 45,008.70 2.00 54,556.000150 COLD MILLING

603000078 4.00 EACH 220.00 880.00 125.00 500.000160 ADJUST CURB BOX

603014242 29.00 EACH 400.00 11,600.00 265.00 7,685.000170 ADJUST VALVE BOX

604000100 15.00 EACH 500.00 7,500.00 550.00 8,250.000180 ADJUST MANHOLE

608010020 1,267.70 SQYD 70.00 88,739.00 83.00 105,219.100190 SIDEWALK-CONCRETE 4 IN

608010125 91.80 SQYD 370.00 33,966.00 320.00 29,376.000200 DETEC WARNING DEVICES-TYPE 1

609010200 1,252.00 LNFT 40.00 50,080.00 61.00 76,372.000210 CURB AND GUTTER-CONC

609010320 52.90 LNFT 30.00 1,587.00 54.00 2,856.600220 CURB GRINDING

610100470 446.00 SQYD 12.50 5,575.00 29.00 12,934.000230 SODDING

Page 2 of 4

8TH AVE N - 15TH TO 26TH (GTF)

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:February 23, 2017

Contract Description:

08217

(8978025000) UPP 5201(25)
SMELTER - 1ST TO 5TH NW (GTF)
(8979004000) UPP 5216(4)
8TH AVE N - 15TH TO 26TH (GTF)

60 WORKING DAYS

Cascade

Min: Max:

03/07/2017 09:24:37

Montana Department of Transportation AASHTOWare Project v3.01.164



0001 MILL, O'LAY, S&C, ADA IMPVMTS AND PVMT MKGSSECTION:

618030005 125,000.00 UNIT 0.85 106,250.00 0.60 75,000.000240 TRAFFIC CONTROL DEVICES CB

619010086 553.70 SQFT 27.00 14,949.90 24.15 13,371.860250 SIGNS-ALUM REFL SHEET IV

619010088 38.30 SQFT 25.00 957.50 33.00 1,263.900260 SIGNS-ALUM REFL SHEET IX

619010230 77.00 EACH 45.00 3,465.00 57.00 4,389.000270 REMOVE SIGN

619010340 3,751.00 LB 6.75 25,319.25 8.25 30,945.750280 POSTS-TUBULAR STEEL-SQ-PERF

619010770 8.00 EACH 500.00 4,000.00 480.00 3,840.000290 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

620010301 56.00 GAL 275.00 15,400.00 214.00 11,984.000300 CURB MARKING-YELLOW EPOXY

620011105 34.00 GAL 145.00 4,930.00 163.00 5,542.000310 WORDS AND SYMBOLS-WHITE PAINT

620011260 22.00 GAL 275.00 6,050.00 516.00 11,352.000320 WORDS AND SYMBOLS-WHITE EPOXY

620012950 2.60 MILE 900.00 2,340.00 591.00 1,536.600330 TEMPORARY STRIPING

620013000 70.00 GAL 35.00 2,450.00 19.75 1,382.500340 STRIPING-WHITE PAINT

620013960 47.00 GAL 95.00 4,465.00 79.00 3,713.000350 STRIPING-WHITE EPOXY

620014000 82.00 GAL 35.00 2,870.00 22.50 1,845.000360 STRIPING-YELLOW PAINT

620014960 55.00 GAL 95.00 5,225.00 83.50 4,592.500370 STRIPING-YELLOW EPOXY

Page 3 of 4

8TH AVE N - 15TH TO 26TH (GTF)

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:February 23, 2017

Contract Description:

08217

(8978025000) UPP 5201(25)
SMELTER - 1ST TO 5TH NW (GTF)
(8979004000) UPP 5216(4)
8TH AVE N - 15TH TO 26TH (GTF)

60 WORKING DAYS

Cascade

Min: Max:
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$1,052,285.00 $1,021,111.66Section Totals

( ) indicates item is bid as Lump Sum

$1,021,111.66$1,052,285.00

$1,052,285.00

Contract Item Totals

$1,021,111.66Contract Grand Totals

Contract Time Totals $0.00

Page 4 of 4

8TH AVE N - 15TH TO 26TH (GTF)

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:February 23, 2017

Contract Description:

08217

(8978025000) UPP 5201(25)
SMELTER - 1ST TO 5TH NW (GTF)
(8979004000) UPP 5216(4)
8TH AVE N - 15TH TO 26TH (GTF)

60 WORKING DAYS

Cascade

Min: Max:

03/07/2017 09:24:37

Montana Department of Transportation AASHTOWare Project v3.01.164



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $139,452.54 103.90% 100.00%

1 6689 PAVEMENT MAINTENANCE SOLUTIONS,
INC.

$134,220.14 100.00% 96.25%

2 2059 UNITED MATERIALS OF GREAT FALLS,
INC.

$137,470.95 102.42% 98.58%

Vendor Ranking

Contract ID:

GREAT FALLS URBAN (PHASE II)

Great FallsLetting Date:

Contract Description:

District(s): 15 WORKING DAYS

06217

February 23, 2017
9:00 A.M.

(8980126000) UPP 5299(126)
GREAT FALLS URBAN (PHASE II)

Cascade204 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

03/07/2017 09:24:37

Montana Department of Transportation AASHTOWare Project v3.01.164



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) PAVEMENT
MAINTENANCE

SOLUTIONS, INC.

(2) UNITED
MATERIALS OF
GREAT FALLS,

INC.

Line
Number

0001 CRACK SEAL, SEAL & COVERSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 14,000.00 14,000.00 16,000.00 16,000.00 14,750.00 14,750.000020 MOBILIZATION

402020368 48.60 TON 410.00 19,926.00 425.00 20,655.00 450.00 21,870.000030 EMULSIFIED ASPHALT CRS-2P

403010255 4,175.00 LB 5.00 20,875.00 3.00 12,525.00 4.00 16,700.000040 CRACK SEALING

409000000 1.30 CRMI 1,200.00 1,560.00 975.00 1,267.50 500.00 650.000050 FINAL SWEEP AND BROOM

409000020 27,202.00 SQYD 0.95 25,841.90 0.93 25,297.86 1.00 27,202.000060 COVER-TYPE 2

618030005 15,000.00 UNIT 0.80 12,000.00 0.92 13,800.00 0.75 11,250.000070 TRAFFIC CONTROL DEVICES CB

619010086 15.08 SQFT 28.00 422.24 26.00 392.08 26.25 395.850080 SIGNS-ALUM REFL SHEET IV

619010088 13.60 SQFT 28.00 380.80 36.00 489.60 36.50 496.400090 SIGNS-ALUM REFL SHEET IX

619010230 2.00 EACH 50.00 100.00 122.00 244.00 123.25 246.500100 REMOVE SIGN

619010300 304.00 LB 6.00 1,824.00 10.60 3,222.40 10.75 3,268.000110 POSTS-TUBULAR STEEL

Page 1 of 3

GREAT FALLS URBAN (PHASE II)

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:February 23, 2017

Contract Description:

06217

(8980126000) UPP 5299(126)
GREAT FALLS URBAN (PHASE II)

15 WORKING DAYS

Cascade

Min: Max:

03/07/2017 09:24:37
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0001 CRACK SEAL, SEAL & COVERSECTION:

619010340 206.80 LB 7.00 1,447.60 9.00 1,861.20 9.00 1,861.200120 POSTS-TUBULAR STEEL-SQ-PERF

619010740 4.00 EACH 900.00 3,600.00 1,100.00 4,400.00 1,090.00 4,360.000130 FRANG SIGN POST BKWY-3 IN RD (76 MM)

619010770 2.00 EACH 525.00 1,050.00 520.00 1,040.00 526.00 1,052.000140 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

620010301 51.00 GAL 275.00 14,025.00 225.00 11,475.00 228.00 11,628.000150 CURB MARKING-YELLOW EPOXY

620011105 10.00 GAL 175.00 1,750.00 172.00 1,720.00 173.50 1,735.000160 WORDS AND SYMBOLS-WHITE PAINT

620011110 2.00 GAL 175.00 350.00 153.00 306.00 154.50 309.000170 WORDS AND SYMBOLS-YELLOW PAINT

620011260 13.00 GAL 300.00 3,900.00 543.00 7,059.00 550.00 7,150.000180 WORDS AND SYMBOLS-WHITE EPOXY

620011265 2.00 GAL 300.00 600.00 440.00 880.00 445.00 890.000190 WORDS AND SYMBOLS-YELLOW EPOXY

620013000 36.00 GAL 50.00 1,800.00 19.00 684.00 19.00 684.000200 STRIPING-WHITE PAINT

620013960 49.00 GAL 100.00 4,900.00 68.00 3,332.00 69.00 3,381.000210 STRIPING-WHITE EPOXY

620014000 22.00 GAL 50.00 1,100.00 21.00 462.00 21.00 462.000220 STRIPING-YELLOW PAINT

620014960 30.00 GAL 100.00 3,000.00 70.25 2,107.50 71.00 2,130.000230 STRIPING-YELLOW EPOXY

$137,470.95$139,452.54 $134,220.14Section Totals

Page 2 of 3

GREAT FALLS URBAN (PHASE II)

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:February 23, 2017

Contract Description:

06217

(8980126000) UPP 5299(126)
GREAT FALLS URBAN (PHASE II)

15 WORKING DAYS

Cascade

Min: Max:
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( ) indicates item is bid as Lump Sum

$134,220.14$139,452.54 $137,470.95

$139,452.54

Contract Item Totals

$134,220.14 137,470.95Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 3

GREAT FALLS URBAN (PHASE II)

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:February 23, 2017

Contract Description:

06217

(8980126000) UPP 5299(126)
GREAT FALLS URBAN (PHASE II)

15 WORKING DAYS

Cascade

Min: Max:

03/07/2017 09:24:37
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $134,625.50 102.32% 100.00%

1 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$131,574.50 100.00% 97.73%

2 6390 HL CONSTRUCTION, INC. $168,630.78 128.16% 125.26%

3 2362 L.H.C., INCORPORATED $176,423.80 134.09% 131.05%

Vendor Ranking

Contract ID:

SF 149 LAKE FIVE LEFT TURN

MissoulaLetting Date:

Contract Description:

District(s): 15 WORKING DAYS

09217

February 23, 2017
9:00 A.M.

(8908208000) HSIP 1-2(208)150
SF 149 LAKE FIVE LEFT TURN

Flathead205 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

03/07/2017 09:24:37

Montana Department of Transportation AASHTOWare Project v3.01.164



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SCHELLINGER
CONSTRUCTION

CO., INC.

(2) HL
CONSTRUCTION,

INC.

Line
Number

0001 NEW LEFT TURN LANE, COLD MILLING, PMS OVERLAY, SEAL & COVER AND PAVEMENT
MARKINGS

SECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 16,000.00 16,000.00 40,000.00 40,000.00 27,800.00 27,800.000020 MOBILIZATION

401020062 187.00 TON 200.00 37,400.00 75.00 14,025.00 297.00 55,539.000030 COMMERCIAL MIX-1/2 IN-PG 64-28

402020315 75.00 GAL 7.00 525.00 11.50 862.50 45.36 3,402.000040 EMULSIFIED ASPHALT-TACK COAT

402020320 147.00 GAL 7.00 1,029.00 13.00 1,911.00 30.24 4,445.280050 EMULSIFIED ASPHALT-FOG SEAL

402020368 19.50 TON 550.00 10,725.00 550.00 10,725.00 594.00 11,583.000060 EMULSIFIED ASPHALT CRS-2P

409000000 0.60 CRMI 1,000.00 600.00 2,000.00 1,200.00 540.00 324.000070 FINAL SWEEP AND BROOM

409000010 10,950.00 SQYD 1.75 19,162.50 1.20 13,140.00 1.30 14,235.000080 COVER-TYPE 1

411010000 1,467.00 SQYD 7.00 10,269.00 14.50 21,271.50 13.50 19,804.500090 COLD MILLING

411011135 0.80 MILE 3,000.00 2,400.00 2,500.00 2,000.00 2,700.00 2,160.000100 RUMBLE STRIPS

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000110 TRAFFIC CONTROL-FIXED

Page 1 of 6

SF 149 LAKE FIVE LEFT TURN

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:February 23, 2017

Contract Description:

09217

(8908208000) HSIP 1-2(208)150
SF 149 LAKE FIVE LEFT TURN

15 WORKING DAYS

Flathead

Min: Max:

03/07/2017 09:24:37
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0001 NEW LEFT TURN LANE, COLD MILLING, PMS OVERLAY, SEAL & COVER AND PAVEMENT
MARKINGS

SECTION:

618030080 (1) LS 18,000.00 18,000.00 7,050.00 7,050.00 11,900.00 11,900.000120 TRAFFIC CONTROL

619010058 18.00 SQFT 27.00 486.00 53.00 954.00 22.00 396.000130 SIGNS-ALUM SHEET INCR IV

619010086 12.50 SQFT 28.00 350.00 27.20 340.00 22.00 275.000140 SIGNS-ALUM REFL SHEET IV

619010210 1.00 EACH 700.00 700.00 1,875.00 1,875.00 225.00 225.000150 RESET SIGNS-GUIDE

619010240 1.00 EACH 150.00 150.00 360.00 360.00 175.00 175.000160 REMOVE SIGN-GUIDE

619010480 26.00 LNFT 14.00 364.00 17.85 464.10 14.00 364.000170 POLES-TREATED WOOD 4 IN

619010490 36.00 LNFT 15.00 540.00 18.65 671.40 15.00 540.000180 POLES-TREATED WOOD 5 IN

620011105 1.00 GAL 175.00 175.00 200.00 200.00 216.00 216.000190 WORDS AND SYMBOLS-WHITE PAINT

620011110 4.00 GAL 175.00 700.00 200.00 800.00 216.00 864.000200 WORDS AND SYMBOLS-YELLOW PAINT

620011260 1.00 GAL 350.00 350.00 300.00 300.00 324.00 324.000210 WORDS AND SYMBOLS-WHITE EPOXY

620011265 5.00 GAL 350.00 1,750.00 300.00 1,500.00 324.00 1,620.000220 WORDS AND SYMBOLS-YELLOW EPOXY

620013000 16.00 GAL 75.00 1,200.00 75.00 1,200.00 81.00 1,296.000230 STRIPING-WHITE PAINT

620013960 21.00 GAL 125.00 2,625.00 100.00 2,100.00 108.00 2,268.000240 STRIPING-WHITE EPOXY

620014000 15.00 GAL 75.00 1,125.00 75.00 1,125.00 81.00 1,215.000250 STRIPING-YELLOW PAINT

Page 2 of 6

SF 149 LAKE FIVE LEFT TURN

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:February 23, 2017

Contract Description:

09217

(8908208000) HSIP 1-2(208)150
SF 149 LAKE FIVE LEFT TURN

15 WORKING DAYS

Flathead

Min: Max:
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0001 NEW LEFT TURN LANE, COLD MILLING, PMS OVERLAY, SEAL & COVER AND PAVEMENT
MARKINGS

SECTION:

620014960 20.00 GAL 125.00 2,500.00 100.00 2,000.00 108.00 2,160.000260 STRIPING-YELLOW EPOXY

$168,630.78$134,625.50 $131,574.50Section Totals

( ) indicates item is bid as Lump Sum

$131,574.50$134,625.50 $168,630.78

$134,625.50

Contract Item Totals

$131,574.50 168,630.78Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 6

SF 149 LAKE FIVE LEFT TURN

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:February 23, 2017

Contract Description:

09217

(8908208000) HSIP 1-2(208)150
SF 149 LAKE FIVE LEFT TURN

15 WORKING DAYS

Flathead

Min: Max:

03/07/2017 09:24:37

Montana Department of Transportation AASHTOWare Project v3.01.164



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) L.H.C.,
INCORPORATED

Line
Number

0001 NEW LEFT TURN LANE, COLD MILLING, PMS OVERLAY, SEAL & COVER AND PAVEMENT
MARKINGS

SECTION:

104030010 5,000.00 UNIT 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 46,140.00 46,140.000020 MOBILIZATION

401020062 187.00 TON 138.47 25,893.890030 COMMERCIAL MIX-1/2 IN-PG 64-28

402020315 75.00 GAL 7.08 531.000040 EMULSIFIED ASPHALT-TACK COAT

402020320 147.00 GAL 28.40 4,174.800050 EMULSIFIED ASPHALT-FOG SEAL

402020368 19.50 TON 500.00 9,750.000060 EMULSIFIED ASPHALT CRS-2P

409000000 0.60 CRMI 300.73 180.440070 FINAL SWEEP AND BROOM

409000010 10,950.00 SQYD 1.40 15,330.000080 COVER-TYPE 1

411010000 1,467.00 SQYD 21.86 32,068.620090 COLD MILLING

411011135 0.80 MILE 4,486.00 3,588.800100 RUMBLE STRIPS

618030015 500.00 UNIT 1.00 500.000110 TRAFFIC CONTROL-FIXED

Page 4 of 6

SF 149 LAKE FIVE LEFT TURN

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:February 23, 2017

Contract Description:

09217

(8908208000) HSIP 1-2(208)150
SF 149 LAKE FIVE LEFT TURN

15 WORKING DAYS

Flathead

Min: Max:
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0001 NEW LEFT TURN LANE, COLD MILLING, PMS OVERLAY, SEAL & COVER AND PAVEMENT
MARKINGS

SECTION:

618030080 (1) LS 16,471.22 16,471.220120 TRAFFIC CONTROL

619010058 18.00 SQFT 32.66 587.880130 SIGNS-ALUM SHEET INCR IV

619010086 12.50 SQFT 32.09 401.130140 SIGNS-ALUM REFL SHEET IV

619010210 1.00 EACH 1,348.94 1,348.940150 RESET SIGNS-GUIDE

619010240 1.00 EACH 177.49 177.490160 REMOVE SIGN-GUIDE

619010480 26.00 LNFT 17.89 465.140170 POLES-TREATED WOOD 4 IN

619010490 36.00 LNFT 19.88 715.680180 POLES-TREATED WOOD 5 IN

620011105 1.00 GAL 283.99 283.990190 WORDS AND SYMBOLS-WHITE PAINT

620011110 4.00 GAL 283.99 1,135.960200 WORDS AND SYMBOLS-YELLOW PAINT

620011260 1.00 GAL 425.98 425.980210 WORDS AND SYMBOLS-WHITE EPOXY

620011265 5.00 GAL 425.98 2,129.900220 WORDS AND SYMBOLS-YELLOW EPOXY

620013000 16.00 GAL 106.50 1,704.000230 STRIPING-WHITE PAINT

620013960 21.00 GAL 141.99 2,981.790240 STRIPING-WHITE EPOXY

620014000 15.00 GAL 106.49 1,597.350250 STRIPING-YELLOW PAINT

Page 5 of 6

SF 149 LAKE FIVE LEFT TURN

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:February 23, 2017
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0001 NEW LEFT TURN LANE, COLD MILLING, PMS OVERLAY, SEAL & COVER AND PAVEMENT
MARKINGS

SECTION:

620014960 20.00 GAL 141.99 2,839.800260 STRIPING-YELLOW EPOXY

$176,423.80Section Totals

( ) indicates item is bid as Lump Sum

$176,423.80

$176,423.80

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $4,425,712.80 93.01% 100.00%

1 7240 KNIFE RIVER CORPORATION -
YELLOWSTONE

$4,758,557.00 100.00% 107.52%

2 2045 OFTEDAL CONSTRUCTION, INC. $5,261,385.40 110.57% 118.88%

3 6297 CENTURY COMPANIES, INC. $5,492,148.40 115.42% 124.10%

Vendor Ranking

Contract ID:

SF 129 - ROUNDABOUT LAME DEER

GlendiveLetting Date:

Contract Description:

District(s): 110 WORKING DAYS

05317

March 16, 2017 9:00
A.M.

(8053036000) NH-HSIP 37-2(36)42
SF 129 - ROUNDABOUT LAME DEER

Rosebud102 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

03/28/2017 12:29:25

Montana Department of Transportation AASHTOWare Project v3.01.164



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) KNIFE RIVER
CORPORATION -
YELLOWSTONE

(2) OFTEDAL
CONSTRUCTION,

INC.

Line
Number

0001 GRADE, GRVL, SURFACING, SIDEWALKS, C & G, SIGNING & ELECT.SECTION:

103500005 (1) LS 700.00 700.00 1,268.00 1,268.00 5,000.00 5,000.000010 ESCROW OF BID DOCUMENTS

104030010 75,000.00 UNIT 1.00 75,000.00 1.00 75,000.00 1.00 75,000.000020 MISCELLANEOUS WORK

104030045 1.00 EACH 15,000.00 15,000.00 12,875.00 12,875.00 10,000.00 10,000.000030 MISCELLANEOUS ITEMS-EACH

105080115 8,094.00 CRFT 1.00 8,094.00 1.20 9,712.80 2.00 16,188.000040 FINISH GRADE CONTROL

108000000 (1) LS 5,000.00 5,000.00 1,264.00 1,264.00 500.00 500.000050 CRITICAL PATH SCHEDULE

109200005 (1) LS 575,000.00 575,000.00 700,000.00 700,000.00 524,000.00 524,000.000060 MOBILIZATION

203020225 21,040.00 CUYD 16.50 347,160.00 20.00 420,800.00 33.00 694,320.000070 EXCAVATION-STREET

203020310 11,281.00 CUYD 15.00 169,215.00 18.50 208,698.50 55.00 620,455.000080 SPECIAL BORROW-NEAT LINE

203080100 1,059.00 CUYD 8.50 9,001.50 12.00 12,708.00 20.00 21,180.000090 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 10,000.00 10,000.00 16,480.00 16,480.00 25,000.00 25,000.000100 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000110 TEMPORARY EROSION CONTROL
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Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:March 16, 2017

Contract Description:

05317

(8053036000) NH-HSIP 37-2(36)42
SF 129 - ROUNDABOUT LAME DEER

110 WORKING DAYS

Rosebud

Min: Max:

03/28/2017 12:29:25

Montana Department of Transportation AASHTOWare Project v3.01.164



0001 GRADE, GRVL, SURFACING, SIDEWALKS, C & G, SIGNING & ELECT.SECTION:

301020268 800.00 CUYD 35.00 28,000.00 9.80 7,840.00 45.00 36,000.000120 TRAFFIC GRAVEL

301020340 4,581.00 CUYD 40.00 183,240.00 51.00 233,631.00 63.00 288,603.000130 CRUSHED AGGREGATE COURSE

301020625 7,911.00 SQYD 0.45 3,559.95 0.85 6,724.35 2.00 15,822.000140 AGGREGATE TREATMENT

401020060 2,237.00 TON 150.00 335,550.00 190.00 425,030.00 200.00 447,400.000150 COMMERCIAL MIX-3/8 IN-PG 70-28

402020315 1,031.00 GAL 5.50 5,670.50 10.20 10,516.20 10.00 10,310.000160 EMULSIFIED ASPHALT-TACK COAT

501010118 822.00 SQYD 110.00 90,420.00 158.50 130,287.00 140.00 115,080.000170 PORT CEM CONC PAVE 7 IN

501010125 6,283.00 SQYD 140.00 879,620.00 109.00 684,847.00 110.00 691,130.000180 PORT CEM CONC PAVE 9 IN

501010126 606.00 SQYD 240.00 145,440.00 196.50 119,079.00 170.00 103,020.000190 PORT CEM CONC PAVE-9 IN-COLOR

551020030 28.00 CUYD 1,800.00 50,400.00 2,545.00 71,260.00 3,000.00 84,000.000200 CONCRETE-CLASS GENERAL

551020126 3.00 CUYD 200.00 600.00 305.00 915.00 500.00 1,500.000210 CONTROLLED LOW STRENGTH MATL

603000050 181.00 CUYD 38.00 6,878.00 86.00 15,566.00 140.00 25,340.000220 GRANULAR BEDDING MATERIAL

603010048 236.00 LNFT 60.00 14,160.00 82.50 19,470.00 150.00 35,400.000230 DRAINAGE PIPE 24 IN

603012815 255.50 LNFT 70.00 17,885.00 93.00 23,761.50 160.00 40,880.000240 RCP IRR 12 IN CLASS 5

603012840 466.40 LNFT 65.00 30,316.00 100.00 46,640.00 180.00 83,952.000250 RCP IRR 18 IN CLASS 3

603012880 237.60 LNFT 90.00 21,384.00 133.00 31,600.80 200.00 47,520.000260 RCP IRR 24 IN CLASS 3
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0001 GRADE, GRVL, SURFACING, SIDEWALKS, C & G, SIGNING & ELECT.SECTION:

603013490 652.00 LNFT 15.00 9,780.00 19.00 12,388.00 25.00 16,300.000270 PIPE-CORR POLYETHYLENE DR 4 IN

603014242 1.00 EACH 425.00 425.00 513.00 513.00 2,000.00 2,000.000280 ADJUST VALVE BOX

603587020 143.80 LNFT 20.00 2,876.00 19.00 2,732.20 40.00 5,752.000290 REMOVE PIPE CULVERT

603587030 337.60 LNFT 22.00 7,427.20 33.75 11,394.00 60.00 20,256.000300 REMOVE STORM DRAIN

604000140 3.00 EACH 650.00 1,950.00 1,143.00 3,429.00 2,000.00 6,000.000310 REMOVE DROP INLET

604010212 1.00 EACH 2,700.00 2,700.00 2,977.00 2,977.00 4,000.00 4,000.000320 INLET DROP-TYPE 4

604010213 2.00 EACH 3,225.00 6,450.00 3,411.00 6,822.00 4,000.00 8,000.000330 INLET DROP-TYPE 5

604010221 1.00 EACH 3,250.00 3,250.00 3,479.00 3,479.00 4,000.00 4,000.000340 INLET DROP-TYPE 1

604010274 1.00 EACH 4,200.00 4,200.00 4,439.00 4,439.00 5,000.00 5,000.000350 INLET MEDIAN-TYPE 3

604010533 2.00 EACH 3,800.00 7,600.00 4,054.00 8,108.00 7,000.00 14,000.000360 COMB 48 IN (1220 MM) T 3 MH-T 1 DROP INL

604010534 4.00 EACH 3,800.00 15,200.00 4,035.00 16,140.00 7,000.00 28,000.000370 COMB 48 IN (1220 MM) T 3 MH-T 4 DROP INL

604010539 1.00 EACH 4,800.00 4,800.00 6,450.00 6,450.00 9,000.00 9,000.000380 COMB 60 IN (1524 MM) T 3 MH-T 4 DROP INL

604010552 2.00 EACH 4,800.00 9,600.00 4,050.00 8,100.00 7,000.00 14,000.000390 COMB 48 IN (1220 MM) T 3 MH-T 5 DROP INL

608010020 1,199.40 SQYD 90.00 107,946.00 81.00 97,151.40 80.00 95,952.000400 SIDEWALK-CONCRETE 4 IN

608010061 637.30 SQYD 115.00 73,289.50 127.00 80,937.10 100.00 63,730.000410 SIDEWALK-REINFORCED 7 IN
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0001 GRADE, GRVL, SURFACING, SIDEWALKS, C & G, SIGNING & ELECT.SECTION:

608010090 969.60 SQYD 55.00 53,328.00 79.25 76,840.80 70.00 67,872.000420 CONCRETE 3 IN

608010110 444.40 SQYD 95.00 42,218.00 101.00 44,884.40 85.00 37,774.000430 CONCRETE 6 IN

608010125 45.10 SQYD 425.00 19,167.50 380.00 17,138.00 500.00 22,550.000440 DETEC WARNING DEVICES-TYPE 1

609010121 4,305.20 LNFT 32.00 137,766.40 45.75 196,962.90 50.00 215,260.000450 CURB-SPECIAL DESIGN

609010160 373.50 SQYD 80.00 29,880.00 127.00 47,434.50 130.00 48,555.000460 GUTTER-CONC VALLEY

609010200 3,107.80 LNFT 30.00 93,234.00 33.00 102,557.40 35.00 108,773.000470 CURB AND GUTTER-CONC

610010100 200.00 CUYD 20.00 4,000.00 38.75 7,750.00 45.00 9,000.000480 TOPSOIL

610100102 6.10 ACRE 900.00 5,490.00 824.00 5,026.40 900.00 5,490.000490 SEEDING AREA NO 2

610100327 6.10 ACRE 100.00 610.00 69.00 420.90 100.00 610.000500 FERTILIZING AREA NO 2

610100555 6.10 ACRE 150.00 915.00 190.00 1,159.00 200.00 1,220.000510 CONDITION SEEDBED SURFACE

610100625 (1) LS 20,000.00 20,000.00 43,100.00 43,100.00 60,000.00 60,000.000520 LANDSCAPING

610220100 6.10 ACRE 5,500.00 33,550.00 1,394.00 8,503.40 1,200.00 7,320.000530 MULCH

613100030 41.30 CUYD 140.00 5,782.00 190.00 7,847.00 250.00 10,325.000540 RIPRAP-CLASS 1 RANDOM

615010580 3.00 EACH 1,000.00 3,000.00 755.50 2,266.50 1,200.00 3,600.000550 TRASH GUARD

616343914 5,800.00 LNFT 6.25 36,250.00 6.10 35,380.00 6.00 34,800.000560 CONDUIT-PLASTIC 1 1/2 IN
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0001 GRADE, GRVL, SURFACING, SIDEWALKS, C & G, SIGNING & ELECT.SECTION:

616783006 1.00 EACH 700.00 700.00 634.00 634.00 600.00 600.000570 PULL BOX-COMPOSITE TYPE 1

616783007 18.00 EACH 500.00 9,000.00 710.00 12,780.00 700.00 12,600.000580 PULL BOX-COMPOSITE TYPE 2

617000000 13.10 CUYD 1,000.00 13,100.00 1,521.00 19,925.10 1,400.00 18,340.000590 FOUNDATION-CONCRETE

617033214 500.00 LNFT 1.15 575.00 1.90 950.00 2.00 1,000.000600 CABLE-COPPER 3AWG14-600V

617123104 700.00 LNFT 1.85 1,295.00 2.20 1,540.00 2.00 1,400.000610 CONDUCTOR-COPPER AWG4-600V

617123110 15,600.00 LNFT 0.75 11,700.00 0.80 12,480.00 1.00 15,600.000620 CONDUCTOR-COPPER AWG10-600V

617183056 14.00 EACH 2,200.00 30,800.00 3,169.00 44,366.00 3,500.00 49,000.000630 STANDARD-STL TYPE 10-A-500-6

617303300 14.00 EACH 700.00 9,800.00 1,077.00 15,078.00 1,200.00 16,800.000640 HIGH EFFICACY LUMINAIRE LED

617333120 2.00 EACH 2,250.00 4,500.00 2,662.00 5,324.00 3,000.00 6,000.000650 SERV ASSEMB-20 AMP

617733621 11.00 EACH 600.00 6,600.00 843.00 9,273.00 900.00 9,900.000660 REMOVE AND RESET EXISTING POLE

617781000 (1) LS 2,000.00 2,000.00 1,077.00 1,077.00 1,200.00 1,200.000670 REMOVE AND SALVAGE MISC ELECTRICAL

617781001 (1) LS 2,000.00 2,000.00 380.50 380.50 500.00 500.000680 REMOVE AND SALVAGE MISC ELECTRICAL

618030005 500,000.00 UNIT 0.85 425,000.00 0.65 325,000.00 0.01 5,000.000690 TRAFFIC CONTROL DEVICES CB

619010058 376.40 SQFT 23.50 8,845.40 30.50 11,480.20 30.00 11,292.000700 SIGNS-ALUM SHEET INCR IV

619010086 320.80 SQFT 27.00 8,661.60 33.00 10,586.40 32.00 10,265.600710 SIGNS-ALUM REFL SHEET IV
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0001 GRADE, GRVL, SURFACING, SIDEWALKS, C & G, SIGNING & ELECT.SECTION:

619010088 66.40 SQFT 27.00 1,792.80 34.25 2,274.20 32.00 2,124.800720 SIGNS-ALUM REFL SHEET IX

619010200 2.00 EACH 200.00 400.00 285.00 570.00 300.00 600.000730 RESET SIGNS

619010230 30.00 EACH 42.00 1,260.00 57.00 1,710.00 80.00 2,400.000740 REMOVE SIGN

619010240 6.00 EACH 250.00 1,500.00 285.00 1,710.00 300.00 1,800.000750 REMOVE SIGN-GUIDE

619010300 174.00 LB 5.50 957.00 9.20 1,600.80 9.00 1,566.000760 POSTS-TUBULAR STEEL

619010310 19.00 LB 5.25 99.75 5.70 108.30 6.00 114.000770 POSTS-STEEL U SIGN

619010320 1,133.00 LB 5.00 5,665.00 7.30 8,270.90 7.00 7,931.000780 POSTS-STEEL STRUCTURAL SIGN

619010340 2,753.00 LB 7.50 20,647.50 9.80 26,979.40 9.00 24,777.000790 POSTS-TUBULAR STEEL-SQ-PERF

619010480 14.00 LNFT 15.00 210.00 19.00 266.00 20.00 280.000800 POLES-TREATED WOOD 4 IN

619010724 2.00 EACH 1,000.00 2,000.00 1,236.00 2,472.00 1,300.00 2,600.000810 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619010726 2.00 EACH 950.00 1,900.00 1,236.00 2,472.00 1,200.00 2,400.000820 FRANG SIGN POST BKWY-W4 X 13 (W100X19)

619010730 2.00 EACH 1,400.00 2,800.00 2,092.00 4,184.00 2,000.00 4,000.000830 FRANG SIGN POST BKWY-W8 X 18 (W200 X 27)

619010740 2.00 EACH 1,050.00 2,100.00 1,394.00 2,788.00 1,500.00 3,000.000840 FRANG SIGN POST BKWY-3 IN RD (76 MM)

619010770 3.00 EACH 500.00 1,500.00 760.00 2,280.00 700.00 2,100.000850 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

619011179 8.00 EACH 90.00 720.00 97.50 780.00 90.00 720.000860 DELINEATOR-FLEX SURF MTD WH
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0001 GRADE, GRVL, SURFACING, SIDEWALKS, C & G, SIGNING & ELECT.SECTION:

619011180 16.00 EACH 90.00 1,440.00 91.25 1,460.00 90.00 1,440.000870 DELINEATOR-FLEX SURF MTD YLW

620010301 63.00 GAL 300.00 18,900.00 253.50 15,970.50 250.00 15,750.000880 CURB MARKING-YELLOW EPOXY

620011260 13.00 GAL 275.00 3,575.00 317.00 4,121.00 300.00 3,900.000890 WORDS AND SYMBOLS-WHITE EPOXY

620011265 5.00 GAL 275.00 1,375.00 317.00 1,585.00 300.00 1,500.000900 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 0.60 MILE 2,500.00 1,500.00 2,218.00 1,330.80 5,000.00 3,000.000910 TEMPORARY STRIPING

620013955 195.00 LNFT 5.00 975.00 7.60 1,482.00 16.00 3,120.000920 REMOVE PAVEMENT MARKINGS

620013960 22.00 GAL 150.00 3,300.00 76.00 1,672.00 70.00 1,540.000930 STRIPING-WHITE EPOXY

620014960 28.00 GAL 150.00 4,200.00 76.00 2,128.00 70.00 1,960.000940 STRIPING-YELLOW EPOXY

622011043 61.00 SQYD 10.00 610.00 8.30 506.30 30.00 1,830.000950 PERM EROSION CONTROL-HIGH SURV

622011084 20,303.00 SQYD 1.40 28,424.20 1.35 27,409.05 2.00 40,606.000960 GEOTEXTILE STABILIZATION

622011175 3,370.00 LNFT 3.80 12,806.00 6.75 22,747.50 7.00 23,590.000970 EDGE DRAIN

$5,261,385.40$4,425,712.80 $4,758,557.00Section Totals
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( ) indicates item is bid as Lump Sum

$4,758,557.00$4,425,712.80 $5,261,385.40

$4,425,712.80

Contract Item Totals

$4,758,557.00 5,261,385.40Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) CENTURY
COMPANIES, INC.

Line
Number

0001 GRADE, GRVL, SURFACING, SIDEWALKS, C & G, SIGNING & ELECT.SECTION:

103500005 (1) LS 10,000.00 10,000.000010 ESCROW OF BID DOCUMENTS

104030010 75,000.00 UNIT 1.00 75,000.000020 MISCELLANEOUS WORK

104030045 1.00 EACH 8,000.00 8,000.000030 MISCELLANEOUS ITEMS-EACH

105080115 8,094.00 CRFT 1.50 12,141.000040 FINISH GRADE CONTROL

108000000 (1) LS 20,000.00 20,000.000050 CRITICAL PATH SCHEDULE

109200005 (1) LS 800,000.00 800,000.000060 MOBILIZATION

203020225 21,040.00 CUYD 36.00 757,440.000070 EXCAVATION-STREET

203020310 11,281.00 CUYD 45.00 507,645.000080 SPECIAL BORROW-NEAT LINE

203080100 1,059.00 CUYD 36.00 38,124.000090 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 50,000.00 50,000.000100 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.000110 TEMPORARY EROSION CONTROL
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0001 GRADE, GRVL, SURFACING, SIDEWALKS, C & G, SIGNING & ELECT.SECTION:

301020268 800.00 CUYD 50.00 40,000.000120 TRAFFIC GRAVEL

301020340 4,581.00 CUYD 70.00 320,670.000130 CRUSHED AGGREGATE COURSE

301020625 7,911.00 SQYD 2.00 15,822.000140 AGGREGATE TREATMENT

401020060 2,237.00 TON 150.00 335,550.000150 COMMERCIAL MIX-3/8 IN-PG 70-28

402020315 1,031.00 GAL 8.00 8,248.000160 EMULSIFIED ASPHALT-TACK COAT

501010118 822.00 SQYD 124.00 101,928.000170 PORT CEM CONC PAVE 7 IN

501010125 6,283.00 SQYD 85.00 534,055.000180 PORT CEM CONC PAVE 9 IN

501010126 606.00 SQYD 155.00 93,930.000190 PORT CEM CONC PAVE-9 IN-COLOR

551020030 28.00 CUYD 11,600.00 324,800.000200 CONCRETE-CLASS GENERAL

551020126 3.00 CUYD 180.00 540.000210 CONTROLLED LOW STRENGTH MATL

603000050 181.00 CUYD 47.00 8,507.000220 GRANULAR BEDDING MATERIAL

603010048 236.00 LNFT 105.00 24,780.000230 DRAINAGE PIPE 24 IN

603012815 255.50 LNFT 75.00 19,162.500240 RCP IRR 12 IN CLASS 5

603012840 466.40 LNFT 95.00 44,308.000250 RCP IRR 18 IN CLASS 3

603012880 237.60 LNFT 135.00 32,076.000260 RCP IRR 24 IN CLASS 3
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0001 GRADE, GRVL, SURFACING, SIDEWALKS, C & G, SIGNING & ELECT.SECTION:

603013490 652.00 LNFT 15.00 9,780.000270 PIPE-CORR POLYETHYLENE DR 4 IN

603014242 1.00 EACH 450.00 450.000280 ADJUST VALVE BOX

603587020 143.80 LNFT 45.00 6,471.000290 REMOVE PIPE CULVERT

603587030 337.60 LNFT 28.00 9,452.800300 REMOVE STORM DRAIN

604000140 3.00 EACH 425.00 1,275.000310 REMOVE DROP INLET

604010212 1.00 EACH 3,500.00 3,500.000320 INLET DROP-TYPE 4

604010213 2.00 EACH 4,500.00 9,000.000330 INLET DROP-TYPE 5

604010221 1.00 EACH 5,200.00 5,200.000340 INLET DROP-TYPE 1

604010274 1.00 EACH 4,800.00 4,800.000350 INLET MEDIAN-TYPE 3

604010533 2.00 EACH 6,000.00 12,000.000360 COMB 48 IN (1220 MM) T 3 MH-T 1 DROP INL

604010534 4.00 EACH 7,000.00 28,000.000370 COMB 48 IN (1220 MM) T 3 MH-T 4 DROP INL

604010539 1.00 EACH 9,600.00 9,600.000380 COMB 60 IN (1524 MM) T 3 MH-T 4 DROP INL

604010552 2.00 EACH 6,900.00 13,800.000390 COMB 48 IN (1220 MM) T 3 MH-T 5 DROP INL

608010020 1,199.40 SQYD 68.00 81,559.200400 SIDEWALK-CONCRETE 4 IN

608010061 637.30 SQYD 85.00 54,170.500410 SIDEWALK-REINFORCED 7 IN

Page 11 of 16

SF 129 - ROUNDABOUT LAME DEER

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:March 16, 2017

Contract Description:

05317

(8053036000) NH-HSIP 37-2(36)42
SF 129 - ROUNDABOUT LAME DEER

110 WORKING DAYS

Rosebud

Min: Max:

03/28/2017 12:29:25

Montana Department of Transportation AASHTOWare Project v3.01.164



0001 GRADE, GRVL, SURFACING, SIDEWALKS, C & G, SIGNING & ELECT.SECTION:

608010090 969.60 SQYD 53.00 51,388.800420 CONCRETE 3 IN

608010110 444.40 SQYD 73.00 32,441.200430 CONCRETE 6 IN

608010125 45.10 SQYD 300.00 13,530.000440 DETEC WARNING DEVICES-TYPE 1

609010121 4,305.20 LNFT 36.00 154,987.200450 CURB-SPECIAL DESIGN

609010160 373.50 SQYD 100.00 37,350.000460 GUTTER-CONC VALLEY

609010200 3,107.80 LNFT 26.00 80,802.800470 CURB AND GUTTER-CONC

610010100 200.00 CUYD 110.00 22,000.000480 TOPSOIL

610100102 6.10 ACRE 700.00 4,270.000490 SEEDING AREA NO 2

610100327 6.10 ACRE 60.00 366.000500 FERTILIZING AREA NO 2

610100555 6.10 ACRE 165.00 1,006.500510 CONDITION SEEDBED SURFACE

610100625 (1) LS 38,000.00 38,000.000520 LANDSCAPING

610220100 6.10 ACRE 1,200.00 7,320.000530 MULCH

613100030 41.30 CUYD 150.00 6,195.000540 RIPRAP-CLASS 1 RANDOM

615010580 3.00 EACH 4,000.00 12,000.000550 TRASH GUARD

616343914 5,800.00 LNFT 5.00 29,000.000560 CONDUIT-PLASTIC 1 1/2 IN
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0001 GRADE, GRVL, SURFACING, SIDEWALKS, C & G, SIGNING & ELECT.SECTION:

616783006 1.00 EACH 550.00 550.000570 PULL BOX-COMPOSITE TYPE 1

616783007 18.00 EACH 620.00 11,160.000580 PULL BOX-COMPOSITE TYPE 2

617000000 13.10 CUYD 1,350.00 17,685.000590 FOUNDATION-CONCRETE

617033214 500.00 LNFT 1.60 800.000600 CABLE-COPPER 3AWG14-600V

617123104 700.00 LNFT 1.90 1,330.000610 CONDUCTOR-COPPER AWG4-600V

617123110 15,600.00 LNFT 0.70 10,920.000620 CONDUCTOR-COPPER AWG10-600V

617183056 14.00 EACH 2,750.00 38,500.000630 STANDARD-STL TYPE 10-A-500-6

617303300 14.00 EACH 950.00 13,300.000640 HIGH EFFICACY LUMINAIRE LED

617333120 2.00 EACH 2,350.00 4,700.000650 SERV ASSEMB-20 AMP

617733621 11.00 EACH 750.00 8,250.000660 REMOVE AND RESET EXISTING POLE

617781000 (1) LS 900.00 900.000670 REMOVE AND SALVAGE MISC ELECTRICAL

617781001 (1) LS 335.00 335.000680 REMOVE AND SALVAGE MISC ELECTRICAL

618030005 500,000.00 UNIT 0.57 285,000.000690 TRAFFIC CONTROL DEVICES CB

619010058 376.40 SQFT 28.00 10,539.200700 SIGNS-ALUM SHEET INCR IV

619010086 320.80 SQFT 30.00 9,624.000710 SIGNS-ALUM REFL SHEET IV
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0001 GRADE, GRVL, SURFACING, SIDEWALKS, C & G, SIGNING & ELECT.SECTION:

619010088 66.40 SQFT 31.00 2,058.400720 SIGNS-ALUM REFL SHEET IX

619010200 2.00 EACH 250.00 500.000730 RESET SIGNS

619010230 30.00 EACH 52.00 1,560.000740 REMOVE SIGN

619010240 6.00 EACH 260.00 1,560.000750 REMOVE SIGN-GUIDE

619010300 174.00 LB 8.50 1,479.000760 POSTS-TUBULAR STEEL

619010310 19.00 LB 5.20 98.800770 POSTS-STEEL U SIGN

619010320 1,133.00 LB 6.50 7,364.500780 POSTS-STEEL STRUCTURAL SIGN

619010340 2,753.00 LB 9.00 24,777.000790 POSTS-TUBULAR STEEL-SQ-PERF

619010480 14.00 LNFT 17.50 245.000800 POLES-TREATED WOOD 4 IN

619010724 2.00 EACH 1,150.00 2,300.000810 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619010726 2.00 EACH 1,150.00 2,300.000820 FRANG SIGN POST BKWY-W4 X 13 (W100X19)

619010730 2.00 EACH 1,900.00 3,800.000830 FRANG SIGN POST BKWY-W8 X 18 (W200 X 27)

619010740 2.00 EACH 1,250.00 2,500.000840 FRANG SIGN POST BKWY-3 IN RD (76 MM)

619010770 3.00 EACH 700.00 2,100.000850 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

619011179 8.00 EACH 90.00 720.000860 DELINEATOR-FLEX SURF MTD WH
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0001 GRADE, GRVL, SURFACING, SIDEWALKS, C & G, SIGNING & ELECT.SECTION:

619011180 16.00 EACH 82.00 1,312.000870 DELINEATOR-FLEX SURF MTD YLW

620010301 63.00 GAL 220.00 13,860.000880 CURB MARKING-YELLOW EPOXY

620011260 13.00 GAL 275.00 3,575.000890 WORDS AND SYMBOLS-WHITE EPOXY

620011265 5.00 GAL 275.00 1,375.000900 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 0.60 MILE 1,900.00 1,140.000910 TEMPORARY STRIPING

620013955 195.00 LNFT 6.50 1,267.500920 REMOVE PAVEMENT MARKINGS

620013960 22.00 GAL 65.00 1,430.000930 STRIPING-WHITE EPOXY

620014960 28.00 GAL 65.00 1,820.000940 STRIPING-YELLOW EPOXY

622011043 61.00 SQYD 6.50 396.500950 PERM EROSION CONTROL-HIGH SURV

622011084 20,303.00 SQYD 3.00 60,909.000960 GEOTEXTILE STABILIZATION

622011175 3,370.00 LNFT 4.50 15,165.000970 EDGE DRAIN

$5,492,148.40Section Totals
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( ) indicates item is bid as Lump Sum
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,270,572.49 116.93% 100.00%

1 2094 PRINCE, INC. $2,797,065.77 100.00% 85.52%

2 6297 CENTURY COMPANIES, INC. $2,976,197.00 106.40% 91.00%

3 2087 NELCON, INC. $3,251,358.00 116.24% 99.41%

4 2050 RIVERSIDE CONTRACTING, INC. - MSLA $3,374,609.92 120.65% 103.18%

Vendor Ranking

Contract ID:

GRASS RANGE - SOUTH

BillingsLetting Date:

Contract Description:

District(s): 40 WORKING DAYS

07317

March 16, 2017 9:00
A.M.

(8719038000) NH 61-3(38)34
GRASS RANGE - SOUTH

Fergus103 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) PRINCE, INC. (2) CENTURY
COMPANIES, INC.

Line
Number

0001 MILL, OVERLAY, SEAL & COVER, RUMBLE STRIPS, BRIDGE RAILSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 269,000.00 269,000.00 341,123.61 341,123.61 285,395.00 285,395.000020 MOBILIZATION

208010000 (1) LS 2,000.00 2,000.00 2,700.00 2,700.00 5,000.00 5,000.000030 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL

210020000 16.00 HOUR 145.00 2,320.00 125.00 2,000.00 150.00 2,400.000050 GRADER-MOTOR

210020170 78.00 MILE 20.00 1,560.00 20.00 1,560.00 100.00 7,800.000060 TEST TRAILER-TRANSPORT,SETUP

401020045 30,996.00 TON 32.00 991,872.00 25.64 794,737.44 27.50 852,390.000070 PLANT MIX SURF GR S-3/4 IN

401020300 434.00 TON 175.00 75,950.00 173.50 75,299.00 150.00 65,100.000080 HYDRATED LIME

402020092 1,517.10 TON 600.00 910,260.00 394.00 597,737.40 425.00 644,767.500090 ASPHALT CEMENT PG 64-28

402020315 11,588.00 GAL 2.50 28,970.00 0.67 7,763.96 2.50 28,970.000100 EMULSIFIED ASPHALT-TACK COAT

402020368 365.20 TON 450.00 164,340.00 411.23 150,181.20 400.00 146,080.000110 EMULSIFIED ASPHALT CRS-2P
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0001 MILL, OVERLAY, SEAL & COVER, RUMBLE STRIPS, BRIDGE RAILSECTION:

409000000 11.90 CRMI 500.00 5,950.00 400.00 4,760.00 800.00 9,520.000120 FINAL SWEEP AND BROOM

409000010 203,317.00 SQYD 0.52 105,724.84 0.49 99,625.33 0.45 91,492.650130 COVER-TYPE 1

411010000 227,654.00 SQYD 1.00 227,654.00 1.23 280,014.42 1.50 341,481.000140 COLD MILLING

411011125 11.10 MILE 1,795.00 19,924.50 975.00 10,822.50 1,000.00 11,100.000150 CENTERLINE RUMBLE STRIPS-TYPE 2

411011135 20.70 MILE 865.00 17,905.50 750.00 15,525.00 800.00 16,560.000160 RUMBLE STRIPS

557010535 145.60 LNFT 180.00 26,208.00 126.80 18,462.08 135.00 19,656.000170 REVISE BRIDGE RAIL-W740

603015270 252.00 LNFT 40.00 10,080.00 41.00 10,332.00 75.00 18,900.000180 EMBANKMENT PROTECTOR 18 IN

606010030 25.00 LNFT 22.00 550.00 18.60 465.00 20.00 500.000190 GUARDRAIL-STEEL

606010040 450.00 LNFT 40.00 18,000.00 34.60 15,570.00 35.00 15,750.000200 GUARDRAIL-STEEL BOX BEAM

606010135 4.00 EACH 1,800.00 7,200.00 1,200.00 4,800.00 1,250.00 5,000.000210 ANCHOR POST

606010140 2.00 EACH 850.00 1,700.00 1,200.00 2,400.00 550.00 1,100.000220 GUARDRAIL END SECTION WIDENING

606010265 4.00 EACH 3,600.00 14,400.00 3,610.00 14,440.00 3,800.00 15,200.000230 GRD RL-BOX BEAM/BR APP-SEC TYPE 1

606010370 3,212.50 LNFT 7.50 24,093.75 5.55 17,829.38 5.50 17,668.750240 RESET GUARDRAIL

606010385 1,862.50 LNFT 1.50 2,793.75 2.05 3,818.13 2.00 3,725.000250 REMOVE GUARDRAIL

606010641 4.00 EACH 4,500.00 18,000.00 4,250.00 17,000.00 4,500.00 18,000.000260 GD RL BOX BEAM OPT TERM SEC
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0001 MILL, OVERLAY, SEAL & COVER, RUMBLE STRIPS, BRIDGE RAILSECTION:

606010642 20.00 EACH 3,125.00 62,500.00 2,885.00 57,700.00 3,000.00 60,000.000270 GUARDRAIL-OPTIONAL TERM SECT

609010112 1,835.00 LNFT 8.75 16,056.25 5.00 9,175.00 15.00 27,525.000280 CURB 4 IN-CONCRETE

613100030 91.40 CUYD 75.00 6,855.00 148.00 13,527.20 150.00 13,710.000290 RIPRAP-CLASS 1 RANDOM

613300050 6.00 CUYD 420.00 2,520.00 148.00 888.00 200.00 1,200.000300 BANK PROTECTION-TYPE 3

618030005 120,000.00 UNIT 0.75 90,000.00 0.60 72,000.00 0.73 87,600.000310 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 750.00 1,500.00 630.00 1,260.00 700.00 1,400.000320 MOTORCYCLE ADVISORY SIGN

619010058 197.20 SQFT 24.00 4,732.80 22.20 4,377.84 23.00 4,535.600330 SIGNS-ALUM SHEET INCR IV

619010086 405.30 SQFT 26.00 10,537.80 23.25 9,423.23 25.00 10,132.500340 SIGNS-ALUM REFL SHEET IV

619010088 9.00 SQFT 23.50 211.50 17.90 161.10 19.00 171.000350 SIGNS-ALUM REFL SHEET IX

619010230 64.00 EACH 45.00 2,880.00 60.00 3,840.00 65.00 4,160.000360 REMOVE SIGN

619010240 7.00 EACH 185.00 1,295.00 150.00 1,050.00 160.00 1,120.000370 REMOVE SIGN-GUIDE

619010300 181.00 LB 6.00 1,086.00 3.65 660.65 4.00 724.000380 POSTS-TUBULAR STEEL

619010310 252.00 LB 4.70 1,184.40 4.30 1,083.60 5.00 1,260.000390 POSTS-STEEL U SIGN

619010320 444.00 LB 5.00 2,220.00 2.95 1,309.80 3.00 1,332.000400 POSTS-STEEL STRUCTURAL SIGN

619010480 206.00 LNFT 10.75 2,214.50 10.05 2,070.30 10.00 2,060.000410 POLES-TREATED WOOD 4 IN
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0001 MILL, OVERLAY, SEAL & COVER, RUMBLE STRIPS, BRIDGE RAILSECTION:

619010490 182.00 LNFT 13.25 2,411.50 10.50 1,911.00 11.00 2,002.000420 POLES-TREATED WOOD 5 IN

619010726 2.00 EACH 900.00 1,800.00 1,000.00 2,000.00 1,100.00 2,200.000430 FRANG SIGN POST BKWY-W4 X 13 (W100X19)

619010744 1.00 EACH 1,000.00 1,000.00 1,000.00 1,000.00 1,100.00 1,100.000440 FRANG SIGN POST BKWY-4 IN RD (100 MM)

619011010 360.00 EACH 24.50 8,820.00 22.75 8,190.00 25.00 9,000.000450 DELINEATOR DES A

619011040 14.00 EACH 30.00 420.00 28.30 396.20 30.00 420.000460 DELINEATOR DES D

619011070 3.00 EACH 24.80 74.40 28.30 84.90 30.00 90.000470 DELINEATOR DES G

620011105 8.00 GAL 310.00 2,480.00 150.00 1,200.00 160.00 1,280.000480 WORDS AND SYMBOLS-WHITE PAINT

620011110 10.00 GAL 185.00 1,850.00 145.00 1,450.00 155.00 1,550.000490 WORDS AND SYMBOLS-YELLOW PAINT

620011260 4.00 GAL 325.00 1,300.00 350.00 1,400.00 370.00 1,480.000500 WORDS AND SYMBOLS-WHITE EPOXY

620011265 7.00 GAL 275.00 1,925.00 240.00 1,680.00 250.00 1,750.000510 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 25.40 MILE 360.00 9,144.00 540.00 13,716.00 575.00 14,605.000520 TEMPORARY STRIPING

620013000 832.00 GAL 25.00 20,800.00 23.00 19,136.00 25.00 20,800.000530 STRIPING-WHITE PAINT

620013960 554.00 GAL 45.00 24,930.00 68.00 37,672.00 70.00 38,780.000540 STRIPING-WHITE EPOXY

620014000 416.00 GAL 25.00 10,400.00 24.00 9,984.00 25.00 10,400.000550 STRIPING-YELLOW PAINT

620014960 272.00 GAL 70.00 19,040.00 67.50 18,360.00 70.00 19,040.000560 STRIPING-YELLOW EPOXY
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0001 MILL, OVERLAY, SEAL & COVER, RUMBLE STRIPS, BRIDGE RAILSECTION:

622011043 357.00 SQYD 4.00 1,428.00 2.50 892.50 2.00 714.000570 PERM EROSION CONTROL-HIGH SURV

$2,976,197.00$3,270,572.49 $2,797,065.77Section Totals

( ) indicates item is bid as Lump Sum

$2,797,065.77$3,270,572.49 $2,976,197.00

$3,270,572.49

Contract Item Totals

$2,797,065.77 2,976,197.00Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) NELCON, INC. (4) RIVERSIDE
CONTRACTING,

INC. - MSLA

Line
Number

0001 MILL, OVERLAY, SEAL & COVER, RUMBLE STRIPS, BRIDGE RAILSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 625,000.81 625,000.81 475,000.00 475,000.000020 MOBILIZATION

208010000 (1) LS 8,000.00 8,000.00 1,000.00 1,000.000030 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL

210020000 16.00 HOUR 170.00 2,720.00 145.00 2,320.000050 GRADER-MOTOR

210020170 78.00 MILE 17.00 1,326.00 18.00 1,404.000060 TEST TRAILER-TRANSPORT,SETUP

401020045 30,996.00 TON 27.00 836,892.00 37.00 1,146,852.000070 PLANT MIX SURF GR S-3/4 IN

401020300 434.00 TON 147.00 63,798.00 163.50 70,959.000080 HYDRATED LIME

402020092 1,517.10 TON 400.00 606,840.00 415.00 629,596.500090 ASPHALT CEMENT PG 64-28

402020315 11,588.00 GAL 2.50 28,970.00 2.00 23,176.000100 EMULSIFIED ASPHALT-TACK COAT

402020368 365.20 TON 399.00 145,714.80 390.00 142,428.000110 EMULSIFIED ASPHALT CRS-2P
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0001 MILL, OVERLAY, SEAL & COVER, RUMBLE STRIPS, BRIDGE RAILSECTION:

409000000 11.90 CRMI 500.00 5,950.00 350.00 4,165.000120 FINAL SWEEP AND BROOM

409000010 203,317.00 SQYD 0.60 121,990.20 0.47 95,558.990130 COVER-TYPE 1

411010000 227,654.00 SQYD 1.50 341,481.00 1.40 318,715.600140 COLD MILLING

411011125 11.10 MILE 990.00 10,989.00 980.00 10,878.000150 CENTERLINE RUMBLE STRIPS-TYPE 2

411011135 20.70 MILE 650.00 13,455.00 750.00 15,525.000160 RUMBLE STRIPS

557010535 145.60 LNFT 126.80 18,462.08 127.00 18,491.200170 REVISE BRIDGE RAIL-W740

603015270 252.00 LNFT 64.29 16,201.08 81.00 20,412.000180 EMBANKMENT PROTECTOR 18 IN

606010030 25.00 LNFT 18.60 465.00 19.00 475.000190 GUARDRAIL-STEEL

606010040 450.00 LNFT 34.60 15,570.00 35.00 15,750.000200 GUARDRAIL-STEEL BOX BEAM

606010135 4.00 EACH 1,200.00 4,800.00 1,200.00 4,800.000210 ANCHOR POST

606010140 2.00 EACH 1,176.45 2,352.90 1,000.00 2,000.000220 GUARDRAIL END SECTION WIDENING

606010265 4.00 EACH 3,610.00 14,440.00 3,650.00 14,600.000230 GRD RL-BOX BEAM/BR APP-SEC TYPE 1

606010370 3,212.50 LNFT 5.55 17,829.38 5.60 17,990.000240 RESET GUARDRAIL

606010385 1,862.50 LNFT 2.05 3,818.13 2.05 3,818.130250 REMOVE GUARDRAIL

606010641 4.00 EACH 4,250.00 17,000.00 4,300.00 17,200.000260 GD RL BOX BEAM OPT TERM SEC
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0001 MILL, OVERLAY, SEAL & COVER, RUMBLE STRIPS, BRIDGE RAILSECTION:

606010642 20.00 EACH 2,885.00 57,700.00 2,900.00 58,000.000270 GUARDRAIL-OPTIONAL TERM SECT

609010112 1,835.00 LNFT 8.00 14,680.00 13.00 23,855.000280 CURB 4 IN-CONCRETE

613100030 91.40 CUYD 125.00 11,425.00 100.00 9,140.000290 RIPRAP-CLASS 1 RANDOM

613300050 6.00 CUYD 225.00 1,350.00 500.00 3,000.000300 BANK PROTECTION-TYPE 3

618030005 120,000.00 UNIT 0.73 87,600.00 0.60 72,000.000310 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 630.00 1,260.00 650.00 1,300.000320 MOTORCYCLE ADVISORY SIGN

619010058 197.20 SQFT 22.20 4,377.84 23.00 4,535.600330 SIGNS-ALUM SHEET INCR IV

619010086 405.30 SQFT 23.25 9,423.23 24.00 9,727.200340 SIGNS-ALUM REFL SHEET IV

619010088 9.00 SQFT 17.90 161.10 17.00 153.000350 SIGNS-ALUM REFL SHEET IX

619010230 64.00 EACH 60.00 3,840.00 60.00 3,840.000360 REMOVE SIGN

619010240 7.00 EACH 150.00 1,050.00 150.00 1,050.000370 REMOVE SIGN-GUIDE

619010300 181.00 LB 3.65 660.65 3.70 669.700380 POSTS-TUBULAR STEEL

619010310 252.00 LB 4.30 1,083.60 4.30 1,083.600390 POSTS-STEEL U SIGN

619010320 444.00 LB 2.95 1,309.80 3.00 1,332.000400 POSTS-STEEL STRUCTURAL SIGN

619010480 206.00 LNFT 10.05 2,070.30 10.05 2,070.300410 POLES-TREATED WOOD 4 IN
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0001 MILL, OVERLAY, SEAL & COVER, RUMBLE STRIPS, BRIDGE RAILSECTION:

619010490 182.00 LNFT 10.50 1,911.00 10.50 1,911.000420 POLES-TREATED WOOD 5 IN

619010726 2.00 EACH 1,000.00 2,000.00 1,000.00 2,000.000430 FRANG SIGN POST BKWY-W4 X 13 (W100X19)

619010744 1.00 EACH 1,000.00 1,000.00 1,000.00 1,000.000440 FRANG SIGN POST BKWY-4 IN RD (100 MM)

619011010 360.00 EACH 22.75 8,190.00 23.00 8,280.000450 DELINEATOR DES A

619011040 14.00 EACH 28.30 396.20 29.00 406.000460 DELINEATOR DES D

619011070 3.00 EACH 28.30 84.90 29.00 87.000470 DELINEATOR DES G

620011105 8.00 GAL 200.00 1,600.00 150.00 1,200.000480 WORDS AND SYMBOLS-WHITE PAINT

620011110 10.00 GAL 200.00 2,000.00 145.00 1,450.000490 WORDS AND SYMBOLS-YELLOW PAINT

620011260 4.00 GAL 350.00 1,400.00 350.00 1,400.000500 WORDS AND SYMBOLS-WHITE EPOXY

620011265 7.00 GAL 350.00 2,450.00 240.00 1,680.000510 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 25.40 MILE 400.00 10,160.00 540.00 13,716.000520 TEMPORARY STRIPING

620013000 832.00 GAL 26.50 22,048.00 23.00 19,136.000530 STRIPING-WHITE PAINT

620013960 554.00 GAL 63.00 34,902.00 68.00 37,672.000540 STRIPING-WHITE EPOXY

620014000 416.00 GAL 26.50 11,024.00 24.00 9,984.000550 STRIPING-YELLOW PAINT

620014960 272.00 GAL 63.00 17,136.00 68.00 18,496.000560 STRIPING-YELLOW EPOXY
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0001 MILL, OVERLAY, SEAL & COVER, RUMBLE STRIPS, BRIDGE RAILSECTION:

622011043 357.00 SQYD 7.00 2,499.00 2.30 821.100570 PERM EROSION CONTROL-HIGH SURV

$3,251,358.00 $3,374,609.92Section Totals

( ) indicates item is bid as Lump Sum

$3,374,609.92$3,251,358.00

$3,251,358.00

Contract Item Totals

$3,374,609.92Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,227,407.52 89.36% 100.00%

1 6297 CENTURY COMPANIES, INC. $1,373,497.00 100.00% 111.90%

2 2362 L.H.C., INCORPORATED $1,528,920.95 111.32% 124.57%

Vendor Ranking

Contract ID:

JCT US 87 - EAST (HAVRE)

Great FallsLetting Date:

Contract Description:

District(s): 45 WORKING DAYS

06317

March 16, 2017 9:00
A.M.

(8970116000) NH 1-6(116)379
JCT US 87 - EAST (HAVRE)

Hill104 Counties:

Contract
Time:

Call Order:

Project(s):
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Min: Max:

03/28/2017 12:29:25
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) CENTURY
COMPANIES, INC.

(2) L.H.C.,
INCORPORATED

Line
Number

0001 COLD MILL, OVERLAY, SEAL & COVERSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 122,000.00 122,000.00 180,000.00 180,000.00 290,875.00 290,875.000020 MOBILIZATION

208010000 (1) LS 1,000.00 1,000.00 5,000.00 5,000.00 3,704.09 3,704.090030 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL

401020045 8,245.00 TON 35.00 288,575.00 45.00 371,025.00 48.23 397,656.350050 PLANT MIX SURF GR S-3/4 IN

401020300 115.00 TON 230.00 26,450.00 165.00 18,975.00 164.00 18,860.000060 HYDRATED LIME

402020092 412.20 TON 450.00 185,490.00 475.00 195,795.00 456.00 187,963.200070 ASPHALT CEMENT PG 64-28

402020315 4,320.00 GAL 2.50 10,800.00 3.00 12,960.00 4.45 19,224.000080 EMULSIFIED ASPHALT-TACK COAT

402020368 176.40 TON 400.00 70,560.00 450.00 79,380.00 428.00 75,499.200090 EMULSIFIED ASPHALT CRS-2P

409000000 6.00 CRMI 500.00 3,000.00 1,000.00 6,000.00 251.94 1,511.640100 FINAL SWEEP AND BROOM

409000020 98,940.00 SQYD 0.70 69,258.00 0.70 69,258.00 1.09 107,844.600110 COVER-TYPE 2
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0001 COLD MILL, OVERLAY, SEAL & COVERSECTION:

411010000 85,434.00 SQYD 1.30 111,064.20 1.50 128,151.00 0.97 82,870.980120 COLD MILLING

551020030 9.00 CUYD 2,500.00 22,500.00 950.00 8,550.00 1,098.30 9,884.700130 CONCRETE-CLASS GENERAL

604000100 2.00 EACH 660.00 1,320.00 1,000.00 2,000.00 926.75 1,853.500140 ADJUST MANHOLE

608010020 374.00 SQYD 100.00 37,400.00 95.00 35,530.00 124.72 46,645.280150 SIDEWALK-CONCRETE 4 IN

608010050 4.60 SQYD 135.00 621.00 115.00 529.00 132.95 611.570160 SIDEWALK-CONCRETE 6 IN

608010125 34.50 SQYD 400.00 13,800.00 495.00 17,077.50 572.27 19,743.320170 DETEC WARNING DEVICES-TYPE 1

609010200 266.30 LNFT 50.00 13,315.00 39.00 10,385.70 45.09 12,007.470180 CURB AND GUTTER-CONC

618030005 120,000.00 UNIT 0.85 102,000.00 0.75 90,000.00 0.86 103,200.000190 TRAFFIC CONTROL DEVICES CB

619010058 21.00 SQFT 32.00 672.00 32.00 672.00 33.53 704.130200 SIGNS-ALUM SHEET INCR IV

619010088 10.00 SQFT 28.00 280.00 30.00 300.00 30.06 300.600210 SIGNS-ALUM REFL SHEET IX

619010230 2.00 EACH 80.00 160.00 100.00 200.00 104.05 208.100220 REMOVE SIGN

619010240 1.00 EACH 200.00 200.00 300.00 300.00 317.93 317.930230 REMOVE SIGN-GUIDE

619010340 85.20 LB 6.60 562.32 9.00 766.80 9.25 788.100240 POSTS-TUBULAR STEEL-SQ-PERF

619010490 32.00 LNFT 12.00 384.00 15.00 480.00 18.50 592.000250 POLES-TREATED WOOD 5 IN

619010770 2.00 EACH 475.00 950.00 435.00 870.00 450.88 901.760260 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)
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0001 COLD MILL, OVERLAY, SEAL & COVERSECTION:

620010301 153.00 GAL 225.00 34,425.00 225.00 34,425.00 242.78 37,145.340270 CURB MARKING-YELLOW EPOXY

620011105 74.00 GAL 160.00 11,840.00 100.00 7,400.00 109.83 8,127.420280 WORDS AND SYMBOLS-WHITE PAINT

620011110 23.00 GAL 260.00 5,980.00 110.00 2,530.00 114.45 2,632.350290 WORDS AND SYMBOLS-YELLOW PAINT

620011260 49.00 GAL 315.00 15,435.00 275.00 13,475.00 289.03 14,162.470300 WORDS AND SYMBOLS-WHITE EPOXY

620011265 16.00 GAL 300.00 4,800.00 435.00 6,960.00 450.88 7,214.080310 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 13.80 MILE 420.00 5,796.00 650.00 8,970.00 664.76 9,173.690320 TEMPORARY STRIPING

620013000 262.00 GAL 35.00 9,170.00 26.00 6,812.00 26.59 6,966.580330 STRIPING-WHITE PAINT

620013960 175.00 GAL 80.00 14,000.00 78.00 13,650.00 80.93 14,162.750340 STRIPING-WHITE EPOXY

620014000 315.00 GAL 30.00 9,450.00 26.00 8,190.00 27.17 8,558.550350 STRIPING-YELLOW PAINT

620014960 210.00 GAL 65.00 13,650.00 78.00 16,380.00 78.62 16,510.200360 STRIPING-YELLOW EPOXY

$1,528,920.95$1,227,407.52 $1,373,497.00Section Totals
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( ) indicates item is bid as Lump Sum

$1,373,497.00$1,227,407.52 $1,528,920.95

$1,227,407.52

Contract Item Totals

$1,373,497.00 1,528,920.95Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,243,274.30 184.09% 100.00%

1 6241 MK WEEDEN CONSTRUCTION, INC. $675,344.43 100.00% 54.32%

2 7729 GLACIER EXCAVATING, INC. $824,878.90 122.14% 66.35%

3 2045 OFTEDAL CONSTRUCTION, INC. $829,964.00 122.89% 66.76%

4 0113 HIGHLAND CONSTRUCTION SERVICES,
LLC

$856,145.23 126.77% 68.86%

5 2335 DONNES INC $888,693.06 131.59% 71.48%

6 7240 KNIFE RIVER CORPORATION -
YELLOWSTONE

$944,416.98 139.84% 75.96%

7 6338 WINKLER EXCAVATING, INC. $1,043,960.48 154.58% 83.97%

8 0419 MISSOURI RIVER CONTRACTORS, LLC $1,078,650.00 159.72% 86.76%

Vendor Ranking

Contract ID:

US 12 - BANK STABILIZATION

BillingsLetting Date:

Contract Description:

District(s): 65 WORKING DAYS

09317

March 16, 2017 9:00
A.M.

(9059035000) NH-STPP 14-3(35)122
US 12 - BANK STABILIZATION

Golden Valley, Musselshell, Wheatland105 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) MK WEEDEN
CONSTRUCTION,

INC.

(2) GLACIER
EXCAVATING,

INC.

Line
Number

0001 Slide or Slope Stabilization - STPP fundsSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 25,000.00 25,000.00 5,627.16 5,627.16 5,000.00 5,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 110,000.00 110,000.00 65,596.08 65,596.08 73,950.00 73,950.000030 MOBILIZATION

203020100 13,620.00 CUYD 15.00 204,300.00 4.78 65,103.60 12.85 175,017.000040 EXCAVATION-UNCLASSIFIED

208010150 (1) LS 50,000.00 50,000.00 11,924.67 11,924.67 11,500.00 11,500.000050 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL

208010550 911.00 LNFT 19.00 17,309.00 13.95 12,708.45 27.00 24,597.000070 FASCINE

208010555 2,704.00 LNFT 20.00 54,080.00 6.08 16,440.32 7.00 18,928.000080 COIR LOGS

209010165 1,005.00 LNFT 200.00 201,000.00 12.87 12,934.35 25.00 25,125.000085 TEMPORARY SHORING

301020450 664.00 CUYD 20.00 13,280.00 41.40 27,489.60 15.00 9,960.000090 SPECIAL BACKFILL

607100147 1,037.50 LNFT 3.00 3,112.50 10.73 11,132.38 10.00 10,375.000100 FARM FENCE-TYPE F2M-32 IN WW
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0001 Slide or Slope Stabilization - STPP fundsSECTION:

607100252 143.20 LNFT 2.00 286.40 6.97 998.10 6.50 930.800110 FARM FENCE-TYPE F4M

607100259 374.10 LNFT 4.00 1,496.40 8.31 3,108.77 7.75 2,899.280120 FARM FENCE-TYPE F5W

607100362 16.00 EACH 150.00 2,400.00 375.46 6,007.36 350.00 5,600.000130 FARM FENCE-PANEL/SINGLE FM

607100385 8.00 EACH 200.00 1,600.00 429.10 3,432.80 400.00 3,200.000140 FARM FENCE-PANEL/DOUBLE FM

607100720 16.00 EACH 45.00 720.00 53.64 858.24 50.00 800.000150 DEADMAN

610010100 241.00 CUYD 40.00 9,640.00 28.12 6,776.92 15.00 3,615.000160 TOPSOIL

610100558 10,027.00 SQYD 10.00 100,270.00 2.36 23,663.72 6.16 61,766.320170 REVEGETATION

610100575 3,925.00 SQYD 15.00 58,875.00 3.34 13,109.50 8.00 31,400.000180 COIR EROSION CONTROL NET

610100650 (1) LS 15,000.00 15,000.00 10,941.96 10,941.96 30,000.00 30,000.000185 STREAM RESTORATION SPECIALIST

613100040 3,371.00 CUYD 75.00 252,825.00 96.70 325,975.70 85.50 288,220.500190 RIPRAP-CLASS 2 RANDOM

613100060 610.00 CUYD 40.00 24,400.00 47.15 28,761.50 33.50 20,435.000200 RIPRAP-INSTALL

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000210 TRAFFIC CONTROL-FIXED

618030080 (1) LS 75,000.00 75,000.00 5,966.85 5,966.85 10,000.00 10,000.000220 TRAFFIC CONTROL

622011043 5,560.00 SQYD 3.00 16,680.00 1.94 10,786.40 1.00 5,560.000230 PERM EROSION CONTROL-HIGH SURV
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$824,878.90$1,243,274.30 $675,344.43Section Totals

( ) indicates item is bid as Lump Sum

$675,344.43$1,243,274.30 $824,878.90

$1,243,274.30

Contract Item Totals

$675,344.43 824,878.90Contract Grand Totals

Contract Time Totals $0.00
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Contract ID:
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Counties:
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Contract Time:March 16, 2017

Contract Description:

09317

(9059035000) NH-STPP 14-3(35)122
US 12 - BANK STABILIZATION

65 WORKING DAYS

Golden Valley, Musselshell, Wheatland

Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) OFTEDAL
CONSTRUCTION,

INC.

(4) HIGHLAND
CONSTRUCTION
SERVICES, LLC

(5) DONNES INC

Line
Number

0001 Slide or Slope Stabilization - STPP fundsSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 10,000.00 10,000.00 8,000.00 8,000.00 7,555.00 7,555.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 80,000.00 80,000.00 50,000.00 50,000.00 184,307.80 184,307.800030 MOBILIZATION

203020100 13,620.00 CUYD 11.75 160,035.00 8.00 108,960.00 7.00 95,340.000040 EXCAVATION-UNCLASSIFIED

208010150 (1) LS 6,000.00 6,000.00 8,000.00 8,000.00 11,916.00 11,916.000050 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL

208010550 911.00 LNFT 15.00 13,665.00 15.00 13,665.00 24.00 21,864.000070 FASCINE

208010555 2,704.00 LNFT 8.00 21,632.00 8.00 21,632.00 14.90 40,289.600080 COIR LOGS

209010165 1,005.00 LNFT 14.00 14,070.00 20.00 20,100.00 25.00 25,125.000085 TEMPORARY SHORING

301020450 664.00 CUYD 12.00 7,968.00 20.00 13,280.00 18.50 12,284.000090 SPECIAL BACKFILL

607100147 1,037.50 LNFT 12.00 12,450.00 11.00 11,412.50 10.10 10,478.750100 FARM FENCE-TYPE F2M-32 IN WW
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0001 Slide or Slope Stabilization - STPP fundsSECTION:

607100252 143.20 LNFT 8.00 1,145.60 7.00 1,002.40 6.60 945.120110 FARM FENCE-TYPE F4M

607100259 374.10 LNFT 9.00 3,366.90 8.25 3,086.33 7.90 2,955.390120 FARM FENCE-TYPE F5W

607100362 16.00 EACH 400.00 6,400.00 3,756.00 60,096.00 353.50 5,656.000130 FARM FENCE-PANEL/SINGLE FM

607100385 8.00 EACH 450.00 3,600.00 450.00 3,600.00 404.00 3,232.000140 FARM FENCE-PANEL/DOUBLE FM

607100720 16.00 EACH 60.00 960.00 55.00 880.00 50.50 808.000150 DEADMAN

610010100 241.00 CUYD 16.00 3,856.00 50.00 12,050.00 18.50 4,458.500160 TOPSOIL

610100558 10,027.00 SQYD 2.50 25,067.50 3.00 30,081.00 4.70 47,126.900170 REVEGETATION

610100575 3,925.00 SQYD 5.00 19,625.00 4.00 15,700.00 3.70 14,522.500180 COIR EROSION CONTROL NET

610100650 (1) LS 13,000.00 13,000.00 20,000.00 20,000.00 17,574.00 17,574.000185 STREAM RESTORATION SPECIALIST

613100040 3,371.00 CUYD 113.00 380,923.00 120.00 404,520.00 90.00 303,390.000190 RIPRAP-CLASS 2 RANDOM

613100060 610.00 CUYD 28.00 17,080.00 40.00 24,400.00 49.90 30,439.000200 RIPRAP-INSTALL

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000210 TRAFFIC CONTROL-FIXED

618030080 (1) LS 12,000.00 12,000.00 3,000.00 3,000.00 35,197.50 35,197.500220 TRAFFIC CONTROL

622011043 5,560.00 SQYD 2.00 11,120.00 3.00 16,680.00 1.30 7,228.000230 PERM EROSION CONTROL-HIGH SURV
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$888,693.06$829,964.00 $856,145.23Section Totals

( ) indicates item is bid as Lump Sum

$856,145.23$829,964.00 $888,693.06

$829,964.00

Contract Item Totals

$856,145.23 888,693.06Contract Grand Totals

Contract Time Totals
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(6) KNIFE RIVER
CORPORATION -
YELLOWSTONE

(7) WINKLER
EXCAVATING,

INC.

(8) MISSOURI
RIVER

CONTRACTORS,
LLC

Line
Number

0001 Slide or Slope Stabilization - STPP fundsSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 8,500.00 8,500.00 6,500.00 6,500.00 12,000.00 12,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 95,000.00 95,000.00 60,000.00 60,000.00 218,212.10 218,212.100030 MOBILIZATION

203020100 13,620.00 CUYD 10.50 143,010.00 12.00 163,440.00 7.00 95,340.000040 EXCAVATION-UNCLASSIFIED

208010150 (1) LS 18,000.00 18,000.00 30,000.00 30,000.00 18,000.00 18,000.000050 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL

208010550 911.00 LNFT 15.00 13,665.00 12.00 10,932.00 21.00 19,131.000070 FASCINE

208010555 2,704.00 LNFT 6.00 16,224.00 15.00 40,560.00 8.00 21,632.000080 COIR LOGS

209010165 1,005.00 LNFT 13.00 13,065.00 185.00 185,925.00 30.00 30,150.000085 TEMPORARY SHORING

301020450 664.00 CUYD 14.00 9,296.00 10.00 6,640.00 45.00 29,880.000090 SPECIAL BACKFILL

607100147 1,037.50 LNFT 10.00 10,375.00 12.00 12,450.00 6.80 7,055.000100 FARM FENCE-TYPE F2M-32 IN WW

Page 7 of 9

US 12 - BANK STABILIZATION

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:March 16, 2017

Contract Description:

09317

(9059035000) NH-STPP 14-3(35)122
US 12 - BANK STABILIZATION

65 WORKING DAYS

Golden Valley, Musselshell, Wheatland

Min: Max:

03/28/2017 12:29:25

Montana Department of Transportation AASHTOWare Project v3.01.164



0001 Slide or Slope Stabilization - STPP fundsSECTION:

607100252 143.20 LNFT 6.50 930.80 7.50 1,074.00 3.00 429.600110 FARM FENCE-TYPE F4M

607100259 374.10 LNFT 7.75 2,899.28 9.75 3,647.48 3.00 1,122.300120 FARM FENCE-TYPE F5W

607100362 16.00 EACH 350.00 5,600.00 400.00 6,400.00 215.00 3,440.000130 FARM FENCE-PANEL/SINGLE FM

607100385 8.00 EACH 400.00 3,200.00 600.00 4,800.00 300.00 2,400.000140 FARM FENCE-PANEL/DOUBLE FM

607100720 16.00 EACH 50.00 800.00 100.00 1,600.00 50.00 800.000150 DEADMAN

610010100 241.00 CUYD 30.00 7,230.00 18.00 4,338.00 65.00 15,665.000160 TOPSOIL

610100558 10,027.00 SQYD 2.20 22,059.40 12.00 120,324.00 4.00 40,108.000170 REVEGETATION

610100575 3,925.00 SQYD 4.50 17,662.50 6.00 23,550.00 12.00 47,100.000180 COIR EROSION CONTROL NET

610100650 (1) LS 10,200.00 10,200.00 25,000.00 25,000.00 38,000.00 38,000.000185 STREAM RESTORATION SPECIALIST

613100040 3,371.00 CUYD 130.00 438,230.00 80.00 269,680.00 125.00 421,375.000190 RIPRAP-CLASS 2 RANDOM

613100060 610.00 CUYD 35.00 21,350.00 30.00 18,300.00 25.00 15,250.000200 RIPRAP-INSTALL

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000210 TRAFFIC CONTROL-FIXED

618030080 (1) LS 70,000.00 70,000.00 15,000.00 15,000.00 30,000.00 30,000.000220 TRAFFIC CONTROL

622011043 5,560.00 SQYD 2.00 11,120.00 5.00 27,800.00 1.00 5,560.000230 PERM EROSION CONTROL-HIGH SURV
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$1,078,650.00$944,416.98 $1,043,960.48Section Totals

( ) indicates item is bid as Lump Sum

$1,043,960.48$944,416.98 $1,078,650.00

$944,416.98

Contract Item Totals

$1,043,960.48 1,078,650.00Contract Grand Totals

Contract Time Totals

Page 9 of 9

US 12 - BANK STABILIZATION

Call Order:

Letting Date: Billings

Contract ID:
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09317

(9059035000) NH-STPP 14-3(35)122
US 12 - BANK STABILIZATION

65 WORKING DAYS

Golden Valley, Musselshell, Wheatland

Min: Max:

03/28/2017 12:29:25

Montana Department of Transportation AASHTOWare Project v3.01.164



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $921,313.00 104.24% 100.00%

1 6348 TCA, INC. $883,879.85 100.00% 95.94%

2 2054 SLETTEN CONSTRUCTION COMPANY $919,118.00 103.99% 99.76%

3 2490 WANZEK CONSTRUCTION, INC. $955,370.30 108.09% 103.70%

4 6241 MK WEEDEN CONSTRUCTION, INC. $1,203,945.34 136.21% 130.68%

5 7947 BATTLE RIDGE BUILDERS, LLC $1,261,595.60 142.73% 136.93%

Vendor Ranking

Contract ID:

BUTTE CREEK -  1M N FOUR BUTTES

GlendiveLetting Date:

Contract Description:

District(s): 70 WORKING DAYS

01317

March 16, 2017 9:00
A.M.

(8095021000) STPB 9010(21)
BUTTE CREEK - 1M N FOUR BUTTES

Daniels106 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

03/28/2017 12:29:25

Montana Department of Transportation AASHTOWare Project v3.01.164



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) TCA, INC. (2) SLETTEN
CONSTRUCTION

COMPANY

Line
Number

0001 ROAD WORK FOR BRIDGE REPLACEMENTSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

105080115 2,500.00 CRFT 0.60 1,500.00 0.85 2,125.00 1.00 2,500.000020 FINISH GRADE CONTROL

105080200 (1) LS 5,000.00 5,000.00 1,800.00 1,800.00 10,000.00 10,000.000030 BRIDGE SURVEY

109200005 (1) LS 155,000.00 155,000.00 42,000.00 42,000.00 161,000.00 161,000.000040 MOBILIZATION

202020041 (1) LS 20,000.00 20,000.00 90,000.00 90,000.00 15,350.00 15,350.000050 REMOVE STRUCTURE

203020375 4,398.00 CUYD 16.00 70,368.00 11.00 48,378.00 11.25 49,477.500060 EMBANKMENT IN PLACE

203080100 653.00 CUYD 10.00 6,530.00 7.50 4,897.50 8.00 5,224.000070 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 20,000.00 20,000.00 5,000.00 5,000.00 10,000.00 10,000.000080 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000090 TEMPORARY EROSION CONTROL

301020254 785.00 CUYD 55.00 43,175.00 46.45 36,463.25 47.00 36,895.000100 BRIDGE END BACKFILL-TYPE 3

301020526 1,049.00 CUYD 60.00 62,940.00 75.00 78,675.00 77.00 80,773.000110 TOP SURFACING GR 3B
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0001 ROAD WORK FOR BRIDGE REPLACEMENTSECTION:

551020035 49.60 CUYD 700.00 34,720.00 600.00 29,760.00 650.00 32,240.000120 CONCRETE-CLASS STRUCTURE

553010300 495.00 LNFT 495.00 245,025.00 650.00 321,750.00 500.00 247,500.000130 PRESTRESSED BEAM-BULB TEE

555010100 4,750.00 LB 1.50 7,125.00 0.75 3,562.50 2.60 12,350.000140 REINFORCING STEEL

556010010 (1) LS 4,000.00 4,000.00 5,000.00 5,000.00 10,000.00 10,000.000150 STRUCTURAL STEEL - MISC

557010011 203.30 LNFT 130.00 26,429.00 89.00 18,093.70 165.00 33,544.500160 BRIDGE RAIL-W740

559050103 356.00 LNFT 80.00 28,480.00 80.00 28,480.00 73.00 25,988.000170 FURN STEEL PIPE PILE 16 X 1/2 IN

559060103 340.00 LNFT 18.00 6,120.00 20.00 6,800.00 23.00 7,820.000180 DRIVE STEEL PIPE PILE 16 X 1/2

559060350 10.00 EACH 300.00 3,000.00 317.50 3,175.00 570.00 5,700.000190 PILE CONICAL DRIVING POINT

603010040 98.00 LNFT 50.00 4,900.00 42.65 4,179.70 45.00 4,410.000200 DRAINAGE PIPE 18 IN

606010265 4.00 EACH 3,730.00 14,920.00 2,600.00 10,400.00 4,000.00 16,000.000210 GRD RL-BOX BEAM/BR APP-SEC TYPE 1

606010641 4.00 EACH 4,700.00 18,800.00 3,100.00 12,400.00 5,000.00 20,000.000220 GD RL BOX BEAM OPT TERM SEC

607100252 2,614.00 LNFT 3.00 7,842.00 3.00 7,842.00 2.50 6,535.000230 FARM FENCE-TYPE F4M

607100362 34.00 EACH 150.00 5,100.00 225.00 7,650.00 150.00 5,100.000240 FARM FENCE-PANEL/SINGLE FM

607100430 40.00 LNFT 12.00 480.00 12.00 480.00 12.50 500.000250 FARM GATE-WIRE-TYPE G-2

607100551 500.00 LNFT 4.50 2,250.00 2.00 1,000.00 1.50 750.000260 FENCE-TEMPORARY
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0001 ROAD WORK FOR BRIDGE REPLACEMENTSECTION:

607100720 3.00 EACH 58.00 174.00 50.00 150.00 35.00 105.000270 DEADMAN

610100101 1.10 ACRE 1,100.00 1,210.00 3,500.00 3,850.00 440.00 484.000280 SEEDING AREA NO 1

610100326 1.10 ACRE 500.00 550.00 3,000.00 3,300.00 125.00 137.500290 FERTILIZING AREA NO 1

610100490 1,225.00 SQYD 7.00 8,575.00 2.25 2,756.25 4.50 5,512.500300 TURF REINF MAT-NATURAL FIBER

610100555 1.10 ACRE 400.00 440.00 2,500.00 2,750.00 100.00 110.000310 CONDITION SEEDBED SURFACE

610100560 345.00 SQYD 20.00 6,900.00 9.00 3,105.00 24.00 8,280.000320 RIPRAP REVEGETATION

613100040 877.00 CUYD 90.00 78,930.00 80.00 70,160.00 82.00 71,914.000330 RIPRAP-CLASS 2 RANDOM

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000340 TRAFFIC CONTROL-FIXED

618030080 (1) LS 7,000.00 7,000.00 7,500.00 7,500.00 10,000.00 10,000.000350 TRAFFIC CONTROL

619010230 2.00 EACH 50.00 100.00 150.00 300.00 90.00 180.000360 REMOVE SIGN

622011043 992.00 SQYD 3.00 2,976.00 1.55 1,537.60 2.00 1,984.000370 PERM EROSION CONTROL-HIGH SURV

622011084 1,538.00 SQYD 2.00 3,076.00 1.55 2,383.90 2.00 3,076.000380 GEOTEXTILE STABILIZATION

622011086 3,339.00 SQYD 2.00 6,678.00 1.55 5,175.45 2.00 6,678.000390 SEPARATION GEOTEXTILE - HIGH
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$919,118.00$921,313.00 $883,879.85Section Totals

( ) indicates item is bid as Lump Sum

$883,879.85$921,313.00 $919,118.00

$921,313.00

Contract Item Totals

$883,879.85 919,118.00Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) WANZEK
CONSTRUCTION,

INC.

(4) MK WEEDEN
CONSTRUCTION,

INC.

(5) BATTLE
RIDGE

BUILDERS, LLC

Line
Number

0001 ROAD WORK FOR BRIDGE REPLACEMENTSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

105080115 2,500.00 CRFT 1.20 3,000.00 1.25 3,125.00 4.00 10,000.000020 FINISH GRADE CONTROL

105080200 (1) LS 8,400.00 8,400.00 11,000.00 11,000.00 12,000.00 12,000.000030 BRIDGE SURVEY

109200005 (1) LS 85,000.00 85,000.00 340,000.00 340,000.00 132,000.00 132,000.000040 MOBILIZATION

202020041 (1) LS 45,000.00 45,000.00 14,375.00 14,375.00 32,000.00 32,000.000050 REMOVE STRUCTURE

203020375 4,398.00 CUYD 23.00 101,154.00 12.96 56,998.08 62.00 272,676.000060 EMBANKMENT IN PLACE

203080100 653.00 CUYD 9.60 6,268.80 5.00 3,265.00 11.00 7,183.000070 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 4,200.00 4,200.00 10,000.00 10,000.00 7,000.00 7,000.000080 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000090 TEMPORARY EROSION CONTROL

301020254 785.00 CUYD 30.00 23,550.00 39.01 30,622.85 60.00 47,100.000100 BRIDGE END BACKFILL-TYPE 3

301020526 1,049.00 CUYD 56.00 58,744.00 68.53 71,887.97 60.00 62,940.000110 TOP SURFACING GR 3B
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0001 ROAD WORK FOR BRIDGE REPLACEMENTSECTION:

551020035 49.60 CUYD 1,000.00 49,600.00 715.00 35,464.00 550.00 27,280.000120 CONCRETE-CLASS STRUCTURE

553010300 495.00 LNFT 510.00 252,450.00 550.00 272,250.00 420.00 207,900.000130 PRESTRESSED BEAM-BULB TEE

555010100 4,750.00 LB 1.70 8,075.00 2.20 10,450.00 4.50 21,375.000140 REINFORCING STEEL

556010010 (1) LS 4,400.00 4,400.00 11,000.00 11,000.00 5,000.00 5,000.000150 STRUCTURAL STEEL - MISC

557010011 203.30 LNFT 220.00 44,726.00 181.50 36,898.95 142.00 28,868.600160 BRIDGE RAIL-W740

559050103 356.00 LNFT 74.00 26,344.00 80.30 28,586.80 87.00 30,972.000170 FURN STEEL PIPE PILE 16 X 1/2 IN

559060103 340.00 LNFT 52.00 17,680.00 25.30 8,602.00 23.00 7,820.000180 DRIVE STEEL PIPE PILE 16 X 1/2

559060350 10.00 EACH 430.00 4,300.00 627.00 6,270.00 470.00 4,700.000190 PILE CONICAL DRIVING POINT

603010040 98.00 LNFT 54.00 5,292.00 90.63 8,881.74 110.00 10,780.000200 DRAINAGE PIPE 18 IN

606010265 4.00 EACH 4,300.00 17,200.00 3,971.00 15,884.00 4,400.00 17,600.000210 GRD RL-BOX BEAM/BR APP-SEC TYPE 1

606010641 4.00 EACH 5,100.00 20,400.00 4,675.00 18,700.00 5,500.00 22,000.000220 GD RL BOX BEAM OPT TERM SEC

607100252 2,614.00 LNFT 6.00 15,684.00 3.30 8,626.20 8.00 20,912.000230 FARM FENCE-TYPE F4M

607100362 34.00 EACH 270.00 9,180.00 247.50 8,415.00 150.00 5,100.000240 FARM FENCE-PANEL/SINGLE FM

607100430 40.00 LNFT 12.00 480.00 13.20 528.00 35.00 1,400.000250 FARM GATE-WIRE-TYPE G-2

607100551 500.00 LNFT 3.60 1,800.00 2.20 1,100.00 5.00 2,500.000260 FENCE-TEMPORARY
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0001 ROAD WORK FOR BRIDGE REPLACEMENTSECTION:

607100720 3.00 EACH 60.00 180.00 55.00 165.00 100.00 300.000270 DEADMAN

610100101 1.10 ACRE 720.00 792.00 660.00 726.00 5,500.00 6,050.000280 SEEDING AREA NO 1

610100326 1.10 ACRE 140.00 154.00 132.00 145.20 4,500.00 4,950.000290 FERTILIZING AREA NO 1

610100490 1,225.00 SQYD 7.80 9,555.00 7.15 8,758.75 8.50 10,412.500300 TURF REINF MAT-NATURAL FIBER

610100555 1.10 ACRE 120.00 132.00 110.00 121.00 4,000.00 4,400.000310 CONDITION SEEDBED SURFACE

610100560 345.00 SQYD 21.00 7,245.00 27.54 9,501.30 10.00 3,450.000320 RIPRAP REVEGETATION

613100040 877.00 CUYD 95.00 83,315.00 150.00 131,550.00 210.00 184,170.000330 RIPRAP-CLASS 2 RANDOM

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000340 TRAFFIC CONTROL-FIXED

618030080 (1) LS 14,000.00 14,000.00 14,125.00 14,125.00 7,500.00 7,500.000350 TRAFFIC CONTROL

619010230 2.00 EACH 66.00 132.00 125.00 250.00 150.00 300.000360 REMOVE SIGN

622011043 992.00 SQYD 3.00 2,976.00 2.50 2,480.00 7.50 7,440.000370 PERM EROSION CONTROL-HIGH SURV

622011084 1,538.00 SQYD 3.00 4,614.00 2.50 3,845.00 4.00 6,152.000380 GEOTEXTILE STABILIZATION

622011086 3,339.00 SQYD 2.50 8,347.50 2.50 8,347.50 5.50 18,364.500390 SEPARATION GEOTEXTILE - HIGH
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$1,261,595.60$955,370.30 $1,203,945.34Section Totals

( ) indicates item is bid as Lump Sum

$1,203,945.34$955,370.30 $1,261,595.60

$955,370.30

Contract Item Totals

$1,203,945.34 1,261,595.60Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $4,153,695.85 87.31% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. - MSLA $4,757,256.50 100.00% 114.53%

2 2087 NELCON, INC. $4,776,876.00 100.41% 115.00%

Vendor Ranking

Contract ID:

BEARTOOTH HWY

BillingsLetting Date:

Contract Description:

District(s): 50 WORKING DAYS

11317

March 30, 2017 9:00
A.M.

(8725054000) STPP 28-2(54)45
BEARTOOTH HWY

Carbon201 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

04/12/2017 10:20:54
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC. - MSLA

(2) NELCON, INC.

Line
Number

0001 DIGOUT, MILLING, PAVING & GUARDRAILSECTION:

103500005 (1) LS 1,500.00 1,500.00 1,500.00 1,500.00 1,000.00 1,000.000010 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000020 MISCELLANEOUS WORK

104030025 1.00 EACH 2,500.00 2,500.00 1,000.00 1,000.00 1,100.00 1,100.000030 MISCELLANEOUS ITEMS-INSTALL

105080115 1,200.00 CRFT 3.00 3,600.00 2.00 2,400.00 8.00 9,600.000040 FINISH GRADE CONTROL

108000000 (1) LS 5,000.00 5,000.00 1,500.00 1,500.00 10,000.00 10,000.000050 CRITICAL PATH SCHEDULE

109200005 (1) LS 525,000.00 525,000.00 683,000.00 683,000.00 790,000.62 790,000.620060 MOBILIZATION

203020100 179.00 CUYD 26.00 4,654.00 30.00 5,370.00 52.00 9,308.000070 EXCAVATION-UNCLASSIFIED

203020278 1,455.00 CUYD 24.00 34,920.00 45.00 65,475.00 57.00 82,935.000080 EXCAVATION-DIGOUTS

203020310 1,136.00 CUYD 30.00 34,080.00 65.00 73,840.00 100.00 113,600.000090 SPECIAL BORROW-NEAT LINE

208010000 (1) LS 20,000.00 20,000.00 10,000.00 10,000.00 30,000.00 30,000.000100 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000110 TEMPORARY EROSION CONTROL
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0001 DIGOUT, MILLING, PAVING & GUARDRAILSECTION:

210020170 160.00 MILE 25.00 4,000.00 20.00 3,200.00 20.00 3,200.000120 TEST TRAILER-TRANSPORT,SETUP

301020340 220.00 CUYD 60.00 13,200.00 80.00 17,600.00 118.00 25,960.000130 CRUSHED AGGREGATE COURSE

301020625 12,261.00 SQYD 0.65 7,969.65 0.50 6,130.50 0.60 7,356.600140 AGGREGATE TREATMENT

401020065 26,419.00 TON 44.00 1,162,436.00 55.50 1,466,254.50 36.00 951,084.000150 PLANT MIX SURF GR S-3/8 IN

401020300 370.00 TON 225.00 83,250.00 140.00 51,800.00 140.00 51,800.000160 HYDRATED LIME

402020092 1,638.60 TON 440.00 720,984.00 428.00 701,320.80 790.00 1,294,494.000170 ASPHALT CEMENT PG 64-28

402020315 9,922.00 GAL 2.50 24,805.00 2.00 19,844.00 4.00 39,688.000180 EMULSIFIED ASPHALT-TACK COAT

403010245 8,580.00 LNFT 6.00 51,480.00 7.50 64,350.00 6.50 55,770.000190 CRACK FILLING

411010000 181,173.00 SQYD 3.00 543,519.00 2.50 452,932.50 2.50 452,932.500200 COLD MILLING

411011120 11.40 MILE 1,200.00 13,680.00 1,200.00 13,680.00 1,050.00 11,970.000210 CENTERLINE RUMBLE STRIPS-TYPE 1

606010030 112.50 LNFT 35.00 3,937.50 19.00 2,137.50 21.00 2,362.500215 GUARDRAIL-STEEL

606010140 14.00 EACH 875.00 12,250.00 825.00 11,550.00 1,500.00 21,000.000220 GUARDRAIL END SECTION WIDENING

606010370 275.00 LNFT 8.00 2,200.00 7.50 2,062.50 9.00 2,475.000230 RESET GUARDRAIL

606010386 1,625.00 LNFT 2.50 4,062.50 3.00 4,875.00 4.86 7,897.500240 REMOVE AND SALVAGE GUARDRAIL

606010642 33.00 EACH 2,780.00 91,740.00 2,950.00 97,350.00 3,125.00 103,125.000250 GUARDRAIL-OPTIONAL TERM SECT
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0001 DIGOUT, MILLING, PAVING & GUARDRAILSECTION:

606011520 2.00 EACH 17,975.00 35,950.00 18,000.00 36,000.00 19,500.00 39,000.000260 IMPACT ATTENUATOR

607100360 2.00 EACH 175.00 350.00 550.00 1,100.00 175.00 350.000270 FARM FENCE-PANEL/SINGLE FW

607100440 32.00 LNFT 18.00 576.00 55.00 1,760.00 40.00 1,280.000280 FARM GATE-METAL-TYPE G-3

614010601 135.00 SQYD 675.00 91,125.00 600.00 81,000.00 400.00 54,000.000290 REINFORCED SOIL SLOPE

617523010 2.00 EACH 5,000.00 10,000.00 5,000.00 10,000.00 3,827.00 7,654.000300 SOL SIG-TRAF 1 COLOR-1 WAY 12

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000315 TRAFFIC CONTROL-FIXED

618030080 (1) LS 250,000.00 250,000.00 467,000.00 467,000.00 190,000.00 190,000.000317 TRAFFIC CONTROL

618100001 5.00 EACH 625.00 3,125.00 650.00 3,250.00 1,050.00 5,250.000320 MOTORCYCLE ADVISORY SIGN

619010058 121.00 SQFT 25.00 3,025.00 25.00 3,025.00 24.35 2,946.350330 SIGNS-ALUM SHEET INCR IV

619010086 286.80 SQFT 27.00 7,743.60 26.00 7,456.80 16.85 4,832.580340 SIGNS-ALUM REFL SHEET IV

619010088 721.40 SQFT 24.00 17,313.60 31.00 22,363.40 16.25 11,722.750350 SIGNS-ALUM REFL SHEET IX

619010230 118.00 EACH 47.00 5,546.00 77.00 9,086.00 30.00 3,540.000360 REMOVE SIGN

619010240 4.00 EACH 200.00 800.00 260.00 1,040.00 330.00 1,320.000370 REMOVE SIGN-GUIDE

619010300 3,272.00 LB 6.00 19,632.00 6.50 21,268.00 10.35 33,865.200380 POSTS-TUBULAR STEEL

619010310 224.00 LB 5.00 1,120.00 6.00 1,344.00 2.85 638.400390 POSTS-STEEL U SIGN
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0001 DIGOUT, MILLING, PAVING & GUARDRAILSECTION:

619010320 2,510.00 LB 5.00 12,550.00 6.00 15,060.00 8.50 21,335.000400 POSTS-STEEL STRUCTURAL SIGN

619010340 3,914.00 LB 7.00 27,398.00 6.50 25,441.00 10.75 42,075.500410 POSTS-TUBULAR STEEL-SQ-PERF

619010620 144.00 LNFT 32.00 4,608.00 30.00 4,320.00 15.50 2,232.000420 BARRICADES-TYPE B(1)

619011001 160.00 EACH 19.00 3,040.00 49.00 7,840.00 35.00 5,600.000430 DELINEATOR SNOWPOLE-DES A

619011138 7,644.00 EACH 14.00 107,016.00 14.00 107,016.00 11.00 84,084.000440 DELINEATION-LINEAR-WHITE-W-BEAM

620011105 4.00 GAL 250.00 1,000.00 175.00 700.00 250.00 1,000.000450 WORDS AND SYMBOLS-WHITE PAINT

620011260 3.00 GAL 350.00 1,050.00 450.00 1,350.00 350.00 1,050.000460 WORDS AND SYMBOLS-WHITE EPOXY

620012950 22.80 MILE 600.00 13,680.00 525.00 11,970.00 400.00 9,120.000470 TEMPORARY STRIPING

620013000 827.00 GAL 25.00 20,675.00 20.00 16,540.00 28.00 23,156.000480 STRIPING-WHITE PAINT

620013960 551.00 GAL 60.00 33,060.00 65.00 35,815.00 65.00 35,815.000490 STRIPING-WHITE EPOXY

620014000 720.00 GAL 25.00 18,000.00 20.00 14,400.00 28.00 20,160.000500 STRIPING-YELLOW PAINT

620014960 480.00 GAL 65.00 31,200.00 65.00 31,200.00 65.00 31,200.000510 STRIPING-YELLOW EPOXY

622010075 2,606.00 SQYD 3.00 7,818.00 2.00 5,212.00 4.50 11,727.000520 GEOGRID - BIAXIAL

622011084 1,509.00 SQYD 3.00 4,527.00 3.00 4,527.00 1.50 2,263.500530 GEOTEXTILE STABILIZATION
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$4,776,876.00$4,153,695.85 $4,757,256.50Section Totals

( ) indicates item is bid as Lump Sum

$4,757,256.50$4,153,695.85 $4,776,876.00

$4,153,695.85

Contract Item Totals

$4,757,256.50 4,776,876.00Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,570,447.00 112.68% 100.00%

1 2054 SLETTEN CONSTRUCTION COMPANY $1,393,777.95 100.00% 88.75%

2 7947 BATTLE RIDGE BUILDERS, LLC $1,834,310.15 131.61% 116.80%

3 2294 TAMIETTI CONSTRUCTION CO. $1,853,475.40 132.98% 118.02%

4 0508 MALCOLM INTERNATIONAL LLC $2,384,028.00 171.05% 151.81%

Vendor Ranking

Contract ID:

MUSSELSHELL RV - 6 M SW MELSTONE

BillingsLetting Date:

Contract Description:

District(s): 120 WORKING DAYS

10317

March 30, 2017 9:00
A.M.

(6293027000) STPB 9033(27)
MUSSELSHELL RV - 6 M SW MELSTONE

Musselshell202 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SLETTEN
CONSTRUCTION

COMPANY

(2) BATTLE
RIDGE

BUILDERS, LLC

Line
Number

0001 GRADE, GRVL SURF, DRNG, FENCING & BR APPROACHESSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

104030011 (1) LS 2,500.00 2,500.00 5,000.00 5,000.00 32,000.00 32,000.000020 MISCELLANEOUS ITEMS-LS

104030015 (1) LS 2,500.00 2,500.00 1,500.00 1,500.00 2,000.00 2,000.000030 REMOVE AND RESET MISC ITEMS

104030060 425.00 CUYD 12.50 5,312.50 37.50 15,937.50 33.00 14,025.000040 MISCELLANEOUS ITEMS-CUYD

105080115 4,900.00 CRFT 1.50 7,350.00 1.30 6,370.00 2.10 10,290.000050 FINISH GRADE CONTROL

105080200 (1) LS 5,000.00 5,000.00 5,000.00 5,000.00 14,000.00 14,000.000060 BRIDGE SURVEY

109200005 (1) LS 205,000.00 205,000.00 250,000.00 250,000.00 420,000.00 420,000.000070 MOBILIZATION

202020041 (1) LS 90,000.00 90,000.00 35,000.00 35,000.00 110,000.00 110,000.000080 REMOVE STRUCTURE

203020375 15,405.00 CUYD 13.00 200,265.00 7.10 109,375.50 14.85 228,764.250090 EMBANKMENT IN PLACE

203080100 1,545.00 CUYD 6.25 9,656.25 5.00 7,725.00 9.00 13,905.000100 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 50,000.00 50,000.00 10,000.00 10,000.00 58,000.00 58,000.000110 TEMPORARY EROSION CONTROL - LS
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0001 GRADE, GRVL SURF, DRNG, FENCING & BR APPROACHESSECTION:

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000120 TEMPORARY EROSION CONTROL

301020526 2,024.00 CUYD 60.00 121,440.00 72.50 146,740.00 55.00 111,320.000130 TOP SURFACING GR 3B

551020035 69.80 CUYD 650.00 45,370.00 695.00 48,511.00 680.00 47,464.000140 CONCRETE-CLASS STRUCTURE

551020107 141.30 CUYD 825.00 116,572.50 550.00 77,715.00 600.00 84,780.000150 CONCRETE-CLASS DECK

552010140 514.30 SQYD 13.00 6,685.90 10.00 5,143.00 13.00 6,685.900160 TRANSVERSE DECK GROOVING

555010100 9,670.00 LB 1.65 15,955.50 1.15 11,120.50 1.70 16,439.000170 REINFORCING STEEL

555010200 38,989.00 LB 1.85 72,129.65 1.25 48,736.25 1.70 66,281.300180 REINFORCING STEEL-EPOXY COATED

556010011 (1) LS 348,750.00 348,750.00 343,934.00 343,934.00 230,000.00 230,000.000190 STRUCTURAL STEEL - GIRDER

557010012 418.40 LNFT 105.00 43,932.00 90.00 37,656.00 71.00 29,706.400200 BRIDGE RAIL-T 101

557010122 418.40 LNFT 18.00 7,531.20 20.00 8,368.00 30.00 12,552.000210 LIVESTOCK RAIL

559030092 159.00 LNFT 35.00 5,565.00 57.00 9,063.00 76.00 12,084.000220 DRIVE STEEL PIPE PILE 24 X 3/4 IN

559040000 125.00 LNFT 100.00 12,500.00 95.00 11,875.00 423.00 52,875.000230 PILE DRILL AND SOCKET

559040035 2.00 EACH 5,100.00 10,200.00 4,500.00 9,000.00 8,000.00 16,000.000240 DYNAMIC LOAD TEST

559050103 309.00 LNFT 65.00 20,085.00 70.00 21,630.00 66.00 20,394.000250 FURN STEEL PIPE PILE 16 X 1/2 IN

559060103 200.00 LNFT 40.00 8,000.00 45.00 9,000.00 60.00 12,000.000260 DRIVE STEEL PIPE PILE 16 X 1/2
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0001 GRADE, GRVL SURF, DRNG, FENCING & BR APPROACHESSECTION:

559060200 14.00 EACH 225.00 3,150.00 400.00 5,600.00 630.00 8,820.000270 PILE CUTTING SHOE

603010048 68.00 LNFT 60.00 4,080.00 85.00 5,780.00 70.00 4,760.000280 DRAINAGE PIPE 24 IN

603012535 66.00 LNFT 85.00 5,610.00 92.00 6,072.00 110.00 7,260.000290 RCP 18 IN CLASS 3

603587020 32.40 LNFT 30.00 972.00 25.00 810.00 32.00 1,036.800300 REMOVE PIPE CULVERT

606010190 4.00 EACH 1,300.00 5,200.00 1,000.00 4,000.00 1,200.00 4,800.000310 GUARDRAIL-STL/BR APPR-TY 2

606010642 4.00 EACH 3,000.00 12,000.00 2,850.00 11,400.00 3,200.00 12,800.000320 GUARDRAIL-OPTIONAL TERM SECT

607100219 4,854.00 LNFT 2.00 9,708.00 1.60 7,766.40 2.75 13,348.500330 FARM FENCE-TYPE F3M

607100360 26.00 EACH 175.00 4,550.00 120.00 3,120.00 250.00 6,500.000340 FARM FENCE-PANEL/SINGLE FW

607100430 32.00 LNFT 10.00 320.00 7.50 240.00 14.00 448.000350 FARM GATE-WIRE-TYPE G-2

607100450 2.00 EACH 600.00 1,200.00 275.00 550.00 1,200.00 2,400.000360 FENCE-PEDESTRIAN PASS

607100551 408.00 LNFT 3.00 1,224.00 1.60 652.80 4.00 1,632.000370 FENCE-TEMPORARY

607100720 2.00 EACH 80.00 160.00 35.00 70.00 60.00 120.000380 DEADMAN

610100101 2.50 ACRE 500.00 1,250.00 580.00 1,450.00 500.00 1,250.000390 SEEDING AREA NO 1

610100102 0.30 ACRE 900.00 270.00 580.00 174.00 1,000.00 300.000400 SEEDING AREA NO 2

610100326 2.50 ACRE 175.00 437.50 85.00 212.50 500.00 1,250.000410 FERTILIZING AREA NO 1

Page 3 of 8

MUSSELSHELL RV - 6 M SW MELSTONE

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

202

Tabulation of Bids

Contract Time:March 30, 2017

Contract Description:

10317

(6293027000) STPB 9033(27)
MUSSELSHELL RV - 6 M SW MELSTONE

120 WORKING DAYS

Musselshell

Min: Max:

04/12/2017 10:20:54

Montana Department of Transportation AASHTOWare Project v3.01.164



0001 GRADE, GRVL SURF, DRNG, FENCING & BR APPROACHESSECTION:

610100327 0.30 ACRE 300.00 90.00 85.00 25.50 1,200.00 360.000420 FERTILIZING AREA NO 2

610100555 2.50 ACRE 225.00 562.50 95.00 237.50 500.00 1,250.000430 CONDITION SEEDBED SURFACE

610100560 603.00 SQYD 25.00 15,075.00 34.50 20,803.50 24.00 14,472.000440 RIPRAP REVEGETATION

610100561 1,452.00 SQYD 3.25 4,719.00 5.00 7,260.00 6.00 8,712.000450 EROSION CONTROL BLANKET-LONG-TERM

613100040 515.00 CUYD 100.00 51,500.00 110.40 56,856.00 178.00 91,670.000460 RIPRAP-CLASS 2 RANDOM

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000470 TRAFFIC CONTROL-FIXED

618030080 (1) LS 20,000.00 20,000.00 11,035.00 11,035.00 10,500.00 10,500.000480 TRAFFIC CONTROL

619010230 6.00 EACH 45.00 270.00 25.00 150.00 200.00 1,200.000490 REMOVE SIGN

622011043 1,371.00 SQYD 3.50 4,798.50 3.00 4,113.00 5.00 6,855.000500 PERM EROSION CONTROL-HIGH SURV

$1,834,310.15$1,570,447.00 $1,393,777.95Section Totals

( ) indicates item is bid as Lump Sum

$1,393,777.95$1,570,447.00 $1,834,310.15

$1,570,447.00

Contract Item Totals

$1,393,777.95 1,834,310.15Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) TAMIETTI
CONSTRUCTION

CO.

(4) MALCOLM
INTERNATIONAL

LLC

Line
Number

0001 GRADE, GRVL SURF, DRNG, FENCING & BR APPROACHESSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

104030011 (1) LS 17,000.00 17,000.00 15,000.00 15,000.000020 MISCELLANEOUS ITEMS-LS

104030015 (1) LS 7,000.00 7,000.00 3,000.00 3,000.000030 REMOVE AND RESET MISC ITEMS

104030060 425.00 CUYD 100.00 42,500.00 25.00 10,625.000040 MISCELLANEOUS ITEMS-CUYD

105080115 4,900.00 CRFT 2.50 12,250.00 2.50 12,250.000050 FINISH GRADE CONTROL

105080200 (1) LS 6,600.00 6,600.00 15,000.00 15,000.000060 BRIDGE SURVEY

109200005 (1) LS 320,000.00 320,000.00 161,000.00 161,000.000070 MOBILIZATION

202020041 (1) LS 35,500.00 35,500.00 182,000.00 182,000.000080 REMOVE STRUCTURE

203020375 15,405.00 CUYD 16.50 254,182.50 27.00 415,935.000090 EMBANKMENT IN PLACE

203080100 1,545.00 CUYD 8.50 13,132.50 24.00 37,080.000100 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 50,000.00 50,000.00 90,000.00 90,000.000110 TEMPORARY EROSION CONTROL - LS
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0001 GRADE, GRVL SURF, DRNG, FENCING & BR APPROACHESSECTION:

208010200 500.00 UNIT 1.00 500.00 1.00 500.000120 TEMPORARY EROSION CONTROL

301020526 2,024.00 CUYD 75.00 151,800.00 105.00 212,520.000130 TOP SURFACING GR 3B

551020035 69.80 CUYD 500.00 34,900.00 1,600.00 111,680.000140 CONCRETE-CLASS STRUCTURE

551020107 141.30 CUYD 500.00 70,650.00 1,400.00 197,820.000150 CONCRETE-CLASS DECK

552010140 514.30 SQYD 18.00 9,257.40 10.00 5,143.000160 TRANSVERSE DECK GROOVING

555010100 9,670.00 LB 3.00 29,010.00 1.60 15,472.000170 REINFORCING STEEL

555010200 38,989.00 LB 3.50 136,461.50 2.00 77,978.000180 REINFORCING STEEL-EPOXY COATED

556010011 (1) LS 300,000.00 300,000.00 330,000.00 330,000.000190 STRUCTURAL STEEL - GIRDER

557010012 418.40 LNFT 105.00 43,932.00 155.00 64,852.000200 BRIDGE RAIL-T 101

557010122 418.40 LNFT 105.00 43,932.00 40.00 16,736.000210 LIVESTOCK RAIL

559030092 159.00 LNFT 110.00 17,490.00 175.00 27,825.000220 DRIVE STEEL PIPE PILE 24 X 3/4 IN

559040000 125.00 LNFT 150.00 18,750.00 150.00 18,750.000230 PILE DRILL AND SOCKET

559040035 2.00 EACH 4,500.00 9,000.00 7,500.00 15,000.000240 DYNAMIC LOAD TEST

559050103 309.00 LNFT 90.00 27,810.00 125.00 38,625.000250 FURN STEEL PIPE PILE 16 X 1/2 IN

559060103 200.00 LNFT 13.00 2,600.00 200.00 40,000.000260 DRIVE STEEL PIPE PILE 16 X 1/2
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0001 GRADE, GRVL SURF, DRNG, FENCING & BR APPROACHESSECTION:

559060200 14.00 EACH 410.00 5,740.00 500.00 7,000.000270 PILE CUTTING SHOE

603010048 68.00 LNFT 80.00 5,440.00 75.00 5,100.000280 DRAINAGE PIPE 24 IN

603012535 66.00 LNFT 130.00 8,580.00 100.00 6,600.000290 RCP 18 IN CLASS 3

603587020 32.40 LNFT 40.00 1,296.00 50.00 1,620.000300 REMOVE PIPE CULVERT

606010190 4.00 EACH 1,200.00 4,800.00 1,500.00 6,000.000310 GUARDRAIL-STL/BR APPR-TY 2

606010642 4.00 EACH 3,300.00 13,200.00 2,800.00 11,200.000320 GUARDRAIL-OPTIONAL TERM SECT

607100219 4,854.00 LNFT 4.00 19,416.00 4.00 19,416.000330 FARM FENCE-TYPE F3M

607100360 26.00 EACH 200.00 5,200.00 500.00 13,000.000340 FARM FENCE-PANEL/SINGLE FW

607100430 32.00 LNFT 30.00 960.00 30.00 960.000350 FARM GATE-WIRE-TYPE G-2

607100450 2.00 EACH 1,203.00 2,406.00 1,500.00 3,000.000360 FENCE-PEDESTRIAN PASS

607100551 408.00 LNFT 1.50 612.00 7.00 2,856.000370 FENCE-TEMPORARY

607100720 2.00 EACH 75.00 150.00 250.00 500.000380 DEADMAN

610100101 2.50 ACRE 500.00 1,250.00 500.00 1,250.000390 SEEDING AREA NO 1

610100102 0.30 ACRE 1,500.00 450.00 1,000.00 300.000400 SEEDING AREA NO 2

610100326 2.50 ACRE 400.00 1,000.00 1,000.00 2,500.000410 FERTILIZING AREA NO 1
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0001 GRADE, GRVL SURF, DRNG, FENCING & BR APPROACHESSECTION:

610100327 0.30 ACRE 500.00 150.00 1,000.00 300.000420 FERTILIZING AREA NO 2

610100555 2.50 ACRE 900.00 2,250.00 750.00 1,875.000430 CONDITION SEEDBED SURFACE

610100560 603.00 SQYD 25.00 15,075.00 35.00 21,105.000440 RIPRAP REVEGETATION

610100561 1,452.00 SQYD 4.50 6,534.00 5.00 7,260.000450 EROSION CONTROL BLANKET-LONG-TERM

613100040 515.00 CUYD 160.00 82,400.00 250.00 128,750.000460 RIPRAP-CLASS 2 RANDOM

618030015 500.00 UNIT 1.00 500.00 1.00 500.000470 TRAFFIC CONTROL-FIXED

618030080 (1) LS 6,500.00 6,500.00 10,000.00 10,000.000480 TRAFFIC CONTROL

619010230 6.00 EACH 85.00 510.00 215.00 1,290.000490 REMOVE SIGN

622011043 1,371.00 SQYD 3.50 4,798.50 5.00 6,855.000500 PERM EROSION CONTROL-HIGH SURV

$1,853,475.40 $2,384,028.00Section Totals

( ) indicates item is bid as Lump Sum

$2,384,028.00$1,853,475.40

$1,853,475.40

Contract Item Totals

$2,384,028.00Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $16,193,443.89 127.17% 100.00%

1 2054 SLETTEN CONSTRUCTION COMPANY $12,733,429.10 100.00% 78.63%

2 7443 WADSWORTH BROTHERS
CONSTRUCTION CO, INC.

$16,489,470.20 129.50% 101.83%

3 6275 DICK ANDERSON CONSTRUCTION, INC.
- GFLS

$17,042,909.30 133.84% 105.25%

4 0508 MALCOLM INTERNATIONAL LLC $18,853,044.20 148.06% 116.42%

Vendor Ranking

Contract ID:

SOUTH FORK FLATHEAD - HUNGRY HORSE

MissoulaLetting Date:

Contract Description:

District(s): 250 WORKING DAYS

02417

April 13, 2017 9:00
A.M.

(8083188000) NHPBIP-FLA 1-2(188)142
SOUTH FORK FLATHEAD - HUNGRY HORSE

Flathead101 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SLETTEN
CONSTRUCTION

COMPANY

(2) WADSWORTH
BROTHERS

CONSTRUCTION
CO, INC.

Line
Number

0001 REMOVE STRUCTURE, GRAVEL, PMS OVERLAY, DRAINAGE, SIDEWALK, CURB/GUTTER,
SEAL & COVER

SECTION:

103000000 1,000.00 HOUR 1.00 1,000.00 1.00 1,000.00 20.00 20,000.000005 TRAINING PROGRAM

103500005 (1) LS 2,500.00 2,500.00 3,000.00 3,000.00 2,500.00 2,500.000010 ESCROW OF BID DOCUMENTS

104030010 100,000.00 UNIT 1.00 100,000.00 1.00 100,000.00 1.00 100,000.000020 MISCELLANEOUS WORK

104030011 (1) LS 500,000.00 500,000.00 500,000.00 500,000.00 1,700,000.00 1,700,000.000025 MISCELLANEOUS ITEMS-LS

105070000 (1) LS 20,000.00 20,000.00 60,850.00 60,850.00 75,000.00 75,000.000030 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 4,000.00 4,000.00 7,000.00 7,000.00 5,000.00 5,000.000040 CRITICAL PATH SCHEDULE

109200005 (1) LS 2,250,000.00 2,250,000.00 1,691,000.00 1,691,000.00 1,600,000.00 1,600,000.000050 MOBILIZATION

201130005 14.40 ACRE 400.00 5,760.00 8,200.00 118,080.00 4,000.00 57,600.000060 CLEARING AND GRUBBING

202020041 (1) LS 375,000.00 375,000.00 500,000.00 500,000.00 600,000.00 600,000.000070 REMOVE STRUCTURE

202020140 608.00 SQYD 4.40 2,675.20 6.00 3,648.00 4.00 2,432.000080 REMOVE BITUMINOUS PAVEMENT
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0001 REMOVE STRUCTURE, GRAVEL, PMS OVERLAY, DRAINAGE, SIDEWALK, CURB/GUTTER,
SEAL & COVER

SECTION:

203020100 68,830.00 CUYD 8.00 550,640.00 7.90 543,757.00 8.00 550,640.000090 EXCAVATION-UNCLASSIFIED

203020200 392.00 CUYD 8.00 3,136.00 22.00 8,624.00 12.00 4,704.000100 EXCAVATION-UNCLASS BORROW

203080100 3,691.00 CUYD 7.00 25,837.00 7.00 25,837.00 19.00 70,129.000110 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 70,000.00 70,000.00 42,000.00 42,000.00 75,000.00 75,000.000120 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000130 TEMPORARY EROSION CONTROL

209010160 (1) LS 100,000.00 100,000.00 50,000.00 50,000.00 100,000.00 100,000.000140 TEMPORARY SHORING

210020170 35.00 MILE 40.00 1,400.00 20.00 700.00 400.00 14,000.000150 TEST TRAILER-TRANSPORT,SETUP

212000000 3.00 STA 1,500.00 4,500.00 560.00 1,680.00 2,000.00 6,000.000160 OBLITERATE ROADWAY

301020268 500.00 CUYD 20.00 10,000.00 26.00 13,000.00 40.00 20,000.000165 TRAFFIC GRAVEL

301020340 12,617.00 CUYD 28.00 353,276.00 27.00 340,659.00 31.00 391,127.000170 CRUSHED AGGREGATE COURSE

301020450 123.60 CUYD 35.00 4,326.00 70.00 8,652.00 70.00 8,652.000180 SPECIAL BACKFILL

301020526 444.00 CUYD 40.00 17,760.00 33.00 14,652.00 48.00 21,312.000190 TOP SURFACING GR 3B

301020625 45,973.00 SQYD 0.30 13,791.90 0.30 13,791.90 0.25 11,493.250200 AGGREGATE TREATMENT

401020048 8,514.00 TON 27.00 229,878.00 38.00 323,532.00 38.00 323,532.000210 PLANT MIX SURF GR S-1/2 IN
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0001 REMOVE STRUCTURE, GRAVEL, PMS OVERLAY, DRAINAGE, SIDEWALK, CURB/GUTTER,
SEAL & COVER

SECTION:

401020300 119.00 TON 240.00 28,560.00 263.00 31,297.00 270.00 32,130.000220 HYDRATED LIME

402020089 99.10 TON 410.00 40,631.00 400.00 39,640.00 400.00 39,640.000230 ASPHALT CEMENT PG 58-28

402020092 394.50 TON 440.00 173,580.00 440.00 173,580.00 500.00 197,250.000240 ASPHALT CEMENT PG 64-28

402020315 4,073.00 GAL 2.00 8,146.00 1.70 6,924.10 3.00 12,219.000250 EMULSIFIED ASPHALT-TACK COAT

402020320 2,836.00 GAL 2.25 6,381.00 3.70 10,493.20 3.80 10,776.800260 EMULSIFIED ASPHALT-FOG SEAL

402020375 52.50 TON 410.00 21,525.00 600.00 31,500.00 670.00 35,175.000270 EMULSIFIED ASPHALT CHFRS-2P

409000010 29,224.00 SQYD 0.80 23,379.20 1.05 30,685.20 1.20 35,068.800280 COVER-TYPE 1

411011130 0.50 MILE 3,000.00 1,500.00 1,050.00 525.00 8,500.00 4,250.000290 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 1.00 MILE 2,000.00 2,000.00 650.00 650.00 6,500.00 6,500.000300 RUMBLE STRIPS

551020030 12.00 CUYD 1,000.00 12,000.00 600.00 7,200.00 1,000.00 12,000.000305 CONCRETE-CLASS GENERAL

551020035 850.40 CUYD 550.00 467,720.00 500.00 425,200.00 700.00 595,280.000310 CONCRETE-CLASS STRUCTURE

551020107 1,366.00 CUYD 600.00 819,600.00 555.00 758,130.00 700.00 956,200.000320 CONCRETE-CLASS DECK

551020166 1,340.50 CUYD 300.00 402,150.00 280.00 375,340.00 400.00 536,200.000330 CONCRETE-CLASS DRILLED SHAFT

552010140 3,553.00 SQYD 9.00 31,977.00 8.00 28,424.00 6.50 23,094.500340 TRANSVERSE DECK GROOVING
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0001 REMOVE STRUCTURE, GRAVEL, PMS OVERLAY, DRAINAGE, SIDEWALK, CURB/GUTTER,
SEAL & COVER

SECTION:

552010810 184.20 SQYD 350.00 64,470.00 265.00 48,813.00 380.00 69,996.000350 APPROACH SLAB-CONCRETE

552010820 44.40 SQYD 250.00 11,100.00 300.00 13,320.00 220.00 9,768.000360 SLEEPER SLAB-CONCRETE

552011020 107.40 LNFT 1,500.00 161,100.00 2,000.00 214,800.00 1,760.00 189,024.000370 EXPANSION JOINT-MODULAR

552011110 252.10 LNFT 45.00 11,344.50 32.00 8,067.20 30.00 7,563.000380 JOINT SEALS-SILICONE

552011300 3.00 EACH 2,000.00 6,000.00 5,500.00 16,500.00 3,500.00 10,500.000390 SCUPPER

552020000 168.00 SQYD 100.00 16,800.00 375.00 63,000.00 300.00 50,400.000400 ARCHITECTURAL TREATMENT

555010100 40,570.00 LB 1.50 60,855.00 1.10 44,627.00 1.05 42,598.500410 REINFORCING STEEL

555010200 23,926.00 LB 1.35 32,300.10 1.30 31,103.80 1.25 29,907.500420 REINFORCING STEEL-EPOXY COATED

555010400 423,760.00 LB 1.35 572,076.00 1.00 423,760.00 0.95 402,572.000430 REINFORCING STEEL-SEISMIC

555010410 387,801.00 LB 1.40 542,921.40 1.60 620,481.60 1.60 620,481.600440 REINFORCING STEEL-CR-CLASS 1

556010010 (1) LS 11,776.00 11,776.00 25,900.00 25,900.00 50,000.00 50,000.000450 STRUCTURAL STEEL - MISC

556010011 (1) LS 5,063,336.00 5,063,336.00 2,967,000.00 2,967,000.00 3,400,000.00 3,400,000.000460 STRUCTURAL STEEL - GIRDER

557010105 919.50 LNFT 100.00 91,950.00 110.00 101,145.00 140.00 128,730.000470 PEDESTRIAN RAIL

557010110 980.25 LNFT 125.00 122,531.25 50.00 49,012.50 75.00 73,518.750480 HAND RAIL
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0001 REMOVE STRUCTURE, GRAVEL, PMS OVERLAY, DRAINAGE, SIDEWALK, CURB/GUTTER,
SEAL & COVER

SECTION:

558000200 720.10 LNFT 1,200.00 864,120.00 300.00 216,030.00 1,600.00 1,152,160.000490 DRILLED SHAFT - 8.0 FT

558001180 168.00 LNFT 1,300.00 218,400.00 900.00 151,200.00 1,000.00 168,000.000500 DRILLED SHAFT CASING - 8.0 FT

558010050 10.00 EACH 17,000.00 170,000.00 8,800.00 88,000.00 5,000.00 50,000.000510 THERMAL INTEGRITY PROFILER

565000010 15.00 EACH 4,000.00 60,000.00 2,250.00 33,750.00 6,200.00 93,000.000520 ELASTOMERIC BEARING DEVICES

565000020 10.00 EACH 4,000.00 40,000.00 6,000.00 60,000.00 5,600.00 56,000.000530 ELASTOMERIC BEARING DEV-PTFE

603010040 462.00 LNFT 48.00 22,176.00 49.00 22,638.00 40.00 18,480.000540 DRAINAGE PIPE 18 IN

603010048 136.00 LNFT 55.00 7,480.00 57.00 7,752.00 65.00 8,840.000550 DRAINAGE PIPE 24 IN

603012540 534.00 LNFT 65.00 34,710.00 79.00 42,186.00 68.00 36,312.000560 RCP 18 IN CLASS 4

603587020 56.50 LNFT 25.00 1,412.50 12.00 678.00 30.00 1,695.000570 REMOVE PIPE CULVERT

604000260 5.00 EACH 475.00 2,375.00 475.00 2,375.00 900.00 4,500.000580 ADJUST DROP INLET

604010273 1.00 EACH 3,600.00 3,600.00 3,310.00 3,310.00 4,000.00 4,000.000590 INLET MEDIAN-TYPE 2

604010274 1.00 EACH 3,600.00 3,600.00 3,475.00 3,475.00 4,000.00 4,000.000600 INLET MEDIAN-TYPE 3

605000030 1,710.33 LNFT 130.00 222,342.90 60.00 102,619.80 80.00 136,826.400610 BARRIER RAIL-CAST IN PLACE-BR

605000075 12.00 EACH 600.00 7,200.00 866.50 10,398.00 1,200.00 14,400.000620 MODIFIED CONCRETE BARRIER RAIL
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0001 REMOVE STRUCTURE, GRAVEL, PMS OVERLAY, DRAINAGE, SIDEWALK, CURB/GUTTER,
SEAL & COVER

SECTION:

605000090 13.00 EACH 700.00 9,100.00 740.00 9,620.00 1,200.00 15,600.000630 CONCRETE BARRIER RAIL

606010030 1,012.50 LNFT 16.00 16,200.00 15.50 15,693.75 18.00 18,225.000640 GUARDRAIL-STEEL

606010150 3.00 EACH 2,250.00 6,750.00 2,250.00 6,750.00 2,100.00 6,300.000650 GUARDRAIL-STL/BR APPR-TY 1

606010385 2,295.80 LNFT 2.30 5,280.34 1.50 3,443.70 3.00 6,887.400660 REMOVE GUARDRAIL

606010642 3.00 EACH 2,600.00 7,800.00 2,450.00 7,350.00 3,200.00 9,600.000670 GUARDRAIL-OPTIONAL TERM SECT

606011552 1.00 EACH 18,000.00 18,000.00 19,950.00 19,950.00 20,000.00 20,000.000680 IMPACT ATTENUATOR-6 BAY

608010020 1,565.00 SQYD 55.00 86,075.00 39.50 61,817.50 54.00 84,510.000690 SIDEWALK-CONCRETE 4 IN

608010050 240.40 SQYD 70.00 16,828.00 65.00 15,626.00 70.00 16,828.000700 SIDEWALK-CONCRETE 6 IN

608010112 412.10 SQYD 75.00 30,907.50 52.00 21,429.20 75.00 30,907.500710 DECORATIVE CONCRETE

608010125 22.40 SQYD 425.00 9,520.00 290.00 6,496.00 500.00 11,200.000720 DETEC WARNING DEVICES-TYPE 1

609010200 2,290.80 LNFT 25.00 57,270.00 14.50 33,216.60 18.00 41,234.400730 CURB AND GUTTER-CONC

610010100 3,691.00 CUYD 21.00 77,511.00 23.50 86,738.50 24.00 88,584.000740 TOPSOIL

610100101 4.70 ACRE 650.00 3,055.00 360.00 1,692.00 400.00 1,880.000750 SEEDING AREA NO 1

610100102 1.50 ACRE 500.00 750.00 770.00 1,155.00 900.00 1,350.000760 SEEDING AREA NO 2
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0001 REMOVE STRUCTURE, GRAVEL, PMS OVERLAY, DRAINAGE, SIDEWALK, CURB/GUTTER,
SEAL & COVER

SECTION:

610100103 6.90 ACRE 500.00 3,450.00 160.00 1,104.00 400.00 2,760.000770 SEEDING AREA NO 3

610100326 4.70 ACRE 250.00 1,175.00 95.00 446.50 150.00 705.000780 FERTILIZING AREA NO 1

610100555 11.60 ACRE 110.00 1,276.00 100.00 1,160.00 130.00 1,508.000790 CONDITION SEEDBED SURFACE

610100560 97.50 SQYD 20.00 1,950.00 2.50 243.75 20.00 1,950.000800 RIPRAP REVEGETATION

610220050 1.50 ACRE 7,500.00 11,250.00 8,695.00 13,042.50 10,000.00 15,000.000810 MULCH-COMPOST

612020000 123.90 SQYD 8.00 991.20 18.00 2,230.20 100.00 12,390.000820 ANTI-GRAFFITI COATING

613100030 78.40 CUYD 89.40 7,009.00 108.50 8,506.40 180.00 14,112.000830 RIPRAP-CLASS 1 RANDOM

613100075 79.90 SQYD 135.00 10,786.50 190.00 15,181.00 120.00 9,588.000840 RIPRAP-GROUTED

614010011 350.00 SQYD 650.00 227,500.00 950.00 332,500.00 1,600.00 560,000.000850 DESIGN, CONSTRUCT MSE WALLS

616343910 2,290.00 LNFT 5.00 11,450.00 6.60 15,114.00 7.00 16,030.000860 CONDUIT-PLASTIC 1 IN

616343920 80.00 LNFT 9.00 720.00 8.20 656.00 10.00 800.000870 CONDUIT-PLASTIC 2 IN

616783007 2.00 EACH 520.00 1,040.00 680.00 1,360.00 800.00 1,600.000880 PULL BOX-COMPOSITE TYPE 2

617000000 4.50 CUYD 1,200.00 5,400.00 1,041.00 4,684.50 1,500.00 6,750.000890 FOUNDATION-CONCRETE

617000110 (1) LS 110,000.00 110,000.00 70,000.00 70,000.00 70,000.00 70,000.000900 REVISE WEATHER MONITORING SYSTEM
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0001 REMOVE STRUCTURE, GRAVEL, PMS OVERLAY, DRAINAGE, SIDEWALK, CURB/GUTTER,
SEAL & COVER

SECTION:

617123108 6,080.00 LNFT 0.90 5,472.00 0.75 4,560.00 1.00 6,080.000910 CONDUCTOR-COPPER AWG8-600V

617123110 3,040.00 LNFT 0.70 2,128.00 0.60 1,824.00 0.80 2,432.000920 CONDUCTOR-COPPER AWG10-600V

617731622 (1) LS 4,000.00 4,000.00 6,765.00 6,765.00 7,500.00 7,500.000930 REMOVE AND RESET EXIST POLES

617781000 (1) LS 5,500.00 5,500.00 3,500.00 3,500.00 5,000.00 5,000.000940 REMOVE AND SALVAGE MISC ELECTRICAL

618030005 350,000.00 UNIT 0.75 262,500.00 0.68 238,000.00 0.70 245,000.000950 TRAFFIC CONTROL DEVICES CB

618110000 (1) LS 6,050.00 6,050.00 5,200.00 5,200.00 6,500.00 6,500.000960 INSTALL, REMOVE CAMERA SYSTEM

619010058 54.00 SQFT 28.00 1,512.00 25.00 1,350.00 28.00 1,512.000970 SIGNS-ALUM SHEET INCR IV

619010086 132.80 SQFT 28.00 3,718.40 19.00 2,523.20 26.00 3,452.800980 SIGNS-ALUM REFL SHEET IV

619010200 2.00 EACH 200.00 400.00 125.00 250.00 300.00 600.000990 RESET SIGNS

619010230 19.00 EACH 50.00 950.00 30.00 570.00 50.00 950.001000 REMOVE SIGN

619010240 5.00 EACH 175.00 875.00 200.00 1,000.00 200.00 1,000.001010 REMOVE SIGN-GUIDE

619010300 430.00 LB 6.00 2,580.00 6.00 2,580.00 10.00 4,300.001020 POSTS-TUBULAR STEEL

619010310 22.00 LB 3.50 77.00 5.00 110.00 4.00 88.001030 POSTS-STEEL U SIGN

619010320 221.00 LB 6.00 1,326.00 6.50 1,436.50 8.00 1,768.001040 POSTS-STEEL STRUCTURAL SIGN
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0001 REMOVE STRUCTURE, GRAVEL, PMS OVERLAY, DRAINAGE, SIDEWALK, CURB/GUTTER,
SEAL & COVER

SECTION:

619010340 164.00 LB 6.00 984.00 7.00 1,148.00 10.00 1,640.001050 POSTS-TUBULAR STEEL-SQ-PERF

619010480 206.00 LNFT 12.00 2,472.00 9.00 1,854.00 12.00 2,472.001060 POLES-TREATED WOOD 4 IN

619010490 32.00 LNFT 12.00 384.00 11.00 352.00 14.00 448.001070 POLES-TREATED WOOD 5 IN

619010722 2.00 EACH 950.00 1,900.00 1,000.00 2,000.00 1,000.00 2,000.001080 FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)

619010740 1.00 EACH 950.00 950.00 1,000.00 1,000.00 900.00 900.001090 FRANG SIGN POST BKWY-3 IN RD (76 MM)

619010742 3.00 EACH 950.00 2,850.00 975.00 2,925.00 900.00 2,700.001100 FRANG SIGN POST BKWY-3.5 IN RD (89MM)

619011001 32.00 EACH 50.00 1,600.00 41.00 1,312.00 40.00 1,280.001110 DELINEATOR SNOWPOLE-DES A

620010301 24.00 GAL 250.00 6,000.00 200.00 4,800.00 220.00 5,280.001120 CURB MARKING-YELLOW EPOXY

620011105 15.00 GAL 175.00 2,625.00 250.00 3,750.00 280.00 4,200.001130 WORDS AND SYMBOLS-WHITE PAINT

620011110 7.00 GAL 175.00 1,225.00 250.00 1,750.00 280.00 1,960.001140 WORDS AND SYMBOLS-YELLOW PAINT

620011260 10.00 GAL 275.00 2,750.00 350.00 3,500.00 400.00 4,000.001150 WORDS AND SYMBOLS-WHITE EPOXY

620011265 4.00 GAL 275.00 1,100.00 350.00 1,400.00 400.00 1,600.001160 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 1.50 MILE 750.00 1,125.00 400.00 600.00 600.00 900.001170 TEMPORARY STRIPING

620013000 68.00 GAL 55.00 3,740.00 53.00 3,604.00 60.00 4,080.001180 STRIPING-WHITE PAINT
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0001 REMOVE STRUCTURE, GRAVEL, PMS OVERLAY, DRAINAGE, SIDEWALK, CURB/GUTTER,
SEAL & COVER

SECTION:

620013960 45.00 GAL 110.00 4,950.00 79.00 3,555.00 90.00 4,050.001190 STRIPING-WHITE EPOXY

620014000 90.00 GAL 55.00 4,950.00 53.00 4,770.00 60.00 5,400.001200 STRIPING-YELLOW PAINT

620014960 60.00 GAL 110.00 6,600.00 79.00 4,740.00 90.00 5,400.001210 STRIPING-YELLOW EPOXY

$16,489,470.20$16,193,443.89 $12,733,429.10Section Totals

( ) indicates item is bid as Lump Sum

$12,733,429.10$16,193,443.89 $16,489,470.20

$16,193,443.89

Contract Item Totals

$12,733,429.10 16,489,470.20Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) DICK
ANDERSON

CONSTRUCTION,
INC. - GFLS

(4) MALCOLM
INTERNATIONAL

LLC

Line
Number

0001 REMOVE STRUCTURE, GRAVEL, PMS OVERLAY, DRAINAGE, SIDEWALK, CURB/GUTTER,
SEAL & COVER

SECTION:

103000000 1,000.00 HOUR 14.99 14,990.00 1.00 1,000.000005 TRAINING PROGRAM

103500005 (1) LS 240.00 240.00 1,000.00 1,000.000010 ESCROW OF BID DOCUMENTS

104030010 100,000.00 UNIT 1.00 100,000.00 1.00 100,000.000020 MISCELLANEOUS WORK

104030011 (1) LS 2,689,000.00 2,689,000.00 700,000.00 700,000.000025 MISCELLANEOUS ITEMS-LS

105070000 (1) LS 1,566.00 1,566.00 85,000.00 85,000.000030 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 1.00 1.00 5,000.00 5,000.000040 CRITICAL PATH SCHEDULE

109200005 (1) LS 1,100,800.00 1,100,800.00 1,429,000.00 1,429,000.000050 MOBILIZATION

201130005 14.40 ACRE 10,061.00 144,878.40 5,000.00 72,000.000060 CLEARING AND GRUBBING

202020041 (1) LS 500,927.00 500,927.00 1,250,000.00 1,250,000.000070 REMOVE STRUCTURE

202020140 608.00 SQYD 7.25 4,408.00 5.00 3,040.000080 REMOVE BITUMINOUS PAVEMENT
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0001 REMOVE STRUCTURE, GRAVEL, PMS OVERLAY, DRAINAGE, SIDEWALK, CURB/GUTTER,
SEAL & COVER

SECTION:

203020100 68,830.00 CUYD 9.64 663,521.20 10.00 688,300.000090 EXCAVATION-UNCLASSIFIED

203020200 392.00 CUYD 26.41 10,352.72 15.00 5,880.000100 EXCAVATION-UNCLASS BORROW

203080100 3,691.00 CUYD 8.51 31,410.41 10.00 36,910.000110 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 44,100.00 44,100.00 75,000.00 75,000.000120 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000130 TEMPORARY EROSION CONTROL

209010160 (1) LS 80,294.00 80,294.00 125,000.00 125,000.000140 TEMPORARY SHORING

210020170 35.00 MILE 230.34 8,061.90 100.00 3,500.000150 TEST TRAILER-TRANSPORT,SETUP

212000000 3.00 STA 689.21 2,067.63 1,000.00 3,000.000160 OBLITERATE ROADWAY

301020268 500.00 CUYD 31.48 15,740.00 75.00 37,500.000165 TRAFFIC GRAVEL

301020340 12,617.00 CUYD 32.85 414,468.45 35.00 441,595.000170 CRUSHED AGGREGATE COURSE

301020450 123.60 CUYD 85.75 10,598.70 50.00 6,180.000180 SPECIAL BACKFILL

301020526 444.00 CUYD 39.81 17,675.64 70.00 31,080.000190 TOP SURFACING GR 3B

301020625 45,973.00 SQYD 1.23 56,546.79 1.00 45,973.000200 AGGREGATE TREATMENT

401020048 8,514.00 TON 46.74 397,944.36 40.00 340,560.000210 PLANT MIX SURF GR S-1/2 IN
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0001 REMOVE STRUCTURE, GRAVEL, PMS OVERLAY, DRAINAGE, SIDEWALK, CURB/GUTTER,
SEAL & COVER

SECTION:

401020300 119.00 TON 322.97 38,433.43 262.00 31,178.000220 HYDRATED LIME

402020089 99.10 TON 470.66 46,642.41 400.00 39,640.000230 ASPHALT CEMENT PG 58-28

402020092 394.50 TON 537.50 212,043.75 450.00 177,525.000240 ASPHALT CEMENT PG 64-28

402020315 4,073.00 GAL 2.01 8,186.73 2.00 8,146.000250 EMULSIFIED ASPHALT-TACK COAT

402020320 2,836.00 GAL 4.46 12,648.56 4.00 11,344.000260 EMULSIFIED ASPHALT-FOG SEAL

402020375 52.50 TON 737.20 38,703.00 630.00 33,075.000270 EMULSIFIED ASPHALT CHFRS-2P

409000010 29,224.00 SQYD 1.24 36,237.76 1.00 29,224.000280 COVER-TYPE 1

411011130 0.50 MILE 1,293.78 646.89 1,100.00 550.000290 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 1.00 MILE 800.92 800.92 700.00 700.000300 RUMBLE STRIPS

551020030 12.00 CUYD 848.99 10,187.88 500.00 6,000.000305 CONCRETE-CLASS GENERAL

551020035 850.40 CUYD 550.00 467,720.00 1,200.00 1,020,480.000310 CONCRETE-CLASS STRUCTURE

551020107 1,366.00 CUYD 650.00 887,900.00 850.00 1,161,100.000320 CONCRETE-CLASS DECK

551020166 1,340.50 CUYD 386.71 518,384.76 925.00 1,239,962.500330 CONCRETE-CLASS DRILLED SHAFT

552010140 3,553.00 SQYD 6.61 23,485.33 15.00 53,295.000340 TRANSVERSE DECK GROOVING
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0001 REMOVE STRUCTURE, GRAVEL, PMS OVERLAY, DRAINAGE, SIDEWALK, CURB/GUTTER,
SEAL & COVER

SECTION:

552010810 184.20 SQYD 424.56 78,203.95 200.00 36,840.000350 APPROACH SLAB-CONCRETE

552010820 44.40 SQYD 190.55 8,460.42 100.00 4,440.000360 SLEEPER SLAB-CONCRETE

552011020 107.40 LNFT 1,767.86 189,868.16 1,500.00 161,100.000370 EXPANSION JOINT-MODULAR

552011110 252.10 LNFT 59.27 14,941.97 100.00 25,210.000380 JOINT SEALS-SILICONE

552011300 3.00 EACH 1,316.15 3,948.45 4,000.00 12,000.000390 SCUPPER

552020000 168.00 SQYD 426.77 71,697.36 35.00 5,880.000400 ARCHITECTURAL TREATMENT

555010100 40,570.00 LB 1.04 42,192.80 1.40 56,798.000410 REINFORCING STEEL

555010200 23,926.00 LB 1.44 34,453.44 1.75 41,870.500420 REINFORCING STEEL-EPOXY COATED

555010400 423,760.00 LB 1.03 436,472.80 2.00 847,520.000430 REINFORCING STEEL-SEISMIC

555010410 387,801.00 LB 2.09 810,504.09 2.50 969,502.500440 REINFORCING STEEL-CR-CLASS 1

556010010 (1) LS 21,101.48 21,101.48 50,000.00 50,000.000450 STRUCTURAL STEEL - MISC

556010011 (1) LS 3,453,477.00 3,453,477.00 3,800,000.00 3,800,000.000460 STRUCTURAL STEEL - GIRDER

557010105 919.50 LNFT 145.75 134,017.13 60.00 55,170.000470 PEDESTRIAN RAIL

557010110 980.25 LNFT 66.89 65,568.92 100.00 98,025.000480 HAND RAIL
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0001 REMOVE STRUCTURE, GRAVEL, PMS OVERLAY, DRAINAGE, SIDEWALK, CURB/GUTTER,
SEAL & COVER

SECTION:

558000200 720.10 LNFT 1,523.20 1,096,856.32 2,000.00 1,440,200.000490 DRILLED SHAFT - 8.0 FT

558001180 168.00 LNFT 850.20 142,833.60 1,200.00 201,600.000500 DRILLED SHAFT CASING - 8.0 FT

558010050 10.00 EACH 12,422.74 124,227.40 10,500.00 105,000.000510 THERMAL INTEGRITY PROFILER

565000010 15.00 EACH 5,472.93 82,093.95 5,000.00 75,000.000520 ELASTOMERIC BEARING DEVICES

565000020 10.00 EACH 5,413.29 54,132.90 3,500.00 35,000.000530 ELASTOMERIC BEARING DEV-PTFE

603010040 462.00 LNFT 59.86 27,655.32 50.00 23,100.000540 DRAINAGE PIPE 18 IN

603010048 136.00 LNFT 69.72 9,481.92 80.00 10,880.000550 DRAINAGE PIPE 24 IN

603012540 534.00 LNFT 96.26 51,402.84 100.00 53,400.000560 RCP 18 IN CLASS 4

603587020 56.50 LNFT 14.47 817.56 25.00 1,412.500570 REMOVE PIPE CULVERT

604000260 5.00 EACH 579.57 2,897.85 550.00 2,750.000580 ADJUST DROP INLET

604010273 1.00 EACH 4,076.71 4,076.71 5,000.00 5,000.000590 INLET MEDIAN-TYPE 2

604010274 1.00 EACH 4,278.61 4,278.61 5,000.00 5,000.000600 INLET MEDIAN-TYPE 3

605000030 1,710.33 LNFT 80.74 138,092.04 150.00 256,549.500610 BARRIER RAIL-CAST IN PLACE-BR

605000075 12.00 EACH 308.05 3,696.60 1,000.00 12,000.000620 MODIFIED CONCRETE BARRIER RAIL
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0001 REMOVE STRUCTURE, GRAVEL, PMS OVERLAY, DRAINAGE, SIDEWALK, CURB/GUTTER,
SEAL & COVER

SECTION:

605000090 13.00 EACH 2,772.41 36,041.33 800.00 10,400.000630 CONCRETE BARRIER RAIL

606010030 1,012.50 LNFT 19.10 19,338.75 20.00 20,250.000640 GUARDRAIL-STEEL

606010150 3.00 EACH 2,772.41 8,317.23 2,700.00 8,100.000650 GUARDRAIL-STL/BR APPR-TY 1

606010385 2,295.80 LNFT 1.85 4,247.23 1.50 3,443.700660 REMOVE GUARDRAIL

606010642 3.00 EACH 3,018.84 9,056.52 2,500.00 7,500.000670 GUARDRAIL-OPTIONAL TERM SECT

606011552 1.00 EACH 24,582.01 24,582.01 18,000.00 18,000.000680 IMPACT ATTENUATOR-6 BAY

608010020 1,565.00 SQYD 48.45 75,824.25 37.00 57,905.000690 SIDEWALK-CONCRETE 4 IN

608010050 240.40 SQYD 75.47 18,142.99 60.00 14,424.000700 SIDEWALK-CONCRETE 6 IN

608010112 412.10 SQYD 63.79 26,287.86 50.00 20,605.000710 DECORATIVE CONCRETE

608010125 22.40 SQYD 356.43 7,984.03 350.00 7,840.000720 DETEC WARNING DEVICES-TYPE 1

609010200 2,290.80 LNFT 17.29 39,607.93 16.00 36,652.800730 CURB AND GUTTER-CONC

610010100 3,691.00 CUYD 28.54 105,341.14 25.00 92,275.000740 TOPSOIL

610100101 4.70 ACRE 487.76 2,292.47 500.00 2,350.000750 SEEDING AREA NO 1

610100102 1.50 ACRE 1,043.26 1,564.89 2,000.00 3,000.000760 SEEDING AREA NO 2
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0001 REMOVE STRUCTURE, GRAVEL, PMS OVERLAY, DRAINAGE, SIDEWALK, CURB/GUTTER,
SEAL & COVER

SECTION:

610100103 6.90 ACRE 216.78 1,495.78 250.00 1,725.000770 SEEDING AREA NO 3

610100326 4.70 ACRE 128.71 604.94 225.00 1,057.500780 FERTILIZING AREA NO 1

610100555 11.60 ACRE 135.49 1,571.68 100.00 1,160.000790 CONDITION SEEDBED SURFACE

610100560 97.50 SQYD 26.80 2,613.00 21.00 2,047.500800 RIPRAP REVEGETATION

610220050 1.50 ACRE 11,780.77 17,671.16 20,000.00 30,000.000810 MULCH-COMPOST

612020000 123.90 SQYD 6.16 763.22 75.00 9,292.500820 ANTI-GRAFFITI COATING

613100030 78.40 CUYD 133.31 10,451.50 175.00 13,720.000830 RIPRAP-CLASS 1 RANDOM

613100075 79.90 SQYD 232.86 18,605.51 125.00 9,987.500840 RIPRAP-GROUTED

614010011 350.00 SQYD 1,136.23 397,680.50 1,000.00 350,000.000850 DESIGN, CONSTRUCT MSE WALLS

616343910 2,290.00 LNFT 8.05 18,434.50 7.50 17,175.000860 CONDUIT-PLASTIC 1 IN

616343920 80.00 LNFT 10.03 802.40 10.00 800.000870 CONDUIT-PLASTIC 2 IN

616783007 2.00 EACH 837.89 1,675.78 1,000.00 2,000.000880 PULL BOX-COMPOSITE TYPE 2

617000000 4.50 CUYD 1,282.02 5,769.09 1,500.00 6,750.000890 FOUNDATION-CONCRETE

617000110 (1) LS 80,794.09 80,794.09 66,000.00 66,000.000900 REVISE WEATHER MONITORING SYSTEM
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0001 REMOVE STRUCTURE, GRAVEL, PMS OVERLAY, DRAINAGE, SIDEWALK, CURB/GUTTER,
SEAL & COVER

SECTION:

617123108 6,080.00 LNFT 0.88 5,350.40 1.00 6,080.000910 CONDUCTOR-COPPER AWG8-600V

617123110 3,040.00 LNFT 0.73 2,219.20 0.80 2,432.000920 CONDUCTOR-COPPER AWG10-600V

617731622 (1) LS 8,335.70 8,335.70 7,000.00 7,000.000930 REMOVE AND RESET EXIST POLES

617781000 (1) LS 4,312.63 4,312.63 5,000.00 5,000.000940 REMOVE AND SALVAGE MISC ELECTRICAL

618030005 350,000.00 UNIT 0.84 294,000.00 0.75 262,500.000950 TRAFFIC CONTROL DEVICES CB

618110000 (1) LS 6,407.34 6,407.34 7,500.00 7,500.000960 INSTALL, REMOVE CAMERA SYSTEM

619010058 54.00 SQFT 30.80 1,663.20 25.00 1,350.000970 SIGNS-ALUM SHEET INCR IV

619010086 132.80 SQFT 23.41 3,108.85 24.00 3,187.200980 SIGNS-ALUM REFL SHEET IV

619010200 2.00 EACH 154.02 308.04 200.00 400.000990 RESET SIGNS

619010230 19.00 EACH 36.97 702.43 40.00 760.001000 REMOVE SIGN

619010240 5.00 EACH 246.44 1,232.20 175.00 875.001010 REMOVE SIGN-GUIDE

619010300 430.00 LB 7.39 3,177.70 6.00 2,580.001020 POSTS-TUBULAR STEEL

619010310 22.00 LB 6.16 135.52 4.50 99.001030 POSTS-STEEL U SIGN

619010320 221.00 LB 8.01 1,770.21 5.00 1,105.001040 POSTS-STEEL STRUCTURAL SIGN
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0001 REMOVE STRUCTURE, GRAVEL, PMS OVERLAY, DRAINAGE, SIDEWALK, CURB/GUTTER,
SEAL & COVER

SECTION:

619010340 164.00 LB 8.63 1,415.32 5.25 861.001050 POSTS-TUBULAR STEEL-SQ-PERF

619010480 206.00 LNFT 11.09 2,284.54 13.00 2,678.001060 POLES-TREATED WOOD 4 IN

619010490 32.00 LNFT 13.55 433.60 14.00 448.001070 POLES-TREATED WOOD 5 IN

619010722 2.00 EACH 1,232.18 2,464.36 1,000.00 2,000.001080 FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)

619010740 1.00 EACH 1,232.18 1,232.18 1,000.00 1,000.001090 FRANG SIGN POST BKWY-3 IN RD (76 MM)

619010742 3.00 EACH 1,201.38 3,604.14 1,000.00 3,000.001100 FRANG SIGN POST BKWY-3.5 IN RD (89MM)

619011001 32.00 EACH 50.52 1,616.64 30.00 960.001110 DELINEATOR SNOWPOLE-DES A

620010301 24.00 GAL 246.44 5,914.56 225.00 5,400.001120 CURB MARKING-YELLOW EPOXY

620011105 15.00 GAL 308.04 4,620.60 280.00 4,200.001130 WORDS AND SYMBOLS-WHITE PAINT

620011110 7.00 GAL 308.04 2,156.28 280.00 1,960.001140 WORDS AND SYMBOLS-YELLOW PAINT

620011260 10.00 GAL 431.26 4,312.60 400.00 4,000.001150 WORDS AND SYMBOLS-WHITE EPOXY

620011265 4.00 GAL 431.27 1,725.08 400.00 1,600.001160 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 1.50 MILE 492.87 739.31 450.00 675.001170 TEMPORARY STRIPING

620013000 68.00 GAL 65.31 4,441.08 56.00 3,808.001180 STRIPING-WHITE PAINT
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0001 REMOVE STRUCTURE, GRAVEL, PMS OVERLAY, DRAINAGE, SIDEWALK, CURB/GUTTER,
SEAL & COVER

SECTION:

620013960 45.00 GAL 97.34 4,380.30 88.00 3,960.001190 STRIPING-WHITE EPOXY

620014000 90.00 GAL 65.31 5,877.90 60.00 5,400.001200 STRIPING-YELLOW PAINT

620014960 60.00 GAL 97.34 5,840.40 88.00 5,280.001210 STRIPING-YELLOW EPOXY

$17,042,909.30 $18,853,044.20Section Totals

( ) indicates item is bid as Lump Sum

$18,853,044.20$17,042,909.30

$17,042,909.30

Contract Item Totals

$18,853,044.20Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $5,503,923.90 123.99% 100.00%

1 2032 JIM GILMAN EXCAVATING, INC. $4,439,113.51 100.00% 80.65%

2 2362 L.H.C., INCORPORATED $4,497,477.28 101.31% 81.71%

3 2087 NELCON, INC. $4,763,128.65 107.30% 86.54%

4 2050 RIVERSIDE CONTRACTING, INC. - MSLA $5,296,668.70 119.32% 96.23%

Vendor Ranking

Contract ID:

RED ROCK-CLARK CANYON RES

ButteLetting Date:

Contract Description:

District(s): 100 WORKING DAYS

05417

April 13, 2017 9:00
A.M.

(8025115000) HSIP-G 15-1(115)44
SF 129-GUARDRAIL JCT 324
(8754120000) IM 15-1(120)38
RED ROCK-CLARK CANYON RES

Beaverhead102 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

04/25/2017 11:39:33

Montana Department of Transportation AASHTOWare Project v3.01.164



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) JIM GILMAN
EXCAVATING,

INC.

(2) L.H.C.,
INCORPORATED

Line
Number

0001 GUARDRAILSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 590,000.00 590,000.00 475,000.00 475,000.00 522,773.00 522,773.000020 MOBILIZATION

203020278 831.00 CUYD 22.00 18,282.00 16.00 13,296.00 18.30 15,207.300030 EXCAVATION-DIGOUTS

208010150 (1) LS 12,000.00 12,000.00 32,900.00 32,900.00 6,882.58 6,882.580040 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL

210020170 175.00 MILE 15.00 2,625.00 9.70 1,697.50 26.58 4,651.500060 TEST TRAILER-TRANSPORT,SETUP

301020340 787.00 CUYD 40.00 31,480.00 32.00 25,184.00 32.13 25,286.310070 CRUSHED AGGREGATE COURSE

301020625 795.00 SQYD 1.35 1,073.25 0.80 636.00 1.71 1,359.450080 AGGREGATE TREATMENT

401020045 29,398.00 TON 30.00 881,940.00 19.70 579,140.60 25.11 738,183.780090 PLANT MIX SURF GR S-3/4 IN

401020300 412.00 TON 200.00 82,400.00 209.40 86,272.80 168.00 69,216.000100 HYDRATED LIME
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0001 GUARDRAILSECTION:

402020095 1,585.70 TON 420.00 665,994.00 460.00 729,422.00 455.00 721,493.500110 ASPHALT CEMENT PG 70-28

402020315 11,175.00 GAL 2.50 27,937.50 2.35 26,261.25 5.60 62,580.000120 EMULSIFIED ASPHALT-TACK COAT

402020320 11,705.00 GAL 2.75 32,188.75 3.55 41,552.75 1.80 21,069.000130 EMULSIFIED ASPHALT-FOG SEAL

402020368 440.00 TON 400.00 176,000.00 405.60 178,464.00 416.00 183,040.000140 EMULSIFIED ASPHALT CRS-2P

409000000 16.00 CRMI 500.00 8,000.00 200.00 3,200.00 242.05 3,872.800150 FINAL SWEEP AND BROOM

409000010 244,725.00 SQYD 0.55 134,598.75 0.50 122,362.50 0.67 163,965.750160 COVER-TYPE 1

411010000 227,267.00 SQYD 0.90 204,540.30 1.05 238,630.35 0.95 215,903.650170 COLD MILLING

411011135 0.60 MILE 3,775.00 2,265.00 3,000.00 1,800.00 3,494.08 2,096.450180 RUMBLE STRIPS

552010140 572.50 SQYD 11.00 6,297.50 9.00 5,152.50 9.58 5,484.550190 TRANSVERSE DECK GROOVING

552010160 4,205.40 SQYD 14.00 58,875.60 8.00 33,643.20 8.52 35,830.010200 BRIDGE DECK CRACK SEAL

552011010 29.40 LNFT 300.00 8,820.00 300.00 8,820.00 319.43 9,391.240210 EXPANSION JOINT STRIP SEAL

561020110 616.50 SQYD 70.00 43,155.00 55.00 33,907.50 58.56 36,102.240220 BRIDGE DECK MILLING

562000020 67.20 SQYD 400.00 26,880.00 200.00 13,440.00 212.95 14,310.240230 CLASS A BRIDGE DECK REPAIR

562000030 94.00 SQYD 750.00 70,500.00 800.00 75,200.00 851.80 80,069.200240 CLASS B BRIDGE DECK REPAIR
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0001 GUARDRAILSECTION:

563000000 34.30 CUYD 1,000.00 34,300.00 950.00 32,585.00 1,011.52 34,695.140250 CONCRETE-CLASS OVERLAY

605000040 1,333.20 LNFT 100.00 133,320.00 75.00 99,990.00 79.86 106,469.350260 REVISE CONCRETE BARRIER RAIL-BR

605000060 1.00 EACH 935.00 935.00 840.00 840.00 894.39 894.390270 ONE-WAY DEPART CONC BARRIER SECT

605000090 6.00 EACH 780.00 4,680.00 840.00 5,040.00 894.39 5,366.340280 CONCRETE BARRIER RAIL

606010040 2,340.00 LNFT 40.00 93,600.00 34.00 79,560.00 36.20 84,708.000300 GUARDRAIL-STEEL BOX BEAM

606010110 550.00 LNFT 18.00 9,900.00 17.65 9,707.50 18.79 10,334.500310 GUARDRAIL-CABLE

606010140 38.00 EACH 809.00 30,742.00 685.00 26,030.00 1,011.52 38,437.760320 GUARDRAIL END SECTION WIDENING

606010230 29.00 EACH 21,120.00 612,480.00 2,100.00 60,900.00 2,235.98 64,843.420330 GUARDRAIL-STL/BR APPR-TY 3

606010268 1.00 EACH 3,865.00 3,865.00 3,740.00 3,740.00 3,982.18 3,982.180340 GRD RL-BOX BEAM/BR APP-SEC-TYPE 3

606010330 16,925.00 LNFT 16.25 275,031.25 16.05 271,646.25 17.09 289,248.250350 MGS GUARDRAIL

606010335 38.00 EACH 2,550.00 96,900.00 2,430.00 92,340.00 2,587.35 98,319.300360 MASH W-BEAM TERMINAL SECTION

606010340 29.00 EACH 425.00 12,325.00 495.00 14,355.00 527.05 15,284.450370 MGS TO METAL GUARDRAIL TRANSITION

606010345 3.00 EACH 935.00 2,805.00 805.00 2,415.00 857.13 2,571.390380 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010385 18,554.00 LNFT 2.00 37,108.00 1.85 34,324.90 1.97 36,551.380390 REMOVE GUARDRAIL
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0001 GUARDRAILSECTION:

606010641 5.00 EACH 4,750.00 23,750.00 4,225.00 21,125.00 4,498.59 22,492.950400 GD RL BOX BEAM OPT TERM SEC

606010655 4.00 EACH 4,000.00 16,000.00 3,310.00 13,240.00 3,524.34 14,097.360410 GUARDRAIL-CABLE/TERM SECTION

606010670 2.00 EACH 750.00 1,500.00 700.00 1,400.00 745.33 1,490.660420 BOX BEAM DEPART TERM SEC

609010010 275.00 LNFT 21.10 5,802.50 25.00 6,875.00 39.70 10,917.500430 CURB-CONCRETE

618030005 100,000.00 UNIT 0.85 85,000.00 0.89 89,000.00 0.95 95,000.000440 TRAFFIC CONTROL DEVICES CB

618030180 8.00 EACH 7,500.00 60,000.00 8,900.00 71,200.00 9,476.32 75,810.560450 TRAFFIC CONTROL-CROSSOVER

618030190 13.60 MILE 4,500.00 61,200.00 500.00 6,800.00 532.38 7,240.370460 TRAFFIC CONTROL-TWO WAY TRAF

618030250 2.00 EACH 160,000.00 320,000.00 167,000.00 334,000.00 100,302.76 200,605.520470 CROSSOVER-CONST, MAINTAIN, REMOVE

618030260 2.00 EACH 125,000.00 250,000.00 102,000.00 204,000.00 50,009.90 100,019.800480 CROSSOVER-CONST, MAINTAIN, CLOSE

618030280 4.00 EACH 5,000.00 20,000.00 2,307.50 9,230.00 1,097.33 4,389.320490 CROSSOVER RECLAMATION

618100000 170.00 SQFT 38.00 6,460.00 49.00 8,330.00 52.17 8,868.900500 SINGLE USE SIGNS

619010058 1,868.50 SQFT 20.00 37,370.00 19.50 36,435.75 20.76 38,790.060510 SIGNS-ALUM SHEET INCR IV

619010086 456.80 SQFT 23.00 10,506.40 22.95 10,483.56 24.44 11,164.190520 SIGNS-ALUM REFL SHEET IV

619010088 16.00 SQFT 37.50 600.00 19.20 307.20 20.44 327.040530 SIGNS-ALUM REFL SHEET IX
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0001 GUARDRAILSECTION:

619010230 49.00 EACH 78.00 3,822.00 60.00 2,940.00 63.89 3,130.610540 REMOVE SIGN

619010240 26.00 EACH 185.00 4,810.00 125.00 3,250.00 133.09 3,460.340550 REMOVE SIGN-GUIDE

619010300 614.00 LB 7.00 4,298.00 5.85 3,591.90 6.23 3,825.220560 POSTS-TUBULAR STEEL

619010310 372.00 LB 7.75 2,883.00 3.65 1,357.80 3.89 1,447.080570 POSTS-STEEL U SIGN

619010320 310.00 LB 5.00 1,550.00 3.10 961.00 3.30 1,023.000580 POSTS-STEEL STRUCTURAL SIGN

619010480 112.00 LNFT 13.00 1,456.00 13.25 1,484.00 14.11 1,580.320590 POLES-TREATED WOOD 4 IN

619010490 18.00 LNFT 14.00 252.00 10.90 196.20 11.61 208.980600 POLES-TREATED WOOD 5 IN

619010740 1.00 EACH 1,020.00 1,020.00 905.00 905.00 963.60 963.600610 FRANG SIGN POST BKWY-3 IN RD (76 MM)

619010744 3.00 EACH 1,000.00 3,000.00 905.00 2,715.00 963.60 2,890.800620 FRANG SIGN POST BKWY-4 IN RD (100 MM)

619011010 302.00 EACH 25.00 7,550.00 22.50 6,795.00 23.96 7,235.920630 DELINEATOR DES A

619011020 21.00 EACH 26.00 546.00 24.20 508.20 25.77 541.170640 DELINEATOR DES B

619011040 20.00 EACH 34.00 680.00 27.15 543.00 28.91 578.200650 DELINEATOR DES D

619011070 45.00 EACH 24.00 1,080.00 24.20 1,089.00 25.77 1,159.650660 DELINEATOR DES G

619011080 288.00 EACH 24.00 6,912.00 22.50 6,480.00 23.96 6,900.480670 DELINEATOR DES H
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0001 GUARDRAILSECTION:

619011085 25.00 EACH 25.00 625.00 28.00 700.00 29.81 745.250680 DELINEATOR DES BJ

619011087 25.00 EACH 30.00 750.00 28.00 700.00 29.81 745.250690 DELINEATOR DES GJ

620011105 3.00 GAL 150.00 450.00 250.00 750.00 266.19 798.570700 WORDS AND SYMBOLS-WHITE PAINT

620011260 2.00 GAL 500.00 1,000.00 350.00 700.00 372.67 745.340710 WORDS AND SYMBOLS-WHITE EPOXY

620012950 18.00 MILE 475.00 8,550.00 450.00 8,100.00 479.14 8,624.520720 TEMPORARY STRIPING

620013000 796.00 GAL 30.00 23,880.00 29.00 23,084.00 30.88 24,580.480730 STRIPING-WHITE PAINT

620013960 531.00 GAL 60.00 31,860.00 63.00 33,453.00 67.08 35,619.480740 STRIPING-WHITE EPOXY

620014000 616.00 GAL 30.00 18,480.00 29.00 17,864.00 30.88 19,022.080750 STRIPING-YELLOW PAINT

620014960 411.00 GAL 60.00 24,660.00 63.00 25,893.00 67.08 27,569.880760 STRIPING-YELLOW EPOXY

622011084 1,161.00 SQYD 1.10 1,277.10 2.30 2,670.30 1.63 1,892.430770 GEOTEXTILE STABILIZATION

$4,497,477.28$5,503,923.90 $4,439,113.51Section Totals
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( ) indicates item is bid as Lump Sum

$4,439,113.51$5,503,923.90 $4,497,477.28

$5,503,923.90

Contract Item Totals

$4,439,113.51 4,497,477.28Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) NELCON, INC. (4) RIVERSIDE
CONTRACTING,

INC. - MSLA

Line
Number

0001 GUARDRAILSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 545,000.00 545,000.00 659,000.00 659,000.000020 MOBILIZATION

203020278 831.00 CUYD 20.00 16,620.00 20.00 16,620.000030 EXCAVATION-DIGOUTS

208010150 (1) LS 12,000.00 12,000.00 5,800.00 5,800.000040 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL

210020170 175.00 MILE 14.00 2,450.00 22.00 3,850.000060 TEST TRAILER-TRANSPORT,SETUP

301020340 787.00 CUYD 47.00 36,989.00 36.00 28,332.000070 CRUSHED AGGREGATE COURSE

301020625 795.00 SQYD 0.50 397.50 2.50 1,987.500080 AGGREGATE TREATMENT

401020045 29,398.00 TON 26.00 764,348.00 33.00 970,134.000090 PLANT MIX SURF GR S-3/4 IN

401020300 412.00 TON 216.00 88,992.00 167.00 68,804.000100 HYDRATED LIME
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0001 GUARDRAILSECTION:

402020095 1,585.70 TON 456.00 723,079.20 400.00 634,280.000110 ASPHALT CEMENT PG 70-28

402020315 11,175.00 GAL 2.75 30,731.25 2.00 22,350.000120 EMULSIFIED ASPHALT-TACK COAT

402020320 11,705.00 GAL 2.00 23,410.00 2.00 23,410.000130 EMULSIFIED ASPHALT-FOG SEAL

402020368 440.00 TON 416.00 183,040.00 500.00 220,000.000140 EMULSIFIED ASPHALT CRS-2P

409000000 16.00 CRMI 762.50 12,200.00 567.00 9,072.000150 FINAL SWEEP AND BROOM

409000010 244,725.00 SQYD 0.62 151,729.50 0.55 134,598.750160 COVER-TYPE 1

411010000 227,267.00 SQYD 1.25 284,083.75 1.50 340,900.500170 COLD MILLING

411011135 0.60 MILE 3,000.00 1,800.00 3,000.00 1,800.000180 RUMBLE STRIPS

552010140 572.50 SQYD 9.00 5,152.50 14.00 8,015.000190 TRANSVERSE DECK GROOVING

552010160 4,205.40 SQYD 8.00 33,643.20 12.00 50,464.800200 BRIDGE DECK CRACK SEAL

552011010 29.40 LNFT 300.00 8,820.00 320.00 9,408.000210 EXPANSION JOINT STRIP SEAL

561020110 616.50 SQYD 55.00 33,907.50 125.00 77,062.500220 BRIDGE DECK MILLING

562000020 67.20 SQYD 200.00 13,440.00 350.00 23,520.000230 CLASS A BRIDGE DECK REPAIR

562000030 94.00 SQYD 800.00 75,200.00 1,000.00 94,000.000240 CLASS B BRIDGE DECK REPAIR
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0001 GUARDRAILSECTION:

563000000 34.30 CUYD 350.00 12,005.00 1,300.00 44,590.000250 CONCRETE-CLASS OVERLAY

605000040 1,333.20 LNFT 75.00 99,990.00 150.00 199,980.000260 REVISE CONCRETE BARRIER RAIL-BR

605000060 1.00 EACH 4,500.00 4,500.00 850.00 850.000270 ONE-WAY DEPART CONC BARRIER SECT

605000090 6.00 EACH 700.00 4,200.00 850.00 5,100.000280 CONCRETE BARRIER RAIL

606010040 2,340.00 LNFT 33.50 78,390.00 35.00 81,900.000300 GUARDRAIL-STEEL BOX BEAM

606010110 550.00 LNFT 16.00 8,800.00 18.00 9,900.000310 GUARDRAIL-CABLE

606010140 38.00 EACH 800.00 30,400.00 900.00 34,200.000320 GUARDRAIL END SECTION WIDENING

606010230 29.00 EACH 2,150.00 62,350.00 2,100.00 60,900.000330 GUARDRAIL-STL/BR APPR-TY 3

606010268 1.00 EACH 3,500.00 3,500.00 3,800.00 3,800.000340 GRD RL-BOX BEAM/BR APP-SEC-TYPE 3

606010330 16,925.00 LNFT 15.45 261,491.25 16.50 279,262.500350 MGS GUARDRAIL

606010335 38.00 EACH 2,450.00 93,100.00 2,500.00 95,000.000360 MASH W-BEAM TERMINAL SECTION

606010340 29.00 EACH 450.00 13,050.00 500.00 14,500.000370 MGS TO METAL GUARDRAIL TRANSITION

606010345 3.00 EACH 800.00 2,400.00 825.00 2,475.000380 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010385 18,554.00 LNFT 1.55 28,758.70 2.00 37,108.000390 REMOVE GUARDRAIL
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0001 GUARDRAILSECTION:

606010641 5.00 EACH 4,100.00 20,500.00 4,230.00 21,150.000400 GD RL BOX BEAM OPT TERM SEC

606010655 4.00 EACH 3,400.00 13,600.00 3,350.00 13,400.000410 GUARDRAIL-CABLE/TERM SECTION

606010670 2.00 EACH 675.00 1,350.00 725.00 1,450.000420 BOX BEAM DEPART TERM SEC

609010010 275.00 LNFT 35.00 9,625.00 23.00 6,325.000430 CURB-CONCRETE

618030005 100,000.00 UNIT 0.65 65,000.00 0.90 90,000.000440 TRAFFIC CONTROL DEVICES CB

618030180 8.00 EACH 6,800.00 54,400.00 9,100.00 72,800.000450 TRAFFIC CONTROL-CROSSOVER

618030190 13.60 MILE 3,800.00 51,680.00 500.00 6,800.000460 TRAFFIC CONTROL-TWO WAY TRAF

618030250 2.00 EACH 180,000.00 360,000.00 200,000.00 400,000.000470 CROSSOVER-CONST, MAINTAIN, REMOVE

618030260 2.00 EACH 100,000.00 200,000.00 90,000.00 180,000.000480 CROSSOVER-CONST, MAINTAIN, CLOSE

618030280 4.00 EACH 6,500.00 26,000.00 1,000.00 4,000.000490 CROSSOVER RECLAMATION

618100000 170.00 SQFT 35.00 5,950.00 50.00 8,500.000500 SINGLE USE SIGNS

619010058 1,868.50 SQFT 16.00 29,896.00 20.00 37,370.000510 SIGNS-ALUM SHEET INCR IV

619010086 456.80 SQFT 21.00 9,592.80 23.00 10,506.400520 SIGNS-ALUM REFL SHEET IV

619010088 16.00 SQFT 19.00 304.00 20.00 320.000530 SIGNS-ALUM REFL SHEET IX
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0001 GUARDRAILSECTION:

619010230 49.00 EACH 28.00 1,372.00 60.00 2,940.000540 REMOVE SIGN

619010240 26.00 EACH 175.00 4,550.00 125.00 3,250.000550 REMOVE SIGN-GUIDE

619010300 614.00 LB 3.75 2,302.50 6.00 3,684.000560 POSTS-TUBULAR STEEL

619010310 372.00 LB 4.50 1,674.00 4.00 1,488.000570 POSTS-STEEL U SIGN

619010320 310.00 LB 4.00 1,240.00 3.50 1,085.000580 POSTS-STEEL STRUCTURAL SIGN

619010480 112.00 LNFT 10.00 1,120.00 13.50 1,512.000590 POLES-TREATED WOOD 4 IN

619010490 18.00 LNFT 11.00 198.00 11.00 198.000600 POLES-TREATED WOOD 5 IN

619010740 1.00 EACH 1,000.00 1,000.00 915.00 915.000610 FRANG SIGN POST BKWY-3 IN RD (76 MM)

619010744 3.00 EACH 1,000.00 3,000.00 905.00 2,715.000620 FRANG SIGN POST BKWY-4 IN RD (100 MM)

619011010 302.00 EACH 21.00 6,342.00 23.00 6,946.000630 DELINEATOR DES A

619011020 21.00 EACH 24.00 504.00 25.00 525.000640 DELINEATOR DES B

619011040 20.00 EACH 25.00 500.00 28.00 560.000650 DELINEATOR DES D

619011070 45.00 EACH 26.00 1,170.00 25.00 1,125.000660 DELINEATOR DES G

619011080 288.00 EACH 23.00 6,624.00 23.00 6,624.000670 DELINEATOR DES H
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0001 GUARDRAILSECTION:

619011085 25.00 EACH 20.00 500.00 30.00 750.000680 DELINEATOR DES BJ

619011087 25.00 EACH 20.00 500.00 30.00 750.000690 DELINEATOR DES GJ

620011105 3.00 GAL 250.00 750.00 255.00 765.000700 WORDS AND SYMBOLS-WHITE PAINT

620011260 2.00 GAL 350.00 700.00 355.00 710.000710 WORDS AND SYMBOLS-WHITE EPOXY

620012950 18.00 MILE 450.00 8,100.00 455.00 8,190.000720 TEMPORARY STRIPING

620013000 796.00 GAL 29.00 23,084.00 30.00 23,880.000730 STRIPING-WHITE PAINT

620013960 531.00 GAL 63.00 33,453.00 64.00 33,984.000740 STRIPING-WHITE EPOXY

620014000 616.00 GAL 29.00 17,864.00 30.00 18,480.000750 STRIPING-YELLOW PAINT

620014960 411.00 GAL 63.00 25,893.00 64.00 26,304.000760 STRIPING-YELLOW EPOXY

622011084 1,161.00 SQYD 2.00 2,322.00 2.75 3,192.750770 GEOTEXTILE STABILIZATION

$4,763,128.65 $5,296,668.70Section Totals
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( ) indicates item is bid as Lump Sum

$5,296,668.70$4,763,128.65

$4,763,128.65

Contract Item Totals

$5,296,668.70Contract Grand Totals

Contract Time Totals

Page 14 of 14

RED ROCK-CLARK CANYON RES

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:April 13, 2017

Contract Description:

05417

(8025115000) HSIP-G 15-1(115)44
SF 129-GUARDRAIL JCT 324
(8754120000) IM 15-1(120)38
RED ROCK-CLARK CANYON RES

100 WORKING DAYS

Beaverhead

Min: Max:

04/25/2017 11:39:33

Montana Department of Transportation AASHTOWare Project v3.01.164



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $325,945.10 113.52% 100.00%

1 7380 STILLWATER ELECTRIC, INC. $287,136.75 100.00% 88.09%

2 2084 MONTANA LINES, INC. - GFLS $318,287.40 110.85% 97.65%

3 6809 SOUTH HILLS ELECTRIC, INC. $345,421.00 120.30% 105.98%

Vendor Ranking

Contract ID:

SF 139 - BOZEMAN SIGNAL SAFETY

ButteLetting Date:

Contract Description:

District(s): 80 WORKING DAYS

02317

April 13, 2017 9:00
A.M.

(8642294000) HSIP-G STWD(294)
SF 139 - BOZEMAN SIGNAL SAFETY

Gallatin103 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) STILLWATER
ELECTRIC, INC.

(2) MONTANA
LINES, INC. -

GFLS

Line
Number

0001 UPGRADE SIGNALS FLASHING YELLOW ARROWSSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 30,000.00 30,000.00 32,800.00 32,800.00 18,405.00 18,405.000020 MOBILIZATION

616783008 1.00 EACH 900.00 900.00 660.00 660.00 1,315.00 1,315.000030 PULL BOX-COMPOSITE TYPE 3

617033314 1,543.00 LNFT 2.20 3,394.60 2.25 3,471.75 3.30 5,091.900040 CABLE-COPPER 5AWG14-600V

617033414 430.00 LNFT 2.75 1,182.50 2.50 1,075.00 3.45 1,483.500050 CABLE-COPPER 7AWG14-600V

617123106 1,280.00 LNFT 1.10 1,408.00 1.10 1,408.00 1.40 1,792.000060 CONDUCTOR-COPPER AWG6-600V

617233030 1.00 EACH 1,250.00 1,250.00 1,310.00 1,310.00 1,105.00 1,105.000070 CONTROLLER-CAB PEDESTAL TYPE P

617233100 7.00 EACH 1,260.00 8,820.00 950.00 6,650.00 1,885.00 13,195.000080 CONTROLLER-CAB PED-MODIFY

617333000 1.00 EACH 900.00 900.00 320.00 320.00 270.00 270.000090 SERV ASSEMBLY-MODIFY

617503130 44.00 EACH 950.00 41,800.00 680.00 29,920.00 865.00 38,060.000100 SIG-TRAF 3 COL-1 WAY 12-12-12

617513125 56.00 EACH 1,100.00 61,600.00 800.00 44,800.00 1,115.00 62,440.000110 SIG TRAF 4 COL 1 W 12-12-12-12
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0001 UPGRADE SIGNALS FLASHING YELLOW ARROWSSECTION:

617533000 534.00 EACH 85.00 45,390.00 83.00 44,322.00 120.00 64,080.000120 SIG-TRAF-BACKPLATE-REFLECTIVE

617605081 24.00 EACH 750.00 18,000.00 1,300.00 31,200.00 805.00 19,320.000130 CONTLR/TRAF-ACTUAT TYPE 8-A

617725601 1.00 EACH 800.00 800.00 2,000.00 2,000.00 725.00 725.000140 SIG STANDARD MODIFY

617781000 (1) LS 32,000.00 32,000.00 8,890.00 8,890.00 14,200.00 14,200.000150 REMOVE AND SALVAGE MISC ELECTRICAL

617783030 (1) LS 500.00 500.00 310.00 310.00 405.00 405.000160 REMOVE AND RESET MISC ELECTRICAL

618030005 80,000.00 UNIT 0.85 68,000.00 0.85 68,000.00 0.83 66,400.000170 TRAFFIC CONTROL DEVICES CB

$318,287.40$325,945.10 $287,136.75Section Totals

( ) indicates item is bid as Lump Sum

$287,136.75$325,945.10 $318,287.40

$325,945.10

Contract Item Totals

$287,136.75 318,287.40Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) SOUTH HILLS
ELECTRIC, INC.

Line
Number

0001 UPGRADE SIGNALS FLASHING YELLOW ARROWSSECTION:

104030010 10,000.00 UNIT 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 16,000.00 16,000.000020 MOBILIZATION

616783008 1.00 EACH 800.00 800.000030 PULL BOX-COMPOSITE TYPE 3

617033314 1,543.00 LNFT 2.50 3,857.500040 CABLE-COPPER 5AWG14-600V

617033414 430.00 LNFT 1.85 795.500050 CABLE-COPPER 7AWG14-600V

617123106 1,280.00 LNFT 1.35 1,728.000060 CONDUCTOR-COPPER AWG6-600V

617233030 1.00 EACH 1,200.00 1,200.000070 CONTROLLER-CAB PEDESTAL TYPE P

617233100 7.00 EACH 1,200.00 8,400.000080 CONTROLLER-CAB PED-MODIFY

617333000 1.00 EACH 1,100.00 1,100.000090 SERV ASSEMBLY-MODIFY

617503130 44.00 EACH 1,250.00 55,000.000100 SIG-TRAF 3 COL-1 WAY 12-12-12

617513125 56.00 EACH 1,500.00 84,000.000110 SIG TRAF 4 COL 1 W 12-12-12-12

Page 3 of 4

SF 139 - BOZEMAN SIGNAL SAFETY

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:April 13, 2017

Contract Description:

02317

(8642294000) HSIP-G STWD(294)
SF 139 - BOZEMAN SIGNAL SAFETY

80 WORKING DAYS

Gallatin

Min: Max:

04/25/2017 11:39:33

Montana Department of Transportation AASHTOWare Project v3.01.164



0001 UPGRADE SIGNALS FLASHING YELLOW ARROWSSECTION:

617533000 534.00 EACH 110.00 58,740.000120 SIG-TRAF-BACKPLATE-REFLECTIVE

617605081 24.00 EACH 900.00 21,600.000130 CONTLR/TRAF-ACTUAT TYPE 8-A

617725601 1.00 EACH 5,000.00 5,000.000140 SIG STANDARD MODIFY

617781000 (1) LS 3,000.00 3,000.000150 REMOVE AND SALVAGE MISC ELECTRICAL

617783030 (1) LS 3,000.00 3,000.000160 REMOVE AND RESET MISC ELECTRICAL

618030005 80,000.00 UNIT 0.89 71,200.000170 TRAFFIC CONTROL DEVICES CB

$345,421.00Section Totals

( ) indicates item is bid as Lump Sum

$345,421.00

$345,421.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

SF 139 - BOZEMAN SIGNAL SAFETY

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:April 13, 2017

Contract Description:

02317

(8642294000) HSIP-G STWD(294)
SF 139 - BOZEMAN SIGNAL SAFETY

80 WORKING DAYS

Gallatin

Min: Max:

04/25/2017 11:39:33

Montana Department of Transportation AASHTOWare Project v3.01.164



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $644,920.45 107.23% 100.00%

1 2362 L.H.C., INCORPORATED $601,462.29 100.00% 93.26%

2 6259 KNIFE RIVER CORPORATION - MSLA $788,819.80 131.15% 122.31%

Vendor Ranking

Contract ID:

RAINBOW BEND

MissoulaLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

09417

April 13, 2017 9:00
A.M.

(8959078000) NH-HSIP 24-1(78)8
RAINBOW BEND

Missoula104 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

04/25/2017 11:39:33

Montana Department of Transportation AASHTOWare Project v3.01.164



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) L.H.C.,
INCORPORATED

(2) KNIFE RIVER
CORPORATION -

MSLA

Line
Number

0001 OVERLAY, SEAL & COVER, GUARDRAILSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 70,000.00 70,000.00 73,800.00 73,800.00 34,000.00 34,000.000020 MOBILIZATION

203080100 934.00 CUYD 9.50 8,873.00 1.22 1,139.48 24.00 22,416.000030 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 15,000.00 15,000.00 15,498.58 15,498.58 10,000.00 10,000.000040 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL

301020416 547.00 CUYD 30.00 16,410.00 32.78 17,930.66 90.00 49,230.000060 SHOULDER GRAVEL

401020048 5,053.00 TON 35.00 176,855.00 25.45 128,598.85 49.00 247,597.000070 PLANT MIX SURF GR S-1/2 IN

401020300 71.00 TON 225.00 15,975.00 228.00 16,188.00 270.00 19,170.000080 HYDRATED LIME

402020092 287.90 TON 425.00 122,357.50 454.00 130,706.60 545.00 156,905.500090 ASPHALT CEMENT PG 64-28

402020315 3,730.00 GAL 2.25 8,392.50 2.17 8,094.10 2.90 10,817.000100 EMULSIFIED ASPHALT-TACK COAT

402020320 2,618.00 GAL 3.00 7,854.00 3.76 9,843.68 4.20 10,995.600110 EMULSIFIED ASPHALT-FOG SEAL

Page 1 of 3

RAINBOW BEND

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:April 13, 2017

Contract Description:

09417

(8959078000) NH-HSIP 24-1(78)8
RAINBOW BEND

30 WORKING DAYS

Missoula

Min: Max:

04/25/2017 11:39:33

Montana Department of Transportation AASHTOWare Project v3.01.164



0001 OVERLAY, SEAL & COVER, GUARDRAILSECTION:

402020368 60.90 TON 410.00 24,969.00 421.00 25,638.90 500.00 30,450.000120 EMULSIFIED ASPHALT CRS-2P

409000010 34,188.00 SQYD 0.90 30,769.20 1.02 34,871.76 1.10 37,606.800130 COVER-TYPE 1

411010000 1,925.00 SQYD 7.00 13,475.00 4.05 7,796.25 6.90 13,282.500140 COLD MILLING

411011130 1.50 MILE 2,800.00 4,200.00 1,375.15 2,062.73 1,250.00 1,875.000150 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 3.00 MILE 1,000.00 3,000.00 948.54 2,845.62 700.00 2,100.000160 RUMBLE STRIPS

606010030 2,500.00 LNFT 18.00 45,000.00 17.74 44,350.00 22.00 55,000.000170 GUARDRAIL-STEEL

606010385 2,641.30 LNFT 2.50 6,603.25 1.72 4,543.04 2.00 5,282.600180 REMOVE GUARDRAIL

606010642 4.00 EACH 2,650.00 10,600.00 2,999.35 11,997.40 3,000.00 12,000.000190 GUARDRAIL-OPTIONAL TERM SECT

610100557 2.10 ACRE 1,200.00 2,520.00 327.89 688.57 890.00 1,869.000200 REVEGETATION

618030005 40,000.00 UNIT 0.70 28,000.00 0.75 30,000.00 0.85 34,000.000210 TRAFFIC CONTROL DEVICES CB

619010086 63.40 SQFT 25.00 1,585.00 26.34 1,669.96 29.00 1,838.600220 SIGNS-ALUM REFL SHEET IV

619010088 12.60 SQFT 20.00 252.00 20.69 260.69 22.00 277.200230 SIGNS-ALUM REFL SHEET IX

619010230 11.00 EACH 65.00 715.00 53.75 591.25 59.00 649.000240 REMOVE SIGN

619011010 74.00 EACH 27.00 1,998.00 25.10 1,857.40 24.00 1,776.000250 DELINEATOR DES A

619011040 8.00 EACH 27.00 216.00 31.28 250.24 29.00 232.000260 DELINEATOR DES D

Page 2 of 3

RAINBOW BEND

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:April 13, 2017

Contract Description:

09417

(8959078000) NH-HSIP 24-1(78)8
RAINBOW BEND

30 WORKING DAYS

Missoula

Min: Max:

04/25/2017 11:39:33

Montana Department of Transportation AASHTOWare Project v3.01.164



0001 OVERLAY, SEAL & COVER, GUARDRAILSECTION:

620012950 1.50 MILE 750.00 1,125.00 1,075.03 1,612.55 1,000.00 1,500.000270 TEMPORARY STRIPING

620013000 78.00 GAL 47.00 3,666.00 48.38 3,773.64 45.00 3,510.000280 STRIPING-WHITE PAINT

620013960 52.00 GAL 95.00 4,940.00 80.63 4,192.76 80.00 4,160.000290 STRIPING-WHITE EPOXY

620014000 100.00 GAL 28.00 2,800.00 48.38 4,838.00 45.00 4,500.000300 STRIPING-YELLOW PAINT

620014960 66.00 GAL 95.00 6,270.00 80.63 5,321.58 80.00 5,280.000310 STRIPING-YELLOW EPOXY

$788,819.80$644,920.45 $601,462.29Section Totals

( ) indicates item is bid as Lump Sum

$601,462.29$644,920.45 $788,819.80

$644,920.45

Contract Item Totals

$601,462.29 788,819.80Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 3

RAINBOW BEND

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:April 13, 2017

Contract Description:

09417

(8959078000) NH-HSIP 24-1(78)8
RAINBOW BEND

30 WORKING DAYS

Missoula

Min: Max:

04/25/2017 11:39:33

Montana Department of Transportation AASHTOWare Project v3.01.164



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $158,144.60 124.83% 100.00%

1 6390 HL CONSTRUCTION, INC. $126,688.36 100.00% 80.11%

2 7300 MOUNTAIN WEST HOLDING COMPANY $146,604.92 115.72% 92.70%

Vendor Ranking

Contract ID:

SF 129 - SFTY IMPRV BRDGR CANYON

ButteLetting Date:

Contract Description:

District(s): 20 WORKING DAYS

04417

April 13, 2017 9:00
A.M.

(8028053000) HSIP-G 86-1(53)4
SF 129 - SFTY IMPRV BRDGR CANYON

Gallatin105 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

04/25/2017 11:39:33

Montana Department of Transportation AASHTOWare Project v3.01.164



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HL
CONSTRUCTION,

INC.

(2) MOUNTAIN
WEST HOLDING

COMPANY

Line
Number

0001 GUARDRAIL, SIGNING AND ELECTRICALSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 20,625.00 20,625.00 15,170.00 15,170.00 17,050.00 17,050.000020 MOBILIZATION

203020100 23.00 CUYD 60.00 1,380.00 14.17 325.91 80.00 1,840.000030 EXCAVATION-UNCLASSIFIED

301020340 20.00 CUYD 90.00 1,800.00 52.86 1,057.20 140.00 2,800.000040 CRUSHED AGGREGATE COURSE

401020023 12.00 TON 300.00 3,600.00 708.50 8,502.00 300.00 3,600.000050 COMMERCIAL MIX-PG 58-28

606010140 4.00 EACH 750.00 3,000.00 260.00 1,040.00 360.00 1,440.000060 GUARDRAIL END SECTION WIDENING

606010335 4.00 EACH 3,000.00 12,000.00 2,343.50 9,374.00 2,385.00 9,540.000070 MASH W-BEAM TERMINAL SECTION

606010337 2,350.00 LNFT 20.00 47,000.00 18.53 43,545.50 17.55 41,242.500080 MGS GUARDRAIL/LONG POSTS

606010346 162.50 LNFT 45.00 7,312.50 43.60 7,085.00 39.40 6,402.500090 MGS INTERSECTING RDWAY TERMINAL SECTION

606010385 2,301.40 LNFT 3.00 6,904.20 1.00 2,301.40 1.25 2,876.750100 REMOVE GUARDRAIL

616343914 980.00 LNFT 7.00 6,860.00 8.77 8,594.60 14.50 14,210.000110 CONDUIT-PLASTIC 1 1/2 IN

Page 1 of 3

SF 129 - SFTY IMPRV BRDGR CANYON

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:April 13, 2017

Contract Description:

04417

(8028053000) HSIP-G 86-1(53)4
SF 129 - SFTY IMPRV BRDGR CANYON

20 WORKING DAYS

Gallatin

Min: Max:

04/25/2017 11:39:33

Montana Department of Transportation AASHTOWare Project v3.01.164



0001 GUARDRAIL, SIGNING AND ELECTRICALSECTION:

616783007 1.00 EACH 700.00 700.00 572.25 572.25 650.00 650.000120 PULL BOX-COMPOSITE TYPE 2

617000000 1.00 CUYD 1,500.00 1,500.00 1,242.60 1,242.60 1,800.00 1,800.000130 FOUNDATION-CONCRETE

617033214 975.00 LNFT 1.05 1,023.75 1.29 1,257.75 2.50 2,437.500140 CABLE-COPPER 3AWG14-600V

617123110 950.00 LNFT 0.75 712.50 0.65 617.50 0.75 712.500150 CONDUCTOR-COPPER AWG10-600V

617333120 2.00 EACH 2,100.00 4,200.00 1,635.00 3,270.00 2,500.00 5,000.000160 SERV ASSEMB-20 AMP

617483110 2.00 EACH 780.00 1,560.00 708.50 1,417.00 850.00 1,700.000170 SIG-TRAF 1 COL-1 WAY 12

617673200 2.00 EACH 1,200.00 2,400.00 746.65 1,493.30 1,400.00 2,800.000180 SIG STANDARD TYPE 1-200

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000190 TRAFFIC CONTROL-FIXED

618030080 (1) LS 20,000.00 20,000.00 5,800.00 5,800.00 16,100.00 16,100.000200 TRAFFIC CONTROL

619010086 58.40 SQFT 26.00 1,518.40 20.00 1,168.00 20.20 1,179.680210 SIGNS-ALUM REFL SHEET IV

619010088 126.10 SQFT 25.00 3,152.50 23.50 2,963.35 24.40 3,076.840220 SIGNS-ALUM REFL SHEET IX

619010200 1.00 EACH 235.00 235.00 175.00 175.00 150.00 150.000230 RESET SIGNS

619010230 13.00 EACH 50.00 650.00 30.00 390.00 50.00 650.000240 REMOVE SIGN

619010240 2.00 EACH 225.00 450.00 185.00 370.00 110.00 220.000250 REMOVE SIGN-GUIDE

619010480 168.00 LNFT 11.00 1,848.00 11.00 1,848.00 10.60 1,780.800260 POLES-TREATED WOOD 4 IN

Page 2 of 3

SF 129 - SFTY IMPRV BRDGR CANYON

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:April 13, 2017

Contract Description:

04417

(8028053000) HSIP-G 86-1(53)4
SF 129 - SFTY IMPRV BRDGR CANYON

20 WORKING DAYS

Gallatin

Min: Max:

04/25/2017 11:39:33

Montana Department of Transportation AASHTOWare Project v3.01.164



0001 GUARDRAIL, SIGNING AND ELECTRICALSECTION:

619011010 21.00 EACH 25.75 540.75 20.00 420.00 21.15 444.150270 DELINEATOR DES A

619011030 47.00 EACH 28.00 1,316.00 20.00 940.00 23.50 1,104.500280 DELINEATOR DES C

619011040 8.00 EACH 30.75 246.00 20.00 160.00 25.80 206.400290 DELINEATOR DES D

619011060 4.00 EACH 27.50 110.00 22.00 88.00 22.70 90.800300 DELINEATOR DES F

$146,604.92$158,144.60 $126,688.36Section Totals

( ) indicates item is bid as Lump Sum

$126,688.36$158,144.60 $146,604.92

$158,144.60

Contract Item Totals

$126,688.36 146,604.92Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 3

SF 129 - SFTY IMPRV BRDGR CANYON

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:April 13, 2017

Contract Description:

04417

(8028053000) HSIP-G 86-1(53)4
SF 129 - SFTY IMPRV BRDGR CANYON

20 WORKING DAYS

Gallatin

Min: Max:

04/25/2017 11:39:33

Montana Department of Transportation AASHTOWare Project v3.01.164



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $94,906.50 113.82% 100.00%

1 6390 HL CONSTRUCTION, INC. $83,386.28 100.00% 87.86%

2 7300 MOUNTAIN WEST HOLDING COMPANY $116,059.55 139.18% 122.29%

Vendor Ranking

Contract ID:

SF 149 SFTY IMPRV N-24

Great FallsLetting Date:

Contract Description:

District(s): 15 WORKING DAYS

01417

April 13, 2017 9:00
A.M.

(8920057000) HSIP 24-3(57)102
SF 149 SFTY IMPRV N-24

Lewis and Clark106 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

04/25/2017 11:39:33

Montana Department of Transportation AASHTOWare Project v3.01.164



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HL
CONSTRUCTION,

INC.

(2) MOUNTAIN
WEST HOLDING

COMPANY

Line
Number

0001 GUARDRAIL & DRAINAGESECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 12,300.00 12,300.00 6,755.00 6,755.00 18,435.00 18,435.000020 MOBILIZATION

203020375 283.00 CUYD 50.00 14,150.00 73.50 20,800.50 38.00 10,754.000030 EMBANKMENT IN PLACE

208010000 (1) LS 1,000.00 1,000.00 500.00 500.00 3,141.00 3,141.000040 BMP ADMINISTRATION

208010200 200.00 UNIT 1.00 200.00 1.00 200.00 1.00 200.000050 TEMPORARY EROSION CONTROL

603012565 6.00 LNFT 175.00 1,050.00 218.00 1,308.00 135.00 810.000060 RCP 24 IN CLASS 3

603016150 12.00 LNFT 110.00 1,320.00 80.00 960.00 90.00 1,080.000070 RELAY PIPE CULVERT

603587020 6.00 LNFT 50.00 300.00 27.00 162.00 50.00 300.000080 REMOVE PIPE CULVERT

604010273 2.00 EACH 4,000.00 8,000.00 3,210.00 6,420.00 4,100.00 8,200.000090 INLET MEDIAN-TYPE 2

606010110 1,622.00 LNFT 15.00 24,330.00 11.99 19,447.78 16.45 26,681.900100 GUARDRAIL-CABLE

606010120 40.00 LNFT 6.00 240.00 5.00 200.00 9.70 388.000110 REMOVE CABLE GUARDRAIL

Page 1 of 2

SF 149 SFTY IMPRV N-24

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:April 13, 2017

Contract Description:

01417

(8920057000) HSIP 24-3(57)102
SF 149 SFTY IMPRV N-24

15 WORKING DAYS

Lewis and Clark

Min: Max:

04/25/2017 11:39:33

Montana Department of Transportation AASHTOWare Project v3.01.164



0001 GUARDRAIL & DRAINAGESECTION:

606010655 3.00 EACH 3,800.00 11,400.00 3,850.00 11,550.00 4,655.00 13,965.000120 GUARDRAIL-CABLE/TERM SECTION

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000130 TRAFFIC CONTROL-FIXED

618030080 (1) LS 10,000.00 10,000.00 3,500.00 3,500.00 19,750.00 19,750.000140 TRAFFIC CONTROL

619010088 18.00 SQFT 27.00 486.00 23.50 423.00 19.50 351.000150 SIGNS-ALUM REFL SHEET IX

619010490 32.00 LNFT 14.50 464.00 12.00 384.00 15.85 507.200160 POLES-TREATED WOOD 5 IN

619010800 38.00 EACH 35.00 1,330.00 32.00 1,216.00 36.00 1,368.000170 PANEL DELINEATOR DESIGN A

619011010 82.00 EACH 25.00 2,050.00 20.00 1,640.00 24.35 1,996.700180 DELINEATOR DES A

619011172 121.00 EACH 6.50 786.50 20.00 2,420.00 21.75 2,631.750190 TOP MTD GUARDRAIL DELIN-SGL FACE-WHITE

$116,059.55$94,906.50 $83,386.28Section Totals

( ) indicates item is bid as Lump Sum

$83,386.28$94,906.50 $116,059.55

$94,906.50

Contract Item Totals

$83,386.28 116,059.55Contract Grand Totals

Contract Time Totals $0.00

Page 2 of 2

SF 149 SFTY IMPRV N-24

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:April 13, 2017

Contract Description:

01417

(8920057000) HSIP 24-3(57)102
SF 149 SFTY IMPRV N-24

15 WORKING DAYS

Lewis and Clark

Min: Max:

04/25/2017 11:39:33

Montana Department of Transportation AASHTOWare Project v3.01.164



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $450,735.91 113.16% 100.00%

1 4343 HELENA SAND & GRAVEL, INC. $398,315.50 100.00% 88.37%

2 2050 RIVERSIDE CONTRACTING, INC. - MSLA $428,373.75 107.55% 95.04%

3 6689 PAVEMENT MAINTENANCE SOLUTIONS,
INC.

$494,161.85 124.06% 109.63%

Vendor Ranking

Contract ID:

HELENA - URBAN

Great FallsLetting Date:

Contract Description:

District(s): 35 WORKING DAYS

06417

April 27, 2017 9:00
A.M.

(9107059000) UPP 5899(59)
HELENA - URBAN

Lewis and Clark201 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

05/09/2017 12:51:53

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HELENA SAND
& GRAVEL, INC.

(2) RIVERSIDE
CONTRACTING,

INC. - MSLA

Line
Number

0001 SCRUB SEAL AND SEAL & COVERSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 50,000.00 50,000.00 47,000.00 47,000.00 44,750.00 44,750.000020 MOBILIZATION

402020320 6,375.00 GAL 2.85 18,168.75 2.50 15,937.50 3.50 22,312.500030 EMULSIFIED ASPHALT-FOG SEAL

402020377 152.00 TON 1,175.00 178,600.00 750.00 114,000.00 750.00 114,000.000040 SCRUB SEAL EMULSION

409000010 84,949.00 SQYD 0.84 71,357.16 1.00 84,949.00 1.25 106,186.250050 COVER-TYPE 1

618030005 50,000.00 UNIT 0.75 37,500.00 0.75 37,500.00 0.80 40,000.000060 TRAFFIC CONTROL DEVICES CB

620010301 92.00 GAL 225.00 20,700.00 240.00 22,080.00 250.00 23,000.000070 CURB MARKING-YELLOW EPOXY

620010310 4.00 GAL 200.00 800.00 210.00 840.00 220.00 880.000080 CURB MARKING-BLUE PAINT

620010311 3.00 GAL 225.00 675.00 230.00 690.00 250.00 750.000090 CURB MARKING-WHITE EPOXY

620011105 58.00 GAL 175.00 10,150.00 225.00 13,050.00 225.00 13,050.000100 WORDS AND SYMBOLS-WHITE PAINT

620011110 5.00 GAL 175.00 875.00 225.00 1,125.00 225.00 1,125.000110 WORDS AND SYMBOLS-YELLOW PAINT
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HELENA - URBAN

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:April 27, 2017

Contract Description:

06417

(9107059000) UPP 5899(59)
HELENA - URBAN

35 WORKING DAYS

Lewis and Clark

Min: Max:

05/09/2017 12:51:53
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0001 SCRUB SEAL AND SEAL & COVERSECTION:

620011260 77.00 GAL 325.00 25,025.00 365.00 28,105.00 375.00 28,875.000120 WORDS AND SYMBOLS-WHITE EPOXY

620011265 7.00 GAL 325.00 2,275.00 365.00 2,555.00 375.00 2,625.000130 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 3.20 MILE 625.00 2,000.00 600.00 1,920.00 575.00 1,840.000140 TEMPORARY STRIPING

620013000 47.00 GAL 50.00 2,350.00 60.00 2,820.00 60.00 2,820.000150 STRIPING-WHITE PAINT

620013960 61.00 GAL 95.00 5,795.00 68.00 4,148.00 70.00 4,270.000160 STRIPING-WHITE EPOXY

620014000 110.00 GAL 50.00 5,500.00 60.00 6,600.00 60.00 6,600.000170 STRIPING-YELLOW PAINT

620014960 147.00 GAL 95.00 13,965.00 68.00 9,996.00 70.00 10,290.000180 STRIPING-YELLOW EPOXY

$428,373.75$450,735.91 $398,315.50Section Totals

( ) indicates item is bid as Lump Sum

$398,315.50$450,735.91 $428,373.75

$450,735.91

Contract Item Totals

$398,315.50 428,373.75Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) PAVEMENT
MAINTENANCE

SOLUTIONS, INC.

Line
Number

0001 SCRUB SEAL AND SEAL & COVERSECTION:

104030010 5,000.00 UNIT 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 50,000.00 50,000.000020 MOBILIZATION

402020320 6,375.00 GAL 4.00 25,500.000030 EMULSIFIED ASPHALT-FOG SEAL

402020377 152.00 TON 950.00 144,400.000040 SCRUB SEAL EMULSION

409000010 84,949.00 SQYD 1.45 123,176.050050 COVER-TYPE 1

618030005 50,000.00 UNIT 1.00 50,000.000060 TRAFFIC CONTROL DEVICES CB

620010301 92.00 GAL 245.00 22,540.000070 CURB MARKING-YELLOW EPOXY

620010310 4.00 GAL 218.00 872.000080 CURB MARKING-BLUE PAINT

620010311 3.00 GAL 245.00 735.000090 CURB MARKING-WHITE EPOXY

620011105 58.00 GAL 218.00 12,644.000100 WORDS AND SYMBOLS-WHITE PAINT

620011110 5.00 GAL 218.00 1,090.000110 WORDS AND SYMBOLS-YELLOW PAINT
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Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:April 27, 2017

Contract Description:

06417
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HELENA - URBAN
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0001 SCRUB SEAL AND SEAL & COVERSECTION:

620011260 77.00 GAL 380.50 29,298.500120 WORDS AND SYMBOLS-WHITE EPOXY

620011265 7.00 GAL 380.50 2,663.500130 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 3.20 MILE 544.00 1,740.800140 TEMPORARY STRIPING

620013000 47.00 GAL 62.00 2,914.000150 STRIPING-WHITE PAINT

620013960 61.00 GAL 71.00 4,331.000160 STRIPING-WHITE EPOXY

620014000 110.00 GAL 62.00 6,820.000170 STRIPING-YELLOW PAINT

620014960 147.00 GAL 71.00 10,437.000180 STRIPING-YELLOW EPOXY

$494,161.85Section Totals

( ) indicates item is bid as Lump Sum

$494,161.85

$494,161.85

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Contract Description:
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $424,780.75 101.54% 100.00%

1 4343 HELENA SAND & GRAVEL, INC. $418,357.69 100.00% 98.49%

2 2050 RIVERSIDE CONTRACTING, INC. - MSLA $418,718.40 100.09% 98.57%

3 6689 PAVEMENT MAINTENANCE SOLUTIONS,
INC.

$427,094.86 102.09% 100.54%

4 2032 JIM GILMAN EXCAVATING, INC. $431,843.40 103.22% 101.66%

Vendor Ranking

Contract ID:

CANYON CREEK - NORTH & SOUTH

Great FallsLetting Date:

Contract Description:

District(s): 25 WORKING DAYS

07417

April 27, 2017 9:00
A.M.

(9172029000) STPS 279-1(29)9
CANYON CREEK - NORTH & SOUTH

Lewis and Clark202 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

05/09/2017 12:51:53

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HELENA SAND
& GRAVEL, INC.

(2) RIVERSIDE
CONTRACTING,

INC. - MSLA

Line
Number

0001 CRACK SEAL, SEAL & COVERSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 45,000.00 45,000.00 26,000.00 26,000.00 40,000.00 40,000.000020 MOBILIZATION

402020320 9,064.00 GAL 2.80 25,379.20 2.20 19,940.80 3.00 27,192.000030 EMULSIFIED ASPHALT-FOG SEAL

402020368 216.80 TON 450.00 97,560.00 432.00 93,657.60 375.00 81,300.000040 EMULSIFIED ASPHALT CRS-2P

403010255 15,619.00 LB 2.00 31,238.00 2.54 39,672.26 2.50 39,047.500050 CRACK SEALING

409000010 120,968.00 SQYD 0.60 72,580.80 0.57 68,951.76 0.50 60,484.000060 COVER-TYPE 1

618030005 35,000.00 UNIT 0.70 24,500.00 0.78 27,300.00 0.78 27,300.000070 TRAFFIC CONTROL DEVICES CB

620011105 30.00 GAL 170.00 5,100.00 205.00 6,150.00 200.00 6,000.000080 WORDS AND SYMBOLS-WHITE PAINT

620011260 48.00 GAL 300.00 14,400.00 360.00 17,280.00 350.00 16,800.000090 WORDS AND SYMBOLS-WHITE EPOXY

620013000 92.00 GAL 35.00 3,220.00 38.00 3,496.00 40.00 3,680.000100 STRIPING-WHITE PAINT

620013955 126,863.00 LNFT 0.25 31,715.75 0.29 36,790.27 0.30 38,058.900110 REMOVE PAVEMENT MARKINGS
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CANYON CREEK - NORTH & SOUTH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

202

Tabulation of Bids

Contract Time:April 27, 2017

Contract Description:

07417

(9172029000) STPS 279-1(29)9
CANYON CREEK - NORTH & SOUTH

25 WORKING DAYS

Lewis and Clark

Min: Max:
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0001 CRACK SEAL, SEAL & COVERSECTION:

620013960 375.00 GAL 65.00 24,375.00 67.00 25,125.00 67.00 25,125.000120 STRIPING-WHITE EPOXY

620014000 263.00 GAL 30.00 7,890.00 34.00 8,942.00 33.00 8,679.000130 STRIPING-YELLOW PAINT

620014960 646.00 GAL 57.00 36,822.00 62.00 40,052.00 62.00 40,052.000140 STRIPING-YELLOW EPOXY

$418,718.40$424,780.75 $418,357.69Section Totals

( ) indicates item is bid as Lump Sum

$418,357.69$424,780.75 $418,718.40

$424,780.75

Contract Item Totals

$418,357.69 418,718.40Contract Grand Totals

Contract Time Totals $0.00
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Contract ID:
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Counties:

Project(s):

202
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Contract Time:April 27, 2017
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) PAVEMENT
MAINTENANCE

SOLUTIONS, INC.

(4) JIM GILMAN
EXCAVATING,

INC.

Line
Number

0001 CRACK SEAL, SEAL & COVERSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 27,500.00 27,500.00 51,500.00 51,500.000020 MOBILIZATION

402020320 9,064.00 GAL 3.05 27,645.20 3.10 28,098.400030 EMULSIFIED ASPHALT-FOG SEAL

402020368 216.80 TON 425.00 92,140.00 413.00 89,538.400040 EMULSIFIED ASPHALT CRS-2P

403010255 15,619.00 LB 2.50 39,047.50 2.35 36,704.650050 CRACK SEALING

409000010 120,968.00 SQYD 0.50 60,484.00 0.51 61,693.680060 COVER-TYPE 1

618030005 35,000.00 UNIT 0.82 28,700.00 0.70 24,500.000070 TRAFFIC CONTROL DEVICES CB

620011105 30.00 GAL 215.00 6,450.00 200.00 6,000.000080 WORDS AND SYMBOLS-WHITE PAINT

620011260 48.00 GAL 378.00 18,144.00 350.00 16,800.000090 WORDS AND SYMBOLS-WHITE EPOXY

620013000 92.00 GAL 40.00 3,680.00 37.00 3,404.000100 STRIPING-WHITE PAINT

620013955 126,863.00 LNFT 0.32 40,596.16 0.29 36,790.270110 REMOVE PAVEMENT MARKINGS
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Call Order:

Letting Date: Great Falls

Contract ID:
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Counties:

Project(s):

202
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Contract Time:April 27, 2017
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Lewis and Clark
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0001 CRACK SEAL, SEAL & COVERSECTION:

620013960 375.00 GAL 70.00 26,250.00 65.00 24,375.000120 STRIPING-WHITE EPOXY

620014000 263.00 GAL 36.00 9,468.00 33.00 8,679.000130 STRIPING-YELLOW PAINT

620014960 646.00 GAL 65.00 41,990.00 60.00 38,760.000140 STRIPING-YELLOW EPOXY

$427,094.86 $431,843.40Section Totals

( ) indicates item is bid as Lump Sum

$431,843.40$427,094.86

$427,094.86

Contract Item Totals

$431,843.40Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $4,751,029.65 106.91% 100.00%

1 7240 KNIFE RIVER CORPORATION -
YELLOWSTONE

$4,443,799.80 100.00% 93.53%

2 6095 FRANZ CONSTRUCTION INC $4,920,655.11 110.73% 103.57%

3 6297 CENTURY COMPANIES, INC. $5,491,241.02 123.57% 115.58%

4 2087 NELCON, INC. $6,034,000.00 135.78% 127.00%

Vendor Ranking

Contract ID:

SF 139 - ROUNDABOUT S OF SIDNEY

GlendiveLetting Date:

Contract Description:

District(s): 150 WORKING DAYS

10517

May 11, 2017 9:00
A.M.

(8560036000) NH 20-2(36)42
TURN LANE-MT 16-CRANE
(8566038000) HSIP-G 20-2(38)50
SF 139 - ROUNDABOUT S OF SIDNEY

Richland101 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

05/23/2017 10:15:07

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) KNIFE RIVER
CORPORATION -
YELLOWSTONE

(2) FRANZ
CONSTRUCTION

INC

Line
Number

0001 MILL, PL MIX SURF, WIDENING TURN LANE & SIGNINGSECTION:

103500005 (1) LS 2,500.00 2,500.00 1,000.00 1,000.00 2,985.00 2,985.000010 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000020 MISCELLANEOUS WORK

105080115 6,400.00 CRFT 1.20 7,680.00 4.00 25,600.00 2.00 12,800.000030 FINISH GRADE CONTROL

108000000 (1) LS 3,000.00 3,000.00 2,500.00 2,500.00 14,250.00 14,250.000040 CRITICAL PATH SCHEDULE

109200005 (1) LS 432,000.00 432,000.00 364,000.00 364,000.00 465,230.00 465,230.000050 MOBILIZATION

203020100 2,156.00 CUYD 18.00 38,808.00 14.00 30,184.00 16.20 34,927.200060 EXCAVATION-UNCLASSIFIED

203020225 22,096.00 CUYD 17.00 375,632.00 12.00 265,152.00 20.00 441,920.000070 EXCAVATION-STREET

203080100 6,497.00 CUYD 6.00 38,982.00 11.00 71,467.00 8.45 54,899.650080 TOPSOIL-SALVAGING AND PLACING

206000020 (1) LS 450,000.00 450,000.00 475,000.00 475,000.00 481,875.00 481,875.000090 DETOUR-CONSTRUCT, MAINTAIN, REMOVE

208010150 (1) LS 25,000.00 25,000.00 22,000.00 22,000.00 21,375.00 21,375.000100 TEMPORARY EROSION CONTROL - LS
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0001 MILL, PL MIX SURF, WIDENING TURN LANE & SIGNINGSECTION:

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000110 TEMPORARY EROSION CONTROL

210020000 2.00 HOUR 250.00 500.00 150.00 300.00 185.00 370.000120 GRADER-MOTOR

210020170 108.00 MILE 18.50 1,998.00 15.00 1,620.00 7.25 783.000130 TEST TRAILER-TRANSPORT,SETUP

301020340 15,105.00 CUYD 30.00 453,150.00 41.00 619,305.00 40.65 614,018.250140 CRUSHED AGGREGATE COURSE

301020625 14,410.00 SQYD 0.45 6,484.50 0.50 7,205.00 0.80 11,528.000150 AGGREGATE TREATMENT

401020021 2,658.00 TON 120.00 318,960.00 118.30 314,441.40 97.55 259,287.900160 COMMERCIAL MIX-PG 70-28

402020315 1,295.00 GAL 3.50 4,532.50 2.00 2,590.00 3.35 4,338.250170 EMULSIFIED ASPHALT-TACK COAT

402020368 48.70 TON 465.00 22,645.50 590.00 28,733.00 655.00 31,898.500180 EMULSIFIED ASPHALT CRS-2P

409000000 1.50 CRMI 900.00 1,350.00 5,900.00 8,850.00 6,415.00 9,622.500190 FINAL SWEEP AND BROOM

409000020 27,567.00 SQYD 0.90 24,810.30 1.40 38,593.80 1.65 45,485.550200 COVER-TYPE 2

411010000 284.00 SQYD 8.00 2,272.00 5.00 1,420.00 6.75 1,917.000210 COLD MILLING

411011048 7,498.00 SQYD 5.00 37,490.00 2.50 18,745.00 3.05 22,868.900220 MICRO MILLING

411011135 1.00 MILE 5,000.00 5,000.00 2,250.00 2,250.00 3,215.00 3,215.000230 RUMBLE STRIPS

501010210 9,601.00 SQYD 125.00 1,200,125.00 90.00 864,090.00 108.10 1,037,868.100240 PORT CEM CONC PAVE 10 IN
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0001 MILL, PL MIX SURF, WIDENING TURN LANE & SIGNINGSECTION:

501010215 592.00 SQYD 180.00 106,560.00 125.00 74,000.00 151.45 89,658.400250 PORT CEM CONC PAVE 10 IN COLORED

603010040 142.00 LNFT 55.00 7,810.00 43.00 6,106.00 79.50 11,289.000260 DRAINAGE PIPE 18 IN

603012540 136.00 LNFT 75.00 10,200.00 112.00 15,232.00 99.05 13,470.800270 RCP 18 IN CLASS 4

603012915 160.00 LNFT 105.00 16,800.00 200.00 32,000.00 163.25 26,120.000280 RCP IRR 30 IN CLASS 3

603016150 88.00 LNFT 60.00 5,280.00 72.00 6,336.00 67.45 5,935.600290 RELAY PIPE CULVERT

603017040 327.70 LNFT 90.00 29,493.00 45.00 14,746.50 135.75 44,485.280300 STORM DRAIN PIPE-12 IN

603587020 671.60 LNFT 15.00 10,074.00 8.00 5,372.80 21.00 14,103.600310 REMOVE PIPE CULVERT

603587030 78.50 LNFT 25.00 1,962.50 21.00 1,648.50 35.75 2,806.380320 REMOVE STORM DRAIN

604000140 4.00 EACH 750.00 3,000.00 280.00 1,120.00 1,051.35 4,205.400330 REMOVE DROP INLET

604010210 6.00 EACH 3,100.00 18,600.00 4,500.00 27,000.00 3,345.00 20,070.000340 INLET DROP-TYPE 3

604010214 11.00 EACH 3,200.00 35,200.00 4,500.00 49,500.00 3,441.50 37,856.500350 INLET DROP-TYPE 6

608010090 707.80 SQYD 60.00 42,468.00 36.50 25,834.70 44.00 31,143.200360 CONCRETE 3 IN

608010110 2,450.90 SQYD 75.00 183,817.50 57.00 139,701.30 68.40 167,641.560370 CONCRETE 6 IN

609010121 408.40 LNFT 30.00 12,252.00 22.00 8,984.80 28.00 11,435.200380 CURB-SPECIAL DESIGN
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0001 MILL, PL MIX SURF, WIDENING TURN LANE & SIGNINGSECTION:

609010160 51.00 SQYD 95.00 4,845.00 82.00 4,182.00 98.95 5,046.450390 GUTTER-CONC VALLEY

609010200 6,996.80 LNFT 24.00 167,923.20 26.50 185,415.20 34.25 239,640.400400 CURB AND GUTTER-CONC

610100101 13.70 ACRE 525.00 7,192.50 480.00 6,576.00 586.50 8,035.050410 SEEDING AREA NO 1

610100326 13.70 ACRE 150.00 2,055.00 80.00 1,096.00 97.75 1,339.180420 FERTILIZING AREA NO 1

610100555 13.70 ACRE 115.00 1,575.50 220.00 3,014.00 268.75 3,681.880430 CONDITION SEEDBED SURFACE

610100625 (1) LS 45,000.00 45,000.00 44,000.00 44,000.00 59,185.00 59,185.000440 LANDSCAPING

616343914 3,500.00 LNFT 6.50 22,750.00 5.30 18,550.00 6.48 22,680.000450 CONDUIT-PLASTIC 1 1/2 IN

616343920 380.00 LNFT 9.00 3,420.00 9.00 3,420.00 11.00 4,180.000460 CONDUIT-PLASTIC 2 IN

616783007 8.00 EACH 950.00 7,600.00 1,000.00 8,000.00 1,225.00 9,800.000470 PULL BOX-COMPOSITE TYPE 2

617000000 13.50 CUYD 1,250.00 16,875.00 1,220.00 16,470.00 1,490.00 20,115.000480 FOUNDATION-CONCRETE

617123108 7,510.00 LNFT 1.00 7,510.00 0.94 7,059.40 1.15 8,636.500490 CONDUCTOR-COPPER AWG8-600V

617123110 6,060.00 LNFT 0.65 3,939.00 0.50 3,030.00 0.65 3,939.000500 CONDUCTOR-COPPER AWG10-600V

617183056 19.00 EACH 2,100.00 39,900.00 1,700.00 32,300.00 2,060.00 39,140.000510 STANDARD-STL TYPE 10-A-500-6

617303300 19.00 EACH 750.00 14,250.00 650.00 12,350.00 794.00 15,086.000520 HIGH EFFICACY LUMINAIRE LED
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0001 MILL, PL MIX SURF, WIDENING TURN LANE & SIGNINGSECTION:

617333120 1.00 EACH 2,000.00 2,000.00 2,400.00 2,400.00 2,870.00 2,870.000530 SERV ASSEMB-20 AMP

617781000 (1) LS 10,000.00 10,000.00 11,000.00 11,000.00 13,690.00 13,690.000540 REMOVE AND SALVAGE MISC ELECTRICAL

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000550 TRAFFIC CONTROL-FIXED

618030080 (1) LS 250,000.00 250,000.00 315,000.00 315,000.00 182,350.00 182,350.000560 TRAFFIC CONTROL

619010058 449.30 SQFT 23.00 10,333.90 22.00 9,884.60 25.90 11,636.870570 SIGNS-ALUM SHEET INCR IV

619010086 482.30 SQFT 24.00 11,575.20 27.00 13,022.10 33.25 16,036.480580 SIGNS-ALUM REFL SHEET IV

619010230 38.00 EACH 50.00 1,900.00 76.00 2,888.00 91.60 3,480.800590 REMOVE SIGN

619010240 13.00 EACH 200.00 2,600.00 325.00 4,225.00 390.85 5,081.050600 REMOVE SIGN-GUIDE

619010300 593.00 LB 6.25 3,706.25 5.00 2,965.00 5.65 3,350.450610 POSTS-TUBULAR STEEL

619010310 80.00 LB 5.50 440.00 6.00 480.00 6.85 548.000620 POSTS-STEEL U SIGN

619010320 4,055.00 LB 5.00 20,275.00 3.50 14,192.50 4.00 16,220.000630 POSTS-STEEL STRUCTURAL SIGN

619010340 673.00 LB 7.50 5,047.50 8.00 5,384.00 9.40 6,326.200640 POSTS-TUBULAR STEEL-SQ-PERF

619010480 436.00 LNFT 11.00 4,796.00 11.00 4,796.00 13.20 5,755.200650 POLES-TREATED WOOD 4 IN

619010490 122.00 LNFT 12.50 1,525.00 12.00 1,464.00 13.75 1,677.500660 POLES-TREATED WOOD 5 IN
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0001 MILL, PL MIX SURF, WIDENING TURN LANE & SIGNINGSECTION:

619010722 10.00 EACH 1,000.00 10,000.00 910.00 9,100.00 1,095.00 10,950.000670 FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)

619010724 2.00 EACH 950.00 1,900.00 910.00 1,820.00 1,095.00 2,190.000680 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619010726 2.00 EACH 925.00 1,850.00 910.00 1,820.00 1,095.00 2,190.000690 FRANG SIGN POST BKWY-W4 X 13 (W100X19)

619010730 4.00 EACH 1,350.00 5,400.00 1,075.00 4,300.00 1,295.00 5,180.000700 FRANG SIGN POST BKWY-W8 X 18 (W200 X 27)

619010742 5.00 EACH 1,015.00 5,075.00 843.00 4,215.00 1,015.00 5,075.000710 FRANG SIGN POST BKWY-3.5 IN RD (89MM)

619010770 8.00 EACH 500.00 4,000.00 152.00 1,216.00 185.00 1,480.000720 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

619011010 47.00 EACH 30.00 1,410.00 27.00 1,269.00 32.15 1,511.050730 DELINEATOR DES A

619011040 12.00 EACH 30.00 360.00 32.00 384.00 37.75 453.000740 DELINEATOR DES D

619011179 8.00 EACH 90.00 720.00 71.00 568.00 85.50 684.000750 DELINEATOR-FLEX SURF MTD WH

619011180 4.00 EACH 81.00 324.00 71.00 284.00 85.50 342.000760 DELINEATOR-FLEX SURF MTD YLW

620011105 4.00 GAL 170.00 680.00 250.00 1,000.00 305.35 1,221.400770 WORDS AND SYMBOLS-WHITE PAINT

620011110 8.00 GAL 170.00 1,360.00 250.00 2,000.00 305.35 2,442.800780 WORDS AND SYMBOLS-YELLOW PAINT

620011260 24.00 GAL 340.00 8,160.00 350.00 8,400.00 427.45 10,258.800790 WORDS AND SYMBOLS-WHITE EPOXY

620011265 13.00 GAL 340.00 4,420.00 350.00 4,550.00 427.45 5,556.850800 WORDS AND SYMBOLS-YELLOW EPOXY
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0001 MILL, PL MIX SURF, WIDENING TURN LANE & SIGNINGSECTION:

620012950 0.30 MILE 510.00 153.00 200.00 60.00 244.25 73.280810 TEMPORARY STRIPING

620013000 30.00 GAL 35.00 1,050.00 55.00 1,650.00 67.20 2,016.000820 STRIPING-WHITE PAINT

620013960 98.00 GAL 70.00 6,860.00 105.00 10,290.00 128.25 12,568.500830 STRIPING-WHITE EPOXY

620014000 36.00 GAL 35.00 1,260.00 55.00 1,980.00 67.20 2,419.200840 STRIPING-YELLOW PAINT

620014960 98.00 GAL 70.00 6,860.00 105.00 10,290.00 128.25 12,568.500850 STRIPING-YELLOW EPOXY

622011084 18,176.00 SQYD 1.80 32,716.80 1.20 21,811.20 1.50 27,264.000860 GEOTEXTILE STABILIZATION

$4,920,655.11$4,751,029.65 $4,443,799.80Section Totals

( ) indicates item is bid as Lump Sum

$4,443,799.80$4,751,029.65 $4,920,655.11

$4,751,029.65

Contract Item Totals

$4,443,799.80 4,920,655.11Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) CENTURY
COMPANIES, INC.

(4) NELCON, INC.

Line
Number

0001 MILL, PL MIX SURF, WIDENING TURN LANE & SIGNINGSECTION:

103500005 (1) LS 4,500.00 4,500.00 1,500.00 1,500.000010 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.000020 MISCELLANEOUS WORK

105080115 6,400.00 CRFT 1.00 6,400.00 3.00 19,200.000030 FINISH GRADE CONTROL

108000000 (1) LS 12,000.00 12,000.00 10,000.00 10,000.000040 CRITICAL PATH SCHEDULE

109200005 (1) LS 585,000.00 585,000.00 1,173,017.25 1,173,017.250050 MOBILIZATION

203020100 2,156.00 CUYD 12.00 25,872.00 10.00 21,560.000060 EXCAVATION-UNCLASSIFIED

203020225 22,096.00 CUYD 12.00 265,152.00 23.00 508,208.000070 EXCAVATION-STREET

203080100 6,497.00 CUYD 15.00 97,455.00 11.00 71,467.000080 TOPSOIL-SALVAGING AND PLACING

206000020 (1) LS 490,000.00 490,000.00 650,000.00 650,000.000090 DETOUR-CONSTRUCT, MAINTAIN, REMOVE

208010150 (1) LS 30,000.00 30,000.00 50,000.00 50,000.000100 TEMPORARY EROSION CONTROL - LS
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0001 MILL, PL MIX SURF, WIDENING TURN LANE & SIGNINGSECTION:

208010200 500.00 UNIT 1.00 500.00 1.00 500.000110 TEMPORARY EROSION CONTROL

210020000 2.00 HOUR 275.00 550.00 190.00 380.000120 GRADER-MOTOR

210020170 108.00 MILE 22.00 2,376.00 22.00 2,376.000130 TEST TRAILER-TRANSPORT,SETUP

301020340 15,105.00 CUYD 29.00 438,045.00 45.00 679,725.000140 CRUSHED AGGREGATE COURSE

301020625 14,410.00 SQYD 1.50 21,615.00 0.50 7,205.000150 AGGREGATE TREATMENT

401020021 2,658.00 TON 158.00 419,964.00 100.00 265,800.000160 COMMERCIAL MIX-PG 70-28

402020315 1,295.00 GAL 739.00 957,005.00 3.00 3,885.000170 EMULSIFIED ASPHALT-TACK COAT

402020368 48.70 TON 510.60 24,866.22 508.00 24,739.600180 EMULSIFIED ASPHALT CRS-2P

409000000 1.50 CRMI 2,000.00 3,000.00 5,250.00 7,875.000190 FINAL SWEEP AND BROOM

409000020 27,567.00 SQYD 1.20 33,080.40 0.84 23,156.280200 COVER-TYPE 2

411010000 284.00 SQYD 5.00 1,420.00 26.00 7,384.000210 COLD MILLING

411011048 7,498.00 SQYD 3.00 22,494.00 11.00 82,478.000220 MICRO MILLING

411011135 1.00 MILE 2,300.00 2,300.00 2,250.00 2,250.000230 RUMBLE STRIPS

501010210 9,601.00 SQYD 76.50 734,476.50 100.00 960,100.000240 PORT CEM CONC PAVE 10 IN
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0001 MILL, PL MIX SURF, WIDENING TURN LANE & SIGNINGSECTION:

501010215 592.00 SQYD 92.00 54,464.00 133.00 78,736.000250 PORT CEM CONC PAVE 10 IN COLORED

603010040 142.00 LNFT 65.00 9,230.00 95.00 13,490.000260 DRAINAGE PIPE 18 IN

603012540 136.00 LNFT 96.00 13,056.00 111.00 15,096.000270 RCP 18 IN CLASS 4

603012915 160.00 LNFT 150.00 24,000.00 100.00 16,000.000280 RCP IRR 30 IN CLASS 3

603016150 88.00 LNFT 67.00 5,896.00 75.00 6,600.000290 RELAY PIPE CULVERT

603017040 327.70 LNFT 54.00 17,695.80 120.00 39,324.000300 STORM DRAIN PIPE-12 IN

603587020 671.60 LNFT 20.00 13,432.00 25.00 16,790.000310 REMOVE PIPE CULVERT

603587030 78.50 LNFT 24.00 1,884.00 27.00 2,119.500320 REMOVE STORM DRAIN

604000140 4.00 EACH 875.00 3,500.00 1,500.00 6,000.000330 REMOVE DROP INLET

604010210 6.00 EACH 4,600.00 27,600.00 6,000.00 36,000.000340 INLET DROP-TYPE 3

604010214 11.00 EACH 4,800.00 52,800.00 6,000.00 66,000.000350 INLET DROP-TYPE 6

608010090 707.80 SQYD 46.00 32,558.80 50.00 35,390.000360 CONCRETE 3 IN

608010110 2,450.90 SQYD 69.50 170,337.55 68.00 166,661.200370 CONCRETE 6 IN

609010121 408.40 LNFT 33.00 13,477.20 33.00 13,477.200380 CURB-SPECIAL DESIGN
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0001 MILL, PL MIX SURF, WIDENING TURN LANE & SIGNINGSECTION:

609010160 51.00 SQYD 102.00 5,202.00 104.00 5,304.000390 GUTTER-CONC VALLEY

609010200 6,996.80 LNFT 33.00 230,894.40 30.00 209,904.000400 CURB AND GUTTER-CONC

610100101 13.70 ACRE 530.00 7,261.00 500.00 6,850.000410 SEEDING AREA NO 1

610100326 13.70 ACRE 110.00 1,507.00 150.00 2,055.000420 FERTILIZING AREA NO 1

610100555 13.70 ACRE 186.00 2,548.20 150.00 2,055.000430 CONDITION SEEDBED SURFACE

610100625 (1) LS 8,000.00 8,000.00 50,000.00 50,000.000440 LANDSCAPING

616343914 3,500.00 LNFT 5.50 19,250.00 5.30 18,550.000450 CONDUIT-PLASTIC 1 1/2 IN

616343920 380.00 LNFT 9.20 3,496.00 9.00 3,420.000460 CONDUIT-PLASTIC 2 IN

616783007 8.00 EACH 1,020.00 8,160.00 1,000.00 8,000.000470 PULL BOX-COMPOSITE TYPE 2

617000000 13.50 CUYD 1,250.00 16,875.00 1,220.00 16,470.000480 FOUNDATION-CONCRETE

617123108 7,510.00 LNFT 1.00 7,510.00 0.94 7,059.400490 CONDUCTOR-COPPER AWG8-600V

617123110 6,060.00 LNFT 0.60 3,636.00 0.50 3,030.000500 CONDUCTOR-COPPER AWG10-600V

617183056 19.00 EACH 1,720.00 32,680.00 1,684.00 31,996.000510 STANDARD-STL TYPE 10-A-500-6

617303300 19.00 EACH 665.00 12,635.00 650.00 12,350.000520 HIGH EFFICACY LUMINAIRE LED
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0001 MILL, PL MIX SURF, WIDENING TURN LANE & SIGNINGSECTION:

617333120 1.00 EACH 2,400.00 2,400.00 2,350.00 2,350.000530 SERV ASSEMB-20 AMP

617781000 (1) LS 11,500.00 11,500.00 11,206.00 11,206.000540 REMOVE AND SALVAGE MISC ELECTRICAL

618030015 500.00 UNIT 1.00 500.00 1.00 500.000550 TRAFFIC CONTROL-FIXED

618030080 (1) LS 300,000.00 300,000.00 350,000.00 350,000.000560 TRAFFIC CONTROL

619010058 449.30 SQFT 22.00 9,884.60 21.20 9,525.160570 SIGNS-ALUM SHEET INCR IV

619010086 482.30 SQFT 28.00 13,504.40 27.20 13,118.560580 SIGNS-ALUM REFL SHEET IV

619010230 38.00 EACH 77.00 2,926.00 75.00 2,850.000590 REMOVE SIGN

619010240 13.00 EACH 330.00 4,290.00 320.00 4,160.000600 REMOVE SIGN-GUIDE

619010300 593.00 LB 4.70 2,787.10 4.60 2,727.800610 POSTS-TUBULAR STEEL

619010310 80.00 LB 5.75 460.00 5.60 448.000620 POSTS-STEEL U SIGN

619010320 4,055.00 LB 3.40 13,787.00 3.25 13,178.750630 POSTS-STEEL STRUCTURAL SIGN

619010340 673.00 LB 7.85 5,283.05 7.70 5,182.100640 POSTS-TUBULAR STEEL-SQ-PERF

619010480 436.00 LNFT 11.10 4,839.60 10.80 4,708.800650 POLES-TREATED WOOD 4 IN

619010490 122.00 LNFT 11.50 1,403.00 11.25 1,372.500660 POLES-TREATED WOOD 5 IN
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0001 MILL, PL MIX SURF, WIDENING TURN LANE & SIGNINGSECTION:

619010722 10.00 EACH 920.00 9,200.00 895.00 8,950.000670 FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)

619010724 2.00 EACH 920.00 1,840.00 895.00 1,790.000680 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619010726 2.00 EACH 920.00 1,840.00 895.00 1,790.000690 FRANG SIGN POST BKWY-W4 X 13 (W100X19)

619010730 4.00 EACH 1,100.00 4,400.00 1,060.00 4,240.000700 FRANG SIGN POST BKWY-W8 X 18 (W200 X 27)

619010742 5.00 EACH 850.00 4,250.00 830.00 4,150.000710 FRANG SIGN POST BKWY-3.5 IN RD (89MM)

619010770 8.00 EACH 154.00 1,232.00 150.00 1,200.000720 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

619011010 47.00 EACH 27.00 1,269.00 26.30 1,236.100730 DELINEATOR DES A

619011040 12.00 EACH 31.50 378.00 30.90 370.800740 DELINEATOR DES D

619011179 8.00 EACH 71.40 571.20 70.00 560.000750 DELINEATOR-FLEX SURF MTD WH

619011180 4.00 EACH 71.40 285.60 70.00 280.000760 DELINEATOR-FLEX SURF MTD YLW

620011105 4.00 GAL 255.00 1,020.00 250.00 1,000.000770 WORDS AND SYMBOLS-WHITE PAINT

620011110 8.00 GAL 255.00 2,040.00 250.00 2,000.000780 WORDS AND SYMBOLS-YELLOW PAINT

620011260 24.00 GAL 357.00 8,568.00 350.00 8,400.000790 WORDS AND SYMBOLS-WHITE EPOXY

620011265 13.00 GAL 357.00 4,641.00 350.00 4,550.000800 WORDS AND SYMBOLS-YELLOW EPOXY
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0001 MILL, PL MIX SURF, WIDENING TURN LANE & SIGNINGSECTION:

620012950 0.30 MILE 204.00 61.20 200.00 60.000810 TEMPORARY STRIPING

620013000 30.00 GAL 56.50 1,695.00 55.00 1,650.000820 STRIPING-WHITE PAINT

620013960 98.00 GAL 108.00 10,584.00 105.00 10,290.000830 STRIPING-WHITE EPOXY

620014000 36.00 GAL 56.10 2,019.60 55.00 1,980.000840 STRIPING-YELLOW PAINT

620014960 98.00 GAL 107.10 10,495.80 105.00 10,290.000850 STRIPING-YELLOW EPOXY

622011084 18,176.00 SQYD 1.30 23,628.80 2.00 36,352.000860 GEOTEXTILE STABILIZATION

$5,491,241.02 $6,034,000.00Section Totals

( ) indicates item is bid as Lump Sum

$6,034,000.00$5,491,241.02

$5,491,241.02

Contract Item Totals

$6,034,000.00Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,872,193.95 110.68% 100.00%

1 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$3,498,677.78 100.00% 90.35%

2 2087 NELCON, INC. $3,751,102.00 107.21% 96.87%

3 2050 RIVERSIDE CONTRACTING, INC. - MSLA $3,825,167.60 109.33% 98.79%

4 6297 CENTURY COMPANIES, INC. $4,098,902.67 117.16% 105.85%

5 2362 L.H.C., INCORPORATED $4,418,974.98 126.30% 114.12%

Vendor Ranking

Contract ID:

RAYNESFORD TO GEYSER

Great FallsLetting Date:

Contract Description:

District(s): 70 WORKING DAYS

03517

May 11, 2017 9:00
A.M.

(9018036000) NH 57-2(36)11
RAYNESFORD TO GEYSER
(9019038000) NH 57-2(38)7
RAYNESFORD - WEST

Judith Basin102 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

05/23/2017 10:15:07

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SCHELLINGER
CONSTRUCTION

CO., INC.

(2) NELCON, INC.

Line
Number

0001 COLD MILL, PMS OVERLAY, SEAL & COVER, GUARDRAIL, SIGNINGSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

104030037 6,160.00 SQYD 22.00 135,520.00 19.00 117,040.00 12.00 73,920.000020 MISCELLANEOUS ITEMS-SQYD

105070000 (1) LS 16,000.00 16,000.00 4,000.00 4,000.00 10,000.00 10,000.000030 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 425,000.00 425,000.00 376,000.00 376,000.00 545,004.34 545,004.340040 MOBILIZATION

208010000 (1) LS 3,000.00 3,000.00 2,000.00 2,000.00 10,000.00 10,000.000050 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL

210020000 6.00 HOUR 145.00 870.00 175.00 1,050.00 175.00 1,050.000070 GRADER-MOTOR

210020170 70.00 MILE 25.00 1,750.00 24.00 1,680.00 25.00 1,750.000080 TEST TRAILER-TRANSPORT,SETUP

301020340 5.00 CUYD 100.00 500.00 150.00 750.00 200.00 1,000.000090 CRUSHED AGGREGATE COURSE

401020045 35,480.00 TON 29.00 1,028,920.00 25.25 895,870.00 31.00 1,099,880.000100 PLANT MIX SURF GR S-3/4 IN
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RAYNESFORD TO GEYSER

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:May 11, 2017

Contract Description:

03517

(9018036000) NH 57-2(36)11
RAYNESFORD TO GEYSER
(9019038000) NH 57-2(38)7
RAYNESFORD - WEST

70 WORKING DAYS

Judith Basin

Min: Max:

05/23/2017 10:15:07

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 COLD MILL, PMS OVERLAY, SEAL & COVER, GUARDRAIL, SIGNINGSECTION:

401020300 497.00 TON 210.00 104,370.00 160.00 79,520.00 155.00 77,035.000110 HYDRATED LIME

402020095 1,916.50 TON 450.00 862,425.00 450.00 862,425.00 350.00 670,775.000120 ASPHALT CEMENT PG 70-28

402020315 14,381.00 GAL 2.00 28,762.00 2.00 28,762.00 2.80 40,266.800130 EMULSIFIED ASPHALT-TACK COAT

402020368 465.30 TON 420.00 195,426.00 380.00 176,814.00 377.00 175,418.100140 EMULSIFIED ASPHALT CRS-2P

409000000 14.00 CRMI 500.00 7,000.00 375.00 5,250.00 365.00 5,110.000150 FINAL SWEEP AND BROOM

409000020 259,659.00 SQYD 0.55 142,812.45 0.50 129,829.50 0.72 186,954.480160 COVER-TYPE 2

411010000 274,510.00 SQYD 1.15 315,686.50 1.05 288,235.50 1.15 315,686.500170 COLD MILLING

411011130 13.20 MILE 1,245.00 16,434.00 1,050.00 13,860.00 1,050.00 13,860.000180 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 26.80 MILE 825.00 22,110.00 650.00 17,420.00 650.00 17,420.000190 RUMBLE STRIPS

552010160 1,032.95 SQYD 9.00 9,296.55 14.50 14,977.78 14.50 14,977.780200 BRIDGE DECK CRACK SEAL

557010505 509.76 LNFT 90.00 45,878.40 75.00 38,232.00 75.00 38,232.000210 REVISE BRIDGE RAIL-THRIE BEAM

562000020 30.50 SQYD 550.00 16,775.00 200.00 6,100.00 200.00 6,100.000220 CLASS A BRIDGE DECK REPAIR

563000100 251.40 SQYD 10.00 2,514.00 5.50 1,382.70 5.50 1,382.700230 PREPARE DECK

606010030 1,200.00 LNFT 18.00 21,600.00 16.00 19,200.00 16.00 19,200.000240 GUARDRAIL-STEEL
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RAYNESFORD TO GEYSER

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:May 11, 2017

Contract Description:

03517

(9018036000) NH 57-2(36)11
RAYNESFORD TO GEYSER
(9019038000) NH 57-2(38)7
RAYNESFORD - WEST

70 WORKING DAYS

Judith Basin

Min: Max:

05/23/2017 10:15:07

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 COLD MILL, PMS OVERLAY, SEAL & COVER, GUARDRAIL, SIGNINGSECTION:

606010047 75.00 LNFT 45.00 3,375.00 45.00 3,375.00 45.00 3,375.000250 GD RAIL-STL INT RDWY TERM SECT

606010140 24.00 EACH 725.00 17,400.00 300.00 7,200.00 625.00 15,000.000260 GUARDRAIL END SECTION WIDENING

606010230 12.00 EACH 2,110.00 25,320.00 2,385.00 28,620.00 2,385.00 28,620.000270 GUARDRAIL-STL/BR APPR-TY 3

606010350 3,398.00 LNFT 3.00 10,194.00 1.75 5,946.50 1.75 5,946.500280 RAISE GUARDRAIL

606010385 2,453.00 LNFT 2.60 6,377.80 2.75 6,745.75 2.75 6,745.750290 REMOVE GUARDRAIL

606010642 24.00 EACH 2,895.00 69,480.00 2,975.00 71,400.00 2,975.00 71,400.000300 GUARDRAIL-OPTIONAL TERM SECT

618030005 150,000.00 UNIT 0.80 120,000.00 0.74 111,000.00 0.74 111,000.000310 TRAFFIC CONTROL DEVICES CB

618100000 120.00 SQFT 40.00 4,800.00 32.00 3,840.00 32.00 3,840.000320 SINGLE USE SIGNS

619010058 167.50 SQFT 26.00 4,355.00 21.50 3,601.25 21.50 3,601.250330 SIGNS-ALUM SHEET INCR IV

619010086 568.20 SQFT 25.00 14,205.00 23.50 13,352.70 23.50 13,352.700340 SIGNS-ALUM REFL SHEET IV

619010230 82.00 EACH 52.00 4,264.00 22.00 1,804.00 22.00 1,804.000350 REMOVE SIGN

619010240 6.00 EACH 215.00 1,290.00 235.00 1,410.00 235.00 1,410.000360 REMOVE SIGN-GUIDE

619010310 261.00 LB 4.25 1,109.25 2.10 548.10 2.10 548.100370 POSTS-STEEL U SIGN

619010320 570.00 LB 4.80 2,736.00 5.00 2,850.00 5.00 2,850.000380 POSTS-STEEL STRUCTURAL SIGN
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RAYNESFORD TO GEYSER

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:May 11, 2017

Contract Description:

03517

(9018036000) NH 57-2(36)11
RAYNESFORD TO GEYSER
(9019038000) NH 57-2(38)7
RAYNESFORD - WEST

70 WORKING DAYS

Judith Basin

Min: Max:

05/23/2017 10:15:07
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0001 COLD MILL, PMS OVERLAY, SEAL & COVER, GUARDRAIL, SIGNINGSECTION:

619010480 196.00 LNFT 13.50 2,646.00 9.00 1,764.00 9.00 1,764.000390 POLES-TREATED WOOD 4 IN

619010490 16.00 LNFT 13.75 220.00 10.00 160.00 10.00 160.000400 POLES-TREATED WOOD 5 IN

619010724 4.00 EACH 992.00 3,968.00 875.00 3,500.00 875.00 3,500.000410 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619011010 450.00 EACH 22.00 9,900.00 17.50 7,875.00 17.50 7,875.000420 DELINEATOR DES A

619011040 16.00 EACH 28.00 448.00 24.00 384.00 24.00 384.000430 DELINEATOR DES D

620011105 2.00 GAL 210.00 420.00 250.00 500.00 250.00 500.000440 WORDS AND SYMBOLS-WHITE PAINT

620011260 1.00 GAL 535.00 535.00 350.00 350.00 350.00 350.000450 WORDS AND SYMBOLS-WHITE EPOXY

620012950 35.00 MILE 920.00 32,200.00 450.00 15,750.00 450.00 15,750.000460 TEMPORARY STRIPING

620013000 1,019.00 GAL 27.00 27,513.00 31.00 31,589.00 31.00 31,589.000470 STRIPING-WHITE PAINT

620013960 679.00 GAL 80.00 54,320.00 62.00 42,098.00 62.00 42,098.000480 STRIPING-WHITE EPOXY

620014000 444.00 GAL 28.00 12,432.00 31.00 13,764.00 31.00 13,764.000490 STRIPING-YELLOW PAINT

620014960 296.00 GAL 66.00 19,536.00 62.00 18,352.00 62.00 18,352.000500 STRIPING-YELLOW EPOXY
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RAYNESFORD TO GEYSER

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:May 11, 2017

Contract Description:

03517

(9018036000) NH 57-2(36)11
RAYNESFORD TO GEYSER
(9019038000) NH 57-2(38)7
RAYNESFORD - WEST

70 WORKING DAYS

Judith Basin

Min: Max:

05/23/2017 10:15:07
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$3,751,102.00$3,872,193.95 $3,498,677.78Section Totals

( ) indicates item is bid as Lump Sum

$3,498,677.78$3,872,193.95 $3,751,102.00

$3,872,193.95

Contract Item Totals

$3,498,677.78 3,751,102.00Contract Grand Totals

Contract Time Totals $0.00
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RAYNESFORD TO GEYSER

Call Order:

Letting Date: Great Falls

Contract ID:
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Counties:

Project(s):

102

Tabulation of Bids

Contract Time:May 11, 2017

Contract Description:

03517

(9018036000) NH 57-2(36)11
RAYNESFORD TO GEYSER
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RAYNESFORD - WEST

70 WORKING DAYS
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) RIVERSIDE
CONTRACTING,

INC. - MSLA

(4) CENTURY
COMPANIES, INC.

(5) L.H.C.,
INCORPORATED

Line
Number

0001 COLD MILL, PMS OVERLAY, SEAL & COVER, GUARDRAIL, SIGNINGSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

104030037 6,160.00 SQYD 23.50 144,760.00 29.00 178,640.00 14.03 86,424.800020 MISCELLANEOUS ITEMS-SQYD

105070000 (1) LS 32,000.00 32,000.00 25,000.00 25,000.00 10,500.00 10,500.000030 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 390,000.00 390,000.00 409,700.00 409,700.00 823,872.00 823,872.000040 MOBILIZATION

208010000 (1) LS 5,500.00 5,500.00 25,000.00 25,000.00 8,550.00 8,550.000050 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL

210020000 6.00 HOUR 130.00 780.00 290.00 1,740.00 196.49 1,178.940070 GRADER-MOTOR

210020170 70.00 MILE 20.00 1,400.00 30.00 2,100.00 15.00 1,050.000080 TEST TRAILER-TRANSPORT,SETUP

301020340 5.00 CUYD 105.00 525.00 500.00 2,500.00 163.11 815.550090 CRUSHED AGGREGATE COURSE

401020045 35,480.00 TON 28.00 993,440.00 31.50 1,117,620.00 31.02 1,100,589.600100 PLANT MIX SURF GR S-3/4 IN
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RAYNESFORD TO GEYSER

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:May 11, 2017

Contract Description:

03517
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Judith Basin
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0001 COLD MILL, PMS OVERLAY, SEAL & COVER, GUARDRAIL, SIGNINGSECTION:

401020300 497.00 TON 205.00 101,885.00 155.00 77,035.00 160.00 79,520.000110 HYDRATED LIME

402020095 1,916.50 TON 455.00 872,007.50 490.00 939,085.00 474.00 908,421.000120 ASPHALT CEMENT PG 70-28

402020315 14,381.00 GAL 1.80 25,885.80 2.50 35,952.50 4.50 64,714.500130 EMULSIFIED ASPHALT-TACK COAT

402020368 465.30 TON 385.00 179,140.50 405.00 188,446.50 405.00 188,446.500140 EMULSIFIED ASPHALT CRS-2P

409000000 14.00 CRMI 365.00 5,110.00 525.00 7,350.00 287.43 4,024.020150 FINAL SWEEP AND BROOM

409000020 259,659.00 SQYD 0.70 181,761.30 0.48 124,636.32 0.68 176,568.120160 COVER-TYPE 2

411010000 274,510.00 SQYD 1.15 315,686.50 1.50 411,765.00 1.14 312,941.400170 COLD MILLING

411011130 13.20 MILE 1,275.00 16,830.00 1,050.00 13,860.00 1,484.03 19,589.200180 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 26.80 MILE 740.00 19,832.00 650.00 17,420.00 902.57 24,188.880190 RUMBLE STRIPS

552010160 1,032.95 SQYD 15.00 15,494.25 18.00 18,593.10 20.42 21,092.840200 BRIDGE DECK CRACK SEAL

557010505 509.76 LNFT 80.00 40,780.80 75.00 38,232.00 87.49 44,598.900210 REVISE BRIDGE RAIL-THRIE BEAM

562000020 30.50 SQYD 220.00 6,710.00 650.00 19,825.00 758.29 23,127.850220 CLASS A BRIDGE DECK REPAIR

563000100 251.40 SQYD 6.00 1,508.40 16.50 4,148.10 19.25 4,839.450230 PREPARE DECK

606010030 1,200.00 LNFT 18.00 21,600.00 16.00 19,200.00 18.67 22,404.000240 GUARDRAIL-STEEL
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Letting Date: Great Falls

Contract ID:
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Counties:

Project(s):
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Tabulation of Bids

Contract Time:May 11, 2017

Contract Description:

03517
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0001 COLD MILL, PMS OVERLAY, SEAL & COVER, GUARDRAIL, SIGNINGSECTION:

606010047 75.00 LNFT 50.00 3,750.00 45.00 3,375.00 52.50 3,937.500250 GD RAIL-STL INT RDWY TERM SECT

606010140 24.00 EACH 450.00 10,800.00 380.00 9,120.00 660.98 15,863.520260 GUARDRAIL END SECTION WIDENING

606010230 12.00 EACH 2,600.00 31,200.00 2,400.00 28,800.00 2,782.34 33,388.080270 GUARDRAIL-STL/BR APPR-TY 3

606010350 3,398.00 LNFT 1.95 6,626.10 1.75 5,946.50 2.04 6,931.920280 RAISE GUARDRAIL

606010385 2,453.00 LNFT 3.00 7,359.00 2.75 6,745.75 3.21 7,874.130290 REMOVE GUARDRAIL

606010642 24.00 EACH 3,200.00 76,800.00 2,975.00 71,400.00 3,470.63 83,295.120300 GUARDRAIL-OPTIONAL TERM SECT

618030005 150,000.00 UNIT 0.78 117,000.00 0.74 111,000.00 0.86 129,000.000310 TRAFFIC CONTROL DEVICES CB

618100000 120.00 SQFT 35.00 4,200.00 32.00 3,840.00 37.33 4,479.600320 SINGLE USE SIGNS

619010058 167.50 SQFT 24.00 4,020.00 22.00 3,685.00 25.08 4,200.900330 SIGNS-ALUM SHEET INCR IV

619010086 568.20 SQFT 26.00 14,773.20 24.00 13,636.80 27.42 15,580.040340 SIGNS-ALUM REFL SHEET IV

619010230 82.00 EACH 24.00 1,968.00 23.00 1,886.00 25.67 2,104.940350 REMOVE SIGN

619010240 6.00 EACH 260.00 1,560.00 235.00 1,410.00 274.15 1,644.900360 REMOVE SIGN-GUIDE

619010310 261.00 LB 2.25 587.25 2.10 548.10 2.45 639.450370 POSTS-STEEL U SIGN

619010320 570.00 LB 5.50 3,135.00 5.00 2,850.00 5.83 3,323.100380 POSTS-STEEL STRUCTURAL SIGN
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Contract Time:May 11, 2017

Contract Description:

03517
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0001 COLD MILL, PMS OVERLAY, SEAL & COVER, GUARDRAIL, SIGNINGSECTION:

619010480 196.00 LNFT 10.00 1,960.00 9.00 1,764.00 10.50 2,058.000390 POLES-TREATED WOOD 4 IN

619010490 16.00 LNFT 11.00 176.00 10.00 160.00 11.67 186.720400 POLES-TREATED WOOD 5 IN

619010724 4.00 EACH 950.00 3,800.00 875.00 3,500.00 1,020.78 4,083.120410 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619011010 450.00 EACH 20.00 9,000.00 18.00 8,100.00 20.42 9,189.000420 DELINEATOR DES A

619011040 16.00 EACH 26.00 416.00 24.00 384.00 28.00 448.000430 DELINEATOR DES D

620011105 2.00 GAL 115.00 230.00 250.00 500.00 291.65 583.300440 WORDS AND SYMBOLS-WHITE PAINT

620011260 1.00 GAL 375.00 375.00 350.00 350.00 408.31 408.310450 WORDS AND SYMBOLS-WHITE EPOXY

620012950 35.00 MILE 500.00 17,500.00 450.00 15,750.00 524.97 18,373.950460 TEMPORARY STRIPING

620013000 1,019.00 GAL 30.00 30,570.00 31.00 31,589.00 36.16 36,847.040470 STRIPING-WHITE PAINT

620013960 679.00 GAL 75.00 50,925.00 62.00 42,098.00 72.33 49,112.070480 STRIPING-WHITE EPOXY

620014000 444.00 GAL 25.00 11,100.00 31.00 13,764.00 36.16 16,055.040490 STRIPING-YELLOW PAINT

620014960 296.00 GAL 75.00 22,200.00 62.00 18,352.00 72.33 21,409.680500 STRIPING-YELLOW EPOXY
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Contract ID:
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Counties:

Project(s):
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Tabulation of Bids

Contract Time:May 11, 2017

Contract Description:

03517
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Judith Basin

Min: Max:

05/23/2017 10:15:07

Montana Department of Transportation AASHTOWare Project v3.01.164.01



$4,418,974.98$3,825,167.60 $4,098,902.67Section Totals

( ) indicates item is bid as Lump Sum

$4,098,902.67$3,825,167.60 $4,418,974.98

$3,825,167.60

Contract Item Totals

$4,098,902.67 4,418,974.98Contract Grand Totals

Contract Time Totals
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Contract ID:
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Counties:

Project(s):
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Tabulation of Bids

Contract Time:May 11, 2017

Contract Description:

03517
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,711,623.53 100.38% 100.00%

1 2087 NELCON, INC. $3,697,659.00 100.00% 99.62%

2 3056 NORTHERN IMPROVEMENT CO -
DICKINSON

$3,747,064.75 101.34% 100.95%

3 2050 RIVERSIDE CONTRACTING, INC. - MSLA $4,190,358.20 113.32% 112.90%

Vendor Ranking

Contract ID:

WIBAUX - E & W (EB LANES)

GlendiveLetting Date:

Contract Description:

District(s): 60 WORKING DAYS

05517

May 11, 2017 9:00
A.M.

(8983063000) IM 94-6(63)231
WIBAUX - E & W (EB LANES)

Dawson, Wibaux103 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

05/23/2017 10:15:07

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) NELCON, INC. (2) NORTHERN
IMPROVEMENT

CO - DICKINSON

Line
Number

0001 BASE BID - 80.0% WIBAUX COUNTY, 20.0% DAWSON COUNTYSECTION:

103500005 (1) LS 2,500.00 2,500.00 1,500.00 1,500.00 850.00 850.000010 ESCROW OF BID DOCUMENTS

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000020 MISCELLANEOUS WORK

109200005 (1) LS 343,000.00 343,000.00 337,000.68 337,000.68 572,450.00 572,450.000030 MOBILIZATION

202020139 892.90 SQYD 30.00 26,787.00 45.00 40,180.50 20.00 17,858.000040 REMOVE ASPHALT FROM DECK

203020278 2,070.00 CUYD 20.00 41,400.00 23.00 47,610.00 12.00 24,840.000050 EXCAVATION-DIGOUTS

208010000 (1) LS 5,000.00 5,000.00 10,000.00 10,000.00 2,500.00 2,500.000060 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL

210020170 12.30 MILE 50.00 615.00 80.00 984.00 75.00 922.500080 TEST TRAILER-TRANSPORT,SETUP

301020340 1,650.00 CUYD 40.00 66,000.00 52.00 85,800.00 35.00 57,750.000090 CRUSHED AGGREGATE COURSE

301020625 2,116.00 SQYD 0.70 1,481.20 0.50 1,058.00 1.00 2,116.000100 AGGREGATE TREATMENT

402020368 544.10 TON 450.00 244,845.00 463.00 251,918.30 465.00 253,006.500110 EMULSIFIED ASPHALT CRS-2P
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0001 BASE BID - 80.0% WIBAUX COUNTY, 20.0% DAWSON COUNTYSECTION:

403010255 8,169.00 LB 5.00 40,845.00 2.65 21,647.85 2.75 22,464.750120 CRACK SEALING

403010280 (1) LS 5,000.00 5,000.00 10,000.00 10,000.00 30,000.00 30,000.000130 CRACK CLEANING AND FILLING

409000000 12.30 CRMI 500.00 6,150.00 1,050.00 12,915.00 250.00 3,075.000140 FINAL SWEEP AND BROOM

409000010 305,914.00 SQYD 0.50 152,957.00 0.50 152,957.00 0.50 152,957.000150 COVER-TYPE 1

411011135 23.40 MILE 837.00 19,585.80 810.00 18,954.00 1,100.00 25,740.000160 RUMBLE STRIPS

552010160 365.00 SQYD 20.00 7,300.00 18.00 6,570.00 19.00 6,935.000170 BRIDGE DECK CRACK SEAL

561010525 57.00 LNFT 90.00 5,130.00 105.00 5,985.00 110.00 6,270.000180 EXPANSION JOINT-PRECOMPRESSED

562000020 126.00 SQYD 500.00 63,000.00 550.00 69,300.00 575.00 72,450.000190 CLASS A BRIDGE DECK REPAIR

563000040 892.90 SQYD 40.00 35,716.00 54.50 48,663.05 57.00 50,895.300200 POLYMER OVERLAY

563000100 892.90 SQYD 10.00 8,929.00 6.50 5,803.85 7.00 6,250.300210 PREPARE DECK

605000040 574.00 LNFT 127.00 72,898.00 200.00 114,800.00 210.00 120,540.000220 REVISE CONCRETE BARRIER RAIL-BR

606010030 175.00 LNFT 20.25 3,543.75 19.10 3,342.50 25.00 4,375.000230 GUARDRAIL-STEEL

606010150 2.00 EACH 2,100.00 4,200.00 2,130.00 4,260.00 3,000.00 6,000.000240 GUARDRAIL-STL/BR APPR-TY 1

606010370 120.00 LNFT 8.00 960.00 10.85 1,302.00 16.00 1,920.000250 RESET GUARDRAIL

606010385 200.00 LNFT 2.00 400.00 4.95 990.00 3.25 650.000260 REMOVE GUARDRAIL
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0001 BASE BID - 80.0% WIBAUX COUNTY, 20.0% DAWSON COUNTYSECTION:

610100559 (1) LS 4,500.00 4,500.00 10,000.00 10,000.00 9,000.00 9,000.000270 REVEGETATION

618030005 300,000.00 UNIT 0.75 225,000.00 0.64 192,000.00 0.80 240,000.000280 TRAFFIC CONTROL DEVICES CB

619010058 1,228.90 SQFT 20.70 25,438.23 19.80 24,332.22 25.00 30,722.500290 SIGNS-ALUM SHEET INCR IV

619010086 338.20 SQFT 23.00 7,778.60 20.25 6,848.55 27.00 9,131.400300 SIGNS-ALUM REFL SHEET IV

619010230 43.00 EACH 60.00 2,580.00 50.00 2,150.00 44.00 1,892.000310 REMOVE SIGN

619010240 18.00 EACH 150.00 2,700.00 140.00 2,520.00 260.00 4,680.000320 REMOVE SIGN-GUIDE

619010310 496.00 LB 3.90 1,934.40 4.55 2,256.80 4.50 2,232.000330 POSTS-STEEL U SIGN

619010320 1,254.00 LB 3.05 3,824.70 2.75 3,448.50 7.50 9,405.000340 POSTS-STEEL STRUCTURAL SIGN

619010730 4.00 EACH 1,323.20 5,292.80 1,430.00 5,720.00 1,800.00 7,200.000350 FRANG SIGN POST BKWY-W8 X 18 (W200 X 27)

619010800 22.00 EACH 37.60 827.20 32.95 724.90 30.00 660.000360 PANEL DELINEATOR DESIGN A

619010830 18.00 EACH 38.70 696.60 32.95 593.10 38.00 684.000370 PANEL DELINEATOR DESIGN H

619011010 183.00 EACH 20.50 3,751.50 24.85 4,547.55 26.00 4,758.000380 DELINEATOR DES A

619011020 14.00 EACH 26.30 368.20 26.70 373.80 26.00 364.000390 DELINEATOR DES B

619011080 161.00 EACH 25.45 4,097.45 24.85 4,000.85 25.00 4,025.000400 DELINEATOR DES H

620011105 18.00 GAL 170.00 3,060.00 250.00 4,500.00 260.00 4,680.000410 WORDS AND SYMBOLS-WHITE PAINT
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0001 BASE BID - 80.0% WIBAUX COUNTY, 20.0% DAWSON COUNTYSECTION:

620011260 12.00 GAL 280.00 3,360.00 350.00 4,200.00 375.00 4,500.000420 WORDS AND SYMBOLS-WHITE EPOXY

620012950 24.60 MILE 331.00 8,142.60 400.00 9,840.00 425.00 10,455.000430 TEMPORARY STRIPING

620013000 686.00 GAL 29.00 19,894.00 27.00 18,522.00 28.00 19,208.000440 STRIPING-WHITE PAINT

620013960 458.00 GAL 60.00 27,480.00 60.00 27,480.00 63.00 28,854.000450 STRIPING-WHITE EPOXY

620014000 482.00 GAL 31.00 14,942.00 27.00 13,014.00 28.00 13,496.000460 STRIPING-YELLOW PAINT

620014960 322.00 GAL 62.00 19,964.00 60.00 19,320.00 63.00 20,286.000470 STRIPING-YELLOW EPOXY

622011084 3,236.00 SQYD 2.00 6,472.00 2.00 6,472.00 1.75 5,663.000480 GEOTEXTILE STABILIZATION

$1,895,211.25$1,570,847.03 $1,636,906.00Section Totals
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0002 OPTION OP1 - MILL & FILL,SECTION: Cat Alt Set: OP1 Cat Alt Mmbr:

401020045 29,734.00 TON 36.00 1,070,424.00 35.00 1,040,690.00 28.00 832,552.000490 PLANT MIX SURF GR S-3/4 IN

401020300 416.00 TON 200.00 83,200.00 165.00 68,640.00 170.00 70,720.000500 HYDRATED LIME

402020095 1,543.20 TON 450.00 694,440.00 425.00 655,860.00 400.00 617,280.000510 ASPHALT CEMENT PG 70-28

402020315 11,402.00 GAL 2.50 28,505.00 2.75 31,355.50 1.25 14,252.500520 EMULSIFIED ASPHALT-TACK COAT

411010000 211,366.00 SQYD 1.25 264,207.50 1.25 264,207.50 1.50 317,049.000530 COLD MILLING

$1,851,853.50$2,140,776.50 $2,060,753.00Section Totals
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0003 OPTION OP2 - HOT-IN-PLACE RECYCLESECTION: Cat Alt Set: OP2 Cat Alt Mmbr:

401020021 4,360.00 TON 125.00 545,000.000540 COMMERCIAL MIX-PG 70-28

401020304 197,781.00 SQYD 4.50 890,014.500550 HOT RECYCLED PLANT MIX

402020470 120.90 TON 750.00 90,675.000560 RECYCLING AGENT-HIR

411010000 13,514.00 SQYD 4.00 54,056.000570 COLD MILLING

Section Totals

( ) indicates item is bid as Lump Sum

$3,697,659.00$3,711,623.53 $3,747,064.75

$3,711,623.53

Contract Item Totals

$3,697,659.00 3,747,064.75Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) RIVERSIDE
CONTRACTING,

INC. - MSLA

Line
Number

0001 BASE BID - 80.0% WIBAUX COUNTY, 20.0% DAWSON COUNTYSECTION:

103500005 (1) LS 1,500.00 1,500.000010 ESCROW OF BID DOCUMENTS

104030010 20,000.00 UNIT 1.00 20,000.000020 MISCELLANEOUS WORK

109200005 (1) LS 416,000.00 416,000.000030 MOBILIZATION

202020139 892.90 SQYD 31.00 27,679.900040 REMOVE ASPHALT FROM DECK

203020278 2,070.00 CUYD 22.00 45,540.000050 EXCAVATION-DIGOUTS

208010000 (1) LS 7,500.00 7,500.000060 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.000070 TEMPORARY EROSION CONTROL

210020170 12.30 MILE 25.00 307.500080 TEST TRAILER-TRANSPORT,SETUP

301020340 1,650.00 CUYD 60.00 99,000.000090 CRUSHED AGGREGATE COURSE

301020625 2,116.00 SQYD 0.85 1,798.600100 AGGREGATE TREATMENT

402020368 544.10 TON 450.00 244,845.000110 EMULSIFIED ASPHALT CRS-2P
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0001 BASE BID - 80.0% WIBAUX COUNTY, 20.0% DAWSON COUNTYSECTION:

403010255 8,169.00 LB 6.50 53,098.500120 CRACK SEALING

403010280 (1) LS 12,000.00 12,000.000130 CRACK CLEANING AND FILLING

409000000 12.30 CRMI 770.00 9,471.000140 FINAL SWEEP AND BROOM

409000010 305,914.00 SQYD 0.70 214,139.800150 COVER-TYPE 1

411011135 23.40 MILE 670.00 15,678.000160 RUMBLE STRIPS

552010160 365.00 SQYD 18.00 6,570.000170 BRIDGE DECK CRACK SEAL

561010525 57.00 LNFT 110.00 6,270.000180 EXPANSION JOINT-PRECOMPRESSED

562000020 126.00 SQYD 560.00 70,560.000190 CLASS A BRIDGE DECK REPAIR

563000040 892.90 SQYD 55.00 49,109.500200 POLYMER OVERLAY

563000100 892.90 SQYD 7.00 6,250.300210 PREPARE DECK

605000040 574.00 LNFT 220.00 126,280.000220 REVISE CONCRETE BARRIER RAIL-BR

606010030 175.00 LNFT 20.00 3,500.000230 GUARDRAIL-STEEL

606010150 2.00 EACH 2,200.00 4,400.000240 GUARDRAIL-STL/BR APPR-TY 1

606010370 120.00 LNFT 11.00 1,320.000250 RESET GUARDRAIL

606010385 200.00 LNFT 5.00 1,000.000260 REMOVE GUARDRAIL
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0001 BASE BID - 80.0% WIBAUX COUNTY, 20.0% DAWSON COUNTYSECTION:

610100559 (1) LS 1,200.00 1,200.000270 REVEGETATION

618030005 300,000.00 UNIT 0.65 195,000.000280 TRAFFIC CONTROL DEVICES CB

619010058 1,228.90 SQFT 20.00 24,578.000290 SIGNS-ALUM SHEET INCR IV

619010086 338.20 SQFT 21.00 7,102.200300 SIGNS-ALUM REFL SHEET IV

619010230 43.00 EACH 55.00 2,365.000310 REMOVE SIGN

619010240 18.00 EACH 150.00 2,700.000320 REMOVE SIGN-GUIDE

619010310 496.00 LB 4.65 2,306.400330 POSTS-STEEL U SIGN

619010320 1,254.00 LB 2.85 3,573.900340 POSTS-STEEL STRUCTURAL SIGN

619010730 4.00 EACH 1,450.00 5,800.000350 FRANG SIGN POST BKWY-W8 X 18 (W200 X 27)

619010800 22.00 EACH 33.00 726.000360 PANEL DELINEATOR DESIGN A

619010830 18.00 EACH 33.00 594.000370 PANEL DELINEATOR DESIGN H

619011010 183.00 EACH 25.00 4,575.000380 DELINEATOR DES A

619011020 14.00 EACH 27.00 378.000390 DELINEATOR DES B

619011080 161.00 EACH 25.00 4,025.000400 DELINEATOR DES H

620011105 18.00 GAL 250.00 4,500.000410 WORDS AND SYMBOLS-WHITE PAINT
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0001 BASE BID - 80.0% WIBAUX COUNTY, 20.0% DAWSON COUNTYSECTION:

620011260 12.00 GAL 350.00 4,200.000420 WORDS AND SYMBOLS-WHITE EPOXY

620012950 24.60 MILE 400.00 9,840.000430 TEMPORARY STRIPING

620013000 686.00 GAL 27.00 18,522.000440 STRIPING-WHITE PAINT

620013960 458.00 GAL 60.00 27,480.000450 STRIPING-WHITE EPOXY

620014000 482.00 GAL 27.00 13,014.000460 STRIPING-YELLOW PAINT

620014960 322.00 GAL 60.00 19,320.000470 STRIPING-YELLOW EPOXY

622011084 3,236.00 SQYD 2.50 8,090.000480 GEOTEXTILE STABILIZATION

$1,804,207.60Section Totals
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0002 OPTION OP1 - MILL & FILL,SECTION: Cat Alt Set: OP1 Cat Alt Mmbr:

401020045 29,734.00 TON 46.00 1,367,764.000490 PLANT MIX SURF GR S-3/4 IN

401020300 416.00 TON 165.00 68,640.000500 HYDRATED LIME

402020095 1,543.20 TON 450.00 694,440.000510 ASPHALT CEMENT PG 70-28

402020315 11,402.00 GAL 2.00 22,804.000520 EMULSIFIED ASPHALT-TACK COAT

411010000 211,366.00 SQYD 1.10 232,502.600530 COLD MILLING

$2,386,150.60Section Totals
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0003 OPTION OP2 - HOT-IN-PLACE RECYCLESECTION: Cat Alt Set: OP2 Cat Alt Mmbr:

401020021 4,360.00 TON0540 COMMERCIAL MIX-PG 70-28

401020304 197,781.00 SQYD0550 HOT RECYCLED PLANT MIX

402020470 120.90 TON0560 RECYCLING AGENT-HIR

411010000 13,514.00 SQYD0570 COLD MILLING

Section Totals

( ) indicates item is bid as Lump Sum

$4,190,358.20

$4,190,358.20

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $133,314.00 76.51% 100.00%

1 0306 JAG GRADING & PAVING, LLC $174,238.26 100.00% 130.70%

2 6390 HL CONSTRUCTION, INC. $273,177.53 156.78% 204.91%

Vendor Ranking

Contract ID:

BALSAM ST SIDEWALK-LIBBY

MissoulaLetting Date:

Contract Description:

District(s): 20 WORKING DAYS

03417

May 11, 2017 9:00
A.M.

(8681046000) TA 27(46)
BALSAM ST SIDEWALK-LIBBY

Lincoln105 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

05/23/2017 10:15:07
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) JAG GRADING
& PAVING, LLC

(2) HL
CONSTRUCTION,

INC.

Line
Number

0001 Curb & Sidewalk Construction - Base BidSECTION:

104030010 3,000.00 UNIT 1.00 3,000.00 1.00 3,000.00 1.00 3,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 8,000.00 8,000.00 33,000.00 33,000.00 53,560.00 53,560.000020 MOBILIZATION

201130005 0.19 ACRE 7,000.00 1,330.00 6,700.00 1,273.00 28,000.00 5,320.000030 CLEARING AND GRUBBING

208010000 (1) LS 1,000.00 1,000.00 535.74 535.74 1,000.00 1,000.000040 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL

604010253 2.00 EACH 3,500.00 7,000.00 5,000.00 10,000.00 3,584.00 7,168.000060 INLET CURB-TYPE A

607000004 110.00 LNFT 12.00 1,320.00 58.76 6,463.60 33.60 3,696.000070 FENCE-CHAIN LINK

607150131 2.00 EACH 500.00 1,000.00 693.00 1,386.00 535.36 1,070.720080 RESET GATE

608010059 240.70 SQYD 120.00 28,884.00 92.91 22,363.44 219.52 52,838.460090 SIDEWALK-REINFORCED 4 IN

608010060 56.70 SQYD 150.00 8,505.00 98.25 5,570.78 241.92 13,716.860100 SIDEWALK-REINFORCED 6 IN

608010125 10.00 SQYD 350.00 3,500.00 695.00 6,950.00 694.40 6,944.000110 DETEC WARNING DEVICES-TYPE 1

BALSAM ST SIDEWALK-LIBBY

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:May 11, 2017

Contract Description:

03417

(8681046000) TA 27(46)
BALSAM ST SIDEWALK-LIBBY

20 WORKING DAYS

Lincoln

Min: Max:

05/23/2017 10:15:07

Montana Department of Transportation AASHTOWare Project v3.01.164.01 
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0001 Curb & Sidewalk Construction - Base BidSECTION:

609010200 594.20 LNFT 90.00 53,478.00 95.00 56,449.00 136.64 81,191.490120 CURB AND GUTTER-CONC

610100557 0.04 ACRE 30,000.00 1,200.00 30,000.00 1,200.00 5,500.00 220.000130 REVEGETATION

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000140 TRAFFIC CONTROL-FIXED

618030080 (1) LS 8,000.00 8,000.00 12,000.00 12,000.00 35,000.00 35,000.000150 TRAFFIC CONTROL

619010086 18.00 SQFT 36.00 648.00 432.00 7,776.00 20.00 360.000160 SIGNS-ALUM REFL SHEET IV

619010200 2.00 EACH 185.00 370.00 192.95 385.90 175.00 350.000170 RESET SIGNS

619010340 88.00 LB 8.00 704.00 2.10 184.80 5.00 440.000180 POSTS-TUBULAR STEEL-SQ-PERF

619010770 2.00 EACH 350.00 700.00 150.00 300.00 995.00 1,990.000190 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

620010301 9.00 GAL 325.00 2,925.00 400.00 3,600.00 392.00 3,528.000200 CURB MARKING-YELLOW EPOXY

620011260 2.00 GAL 375.00 750.00 400.00 800.00 392.00 784.000210 WORDS AND SYMBOLS-WHITE EPOXY

$273,177.53$133,314.00 $174,238.26Section Totals
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Section Totals

( ) indicates item is bid as Lump Sum

$174,238.26$133,314.00 $273,177.53

$133,314.00

Contract Item Totals

$174,238.26 273,177.53Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $13,071,548.75 105.58% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. - MSLA $12,380,553.60 100.00% 94.71%

2 6259 KNIFE RIVER CORPORATION - MSLA $12,625,090.97 101.98% 96.58%

3 2087 NELCON, INC. $13,930,359.00 112.52% 106.57%

4 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$13,998,943.50 113.07% 107.09%

5 2362 L.H.C., INCORPORATED $14,070,916.54 113.65% 107.65%

Vendor Ranking

Contract ID:

FRENCHTOWN - E & W

MissoulaLetting Date:

Contract Description:

District(s): 150 WORKING DAYS

04317

May 25, 2017 9:00
A.M.

(7522124000) IM-HSIP 90-2(124)84
FRENCHTOWN - E & W
(8962031000) STPS 263-1(31)11
FRENCHTOWN - SE

Missoula201 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

06/06/2017 12:29:06
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC. - MSLA

(2) KNIFE RIVER
CORPORATION -

MSLA

Line
Number

0001 CRACK SEAT, PMS OVERLAYSECTION:

103000000 1,000.00 HOUR 15.00 15,000.00 30.00 30,000.00 5.19 5,190.000010 TRAINING PROGRAM

103500005 (1) LS 1,500.00 1,500.00 750.00 750.00 539.39 539.390020 ESCROW OF BID DOCUMENTS

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.00 1.00 25,000.000030 MISCELLANEOUS WORK

104030011 (1) LS 3,000.00 3,000.00 2,200.00 2,200.00 2,278.14 2,278.140040 MISCELLANEOUS ITEMS-LS

104030035 (1) LS 24,000.00 24,000.00 24,350.00 24,350.00 25,214.87 25,214.870050 MISCELLANEOUS ITEMS-REPAIR

105080115 107,300.00 CRFT 0.50 53,650.00 0.30 32,190.00 0.08 8,584.000060 FINISH GRADE CONTROL

109200005 (1) LS 1,350,000.00 1,350,000.00 200,000.00 200,000.00 841,808.00 841,808.000070 MOBILIZATION

203020375 4,541.00 CUYD 18.00 81,738.00 15.00 68,115.00 17.34 78,740.940080 EMBANKMENT IN PLACE

203080100 20,202.00 CUYD 4.00 80,808.00 4.25 85,858.50 2.98 60,201.960090 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 30,000.00 30,000.00 15,000.00 15,000.00 6,901.67 6,901.670100 TEMPORARY EROSION CONTROL - LS
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0001 CRACK SEAT, PMS OVERLAYSECTION:

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000110 TEMPORARY EROSION CONTROL

210020170 30.00 MILE 40.00 1,200.00 40.00 1,200.00 13.98 419.400120 TEST TRAILER-TRANSPORT,SETUP

301020415 14,800.00 TON 13.00 192,400.00 7.75 114,700.00 5.31 78,588.000130 SHOULDER GRAVEL

302000000 145,740.00 SQYD 1.10 160,314.00 0.60 87,444.00 1.22 177,802.800140 PAVEMENT PULVERIZATION

401020048 136,360.00 TON 24.00 3,272,640.00 30.00 4,090,800.00 21.56 2,939,921.600150 PLANT MIX SURF GR S-1/2 IN

401020300 1,909.00 TON 175.00 334,075.00 195.00 372,255.00 247.49 472,458.410160 HYDRATED LIME

402020095 7,903.80 TON 420.00 3,319,596.00 400.00 3,161,520.00 451.00 3,564,613.800170 ASPHALT CEMENT PG 70-28

402020315 78,680.00 GAL 1.50 118,020.00 2.00 157,360.00 2.09 164,441.200180 EMULSIFIED ASPHALT-TACK COAT

402020320 65,525.00 GAL 2.00 131,050.00 2.50 163,812.50 2.79 182,814.750190 EMULSIFIED ASPHALT-FOG SEAL

402020368 982.40 TON 400.00 392,960.00 360.00 353,664.00 392.46 385,552.700200 EMULSIFIED ASPHALT CRS-2P

409000020 551,807.00 SQYD 0.50 275,903.50 0.58 320,048.06 0.55 303,493.850210 COVER-TYPE 2

411010000 12,865.00 SQYD 2.50 32,162.50 4.00 51,460.00 2.38 30,618.700220 COLD MILLING

411011120 3.10 MILE 1,200.00 3,720.00 1,050.00 3,255.00 1,087.29 3,370.600230 CENTERLINE RUMBLE STRIPS-TYPE 1

411011135 39.40 MILE 625.00 24,625.00 650.00 25,610.00 673.09 26,519.750240 RUMBLE STRIPS
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0001 CRACK SEAT, PMS OVERLAYSECTION:

501000150 285,744.00 SQYD 0.65 185,733.60 0.66 188,591.04 0.73 208,593.120250 CRACK AND SEAT

551020030 0.50 CUYD 2,900.00 1,450.00 1,200.00 600.00 1,467.30 733.650260 CONCRETE-CLASS GENERAL

552010160 1,828.80 SQYD 13.00 23,774.40 12.00 21,945.60 12.43 22,731.980270 BRIDGE DECK CRACK SEAL

552011110 166.00 LNFT 46.00 7,636.00 52.00 8,632.00 53.85 8,939.100280 JOINT SEALS-SILICONE

562000020 52.00 SQYD 400.00 20,800.00 500.00 26,000.00 517.76 26,923.520290 CLASS A BRIDGE DECK REPAIR

563000100 1,828.80 SQYD 10.00 18,288.00 14.00 25,603.20 14.50 26,517.600300 PREPARE DECK

563000110 1,828.80 SQYD 20.00 36,576.00 24.00 43,891.20 24.85 45,445.680310 WATERPROOF MEMBRANE

603010975 8.00 LNFT 165.00 1,320.00 300.00 2,400.00 139.42 1,115.360320 CSPA 28 IN 0.064-CTD

603587020 6.00 LNFT 30.00 180.00 50.00 300.00 37.95 227.700330 REMOVE PIPE CULVERT

604000270 18.00 EACH 1,500.00 27,000.00 1,950.00 35,100.00 404.88 7,287.840340 ADJUST MEDIAN INLET

605000040 784.00 LNFT 110.00 86,240.00 97.00 76,048.00 100.45 78,752.800350 REVISE CONCRETE BARRIER RAIL-BR

605000050 55.00 EACH 20.00 1,100.00 20.00 1,100.00 38.19 2,100.450360 RESET CONCRETE BARRIER RAIL

605000070 55.00 EACH 45.00 2,475.00 15.00 825.00 38.19 2,100.450370 REMOVE CONCRETE BARRIER RAIL

606010020 175.00 LNFT 10.00 1,750.00 6.75 1,181.25 6.99 1,223.250380 GUARDRAIL-TEMPORARY
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0001 CRACK SEAT, PMS OVERLAYSECTION:

606010022 1.00 EACH 1,200.00 1,200.00 800.00 800.00 828.42 828.420390 TEMP GD RAIL-STL/BR APPR-TY 3

606010024 3.00 EACH 1,100.00 3,300.00 770.00 2,310.00 797.35 2,392.050400 TEMP OPTIONAL TERM SECT

606010030 10,975.00 LNFT 15.00 164,625.00 16.50 181,087.50 17.09 187,562.750410 GUARDRAIL-STEEL

606010111 64,804.40 LNFT 12.50 810,055.00 13.00 842,457.20 14.76 956,512.940420 MEDIAN CABLE RAIL

606010113 34.00 EACH 3,800.00 129,200.00 3,000.00 102,000.00 3,106.55 105,622.700430 MEDIAN CABLE RAIL TERMINAL SECTION

606010125 1,196.00 LNFT 20.00 23,920.00 2.10 2,511.60 2.17 2,595.320440 REMOVE AND SALVAGE CABLE GUARDRAIL

606010140 36.00 EACH 750.00 27,000.00 700.00 25,200.00 776.64 27,959.040450 GUARDRAIL END SECTION WIDENING

606010230 16.00 EACH 2,100.00 33,600.00 1,985.00 31,760.00 2,055.50 32,888.000460 GUARDRAIL-STL/BR APPR-TY 3

606010385 14,475.00 LNFT 2.25 32,568.75 1.80 26,055.00 1.86 26,923.500470 REMOVE GUARDRAIL

606010642 36.00 EACH 2,700.00 97,200.00 2,750.00 99,000.00 2,847.68 102,516.480480 GUARDRAIL-OPTIONAL TERM SECT

606011518 2.00 EACH 2,500.00 5,000.00 1,000.00 2,000.00 1,035.52 2,071.040490 TEMPORARY IMPACT ATTENUATOR

610010100 7,594.00 CUYD 15.00 113,910.00 16.00 121,504.00 21.56 163,726.640500 TOPSOIL

610100101 37.60 ACRE 525.00 19,740.00 200.00 7,520.00 272.22 10,235.470510 SEEDING AREA NO 1

610100326 37.60 ACRE 100.00 3,760.00 95.00 3,572.00 138.78 5,218.130520 FERTILIZING AREA NO 1
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0001 CRACK SEAT, PMS OVERLAYSECTION:

610100555 37.60 ACRE 45.00 1,692.00 75.00 2,820.00 90.74 3,411.820530 CONDITION SEEDBED SURFACE

611010200 1.00 EACH 750.00 750.00 3,000.00 3,000.00 1,435.38 1,435.380540 REMOVE CATTLE GUARD

617781000 (1) LS 1,200.00 1,200.00 3,000.00 3,000.00 3,106.56 3,106.560550 REMOVE AND SALVAGE MISC ELECTRICAL

618030005 350,000.00 UNIT 0.70 245,000.00 0.50 175,000.00 0.52 182,000.000560 TRAFFIC CONTROL DEVICES CB

618030055 7.00 EACH 2,400.00 16,800.00 4,500.00 31,500.00 4,659.83 32,618.810570 TRAFFIC CONTROL-RAMP CROSSOVER

618030180 4.00 EACH 7,750.00 31,000.00 8,900.00 35,600.00 9,216.11 36,864.440580 TRAFFIC CONTROL-CROSSOVER

618030190 23.80 MILE 5,500.00 130,900.00 4,500.00 107,100.00 4,659.83 110,903.950590 TRAFFIC CONTROL-TWO WAY TRAF

618030260 4.00 EACH 125,000.00 500,000.00 108,750.00 435,000.00 119,222.92 476,891.680600 CROSSOVER-CONST, MAINTAIN, CLOSE

618030300 1.00 EACH 15,000.00 15,000.00 7,500.00 7,500.00 9,319.67 9,319.670610 CROSSOVER-MAINTAIN, CLOSE

619010058 2,005.90 SQFT 20.00 40,118.00 19.40 38,914.46 20.09 40,298.530620 SIGNS-ALUM SHEET INCR IV

619010086 731.20 SQFT 20.00 14,624.00 19.45 14,221.84 20.14 14,726.370630 SIGNS-ALUM REFL SHEET IV

619010230 69.00 EACH 40.00 2,760.00 50.00 3,450.00 51.78 3,572.820640 REMOVE SIGN

619010240 38.00 EACH 175.00 6,650.00 185.00 7,030.00 191.57 7,279.660650 REMOVE SIGN-GUIDE

619010320 5,934.00 LB 5.00 29,670.00 3.10 18,395.40 3.21 19,048.140660 POSTS-STEEL STRUCTURAL SIGN
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0001 CRACK SEAT, PMS OVERLAYSECTION:

619010720 4.00 EACH 1,000.00 4,000.00 860.00 3,440.00 890.55 3,562.200670 FRANG SIGN POST BKWY - S3 X 5.7 (S75X8)

619010722 4.00 EACH 1,000.00 4,000.00 860.00 3,440.00 890.55 3,562.200680 FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)

619010724 10.00 EACH 1,000.00 10,000.00 880.00 8,800.00 911.26 9,112.600690 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619010726 12.00 EACH 1,000.00 12,000.00 880.00 10,560.00 911.26 10,935.120700 FRANG SIGN POST BKWY-W4 X 13 (W100X19)

619010730 4.00 EACH 1,200.00 4,800.00 1,225.00 4,900.00 1,268.51 5,074.040710 FRANG SIGN POST BKWY-W8 X 18 (W200 X 27)

619011010 323.00 EACH 22.00 7,106.00 18.80 6,072.40 19.47 6,288.810720 DELINEATOR DES A

619011020 71.00 EACH 24.00 1,704.00 22.00 1,562.00 22.78 1,617.380730 DELINEATOR DES B

619011040 16.00 EACH 28.00 448.00 25.70 411.20 26.61 425.760740 DELINEATOR DES D

619011070 121.00 EACH 26.00 3,146.00 21.25 2,571.25 22.00 2,662.000750 DELINEATOR DES G

619011080 328.00 EACH 23.00 7,544.00 19.55 6,412.40 20.24 6,638.720760 DELINEATOR DES H

619011085 62.00 EACH 24.00 1,488.00 26.00 1,612.00 26.92 1,669.040770 DELINEATOR DES BJ

619011087 16.00 EACH 25.00 400.00 26.00 416.00 26.92 430.720780 DELINEATOR DES GJ

620011105 14.00 GAL 150.00 2,100.00 250.00 3,500.00 258.88 3,624.320790 WORDS AND SYMBOLS-WHITE PAINT

620011260 11.00 GAL 275.00 3,025.00 350.00 3,850.00 362.43 3,986.730800 WORDS AND SYMBOLS-WHITE EPOXY
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0001 CRACK SEAT, PMS OVERLAYSECTION:

620012950 20.40 MILE 450.00 9,180.00 350.00 7,140.00 362.43 7,393.570810 TEMPORARY STRIPING

620013000 1,337.00 GAL 25.00 33,425.00 28.00 37,436.00 28.99 38,759.630820 STRIPING-WHITE PAINT

620013960 990.00 GAL 65.00 64,350.00 64.00 63,360.00 65.76 65,102.400830 STRIPING-WHITE EPOXY

620014000 893.00 GAL 25.00 22,325.00 28.00 25,004.00 28.99 25,888.070840 STRIPING-YELLOW PAINT

620014960 632.00 GAL 65.00 41,080.00 64.00 40,448.00 65.76 41,560.320850 STRIPING-YELLOW EPOXY

$12,625,090.97$13,071,548.75 $12,380,553.60Section Totals

( ) indicates item is bid as Lump Sum

$12,380,553.60$13,071,548.75 $12,625,090.97

$13,071,548.75

Contract Item Totals

$12,380,553.60 12,625,090.97Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) NELCON, INC. (4) SCHELLINGER
CONSTRUCTION

CO., INC.

(5) L.H.C.,
INCORPORATED

Line
Number

0001 CRACK SEAT, PMS OVERLAYSECTION:

103000000 1,000.00 HOUR 50.00 50,000.00 6.00 6,000.00 31.20 31,200.000010 TRAINING PROGRAM

103500005 (1) LS 1,500.00 1,500.00 500.00 500.00 473.75 473.750020 ESCROW OF BID DOCUMENTS

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.00 1.00 25,000.000030 MISCELLANEOUS WORK

104030011 (1) LS 2,200.00 2,200.00 2,500.00 2,500.00 2,287.12 2,287.120040 MISCELLANEOUS ITEMS-LS

104030035 (1) LS 24,350.00 24,350.00 25,000.00 25,000.00 25,314.25 25,314.250050 MISCELLANEOUS ITEMS-REPAIR

105080115 107,300.00 CRFT 0.50 53,650.00 0.45 48,285.00 0.46 49,358.000060 FINISH GRADE CONTROL

109200005 (1) LS 1,467,000.56 1,467,000.56 997,000.00 997,000.00 1,006,661.00 1,006,661.000070 MOBILIZATION

203020375 4,541.00 CUYD 18.00 81,738.00 15.00 68,115.00 20.03 90,956.230080 EMBANKMENT IN PLACE

203080100 20,202.00 CUYD 4.00 80,808.00 2.50 50,505.00 7.86 158,787.720090 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 50,000.00 50,000.00 25,000.00 25,000.00 23,977.89 23,977.890100 TEMPORARY EROSION CONTROL - LS
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0001 CRACK SEAT, PMS OVERLAYSECTION:

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000110 TEMPORARY EROSION CONTROL

210020170 30.00 MILE 50.00 1,500.00 35.00 1,050.00 78.29 2,348.700120 TEST TRAILER-TRANSPORT,SETUP

301020415 14,800.00 TON 10.00 148,000.00 5.00 74,000.00 13.63 201,724.000130 SHOULDER GRAVEL

302000000 145,740.00 SQYD 1.00 145,740.00 1.30 189,462.00 1.84 268,161.600140 PAVEMENT PULVERIZATION

401020048 136,360.00 TON 26.50 3,613,540.00 26.25 3,579,450.00 24.55 3,347,638.000150 PLANT MIX SURF GR S-1/2 IN

401020300 1,909.00 TON 200.00 381,800.00 240.00 458,160.00 236.00 450,524.000160 HYDRATED LIME

402020095 7,903.80 TON 400.00 3,161,520.00 500.00 3,951,900.00 489.00 3,864,958.200170 ASPHALT CEMENT PG 70-28

402020315 78,680.00 GAL 2.70 212,436.00 1.75 137,690.00 2.31 181,750.800180 EMULSIFIED ASPHALT-TACK COAT

402020320 65,525.00 GAL 2.95 193,298.75 2.95 193,298.75 3.07 201,161.750190 EMULSIFIED ASPHALT-FOG SEAL

402020368 982.40 TON 360.50 354,155.20 370.00 363,488.00 361.00 354,646.400200 EMULSIFIED ASPHALT CRS-2P

409000020 551,807.00 SQYD 0.50 275,903.50 0.60 331,084.20 0.47 259,349.290210 COVER-TYPE 2

411010000 12,865.00 SQYD 3.50 45,027.50 1.75 22,513.75 3.20 41,168.000220 COLD MILLING

411011120 3.10 MILE 1,350.00 4,185.00 1,200.00 3,720.00 1,340.49 4,155.520230 CENTERLINE RUMBLE STRIPS-TYPE 1

411011135 39.40 MILE 1,000.00 39,400.00 650.00 25,610.00 927.29 36,535.230240 RUMBLE STRIPS
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0001 CRACK SEAT, PMS OVERLAYSECTION:

501000150 285,744.00 SQYD 1.10 314,318.40 0.70 200,020.80 0.72 205,735.680250 CRACK AND SEAT

551020030 0.50 CUYD 6,000.00 3,000.00 1,200.00 600.00 1,247.52 623.760260 CONCRETE-CLASS GENERAL

552010160 1,828.80 SQYD 12.00 21,945.60 12.00 21,945.60 12.48 22,823.420270 BRIDGE DECK CRACK SEAL

552011110 166.00 LNFT 52.00 8,632.00 52.00 8,632.00 54.06 8,973.960280 JOINT SEALS-SILICONE

562000020 52.00 SQYD 500.00 26,000.00 500.00 26,000.00 519.80 27,029.600290 CLASS A BRIDGE DECK REPAIR

563000100 1,828.80 SQYD 14.00 25,603.20 14.00 25,603.20 14.55 26,609.040300 PREPARE DECK

563000110 1,828.80 SQYD 24.00 43,891.20 24.00 43,891.20 24.95 45,628.560310 WATERPROOF MEMBRANE

603010975 8.00 LNFT 700.00 5,600.00 240.00 1,920.00 267.08 2,136.640320 CSPA 28 IN 0.064-CTD

603587020 6.00 LNFT 82.00 492.00 50.00 300.00 36.54 219.240330 REMOVE PIPE CULVERT

604000270 18.00 EACH 700.00 12,600.00 1,000.00 18,000.00 532.34 9,582.120340 ADJUST MEDIAN INLET

605000040 784.00 LNFT 97.00 76,048.00 97.00 76,048.00 100.84 79,058.560350 REVISE CONCRETE BARRIER RAIL-BR

605000050 55.00 EACH 20.00 1,100.00 20.00 1,100.00 20.79 1,143.450360 RESET CONCRETE BARRIER RAIL

605000070 55.00 EACH 15.00 825.00 15.00 825.00 15.59 857.450370 REMOVE CONCRETE BARRIER RAIL

606010020 175.00 LNFT 6.75 1,181.25 6.75 1,181.25 7.02 1,228.500380 GUARDRAIL-TEMPORARY
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0001 CRACK SEAT, PMS OVERLAYSECTION:

606010022 1.00 EACH 800.00 800.00 800.00 800.00 831.68 831.680390 TEMP GD RAIL-STL/BR APPR-TY 3

606010024 3.00 EACH 770.00 2,310.00 770.00 2,310.00 800.49 2,401.470400 TEMP OPTIONAL TERM SECT

606010030 10,975.00 LNFT 16.50 181,087.50 16.50 181,087.50 17.15 188,221.250410 GUARDRAIL-STEEL

606010111 64,804.40 LNFT 14.25 923,462.70 14.25 923,462.70 14.81 959,753.160420 MEDIAN CABLE RAIL

606010113 34.00 EACH 3,000.00 102,000.00 3,000.00 102,000.00 3,118.80 106,039.200430 MEDIAN CABLE RAIL TERMINAL SECTION

606010125 1,196.00 LNFT 2.10 2,511.60 2.10 2,511.60 2.18 2,607.280440 REMOVE AND SALVAGE CABLE GUARDRAIL

606010140 36.00 EACH 925.00 33,300.00 400.00 14,400.00 595.17 21,426.120450 GUARDRAIL END SECTION WIDENING

606010230 16.00 EACH 1,985.00 31,760.00 1,985.00 31,760.00 2,063.61 33,017.760460 GUARDRAIL-STL/BR APPR-TY 3

606010385 14,475.00 LNFT 1.80 26,055.00 1.80 26,055.00 1.87 27,068.250470 REMOVE GUARDRAIL

606010642 36.00 EACH 2,750.00 99,000.00 2,750.00 99,000.00 2,858.90 102,920.400480 GUARDRAIL-OPTIONAL TERM SECT

606011518 2.00 EACH 1,000.00 2,000.00 1,000.00 2,000.00 1,039.60 2,079.200490 TEMPORARY IMPACT ATTENUATOR

610010100 7,594.00 CUYD 18.00 136,692.00 15.00 113,910.00 27.99 212,556.060500 TOPSOIL

610100101 37.60 ACRE 255.00 9,588.00 200.00 7,520.00 207.92 7,817.790510 SEEDING AREA NO 1

610100326 37.60 ACRE 130.00 4,888.00 95.00 3,572.00 98.76 3,713.380520 FERTILIZING AREA NO 1
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0001 CRACK SEAT, PMS OVERLAYSECTION:

610100555 37.60 ACRE 85.00 3,196.00 75.00 2,820.00 77.97 2,931.670530 CONDITION SEEDBED SURFACE

611010200 1.00 EACH 6,882.29 6,882.29 8,000.00 8,000.00 1,101.18 1,101.180540 REMOVE CATTLE GUARD

617781000 (1) LS 3,000.00 3,000.00 3,000.00 3,000.00 3,118.80 3,118.800550 REMOVE AND SALVAGE MISC ELECTRICAL

618030005 350,000.00 UNIT 0.50 175,000.00 0.50 175,000.00 0.52 182,000.000560 TRAFFIC CONTROL DEVICES CB

618030055 7.00 EACH 4,500.00 31,500.00 4,500.00 31,500.00 4,678.20 32,747.400570 TRAFFIC CONTROL-RAMP CROSSOVER

618030180 4.00 EACH 8,900.00 35,600.00 8,900.00 35,600.00 9,252.44 37,009.760580 TRAFFIC CONTROL-CROSSOVER

618030190 23.80 MILE 4,500.00 107,100.00 4,500.00 107,100.00 4,678.20 111,341.160590 TRAFFIC CONTROL-TWO WAY TRAF

618030260 4.00 EACH 185,000.00 740,000.00 200,000.00 800,000.00 160,426.91 641,707.640600 CROSSOVER-CONST, MAINTAIN, CLOSE

618030300 1.00 EACH 6,000.00 6,000.00 7,500.00 7,500.00 3,742.56 3,742.560610 CROSSOVER-MAINTAIN, CLOSE

619010058 2,005.90 SQFT 19.40 38,914.46 19.40 38,914.46 20.17 40,459.000620 SIGNS-ALUM SHEET INCR IV

619010086 731.20 SQFT 19.45 14,221.84 19.45 14,221.84 20.22 14,784.860630 SIGNS-ALUM REFL SHEET IV

619010230 69.00 EACH 50.00 3,450.00 50.00 3,450.00 51.98 3,586.620640 REMOVE SIGN

619010240 38.00 EACH 185.00 7,030.00 185.00 7,030.00 192.33 7,308.540650 REMOVE SIGN-GUIDE

619010320 5,934.00 LB 3.10 18,395.40 3.10 18,395.40 3.22 19,107.480660 POSTS-STEEL STRUCTURAL SIGN
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0001 CRACK SEAT, PMS OVERLAYSECTION:

619010720 4.00 EACH 860.00 3,440.00 860.00 3,440.00 894.06 3,576.240670 FRANG SIGN POST BKWY - S3 X 5.7 (S75X8)

619010722 4.00 EACH 860.00 3,440.00 860.00 3,440.00 894.06 3,576.240680 FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)

619010724 10.00 EACH 880.00 8,800.00 880.00 8,800.00 914.85 9,148.500690 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619010726 12.00 EACH 880.00 10,560.00 880.00 10,560.00 914.85 10,978.200700 FRANG SIGN POST BKWY-W4 X 13 (W100X19)

619010730 4.00 EACH 1,225.00 4,900.00 1,225.00 4,900.00 1,273.51 5,094.040710 FRANG SIGN POST BKWY-W8 X 18 (W200 X 27)

619011010 323.00 EACH 18.80 6,072.40 18.80 6,072.40 19.54 6,311.420720 DELINEATOR DES A

619011020 71.00 EACH 22.00 1,562.00 22.00 1,562.00 22.87 1,623.770730 DELINEATOR DES B

619011040 16.00 EACH 25.75 412.00 25.70 411.20 26.72 427.520740 DELINEATOR DES D

619011070 121.00 EACH 21.25 2,571.25 21.25 2,571.25 22.09 2,672.890750 DELINEATOR DES G

619011080 328.00 EACH 19.55 6,412.40 19.55 6,412.40 20.32 6,664.960760 DELINEATOR DES H

619011085 62.00 EACH 26.00 1,612.00 26.00 1,612.00 27.03 1,675.860770 DELINEATOR DES BJ

619011087 16.00 EACH 26.00 416.00 26.00 416.00 27.03 432.480780 DELINEATOR DES GJ

620011105 14.00 GAL 250.00 3,500.00 250.00 3,500.00 259.90 3,638.600790 WORDS AND SYMBOLS-WHITE PAINT

620011260 11.00 GAL 350.00 3,850.00 350.00 3,850.00 363.86 4,002.460800 WORDS AND SYMBOLS-WHITE EPOXY
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0001 CRACK SEAT, PMS OVERLAYSECTION:

620012950 20.40 MILE 350.00 7,140.00 350.00 7,140.00 363.86 7,422.740810 TEMPORARY STRIPING

620013000 1,337.00 GAL 28.00 37,436.00 28.00 37,436.00 29.11 38,920.070820 STRIPING-WHITE PAINT

620013960 990.00 GAL 63.50 62,865.00 63.50 62,865.00 66.01 65,349.900830 STRIPING-WHITE EPOXY

620014000 893.00 GAL 28.00 25,004.00 28.00 25,004.00 29.11 25,995.230840 STRIPING-YELLOW PAINT

620014960 632.00 GAL 63.50 40,132.00 63.50 40,132.00 66.01 41,718.320850 STRIPING-YELLOW EPOXY

$14,070,916.54$13,930,359.00 $13,998,943.50Section Totals

( ) indicates item is bid as Lump Sum

$13,998,943.50$13,930,359.00 $14,070,916.54

$13,930,359.00

Contract Item Totals

$13,998,943.50 14,070,916.54Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,507,235.40 100.24% 100.00%

1 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$3,498,677.78 100.00% 99.76%

2 6297 CENTURY COMPANIES, INC. $3,734,526.85 106.74% 106.48%

3 2050 RIVERSIDE CONTRACTING, INC. - MSLA $3,778,824.00 108.01% 107.74%

4 2362 L.H.C., INCORPORATED $3,825,473.81 109.34% 109.07%

Vendor Ranking

Contract ID:

NEIHART-MONARCH HILL

Great FallsLetting Date:

Contract Description:

District(s): 40 WORKING DAYS

09517

May 25, 2017 9:00
A.M.

(9171118000) STPP 60-2(118)38
NEIHART-MONARCH HILL

Cascade202 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

06/06/2017 12:29:06
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SCHELLINGER
CONSTRUCTION

CO., INC.

(2) CENTURY
COMPANIES, INC.

Line
Number

0001 MILL/FILL, OVERLAY, S&C, GUARDRAIL, BRIDGESECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

104030037 2,640.00 SQYD 16.00 42,240.00 20.00 52,800.00 30.00 79,200.000020 MISCELLANEOUS ITEMS-SQYD

105070000 (1) LS 3,000.00 3,000.00 12,000.00 12,000.00 20,000.00 20,000.000030 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 320,000.00 320,000.00 325,335.15 325,335.15 504,300.00 504,300.000040 MOBILIZATION

208010000 (1) LS 1,500.00 1,500.00 2,000.00 2,000.00 2,500.00 2,500.000050 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL

210020170 52.00 MILE 25.00 1,300.00 5.00 260.00 25.00 1,300.000070 TEST TRAILER-TRANSPORT,SETUP

301020340 15.00 CUYD 125.00 1,875.00 100.00 1,500.00 200.00 3,000.000080 CRUSHED AGGREGATE COURSE

401020045 30,667.00 TON 37.50 1,150,012.50 33.50 1,027,344.50 35.00 1,073,345.000090 PLANT MIX SURF GR S-3/4 IN

401020300 429.00 TON 230.00 98,670.00 230.00 98,670.00 230.00 98,670.000100 HYDRATED LIME

402020092 1,657.60 TON 420.00 696,192.00 458.00 759,180.80 440.00 729,344.000110 ASPHALT CEMENT PG 64-28
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0001 MILL/FILL, OVERLAY, S&C, GUARDRAIL, BRIDGESECTION:

402020315 12,206.00 GAL 2.50 30,515.00 2.00 24,412.00 2.50 30,515.000120 EMULSIFIED ASPHALT-TACK COAT

402020375 403.40 TON 450.00 181,530.00 470.00 189,598.00 500.00 201,700.000130 EMULSIFIED ASPHALT CHFRS-2P

409000000 15.40 CRMI 350.00 5,390.00 335.00 5,159.00 550.00 8,470.000140 FINAL SWEEP AND BROOM

409000020 224,502.00 SQYD 0.70 157,151.40 0.50 112,251.00 0.65 145,926.300150 COVER-TYPE 2

411010000 235,796.00 SQYD 1.40 330,114.40 1.80 424,432.80 1.50 353,694.000160 COLD MILLING

552010160 931.10 SQYD 16.00 14,897.60 14.00 13,035.40 15.00 13,966.500170 BRIDGE DECK CRACK SEAL

557010500 215.17 LNFT 135.00 29,047.95 125.00 26,896.25 175.00 37,654.750180 REVISE BRIDGE RAIL

562000020 62.90 SQYD 600.00 37,740.00 525.00 33,022.50 550.00 34,595.000190 CLASS A BRIDGE DECK REPAIR

606010030 437.50 LNFT 17.00 7,437.50 17.45 7,634.38 16.00 7,000.000200 GUARDRAIL-STEEL

606010038 400.00 LNFT 23.00 9,200.00 19.00 7,600.00 22.00 8,800.000210 GUARDRAIL-STEEL/LONG POSTS

606010047 37.50 LNFT 48.00 1,800.00 52.20 1,957.50 50.00 1,875.000220 GD RAIL-STL INT RDWY TERM SECT

606010140 13.00 EACH 1,100.00 14,300.00 200.00 2,600.00 800.00 10,400.000230 GUARDRAIL END SECTION WIDENING

606010230 8.00 EACH 2,100.00 16,800.00 2,240.00 17,920.00 2,450.00 19,600.000240 GUARDRAIL-STL/BR APPR-TY 3

606010350 300.00 LNFT 5.00 1,500.00 5.05 1,515.00 4.00 1,200.000250 RAISE GUARDRAIL

606010385 1,175.00 LNFT 2.75 3,231.25 2.95 3,466.25 3.00 3,525.000260 REMOVE GUARDRAIL
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0001 MILL/FILL, OVERLAY, S&C, GUARDRAIL, BRIDGESECTION:

606010642 12.00 EACH 2,900.00 34,800.00 2,930.00 35,160.00 3,000.00 36,000.000270 GUARDRAIL-OPTIONAL TERM SECT

610100561 302.00 SQYD 5.00 1,510.00 10.00 3,020.00 6.00 1,812.000280 EROSION CONTROL BLANKET-LONG-TERM

618030005 100,000.00 UNIT 0.90 90,000.00 0.73 73,000.00 0.75 75,000.000290 TRAFFIC CONTROL DEVICES CB

619010058 178.20 SQFT 24.00 4,276.80 24.10 4,294.62 25.00 4,455.000300 SIGNS-ALUM SHEET INCR IV

619010086 571.50 SQFT 25.00 14,287.50 20.25 11,572.88 15.00 8,572.500310 SIGNS-ALUM REFL SHEET IV

619010088 492.60 SQFT 30.00 14,778.00 24.75 12,191.85 13.00 6,403.800320 SIGNS-ALUM REFL SHEET IX

619010230 137.00 EACH 45.00 6,165.00 65.00 8,905.00 25.00 3,425.000330 REMOVE SIGN

619010240 7.00 EACH 225.00 1,575.00 130.00 910.00 175.00 1,225.000340 REMOVE SIGN-GUIDE

619010310 782.00 LB 2.75 2,150.50 5.45 4,261.90 5.00 3,910.000350 POSTS-STEEL U SIGN

619010480 630.00 LNFT 11.00 6,930.00 10.70 6,741.00 10.00 6,300.000360 POLES-TREATED WOOD 4 IN

619010490 70.00 LNFT 14.00 980.00 11.55 808.50 12.00 840.000370 POLES-TREATED WOOD 5 IN

619011010 625.00 EACH 22.00 13,750.00 24.35 15,218.75 22.00 13,750.000380 DELINEATOR DES A

619011040 6.00 EACH 30.00 180.00 29.95 179.70 28.00 168.000390 DELINEATOR DES D

619011060 373.00 EACH 22.00 8,206.00 26.85 10,015.05 25.00 9,325.000400 DELINEATOR DES F

620011105 2.00 GAL 250.00 500.00 125.00 250.00 130.00 260.000410 WORDS AND SYMBOLS-WHITE PAINT
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0001 MILL/FILL, OVERLAY, S&C, GUARDRAIL, BRIDGESECTION:

620011260 1.00 GAL 325.00 325.00 500.00 500.00 530.00 530.000420 WORDS AND SYMBOLS-WHITE EPOXY

620012950 33.80 MILE 350.00 11,830.00 485.00 16,393.00 500.00 16,900.000430 TEMPORARY STRIPING

620013000 1,102.00 GAL 27.00 29,754.00 28.00 30,856.00 30.00 33,060.000440 STRIPING-WHITE PAINT

620013960 735.00 GAL 63.00 46,305.00 65.00 47,775.00 70.00 51,450.000450 STRIPING-WHITE EPOXY

620014000 848.00 GAL 27.00 22,896.00 28.00 23,744.00 30.00 25,440.000460 STRIPING-YELLOW PAINT

620014960 566.00 GAL 62.00 35,092.00 65.00 36,790.00 70.00 39,620.000470 STRIPING-YELLOW EPOXY

$3,734,526.85$3,507,235.40 $3,498,677.78Section Totals

( ) indicates item is bid as Lump Sum

$3,498,677.78$3,507,235.40 $3,734,526.85

$3,507,235.40

Contract Item Totals

$3,498,677.78 3,734,526.85Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) RIVERSIDE
CONTRACTING,

INC. - MSLA

(4) L.H.C.,
INCORPORATED

Line
Number

0001 MILL/FILL, OVERLAY, S&C, GUARDRAIL, BRIDGESECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

104030037 2,640.00 SQYD 27.00 71,280.00 19.21 50,714.400020 MISCELLANEOUS ITEMS-SQYD

105070000 (1) LS 25,000.00 25,000.00 11,659.01 11,659.010030 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 425,000.00 425,000.00 635,644.00 635,644.000040 MOBILIZATION

208010000 (1) LS 7,500.00 7,500.00 8,165.61 8,165.610050 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL

210020170 52.00 MILE 30.00 1,560.00 67.28 3,498.560070 TEST TRAILER-TRANSPORT,SETUP

301020340 15.00 CUYD 105.00 1,575.00 122.89 1,843.350080 CRUSHED AGGREGATE COURSE

401020045 30,667.00 TON 35.00 1,073,345.00 33.12 1,015,691.040090 PLANT MIX SURF GR S-3/4 IN

401020300 429.00 TON 240.00 102,960.00 228.00 97,812.000100 HYDRATED LIME

402020092 1,657.60 TON 440.00 729,344.00 467.00 774,099.200110 ASPHALT CEMENT PG 64-28
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NEIHART-MONARCH HILL

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

202

Tabulation of Bids

Contract Time:May 25, 2017

Contract Description:

09517

(9171118000) STPP 60-2(118)38
NEIHART-MONARCH HILL

40 WORKING DAYS

Cascade

Min: Max:

06/06/2017 12:29:06
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0001 MILL/FILL, OVERLAY, S&C, GUARDRAIL, BRIDGESECTION:

402020315 12,206.00 GAL 1.85 22,581.10 5.86 71,527.160120 EMULSIFIED ASPHALT-TACK COAT

402020375 403.40 TON 475.00 191,615.00 500.00 201,700.000130 EMULSIFIED ASPHALT CHFRS-2P

409000000 15.40 CRMI 395.00 6,083.00 246.52 3,796.410140 FINAL SWEEP AND BROOM

409000020 224,502.00 SQYD 0.75 168,376.50 0.55 123,476.100150 COVER-TYPE 2

411010000 235,796.00 SQYD 2.00 471,592.00 1.28 301,818.880160 COLD MILLING

552010160 931.10 SQYD 15.00 13,966.50 16.32 15,195.550170 BRIDGE DECK CRACK SEAL

557010500 215.17 LNFT 145.00 31,199.65 205.20 44,152.880180 REVISE BRIDGE RAIL

562000020 62.90 SQYD 570.00 35,853.00 612.10 38,501.090190 CLASS A BRIDGE DECK REPAIR

606010030 437.50 LNFT 20.00 8,750.00 18.50 8,093.750200 GUARDRAIL-STEEL

606010038 400.00 LNFT 20.00 8,000.00 23.21 9,284.000210 GUARDRAIL-STEEL/LONG POSTS

606010047 37.50 LNFT 50.00 1,875.00 55.53 2,082.380220 GD RAIL-STL INT RDWY TERM SECT

606010140 13.00 EACH 450.00 5,850.00 961.87 12,504.310230 GUARDRAIL END SECTION WIDENING

606010230 8.00 EACH 2,600.00 20,800.00 2,648.93 21,191.440240 GUARDRAIL-STL/BR APPR-TY 3

606010350 300.00 LNFT 2.00 600.00 4.61 1,383.000250 RAISE GUARDRAIL

606010385 1,175.00 LNFT 3.25 3,818.75 1.46 1,715.500260 REMOVE GUARDRAIL
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Contract ID:
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0001 MILL/FILL, OVERLAY, S&C, GUARDRAIL, BRIDGESECTION:

606010642 12.00 EACH 3,250.00 39,000.00 3,375.28 40,503.360270 GUARDRAIL-OPTIONAL TERM SECT

610100561 302.00 SQYD 4.25 1,283.50 11.66 3,521.320280 EROSION CONTROL BLANKET-LONG-TERM

618030005 100,000.00 UNIT 0.76 76,000.00 0.79 79,000.000290 TRAFFIC CONTROL DEVICES CB

619010058 178.20 SQFT 25.00 4,455.00 26.82 4,779.320300 SIGNS-ALUM SHEET INCR IV

619010086 571.50 SQFT 19.00 10,858.50 16.32 9,326.880310 SIGNS-ALUM REFL SHEET IV

619010088 492.60 SQFT 20.00 9,852.00 13.99 6,891.470320 SIGNS-ALUM REFL SHEET IX

619010230 137.00 EACH 27.00 3,699.00 25.65 3,514.050330 REMOVE SIGN

619010240 7.00 EACH 380.00 2,660.00 204.03 1,428.210340 REMOVE SIGN-GUIDE

619010310 782.00 LB 2.50 1,955.00 4.66 3,644.120350 POSTS-STEEL U SIGN

619010480 630.00 LNFT 8.50 5,355.00 10.49 6,608.700360 POLES-TREATED WOOD 4 IN

619010490 70.00 LNFT 9.75 682.50 12.82 897.400370 POLES-TREATED WOOD 5 IN

619011010 625.00 EACH 20.00 12,500.00 23.32 14,575.000380 DELINEATOR DES A

619011040 6.00 EACH 28.00 168.00 30.31 181.860390 DELINEATOR DES D

619011060 373.00 EACH 22.00 8,206.00 24.48 9,131.040400 DELINEATOR DES F

620011105 2.00 GAL 135.00 270.00 145.74 291.480410 WORDS AND SYMBOLS-WHITE PAINT

Page 7 of 8

NEIHART-MONARCH HILL

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

202

Tabulation of Bids

Contract Time:May 25, 2017

Contract Description:

09517

(9171118000) STPP 60-2(118)38
NEIHART-MONARCH HILL

40 WORKING DAYS

Cascade

Min: Max:

06/06/2017 12:29:06
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0001 MILL/FILL, OVERLAY, S&C, GUARDRAIL, BRIDGESECTION:

620011260 1.00 GAL 540.00 540.00 582.95 582.950420 WORDS AND SYMBOLS-WHITE EPOXY

620012950 33.80 MILE 525.00 17,745.00 565.46 19,112.550430 TEMPORARY STRIPING

620013000 1,102.00 GAL 30.00 33,060.00 32.65 35,980.300440 STRIPING-WHITE PAINT

620013960 735.00 GAL 70.00 51,450.00 73.30 53,875.500450 STRIPING-WHITE EPOXY

620014000 848.00 GAL 30.00 25,440.00 32.65 27,687.200460 STRIPING-YELLOW PAINT

620014960 566.00 GAL 70.00 39,620.00 75.78 42,891.480470 STRIPING-YELLOW EPOXY

$3,778,824.00 $3,825,473.81Section Totals

( ) indicates item is bid as Lump Sum

$3,825,473.81$3,778,824.00

$3,778,824.00

Contract Item Totals

$3,825,473.81Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date: Great Falls

Contract ID:
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Counties:

Project(s):

202

Tabulation of Bids

Contract Time:May 25, 2017

Contract Description:
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $386,865.00 66.38% 100.00%

1 3852 WUTKE LLC DBA MILD FENCE $582,803.79 100.00% 150.65%

2 7122 REEVERTS FENCING, LLC $759,896.00 130.39% 196.42%

Vendor Ranking

Contract ID:

I-15 INTERSTATE FENCING (D2)

ButteLetting Date:

Contract Description:

District(s): 120 WORKING DAYS

08517

May 25, 2017 9:00
A.M.

(8520092000) IM 15-3(92)160
I-15 INTERSTATE FENCING (D2)

Jefferson203 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

06/06/2017 12:29:06

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) WUTKE LLC
DBA MILD FENCE

(2) REEVERTS
FENCING, LLC

Line
Number

0001 INTERSTATE FENCINGSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 38,000.00 38,000.00 11,142.87 11,142.87 110,000.00 110,000.000020 MOBILIZATION

607100009 63,360.00 LNFT 1.90 120,384.00 3.10 196,416.00 3.00 190,080.000030 FENCE - WILDLIFE FRIENDLY FW

607100229 42,240.00 LNFT 2.50 105,600.00 4.29 181,209.60 5.00 211,200.000040 FARM FENCE-TYPE F4W

607100252 8,976.00 LNFT 2.00 17,952.00 9.57 85,900.32 6.00 53,856.000050 FARM FENCE-TYPE F4M

607100360 293.00 EACH 150.00 43,950.00 145.00 42,485.00 300.00 87,900.000060 FARM FENCE-PANEL/SINGLE FW

607100380 190.00 EACH 200.00 38,000.00 220.00 41,800.00 400.00 76,000.000070 FARM FENCE-PANEL/DOUBLE FW

607100720 67.00 EACH 37.00 2,479.00 50.00 3,350.00 80.00 5,360.000090 DEADMAN

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000100 TRAFFIC CONTROL-FIXED

618030080 (1) LS 15,000.00 15,000.00 15,000.00 15,000.00 20,000.00 20,000.000110 TRAFFIC CONTROL

Page 1 of 2

I-15 INTERSTATE FENCING (D2)

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:May 25, 2017

Contract Description:

08517

(8520092000) IM 15-3(92)160
I-15 INTERSTATE FENCING (D2)

120 WORKING DAYS

Jefferson

Min: Max:

06/06/2017 12:29:06
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$759,896.00$386,865.00 $582,803.79Section Totals

( ) indicates item is bid as Lump Sum

$582,803.79$386,865.00 $759,896.00

$386,865.00

Contract Item Totals

$582,803.79 759,896.00Contract Grand Totals

Contract Time Totals $0.00
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I-15 INTERSTATE FENCING (D2)

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:May 25, 2017

Contract Description:

08517

(8520092000) IM 15-3(92)160
I-15 INTERSTATE FENCING (D2)

120 WORKING DAYS

Jefferson

Min: Max:

06/06/2017 12:29:06
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,754,102.50 109.85% 100.00%

1 4343 HELENA SAND & GRAVEL, INC. $1,596,832.60 100.00% 91.03%

Vendor Ranking

Contract ID:

HELENA - N & S

Great FallsLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

11517

May 25, 2017 9:00
A.M.

(9166095000) IMIP 15-3(95)190
HELENA - N & S

Lewis and Clark204 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

06/06/2017 12:29:06

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HELENA SAND
& GRAVEL, INC.

Line
Number

0001 PL MIX SURF, CRACK SEAL, S & C AND PVMT MKGSSECTION:

104030010 30,000.00 UNIT 1.00 30,000.00 1.00 30,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 4,000.00 4,000.00 7,000.00 7,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 130,000.00 130,000.00 107,000.00 107,000.000030 MOBILIZATION

401020045 8,291.00 TON 40.00 331,640.00 35.00 290,185.000040 PLANT MIX SURF GR S-3/4 IN

401020300 116.00 TON 210.00 24,360.00 195.00 22,620.000050 HYDRATED LIME

402020095 455.40 TON 475.00 216,315.00 465.00 211,761.000060 ASPHALT CEMENT PG 70-28

402020315 3,222.00 GAL 3.00 9,666.00 2.00 6,444.000070 EMULSIFIED ASPHALT-TACK COAT

402020320 23,266.00 GAL 3.25 75,614.50 2.00 46,532.000080 EMULSIFIED ASPHALT-FOG SEAL

402020368 552.50 TON 380.00 209,950.00 420.00 232,050.000090 EMULSIFIED ASPHALT CRS-2P

403010255 36,121.00 LB 2.75 99,332.75 2.00 72,242.000100 CRACK SEALING

409000020 310,005.00 SQYD 0.55 170,502.75 0.50 155,002.500120 COVER-TYPE 2

Page 1 of 3

HELENA - N & S

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:May 25, 2017

Contract Description:

11517

(9166095000) IMIP 15-3(95)190
HELENA - N & S

30 WORKING DAYS

Lewis and Clark

Min: Max:

06/06/2017 12:29:06
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0001 PL MIX SURF, CRACK SEAL, S & C AND PVMT MKGSSECTION:

411010000 64,445.00 SQYD 1.50 96,667.50 1.40 90,223.000130 COLD MILLING

411011135 23.20 MILE 800.00 18,560.00 700.00 16,240.000140 RUMBLE STRIPS

618030005 80,000.00 UNIT 0.75 60,000.00 0.70 56,000.000150 TRAFFIC CONTROL DEVICES CB

619010058 5,163.40 SQFT 22.50 116,176.50 18.50 95,522.900160 SIGNS-ALUM SHEET INCR IV

619010086 615.20 SQFT 23.00 14,149.60 19.50 11,996.400170 SIGNS-ALUM REFL SHEET IV

619010088 52.00 SQFT 25.00 1,300.00 18.00 936.000180 SIGNS-ALUM REFL SHEET IX

619010100 62.60 SQFT 26.00 1,627.60 18.00 1,126.800190 OVERLAY-SHEET ALUM TYPE IV

619010230 54.00 EACH 50.00 2,700.00 60.00 3,240.000200 REMOVE SIGN

619010240 49.00 EACH 225.00 11,025.00 150.00 7,350.000210 REMOVE SIGN-GUIDE

619010320 918.00 LB 4.85 4,452.30 3.00 2,754.000220 POSTS-STEEL STRUCTURAL SIGN

619010340 90.00 LB 8.50 765.00 4.50 405.000230 POSTS-TUBULAR STEEL-SQ-PERF

619010730 2.00 EACH 1,550.00 3,100.00 1,550.00 3,100.000240 FRANG SIGN POST BKWY-W8 X 18 (W200 X 27)

619010770 1.00 EACH 450.00 450.00 780.00 780.000250 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

620011105 57.00 GAL 160.00 9,120.00 260.00 14,820.000260 WORDS AND SYMBOLS-WHITE PAINT

620011260 74.00 GAL 325.00 24,050.00 365.00 27,010.000270 WORDS AND SYMBOLS-WHITE EPOXY
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Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:May 25, 2017

Contract Description:
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0001 PL MIX SURF, CRACK SEAL, S & C AND PVMT MKGSSECTION:

620012950 1.80 MILE 900.00 1,620.00 220.00 396.000280 TEMPORARY STRIPING

620013000 611.00 GAL 27.00 16,497.00 30.00 18,330.000290 STRIPING-WHITE PAINT

620013960 571.00 GAL 70.00 39,970.00 64.00 36,544.000300 STRIPING-WHITE EPOXY

620014000 253.00 GAL 27.00 6,831.00 30.00 7,590.000310 STRIPING-YELLOW PAINT

620014960 338.00 GAL 70.00 23,660.00 64.00 21,632.000320 STRIPING-YELLOW EPOXY

$1,754,102.50 $1,596,832.60Section Totals

( ) indicates item is bid as Lump Sum

$1,596,832.60$1,754,102.50

$1,754,102.50

Contract Item Totals

$1,596,832.60Contract Grand Totals

Contract Time Totals $0.00
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11517

(9166095000) IMIP 15-3(95)190
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,236,708.75 101.49% 100.00%

1 6259 KNIFE RIVER CORPORATION - MSLA $3,189,189.00 100.00% 98.53%

2 2087 NELCON, INC. $3,878,800.00 121.62% 119.84%

3 2362 L.H.C., INCORPORATED $4,340,349.09 136.10% 134.10%

Vendor Ranking

Contract ID:

COLUMBIA FALLS URBAN

MissoulaLetting Date:

Contract Description:

District(s): 90 WORKING DAYS

07617

June 15, 2017 9:00
A.M.

(8730198000) NH 1-2(198)134
COLUMBIA FALLS URBAN

Flathead101 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

06/27/2017 13:13:24

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) KNIFE RIVER
CORPORATION -

MSLA

(2) NELCON, INC.

Line
Number

0001 MILL, FILL, S & C, SIDEWALK, SIGNING, ELECT & PVMNT MKGSSECTION:

104030010 60,000.00 UNIT 1.00 60,000.00 1.00 60,000.00 1.00 60,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 40,000.00 40,000.00 20,000.00 20,000.00 47,000.00 47,000.000020 CONTRACTOR SURVEY AND LAYOUT

107100000 (1) LS 20,000.00 20,000.00 40,000.00 40,000.00 35,000.00 35,000.000030 PUBLIC RELATIONS

109200005 (1) LS 295,000.00 295,000.00 215,324.29 215,324.29 582,042.92 582,042.920040 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 3,500.00 3,500.00 25,000.00 25,000.000050 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL

210020170 29.00 MILE 45.00 1,305.00 8.00 232.00 50.00 1,450.000070 TEST TRAILER-TRANSPORT,SETUP

301020340 645.00 CUYD 60.00 38,700.00 65.00 41,925.00 51.00 32,895.000080 CRUSHED AGGREGATE COURSE

401020048 12,560.00 TON 38.00 477,280.00 39.00 489,840.00 45.00 565,200.000090 PLANT MIX SURF GR S-1/2 IN

401020300 176.00 TON 235.00 41,360.00 250.00 44,000.00 210.00 36,960.000100 HYDRATED LIME

402020095 754.20 TON 440.00 331,848.00 495.00 373,329.00 515.00 388,413.000110 ASPHALT CEMENT PG 70-28
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Contract ID:
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Counties:

Project(s):
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Contract Time:June 15, 2017

Contract Description:

07617

(8730198000) NH 1-2(198)134
COLUMBIA FALLS URBAN

90 WORKING DAYS

Flathead

Min: Max:

06/27/2017 13:13:24

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 MILL, FILL, S & C, SIDEWALK, SIGNING, ELECT & PVMNT MKGSSECTION:

402020315 4,878.00 GAL 2.50 12,195.00 1.75 8,536.50 4.00 19,512.000120 EMULSIFIED ASPHALT-TACK COAT

402020368 279.20 TON 410.00 114,472.00 520.00 145,184.00 452.00 126,198.400130 EMULSIFIED ASPHALT CRS-2P

403010255 4,943.00 LB 3.00 14,829.00 5.35 26,445.05 4.65 22,984.950140 CRACK SEALING

409000000 6.20 CRMI 1,100.00 6,820.00 500.00 3,100.00 700.00 4,340.000150 FINAL SWEEP AND BROOM

409000030 126,160.00 SQYD 0.80 100,928.00 0.85 107,236.00 0.55 69,388.000160 COVER-TYPE 3

411010000 83,804.00 SQYD 1.60 134,086.40 1.75 146,657.00 2.25 188,559.000170 COLD MILLING

552010160 4,776.00 SQYD 8.50 40,596.00 9.20 43,939.20 8.00 38,208.000180 BRIDGE DECK CRACK SEAL

603014242 21.00 EACH 430.00 9,030.00 500.00 10,500.00 350.00 7,350.000190 ADJUST VALVE BOX

604000100 20.00 EACH 640.00 12,800.00 750.00 15,000.00 600.00 12,000.000200 ADJUST MANHOLE

604000260 1.00 EACH 450.00 450.00 650.00 650.00 600.00 600.000210 ADJUST DROP INLET

604010184 2.00 EACH 750.00 1,500.00 460.00 920.00 3,500.00 7,000.000220 CONCRETE APRON

604010253 1.00 EACH 2,850.00 2,850.00 4,500.00 4,500.00 4,500.00 4,500.000230 INLET CURB-TYPE A

604020400 10.00 LNFT 125.00 1,250.00 300.00 3,000.00 270.00 2,700.000240 CSP SLOTTED 12 IN 0.064

608010020 5,062.10 SQYD 60.00 303,726.00 57.55 291,323.86 75.00 379,657.500250 SIDEWALK-CONCRETE 4 IN

608010050 3,219.50 SQYD 67.00 215,706.50 69.75 224,560.13 86.00 276,877.000260 SIDEWALK-CONCRETE 6 IN
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0001 MILL, FILL, S & C, SIDEWALK, SIGNING, ELECT & PVMNT MKGSSECTION:

608010125 71.90 SQYD 450.00 32,355.00 400.00 28,760.00 275.00 19,772.500270 DETEC WARNING DEVICES-TYPE 1

609010160 26.20 SQYD 120.00 3,144.00 135.00 3,537.00 81.00 2,122.200280 GUTTER-CONC VALLEY

609010200 7,321.20 LNFT 25.00 183,030.00 26.85 196,574.22 50.00 366,060.000290 CURB AND GUTTER-CONC

616343914 4,780.00 LNFT 6.75 32,265.00 21.80 104,204.00 18.50 88,430.000300 CONDUIT-PLASTIC 1 1/2 IN

616343920 20.00 LNFT 10.50 210.00 9.45 189.00 8.00 160.000310 CONDUIT-PLASTIC 2 IN

616783007 5.00 EACH 700.00 3,500.00 525.00 2,625.00 445.00 2,225.000320 PULL BOX-COMPOSITE TYPE 2

617000000 13.80 CUYD 1,000.00 13,800.00 1,150.00 15,870.00 980.00 13,524.000330 FOUNDATION-CONCRETE

617033114 140.00 LNFT 2.00 280.00 1.60 224.00 1.35 189.000340 CABLE-COPPER 2AWG14-600V

617123106 1,000.00 LNFT 1.10 1,100.00 1.20 1,200.00 1.00 1,000.000350 CONDUCTOR-COPPER AWG6-600V

617123108 21,500.00 LNFT 0.80 17,200.00 0.95 20,425.00 0.80 17,200.000360 CONDUCTOR-COPPER AWG8-600V

617123110 3,605.00 LNFT 0.75 2,703.75 0.80 2,884.00 0.70 2,523.500370 CONDUCTOR-COPPER AWG10-600V

617233100 1.00 EACH 1,200.00 1,200.00 1,050.00 1,050.00 900.00 900.000380 CONTROLLER-CAB PED-MODIFY

617333000 2.00 EACH 2,200.00 4,400.00 400.00 800.00 340.00 680.000390 SERV ASSEMBLY-MODIFY

617333198 1.00 EACH 975.00 975.00 1,800.00 1,800.00 1,550.00 1,550.000400 SERV ASSEMBLY-200 AMP

617503130 9.00 EACH 1,325.00 11,925.00 800.00 7,200.00 690.00 6,210.000410 SIG-TRAF 3 COL-1 WAY 12-12-12
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0001 MILL, FILL, S & C, SIDEWALK, SIGNING, ELECT & PVMNT MKGSSECTION:

617513125 2.00 EACH 100.00 200.00 1,000.00 2,000.00 850.00 1,700.000420 SIG TRAF 4 COL 1 W 12-12-12-12

617533000 61.00 EACH 925.00 56,425.00 110.00 6,710.00 95.00 5,795.000430 SIG-TRAF-BACKPLATE-REFLECTIVE

617553020 8.00 EACH 1,300.00 10,400.00 465.00 3,720.00 395.00 3,160.000440 SIG-PEDESTRIAN TYPE 2

617605081 2.00 EACH 600.00 1,200.00 1,350.00 2,700.00 1,150.00 2,300.000450 CONTLR/TRAF-ACTUAT TYPE 8-A

617673080 2.00 EACH 700.00 1,400.00 925.00 1,850.00 785.00 1,570.000460 SIG STANDARD TYPE 1-80

617733621 19.00 EACH 8,300.00 157,700.00 1,125.00 21,375.00 955.00 18,145.000470 REMOVE AND RESET EXISTING POLE

617763500 3.00 EACH 975.00 2,925.00 9,300.00 27,900.00 7,880.00 23,640.000480 DETECTOR-RADAR/PRESENCE

617781000 (1) LS 10,000.00 10,000.00 3,450.00 3,450.00 2,950.00 2,950.000490 REMOVE AND SALVAGE MISC ELECTRICAL

617783030 (1) LS 1,200.00 1,200.00 1,600.00 1,600.00 1,350.00 1,350.000500 REMOVE AND RESET MISC ELECTRICAL

617903255 8.00 EACH 23.00 184.00 1,100.00 8,800.00 925.00 7,400.000510 PUSH BUTTON-PEDESTRIAN-TACTILE

618030005 225,000.00 UNIT 0.80 180,000.00 0.85 191,250.00 0.73 164,250.000520 TRAFFIC CONTROL DEVICES CB

619010058 110.00 SQFT 21.00 2,310.00 20.00 2,200.00 17.50 1,925.000530 SIGNS-ALUM SHEET INCR IV

619010086 886.30 SQFT 21.00 18,612.30 19.50 17,282.85 17.00 15,067.100540 SIGNS-ALUM REFL SHEET IV

619010088 42.40 SQFT 27.00 1,144.80 20.00 848.00 17.35 735.640550 SIGNS-ALUM REFL SHEET IX

619010230 129.00 EACH 45.00 5,805.00 19.50 2,515.50 17.00 2,193.000560 REMOVE SIGN
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0001 MILL, FILL, S & C, SIDEWALK, SIGNING, ELECT & PVMNT MKGSSECTION:

619010240 8.00 EACH 200.00 1,600.00 240.00 1,920.00 210.00 1,680.000570 REMOVE SIGN-GUIDE

619010300 109.00 LB 6.00 654.00 7.40 806.60 6.45 703.050580 POSTS-TUBULAR STEEL

619010310 120.00 LB 6.00 720.00 2.80 336.00 2.45 294.000590 POSTS-STEEL U SIGN

619010340 4,328.00 LB 7.00 30,296.00 4.40 19,043.20 3.83 16,576.240600 POSTS-TUBULAR STEEL-SQ-PERF

619010480 132.00 LNFT 11.00 1,452.00 6.90 910.80 6.00 792.000610 POLES-TREATED WOOD 4 IN

619010490 164.00 LNFT 12.00 1,968.00 9.20 1,508.80 8.00 1,312.000620 POLES-TREATED WOOD 5 IN

619010742 1.00 EACH 1,000.00 1,000.00 980.00 980.00 855.00 855.000630 FRANG SIGN POST BKWY-3.5 IN RD (89MM)

619010770 18.00 EACH 475.00 8,550.00 340.00 6,120.00 295.00 5,310.000640 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

620010301 296.00 GAL 220.00 65,120.00 190.00 56,240.00 200.00 59,200.000650 CURB MARKING-YELLOW EPOXY

620011105 92.00 GAL 160.00 14,720.00 135.00 12,420.00 200.00 18,400.000660 WORDS AND SYMBOLS-WHITE PAINT

620011110 4.00 GAL 150.00 600.00 140.00 560.00 200.00 800.000670 WORDS AND SYMBOLS-YELLOW PAINT

620011260 57.00 GAL 310.00 17,670.00 400.00 22,800.00 300.00 17,100.000680 WORDS AND SYMBOLS-WHITE EPOXY

620011265 3.00 GAL 310.00 930.00 280.00 840.00 300.00 900.000690 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 6.20 MILE 525.00 3,255.00 1,100.00 6,820.00 500.00 3,100.000700 TEMPORARY STRIPING

620013000 307.00 GAL 32.00 9,824.00 32.00 9,824.00 27.50 8,442.500710 STRIPING-WHITE PAINT
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0001 MILL, FILL, S & C, SIDEWALK, SIGNING, ELECT & PVMNT MKGSSECTION:

620013960 205.00 GAL 70.00 14,350.00 89.00 18,245.00 63.00 12,915.000720 STRIPING-WHITE EPOXY

620014000 307.00 GAL 32.00 9,824.00 32.00 9,824.00 27.50 8,442.500730 STRIPING-YELLOW PAINT

620014960 205.00 GAL 70.00 14,350.00 89.00 18,245.00 63.00 12,915.000740 STRIPING-YELLOW EPOXY

$3,878,800.00$3,236,708.75 $3,189,189.00Section Totals

( ) indicates item is bid as Lump Sum

$3,189,189.00$3,236,708.75 $3,878,800.00

$3,236,708.75

Contract Item Totals

$3,189,189.00 3,878,800.00Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) L.H.C.,
INCORPORATED

Line
Number

0001 MILL, FILL, S & C, SIDEWALK, SIGNING, ELECT & PVMNT MKGSSECTION:

104030010 60,000.00 UNIT 1.00 60,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 50,267.47 50,267.470020 CONTRACTOR SURVEY AND LAYOUT

107100000 (1) LS 38,089.40 38,089.400030 PUBLIC RELATIONS

109200005 (1) LS 487,707.00 487,707.000040 MOBILIZATION

208010000 (1) LS 15,323.90 15,323.900050 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.000060 TEMPORARY EROSION CONTROL

210020170 29.00 MILE 69.67 2,020.430070 TEST TRAILER-TRANSPORT,SETUP

301020340 645.00 CUYD 175.41 113,139.450080 CRUSHED AGGREGATE COURSE

401020048 12,560.00 TON 47.15 592,204.000090 PLANT MIX SURF GR S-1/2 IN

401020300 176.00 TON 250.00 44,000.000100 HYDRATED LIME

402020095 754.20 TON 493.00 371,820.600110 ASPHALT CEMENT PG 70-28
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0001 MILL, FILL, S & C, SIDEWALK, SIGNING, ELECT & PVMNT MKGSSECTION:

402020315 4,878.00 GAL 5.94 28,975.320120 EMULSIFIED ASPHALT-TACK COAT

402020368 279.20 TON 452.00 126,198.400130 EMULSIFIED ASPHALT CRS-2P

403010255 4,943.00 LB 7.62 37,665.660140 CRACK SEALING

409000000 6.20 CRMI 908.18 5,630.720150 FINAL SWEEP AND BROOM

409000030 126,160.00 SQYD 0.87 109,759.200160 COVER-TYPE 3

411010000 83,804.00 SQYD 2.88 241,355.520170 COLD MILLING

552010160 4,776.00 SQYD 10.54 50,339.040180 BRIDGE DECK CRACK SEAL

603014242 21.00 EACH 1,194.74 25,089.540190 ADJUST VALVE BOX

604000100 20.00 EACH 2,291.60 45,832.000200 ADJUST MANHOLE

604000260 1.00 EACH 1,186.03 1,186.030210 ADJUST DROP INLET

604010184 2.00 EACH 3,307.75 6,615.500220 CONCRETE APRON

604010253 1.00 EACH 7,096.03 7,096.030230 INLET CURB-TYPE A

604020400 10.00 LNFT 419.01 4,190.100240 CSP SLOTTED 12 IN 0.064

608010020 5,062.10 SQYD 79.97 404,816.140250 SIDEWALK-CONCRETE 4 IN

608010050 3,219.50 SQYD 79.43 255,724.890260 SIDEWALK-CONCRETE 6 IN
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0001 MILL, FILL, S & C, SIDEWALK, SIGNING, ELECT & PVMNT MKGSSECTION:

608010125 71.90 SQYD 362.44 26,059.440270 DETEC WARNING DEVICES-TYPE 1

609010160 26.20 SQYD 92.20 2,415.640280 GUTTER-CONC VALLEY

609010200 7,321.20 LNFT 63.10 461,967.720290 CURB AND GUTTER-CONC

616343914 4,780.00 LNFT 24.38 116,536.400300 CONDUIT-PLASTIC 1 1/2 IN

616343920 20.00 LNFT 10.54 210.800310 CONDUIT-PLASTIC 2 IN

616783007 5.00 EACH 586.50 2,932.500320 PULL BOX-COMPOSITE TYPE 2

617000000 13.80 CUYD 1,291.61 17,824.220330 FOUNDATION-CONCRETE

617033114 140.00 LNFT 1.78 249.200340 CABLE-COPPER 2AWG14-600V

617123106 1,000.00 LNFT 1.32 1,320.000350 CONDUCTOR-COPPER AWG6-600V

617123108 21,500.00 LNFT 1.05 22,575.000360 CONDUCTOR-COPPER AWG8-600V

617123110 3,605.00 LNFT 0.92 3,316.600370 CONDUCTOR-COPPER AWG10-600V

617233100 1.00 EACH 1,186.18 1,186.180380 CONTROLLER-CAB PED-MODIFY

617333000 2.00 EACH 448.11 896.220390 SERV ASSEMBLY-MODIFY

617333198 1.00 EACH 2,042.86 2,042.860400 SERV ASSEMBLY-200 AMP

617503130 9.00 EACH 909.40 8,184.600410 SIG-TRAF 3 COL-1 WAY 12-12-12
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0001 MILL, FILL, S & C, SIDEWALK, SIGNING, ELECT & PVMNT MKGSSECTION:

617513125 2.00 EACH 1,120.28 2,240.560420 SIG TRAF 4 COL 1 W 12-12-12-12

617533000 61.00 EACH 125.21 7,637.810430 SIG-TRAF-BACKPLATE-REFLECTIVE

617553020 8.00 EACH 520.60 4,164.800440 SIG-PEDESTRIAN TYPE 2

617605081 2.00 EACH 1,515.67 3,031.340450 CONTLR/TRAF-ACTUAT TYPE 8-A

617673080 2.00 EACH 1,034.61 2,069.220460 SIG STANDARD TYPE 1-80

617733621 19.00 EACH 1,258.66 23,914.540470 REMOVE AND RESET EXISTING POLE

617763500 3.00 EACH 10,385.62 31,156.860480 DETECTOR-RADAR/PRESENCE

617781000 (1) LS 3,888.02 3,888.020490 REMOVE AND SALVAGE MISC ELECTRICAL

617783030 (1) LS 1,779.26 1,779.260500 REMOVE AND RESET MISC ELECTRICAL

617903255 8.00 EACH 1,219.13 9,753.040510 PUSH BUTTON-PEDESTRIAN-TACTILE

618030005 225,000.00 UNIT 0.96 216,000.000520 TRAFFIC CONTROL DEVICES CB

619010058 110.00 SQFT 23.06 2,536.600530 SIGNS-ALUM SHEET INCR IV

619010086 886.30 SQFT 22.41 19,861.980540 SIGNS-ALUM REFL SHEET IV

619010088 42.40 SQFT 22.87 969.690550 SIGNS-ALUM REFL SHEET IX

619010230 129.00 EACH 22.41 2,890.890560 REMOVE SIGN

Page 10 of 12

COLUMBIA FALLS URBAN

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:June 15, 2017

Contract Description:

07617

(8730198000) NH 1-2(198)134
COLUMBIA FALLS URBAN

90 WORKING DAYS

Flathead

Min: Max:

06/27/2017 13:13:24

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 MILL, FILL, S & C, SIDEWALK, SIGNING, ELECT & PVMNT MKGSSECTION:

619010240 8.00 EACH 276.77 2,214.160570 REMOVE SIGN-GUIDE

619010300 109.00 LB 8.50 926.500580 POSTS-TUBULAR STEEL

619010310 120.00 LB 3.23 387.600590 POSTS-STEEL U SIGN

619010340 4,328.00 LB 5.05 21,856.400600 POSTS-TUBULAR STEEL-SQ-PERF

619010480 132.00 LNFT 7.91 1,044.120610 POLES-TREATED WOOD 4 IN

619010490 164.00 LNFT 10.54 1,728.560620 POLES-TREATED WOOD 5 IN

619010742 1.00 EACH 1,126.87 1,126.870630 FRANG SIGN POST BKWY-3.5 IN RD (89MM)

619010770 18.00 EACH 388.80 6,998.400640 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

620010301 296.00 GAL 217.47 64,371.120650 CURB MARKING-YELLOW EPOXY

620011105 92.00 GAL 156.84 14,429.280660 WORDS AND SYMBOLS-WHITE PAINT

620011110 4.00 GAL 163.43 653.720670 WORDS AND SYMBOLS-YELLOW PAINT

620011260 57.00 GAL 454.70 25,917.900680 WORDS AND SYMBOLS-WHITE EPOXY

620011265 3.00 GAL 322.90 968.700690 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 6.20 MILE 1,252.07 7,762.830700 TEMPORARY STRIPING

620013000 307.00 GAL 36.90 11,328.300710 STRIPING-WHITE PAINT
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0001 MILL, FILL, S & C, SIDEWALK, SIGNING, ELECT & PVMNT MKGSSECTION:

620013960 205.00 GAL 102.80 21,074.000720 STRIPING-WHITE EPOXY

620014000 307.00 GAL 36.90 11,328.300730 STRIPING-YELLOW PAINT

620014960 205.00 GAL 102.80 21,074.000740 STRIPING-YELLOW EPOXY

$4,340,349.09Section Totals

( ) indicates item is bid as Lump Sum

$4,340,349.09

$4,340,349.09

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 12 of 12

COLUMBIA FALLS URBAN

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:June 15, 2017

Contract Description:

07617

(8730198000) NH 1-2(198)134
COLUMBIA FALLS URBAN

90 WORKING DAYS

Flathead

Min: Max:

06/27/2017 13:13:24

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $585,623.90 99.39% 100.00%

1 0419 MISSOURI RIVER CONTRACTORS, LLC $589,217.00 100.00% 100.61%

2 6259 KNIFE RIVER CORPORATION - MSLA $679,174.00 115.27% 115.97%

Vendor Ranking

Contract ID:

SF 129 - SAFETY IMPROVEMENTS E BONNER

MissoulaLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

03617

June 15, 2017 9:00
A.M.

(8062012000) HSIP 210-1(12)1
SF 129 - SAFETY IMPROVEMENTS E BONNER

Missoula102 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) MISSOURI
RIVER

CONTRACTORS,
LLC

(2) KNIFE RIVER
CORPORATION -

MSLA

Line
Number

0001 SLOPE FLATTENING, WIDENING, PMS OVERLAY, GUARDRAIL, SEAL & COVER AND
PAVEMENT MARKINGS

SECTION:

104030010 8,000.00 UNIT 1.00 8,000.00 1.00 8,000.00 1.00 8,000.000010 MISCELLANEOUS WORK

105080115 16,200.00 CRFT 0.75 12,150.00 0.35 5,670.00 0.15 2,430.000020 FINISH GRADE CONTROL

109200005 (1) LS 65,000.00 65,000.00 69,999.60 69,999.60 75,000.00 75,000.000030 MOBILIZATION

201130005 5.80 ACRE 900.00 5,220.00 2,000.00 11,600.00 9,200.00 53,360.000040 CLEARING AND GRUBBING

203020375 10,534.00 CUYD 10.00 105,340.00 11.00 115,874.00 16.50 173,811.000050 EMBANKMENT IN PLACE

203080100 3,004.00 CUYD 6.50 19,526.00 7.00 21,028.00 14.10 42,356.400060 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 10,000.00 10,000.00 4,200.00 4,200.00 13,300.00 13,300.000070 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL

301020340 1,940.00 CUYD 40.00 77,600.00 58.00 112,520.00 40.00 77,600.000090 CRUSHED AGGREGATE COURSE

401020062 859.00 TON 150.00 128,850.00 94.00 80,746.00 85.00 73,015.000100 COMMERCIAL MIX-1/2 IN-PG 64-28
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0001 SLOPE FLATTENING, WIDENING, PMS OVERLAY, GUARDRAIL, SEAL & COVER AND
PAVEMENT MARKINGS

SECTION:

402020315 545.00 GAL 5.00 2,725.00 6.40 3,488.00 3.70 2,016.500110 EMULSIFIED ASPHALT-TACK COAT

402020368 43.40 TON 510.00 22,134.00 450.00 19,530.00 550.00 23,870.000120 EMULSIFIED ASPHALT CRS-2P

409000000 1.50 CRMI 1,100.00 1,650.00 1,500.00 2,250.00 5,075.00 7,612.500130 FINAL SWEEP AND BROOM

409000010 24,081.00 SQYD 1.10 26,489.10 1.00 24,081.00 1.10 26,489.100140 COVER-TYPE 1

411011135 1.20 MILE 1,800.00 2,160.00 1,450.00 1,740.00 1,250.00 1,500.000150 RUMBLE STRIPS

603010020 5.00 CUYD 260.00 1,300.00 600.00 3,000.00 300.00 1,500.000160 FILL AND ABANDON PIPE

603010040 48.00 LNFT 45.00 2,160.00 40.00 1,920.00 100.00 4,800.000170 DRAINAGE PIPE 18 IN

603010522 10.00 LNFT 75.00 750.00 93.00 930.00 115.00 1,150.000180 CSP 18 IN 0.064

605000070 52.00 EACH 40.00 2,080.00 58.00 3,016.00 50.00 2,600.000190 REMOVE CONCRETE BARRIER RAIL

606010030 250.00 LNFT 18.00 4,500.00 21.00 5,250.00 16.70 4,175.000200 GUARDRAIL-STEEL

606010038 650.00 LNFT 23.00 14,950.00 21.00 13,650.00 18.55 12,057.500210 GUARDRAIL-STEEL/LONG POSTS

606010642 2.00 EACH 2,900.00 5,800.00 3,300.00 6,600.00 2,835.00 5,670.000220 GUARDRAIL-OPTIONAL TERM SECT

610100101 5.80 ACRE 425.00 2,465.00 383.00 2,221.40 450.00 2,610.000230 SEEDING AREA NO 1

610100326 5.80 ACRE 250.00 1,450.00 180.00 1,044.00 125.00 725.000240 FERTILIZING AREA NO 1
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0001 SLOPE FLATTENING, WIDENING, PMS OVERLAY, GUARDRAIL, SEAL & COVER AND
PAVEMENT MARKINGS

SECTION:

610100555 5.80 ACRE 125.00 725.00 105.00 609.00 180.00 1,044.000250 CONDITION SEEDBED SURFACE

618030005 60,000.00 UNIT 0.80 48,000.00 0.80 48,000.00 0.72 43,200.000260 TRAFFIC CONTROL DEVICES CB

619010086 48.20 SQFT 19.00 915.80 30.00 1,446.00 26.00 1,253.200270 SIGNS-ALUM REFL SHEET IV

619010230 6.00 EACH 50.00 300.00 77.00 462.00 65.00 390.000280 REMOVE SIGN

619010310 19.00 LB 4.00 76.00 7.00 133.00 5.50 104.500290 POSTS-STEEL U SIGN

619010480 38.00 LNFT 14.00 532.00 13.00 494.00 11.85 450.300300 POLES-TREATED WOOD 4 IN

619010490 16.00 LNFT 16.00 256.00 15.00 240.00 12.45 199.200310 POLES-TREATED WOOD 5 IN

619011010 47.00 EACH 25.00 1,175.00 30.00 1,410.00 22.00 1,034.000320 DELINEATOR DES A

619011040 4.00 EACH 30.00 120.00 30.00 120.00 26.70 106.800330 DELINEATOR DES D

620012950 1.50 MILE 1,200.00 1,800.00 1,000.00 1,500.00 200.00 300.000340 TEMPORARY STRIPING

620013000 51.00 GAL 35.00 1,785.00 107.00 5,457.00 100.00 5,100.000350 STRIPING-WHITE PAINT

620013960 68.00 GAL 65.00 4,420.00 83.00 5,644.00 78.00 5,304.000360 STRIPING-WHITE EPOXY

620014000 22.00 GAL 35.00 770.00 107.00 2,354.00 100.00 2,200.000370 STRIPING-YELLOW PAINT

620014960 30.00 GAL 65.00 1,950.00 83.00 2,490.00 78.00 2,340.000380 STRIPING-YELLOW EPOXY
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Contract Time:June 15, 2017

Contract Description:

03617

(8062012000) HSIP 210-1(12)1
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$679,174.00$585,623.90 $589,217.00Section Totals

( ) indicates item is bid as Lump Sum

$589,217.00$585,623.90 $679,174.00

$585,623.90

Contract Item Totals

$589,217.00 679,174.00Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $812,848.75 99.69% 100.00%

1 0419 MISSOURI RIVER CONTRACTORS, LLC $815,340.00 100.00% 100.31%

2 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$895,347.20 109.81% 110.15%

3 2053 SHUMAKER TRUCKING & EXCAVATING
CONTRACTORS, INC.

$899,998.67 110.38% 110.72%

4 6297 CENTURY COMPANIES, INC. $991,241.90 121.57% 121.95%

5 2050 RIVERSIDE CONTRACTING, INC. - MSLA $1,182,767.50 145.06% 145.51%

Vendor Ranking

Contract ID:

SF 139 - ARMINGTON SLOPE FLATTENING

Great FallsLetting Date:

Contract Description:

District(s): 40 WORKING DAYS

04517

June 15, 2017 9:00
A.M.

(8644009000) HSIP 57-1(9)1
SF 139 - ARMINGTON SLOPE FLATTENING

Cascade103 Counties:

Contract
Time:

Call Order:

Project(s):
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Min: Max:

06/27/2017 13:13:24
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) MISSOURI
RIVER

CONTRACTORS,
LLC

(2) SCHELLINGER
CONSTRUCTION

CO., INC.

Line
Number

0001 SLOPE FLATTENINGSECTION:

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.00 1.00 15,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 25,000.00 25,000.00 20,000.00 20,000.00 15,000.00 15,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 75,000.00 75,000.00 70,000.00 70,000.00 170,000.00 170,000.000030 MOBILIZATION

203020100 285.00 CUYD 10.00 2,850.00 10.00 2,850.00 3.25 926.250040 EXCAVATION-UNCLASSIFIED

203020200 50,090.00 CUYD 8.00 400,720.00 8.70 435,783.00 8.80 440,792.000050 EXCAVATION-UNCLASS BORROW

203080100 7,825.00 CUYD 6.00 46,950.00 8.00 62,600.00 7.00 54,775.000060 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 20,000.00 20,000.00 10,000.00 10,000.00 10,000.00 10,000.000070 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL

301020340 661.00 CUYD 60.00 39,660.00 35.00 23,135.00 50.00 33,050.000090 CRUSHED AGGREGATE COURSE

301020625 1,135.00 SQYD 0.65 737.75 3.00 3,405.00 1.00 1,135.000100 AGGREGATE TREATMENT

401020022 169.00 TON 200.00 33,800.00 125.00 21,125.00 75.00 12,675.000110 COMMERCIAL MIX-PG 64-28
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0001 SLOPE FLATTENINGSECTION:

402020315 72.00 GAL 7.00 504.00 5.00 360.00 1.00 72.000120 EMULSIFIED ASPHALT-TACK COAT

603010040 60.00 LNFT 40.00 2,400.00 80.00 4,800.00 46.00 2,760.000130 DRAINAGE PIPE 18 IN

603587020 47.00 LNFT 30.00 1,410.00 35.00 1,645.00 12.00 564.000140 REMOVE PIPE CULVERT

606010030 1,750.00 LNFT 18.00 31,500.00 18.50 32,375.00 20.50 35,875.000150 GUARDRAIL-STEEL

606010385 6,176.00 LNFT 2.50 15,440.00 1.50 9,264.00 1.50 9,264.000160 REMOVE GUARDRAIL

606010642 9.00 EACH 2,800.00 25,200.00 3,000.00 27,000.00 2,650.00 23,850.000170 GUARDRAIL-OPTIONAL TERM SECT

607100229 1,369.00 LNFT 4.00 5,476.00 3.00 4,107.00 2.25 3,080.250180 FARM FENCE-TYPE F4W

607100281 946.00 LNFT 5.00 4,730.00 3.00 2,838.00 2.00 1,892.000190 FARM FENCE-TYPE F5M

607100360 28.00 EACH 160.00 4,480.00 200.00 5,600.00 158.65 4,442.200200 FARM FENCE-PANEL/SINGLE FW

610100101 10.00 ACRE 325.00 3,250.00 275.00 2,750.00 265.00 2,650.000210 SEEDING AREA NO 1

610100326 10.00 ACRE 150.00 1,500.00 150.00 1,500.00 135.00 1,350.000220 FERTILIZING AREA NO 1

610100555 10.00 ACRE 100.00 1,000.00 105.00 1,050.00 95.00 950.000230 CONDITION SEEDBED SURFACE

613100040 75.40 CUYD 90.00 6,786.00 145.00 10,933.00 105.00 7,917.000240 RIPRAP-CLASS 2 RANDOM

618030005 55,000.00 UNIT 0.80 44,000.00 0.75 41,250.00 0.79 43,450.000250 TRAFFIC CONTROL DEVICES CB

619010200 2.00 EACH 150.00 300.00 82.00 164.00 200.00 400.000260 RESET SIGNS
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0001 SLOPE FLATTENINGSECTION:

619011010 50.00 EACH 28.00 1,400.00 28.00 1,400.00 27.00 1,350.000270 DELINEATOR DES A

622011043 1,302.00 SQYD 2.50 3,255.00 3.00 3,906.00 1.25 1,627.500280 PERM EROSION CONTROL-HIGH SURV

$895,347.20$812,848.75 $815,340.00Section Totals

( ) indicates item is bid as Lump Sum

$815,340.00$812,848.75 $895,347.20

$812,848.75

Contract Item Totals

$815,340.00 895,347.20Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) SHUMAKER
TRUCKING &
EXCAVATING

CONTRACTORS,
INC.

(4) CENTURY
COMPANIES, INC.

(5) RIVERSIDE
CONTRACTING,

INC. - MSLA

Line
Number

0001 SLOPE FLATTENINGSECTION:

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.00 1.00 15,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 24,500.00 24,500.00 12,500.00 12,500.00 15,000.00 15,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 81,000.00 81,000.00 86,000.00 86,000.00 105,000.00 105,000.000030 MOBILIZATION

203020100 285.00 CUYD 15.00 4,275.00 18.00 5,130.00 7.50 2,137.500040 EXCAVATION-UNCLASSIFIED

203020200 50,090.00 CUYD 9.81 491,382.90 10.50 525,945.00 15.00 751,350.000050 EXCAVATION-UNCLASS BORROW

203080100 7,825.00 CUYD 6.00 46,950.00 8.50 66,512.50 6.75 52,818.750060 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 15,000.00 15,000.00 20,000.00 20,000.00 10,000.00 10,000.000070 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL

301020340 661.00 CUYD 35.00 23,135.00 70.00 46,270.00 60.00 39,660.000090 CRUSHED AGGREGATE COURSE

301020625 1,135.00 SQYD 1.00 1,135.00 3.00 3,405.00 2.00 2,270.000100 AGGREGATE TREATMENT
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0001 SLOPE FLATTENINGSECTION:

401020022 169.00 TON 161.00 27,209.00 115.00 19,435.00 140.00 23,660.000110 COMMERCIAL MIX-PG 64-28

402020315 72.00 GAL 7.00 504.00 6.00 432.00 6.00 432.000120 EMULSIFIED ASPHALT-TACK COAT

603010040 60.00 LNFT 78.89 4,733.40 65.00 3,900.00 75.00 4,500.000130 DRAINAGE PIPE 18 IN

603587020 47.00 LNFT 33.46 1,572.62 15.00 705.00 25.00 1,175.000140 REMOVE PIPE CULVERT

606010030 1,750.00 LNFT 20.37 35,647.50 19.00 33,250.00 19.00 33,250.000150 GUARDRAIL-STEEL

606010385 6,176.00 LNFT 3.16 19,516.16 8.00 49,408.00 3.00 18,528.000160 REMOVE GUARDRAIL

606010642 9.00 EACH 3,385.50 30,469.50 3,500.00 31,500.00 3,200.00 28,800.000170 GUARDRAIL-OPTIONAL TERM SECT

607100229 1,369.00 LNFT 2.41 3,299.29 2.60 3,559.40 2.25 3,080.250180 FARM FENCE-TYPE F4W

607100281 946.00 LNFT 2.14 2,024.44 2.50 2,365.00 2.00 1,892.000190 FARM FENCE-TYPE F5M

607100360 28.00 EACH 176.10 4,930.80 200.00 5,600.00 165.00 4,620.000200 FARM FENCE-PANEL/SINGLE FW

610100101 10.00 ACRE 291.24 2,912.40 330.00 3,300.00 550.00 5,500.000210 SEEDING AREA NO 1

610100326 10.00 ACRE 148.37 1,483.70 160.00 1,600.00 125.00 1,250.000220 FERTILIZING AREA NO 1

610100555 10.00 ACRE 104.41 1,044.10 120.00 1,200.00 125.00 1,250.000230 CONDITION SEEDBED SURFACE

613100040 75.40 CUYD 67.00 5,051.80 100.00 7,540.00 85.00 6,409.000240 RIPRAP-CLASS 2 RANDOM

618030005 55,000.00 UNIT 0.94 51,700.00 0.75 41,250.00 0.90 49,500.000250 TRAFFIC CONTROL DEVICES CB
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0001 SLOPE FLATTENINGSECTION:

619010200 2.00 EACH 333.00 666.00 90.00 180.00 315.00 630.000260 RESET SIGNS

619011010 50.00 EACH 27.75 1,387.50 30.00 1,500.00 26.00 1,300.000270 DELINEATOR DES A

622011043 1,302.00 SQYD 2.28 2,968.56 2.50 3,255.00 2.50 3,255.000280 PERM EROSION CONTROL-HIGH SURV

$1,182,767.50$899,998.67 $991,241.90Section Totals

( ) indicates item is bid as Lump Sum

$991,241.90$899,998.67 $1,182,767.50

$899,998.67

Contract Item Totals

$991,241.90 1,182,767.50Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $856,115.80 100.31% 100.00%

1 2925 HARDRIVES CONSTRUCTION, INC $853,453.68 100.00% 99.69%

2 2050 RIVERSIDE CONTRACTING, INC. - MSLA $870,737.85 102.03% 101.71%

3 6689 PAVEMENT MAINTENANCE SOLUTIONS,
INC.

$887,939.61 104.04% 103.72%

Vendor Ranking

Contract ID:

S OF BIG SANDY - BOX ELDER

Great FallsLetting Date:

Contract Description:

District(s): 25 WORKING DAYS

02617

June 15, 2017 9:00
A.M.

(9170045000) NH 10-2(45)72
S OF BIG SANDY - BOX ELDER

Chouteau104 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HARDRIVES
CONSTRUCTION,

INC

(2) RIVERSIDE
CONTRACTING,

INC. - MSLA

Line
Number

0001 CRACK SEAL, S & C AND PVMT MKGSSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 78,000.00 78,000.00 26,800.00 26,800.00 54,500.00 54,500.000020 MOBILIZATION

402020320 23,641.00 GAL 3.00 70,923.00 1.95 46,099.95 2.90 68,558.900030 EMULSIFIED ASPHALT-FOG SEAL

402020368 565.50 TON 420.00 237,510.00 410.00 231,855.00 385.00 217,717.500040 EMULSIFIED ASPHALT CRS-2P

403010255 47,908.00 LB 2.00 95,816.00 1.84 88,150.72 1.90 91,025.200050 CRACK SEALING

409000010 315,163.00 SQYD 0.60 189,097.80 0.77 242,675.51 0.75 236,372.250060 COVER-TYPE 1

411011135 31.40 MILE 650.00 20,410.00 840.00 26,376.00 900.00 28,260.000070 RUMBLE STRIPS

618030005 75,000.00 UNIT 0.80 60,000.00 0.83 62,250.00 0.75 56,250.000080 TRAFFIC CONTROL DEVICES CB

620010301 4.00 GAL 300.00 1,200.00 220.00 880.00 200.00 800.000090 CURB MARKING-YELLOW EPOXY

620011105 3.00 GAL 185.00 555.00 135.00 405.00 125.00 375.000100 WORDS AND SYMBOLS-WHITE PAINT

620011260 5.00 GAL 350.00 1,750.00 550.00 2,750.00 500.00 2,500.000110 WORDS AND SYMBOLS-WHITE EPOXY
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0001 CRACK SEAL, S & C AND PVMT MKGSSECTION:

620013000 606.00 GAL 26.00 15,756.00 31.50 19,089.00 29.00 17,574.000120 STRIPING-WHITE PAINT

620013956 50.10 MILE 350.00 17,535.00 330.00 16,533.00 300.00 15,030.000130 REMOVE PAVEMENT MARKINGS

620013960 807.00 GAL 55.00 44,385.00 75.00 60,525.00 68.00 54,876.000140 STRIPING-WHITE EPOXY

620014000 183.00 GAL 26.00 4,758.00 31.50 5,764.50 29.00 5,307.000150 STRIPING-YELLOW PAINT

620014960 244.00 GAL 55.00 13,420.00 75.00 18,300.00 68.00 16,592.000160 STRIPING-YELLOW EPOXY

$870,737.85$856,115.80 $853,453.68Section Totals

( ) indicates item is bid as Lump Sum

$853,453.68$856,115.80 $870,737.85

$856,115.80

Contract Item Totals

$853,453.68 870,737.85Contract Grand Totals

Contract Time Totals $0.00

Page 2 of 4

S OF BIG SANDY - BOX ELDER

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:June 15, 2017

Contract Description:

02617

(9170045000) NH 10-2(45)72
S OF BIG SANDY - BOX ELDER

25 WORKING DAYS

Chouteau

Min: Max:

06/27/2017 13:13:24

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) PAVEMENT
MAINTENANCE

SOLUTIONS, INC.

Line
Number

0001 CRACK SEAL, S & C AND PVMT MKGSSECTION:

104030010 5,000.00 UNIT 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 36,000.00 36,000.000020 MOBILIZATION

402020320 23,641.00 GAL 3.25 76,833.250030 EMULSIFIED ASPHALT-FOG SEAL

402020368 565.50 TON 450.00 254,475.000040 EMULSIFIED ASPHALT CRS-2P

403010255 47,908.00 LB 2.00 95,816.000050 CRACK SEALING

409000010 315,163.00 SQYD 0.67 211,159.210060 COVER-TYPE 1

411011135 31.40 MILE 815.00 25,591.000070 RUMBLE STRIPS

618030005 75,000.00 UNIT 0.80 60,000.000080 TRAFFIC CONTROL DEVICES CB

620010301 4.00 GAL 220.00 880.000090 CURB MARKING-YELLOW EPOXY

620011105 3.00 GAL 136.50 409.500100 WORDS AND SYMBOLS-WHITE PAINT

620011260 5.00 GAL 545.00 2,725.000110 WORDS AND SYMBOLS-WHITE EPOXY
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S OF BIG SANDY - BOX ELDER

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:June 15, 2017

Contract Description:

02617

(9170045000) NH 10-2(45)72
S OF BIG SANDY - BOX ELDER

25 WORKING DAYS

Chouteau

Min: Max:

06/27/2017 13:13:24

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 CRACK SEAL, S & C AND PVMT MKGSSECTION:

620013000 606.00 GAL 31.25 18,937.500120 STRIPING-WHITE PAINT

620013956 50.10 MILE 326.50 16,357.650130 REMOVE PAVEMENT MARKINGS

620013960 807.00 GAL 74.25 59,919.750140 STRIPING-WHITE EPOXY

620014000 183.00 GAL 31.25 5,718.750150 STRIPING-YELLOW PAINT

620014960 244.00 GAL 74.25 18,117.000160 STRIPING-YELLOW EPOXY

$887,939.61Section Totals

( ) indicates item is bid as Lump Sum

$887,939.61

$887,939.61

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Call Order:

Letting Date: Great Falls

Contract ID:
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Counties:
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104
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Contract Time:June 15, 2017
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02617
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $358,620.15 92.24% 100.00%

1 4179 EHC, LLC $388,799.99 100.00% 108.42%

2 0306 JAG GRADING & PAVING, LLC $397,530.38 102.25% 110.85%

3 6297 CENTURY COMPANIES, INC. $451,871.00 116.22% 126.00%

4 6390 HL CONSTRUCTION, INC. $482,531.70 124.11% 134.55%

Vendor Ranking

Contract ID:

MAKAWASHA AVE WALKS - CROW AGENCY

BillingsLetting Date:

Contract Description:

District(s): 45 WORKING DAYS

05617

June 15, 2017 9:00
A.M.

(8704980000) TA 2(980)
MAKAWASHA AVE WALKS - CROW AGENCY

Big Horn106 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

06/27/2017 13:13:24

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) EHC, LLC (2) JAG GRADING
& PAVING, LLC

Line
Number

0001 SIDEWALKS, CURB & GUTTER, ADA CURB RAMPS - 100% INDIAN RESERVATIONSECTION:

104030010 6,000.00 UNIT 1.00 6,000.00 1.00 6,000.00 1.00 6,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 4,000.00 4,000.00 4,890.00 4,890.00 7,000.00 7,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 50,000.00 50,000.00 35,800.00 35,800.00 65,000.00 65,000.000030 MOBILIZATION

208010000 (1) LS 1,500.00 1,500.00 3,870.00 3,870.00 2,500.00 2,500.000040 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL

607000009 43.00 LNFT 35.00 1,505.00 25.00 1,075.00 149.95 6,447.850060 FENCE-CHAIN LINK 5 FT

607000030 80.00 LNFT 40.00 3,200.00 25.00 2,000.00 159.95 12,796.000070 FENCE-CHAIN LINK 4 FT

607000260 4.00 LNFT 80.00 320.00 40.00 160.00 305.00 1,220.000080 GATE-CHAIN LINK

608010020 1,038.60 SQYD 135.25 140,470.65 117.00 121,516.20 94.49 98,137.310090 SIDEWALK-CONCRETE 4 IN

608010050 92.20 SQYD 140.00 12,908.00 113.00 10,418.60 115.59 10,657.400100 SIDEWALK-CONCRETE 6 IN

608010125 8.70 SQYD 400.00 3,480.00 230.00 2,001.00 795.00 6,916.500110 DETEC WARNING DEVICES-TYPE 1
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MAKAWASHA AVE WALKS - CROW AGENCY

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:June 15, 2017

Contract Description:

05617

(8704980000) TA 2(980)
MAKAWASHA AVE WALKS - CROW AGENCY

45 WORKING DAYS

Big Horn

Min: Max:

06/27/2017 13:13:24
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0001 SIDEWALKS, CURB & GUTTER, ADA CURB RAMPS - 100% INDIAN RESERVATIONSECTION:

609010200 1,946.10 LNFT 55.00 107,035.50 65.40 127,274.94 79.97 155,629.620120 CURB AND GUTTER-CONC

610100557 0.10 ACRE 5,000.00 500.00 269,920.00 26,992.00 84,520.00 8,452.000130 REVEGETATION

617783030 (1) LS 5,000.00 5,000.00 7,000.00 7,000.00 5,278.00 5,278.000140 REMOVE AND RESET MISC ELECTRICAL

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000150 TRAFFIC CONTROL-FIXED

618030080 (1) LS 20,000.00 20,000.00 36,760.00 36,760.00 6,500.00 6,500.000160 TRAFFIC CONTROL

619010200 3.00 EACH 395.00 1,185.00 240.00 720.00 385.90 1,157.700170 RESET SIGNS

619010340 129.00 LB 4.00 516.00 10.25 1,322.25 22.00 2,838.000180 POSTS-TUBULAR STEEL-SQ-PERF

$397,530.38$358,620.15 $388,799.99Section Totals

( ) indicates item is bid as Lump Sum

$388,799.99$358,620.15 $397,530.38

$358,620.15

Contract Item Totals

$388,799.99 397,530.38Contract Grand Totals

Contract Time Totals $0.00
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MAKAWASHA AVE WALKS - CROW AGENCY

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):
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Contract Time:June 15, 2017
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) CENTURY
COMPANIES, INC.

(4) HL
CONSTRUCTION,

INC.

Line
Number

0001 SIDEWALKS, CURB & GUTTER, ADA CURB RAMPS - 100% INDIAN RESERVATIONSECTION:

104030010 6,000.00 UNIT 1.00 6,000.00 1.00 6,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 15,000.00 15,000.00 16,000.00 16,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 65,000.00 65,000.00 37,500.00 37,500.000030 MOBILIZATION

208010000 (1) LS 8,000.00 8,000.00 1,600.00 1,600.000040 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL

607000009 43.00 LNFT 75.00 3,225.00 120.20 5,168.600060 FENCE-CHAIN LINK 5 FT

607000030 80.00 LNFT 83.00 6,640.00 97.39 7,791.200070 FENCE-CHAIN LINK 4 FT

607000260 4.00 LNFT 600.00 2,400.00 128.25 513.000080 GATE-CHAIN LINK

608010020 1,038.60 SQYD 110.00 114,246.00 159.60 165,760.560090 SIDEWALK-CONCRETE 4 IN

608010050 92.20 SQYD 120.00 11,064.00 190.38 17,553.040100 SIDEWALK-CONCRETE 6 IN

608010125 8.70 SQYD 600.00 5,220.00 912.00 7,934.400110 DETEC WARNING DEVICES-TYPE 1
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MAKAWASHA AVE WALKS - CROW AGENCY

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:June 15, 2017

Contract Description:
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(8704980000) TA 2(980)
MAKAWASHA AVE WALKS - CROW AGENCY

45 WORKING DAYS

Big Horn
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0001 SIDEWALKS, CURB & GUTTER, ADA CURB RAMPS - 100% INDIAN RESERVATIONSECTION:

609010200 1,946.10 LNFT 60.00 116,766.00 86.64 168,610.100120 CURB AND GUTTER-CONC

610100557 0.10 ACRE 135,000.00 13,500.00 110,700.00 11,070.000130 REVEGETATION

617783030 (1) LS 9,500.00 9,500.00 7,633.44 7,633.440140 REMOVE AND RESET MISC ELECTRICAL

618030015 500.00 UNIT 1.00 500.00 1.00 500.000150 TRAFFIC CONTROL-FIXED

618030080 (1) LS 67,755.00 67,755.00 26,750.00 26,750.000160 TRAFFIC CONTROL

619010200 3.00 EACH 250.00 750.00 255.00 765.000170 RESET SIGNS

619010340 129.00 LB 45.00 5,805.00 6.84 882.360180 POSTS-TUBULAR STEEL-SQ-PERF

$451,871.00 $482,531.70Section Totals

( ) indicates item is bid as Lump Sum

$482,531.70$451,871.00

$451,871.00

Contract Item Totals

$482,531.70Contract Grand Totals

Contract Time Totals

Page 4 of 4

MAKAWASHA AVE WALKS - CROW AGENCY

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:June 15, 2017

Contract Description:
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $18,615,757.50 76.53% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. - MSLA $24,323,590.83 100.00% 130.66%

2 2045 OFTEDAL CONSTRUCTION, INC. $24,465,464.25 100.58% 131.42%

3 7240 KNIFE RIVER CORPORATION -
YELLOWSTONE

$25,799,617.79 106.07% 138.59%

4 2054 SLETTEN CONSTRUCTION COMPANY $26,224,592.85 107.82% 140.87%

5 6275 DICK ANDERSON CONSTRUCTION, INC.
- GFLS

$26,727,338.45 109.88% 143.57%

Vendor Ranking

Contract ID:

WEST LAUREL INTERCHANGE - WEST (PHASE 1)

BillingsLetting Date:

Contract Description:

District(s): 300 WORKING DAYS

07517

June 29, 2017 9:00
A.M.

(5736173000) IMIP-NHFP-HSIP 90-8(173)432
WEST LAUREL INTERCHANGE - WEST (PHASE 1)

Yellowstone201 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

07/11/2017 13:00:09

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC. - MSLA

(2) OFTEDAL
CONSTRUCTION,

INC.

Line
Number

0001 REPLACE 2 STRUCTURES AND RECONSTRUCTIONSECTION:

103000000 1,500.00 HOUR 15.00 22,500.00 20.00 30,000.00 12.75 19,125.000010 TRAINING PROGRAM

103500005 (1) LS 2,500.00 2,500.00 500.00 500.00 2,500.00 2,500.000020 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000030 MISCELLANEOUS WORK

104030035 (1) LS 35,000.00 35,000.00 17,000.00 17,000.00 87,000.00 87,000.000040 MISCELLANEOUS ITEMS-REPAIR

104030070 (1) LS 12,000.00 12,000.00 26,000.00 26,000.00 25,000.00 25,000.000050 MISCELLANEOUS ITEMS-REMOVAL

105070000 (1) LS 65,000.00 65,000.00 150,000.00 150,000.00 125,000.00 125,000.000060 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 25,000.00 25,000.00 5,000.00 5,000.00 8,000.00 8,000.000070 CRITICAL PATH SCHEDULE

109200005 (1) LS 2,000,000.00 2,000,000.00 2,835,000.00 2,835,000.00 2,432,500.00 2,432,500.000080 MOBILIZATION

202020041 (1) LS 25,000.00 25,000.00 634,000.00 634,000.00 617,000.00 617,000.000090 REMOVE STRUCTURE

203020100 81,274.00 CUYD 6.50 528,281.00 4.25 345,414.50 3.90 316,968.600100 EXCAVATION-UNCLASSIFIED

203020175 7,182.00 CUYD 8.50 61,047.00 12.50 89,775.00 24.00 172,368.000110 EXCAVATION-UNCLASS CHANNEL

Page 1 of 18

WEST LAUREL INTERCHANGE - WEST (PHASE 1)

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:June 29, 2017

Contract Description:

07517

(5736173000) IMIP-NHFP-HSIP 90-8(173)432
WEST LAUREL INTERCHANGE - WEST (PHASE 1)

300 WORKING DAYS

Yellowstone

Min: Max:

07/11/2017 13:00:09
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0001 REPLACE 2 STRUCTURES AND RECONSTRUCTIONSECTION:

203020200 305,639.00 CUYD 4.25 1,298,965.75 10.25 3,132,799.75 10.25 3,132,799.750120 EXCAVATION-UNCLASS BORROW

203020275 3,195.00 CUYD 10.00 31,950.00 12.00 38,340.00 11.00 35,145.000130 EXCAVATION-MUCK

203020310 541,943.00 CUYD 6.00 3,251,658.00 11.50 6,232,344.50 10.25 5,554,915.750140 SPECIAL BORROW-NEAT LINE

203080100 27,450.00 CUYD 4.00 109,800.00 4.00 109,800.00 7.00 192,150.000150 TOPSOIL-SALVAGING AND PLACING

206000060 1.00 LS 60,000.00 60,000.00 90,000.00 90,000.00 191,000.00 191,000.000160 TEMP DETOUR-CONST, MAINTAIN & REM

208010150 (1) LS 50,000.00 50,000.00 75,000.00 75,000.00 58,000.00 58,000.000170 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000180 TEMPORARY EROSION CONTROL

209010125 680.00 CUYD 32.00 21,760.00 26.00 17,680.00 15.00 10,200.000190 STRUCTURE EXCAVATION TYPE 2

209010150 (1) LS 600,000.00 600,000.00 165,000.00 165,000.00 157,000.00 157,000.000200 SHORING AND CRIBS

212000000 8.00 STA 750.00 6,000.00 1,000.00 8,000.00 2,000.00 16,000.000210 OBLITERATE ROADWAY

301020252 4,160.00 CUYD 28.00 116,480.00 30.00 124,800.00 27.00 112,320.000220 BRIDGE END BACKFILL-TYPE 1

301020268 1,873.00 CUYD 19.00 35,587.00 20.00 37,460.00 21.00 39,333.000230 TRAFFIC GRAVEL

301020340 38,117.00 CUYD 19.00 724,223.00 18.00 686,106.00 27.00 1,029,159.000240 CRUSHED AGGREGATE COURSE

301020625 62,935.00 SQYD 0.50 31,467.50 0.40 25,174.00 0.33 20,768.550250 AGGREGATE TREATMENT

401020045 23,987.00 TON 32.00 767,584.00 28.50 683,629.50 41.00 983,467.000260 PLANT MIX SURF GR S-3/4 IN
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Contract ID:
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0001 REPLACE 2 STRUCTURES AND RECONSTRUCTIONSECTION:

401020300 336.00 TON 205.00 68,880.00 145.00 48,720.00 145.00 48,720.000270 HYDRATED LIME

402020095 1,295.80 TON 425.00 550,715.00 460.00 596,068.00 475.00 615,505.000280 ASPHALT CEMENT PG 70-28

402020315 9,433.80 GAL 2.00 18,867.60 2.00 18,867.60 3.00 28,301.400290 EMULSIFIED ASPHALT-TACK COAT

402020368 92.90 TON 400.00 37,160.00 550.00 51,095.00 568.00 52,767.200300 EMULSIFIED ASPHALT CRS-2P

409000000 2.50 CRMI 800.00 2,000.00 1,000.00 2,500.00 850.00 2,125.000310 FINAL SWEEP AND BROOM

409000020 52,176.00 SQYD 0.65 33,914.40 0.50 26,088.00 0.95 49,567.200320 COVER-TYPE 2

411010000 3,040.00 SQYD 2.00 6,080.00 3.00 9,120.00 8.35 25,384.000330 COLD MILLING

411011135 4.00 MILE 750.00 3,000.00 675.00 2,700.00 650.00 2,600.000340 RUMBLE STRIPS

551020030 11.30 CUYD 1,500.00 16,950.00 3,000.00 33,900.00 2,500.00 28,250.000350 CONCRETE-CLASS GENERAL

551020035 1,160.20 CUYD 600.00 696,120.00 500.00 580,100.00 500.00 580,100.000360 CONCRETE-CLASS STRUCTURE

551020107 1,430.60 CUYD 600.00 858,360.00 500.00 715,300.00 500.00 715,300.000370 CONCRETE-CLASS DECK

552010140 5,102.90 SQYD 7.00 35,720.30 6.25 31,893.13 6.00 30,617.400380 TRANSVERSE DECK GROOVING

552011010 192.60 LNFT 200.00 38,520.00 225.00 43,335.00 215.00 41,409.000390 EXPANSION JOINT STRIP SEAL

552011300 3.00 EACH 2,000.00 6,000.00 2,700.00 8,100.00 2,600.00 7,800.000400 SCUPPER

555010100 125,062.00 LB 1.10 137,568.20 1.10 137,568.20 1.10 137,568.200410 REINFORCING STEEL
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0001 REPLACE 2 STRUCTURES AND RECONSTRUCTIONSECTION:

555010200 501,978.00 LB 1.10 552,175.80 1.10 552,175.80 1.10 552,175.800420 REINFORCING STEEL-EPOXY COATED

555010400 1,942.00 LB 1.25 2,427.50 1.15 2,233.30 1.15 2,233.300430 REINFORCING STEEL-SEISMIC

556010011 (1) LS 2,200,000.00 2,200,000.00 2,600,000.00 2,600,000.00 2,500,000.00 2,500,000.000440 STRUCTURAL STEEL - GIRDER

559010202 1.00 EACH 3,250.00 3,250.00 3,000.00 3,000.00 2,900.00 2,900.000450 RE-DRIVE TEST PILE

559040035 8.00 EACH 4,900.00 39,200.00 5,200.00 41,600.00 5,000.00 40,000.000460 DYNAMIC LOAD TEST

559050080 6,189.00 LNFT 50.00 309,450.00 43.00 266,127.00 41.50 256,843.500470 FURN STEEL PILE HP 14 X 89

559060081 6,013.00 LNFT 7.00 42,091.00 4.50 27,058.50 4.50 27,058.500480 DRIVE STEEL PILE HP 14 X 89

559060300 108.00 EACH 280.00 30,240.00 210.00 22,680.00 200.00 21,600.000490 PILE DRIVING POINT

565000010 40.00 EACH 4,300.00 172,000.00 2,600.00 104,000.00 2,500.00 100,000.000500 ELASTOMERIC BEARING DEVICES

603000055 978.00 CUYD 35.00 34,230.00 39.00 38,142.00 45.00 44,010.000510 BEDDING MATERIAL

603000060 656.00 CUYD 40.00 26,240.00 32.00 20,992.00 35.00 22,960.000520 FOUNDATION MATERIAL

603010025 2.00 EACH 800.00 1,600.00 600.00 1,200.00 2,000.00 4,000.000530 PLUG ENDS AND ABANDON PIPE

603012540 106.00 LNFT 70.00 7,420.00 64.00 6,784.00 74.08 7,852.480540 RCP 18 IN CLASS 4

603012565 462.00 LNFT 85.00 39,270.00 95.00 43,890.00 103.59 47,858.580550 RCP 24 IN CLASS 3

603012585 483.00 LNFT 90.00 43,470.00 120.00 57,960.00 127.22 61,447.260560 RCP 24 IN CLASS 5
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0001 REPLACE 2 STRUCTURES AND RECONSTRUCTIONSECTION:

603012935 24.00 LNFT 130.00 3,120.00 160.00 3,840.00 174.51 4,188.240570 RCP IRR 36 IN CLASS 2

603012940 288.00 LNFT 130.00 37,440.00 145.00 41,760.00 162.76 46,874.880580 RCP IRR 36 IN CLASS 3

603012945 226.00 LNFT 130.00 29,380.00 170.00 38,420.00 200.65 45,346.900590 RCP IRR 36 IN CLASS 4

603012950 680.00 LNFT 140.00 95,200.00 210.00 142,800.00 218.07 148,287.600600 RCP IRR 36 IN CLASS 5

603013007 826.00 LNFT 220.00 181,720.00 415.00 342,790.00 438.82 362,465.320610 RCP IRR 60 IN CLASS 4

603015270 184.00 LNFT 70.00 12,880.00 45.00 8,280.00 38.05 7,001.200620 EMBANKMENT PROTECTOR 18 IN

603587020 1,584.00 LNFT 15.00 23,760.00 20.00 31,680.00 16.81 26,627.040630 REMOVE PIPE CULVERT

604010061 1.00 EACH 5,000.00 5,000.00 9,500.00 9,500.00 40,046.19 40,046.190640 MANHOLE-60 IN (1524 MM)TYPE 1

604010075 1.00 EACH 6,000.00 6,000.00 10,000.00 10,000.00 39,361.65 39,361.650650 MANHOLE-72 IN (1830 MM) TYPE 3

604010096 3.00 EACH 8,000.00 24,000.00 20,000.00 60,000.00 49,753.89 149,261.670660 MANHOLE-96 IN (2440 MM) TYPE 3

604020200 (1) LS 230,000.00 230,000.00 75,000.00 75,000.00 95,000.00 95,000.000670 DETENTION POND

605000030 2,090.50 LNFT 125.00 261,312.50 75.00 156,787.50 72.00 150,516.000680 BARRIER RAIL-CAST IN PLACE-BR

606010021 1.00 EACH 1,200.00 1,200.00 2,000.00 2,000.00 2,400.00 2,400.000690 TEMP GD RAIL-STL/BR APPR-TY 1

606010023 4.00 EACH 600.00 2,400.00 625.00 2,500.00 1,750.00 7,000.000700 ONE-WAY DEPART TERM SECTION

606010024 6.00 EACH 2,000.00 12,000.00 2,000.00 12,000.00 2,400.00 14,400.000710 TEMP OPTIONAL TERM SECT
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0001 REPLACE 2 STRUCTURES AND RECONSTRUCTIONSECTION:

606010038 3,700.00 LNFT 18.00 66,600.00 20.00 74,000.00 21.00 77,700.000720 GUARDRAIL-STEEL/LONG POSTS

606010150 8.00 EACH 2,100.00 16,800.00 2,250.00 18,000.00 2,550.00 20,400.000730 GUARDRAIL-STL/BR APPR-TY 1

606010642 4.00 EACH 2,800.00 11,200.00 3,000.00 12,000.00 3,300.00 13,200.000740 GUARDRAIL-OPTIONAL TERM SECT

607000008 29.00 EACH 250.00 7,250.00 250.00 7,250.00 245.00 7,105.000745 PANEL-DOUBLE CHAIN LINK

607000050 6,564.00 LNFT 13.00 85,332.00 17.00 111,588.00 16.30 106,993.200750 FENCE-CHAIN LINK 6 FT

607100114 1,819.00 LNFT 4.00 7,276.00 5.00 9,095.00 4.90 8,913.100760 FARM FENCE-TYPE F2W-32 IN WW

607100149 1,616.00 LNFT 6.00 9,696.00 3.50 5,656.00 3.35 5,413.600770 FARM FENCE-TYPE F3W-32 IN WW

607100229 2,052.00 LNFT 4.00 8,208.00 2.75 5,643.00 2.55 5,232.600780 FARM FENCE-TYPE F4W

607100360 22.00 EACH 150.00 3,300.00 130.00 2,860.00 125.00 2,750.000790 FARM FENCE-PANEL/SINGLE FW

607100380 26.00 EACH 200.00 5,200.00 175.00 4,550.00 165.00 4,290.000800 FARM FENCE-PANEL/DOUBLE FW

607100720 5.00 EACH 50.00 250.00 35.00 175.00 30.00 150.000810 DEADMAN

609010010 104.00 LNFT 15.00 1,560.00 30.00 3,120.00 80.00 8,320.000820 CURB-CONCRETE

610100101 38.60 ACRE 400.00 15,440.00 365.00 14,089.00 480.00 18,528.000830 SEEDING AREA NO 1

610100102 4.90 ACRE 650.00 3,185.00 725.00 3,552.50 950.00 4,655.000840 SEEDING AREA NO 2

610100103 7.60 ACRE 350.00 2,660.00 275.00 2,090.00 420.00 3,192.000850 SEEDING AREA NO 3
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0001 REPLACE 2 STRUCTURES AND RECONSTRUCTIONSECTION:

610100326 46.20 ACRE 75.00 3,465.00 75.00 3,465.00 88.50 4,088.700860 FERTILIZING AREA NO 1

610100555 45.80 ACRE 85.00 3,893.00 80.00 3,664.00 185.00 8,473.000870 CONDITION SEEDBED SURFACE

610220100 4.90 ACRE 6,000.00 29,400.00 5,250.00 25,725.00 4,200.00 20,580.000880 MULCH

613100030 25.00 CUYD 100.00 2,500.00 75.00 1,875.00 91.30 2,282.500890 RIPRAP-CLASS 1 RANDOM

613100040 1,549.30 CUYD 75.00 116,197.50 75.00 116,197.50 94.71 146,734.200900 RIPRAP-CLASS 2 RANDOM

613300050 6.00 CUYD 200.00 1,200.00 275.00 1,650.00 98.24 589.440910 BANK PROTECTION-TYPE 3

613300060 51.00 CUYD 80.00 4,080.00 115.00 5,865.00 98.23 5,009.730920 BANK PROTECTION-TYPE 4

614100014 341.00 SQYD 600.00 204,600.00 475.00 161,975.00 450.00 153,450.000930 DESIGN, CONST RETAINING WALL

615010029 (1) LS 90,000.00 90,000.00 30,000.00 30,000.00 25,000.00 25,000.000940 WATER CONTROL STRUCTURE

618030005 150,000.00 UNIT 0.80 120,000.00 0.80 120,000.00 0.92 138,000.000950 TRAFFIC CONTROL DEVICES CB

618030180 6.00 EACH 15,000.00 90,000.00 8,500.00 51,000.00 16,375.00 98,250.000960 TRAFFIC CONTROL-CROSSOVER

618030190 3.60 MILE 8,000.00 28,800.00 6,800.00 24,480.00 9,000.00 32,400.000970 TRAFFIC CONTROL-TWO WAY TRAF

618030260 2.00 EACH 175,000.00 350,000.00 215,000.00 430,000.00 244,053.99 488,107.980980 CROSSOVER-CONST, MAINTAIN, CLOSE

618030280 2.00 EACH 2,500.00 5,000.00 2,500.00 5,000.00 4,746.86 9,493.720990 CROSSOVER RECLAMATION

618100000 384.00 SQFT 32.00 12,288.00 40.00 15,360.00 36.00 13,824.001000 SINGLE USE SIGNS
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0001 REPLACE 2 STRUCTURES AND RECONSTRUCTIONSECTION:

618110000 (1) LS 6,000.00 6,000.00 3,000.00 3,000.00 10,000.00 10,000.001010 INSTALL, REMOVE CAMERA SYSTEM

619010058 378.10 SQFT 22.00 8,318.20 23.00 8,696.30 28.00 10,586.801020 SIGNS-ALUM SHEET INCR IV

619010086 79.00 SQFT 26.00 2,054.00 25.00 1,975.00 24.00 1,896.001030 SIGNS-ALUM REFL SHEET IV

619010200 1.00 EACH 200.00 200.00 3,000.00 3,000.00 125.00 125.001040 RESET SIGNS

619010230 47.00 EACH 35.00 1,645.00 68.00 3,196.00 35.00 1,645.001050 REMOVE SIGN

619010240 8.00 EACH 125.00 1,000.00 250.00 2,000.00 350.00 2,800.001060 REMOVE SIGN-GUIDE

619010300 336.00 LB 5.00 1,680.00 5.00 1,680.00 7.50 2,520.001070 POSTS-TUBULAR STEEL

619010310 72.00 LB 6.00 432.00 4.00 288.00 2.50 180.001080 POSTS-STEEL U SIGN

619010320 3,636.00 LB 4.00 14,544.00 5.00 18,180.00 5.50 19,998.001090 POSTS-STEEL STRUCTURAL SIGN

619010480 42.00 LNFT 13.00 546.00 13.00 546.00 11.00 462.001100 POLES-TREATED WOOD 4 IN

619010490 18.00 LNFT 14.00 252.00 15.00 270.00 12.00 216.001110 POLES-TREATED WOOD 5 IN

619010724 2.00 EACH 950.00 1,900.00 1,000.00 2,000.00 975.00 1,950.001120 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619010730 1.00 EACH 1,225.00 1,225.00 1,300.00 1,300.00 1,550.00 1,550.001130 FRANG SIGN POST BKWY-W8 X 18 (W200 X 27)

619010800 48.00 EACH 28.00 1,344.00 40.00 1,920.00 70.00 3,360.001140 PANEL DELINEATOR DESIGN A

619010830 48.00 EACH 28.00 1,344.00 40.00 1,920.00 70.00 3,360.001150 PANEL DELINEATOR DESIGN H
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0001 REPLACE 2 STRUCTURES AND RECONSTRUCTIONSECTION:

620013000 118.00 GAL 35.00 4,130.00 29.00 3,422.00 27.50 3,245.001160 STRIPING-WHITE PAINT

620013960 79.00 GAL 60.00 4,740.00 63.00 4,977.00 60.00 4,740.001170 STRIPING-WHITE EPOXY

620014000 88.00 GAL 35.00 3,080.00 29.00 2,552.00 27.50 2,420.001180 STRIPING-YELLOW PAINT

620014960 58.00 GAL 60.00 3,480.00 63.00 3,654.00 60.00 3,480.001190 STRIPING-YELLOW EPOXY

622010075 2,371.00 SQYD 3.00 7,113.00 2.00 4,742.00 3.02 7,160.421200 GEOGRID - BIAXIAL

622010082 18,000.00 SQYD 4.00 72,000.00 2.50 45,000.00 3.00 54,000.001210 GEOGRID - UNIAXIAL

622011043 2,596.00 SQYD 3.00 7,788.00 1.75 4,543.00 2.30 5,970.801220 PERM EROSION CONTROL-HIGH SURV

622011084 235,941.00 SQYD 1.25 294,926.25 1.25 294,926.25 1.30 306,723.301230 GEOTEXTILE STABILIZATION

$24,465,464.25$18,615,757.50 $24,323,590.83Section Totals

( ) indicates item is bid as Lump Sum

$24,323,590.83$18,615,757.50 $24,465,464.25

$18,615,757.50

Contract Item Totals

$24,323,590.83 24,465,464.25Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) KNIFE RIVER
CORPORATION -
YELLOWSTONE

(4) SLETTEN
CONSTRUCTION

COMPANY

(5) DICK
ANDERSON

CONSTRUCTION,
INC. - GFLS

Line
Number

0001 REPLACE 2 STRUCTURES AND RECONSTRUCTIONSECTION:

103000000 1,500.00 HOUR 40.00 60,000.00 1.00 1,500.00 14.32 21,480.000010 TRAINING PROGRAM

103500005 (1) LS 1,300.00 1,300.00 8,000.00 8,000.00 235.44 235.440020 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000030 MISCELLANEOUS WORK

104030035 (1) LS 35,000.00 35,000.00 53,000.00 53,000.00 46,499.35 46,499.350040 MISCELLANEOUS ITEMS-REPAIR

104030070 (1) LS 25,000.00 25,000.00 20,000.00 20,000.00 8,412.34 8,412.340050 MISCELLANEOUS ITEMS-REMOVAL

105070000 (1) LS 35,000.00 35,000.00 150,000.00 150,000.00 192,154.14 192,154.140060 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 1,600.00 1,600.00 5,000.00 5,000.00 1.00 1.000070 CRITICAL PATH SCHEDULE

109200005 (1) LS 2,997,000.00 2,997,000.00 3,009,520.00 3,009,520.00 1,810,750.00 1,810,750.000080 MOBILIZATION

202020041 (1) LS 622,000.00 622,000.00 657,800.00 657,800.00 1,025,000.00 1,025,000.000090 REMOVE STRUCTURE

203020100 81,274.00 CUYD 7.30 593,300.20 6.80 552,663.20 7.65 621,746.100100 EXCAVATION-UNCLASSIFIED

203020175 7,182.00 CUYD 12.00 86,184.00 12.20 87,620.40 16.48 118,359.360110 EXCAVATION-UNCLASS CHANNEL
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0001 REPLACE 2 STRUCTURES AND RECONSTRUCTIONSECTION:

203020200 305,639.00 CUYD 8.00 2,445,112.00 8.50 2,597,931.50 9.42 2,879,119.380120 EXCAVATION-UNCLASS BORROW

203020275 3,195.00 CUYD 24.00 76,680.00 23.40 74,763.00 16.48 52,653.600130 EXCAVATION-MUCK

203020310 541,943.00 CUYD 13.00 7,045,259.00 13.00 7,045,259.00 12.48 6,763,448.640140 SPECIAL BORROW-NEAT LINE

203080100 27,450.00 CUYD 6.80 186,660.00 6.70 183,915.00 10.01 274,774.500150 TOPSOIL-SALVAGING AND PLACING

206000060 1.00 LS 290,000.00 290,000.00 178,000.00 178,000.00 167,162.22 167,162.220160 TEMP DETOUR-CONST, MAINTAIN & REM

208010150 (1) LS 90,000.00 90,000.00 120,000.00 120,000.00 63,568.72 63,568.720170 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000180 TEMPORARY EROSION CONTROL

209010125 680.00 CUYD 25.00 17,000.00 24.90 16,932.00 16.48 11,206.400190 STRUCTURE EXCAVATION TYPE 2

209010150 (1) LS 157,000.00 157,000.00 200,000.00 200,000.00 175,000.00 175,000.000200 SHORING AND CRIBS

212000000 8.00 STA 1,200.00 9,600.00 1,166.00 9,328.00 871.13 6,969.040210 OBLITERATE ROADWAY

301020252 4,160.00 CUYD 40.00 166,400.00 31.80 132,288.00 26.49 110,198.400220 BRIDGE END BACKFILL-TYPE 1

301020268 1,873.00 CUYD 20.00 37,460.00 21.20 39,707.60 24.72 46,300.560230 TRAFFIC GRAVEL

301020340 38,117.00 CUYD 24.00 914,808.00 22.50 857,632.50 28.25 1,076,805.250240 CRUSHED AGGREGATE COURSE

301020625 62,935.00 SQYD 0.40 25,174.00 0.40 25,174.00 0.35 22,027.250250 AGGREGATE TREATMENT

401020045 23,987.00 TON 37.00 887,519.00 37.00 887,519.00 47.68 1,143,700.160260 PLANT MIX SURF GR S-3/4 IN
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0001 REPLACE 2 STRUCTURES AND RECONSTRUCTIONSECTION:

401020300 336.00 TON 145.00 48,720.00 154.00 51,744.00 188.35 63,285.600270 HYDRATED LIME

402020095 1,295.80 TON 485.00 628,463.00 490.00 634,942.00 629.80 816,094.840280 ASPHALT CEMENT PG 70-28

402020315 9,433.80 GAL 1.05 9,905.49 1.10 10,377.18 1.18 11,131.880290 EMULSIFIED ASPHALT-TACK COAT

402020368 92.90 TON 705.00 65,494.50 747.30 69,424.17 912.33 84,755.460300 EMULSIFIED ASPHALT CRS-2P

409000000 2.50 CRMI 955.00 2,387.50 1,012.00 2,530.00 1,236.06 3,090.150310 FINAL SWEEP AND BROOM

409000020 52,176.00 SQYD 0.60 31,305.60 0.65 33,914.40 0.77 40,175.520320 COVER-TYPE 2

411010000 3,040.00 SQYD 1.70 5,168.00 8.55 25,992.00 8.83 26,843.200330 COLD MILLING

411011135 4.00 MILE 650.00 2,600.00 1,000.00 4,000.00 765.18 3,060.720340 RUMBLE STRIPS

551020030 11.30 CUYD 3,600.00 40,680.00 2,500.00 28,250.00 3,413.88 38,576.840350 CONCRETE-CLASS GENERAL

551020035 1,160.20 CUYD 500.00 580,100.00 500.00 580,100.00 500.00 580,100.000360 CONCRETE-CLASS STRUCTURE

551020107 1,430.60 CUYD 500.00 715,300.00 550.00 786,830.00 500.00 715,300.000370 CONCRETE-CLASS DECK

552010140 5,102.90 SQYD 6.00 30,617.40 6.00 30,617.40 7.20 36,740.880380 TRANSVERSE DECK GROOVING

552011010 192.60 LNFT 215.00 41,409.00 215.00 41,409.00 191.07 36,800.080390 EXPANSION JOINT STRIP SEAL

552011300 3.00 EACH 2,600.00 7,800.00 2,600.00 7,800.00 1,828.66 5,485.980400 SCUPPER

555010100 125,062.00 LB 1.10 137,568.20 1.10 137,568.20 1.64 205,101.680410 REINFORCING STEEL
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0001 REPLACE 2 STRUCTURES AND RECONSTRUCTIONSECTION:

555010200 501,978.00 LB 1.10 552,175.80 1.10 552,175.80 1.68 843,323.040420 REINFORCING STEEL-EPOXY COATED

555010400 1,942.00 LB 1.15 2,233.30 1.15 2,233.30 1.13 2,194.460430 REINFORCING STEEL-SEISMIC

556010011 (1) LS 2,500,000.00 2,500,000.00 2,603,275.00 2,603,275.00 2,955,133.10 2,955,133.100440 STRUCTURAL STEEL - GIRDER

559010202 1.00 EACH 2,900.00 2,900.00 3,030.00 3,030.00 2,500.00 2,500.000450 RE-DRIVE TEST PILE

559040035 8.00 EACH 5,000.00 40,000.00 5,000.00 40,000.00 7,500.00 60,000.000460 DYNAMIC LOAD TEST

559050080 6,189.00 LNFT 42.00 259,938.00 41.50 256,843.50 64.25 397,643.250470 FURN STEEL PILE HP 14 X 89

559060081 6,013.00 LNFT 4.50 27,058.50 4.50 27,058.50 8.20 49,306.600480 DRIVE STEEL PILE HP 14 X 89

559060300 108.00 EACH 200.00 21,600.00 200.00 21,600.00 127.13 13,730.040490 PILE DRIVING POINT

565000010 40.00 EACH 2,500.00 100,000.00 2,500.00 100,000.00 1,592.86 63,714.400500 ELASTOMERIC BEARING DEVICES

603000055 978.00 CUYD 45.00 44,010.00 43.40 42,445.20 20.72 20,264.160510 BEDDING MATERIAL

603000060 656.00 CUYD 41.00 26,896.00 40.00 26,240.00 42.97 28,188.320520 FOUNDATION MATERIAL

603010025 2.00 EACH 1,000.00 2,000.00 895.00 1,790.00 882.90 1,765.800530 PLUG ENDS AND ABANDON PIPE

603012540 106.00 LNFT 80.00 8,480.00 76.00 8,056.00 78.87 8,360.220540 RCP 18 IN CLASS 4

603012565 462.00 LNFT 92.00 42,504.00 90.00 41,580.00 99.47 45,955.140550 RCP 24 IN CLASS 3

603012585 483.00 LNFT 98.00 47,334.00 96.00 46,368.00 105.95 51,173.850560 RCP 24 IN CLASS 5

Page 13 of 18

WEST LAUREL INTERCHANGE - WEST (PHASE 1)

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:June 29, 2017

Contract Description:

07517

(5736173000) IMIP-NHFP-HSIP 90-8(173)432
WEST LAUREL INTERCHANGE - WEST (PHASE 1)

300 WORKING DAYS

Yellowstone

Min: Max:

07/11/2017 13:00:09

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 REPLACE 2 STRUCTURES AND RECONSTRUCTIONSECTION:

603012935 24.00 LNFT 210.00 5,040.00 205.00 4,920.00 188.35 4,520.400570 RCP IRR 36 IN CLASS 2

603012940 288.00 LNFT 220.00 63,360.00 218.00 62,784.00 158.92 45,768.960580 RCP IRR 36 IN CLASS 3

603012945 226.00 LNFT 183.00 41,358.00 179.00 40,454.00 188.35 42,567.100590 RCP IRR 36 IN CLASS 4

603012950 680.00 LNFT 260.00 176,800.00 241.00 163,880.00 206.01 140,086.800600 RCP IRR 36 IN CLASS 5

603013007 826.00 LNFT 540.00 446,040.00 530.00 437,780.00 412.02 340,328.520610 RCP IRR 60 IN CLASS 4

603015270 184.00 LNFT 42.00 7,728.00 41.00 7,544.00 48.85 8,988.400620 EMBANKMENT PROTECTOR 18 IN

603587020 1,584.00 LNFT 9.00 14,256.00 8.50 13,464.00 27.08 42,894.720630 REMOVE PIPE CULVERT

604010061 1.00 EACH 8,300.00 8,300.00 8,150.00 8,150.00 9,417.59 9,417.590640 MANHOLE-60 IN (1524 MM)TYPE 1

604010075 1.00 EACH 9,400.00 9,400.00 9,200.00 9,200.00 7,063.19 7,063.190650 MANHOLE-72 IN (1830 MM) TYPE 3

604010096 3.00 EACH 22,000.00 66,000.00 21,730.00 65,190.00 21,189.57 63,568.710660 MANHOLE-96 IN (2440 MM) TYPE 3

604020200 (1) LS 119,000.00 119,000.00 116,600.00 116,600.00 117,719.87 117,719.870670 DETENTION POND

605000030 2,090.50 LNFT 72.00 150,516.00 72.00 150,516.00 64.92 135,715.260680 BARRIER RAIL-CAST IN PLACE-BR

606010021 1.00 EACH 1,250.00 1,250.00 1,325.00 1,325.00 2,649.68 2,649.680690 TEMP GD RAIL-STL/BR APPR-TY 1

606010023 4.00 EACH 500.00 2,000.00 530.00 2,120.00 808.49 3,233.960700 ONE-WAY DEPART TERM SECTION

606010024 6.00 EACH 1,000.00 6,000.00 1,060.00 6,360.00 2,649.69 15,898.140710 TEMP OPTIONAL TERM SECT
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0001 REPLACE 2 STRUCTURES AND RECONSTRUCTIONSECTION:

606010038 3,700.00 LNFT 19.00 70,300.00 20.00 74,000.00 25.55 94,535.000720 GUARDRAIL-STEEL/LONG POSTS

606010150 8.00 EACH 2,300.00 18,400.00 2,440.00 19,520.00 2,955.42 23,643.360730 GUARDRAIL-STL/BR APPR-TY 1

606010642 4.00 EACH 3,200.00 12,800.00 3,400.00 13,600.00 3,784.30 15,137.200740 GUARDRAIL-OPTIONAL TERM SECT

607000008 29.00 EACH 245.00 7,105.00 300.00 8,700.00 288.41 8,363.890745 PANEL-DOUBLE CHAIN LINK

607000050 6,564.00 LNFT 16.50 108,306.00 41.00 269,124.00 19.19 125,963.160750 FENCE-CHAIN LINK 6 FT

607100114 1,819.00 LNFT 5.00 9,095.00 3.50 6,366.50 5.77 10,495.630760 FARM FENCE-TYPE F2W-32 IN WW

607100149 1,616.00 LNFT 3.50 5,656.00 3.60 5,817.60 3.94 6,367.040770 FARM FENCE-TYPE F3W-32 IN WW

607100229 2,052.00 LNFT 3.00 6,156.00 2.40 4,924.80 3.00 6,156.000780 FARM FENCE-TYPE F4W

607100360 22.00 EACH 125.00 2,750.00 185.00 4,070.00 147.15 3,237.300790 FARM FENCE-PANEL/SINGLE FW

607100380 26.00 EACH 165.00 4,290.00 238.00 6,188.00 194.24 5,050.240800 FARM FENCE-PANEL/DOUBLE FW

607100720 5.00 EACH 30.00 150.00 48.00 240.00 35.32 176.600810 DEADMAN

609010010 104.00 LNFT 30.00 3,120.00 21.00 2,184.00 42.38 4,407.520820 CURB-CONCRETE

610100101 38.60 ACRE 350.00 13,510.00 508.00 19,608.80 448.10 17,296.660830 SEEDING AREA NO 1

610100102 4.90 ACRE 700.00 3,430.00 1,007.00 4,934.30 896.20 4,391.380840 SEEDING AREA NO 2

610100103 7.60 ACRE 265.00 2,014.00 445.00 3,382.00 339.28 2,578.530850 SEEDING AREA NO 3
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0001 REPLACE 2 STRUCTURES AND RECONSTRUCTIONSECTION:

610100326 46.20 ACRE 70.00 3,234.00 94.00 4,342.80 89.62 4,140.440860 FERTILIZING AREA NO 1

610100555 45.80 ACRE 75.00 3,435.00 196.00 8,976.80 96.02 4,397.720870 CONDITION SEEDBED SURFACE

610220100 4.90 ACRE 5,100.00 24,990.00 4,452.00 21,814.80 6,529.46 31,994.350880 MULCH

613100030 25.00 CUYD 135.00 3,375.00 133.00 3,325.00 176.58 4,414.500890 RIPRAP-CLASS 1 RANDOM

613100040 1,549.30 CUYD 100.00 154,930.00 131.00 202,958.30 87.70 135,873.610900 RIPRAP-CLASS 2 RANDOM

613300050 6.00 CUYD 126.00 756.00 123.00 738.00 87.70 526.200910 BANK PROTECTION-TYPE 3

613300060 51.00 CUYD 126.00 6,426.00 122.00 6,222.00 87.70 4,472.700920 BANK PROTECTION-TYPE 4

614100014 341.00 SQYD 800.00 272,800.00 530.00 180,730.00 423.79 144,512.390930 DESIGN, CONST RETAINING WALL

615010029 (1) LS 16,600.00 16,600.00 15,900.00 15,900.00 8,475.83 8,475.830940 WATER CONTROL STRUCTURE

618030005 150,000.00 UNIT 0.72 108,000.00 0.72 108,000.00 1.02 153,000.000950 TRAFFIC CONTROL DEVICES CB

618030180 6.00 EACH 7,500.00 45,000.00 7,950.00 47,700.00 10,870.52 65,223.120960 TRAFFIC CONTROL-CROSSOVER

618030190 3.60 MILE 5,000.00 18,000.00 5,300.00 19,080.00 8,832.30 31,796.280970 TRAFFIC CONTROL-TWO WAY TRAF

618030260 2.00 EACH 233,550.00 467,100.00 207,760.00 415,520.00 249,566.13 499,132.260980 CROSSOVER-CONST, MAINTAIN, CLOSE

618030280 2.00 EACH 3,200.00 6,400.00 42,718.00 85,436.00 423.79 847.580990 CROSSOVER RECLAMATION

618100000 384.00 SQFT 32.00 12,288.00 33.00 12,672.00 50.28 19,307.521000 SINGLE USE SIGNS
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0001 REPLACE 2 STRUCTURES AND RECONSTRUCTIONSECTION:

618110000 (1) LS 2,700.00 2,700.00 5,300.00 5,300.00 11,771.99 11,771.991010 INSTALL, REMOVE CAMERA SYSTEM

619010058 378.10 SQFT 22.00 8,318.20 23.00 8,696.30 29.21 11,044.301020 SIGNS-ALUM SHEET INCR IV

619010086 79.00 SQFT 19.00 1,501.00 20.00 1,580.00 32.95 2,603.051030 SIGNS-ALUM REFL SHEET IV

619010200 1.00 EACH 250.00 250.00 265.00 265.00 3,804.68 3,804.681040 RESET SIGNS

619010230 47.00 EACH 40.00 1,880.00 42.00 1,974.00 88.32 4,151.041050 REMOVE SIGN

619010240 8.00 EACH 250.00 2,000.00 265.00 2,120.00 339.71 2,717.681060 REMOVE SIGN-GUIDE

619010300 336.00 LB 6.50 2,184.00 7.00 2,352.00 6.66 2,237.761070 POSTS-TUBULAR STEEL

619010310 72.00 LB 4.00 288.00 5.00 360.00 5.44 391.681080 POSTS-STEEL U SIGN

619010320 3,636.00 LB 8.00 29,088.00 8.50 30,906.00 6.59 23,961.241090 POSTS-STEEL STRUCTURAL SIGN

619010480 42.00 LNFT 9.00 378.00 9.50 399.00 17.19 721.981100 POLES-TREATED WOOD 4 IN

619010490 18.00 LNFT 11.00 198.00 11.50 207.00 20.18 363.241110 POLES-TREATED WOOD 5 IN

619010724 2.00 EACH 1,000.00 2,000.00 1,060.00 2,120.00 1,345.23 2,690.461120 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619010730 1.00 EACH 1,250.00 1,250.00 1,325.00 1,325.00 1,732.49 1,732.491130 FRANG SIGN POST BKWY-W8 X 18 (W200 X 27)

619010800 48.00 EACH 20.00 960.00 21.00 1,008.00 51.63 2,478.241140 PANEL DELINEATOR DESIGN A

619010830 48.00 EACH 20.00 960.00 21.00 1,008.00 51.63 2,478.241150 PANEL DELINEATOR DESIGN H
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0001 REPLACE 2 STRUCTURES AND RECONSTRUCTIONSECTION:

620013000 118.00 GAL 27.50 3,245.00 28.00 3,304.00 32.37 3,819.661160 STRIPING-WHITE PAINT

620013960 79.00 GAL 60.00 4,740.00 68.00 5,372.00 70.63 5,579.771170 STRIPING-WHITE EPOXY

620014000 88.00 GAL 27.50 2,420.00 24.00 2,112.00 32.37 2,848.561180 STRIPING-YELLOW PAINT

620014960 58.00 GAL 60.00 3,480.00 58.00 3,364.00 70.63 4,096.541190 STRIPING-YELLOW EPOXY

622010075 2,371.00 SQYD 4.00 9,484.00 4.00 9,484.00 2.94 6,970.741200 GEOGRID - BIAXIAL

622010082 18,000.00 SQYD 2.70 48,600.00 2.65 47,700.00 3.24 58,320.001210 GEOGRID - UNIAXIAL

622011043 2,596.00 SQYD 2.50 6,490.00 3.50 9,086.00 3.18 8,255.281220 PERM EROSION CONTROL-HIGH SURV

622011084 235,941.00 SQYD 1.10 259,535.10 1.00 235,941.00 1.06 250,097.461230 GEOTEXTILE STABILIZATION

$26,727,338.45$25,799,617.79 $26,224,592.85Section Totals

( ) indicates item is bid as Lump Sum

$26,224,592.85$25,799,617.79 $26,727,338.45

$25,799,617.79

Contract Item Totals

$26,224,592.85 26,727,338.45Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $9,654,937.35 115.19% 100.00%

1 2061 WICKENS CONSTRUCTION, INC. $8,381,641.58 100.00% 86.81%

2 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$8,902,510.23 106.21% 92.21%

3 2050 RIVERSIDE CONTRACTING, INC. - MSLA $8,979,577.95 107.13% 93.01%

4 6241 MK WEEDEN CONSTRUCTION, INC. $9,538,152.72 113.80% 98.79%

5 2045 OFTEDAL CONSTRUCTION, INC. $9,837,252.67 117.37% 101.89%

6 2087 NELCON, INC. $10,169,681.00 121.33% 105.33%

Vendor Ranking

Contract ID:

HOBSON - EAST

BillingsLetting Date:

Contract Description:

District(s): 120 WORKING DAYS

08617

June 29, 2017 9:00
A.M.

(4368023000) NH 57-2(23)58
HOBSON - EAST
(8948002000) STPS 426-1(2)0
RRXING - MOCCASIN (S-426)

Judith Basin202 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) WICKENS
CONSTRUCTION,

INC.

(2) SCHELLINGER
CONSTRUCTION

CO., INC.

Line
Number

0001 GRADE, GRAVEL, PMS OVERLAY, BRIDGE REPAIRSECTION:

103000000 1,500.00 HOUR 15.00 22,500.00 10.00 15,000.00 5.50 8,250.000010 TRAINING PROGRAM

103500005 (1) LS 1,500.00 1,500.00 500.00 500.00 500.00 500.000020 ESCROW OF BID DOCUMENTS

104030010 55,000.00 UNIT 1.00 55,000.00 1.00 55,000.00 1.00 55,000.000030 MISCELLANEOUS WORK

105070000 (1) LS 65,000.00 65,000.00 25,000.00 25,000.00 15,300.00 15,300.000040 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 7,500.00 7,500.00 5,000.00 5,000.00 550.00 550.000050 CRITICAL PATH SCHEDULE

109200005 (1) LS 800,000.00 800,000.00 931,000.00 931,000.00 880,000.00 880,000.000060 MOBILIZATION

202020097 4.00 EACH 5,400.00 21,600.00 2,000.00 8,000.00 2,350.00 9,400.000070 REMOVE BRIDGE APPROACH SLAB

203020100 121,243.00 CUYD 5.50 666,836.50 4.25 515,282.75 7.00 848,701.000080 EXCAVATION-UNCLASSIFIED

203020310 79,660.00 CUYD 9.00 716,940.00 7.40 589,484.00 8.00 637,280.000090 SPECIAL BORROW-NEAT LINE

203080100 23,418.00 CUYD 4.00 93,672.00 3.12 73,064.16 4.25 99,526.500100 TOPSOIL-SALVAGING AND PLACING
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0001 GRADE, GRAVEL, PMS OVERLAY, BRIDGE REPAIRSECTION:

208010150 (1) LS 65,000.00 65,000.00 33,721.22 33,721.22 46,000.00 46,000.000110 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000120 TEMPORARY EROSION CONTROL

212000000 23.00 STA 1,200.00 27,600.00 500.00 11,500.00 2,375.00 54,625.000130 OBLITERATE ROADWAY

301020252 1,050.00 CUYD 37.00 38,850.00 18.23 19,141.50 40.00 42,000.000140 BRIDGE END BACKFILL-TYPE 1

301020268 8,000.00 CUYD 21.00 168,000.00 9.88 79,040.00 9.75 78,000.000150 TRAFFIC GRAVEL

301020340 36,021.00 CUYD 21.00 756,441.00 16.42 591,464.82 17.00 612,357.000160 CRUSHED AGGREGATE COURSE

301020625 63,230.00 SQYD 0.45 28,453.50 0.40 25,292.00 0.55 34,776.500170 AGGREGATE TREATMENT

304010002 93,117.00 SQYD 0.55 51,214.35 0.36 33,522.12 0.30 27,935.100180 BLOTTER MATERIAL

304010005 41,797.00 CUYD 50.00 2,089,850.00 35.21 1,471,672.37 41.10 1,717,856.700190 BASE-CEMENT TREATED

401020045 41,100.00 TON 27.00 1,109,700.00 26.63 1,094,493.00 23.00 945,300.000200 PLANT MIX SURF GR S-3/4 IN

401020300 575.00 TON 210.00 120,750.00 188.50 108,387.50 160.00 92,000.000210 HYDRATED LIME

402020092 2,139.10 TON 450.00 962,595.00 468.23 1,001,590.79 440.00 941,204.000220 ASPHALT CEMENT PG 64-28

402020315 15,562.00 GAL 2.50 38,905.00 1.90 29,567.80 2.15 33,458.300230 EMULSIFIED ASPHALT-TACK COAT

402020320 10,179.00 GAL 3.00 30,537.00 1.42 14,454.18 2.75 27,992.250240 EMULSIFIED ASPHALT-FOG SEAL
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0001 GRADE, GRAVEL, PMS OVERLAY, BRIDGE REPAIRSECTION:

402020360 80.10 TON 410.00 32,841.00 449.35 35,992.94 525.00 42,052.500250 EMULSIFIED ASPHALT CRS-2

402020368 243.50 TON 400.00 97,400.00 429.35 104,546.73 425.00 103,487.500260 EMULSIFIED ASPHALT CRS-2P

409000010 136,881.00 SQYD 0.50 68,440.50 0.49 67,071.69 0.50 68,440.500270 COVER-TYPE 1

411011130 4.60 MILE 1,100.00 5,060.00 1,050.00 4,830.00 1,050.00 4,830.000280 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 9.20 MILE 800.00 7,360.00 650.00 5,980.00 650.00 5,980.000290 RUMBLE STRIPS

551020030 18.00 CUYD 1,750.00 31,500.00 1,700.00 30,600.00 1,885.00 33,930.000300 CONCRETE-CLASS GENERAL

557010500 787.60 LNFT 125.00 98,450.00 157.65 124,165.14 145.50 114,595.800310 REVISE BRIDGE RAIL

563000040 1,883.80 SQYD 35.00 65,933.00 28.13 52,991.29 28.00 52,746.400320 POLYMER OVERLAY

563000100 1,883.80 SQYD 8.00 15,070.40 7.76 14,618.29 4.00 7,535.200330 PREPARE DECK

603000050 123.00 CUYD 50.00 6,150.00 34.00 4,182.00 44.75 5,504.250340 GRANULAR BEDDING MATERIAL

603000060 420.00 CUYD 35.00 14,700.00 23.00 9,660.00 27.65 11,613.000350 FOUNDATION MATERIAL

603010020 62.00 CUYD 300.00 18,600.00 150.00 9,300.00 150.00 9,300.000360 FILL AND ABANDON PIPE

603010040 718.00 LNFT 40.00 28,720.00 42.15 30,263.70 40.00 28,720.000370 DRAINAGE PIPE 18 IN

603010048 330.00 LNFT 55.00 18,150.00 75.12 24,789.60 56.50 18,645.000380 DRAINAGE PIPE 24 IN
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0001 GRADE, GRAVEL, PMS OVERLAY, BRIDGE REPAIRSECTION:

603010064 106.00 LNFT 110.00 11,660.00 185.19 19,630.14 77.25 8,188.500390 DRAINAGE PIPE 42 IN

603010066 280.00 LNFT 90.00 25,200.00 129.71 36,318.80 225.50 63,140.000400 DRAINAGE PIPE 36 IN

603010068 106.00 LNFT 155.00 16,430.00 102.26 10,839.56 102.00 10,812.000410 DRAINAGE PIPE 48 IN

603010084 112.00 LNFT 225.00 25,200.00 291.08 32,600.96 318.00 35,616.000420 DRAINAGE PIPE 72 IN

603012880 154.00 LNFT 95.00 14,630.00 134.29 20,680.66 124.00 19,096.000430 RCP IRR 24 IN CLASS 3

603012965 263.00 LNFT 185.00 48,655.00 247.98 65,218.74 209.00 54,967.000440 RCP IRR 42 IN CLASS 5

603013223 96.00 LNFT 300.00 28,800.00 217.78 20,906.88 175.00 16,800.000450 RCPA 44 IN CL 4

603015270 328.00 LNFT 45.00 14,760.00 53.48 17,541.44 61.50 20,172.000460 EMBANKMENT PROTECTOR 18 IN

603587020 1,165.90 LNFT 15.00 17,488.50 15.00 17,488.50 7.00 8,161.300470 REMOVE PIPE CULVERT

606010040 630.00 LNFT 35.00 22,050.00 35.00 22,050.00 36.70 23,121.000480 GUARDRAIL-STEEL BOX BEAM

606010266 8.00 EACH 3,600.00 28,800.00 3,600.00 28,800.00 3,600.00 28,800.000490 GRD RL-BOX BEAM/BR APP-SEC TYPE 2

606010385 1,587.50 LNFT 3.00 4,762.50 1.45 2,301.88 3.25 5,159.380500 REMOVE GUARDRAIL

606010641 8.00 EACH 4,300.00 34,400.00 4,300.00 34,400.00 4,825.00 38,600.000510 GD RL BOX BEAM OPT TERM SEC

607100114 711.00 LNFT 4.00 2,844.00 3.00 2,133.00 3.00 2,133.000520 FARM FENCE-TYPE F2W-32 IN WW
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0001 GRADE, GRAVEL, PMS OVERLAY, BRIDGE REPAIRSECTION:

607100259 23,922.00 LNFT 2.25 53,824.50 1.78 42,581.16 1.80 43,059.600530 FARM FENCE-TYPE F5W

607100360 133.00 EACH 150.00 19,950.00 125.00 16,625.00 125.00 16,625.000540 FARM FENCE-PANEL/SINGLE FW

607100380 10.00 EACH 225.00 2,250.00 200.00 2,000.00 200.00 2,000.000550 FARM FENCE-PANEL/DOUBLE FW

607100430 144.00 LNFT 9.00 1,296.00 7.50 1,080.00 7.50 1,080.000560 FARM GATE-WIRE-TYPE G-2

607100551 1,000.00 LNFT 2.00 2,000.00 0.95 950.00 0.95 950.000570 FENCE-TEMPORARY

607100720 13.00 EACH 35.00 455.00 30.00 390.00 30.00 390.000580 DEADMAN

607150125 108.00 LNFT 8.00 864.00 12.00 1,296.00 12.00 1,296.000590 RESET FENCE

609010010 600.00 LNFT 15.00 9,000.00 5.00 3,000.00 10.95 6,570.000600 CURB-CONCRETE

610100101 71.10 ACRE 350.00 24,885.00 430.00 30,573.00 350.00 24,885.000610 SEEDING AREA NO 1

610100102 1.40 ACRE 800.00 1,120.00 780.00 1,092.00 670.00 938.000620 SEEDING AREA NO 2

610100103 18.10 ACRE 225.00 4,072.50 275.00 4,977.50 250.00 4,525.000630 SEEDING AREA NO 3

610100326 71.10 ACRE 75.00 5,332.50 75.00 5,332.50 55.00 3,910.500640 FERTILIZING AREA NO 1

610100555 89.20 ACRE 65.00 5,798.00 85.00 7,582.00 55.00 4,906.000650 CONDITION SEEDBED SURFACE

610100561 10,102.00 SQYD 3.00 30,306.00 2.94 29,699.88 2.90 29,295.800660 EROSION CONTROL BLANKET-LONG-TERM
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0001 GRADE, GRAVEL, PMS OVERLAY, BRIDGE REPAIRSECTION:

610100565 480.00 SQYD 4.00 1,920.00 2.94 1,411.20 3.10 1,488.000670 EROSION CONTROL BLANKET-HIGH-PERFORM

610220050 1.40 ACRE 8,000.00 11,200.00 4,550.00 6,370.00 8,500.00 11,900.000680 MULCH-COMPOST

613100030 83.70 CUYD 110.00 9,207.00 45.09 3,774.03 115.00 9,625.500690 RIPRAP-CLASS 1 RANDOM

613100040 120.00 CUYD 115.00 13,800.00 45.09 5,410.80 91.00 10,920.000700 RIPRAP-CLASS 2 RANDOM

613300050 24.00 CUYD 200.00 4,800.00 115.00 2,760.00 165.00 3,960.000710 BANK PROTECTION-TYPE 3

615010062 (1) LS 8,500.00 8,500.00 10,000.00 10,000.00 7,355.00 7,355.000720 IRRIGATION STRUCTURE

615010580 1.00 EACH 1,000.00 1,000.00 2,000.00 2,000.00 1,500.00 1,500.000730 TRASH GUARD

616343914 350.00 LNFT 11.00 3,850.00 6.50 2,275.00 6.50 2,275.000740 CONDUIT-PLASTIC 1 1/2 IN

616783007 3.00 EACH 800.00 2,400.00 600.00 1,800.00 600.00 1,800.000750 PULL BOX-COMPOSITE TYPE 2

617000000 1.50 CUYD 1,200.00 1,800.00 1,500.00 2,250.00 1,500.00 2,250.000760 FOUNDATION-CONCRETE

617033214 75.00 LNFT 2.00 150.00 2.30 172.50 2.30 172.500770 CABLE-COPPER 3AWG14-600V

617123108 800.00 LNFT 1.50 1,200.00 1.35 1,080.00 1.35 1,080.000780 CONDUCTOR-COPPER AWG8-600V

617123110 400.00 LNFT 1.50 600.00 0.85 340.00 0.85 340.000790 CONDUCTOR-COPPER AWG10-600V

617183056 3.00 EACH 2,000.00 6,000.00 2,700.00 8,100.00 2,700.00 8,100.000800 STANDARD-STL TYPE 10-A-500-6
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0001 GRADE, GRAVEL, PMS OVERLAY, BRIDGE REPAIRSECTION:

617303300 3.00 EACH 625.00 1,875.00 550.00 1,650.00 550.00 1,650.000810 HIGH EFFICACY LUMINAIRE LED

617333120 1.00 EACH 2,000.00 2,000.00 2,000.00 2,000.00 2,000.00 2,000.000820 SERV ASSEMB-20 AMP

618030005 600,000.00 UNIT 0.75 450,000.00 0.67 402,000.00 0.73 438,000.000840 TRAFFIC CONTROL DEVICES CB

618100000 88.00 SQFT 34.00 2,992.00 35.00 3,080.00 39.00 3,432.000850 SINGLE USE SIGNS

619010058 249.50 SQFT 26.00 6,487.00 20.00 4,990.00 22.00 5,489.000860 SIGNS-ALUM SHEET INCR IV

619010086 321.60 SQFT 26.00 8,361.60 22.00 7,075.20 23.00 7,396.800870 SIGNS-ALUM REFL SHEET IV

619010200 3.00 EACH 200.00 600.00 150.00 450.00 300.00 900.000880 RESET SIGNS

619010230 36.00 EACH 50.00 1,800.00 25.00 900.00 55.00 1,980.000890 REMOVE SIGN

619010240 9.00 EACH 175.00 1,575.00 175.00 1,575.00 250.00 2,250.000900 REMOVE SIGN-GUIDE

619010300 688.00 LB 6.00 4,128.00 5.50 3,784.00 4.25 2,924.000910 POSTS-TUBULAR STEEL

619010310 100.00 LB 5.00 500.00 5.00 500.00 7.00 700.000920 POSTS-STEEL U SIGN

619010320 2,729.00 LB 6.00 16,374.00 4.25 11,598.25 4.00 10,916.000930 POSTS-STEEL STRUCTURAL SIGN

619010480 300.00 LNFT 10.00 3,000.00 9.00 2,700.00 12.00 3,600.000940 POLES-TREATED WOOD 4 IN

619010490 96.00 LNFT 11.00 1,056.00 11.00 1,056.00 15.00 1,440.000950 POLES-TREATED WOOD 5 IN
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0001 GRADE, GRAVEL, PMS OVERLAY, BRIDGE REPAIRSECTION:

619010722 6.00 EACH 1,000.00 6,000.00 900.00 5,400.00 1,100.00 6,600.000960 FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)

619010724 12.00 EACH 1,000.00 12,000.00 950.00 11,400.00 1,100.00 13,200.000970 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619010742 2.00 EACH 1,000.00 2,000.00 900.00 1,800.00 1,100.00 2,200.000980 FRANG SIGN POST BKWY-3.5 IN RD (89MM)

619010744 3.00 EACH 1,000.00 3,000.00 900.00 2,700.00 1,100.00 3,300.000990 FRANG SIGN POST BKWY-4 IN RD (100 MM)

619011010 268.00 EACH 25.00 6,700.00 20.00 5,360.00 23.00 6,164.001000 DELINEATOR DES A

619011040 14.00 EACH 28.00 392.00 23.00 322.00 35.00 490.001010 DELINEATOR DES D

619011070 14.00 EACH 26.00 364.00 23.00 322.00 27.00 378.001020 DELINEATOR DES G

619011179 3.00 EACH 95.00 285.00 125.00 375.00 85.00 255.001030 DELINEATOR-FLEX SURF MTD WH

620010301 4.00 GAL 350.00 1,400.00 300.00 1,200.00 300.00 1,200.001040 CURB MARKING-YELLOW EPOXY

620011105 18.00 GAL 150.00 2,700.00 250.00 4,500.00 250.00 4,500.001050 WORDS AND SYMBOLS-WHITE PAINT

620011110 18.00 GAL 150.00 2,700.00 250.00 4,500.00 250.00 4,500.001060 WORDS AND SYMBOLS-YELLOW PAINT

620011260 13.00 GAL 250.00 3,250.00 300.00 3,900.00 300.00 3,900.001070 WORDS AND SYMBOLS-WHITE EPOXY

620011265 17.00 GAL 250.00 4,250.00 300.00 5,100.00 300.00 5,100.001080 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 7.30 MILE 625.00 4,562.50 450.00 3,285.00 450.00 3,285.001090 TEMPORARY STRIPING
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0001 GRADE, GRAVEL, PMS OVERLAY, BRIDGE REPAIRSECTION:

620013000 404.00 GAL 35.00 14,140.00 30.00 12,120.00 30.00 12,120.001100 STRIPING-WHITE PAINT

620013960 270.00 GAL 70.00 18,900.00 58.00 15,660.00 58.00 15,660.001110 STRIPING-WHITE EPOXY

620014000 226.00 GAL 35.00 7,910.00 30.00 6,780.00 30.00 6,780.001120 STRIPING-YELLOW PAINT

620014960 135.00 GAL 70.00 9,450.00 58.00 7,830.00 58.00 7,830.001130 STRIPING-YELLOW EPOXY

622011043 348.00 SQYD 3.75 1,305.00 5.00 1,740.00 6.80 2,366.401140 PERM EROSION CONTROL-HIGH SURV

622011084 48,706.00 SQYD 1.50 73,059.00 1.23 59,908.38 1.20 58,447.201150 GEOTEXTILE STABILIZATION

622011086 6,161.00 SQYD 1.50 9,241.50 1.23 7,578.03 1.25 7,701.251160 SEPARATION GEOTEXTILE - HIGH

$8,902,510.23$9,654,937.35 $8,381,641.58Section Totals

( ) indicates item is bid as Lump Sum

$8,381,641.58$9,654,937.35 $8,902,510.23

$9,654,937.35

Contract Item Totals

$8,381,641.58 8,902,510.23Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) RIVERSIDE
CONTRACTING,

INC. - MSLA

(4) MK WEEDEN
CONSTRUCTION,

INC.

(5) OFTEDAL
CONSTRUCTION,

INC.

Line
Number

0001 GRADE, GRAVEL, PMS OVERLAY, BRIDGE REPAIRSECTION:

103000000 1,500.00 HOUR 10.00 15,000.00 1.15 1,725.00 1.27 1,905.000010 TRAINING PROGRAM

103500005 (1) LS 1,500.00 1,500.00 1,150.00 1,150.00 3,178.44 3,178.440020 ESCROW OF BID DOCUMENTS

104030010 55,000.00 UNIT 1.00 55,000.00 1.00 55,000.00 1.00 55,000.000030 MISCELLANEOUS WORK

105070000 (1) LS 119,000.00 119,000.00 108,100.00 108,100.00 150,000.00 150,000.000040 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 1,800.00 1,800.00 4,600.00 4,600.00 635.69 635.690050 CRITICAL PATH SCHEDULE

109200005 (1) LS 595,000.00 595,000.00 1,051,305.00 1,051,305.00 962,000.00 962,000.000060 MOBILIZATION

202020097 4.00 EACH 8,000.00 32,000.00 5,750.00 23,000.00 10,000.00 40,000.000070 REMOVE BRIDGE APPROACH SLAB

203020100 121,243.00 CUYD 5.00 606,215.00 3.75 454,661.25 6.60 800,203.800080 EXCAVATION-UNCLASSIFIED

203020310 79,660.00 CUYD 9.00 716,940.00 8.22 654,805.20 12.10 963,886.000090 SPECIAL BORROW-NEAT LINE

203080100 23,418.00 CUYD 3.50 81,963.00 3.45 80,792.10 6.00 140,508.000100 TOPSOIL-SALVAGING AND PLACING
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0001 GRADE, GRAVEL, PMS OVERLAY, BRIDGE REPAIRSECTION:

208010150 (1) LS 18,000.00 18,000.00 50,025.00 50,025.00 44,000.00 44,000.000110 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000120 TEMPORARY EROSION CONTROL

212000000 23.00 STA 1,100.00 25,300.00 2,258.60 51,947.80 7,100.00 163,300.000130 OBLITERATE ROADWAY

301020252 1,050.00 CUYD 25.00 26,250.00 46.55 48,877.50 36.95 38,797.500140 BRIDGE END BACKFILL-TYPE 1

301020268 8,000.00 CUYD 6.00 48,000.00 15.81 126,480.00 15.66 125,280.000150 TRAFFIC GRAVEL

301020340 36,021.00 CUYD 22.00 792,462.00 21.88 788,139.48 18.57 668,909.970160 CRUSHED AGGREGATE COURSE

301020625 63,230.00 SQYD 0.30 18,969.00 0.72 45,525.60 0.41 25,924.300170 AGGREGATE TREATMENT

304010002 93,117.00 SQYD 0.15 13,967.55 0.36 33,522.12 0.38 35,384.460180 BLOTTER MATERIAL

304010005 41,797.00 CUYD 40.00 1,671,880.00 41.30 1,726,216.10 36.49 1,525,172.530190 BASE-CEMENT TREATED

401020045 41,100.00 TON 33.00 1,356,300.00 29.98 1,232,178.00 28.38 1,166,418.000200 PLANT MIX SURF GR S-3/4 IN

401020300 575.00 TON 165.00 94,875.00 197.93 113,809.75 195.37 112,337.750210 HYDRATED LIME

402020092 2,139.10 TON 400.00 855,640.00 491.64 1,051,667.12 485.28 1,038,062.450220 ASPHALT CEMENT PG 64-28

402020315 15,562.00 GAL 2.00 31,124.00 2.00 31,124.00 1.97 30,657.140230 EMULSIFIED ASPHALT-TACK COAT

402020320 10,179.00 GAL 3.00 30,537.00 1.49 15,166.71 1.47 14,963.130240 EMULSIFIED ASPHALT-FOG SEAL
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0001 GRADE, GRAVEL, PMS OVERLAY, BRIDGE REPAIRSECTION:

402020360 80.10 TON 410.00 32,841.00 471.82 37,792.78 465.72 37,304.170250 EMULSIFIED ASPHALT CRS-2

402020368 243.50 TON 440.00 107,140.00 450.82 109,774.67 444.99 108,355.070260 EMULSIFIED ASPHALT CRS-2P

409000010 136,881.00 SQYD 0.45 61,596.45 0.45 61,596.45 0.52 71,178.120270 COVER-TYPE 1

411011130 4.60 MILE 1,100.00 5,060.00 1,102.50 5,071.50 1,088.24 5,005.900280 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 9.20 MILE 675.00 6,210.00 682.50 6,279.00 673.67 6,197.760290 RUMBLE STRIPS

551020030 18.00 CUYD 1,500.00 27,000.00 2,300.00 41,400.00 2,021.02 36,378.360300 CONCRETE-CLASS GENERAL

557010500 787.60 LNFT 150.00 118,140.00 142.80 112,469.28 163.39 128,685.960310 REVISE BRIDGE RAIL

563000040 1,883.80 SQYD 29.00 54,630.20 34.65 65,273.67 29.15 54,912.770320 POLYMER OVERLAY

563000100 1,883.80 SQYD 4.00 7,535.20 10.50 19,779.90 8.29 15,616.700330 PREPARE DECK

603000050 123.00 CUYD 38.00 4,674.00 50.03 6,153.69 59.08 7,266.840340 GRANULAR BEDDING MATERIAL

603000060 420.00 CUYD 20.00 8,400.00 19.71 8,278.20 51.69 21,709.800350 FOUNDATION MATERIAL

603010020 62.00 CUYD 155.00 9,610.00 231.15 14,331.30 298.28 18,493.360360 FILL AND ABANDON PIPE

603010040 718.00 LNFT 41.00 29,438.00 42.55 30,550.90 41.28 29,639.040370 DRAINAGE PIPE 18 IN

603010048 330.00 LNFT 73.00 24,090.00 63.25 20,872.50 76.73 25,320.900380 DRAINAGE PIPE 24 IN
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0001 GRADE, GRAVEL, PMS OVERLAY, BRIDGE REPAIRSECTION:

603010064 106.00 LNFT 116.00 12,296.00 109.25 11,580.50 129.05 13,679.300390 DRAINAGE PIPE 42 IN

603010066 280.00 LNFT 210.00 58,800.00 112.70 31,556.00 136.28 38,158.400400 DRAINAGE PIPE 36 IN

603010068 106.00 LNFT 157.00 16,642.00 123.05 13,043.30 147.39 15,623.340410 DRAINAGE PIPE 48 IN

603010084 112.00 LNFT 230.00 25,760.00 190.90 21,380.80 221.71 24,831.520420 DRAINAGE PIPE 72 IN

603012880 154.00 LNFT 95.00 14,630.00 85.10 13,105.40 103.34 15,914.360430 RCP IRR 24 IN CLASS 3

603012965 263.00 LNFT 265.00 69,695.00 253.00 66,539.00 278.34 73,203.420440 RCP IRR 42 IN CLASS 5

603013223 96.00 LNFT 225.00 21,600.00 241.50 23,184.00 227.48 21,838.080450 RCPA 44 IN CL 4

603015270 328.00 LNFT 42.00 13,776.00 51.75 16,974.00 69.11 22,668.080460 EMBANKMENT PROTECTOR 18 IN

603587020 1,165.90 LNFT 17.00 19,820.30 11.50 13,407.85 14.98 17,465.180470 REMOVE PIPE CULVERT

606010040 630.00 LNFT 37.00 23,310.00 38.54 24,280.20 36.27 22,850.100480 GUARDRAIL-STEEL BOX BEAM

606010266 8.00 EACH 3,700.00 29,600.00 3,780.00 30,240.00 3,731.11 29,848.880490 GRD RL-BOX BEAM/BR APP-SEC TYPE 2

606010385 1,587.50 LNFT 3.50 5,556.25 3.41 5,413.38 1.50 2,381.250500 REMOVE GUARDRAIL

606010641 8.00 EACH 4,900.00 39,200.00 5,066.25 40,530.00 4,456.61 35,652.880510 GD RL BOX BEAM OPT TERM SEC

607100114 711.00 LNFT 3.00 2,133.00 3.15 2,239.65 3.11 2,211.210520 FARM FENCE-TYPE F2W-32 IN WW
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0001 GRADE, GRAVEL, PMS OVERLAY, BRIDGE REPAIRSECTION:

607100259 23,922.00 LNFT 2.00 47,844.00 1.87 44,734.14 1.84 44,016.480530 FARM FENCE-TYPE F5W

607100360 133.00 EACH 127.00 16,891.00 131.25 17,456.25 129.55 17,230.150540 FARM FENCE-PANEL/SINGLE FW

607100380 10.00 EACH 210.00 2,100.00 210.00 2,100.00 207.28 2,072.800550 FARM FENCE-PANEL/DOUBLE FW

607100430 144.00 LNFT 8.00 1,152.00 7.88 1,134.72 7.77 1,118.880560 FARM GATE-WIRE-TYPE G-2

607100551 1,000.00 LNFT 1.00 1,000.00 1.00 1,000.00 0.98 980.000570 FENCE-TEMPORARY

607100720 13.00 EACH 33.00 429.00 31.50 409.50 31.09 404.170580 DEADMAN

607150125 108.00 LNFT 13.00 1,404.00 12.60 1,360.80 12.44 1,343.520590 RESET FENCE

609010010 600.00 LNFT 17.00 10,200.00 35.65 21,390.00 8.29 4,974.000600 CURB-CONCRETE

610100101 71.10 ACRE 355.00 25,240.50 367.50 26,129.25 290.20 20,633.220610 SEEDING AREA NO 1

610100102 1.40 ACRE 675.00 945.00 703.50 984.90 1,300.71 1,820.990620 SEEDING AREA NO 2

610100103 18.10 ACRE 255.00 4,615.50 262.50 4,751.25 160.65 2,907.770630 SEEDING AREA NO 3

610100326 71.10 ACRE 57.00 4,052.70 57.75 4,106.03 93.28 6,632.210640 FERTILIZING AREA NO 1

610100555 89.20 ACRE 57.00 5,084.40 57.75 5,151.30 103.64 9,244.690650 CONDITION SEEDBED SURFACE

610100561 10,102.00 SQYD 3.00 30,306.00 3.05 30,811.10 2.90 29,295.800660 EROSION CONTROL BLANKET-LONG-TERM
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0001 GRADE, GRAVEL, PMS OVERLAY, BRIDGE REPAIRSECTION:

610100565 480.00 SQYD 3.25 1,560.00 3.26 1,564.80 4.25 2,040.000670 EROSION CONTROL BLANKET-HIGH-PERFORM

610220050 1.40 ACRE 9,000.00 12,600.00 8,925.00 12,495.00 9,550.62 13,370.870680 MULCH-COMPOST

613100030 83.70 CUYD 90.00 7,533.00 78.20 6,545.34 99.46 8,324.800690 RIPRAP-CLASS 1 RANDOM

613100040 120.00 CUYD 115.00 13,800.00 78.20 9,384.00 97.19 11,662.800700 RIPRAP-CLASS 2 RANDOM

613300050 24.00 CUYD 100.00 2,400.00 78.20 1,876.80 136.74 3,281.760710 BANK PROTECTION-TYPE 3

615010062 (1) LS 13,000.00 13,000.00 8,625.00 8,625.00 9,327.78 9,327.780720 IRRIGATION STRUCTURE

615010580 1.00 EACH 1,200.00 1,200.00 5,750.00 5,750.00 1,761.91 1,761.910730 TRASH GUARD

616343914 350.00 LNFT 7.00 2,450.00 9.29 3,251.50 6.74 2,359.000740 CONDUIT-PLASTIC 1 1/2 IN

616783007 3.00 EACH 600.00 1,800.00 1,218.00 3,654.00 621.85 1,865.550750 PULL BOX-COMPOSITE TYPE 2

617000000 1.50 CUYD 1,500.00 2,250.00 2,104.78 3,157.17 1,554.63 2,331.950760 FOUNDATION-CONCRETE

617033214 75.00 LNFT 2.40 180.00 1.37 102.75 2.38 178.500770 CABLE-COPPER 3AWG14-600V

617123108 800.00 LNFT 1.35 1,080.00 1.47 1,176.00 1.40 1,120.000780 CONDUCTOR-COPPER AWG8-600V

617123110 400.00 LNFT 0.85 340.00 0.79 316.00 0.88 352.000790 CONDUCTOR-COPPER AWG10-600V

617183056 3.00 EACH 2,700.00 8,100.00 3,365.25 10,095.75 2,798.34 8,395.020800 STANDARD-STL TYPE 10-A-500-6
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0001 GRADE, GRAVEL, PMS OVERLAY, BRIDGE REPAIRSECTION:

617303300 3.00 EACH 575.00 1,725.00 908.25 2,724.75 570.03 1,710.090810 HIGH EFFICACY LUMINAIRE LED

617333120 1.00 EACH 2,100.00 2,100.00 2,635.50 2,635.50 2,072.84 2,072.840820 SERV ASSEMB-20 AMP

618030005 600,000.00 UNIT 0.75 450,000.00 0.71 426,000.00 0.69 414,000.000840 TRAFFIC CONTROL DEVICES CB

618100000 88.00 SQFT 40.00 3,520.00 57.50 5,060.00 36.27 3,191.760850 SINGLE USE SIGNS

619010058 249.50 SQFT 23.00 5,738.50 23.10 5,763.45 20.73 5,172.140860 SIGNS-ALUM SHEET INCR IV

619010086 321.60 SQFT 23.00 7,396.80 24.15 7,766.64 22.80 7,332.480870 SIGNS-ALUM REFL SHEET IV

619010200 3.00 EACH 300.00 900.00 315.00 945.00 155.46 466.380880 RESET SIGNS

619010230 36.00 EACH 55.00 1,980.00 57.75 2,079.00 25.91 932.760890 REMOVE SIGN

619010240 9.00 EACH 250.00 2,250.00 262.50 2,362.50 181.37 1,632.330900 REMOVE SIGN-GUIDE

619010300 688.00 LB 4.35 2,992.80 4.46 3,068.48 5.70 3,921.600910 POSTS-TUBULAR STEEL

619010310 100.00 LB 7.00 700.00 7.35 735.00 5.18 518.000920 POSTS-STEEL U SIGN

619010320 2,729.00 LB 4.00 10,916.00 4.20 11,461.80 4.40 12,007.600930 POSTS-STEEL STRUCTURAL SIGN

619010480 300.00 LNFT 12.00 3,600.00 12.60 3,780.00 9.33 2,799.000940 POLES-TREATED WOOD 4 IN

619010490 96.00 LNFT 15.00 1,440.00 15.75 1,512.00 11.40 1,094.400950 POLES-TREATED WOOD 5 IN
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0001 GRADE, GRAVEL, PMS OVERLAY, BRIDGE REPAIRSECTION:

619010722 6.00 EACH 1,100.00 6,600.00 1,155.00 6,930.00 932.78 5,596.680960 FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)

619010724 12.00 EACH 1,100.00 13,200.00 1,155.00 13,860.00 984.60 11,815.200970 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619010742 2.00 EACH 1,100.00 2,200.00 1,155.00 2,310.00 932.78 1,865.560980 FRANG SIGN POST BKWY-3.5 IN RD (89MM)

619010744 3.00 EACH 1,100.00 3,300.00 1,155.00 3,465.00 932.78 2,798.340990 FRANG SIGN POST BKWY-4 IN RD (100 MM)

619011010 268.00 EACH 23.00 6,164.00 24.15 6,472.20 20.73 5,555.641000 DELINEATOR DES A

619011040 14.00 EACH 35.00 490.00 36.75 514.50 23.84 333.761010 DELINEATOR DES D

619011070 14.00 EACH 27.00 378.00 28.35 396.90 23.84 333.761020 DELINEATOR DES G

619011179 3.00 EACH 85.00 255.00 89.25 267.75 129.55 388.651030 DELINEATOR-FLEX SURF MTD WH

620010301 4.00 GAL 300.00 1,200.00 315.00 1,260.00 310.93 1,243.721040 CURB MARKING-YELLOW EPOXY

620011105 18.00 GAL 250.00 4,500.00 262.50 4,725.00 259.11 4,663.981050 WORDS AND SYMBOLS-WHITE PAINT

620011110 18.00 GAL 250.00 4,500.00 262.50 4,725.00 259.11 4,663.981060 WORDS AND SYMBOLS-YELLOW PAINT

620011260 13.00 GAL 300.00 3,900.00 315.00 4,095.00 310.93 4,042.091070 WORDS AND SYMBOLS-WHITE EPOXY

620011265 17.00 GAL 300.00 5,100.00 315.00 5,355.00 310.93 5,285.811080 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 7.30 MILE 450.00 3,285.00 472.50 3,449.25 466.39 3,404.651090 TEMPORARY STRIPING
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0001 GRADE, GRAVEL, PMS OVERLAY, BRIDGE REPAIRSECTION:

620013000 404.00 GAL 30.00 12,120.00 31.50 12,726.00 31.09 12,560.361100 STRIPING-WHITE PAINT

620013960 270.00 GAL 58.00 15,660.00 60.90 16,443.00 60.11 16,229.701110 STRIPING-WHITE EPOXY

620014000 226.00 GAL 30.00 6,780.00 31.50 7,119.00 31.09 7,026.341120 STRIPING-YELLOW PAINT

620014960 135.00 GAL 58.00 7,830.00 60.90 8,221.50 60.11 8,114.851130 STRIPING-YELLOW EPOXY

622011043 348.00 SQYD 4.00 1,392.00 2.30 800.40 6.94 2,415.121140 PERM EROSION CONTROL-HIGH SURV

622011084 48,706.00 SQYD 2.00 97,412.00 2.30 112,023.80 1.13 55,037.781150 GEOTEXTILE STABILIZATION

622011086 6,161.00 SQYD 1.80 11,089.80 2.30 14,170.30 1.39 8,563.791160 SEPARATION GEOTEXTILE - HIGH

$9,837,252.67$8,979,577.95 $9,538,152.72Section Totals

( ) indicates item is bid as Lump Sum

$9,538,152.72$8,979,577.95 $9,837,252.67

$8,979,577.95

Contract Item Totals

$9,538,152.72 9,837,252.67Contract Grand Totals

Contract Time Totals
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(6) NELCON, INC.

Line
Number

0001 GRADE, GRAVEL, PMS OVERLAY, BRIDGE REPAIRSECTION:

103000000 1,500.00 HOUR 50.00 75,000.000010 TRAINING PROGRAM

103500005 (1) LS 1,300.00 1,300.000020 ESCROW OF BID DOCUMENTS

104030010 55,000.00 UNIT 1.00 55,000.000030 MISCELLANEOUS WORK

105070000 (1) LS 65,000.00 65,000.000040 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 10,000.00 10,000.000050 CRITICAL PATH SCHEDULE

109200005 (1) LS 945,000.03 945,000.030060 MOBILIZATION

202020097 4.00 EACH 2,000.00 8,000.000070 REMOVE BRIDGE APPROACH SLAB

203020100 121,243.00 CUYD 7.50 909,322.500080 EXCAVATION-UNCLASSIFIED

203020310 79,660.00 CUYD 10.50 836,430.000090 SPECIAL BORROW-NEAT LINE

203080100 23,418.00 CUYD 3.50 81,963.000100 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 60,000.00 60,000.000110 TEMPORARY EROSION CONTROL - LS
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0001 GRADE, GRAVEL, PMS OVERLAY, BRIDGE REPAIRSECTION:

208010200 500.00 UNIT 1.00 500.000120 TEMPORARY EROSION CONTROL

212000000 23.00 STA 700.00 16,100.000130 OBLITERATE ROADWAY

301020252 1,050.00 CUYD 40.00 42,000.000140 BRIDGE END BACKFILL-TYPE 1

301020268 8,000.00 CUYD 26.00 208,000.000150 TRAFFIC GRAVEL

301020340 36,021.00 CUYD 25.25 909,530.250160 CRUSHED AGGREGATE COURSE

301020625 63,230.00 SQYD 0.35 22,130.500170 AGGREGATE TREATMENT

304010002 93,117.00 SQYD 0.30 27,935.100180 BLOTTER MATERIAL

304010005 41,797.00 CUYD 45.00 1,880,865.000190 BASE-CEMENT TREATED

401020045 41,100.00 TON 29.00 1,191,900.000200 PLANT MIX SURF GR S-3/4 IN

401020300 575.00 TON 160.00 92,000.000210 HYDRATED LIME

402020092 2,139.10 TON 425.00 909,117.500220 ASPHALT CEMENT PG 64-28

402020315 15,562.00 GAL 2.75 42,795.500230 EMULSIFIED ASPHALT-TACK COAT

402020320 10,179.00 GAL 1.50 15,268.500240 EMULSIFIED ASPHALT-FOG SEAL

402020360 80.10 TON 560.00 44,856.000250 EMULSIFIED ASPHALT CRS-2
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0001 GRADE, GRAVEL, PMS OVERLAY, BRIDGE REPAIRSECTION:

402020368 243.50 TON 417.00 101,539.500260 EMULSIFIED ASPHALT CRS-2P

409000010 136,881.00 SQYD 0.50 68,440.500270 COVER-TYPE 1

411011130 4.60 MILE 1,367.00 6,288.200280 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 9.20 MILE 967.00 8,896.400290 RUMBLE STRIPS

551020030 18.00 CUYD 2,200.00 39,600.000300 CONCRETE-CLASS GENERAL

557010500 787.60 LNFT 157.65 124,165.140310 REVISE BRIDGE RAIL

563000040 1,883.80 SQYD 28.00 52,746.400320 POLYMER OVERLAY

563000100 1,883.80 SQYD 4.00 7,535.200330 PREPARE DECK

603000050 123.00 CUYD 50.00 6,150.000340 GRANULAR BEDDING MATERIAL

603000060 420.00 CUYD 40.00 16,800.000350 FOUNDATION MATERIAL

603010020 62.00 CUYD 178.00 11,036.000360 FILL AND ABANDON PIPE

603010040 718.00 LNFT 43.00 30,874.000370 DRAINAGE PIPE 18 IN

603010048 330.00 LNFT 81.00 26,730.000380 DRAINAGE PIPE 24 IN

603010064 106.00 LNFT 257.00 27,242.000390 DRAINAGE PIPE 42 IN

Page 21 of 27

HOBSON - EAST

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

202

Tabulation of Bids

Contract Time:June 29, 2017

Contract Description:

08617

(4368023000) NH 57-2(23)58
HOBSON - EAST
(8948002000) STPS 426-1(2)0
RRXING - MOCCASIN (S-426)

120 WORKING DAYS

Judith Basin

Min: Max:

07/11/2017 13:00:09

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 GRADE, GRAVEL, PMS OVERLAY, BRIDGE REPAIRSECTION:

603010066 280.00 LNFT 218.00 61,040.000400 DRAINAGE PIPE 36 IN

603010068 106.00 LNFT 260.00 27,560.000410 DRAINAGE PIPE 48 IN

603010084 112.00 LNFT 275.00 30,800.000420 DRAINAGE PIPE 72 IN

603012880 154.00 LNFT 98.00 15,092.000430 RCP IRR 24 IN CLASS 3

603012965 263.00 LNFT 242.00 63,646.000440 RCP IRR 42 IN CLASS 5

603013223 96.00 LNFT 210.00 20,160.000450 RCPA 44 IN CL 4

603015270 328.00 LNFT 65.00 21,320.000460 EMBANKMENT PROTECTOR 18 IN

603587020 1,165.90 LNFT 28.00 32,645.200470 REMOVE PIPE CULVERT

606010040 630.00 LNFT 35.00 22,050.000480 GUARDRAIL-STEEL BOX BEAM

606010266 8.00 EACH 3,600.00 28,800.000490 GRD RL-BOX BEAM/BR APP-SEC TYPE 2

606010385 1,587.50 LNFT 1.45 2,301.880500 REMOVE GUARDRAIL

606010641 8.00 EACH 4,300.00 34,400.000510 GD RL BOX BEAM OPT TERM SEC

607100114 711.00 LNFT 2.75 1,955.250520 FARM FENCE-TYPE F2W-32 IN WW

607100259 23,922.00 LNFT 1.95 46,647.900530 FARM FENCE-TYPE F5W
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0001 GRADE, GRAVEL, PMS OVERLAY, BRIDGE REPAIRSECTION:

607100360 133.00 EACH 115.00 15,295.000540 FARM FENCE-PANEL/SINGLE FW

607100380 10.00 EACH 145.00 1,450.000550 FARM FENCE-PANEL/DOUBLE FW

607100430 144.00 LNFT 6.00 864.000560 FARM GATE-WIRE-TYPE G-2

607100551 1,000.00 LNFT 1.00 1,000.000570 FENCE-TEMPORARY

607100720 13.00 EACH 30.00 390.000580 DEADMAN

607150125 108.00 LNFT 10.00 1,080.000590 RESET FENCE

609010010 600.00 LNFT 10.95 6,570.000600 CURB-CONCRETE

610100101 71.10 ACRE 350.00 24,885.000610 SEEDING AREA NO 1

610100102 1.40 ACRE 670.00 938.000620 SEEDING AREA NO 2

610100103 18.10 ACRE 250.00 4,525.000630 SEEDING AREA NO 3

610100326 71.10 ACRE 55.00 3,910.500640 FERTILIZING AREA NO 1

610100555 89.20 ACRE 55.00 4,906.000650 CONDITION SEEDBED SURFACE

610100561 10,102.00 SQYD 2.90 29,295.800660 EROSION CONTROL BLANKET-LONG-TERM

610100565 480.00 SQYD 3.10 1,488.000670 EROSION CONTROL BLANKET-HIGH-PERFORM
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0001 GRADE, GRAVEL, PMS OVERLAY, BRIDGE REPAIRSECTION:

610220050 1.40 ACRE 8,500.00 11,900.000680 MULCH-COMPOST

613100030 83.70 CUYD 130.00 10,881.000690 RIPRAP-CLASS 1 RANDOM

613100040 120.00 CUYD 130.00 15,600.000700 RIPRAP-CLASS 2 RANDOM

613300050 24.00 CUYD 130.00 3,120.000710 BANK PROTECTION-TYPE 3

615010062 (1) LS 16,000.00 16,000.000720 IRRIGATION STRUCTURE

615010580 1.00 EACH 2,000.00 2,000.000730 TRASH GUARD

616343914 350.00 LNFT 12.00 4,200.000740 CONDUIT-PLASTIC 1 1/2 IN

616783007 3.00 EACH 600.00 1,800.000750 PULL BOX-COMPOSITE TYPE 2

617000000 1.50 CUYD 1,350.00 2,025.000760 FOUNDATION-CONCRETE

617033214 75.00 LNFT 1.50 112.500770 CABLE-COPPER 3AWG14-600V

617123108 800.00 LNFT 1.10 880.000780 CONDUCTOR-COPPER AWG8-600V

617123110 400.00 LNFT 0.95 380.000790 CONDUCTOR-COPPER AWG10-600V

617183056 3.00 EACH 2,570.00 7,710.000800 STANDARD-STL TYPE 10-A-500-6

617303300 3.00 EACH 565.00 1,695.000810 HIGH EFFICACY LUMINAIRE LED
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0001 GRADE, GRAVEL, PMS OVERLAY, BRIDGE REPAIRSECTION:

617333120 1.00 EACH 1,395.00 1,395.000820 SERV ASSEMB-20 AMP

618030005 600,000.00 UNIT 0.67 402,000.000840 TRAFFIC CONTROL DEVICES CB

618100000 88.00 SQFT 35.00 3,080.000850 SINGLE USE SIGNS

619010058 249.50 SQFT 20.00 4,990.000860 SIGNS-ALUM SHEET INCR IV

619010086 321.60 SQFT 22.00 7,075.200870 SIGNS-ALUM REFL SHEET IV

619010200 3.00 EACH 150.00 450.000880 RESET SIGNS

619010230 36.00 EACH 25.00 900.000890 REMOVE SIGN

619010240 9.00 EACH 175.00 1,575.000900 REMOVE SIGN-GUIDE

619010300 688.00 LB 5.50 3,784.000910 POSTS-TUBULAR STEEL

619010310 100.00 LB 5.00 500.000920 POSTS-STEEL U SIGN

619010320 2,729.00 LB 4.25 11,598.250930 POSTS-STEEL STRUCTURAL SIGN

619010480 300.00 LNFT 9.00 2,700.000940 POLES-TREATED WOOD 4 IN

619010490 96.00 LNFT 11.00 1,056.000950 POLES-TREATED WOOD 5 IN

619010722 6.00 EACH 900.00 5,400.000960 FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)
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0001 GRADE, GRAVEL, PMS OVERLAY, BRIDGE REPAIRSECTION:

619010724 12.00 EACH 950.00 11,400.000970 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619010742 2.00 EACH 900.00 1,800.000980 FRANG SIGN POST BKWY-3.5 IN RD (89MM)

619010744 3.00 EACH 900.00 2,700.000990 FRANG SIGN POST BKWY-4 IN RD (100 MM)

619011010 268.00 EACH 20.00 5,360.001000 DELINEATOR DES A

619011040 14.00 EACH 23.00 322.001010 DELINEATOR DES D

619011070 14.00 EACH 23.00 322.001020 DELINEATOR DES G

619011179 3.00 EACH 125.00 375.001030 DELINEATOR-FLEX SURF MTD WH

620010301 4.00 GAL 300.00 1,200.001040 CURB MARKING-YELLOW EPOXY

620011105 18.00 GAL 250.00 4,500.001050 WORDS AND SYMBOLS-WHITE PAINT

620011110 18.00 GAL 250.00 4,500.001060 WORDS AND SYMBOLS-YELLOW PAINT

620011260 13.00 GAL 300.00 3,900.001070 WORDS AND SYMBOLS-WHITE EPOXY

620011265 17.00 GAL 300.00 5,100.001080 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 7.30 MILE 450.00 3,285.001090 TEMPORARY STRIPING

620013000 404.00 GAL 30.00 12,120.001100 STRIPING-WHITE PAINT
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Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

202

Tabulation of Bids

Contract Time:June 29, 2017

Contract Description:

08617

(4368023000) NH 57-2(23)58
HOBSON - EAST
(8948002000) STPS 426-1(2)0
RRXING - MOCCASIN (S-426)

120 WORKING DAYS

Judith Basin

Min: Max:

07/11/2017 13:00:09
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0001 GRADE, GRAVEL, PMS OVERLAY, BRIDGE REPAIRSECTION:

620013960 270.00 GAL 58.00 15,660.001110 STRIPING-WHITE EPOXY

620014000 226.00 GAL 30.00 6,780.001120 STRIPING-YELLOW PAINT

620014960 135.00 GAL 58.00 7,830.001130 STRIPING-YELLOW EPOXY

622011043 348.00 SQYD 6.00 2,088.001140 PERM EROSION CONTROL-HIGH SURV

622011084 48,706.00 SQYD 1.30 63,317.801150 GEOTEXTILE STABILIZATION

622011086 6,161.00 SQYD 1.50 9,241.501160 SEPARATION GEOTEXTILE - HIGH

$10,169,681.00Section Totals

( ) indicates item is bid as Lump Sum

$10,169,681.00

$10,169,681.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $386,227.50 93.77% 100.00%

1 6809 SOUTH HILLS ELECTRIC, INC. $411,902.64 100.00% 106.65%

2 2084 MONTANA LINES, INC. - GFLS $435,444.18 105.72% 112.74%

Vendor Ranking

Contract ID:

HOLMES & HILL/WARREN AVE-BUTTE

ButteLetting Date:

Contract Description:

District(s): 35 WORKING DAYS

08417

June 29, 2017 9:00
A.M.

(7970003000) STPU-G 1820(3)
HOLMES & HILL/WARREN AVE-BUTTE

Silver Bow203 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

07/11/2017 13:00:09

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SOUTH HILLS
ELECTRIC, INC.

(2) MONTANA
LINES, INC. -

GFLS

Line
Number

0001 REALIGN INTERSECTION, SIGNING, TRAFFIC SIGNALSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 45,000.00 45,000.00 61,900.00 61,900.00 70,000.00 70,000.000020 MOBILIZATION

202020041 (1) LS 25,000.00 25,000.00 8,580.00 8,580.00 14,080.00 14,080.000030 REMOVE STRUCTURE

203020225 417.00 CUYD 50.00 20,850.00 28.60 11,926.20 28.60 11,926.200040 EXCAVATION-STREET

208010000 (1) LS 3,000.00 3,000.00 5,500.00 5,500.00 5,500.00 5,500.000050 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL

301020340 198.00 CUYD 70.00 13,860.00 75.90 15,028.20 75.90 15,028.200070 CRUSHED AGGREGATE COURSE

401020055 206.00 TON 115.00 23,690.00 198.66 40,923.96 200.00 41,200.000080 COMMERCIAL MIX-3/8 IN-PG 64-28

411010000 2,318.00 SQYD 4.00 9,272.00 3.96 9,179.28 4.00 9,272.000090 COLD MILLING

603000050 30.00 CUYD 60.00 1,800.00 49.50 1,485.00 49.50 1,485.000100 GRANULAR BEDDING MATERIAL

603010020 64.00 CUYD 160.00 10,240.00 48.60 3,110.40 269.50 17,248.000110 FILL AND ABANDON PIPE
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0001 REALIGN INTERSECTION, SIGNING, TRAFFIC SIGNALSECTION:

603012810 82.00 LNFT 75.00 6,150.00 80.30 6,584.60 80.30 6,584.600120 RCP IRR 12 IN CLASS 4

603014242 5.00 EACH 400.00 2,000.00 495.00 2,475.00 495.00 2,475.000130 ADJUST VALVE BOX

604000100 2.00 EACH 1,037.00 2,074.00 825.00 1,650.00 825.00 1,650.000140 ADJUST MANHOLE

604000160 2.00 EACH 1,000.00 2,000.00 440.00 880.00 440.00 880.000150 REMOVE CURB INLET

604000200 1.00 EACH 3,050.00 3,050.00 3,080.00 3,080.00 3,080.00 3,080.000160 RESET FIRE HYDRANT

604010172 1.00 EACH 1,240.00 1,240.00 1,100.00 1,100.00 1,100.00 1,100.000170 REMOVE MANHOLE

604010212 2.00 EACH 2,725.00 5,450.00 10.45 20.90 3,520.00 7,040.000180 INLET DROP-TYPE 4

608010020 409.50 SQYD 90.00 36,855.00 54.45 22,297.28 61.00 24,979.500190 SIDEWALK-CONCRETE 4 IN

608010050 46.10 SQYD 100.00 4,610.00 58.30 2,687.63 87.00 4,010.700200 SIDEWALK-CONCRETE 6 IN

608010125 10.20 SQYD 425.00 4,335.00 396.00 4,039.20 395.00 4,029.000210 DETEC WARNING DEVICES-TYPE 1

609010200 725.90 LNFT 38.00 27,584.20 18.43 13,378.34 21.40 15,534.260220 CURB AND GUTTER-CONC

610010100 10.00 CUYD 24.00 240.00 30.25 302.50 25.00 250.000230 TOPSOIL

610100101 0.10 ACRE 1,370.00 137.00 638.00 63.80 1,320.00 132.000240 SEEDING AREA NO 1

610100555 0.10 ACRE 100.00 10.00 3,025.00 302.50 3,850.00 385.000250 CONDITION SEEDBED SURFACE

610220050 0.10 ACRE 3,000.00 300.00 10,560.00 1,056.00 14,190.00 1,419.000260 MULCH-COMPOST
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0001 REALIGN INTERSECTION, SIGNING, TRAFFIC SIGNALSECTION:

610508013 (1) LS 2,000.00 2,000.00 550.00 550.00 825.00 825.000270 RELOCATE SPRINKLER

616343920 150.00 LNFT 9.00 1,350.00 18.00 2,700.00 11.05 1,657.500280 CONDUIT-PLASTIC 2 IN

616343924 475.00 LNFT 13.00 6,175.00 35.00 16,625.00 15.95 7,576.250290 CONDUIT-PLASTIC 2 1/2 IN

616343930 220.00 LNFT 14.40 3,168.00 35.00 7,700.00 20.40 4,488.000300 CONDUIT-PLASTIC 3 IN

616782999 1.00 EACH 250.00 250.00 400.00 400.00 75.75 75.750310 ADJUST PULL BOX

616783007 3.00 EACH 580.00 1,740.00 680.00 2,040.00 745.00 2,235.000320 PULL BOX-COMPOSITE TYPE 2

616783008 1.00 EACH 810.00 810.00 1,000.00 1,000.00 955.00 955.000330 PULL BOX-COMPOSITE TYPE 3

617000000 9.00 CUYD 1,247.00 11,223.00 1,200.00 10,800.00 1,660.00 14,940.000340 FOUNDATION-CONCRETE

617033214 60.00 LNFT 1.30 78.00 1.05 63.00 1.40 84.000350 CABLE-COPPER 3AWG14-600V

617033414 1,035.00 LNFT 1.90 1,966.50 2.50 2,587.50 1.75 1,811.250360 CABLE-COPPER 7AWG14-600V

617033514 515.00 LNFT 2.30 1,184.50 3.00 1,545.00 2.05 1,055.750370 CABLE-COPPER 9AWG14-600V

617123106 645.00 LNFT 1.20 774.00 1.25 806.25 1.00 645.000380 CONDUCTOR-COPPER AWG6-600V

617123108 650.00 LNFT 1.10 715.00 1.50 975.00 1.00 650.000390 CONDUCTOR-COPPER AWG8-600V

617123110 450.00 LNFT 0.78 351.00 1.00 450.00 0.55 247.500400 CONDUCTOR-COPPER AWG10-600V

617233030 1.00 EACH 250.00 250.00 1,400.00 1,400.00 1,110.00 1,110.000410 CONTROLLER-CAB PEDESTAL TYPE P
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0001 REALIGN INTERSECTION, SIGNING, TRAFFIC SIGNALSECTION:

617303300 2.00 EACH 982.00 1,964.00 600.00 1,200.00 645.00 1,290.000420 HIGH EFFICACY LUMINAIRE LED

617333160 1.00 EACH 2,320.00 2,320.00 2,200.00 2,200.00 2,205.00 2,205.000430 SERV ASSEMB-60 AMP

617503130 8.00 EACH 1,080.00 8,640.00 1,600.00 12,800.00 1,205.00 9,640.000440 SIG-TRAF 3 COL-1 WAY 12-12-12

617553020 8.00 EACH 942.00 7,536.00 1,250.00 10,000.00 1,180.00 9,440.000450 SIG-PEDESTRIAN TYPE 2

617605081 1.00 EACH 1,017.00 1,017.00 1,044.00 1,044.00 1,195.00 1,195.000460 CONTLR/TRAF-ACTUAT TYPE 8-A

617673100 5.00 EACH 690.00 3,450.00 825.00 4,125.00 535.00 2,675.000470 SIG STANDARD TYPE 1-100

617695503 1.00 EACH 1,133.00 1,133.00 1,800.00 1,800.00 1,485.00 1,485.000480 SIG STANDARD TYPE 2-A-500-3

617695504 1.00 EACH 1,268.00 1,268.00 1,800.00 1,800.00 1,485.00 1,485.000490 SIG STANDARD TYPE 2-A-500-4

617715053 1.00 EACH 750.00 750.00 2,250.00 2,250.00 1,880.00 1,880.000500 SIG STANDARD TYPE 3-A-500-3

617715098 1.00 EACH 1,356.00 1,356.00 2,250.00 2,250.00 1,880.00 1,880.000510 SIG STANDARD TYPE 3-A-900-8

617763500 2.00 EACH 8,520.00 17,040.00 12,000.00 24,000.00 9,925.00 19,850.000520 DETECTOR-RADAR/PRESENCE

617903255 8.00 EACH 1,035.00 8,280.00 1,200.00 9,600.00 1,400.00 11,200.000530 PUSH BUTTON-PEDESTRIAN-TACTILE

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000540 TRAFFIC CONTROL-FIXED

618030080 (1) LS 30,000.00 30,000.00 46,200.00 46,200.00 50,000.00 50,000.000550 TRAFFIC CONTROL

619010086 33.00 SQFT 38.00 1,254.00 38.50 1,270.50 35.60 1,174.800560 SIGNS-ALUM REFL SHEET IV
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0001 REALIGN INTERSECTION, SIGNING, TRAFFIC SIGNALSECTION:

619010088 31.20 SQFT 25.00 780.00 38.50 1,201.20 35.60 1,110.720570 SIGNS-ALUM REFL SHEET IX

619010230 6.00 EACH 72.00 432.00 50.00 300.00 37.00 222.000580 REMOVE SIGN

619010340 306.00 LB 6.30 1,927.80 9.90 3,029.40 6.20 1,897.200590 POSTS-TUBULAR STEEL-SQ-PERF

619010770 2.00 EACH 360.00 720.00 550.00 1,100.00 315.00 630.000600 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

620010301 7.00 GAL 232.00 1,624.00 385.00 2,695.00 385.00 2,695.000610 CURB MARKING-YELLOW EPOXY

620011105 12.00 GAL 220.00 2,640.00 275.00 3,300.00 275.00 3,300.000620 WORDS AND SYMBOLS-WHITE PAINT

620011260 7.00 GAL 410.00 2,870.00 385.00 2,695.00 385.00 2,695.000630 WORDS AND SYMBOLS-WHITE EPOXY

620012950 0.10 MILE 235.00 23.50 1,100.00 110.00 1,100.00 110.000640 TEMPORARY STRIPING

620013000 8.00 GAL 35.00 280.00 110.00 880.00 110.00 880.000650 STRIPING-WHITE PAINT

620013960 6.00 GAL 150.00 900.00 165.00 990.00 165.00 990.000660 STRIPING-WHITE EPOXY

620014000 8.00 GAL 50.00 400.00 110.00 880.00 110.00 880.000670 STRIPING-YELLOW PAINT

620014960 6.00 GAL 140.00 840.00 165.00 990.00 165.00 990.000680 STRIPING-YELLOW EPOXY

$435,444.18$386,227.50 $411,902.64Section Totals
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( ) indicates item is bid as Lump Sum

$411,902.64$386,227.50 $435,444.18

$386,227.50

Contract Item Totals

$411,902.64 435,444.18Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $113,620.00 147.37% 100.00%

1 2043 MIDLAND ELECTRIC & CONTRACTING,
INC.

$77,098.00 100.00% 67.86%

2 4007 C & L SERVICE, INC. $77,578.50 100.62% 68.28%

3 2084 MONTANA LINES, INC. - GFLS $104,290.50 135.27% 91.79%

Vendor Ranking

Contract ID:

SF 139 - SIGNAL 13TH & PARKHILL

BillingsLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

09617

June 29, 2017 9:00
A.M.

(8610098000) HSIP-G 1099(98)
SF 139 - SIGNAL 13TH & PARKHILL

Yellowstone204 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

07/11/2017 13:00:09
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) MIDLAND
ELECTRIC &

CONTRACTING,
INC.

(2) C & L
SERVICE, INC.

Line
Number

0001 SIGNAL INSTALLATIONSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 15,000.00 15,000.00 3,900.00 3,900.00 6,100.00 6,100.000020 MOBILIZATION

616343920 210.00 LNFT 10.00 2,100.00 10.00 2,100.00 5.50 1,155.000030 CONDUIT-PLASTIC 2 IN

616343924 200.00 LNFT 11.00 2,200.00 6.00 1,200.00 6.90 1,380.000040 CONDUIT-PLASTIC 2 1/2 IN

616783007 2.00 EACH 650.00 1,300.00 800.00 1,600.00 575.00 1,150.000050 PULL BOX-COMPOSITE TYPE 2

617000000 8.00 CUYD 1,500.00 12,000.00 900.00 7,200.00 780.00 6,240.000060 FOUNDATION-CONCRETE

617033314 1,400.00 LNFT 1.75 2,450.00 0.60 840.00 1.80 2,520.000070 CABLE-COPPER 5AWG14-600V

617033414 750.00 LNFT 2.00 1,500.00 1.50 1,125.00 2.10 1,575.000080 CABLE-COPPER 7AWG14-600V

617123106 190.00 LNFT 1.40 266.00 1.10 209.00 0.85 161.500090 CONDUCTOR-COPPER AWG6-600V

617123110 1,140.00 LNFT 0.60 684.00 0.60 684.00 0.60 684.000100 CONDUCTOR-COPPER AWG10-600V

617233030 1.00 EACH 1,175.00 1,175.00 2,700.00 2,700.00 1,500.00 1,500.000110 CONTROLLER-CAB PEDESTAL TYPE P
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0001 SIGNAL INSTALLATIONSECTION:

617303300 3.00 EACH 850.00 2,550.00 690.00 2,070.00 720.00 2,160.000120 HIGH EFFICACY LUMINAIRE LED

617333000 1.00 EACH 1,150.00 1,150.00 150.00 150.00 1,985.00 1,985.000130 SERV ASSEMBLY-MODIFY

617503130 8.00 EACH 900.00 7,200.00 1,050.00 8,400.00 920.00 7,360.000140 SIG-TRAF 3 COL-1 WAY 12-12-12

617553020 8.00 EACH 900.00 7,200.00 900.00 7,200.00 945.00 7,560.000150 SIG-PEDESTRIAN TYPE 2

617605081 1.00 EACH 2,500.00 2,500.00 800.00 800.00 1,750.00 1,750.000160 CONTLR/TRAF-ACTUAT TYPE 8-A

617673100 4.00 EACH 700.00 2,800.00 800.00 3,200.00 750.00 3,000.000170 SIG STANDARD TYPE 1-100

617673140 1.00 EACH 850.00 850.00 800.00 800.00 855.00 855.000180 SIG STANDARD TYPE 1-140

617695504 1.00 EACH 850.00 850.00 1,100.00 1,100.00 1,200.00 1,200.000190 SIG STANDARD TYPE 2-A-500-4

617715051 1.00 EACH 1,000.00 1,000.00 1,000.00 1,000.00 1,580.00 1,580.000200 SIG STANDARD TYPE 3-A-500-1

617715052 2.00 EACH 1,200.00 2,400.00 1,100.00 2,200.00 1,580.00 3,160.000210 SIG STANDARD TYPE 3-A-500-2

617781000 (1) LS 5,000.00 5,000.00 2,558.00 2,558.00 1,800.00 1,800.000220 REMOVE AND SALVAGE MISC ELECTRICAL

617903255 8.00 EACH 1,000.00 8,000.00 1,000.00 8,000.00 1,050.00 8,400.000230 PUSH BUTTON-PEDESTRIAN-TACTILE

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000240 TRAFFIC CONTROL-FIXED

618030080 (1) LS 25,000.00 25,000.00 4,400.00 4,400.00 2,800.00 2,800.000250 TRAFFIC CONTROL

619010086 18.00 SQFT 30.00 540.00 49.00 882.00 54.00 972.000260 SIGNS-ALUM REFL SHEET IV
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0001 SIGNAL INSTALLATIONSECTION:

619010230 4.00 EACH 80.00 320.00 120.00 480.00 133.00 532.000270 REMOVE SIGN

620010301 6.00 GAL 52.00 312.00 600.00 3,600.00 385.00 2,310.000280 CURB MARKING-YELLOW EPOXY

620011260 5.00 GAL 307.00 1,535.00 120.00 600.00 385.00 1,925.000290 WORDS AND SYMBOLS-WHITE EPOXY

620013960 2.00 GAL 64.00 128.00 650.00 1,300.00 66.00 132.000300 STRIPING-WHITE EPOXY

620014960 2.00 GAL 55.00 110.00 650.00 1,300.00 66.00 132.000310 STRIPING-YELLOW EPOXY

$77,578.50$113,620.00 $77,098.00Section Totals

( ) indicates item is bid as Lump Sum

$77,098.00$113,620.00 $77,578.50

$113,620.00

Contract Item Totals

$77,098.00 77,578.50Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) MONTANA
LINES, INC. -

GFLS

Line
Number

0001 SIGNAL INSTALLATIONSECTION:

104030010 5,000.00 UNIT 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 11,355.00 11,355.000020 MOBILIZATION

616343920 210.00 LNFT 12.95 2,719.500030 CONDUIT-PLASTIC 2 IN

616343924 200.00 LNFT 15.40 3,080.000040 CONDUIT-PLASTIC 2 1/2 IN

616783007 2.00 EACH 935.00 1,870.000050 PULL BOX-COMPOSITE TYPE 2

617000000 8.00 CUYD 1,355.00 10,840.000060 FOUNDATION-CONCRETE

617033314 1,400.00 LNFT 2.20 3,080.000070 CABLE-COPPER 5AWG14-600V

617033414 750.00 LNFT 1.95 1,462.500080 CABLE-COPPER 7AWG14-600V

617123106 190.00 LNFT 1.15 218.500090 CONDUCTOR-COPPER AWG6-600V

617123110 1,140.00 LNFT 0.65 741.000100 CONDUCTOR-COPPER AWG10-600V

617233030 1.00 EACH 1,320.00 1,320.000110 CONTROLLER-CAB PEDESTAL TYPE P
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0001 SIGNAL INSTALLATIONSECTION:

617303300 3.00 EACH 805.00 2,415.000120 HIGH EFFICACY LUMINAIRE LED

617333000 1.00 EACH 335.00 335.000130 SERV ASSEMBLY-MODIFY

617503130 8.00 EACH 1,420.00 11,360.000140 SIG-TRAF 3 COL-1 WAY 12-12-12

617553020 8.00 EACH 1,335.00 10,680.000150 SIG-PEDESTRIAN TYPE 2

617605081 1.00 EACH 1,465.00 1,465.000160 CONTLR/TRAF-ACTUAT TYPE 8-A

617673100 4.00 EACH 610.00 2,440.000170 SIG STANDARD TYPE 1-100

617673140 1.00 EACH 735.00 735.000180 SIG STANDARD TYPE 1-140

617695504 1.00 EACH 1,785.00 1,785.000190 SIG STANDARD TYPE 2-A-500-4

617715051 1.00 EACH 2,035.00 2,035.000200 SIG STANDARD TYPE 3-A-500-1

617715052 2.00 EACH 2,035.00 4,070.000210 SIG STANDARD TYPE 3-A-500-2

617781000 (1) LS 1,205.00 1,205.000220 REMOVE AND SALVAGE MISC ELECTRICAL

617903255 8.00 EACH 1,600.00 12,800.000230 PUSH BUTTON-PEDESTRIAN-TACTILE

618030015 500.00 UNIT 1.00 500.000240 TRAFFIC CONTROL-FIXED

618030080 (1) LS 5,400.00 5,400.000250 TRAFFIC CONTROL

619010086 18.00 SQFT 40.00 720.000260 SIGNS-ALUM REFL SHEET IV
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0001 SIGNAL INSTALLATIONSECTION:

619010230 4.00 EACH 40.00 160.000270 REMOVE SIGN

620010301 6.00 GAL 385.00 2,310.000280 CURB MARKING-YELLOW EPOXY

620011260 5.00 GAL 385.00 1,925.000290 WORDS AND SYMBOLS-WHITE EPOXY

620013960 2.00 GAL 66.00 132.000300 STRIPING-WHITE EPOXY

620014960 2.00 GAL 66.00 132.000310 STRIPING-YELLOW EPOXY

$104,290.50Section Totals

( ) indicates item is bid as Lump Sum

$104,290.50

$104,290.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $75,195.00 101.96% 100.00%

1 0113 HIGHLAND CONSTRUCTION SERVICES,
LLC

$73,750.00 100.00% 98.08%

2 4179 EHC, LLC $113,592.50 154.02% 151.06%

Vendor Ranking

Contract ID:

RETAINING WALL - EAST OF BASIN

ButteLetting Date:

Contract Description:

District(s): 20 WORKING DAYS

03717

June 29, 2017 9:00
A.M.

(9340099000) IM 15-3(99)158
RETAINING WALL - EAST OF BASIN

Jefferson205 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HIGHLAND
CONSTRUCTION
SERVICES, LLC

(2) EHC, LLC

Line
Number

0001 RETAINING WALL REPAIRSECTION:

104030010 8,000.00 UNIT 1.00 8,000.00 1.00 8,000.00 1.00 8,000.000010 MISCELLANEOUS WORK

104030011 (1) LS 800.00 800.00 10,000.00 10,000.00 3,640.00 3,640.000020 MISCELLANEOUS ITEMS-LS

104030045 2.00 EACH 4,000.00 8,000.00 2,500.00 5,000.00 2,960.00 5,920.000030 MISCELLANEOUS ITEMS-EACH

109200005 (1) LS 13,500.00 13,500.00 10,000.00 10,000.00 11,600.00 11,600.000040 MOBILIZATION

208010000 (1) LS 2,000.00 2,000.00 2,000.00 2,000.00 3,050.00 3,050.000050 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL

609010112 297.00 LNFT 35.00 10,395.00 50.00 14,850.00 64.00 19,008.000070 CURB 4 IN-CONCRETE

613100050 60.00 CUYD 200.00 12,000.00 125.00 7,500.00 391.00 23,460.000080 RIPRAP-CLASS 3 RANDOM

613100075 24.00 SQYD 175.00 4,200.00 200.00 4,800.00 630.00 15,120.000090 RIPRAP-GROUTED

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000100 TRAFFIC CONTROL-FIXED

618030080 (1) LS 15,000.00 15,000.00 10,000.00 10,000.00 21,800.00 21,800.000110 TRAFFIC CONTROL
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0001 RETAINING WALL REPAIRSECTION:

622011043 30.00 SQYD 10.00 300.00 20.00 600.00 33.15 994.500120 PERM EROSION CONTROL-HIGH SURV

$113,592.50$75,195.00 $73,750.00Section Totals

( ) indicates item is bid as Lump Sum

$73,750.00$75,195.00 $113,592.50

$75,195.00

Contract Item Totals

$73,750.00 113,592.50Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $9,875,511.25 105.91% 100.00%

1 2087 NELCON, INC. $9,324,142.00 100.00% 94.42%

2 2050 RIVERSIDE CONTRACTING, INC. - MSLA $9,490,107.30 101.78% 96.10%

3 6271 KNIFE RIVER CORPORATION - BELG $10,212,019.00 109.52% 103.41%

4 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$10,648,722.97 114.21% 107.83%

Vendor Ranking

Contract ID:

BELGRADE - SOUTH

ButteLetting Date:

Contract Description:

District(s): 160 WORKING DAYS

06617

July 13, 2017 9:00
A.M.

(4306016000) NHIP-HSIP 85-1(16)3
BELGRADE - SOUTH

Gallatin101 Counties:

Contract
Time:

Call Order:

Project(s):
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Min: Max:

07/25/2017 11:23:16
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) NELCON, INC. (2) RIVERSIDE
CONTRACTING,

INC. - MSLA

Line
Number

0001 GRADE, GRVL, PL MIX SURF, DRNG, SIGNING, ELECT AND PVMNT MKGSECTION:

103000000 1,000.00 HOUR 12.00 12,000.00 25.00 25,000.00 20.00 20,000.000010 TRAINING PROGRAM

103500005 (1) LS 2,500.00 2,500.00 1,000.00 1,000.00 500.00 500.000020 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000030 MISCELLANEOUS WORK

104030013 50.00 HOUR 350.00 17,500.00 400.00 20,000.00 215.00 10,750.000040 MISCELLANEOUS ITEMS-HOUR

105080115 86,210.00 CRFT 0.55 47,415.50 0.50 43,105.00 0.50 43,105.000050 FINISH GRADE CONTROL

107000020 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.00 1.00 15,000.000060 CONTAMINATED SOIL

107000060 1,200.00 UNIT 1.00 1,200.00 1.00 1,200.00 1.00 1,200.000070 NOXIOUS WEED CONTROL

108000000 (1) LS 3,000.00 3,000.00 12,000.00 12,000.00 2,500.00 2,500.000080 CRITICAL PATH SCHEDULE

109200005 (1) LS 735,000.00 735,000.00 750,000.08 750,000.08 575,000.00 575,000.000090 MOBILIZATION

202020140 39.00 SQYD 45.00 1,755.00 20.00 780.00 30.00 1,170.000100 REMOVE BITUMINOUS PAVEMENT

203020100 110,626.00 CUYD 5.50 608,443.00 6.25 691,412.50 6.50 719,069.000110 EXCAVATION-UNCLASSIFIED
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0001 GRADE, GRVL, PL MIX SURF, DRNG, SIGNING, ELECT AND PVMNT MKGSECTION:

203020310 110,320.00 CUYD 9.50 1,048,040.00 8.50 937,720.00 9.75 1,075,620.000120 SPECIAL BORROW-NEAT LINE

203080100 9,260.00 CUYD 4.75 43,985.00 6.00 55,560.00 4.50 41,670.000130 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 50,000.00 50,000.00 75,000.00 75,000.00 55,000.00 55,000.000140 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000150 TEMPORARY EROSION CONTROL

210020170 24.00 MILE 70.00 1,680.00 35.00 840.00 32.00 768.000160 TEST TRAILER-TRANSPORT,SETUP

301020268 5,000.00 CUYD 17.50 87,500.00 12.00 60,000.00 15.00 75,000.000170 TRAFFIC GRAVEL

301020340 42,175.00 CUYD 20.00 843,500.00 25.00 1,054,375.00 18.75 790,781.250180 CRUSHED AGGREGATE COURSE

301020348 206.50 CUYD 48.00 9,912.00 33.00 6,814.50 40.00 8,260.000190 DRAIN AGGREGATE

301020625 148,743.00 SQYD 0.35 52,060.05 0.30 44,622.90 0.30 44,622.900200 AGGREGATE TREATMENT

401020023 1,484.00 TON 90.00 133,560.00 72.00 106,848.00 85.00 126,140.000210 COMMERCIAL MIX-PG 58-28

401020045 32,451.00 TON 30.00 973,530.00 34.00 1,103,334.00 29.00 941,079.000220 PLANT MIX SURF GR S-3/4 IN

401020060 7,492.00 TON 85.00 636,820.00 65.00 486,980.00 70.00 524,440.000230 COMMERCIAL MIX-3/8 IN-PG 70-28

401020300 454.00 TON 200.00 90,800.00 176.00 79,904.00 190.00 86,260.000240 HYDRATED LIME

402020095 1,752.10 TON 440.00 770,924.00 315.00 551,911.50 500.00 876,050.000250 ASPHALT CEMENT PG 70-28

402020305 671.00 GAL 3.00 2,013.00 3.00 2,013.00 2.65 1,778.150260 EMULSIFIED ASPHALT SS-1
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0001 GRADE, GRVL, PL MIX SURF, DRNG, SIGNING, ELECT AND PVMNT MKGSECTION:

402020315 19,991.00 GAL 2.00 39,982.00 2.00 39,982.00 2.00 39,982.000270 EMULSIFIED ASPHALT-TACK COAT

402020368 11.70 TON 500.00 5,850.00 725.00 8,482.50 540.00 6,318.000280 EMULSIFIED ASPHALT CRS-2P

409000020 6,341.00 SQYD 1.50 9,511.50 2.40 15,218.40 3.00 19,023.000290 COVER-TYPE 2

411011120 3.10 MILE 700.00 2,170.00 1,500.00 4,650.00 1,250.00 3,875.000300 CENTERLINE RUMBLE STRIPS-TYPE 1

411011135 4.70 MILE 700.00 3,290.00 1,100.00 5,170.00 1,000.00 4,700.000310 RUMBLE STRIPS

501010125 16,775.00 SQYD 90.00 1,509,750.00 72.00 1,207,800.00 85.00 1,425,875.000320 PORT CEM CONC PAVE 9 IN

551020030 4.00 CUYD 1,500.00 6,000.00 2,200.00 8,800.00 1,500.00 6,000.000330 CONCRETE-CLASS GENERAL

551020126 22.00 CUYD 180.00 3,960.00 300.00 6,600.00 125.00 2,750.000340 CONTROLLED LOW STRENGTH MATL

603000050 665.00 CUYD 40.00 26,600.00 100.00 66,500.00 65.00 43,225.000350 GRANULAR BEDDING MATERIAL

603010040 1,126.00 LNFT 42.00 47,292.00 43.00 48,418.00 46.00 51,796.000360 DRAINAGE PIPE 18 IN

603012540 240.00 LNFT 70.00 16,800.00 65.00 15,600.00 68.00 16,320.000370 RCP 18 IN CLASS 4

603012810 450.80 LNFT 60.00 27,048.00 130.00 58,604.00 50.00 22,540.000380 RCP IRR 12 IN CLASS 4

603012840 2,207.60 LNFT 60.00 132,456.00 50.00 110,380.00 50.00 110,380.000390 RCP IRR 18 IN CLASS 3

603012880 180.00 LNFT 75.00 13,500.00 65.00 11,700.00 80.00 14,400.000400 RCP IRR 24 IN CLASS 3

603013206 114.00 LNFT 90.00 10,260.00 80.00 9,120.00 95.00 10,830.000410 RCPA 22 IN CL 4
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0001 GRADE, GRVL, PL MIX SURF, DRNG, SIGNING, ELECT AND PVMNT MKGSECTION:

603013233 210.00 LNFT 220.00 46,200.00 205.00 43,050.00 220.00 46,200.000420 RCPA 58 IN CL 3

603013490 505.00 LNFT 25.00 12,625.00 25.00 12,625.00 10.00 5,050.000430 PIPE-CORR POLYETHYLENE DR 4 IN

603587020 2,094.90 LNFT 15.50 32,470.95 16.00 33,518.40 17.00 35,613.300440 REMOVE PIPE CULVERT

603587030 803.10 LNFT 18.00 14,455.80 21.00 16,865.10 20.00 16,062.000450 REMOVE STORM DRAIN

604000160 2.00 EACH 850.00 1,700.00 600.00 1,200.00 450.00 900.000460 REMOVE CURB INLET

604010045 7.00 EACH 2,500.00 17,500.00 4,500.00 31,500.00 3,200.00 22,400.000470 MANHOLE-48 IN (1220 MM) TYPE 3

604010172 1.00 EACH 1,700.00 1,700.00 600.00 600.00 850.00 850.000480 REMOVE MANHOLE

604010213 12.00 EACH 3,400.00 40,800.00 4,000.00 48,000.00 2,500.00 30,000.000490 INLET DROP-TYPE 5

604010274 1.00 EACH 3,700.00 3,700.00 3,900.00 3,900.00 3,000.00 3,000.000500 INLET MEDIAN-TYPE 3

606011081 143.00 EACH 300.00 42,900.00 200.00 28,600.00 210.00 30,030.000510 TEMP CONCRETE BARRIER RAIL

606011287 85.00 EACH 45.00 3,825.00 22.00 1,870.00 40.00 3,400.000520 RESET TEMP CONCR BARRIER RAIL

606011503 1.00 EACH 1,050.00 1,050.00 345.00 345.00 1,700.00 1,700.000530 RESET TEMP IMPACT ATTENUATOR

606011518 1.00 EACH 2,500.00 2,500.00 2,550.00 2,550.00 2,600.00 2,600.000540 TEMPORARY IMPACT ATTENUATOR

607000006 3.00 EACH 175.00 525.00 190.00 570.00 200.00 600.000550 PANEL-SINGLE CHAIN LINK

607100008 92.00 LNFT 20.00 1,840.00 30.00 2,760.00 31.00 2,852.000560 FENCE-SPECIAL DESIGN
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0001 GRADE, GRVL, PL MIX SURF, DRNG, SIGNING, ELECT AND PVMNT MKGSECTION:

607100114 6,138.00 LNFT 3.00 18,414.00 2.68 16,449.84 2.85 17,493.300570 FARM FENCE-TYPE F2W-32 IN WW

607100148 306.00 LNFT 3.25 994.50 3.00 918.00 3.00 918.000580 FARM FENCE-TYPE F2M-39 IN WW

607100229 4,787.00 LNFT 3.25 15,557.75 1.70 8,137.90 2.00 9,574.000590 FARM FENCE-TYPE F4W

607100360 64.00 EACH 140.00 8,960.00 125.00 8,000.00 130.00 8,320.000600 FARM FENCE-PANEL/SINGLE FW

607100430 48.00 LNFT 12.00 576.00 10.00 480.00 10.00 480.000610 FARM GATE-WIRE-TYPE G-2

607100440 48.00 LNFT 25.00 1,200.00 15.00 720.00 15.00 720.000620 FARM GATE-METAL-TYPE G-3

607100720 5.00 EACH 55.00 275.00 30.00 150.00 30.00 150.000630 DEADMAN

607150131 1.00 EACH 600.00 600.00 500.00 500.00 525.00 525.000640 RESET GATE

608000020 1.00 EACH 1,600.00 1,600.00 4,200.00 4,200.00 3,000.00 3,000.000650 SIDEWALK DRAIN

608010020 1,183.00 SQYD 51.00 60,333.00 58.00 68,614.00 73.00 86,359.000660 SIDEWALK-CONCRETE 4 IN

608010050 53.30 SQYD 60.00 3,198.00 72.00 3,837.60 83.00 4,423.900670 SIDEWALK-CONCRETE 6 IN

608010090 214.00 SQYD 45.00 9,630.00 45.00 9,630.00 42.00 8,988.000680 CONCRETE 3 IN

608010125 63.80 SQYD 450.00 28,710.00 325.00 20,735.00 375.00 23,925.000690 DETEC WARNING DEVICES-TYPE 1

609010121 883.50 LNFT 30.00 26,505.00 27.00 23,854.50 25.00 22,087.500700 CURB-SPECIAL DESIGN

609010160 149.90 SQYD 80.00 11,992.00 100.00 14,990.00 114.00 17,088.600710 GUTTER-CONC VALLEY
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0001 GRADE, GRVL, PL MIX SURF, DRNG, SIGNING, ELECT AND PVMNT MKGSECTION:

609010200 4,755.30 LNFT 19.00 90,350.70 23.00 109,371.90 14.50 68,951.850720 CURB AND GUTTER-CONC

610010100 3,500.00 CUYD 15.00 52,500.00 14.00 49,000.00 18.00 63,000.000730 TOPSOIL

610100101 14.60 ACRE 425.00 6,205.00 430.00 6,278.00 550.00 8,030.000740 SEEDING AREA NO 1

610100103 9.20 ACRE 285.00 2,622.00 220.00 2,024.00 425.00 3,910.000750 SEEDING AREA NO 3

610100326 14.60 ACRE 100.00 1,460.00 60.00 876.00 85.00 1,241.000760 FERTILIZING AREA NO 1

610100470 267.00 SQYD 14.00 3,738.00 3.45 921.15 8.00 2,136.000770 SODDING

610100555 23.80 ACRE 85.00 2,023.00 65.00 1,547.00 80.00 1,904.000780 CONDITION SEEDBED SURFACE

610100720 9.00 CUYD 110.00 990.00 130.00 1,170.00 175.00 1,575.000790 LANDSCAPE ROCK

613300100 58.50 CUYD 60.00 3,510.00 80.00 4,680.00 40.00 2,340.000800 FILTER MATERIAL

614010009 23.70 SQYD 275.00 6,517.50 740.00 17,538.00 465.00 11,020.500810 RETAINING WALL

614010011 34.90 SQYD 350.00 12,215.00 740.00 25,826.00 475.00 16,577.500820 DESIGN, CONSTRUCT MSE WALLS

616343914 575.00 LNFT 7.50 4,312.50 8.00 4,600.00 8.25 4,743.750830 CONDUIT-PLASTIC 1 1/2 IN

616343920 1,300.00 LNFT 12.00 15,600.00 9.00 11,700.00 9.50 12,350.000840 CONDUIT-PLASTIC 2 IN

616343930 675.00 LNFT 28.00 18,900.00 10.00 6,750.00 10.50 7,087.500850 CONDUIT-PLASTIC 3 IN

616783007 10.00 EACH 650.00 6,500.00 635.00 6,350.00 665.00 6,650.000860 PULL BOX-COMPOSITE TYPE 2
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616783008 5.00 EACH 1,100.00 5,500.00 750.00 3,750.00 785.00 3,925.000870 PULL BOX-COMPOSITE TYPE 3

617000000 40.60 CUYD 1,300.00 52,780.00 950.00 38,570.00 995.00 40,397.000880 FOUNDATION-CONCRETE

617033214 450.00 LNFT 1.40 630.00 0.75 337.50 0.80 360.000890 CABLE-COPPER 3AWG14-600V

617033414 2,400.00 LNFT 1.90 4,560.00 1.00 2,400.00 1.00 2,400.000900 CABLE-COPPER 7AWG14-600V

617033514 225.00 LNFT 2.40 540.00 1.50 337.50 1.50 337.500910 CABLE-COPPER 9AWG14-600V

617033714 2,000.00 LNFT 3.80 7,600.00 2.75 5,500.00 3.00 6,000.000920 CABLE-COPPER 15AWG14-600V

617033814 425.00 LNFT 4.00 1,700.00 3.00 1,275.00 3.00 1,275.000930 CABLE-COPPER 16AWG14-600V

617123106 425.00 LNFT 1.25 531.25 0.85 361.25 1.00 425.000940 CONDUCTOR-COPPER AWG6-600V

617123108 3,500.00 LNFT 1.00 3,500.00 0.80 2,800.00 1.00 3,500.000950 CONDUCTOR-COPPER AWG8-600V

617123110 5,800.00 LNFT 0.65 3,770.00 0.70 4,060.00 0.75 4,350.000960 CONDUCTOR-COPPER AWG10-600V

617233030 3.00 EACH 1,450.00 4,350.00 1,000.00 3,000.00 1,100.00 3,300.000970 CONTROLLER-CAB PEDESTAL TYPE P

617303240 6.00 EACH 450.00 2,700.00 400.00 2,400.00 420.00 2,520.000980 LUMINAIRE ASSEMBLY-400 W S.V.

617333120 1.00 EACH 2,000.00 2,000.00 1,500.00 1,500.00 1,550.00 1,550.000990 SERV ASSEMB-20 AMP

617333160 3.00 EACH 2,000.00 6,000.00 1,800.00 5,400.00 1,900.00 5,700.001000 SERV ASSEMB-60 AMP

617503130 31.00 EACH 1,250.00 38,750.00 850.00 26,350.00 890.00 27,590.001010 SIG-TRAF 3 COL-1 WAY 12-12-12
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617513125 2.00 EACH 1,350.00 2,700.00 900.00 1,800.00 940.00 1,880.001020 SIG TRAF 4 COL 1 W 12-12-12-12

617523127 1.00 EACH 1,550.00 1,550.00 1,400.00 1,400.00 1,450.00 1,450.001030 SIG-TRAF 5 COL-1 W 12-12-12-12

617553020 24.00 EACH 950.00 22,800.00 850.00 20,400.00 900.00 21,600.001040 SIG-PEDESTRIAN TYPE 2

617605081 2.00 EACH 1,300.00 2,600.00 1,044.00 2,088.00 1,100.00 2,200.001050 CONTLR/TRAF-ACTUAT TYPE 8-A

617673100 13.00 EACH 620.00 8,060.00 500.00 6,500.00 525.00 6,825.001060 SIG STANDARD TYPE 1-100

617695525 1.00 EACH 1,300.00 1,300.00 1,250.00 1,250.00 1,300.00 1,300.001070 SIG STANDARD TYPE 2-A-900-0

617695907 1.00 EACH 2,000.00 2,000.00 1,250.00 1,250.00 1,300.00 1,300.001080 SIG STANDARD TYPE 2-A-900-7

617715052 1.00 EACH 1,350.00 1,350.00 1,250.00 1,250.00 1,300.00 1,300.001090 SIG STANDARD TYPE 3-A-500-2

617715097 1.00 EACH 2,500.00 2,500.00 1,250.00 1,250.00 1,300.00 1,300.001100 SIG STANDARD TYPE 3-A-900-7

617715098 1.00 EACH 2,800.00 2,800.00 1,250.00 1,250.00 1,300.00 1,300.001110 SIG STANDARD TYPE 3-A-900-8

617715099 2.00 EACH 3,000.00 6,000.00 1,250.00 2,500.00 1,300.00 2,600.001120 SIG STANDARD TYPE 3-A-900-9

617715100 1.00 EACH 1,100.00 1,100.00 1,250.00 1,250.00 1,300.00 1,300.001130 SIG STANDARD TYPE 3-A-900-0

617731622 (1) LS 1,500.00 1,500.00 8,000.00 8,000.00 8,300.00 8,300.001140 REMOVE AND RESET EXIST POLES

617763405 8.00 EACH 4,700.00 37,600.00 5,500.00 44,000.00 5,700.00 45,600.001150 DETECTOR-VIDEO

617781000 (1) LS 11,600.00 11,600.00 6,000.00 6,000.00 6,200.00 6,200.001160 REMOVE AND SALVAGE MISC ELECTRICAL
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617783040 1.00 EACH 1,600.00 1,600.00 1,200.00 1,200.00 1,250.00 1,250.001170 REMOVE AND RESET CONTROLLER

617903255 24.00 EACH 1,300.00 31,200.00 800.00 19,200.00 825.00 19,800.001180 PUSH BUTTON-PEDESTRIAN-TACTILE

618030005 650,000.00 UNIT 0.80 520,000.00 0.50 325,000.00 0.65 422,500.001190 TRAFFIC CONTROL DEVICES CB

618100000 298.00 SQFT 35.00 10,430.00 30.00 8,940.00 36.00 10,728.001200 SINGLE USE SIGNS

618100001 2.00 EACH 650.00 1,300.00 800.00 1,600.00 785.00 1,570.001210 MOTORCYCLE ADVISORY SIGN

619010058 17.50 SQFT 29.00 507.50 22.50 393.75 29.00 507.501220 SIGNS-ALUM SHEET INCR IV

619010086 515.60 SQFT 30.00 15,468.00 21.75 11,214.30 28.00 14,436.801230 SIGNS-ALUM REFL SHEET IV

619010200 3.00 EACH 180.00 540.00 150.00 450.00 200.00 600.001240 RESET SIGNS

619010210 1.00 EACH 500.00 500.00 225.00 225.00 250.00 250.001250 RESET SIGNS-GUIDE

619010230 69.00 EACH 50.00 3,450.00 22.00 1,518.00 68.00 4,692.001260 REMOVE SIGN

619010240 4.00 EACH 200.00 800.00 200.00 800.00 225.00 900.001270 REMOVE SIGN-GUIDE

619010300 220.00 LB 8.50 1,870.00 6.90 1,518.00 5.00 1,100.001280 POSTS-TUBULAR STEEL

619010310 287.00 LB 5.00 1,435.00 2.35 674.45 7.00 2,009.001290 POSTS-STEEL U SIGN

619010340 1,114.00 LB 7.00 7,798.00 5.00 5,570.00 5.00 5,570.001300 POSTS-TUBULAR STEEL-SQ-PERF

619010480 132.00 LNFT 12.00 1,584.00 8.50 1,122.00 12.00 1,584.001310 POLES-TREATED WOOD 4 IN
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619010490 142.00 LNFT 13.00 1,846.00 9.00 1,278.00 13.00 1,846.001320 POLES-TREATED WOOD 5 IN

619010742 2.00 EACH 1,050.00 2,100.00 935.00 1,870.00 1,000.00 2,000.001330 FRANG SIGN POST BKWY-3.5 IN RD (89MM)

619010770 7.00 EACH 425.00 2,975.00 425.00 2,975.00 565.00 3,955.001340 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

619011010 57.00 EACH 27.00 1,539.00 17.00 969.00 23.00 1,311.001350 DELINEATOR DES A

619011040 16.00 EACH 29.00 464.00 23.00 368.00 28.00 448.001360 DELINEATOR DES D

619011179 5.00 EACH 85.00 425.00 70.00 350.00 85.00 425.001370 DELINEATOR-FLEX SURF MTD WH

619011180 1.00 EACH 85.00 85.00 70.00 70.00 85.00 85.001380 DELINEATOR-FLEX SURF MTD YLW

620010301 31.00 GAL 240.00 7,440.00 250.00 7,750.00 260.00 8,060.001390 CURB MARKING-YELLOW EPOXY

620011105 17.00 GAL 160.00 2,720.00 250.00 4,250.00 260.00 4,420.001400 WORDS AND SYMBOLS-WHITE PAINT

620011260 39.00 GAL 290.00 11,310.00 350.00 13,650.00 360.00 14,040.001410 WORDS AND SYMBOLS-WHITE EPOXY

620012950 23.00 MILE 550.00 12,650.00 400.00 9,200.00 420.00 9,660.001420 TEMPORARY STRIPING

620013000 63.00 GAL 40.00 2,520.00 50.00 3,150.00 52.00 3,276.001430 STRIPING-WHITE PAINT

620013960 229.00 GAL 60.00 13,740.00 69.00 15,801.00 72.00 16,488.001440 STRIPING-WHITE EPOXY

620014000 30.00 GAL 40.00 1,200.00 50.00 1,500.00 52.00 1,560.001450 STRIPING-YELLOW PAINT

620014960 162.00 GAL 60.00 9,720.00 69.00 11,178.00 72.00 11,664.001460 STRIPING-YELLOW EPOXY
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622011022 1,003.00 SQYD 2.75 2,758.25 3.06 3,069.18 2.00 2,006.001470 SUBSURFACE DRAIN FILTER-HIGH SURV

622011084 176,062.00 SQYD 1.25 220,077.50 1.15 202,471.30 1.25 220,077.501480 GEOTEXTILE STABILIZATION

623000155 36.00 EACH 200.00 7,200.00 315.00 11,340.00 225.00 8,100.001490 MAILBOX

699010230 1.00 EACH 3,000.00 3,000.00 4,500.00 4,500.00 4,000.00 4,000.001500 SUMP

$9,490,107.30$9,875,511.25 $9,324,142.00Section Totals

( ) indicates item is bid as Lump Sum

$9,324,142.00$9,875,511.25 $9,490,107.30

$9,875,511.25

Contract Item Totals

$9,324,142.00 9,490,107.30Contract Grand Totals

Contract Time Totals $0.00
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Unit
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Ext
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Unit
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Ext
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Ext
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(3) KNIFE RIVER
CORPORATION -

BELG

(4) SCHELLINGER
CONSTRUCTION

CO., INC.

Line
Number

0001 GRADE, GRVL, PL MIX SURF, DRNG, SIGNING, ELECT AND PVMNT MKGSECTION:

103000000 1,000.00 HOUR 35.00 35,000.00 5.00 5,000.000010 TRAINING PROGRAM

103500005 (1) LS 700.00 700.00 500.00 500.000020 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.000030 MISCELLANEOUS WORK

104030013 50.00 HOUR 650.00 32,500.00 285.00 14,250.000040 MISCELLANEOUS ITEMS-HOUR

105080115 86,210.00 CRFT 0.40 34,484.00 0.55 47,415.500050 FINISH GRADE CONTROL

107000020 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.000060 CONTAMINATED SOIL

107000060 1,200.00 UNIT 1.00 1,200.00 1.00 1,200.000070 NOXIOUS WEED CONTROL

108000000 (1) LS 2,100.00 2,100.00 750.00 750.000080 CRITICAL PATH SCHEDULE

109200005 (1) LS 789,717.96 789,717.96 1,335,000.00 1,335,000.000090 MOBILIZATION

202020140 39.00 SQYD 23.75 926.25 35.00 1,365.000100 REMOVE BITUMINOUS PAVEMENT

203020100 110,626.00 CUYD 8.75 967,977.50 9.00 995,634.000110 EXCAVATION-UNCLASSIFIED
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203020310 110,320.00 CUYD 12.75 1,406,580.00 13.00 1,434,160.000120 SPECIAL BORROW-NEAT LINE

203080100 9,260.00 CUYD 7.50 69,450.00 7.50 69,450.000130 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 79,000.00 79,000.00 65,000.00 65,000.000140 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000150 TEMPORARY EROSION CONTROL

210020170 24.00 MILE 26.00 624.00 50.00 1,200.000160 TEST TRAILER-TRANSPORT,SETUP

301020268 5,000.00 CUYD 18.00 90,000.00 17.00 85,000.000170 TRAFFIC GRAVEL

301020340 42,175.00 CUYD 21.50 906,762.50 20.50 864,587.500180 CRUSHED AGGREGATE COURSE

301020348 206.50 CUYD 70.50 14,558.25 75.00 15,487.500190 DRAIN AGGREGATE

301020625 148,743.00 SQYD 0.10 14,874.30 0.40 59,497.200200 AGGREGATE TREATMENT

401020023 1,484.00 TON 68.00 100,912.00 65.00 96,460.000210 COMMERCIAL MIX-PG 58-28

401020045 32,451.00 TON 30.00 973,530.00 29.50 957,304.500220 PLANT MIX SURF GR S-3/4 IN

401020060 7,492.00 TON 69.00 516,948.00 75.00 561,900.000230 COMMERCIAL MIX-3/8 IN-PG 70-28

401020300 454.00 TON 230.00 104,420.00 220.00 99,880.000240 HYDRATED LIME

402020095 1,752.10 TON 490.00 858,529.00 425.00 744,642.500250 ASPHALT CEMENT PG 70-28

402020305 671.00 GAL 3.50 2,348.50 2.60 1,744.600260 EMULSIFIED ASPHALT SS-1
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402020315 19,991.00 GAL 2.50 49,977.50 1.75 34,984.250270 EMULSIFIED ASPHALT-TACK COAT

402020368 11.70 TON 600.00 7,020.00 675.00 7,897.500280 EMULSIFIED ASPHALT CRS-2P

409000020 6,341.00 SQYD 5.00 31,705.00 1.00 6,341.000290 COVER-TYPE 2

411011120 3.10 MILE 1,250.00 3,875.00 1,200.00 3,720.000300 CENTERLINE RUMBLE STRIPS-TYPE 1

411011135 4.70 MILE 775.00 3,642.50 1,020.00 4,794.000310 RUMBLE STRIPS

501010125 16,775.00 SQYD 68.00 1,140,700.00 69.00 1,157,475.000320 PORT CEM CONC PAVE 9 IN

551020030 4.00 CUYD 525.00 2,100.00 500.00 2,000.000330 CONCRETE-CLASS GENERAL

551020126 22.00 CUYD 141.00 3,102.00 130.00 2,860.000340 CONTROLLED LOW STRENGTH MATL

603000050 665.00 CUYD 70.00 46,550.00 42.00 27,930.000350 GRANULAR BEDDING MATERIAL

603010040 1,126.00 LNFT 42.00 47,292.00 35.00 39,410.000360 DRAINAGE PIPE 18 IN

603012540 240.00 LNFT 92.00 22,080.00 71.00 17,040.000370 RCP 18 IN CLASS 4

603012810 450.80 LNFT 55.00 24,794.00 70.50 31,781.400380 RCP IRR 12 IN CLASS 4

603012840 2,207.60 LNFT 46.00 101,549.60 52.00 114,795.200390 RCP IRR 18 IN CLASS 3

603012880 180.00 LNFT 310.00 55,800.00 86.00 15,480.000400 RCP IRR 24 IN CLASS 3

603013206 114.00 LNFT 135.00 15,390.00 77.50 8,835.000410 RCPA 22 IN CL 4
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603013233 210.00 LNFT 330.00 69,300.00 185.00 38,850.000420 RCPA 58 IN CL 3

603013490 505.00 LNFT 10.00 5,050.00 10.00 5,050.000430 PIPE-CORR POLYETHYLENE DR 4 IN

603587020 2,094.90 LNFT 10.25 21,472.73 12.25 25,662.530440 REMOVE PIPE CULVERT

603587030 803.10 LNFT 10.00 8,031.00 11.80 9,476.580450 REMOVE STORM DRAIN

604000160 2.00 EACH 340.00 680.00 560.00 1,120.000460 REMOVE CURB INLET

604010045 7.00 EACH 3,250.00 22,750.00 3,475.00 24,325.000470 MANHOLE-48 IN (1220 MM) TYPE 3

604010172 1.00 EACH 550.00 550.00 500.00 500.000480 REMOVE MANHOLE

604010213 12.00 EACH 2,900.00 34,800.00 2,965.00 35,580.000490 INLET DROP-TYPE 5

604010274 1.00 EACH 3,800.00 3,800.00 3,360.00 3,360.000500 INLET MEDIAN-TYPE 3

606011081 143.00 EACH 220.00 31,460.00 200.00 28,600.000510 TEMP CONCRETE BARRIER RAIL

606011287 85.00 EACH 42.00 3,570.00 22.00 1,870.000520 RESET TEMP CONCR BARRIER RAIL

606011503 1.00 EACH 1,700.00 1,700.00 345.00 345.000530 RESET TEMP IMPACT ATTENUATOR

606011518 1.00 EACH 1,700.00 1,700.00 2,550.00 2,550.000540 TEMPORARY IMPACT ATTENUATOR

607000006 3.00 EACH 150.00 450.00 190.00 570.000550 PANEL-SINGLE CHAIN LINK

607100008 92.00 LNFT 80.00 7,360.00 30.00 2,760.000560 FENCE-SPECIAL DESIGN
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607100114 6,138.00 LNFT 2.60 15,958.80 2.70 16,572.600570 FARM FENCE-TYPE F2W-32 IN WW

607100148 306.00 LNFT 3.00 918.00 3.00 918.000580 FARM FENCE-TYPE F2M-39 IN WW

607100229 4,787.00 LNFT 2.00 9,574.00 1.70 8,137.900590 FARM FENCE-TYPE F4W

607100360 64.00 EACH 134.00 8,576.00 125.00 8,000.000600 FARM FENCE-PANEL/SINGLE FW

607100430 48.00 LNFT 6.40 307.20 10.00 480.000610 FARM GATE-WIRE-TYPE G-2

607100440 48.00 LNFT 19.00 912.00 15.00 720.000620 FARM GATE-METAL-TYPE G-3

607100720 5.00 EACH 32.00 160.00 30.00 150.000630 DEADMAN

607150131 1.00 EACH 425.00 425.00 500.00 500.000640 RESET GATE

608000020 1.00 EACH 6,600.00 6,600.00 4,250.00 4,250.000650 SIDEWALK DRAIN

608010020 1,183.00 SQYD 57.50 68,022.50 68.00 80,444.000660 SIDEWALK-CONCRETE 4 IN

608010050 53.30 SQYD 75.50 4,024.15 85.00 4,530.500670 SIDEWALK-CONCRETE 6 IN

608010090 214.00 SQYD 43.00 9,202.00 52.00 11,128.000680 CONCRETE 3 IN

608010125 63.80 SQYD 300.00 19,140.00 300.00 19,140.000690 DETEC WARNING DEVICES-TYPE 1

609010121 883.50 LNFT 21.75 19,216.13 34.75 30,701.630700 CURB-SPECIAL DESIGN

609010160 149.90 SQYD 73.00 10,942.70 106.50 15,964.350710 GUTTER-CONC VALLEY
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0001 GRADE, GRVL, PL MIX SURF, DRNG, SIGNING, ELECT AND PVMNT MKGSECTION:

609010200 4,755.30 LNFT 13.25 63,007.73 25.15 119,595.800720 CURB AND GUTTER-CONC

610010100 3,500.00 CUYD 27.00 94,500.00 20.00 70,000.000730 TOPSOIL

610100101 14.60 ACRE 460.00 6,716.00 430.00 6,278.000740 SEEDING AREA NO 1

610100103 9.20 ACRE 240.00 2,208.00 220.00 2,024.000750 SEEDING AREA NO 3

610100326 14.60 ACRE 65.00 949.00 60.00 876.000760 FERTILIZING AREA NO 1

610100470 267.00 SQYD 8.00 2,136.00 3.45 921.150770 SODDING

610100555 23.80 ACRE 170.00 4,046.00 65.00 1,547.000780 CONDITION SEEDBED SURFACE

610100720 9.00 CUYD 120.00 1,080.00 105.00 945.000790 LANDSCAPE ROCK

613300100 58.50 CUYD 20.00 1,170.00 70.25 4,109.630800 FILTER MATERIAL

614010009 23.70 SQYD 650.00 15,405.00 575.00 13,627.500810 RETAINING WALL

614010011 34.90 SQYD 650.00 22,685.00 1,150.00 40,135.000820 DESIGN, CONSTRUCT MSE WALLS

616343914 575.00 LNFT 8.50 4,887.50 8.00 4,600.000830 CONDUIT-PLASTIC 1 1/2 IN

616343920 1,300.00 LNFT 9.50 12,350.00 9.00 11,700.000840 CONDUIT-PLASTIC 2 IN

616343930 675.00 LNFT 10.50 7,087.50 10.00 6,750.000850 CONDUIT-PLASTIC 3 IN

616783007 10.00 EACH 670.00 6,700.00 635.00 6,350.000860 PULL BOX-COMPOSITE TYPE 2
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616783008 5.00 EACH 800.00 4,000.00 750.00 3,750.000870 PULL BOX-COMPOSITE TYPE 3

617000000 40.60 CUYD 1,000.00 40,600.00 950.00 38,570.000880 FOUNDATION-CONCRETE

617033214 450.00 LNFT 0.80 360.00 0.75 337.500890 CABLE-COPPER 3AWG14-600V

617033414 2,400.00 LNFT 1.00 2,400.00 1.00 2,400.000900 CABLE-COPPER 7AWG14-600V

617033514 225.00 LNFT 1.50 337.50 1.50 337.500910 CABLE-COPPER 9AWG14-600V

617033714 2,000.00 LNFT 3.00 6,000.00 2.75 5,500.000920 CABLE-COPPER 15AWG14-600V

617033814 425.00 LNFT 3.00 1,275.00 3.00 1,275.000930 CABLE-COPPER 16AWG14-600V

617123106 425.00 LNFT 1.00 425.00 0.85 361.250940 CONDUCTOR-COPPER AWG6-600V

617123108 3,500.00 LNFT 0.85 2,975.00 0.80 2,800.000950 CONDUCTOR-COPPER AWG8-600V

617123110 5,800.00 LNFT 0.75 4,350.00 0.70 4,060.000960 CONDUCTOR-COPPER AWG10-600V

617233030 3.00 EACH 1,050.00 3,150.00 1,000.00 3,000.000970 CONTROLLER-CAB PEDESTAL TYPE P

617303240 6.00 EACH 420.00 2,520.00 400.00 2,400.000980 LUMINAIRE ASSEMBLY-400 W S.V.

617333120 1.00 EACH 1,550.00 1,550.00 1,500.00 1,500.000990 SERV ASSEMB-20 AMP

617333160 3.00 EACH 1,900.00 5,700.00 1,800.00 5,400.001000 SERV ASSEMB-60 AMP

617503130 31.00 EACH 900.00 27,900.00 850.00 26,350.001010 SIG-TRAF 3 COL-1 WAY 12-12-12
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617513125 2.00 EACH 950.00 1,900.00 900.00 1,800.001020 SIG TRAF 4 COL 1 W 12-12-12-12

617523127 1.00 EACH 1,500.00 1,500.00 1,400.00 1,400.001030 SIG-TRAF 5 COL-1 W 12-12-12-12

617553020 24.00 EACH 900.00 21,600.00 850.00 20,400.001040 SIG-PEDESTRIAN TYPE 2

617605081 2.00 EACH 1,100.00 2,200.00 1,045.00 2,090.001050 CONTLR/TRAF-ACTUAT TYPE 8-A

617673100 13.00 EACH 525.00 6,825.00 500.00 6,500.001060 SIG STANDARD TYPE 1-100

617695525 1.00 EACH 1,300.00 1,300.00 1,250.00 1,250.001070 SIG STANDARD TYPE 2-A-900-0

617695907 1.00 EACH 1,300.00 1,300.00 1,250.00 1,250.001080 SIG STANDARD TYPE 2-A-900-7

617715052 1.00 EACH 1,300.00 1,300.00 1,250.00 1,250.001090 SIG STANDARD TYPE 3-A-500-2

617715097 1.00 EACH 1,300.00 1,300.00 1,250.00 1,250.001100 SIG STANDARD TYPE 3-A-900-7

617715098 1.00 EACH 1,300.00 1,300.00 1,250.00 1,250.001110 SIG STANDARD TYPE 3-A-900-8

617715099 2.00 EACH 1,300.00 2,600.00 1,250.00 2,500.001120 SIG STANDARD TYPE 3-A-900-9

617715100 1.00 EACH 1,300.00 1,300.00 1,250.00 1,250.001130 SIG STANDARD TYPE 3-A-900-0

617731622 (1) LS 8,400.00 8,400.00 8,000.00 8,000.001140 REMOVE AND RESET EXIST POLES

617763405 8.00 EACH 5,800.00 46,400.00 5,500.00 44,000.001150 DETECTOR-VIDEO

617781000 (1) LS 6,400.00 6,400.00 6,000.00 6,000.001160 REMOVE AND SALVAGE MISC ELECTRICAL
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617783040 1.00 EACH 1,300.00 1,300.00 1,200.00 1,200.001170 REMOVE AND RESET CONTROLLER

617903255 24.00 EACH 850.00 20,400.00 800.00 19,200.001180 PUSH BUTTON-PEDESTRIAN-TACTILE

618030005 650,000.00 UNIT 0.63 409,500.00 0.65 422,500.001190 TRAFFIC CONTROL DEVICES CB

618100000 298.00 SQFT 36.00 10,728.00 30.00 8,940.001200 SINGLE USE SIGNS

618100001 2.00 EACH 790.00 1,580.00 800.00 1,600.001210 MOTORCYCLE ADVISORY SIGN

619010058 17.50 SQFT 29.00 507.50 22.50 393.751220 SIGNS-ALUM SHEET INCR IV

619010086 515.60 SQFT 28.00 14,436.80 21.75 11,214.301230 SIGNS-ALUM REFL SHEET IV

619010200 3.00 EACH 195.00 585.00 150.00 450.001240 RESET SIGNS

619010210 1.00 EACH 250.00 250.00 225.00 225.001250 RESET SIGNS-GUIDE

619010230 69.00 EACH 70.00 4,830.00 22.00 1,518.001260 REMOVE SIGN

619010240 4.00 EACH 225.00 900.00 200.00 800.001270 REMOVE SIGN-GUIDE

619010300 220.00 LB 4.50 990.00 6.90 1,518.001280 POSTS-TUBULAR STEEL

619010310 287.00 LB 7.00 2,009.00 2.35 674.451290 POSTS-STEEL U SIGN

619010340 1,114.00 LB 4.25 4,734.50 5.00 5,570.001300 POSTS-TUBULAR STEEL-SQ-PERF

619010480 132.00 LNFT 12.50 1,650.00 8.50 1,122.001310 POLES-TREATED WOOD 4 IN
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619010490 142.00 LNFT 13.00 1,846.00 9.00 1,278.001320 POLES-TREATED WOOD 5 IN

619010742 2.00 EACH 1,000.00 2,000.00 935.00 1,870.001330 FRANG SIGN POST BKWY-3.5 IN RD (89MM)

619010770 7.00 EACH 575.00 4,025.00 425.00 2,975.001340 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

619011010 57.00 EACH 24.00 1,368.00 17.00 969.001350 DELINEATOR DES A

619011040 16.00 EACH 28.00 448.00 23.00 368.001360 DELINEATOR DES D

619011179 5.00 EACH 85.00 425.00 70.00 350.001370 DELINEATOR-FLEX SURF MTD WH

619011180 1.00 EACH 85.00 85.00 70.00 70.001380 DELINEATOR-FLEX SURF MTD YLW

620010301 31.00 GAL 260.00 8,060.00 250.00 7,750.001390 CURB MARKING-YELLOW EPOXY

620011105 17.00 GAL 260.00 4,420.00 250.00 4,250.001400 WORDS AND SYMBOLS-WHITE PAINT

620011260 39.00 GAL 360.00 14,040.00 350.00 13,650.001410 WORDS AND SYMBOLS-WHITE EPOXY

620012950 23.00 MILE 420.00 9,660.00 400.00 9,200.001420 TEMPORARY STRIPING

620013000 63.00 GAL 52.00 3,276.00 50.00 3,150.001430 STRIPING-WHITE PAINT

620013960 229.00 GAL 72.00 16,488.00 69.00 15,801.001440 STRIPING-WHITE EPOXY

620014000 30.00 GAL 52.00 1,560.00 50.00 1,500.001450 STRIPING-YELLOW PAINT

620014960 162.00 GAL 72.00 11,664.00 69.00 11,178.001460 STRIPING-YELLOW EPOXY

Page 21 of 22

BELGRADE - SOUTH

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:July 13, 2017

Contract Description:

06617

(4306016000) NHIP-HSIP 85-1(16)3
BELGRADE - SOUTH

160 WORKING DAYS

Gallatin

Min: Max:

07/25/2017 11:23:16

Montana Department of Transportation AASHTOWare Project v3.01.164.01
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622011022 1,003.00 SQYD 1.30 1,303.90 2.00 2,006.001470 SUBSURFACE DRAIN FILTER-HIGH SURV

622011084 176,062.00 SQYD 1.00 176,062.00 1.20 211,274.401480 GEOTEXTILE STABILIZATION

623000155 36.00 EACH 220.00 7,920.00 315.00 11,340.001490 MAILBOX

699010230 1.00 EACH 8,000.00 8,000.00 4,600.00 4,600.001500 SUMP

$10,212,019.00 $10,648,722.97Section Totals

( ) indicates item is bid as Lump Sum

$10,648,722.97$10,212,019.00

$10,212,019.00

Contract Item Totals

$10,648,722.97Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $8,044,825.58 108.38% 100.00%

1 2362 L.H.C., INCORPORATED $7,422,619.60 100.00% 92.27%

2 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$7,759,056.91 104.53% 96.45%

3 2087 NELCON, INC. $7,796,949.00 105.04% 96.92%

4 0419 MISSOURI RIVER CONTRACTORS, LLC $7,988,510.00 107.62% 99.30%

5 2050 RIVERSIDE CONTRACTING, INC. - MSLA $8,642,707.36 116.44% 107.43%

6 4343 HELENA SAND & GRAVEL, INC. $8,991,825.93 121.14% 111.77%

Vendor Ranking

Contract ID:

WHITEHALL-SOUTH

ButteLetting Date:

Contract Description:

District(s): 150 WORKING DAYS

07717

July 13, 2017 9:00
A.M.

(5801017000) NHIP 55-3(17)7
WHITEHALL - SOUTH

Jefferson102 Counties:

Contract
Time:

Call Order:

Project(s):
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07/25/2017 11:23:16

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) L.H.C.,
INCORPORATED

(2) SCHELLINGER
CONSTRUCTION

CO., INC.

Line
Number

0001 GRADE, GRAVEL & PL. MIX SURFACINGSECTION:

103000000 1,000.00 HOUR 25.00 25,000.00 31.21 31,210.00 5.00 5,000.000010 TRAINING PROGRAM

103500005 (1) LS 2,000.00 2,000.00 255.99 255.99 500.00 500.000020 ESCROW OF BID DOCUMENTS

104030010 75,000.00 UNIT 1.00 75,000.00 1.00 75,000.00 1.00 75,000.000030 MISCELLANEOUS WORK

105080115 46,750.00 CRFT 0.55 25,712.50 0.30 14,025.00 1.00 46,750.000040 FINISH GRADE CONTROL

105080200 (1) LS 5,457.00 5,457.00 3,918.21 3,918.21 3,750.00 3,750.000050 BRIDGE SURVEY

107000060 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000060 NOXIOUS WEED CONTROL

108000000 (1) LS 8,000.00 8,000.00 3,656.99 3,656.99 1,000.00 1,000.000070 CRITICAL PATH SCHEDULE

109200005 (1) LS 730,000.00 730,000.00 523,654.00 523,654.00 680,000.00 680,000.000080 MOBILIZATION

202020041 (1) LS 80,000.00 80,000.00 5,224.27 5,224.27 7,000.00 7,000.000090 REMOVE STRUCTURE

202020353 16.00 SQYD 100.00 1,600.00 18.82 301.12 32.00 512.000100 REMOVE CONCRETE

203020100 115,380.00 CUYD 4.50 519,210.00 3.41 393,445.80 6.15 709,587.000110 EXCAVATION-UNCLASSIFIED
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0001 GRADE, GRAVEL & PL. MIX SURFACINGSECTION:

203020200 34,258.00 CUYD 6.00 205,548.00 4.53 155,188.74 6.30 215,825.400120 EXCAVATION-UNCLASS BORROW

203020310 47,564.00 CUYD 12.00 570,768.00 13.25 630,223.00 11.35 539,851.400130 SPECIAL BORROW-NEAT LINE

203080100 29,953.00 CUYD 4.25 127,300.25 5.82 174,326.46 4.85 145,272.050140 TOPSOIL-SALVAGING AND PLACING

206000050 (1) LS 25,000.00 25,000.00 1,567.28 1,567.28 15,000.00 15,000.000150 DETOUR-MAINTAIN

208010150 (1) LS 75,000.00 75,000.00 28,429.00 28,429.00 65,000.00 65,000.000160 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000170 TEMPORARY EROSION CONTROL

210020000 2.00 HOUR 175.00 350.00 171.10 342.20 175.00 350.000180 GRADER-MOTOR

210020170 54.00 MILE 30.00 1,620.00 34.50 1,863.00 22.00 1,188.000190 TEST TRAILER-TRANSPORT,SETUP

212000000 50.00 STA 1,000.00 50,000.00 2,538.17 126,908.50 650.00 32,500.000200 OBLITERATE ROADWAY

301020252 128.00 CUYD 35.00 4,480.00 37.71 4,826.88 65.00 8,320.000210 BRIDGE END BACKFILL-TYPE 1

301020268 5,025.00 CUYD 15.00 75,375.00 21.98 110,449.50 12.75 64,068.750220 TRAFFIC GRAVEL

301020340 39,269.00 CUYD 20.00 785,380.00 17.87 701,737.03 19.00 746,111.000230 CRUSHED AGGREGATE COURSE

301020416 335.00 CUYD 30.00 10,050.00 21.58 7,229.30 14.50 4,857.500240 SHOULDER GRAVEL

301020450 3,974.00 CUYD 30.00 119,220.00 20.32 80,751.68 44.25 175,849.500250 SPECIAL BACKFILL

301020526 1,294.00 CUYD 60.00 77,640.00 28.35 36,684.90 21.90 28,338.600260 TOP SURFACING GR 3B
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0001 GRADE, GRAVEL & PL. MIX SURFACINGSECTION:

301020625 86,142.00 SQYD 0.40 34,456.80 0.30 25,842.60 0.40 34,456.800270 AGGREGATE TREATMENT

401020045 29,985.00 TON 26.00 779,610.00 27.01 809,894.85 26.00 779,610.000280 PLANT MIX SURF GR S-3/4 IN

401020300 420.00 TON 200.00 84,000.00 218.00 91,560.00 220.00 92,400.000290 HYDRATED LIME

402020095 1,559.10 TON 450.00 701,595.00 488.00 760,840.80 450.00 701,595.000300 ASPHALT CEMENT PG 70-28

402020315 15,343.00 GAL 2.50 38,357.50 3.06 46,949.58 2.00 30,686.000310 EMULSIFIED ASPHALT-TACK COAT

402020368 173.20 TON 420.00 72,744.00 436.00 75,515.20 440.00 76,208.000320 EMULSIFIED ASPHALT CRS-2P

409000000 4.90 CRMI 625.00 3,062.50 242.97 1,190.55 800.00 3,920.000330 FINAL SWEEP AND BROOM

409000010 96,290.00 SQYD 0.55 52,959.50 0.43 41,404.70 0.50 48,145.000340 COVER-TYPE 1

411010000 46,167.00 SQYD 2.00 92,334.00 1.46 67,403.82 1.00 46,167.000350 COLD MILLING

411011130 4.70 MILE 1,200.00 5,640.00 1,738.16 8,169.35 1,200.00 5,640.000360 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 9.00 MILE 650.00 5,850.00 1,282.83 11,545.47 750.00 6,750.000370 RUMBLE STRIPS

551020030 56.10 CUYD 1,500.00 84,150.00 2,008.90 112,699.29 1,700.00 95,370.000380 CONCRETE-CLASS GENERAL

551020035 79.60 CUYD 600.00 47,760.00 835.88 66,536.05 800.00 63,680.000390 CONCRETE-CLASS STRUCTURE

551020107 111.60 CUYD 650.00 72,540.00 574.67 64,133.17 550.00 61,380.000400 CONCRETE-CLASS DECK

551020126 180.00 CUYD 200.00 36,000.00 119.91 21,583.80 225.00 40,500.000410 CONTROLLED LOW STRENGTH MATL
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0001 GRADE, GRAVEL & PL. MIX SURFACINGSECTION:

552010140 583.51 SQYD 10.50 6,126.86 18.81 10,975.82 18.00 10,503.180420 TRANSVERSE DECK GROOVING

553010480 983.50 LNFT 400.00 393,400.00 320.25 314,965.88 306.50 301,442.750430 PRESTRESSED TRI DECK BEAMS

555010100 12,386.00 LB 2.50 30,965.00 2.09 25,886.74 2.00 24,772.000440 REINFORCING STEEL

555010200 19,352.00 LB 2.00 38,704.00 1.99 38,510.48 1.90 36,768.800450 REINFORCING STEEL-EPOXY COATED

559040035 2.00 EACH 5,000.00 10,000.00 5,224.28 10,448.56 5,000.00 10,000.000460 DYNAMIC LOAD TEST

559050103 1,341.60 LNFT 60.00 80,496.00 94.04 126,164.06 90.00 120,744.000470 FURN STEEL PIPE PILE 16 X 1/2 IN

559060103 1,283.10 LNFT 35.00 44,908.50 14.63 18,771.75 14.00 17,963.400480 DRIVE STEEL PIPE PILE 16 X 1/2

559060300 24.00 EACH 200.00 4,800.00 342.71 8,225.04 328.00 7,872.000490 PILE DRIVING POINT

603000050 582.00 CUYD 35.00 20,370.00 29.62 17,238.84 66.00 38,412.000500 GRANULAR BEDDING MATERIAL

603000060 31.00 CUYD 55.00 1,705.00 23.07 715.17 57.00 1,767.000510 FOUNDATION MATERIAL

603010020 136.00 CUYD 150.00 20,400.00 287.34 39,078.24 175.00 23,800.000520 FILL AND ABANDON PIPE

603010040 1,398.00 LNFT 41.00 57,318.00 35.39 49,475.22 44.00 61,512.000530 DRAINAGE PIPE 18 IN

603010048 568.00 LNFT 60.00 34,080.00 63.79 36,232.72 100.00 56,800.000540 DRAINAGE PIPE 24 IN

603010056 336.00 LNFT 85.00 28,560.00 86.37 29,020.32 75.00 25,200.000550 DRAINAGE PIPE 30 IN

603010072 120.00 LNFT 175.00 21,000.00 123.23 14,787.60 110.00 13,200.000560 DRAINAGE PIPE 54 IN
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0001 GRADE, GRAVEL & PL. MIX SURFACINGSECTION:

603010084 140.00 LNFT 220.00 30,800.00 167.05 23,387.00 150.00 21,000.000570 DRAINAGE PIPE 72 IN

603010713 254.00 LNFT 400.00 101,600.00 244.83 62,186.82 230.00 58,420.000580 CSP 96 IN 0.109-CTD

603012535 40.00 LNFT 100.00 4,000.00 84.37 3,374.80 100.00 4,000.000590 RCP 18 IN CLASS 3

603012565 246.00 LNFT 90.00 22,140.00 128.27 31,554.42 150.00 36,900.000600 RCP 24 IN CLASS 3

603012695 72.00 LNFT 150.00 10,800.00 201.10 14,479.20 230.00 16,560.000610 RCP 48 IN CLASS 3

603013357 114.00 LNFT 800.00 91,200.00 900.43 102,649.02 800.00 91,200.000620 REIN CONC BOX 7 X 7

603013367 156.00 LNFT 950.00 148,200.00 1,139.17 177,710.52 1,075.00 167,700.000630 REIN CONC BOX 8 X 7

603015270 78.00 LNFT 60.00 4,680.00 91.77 7,158.06 90.00 7,020.000640 EMBANKMENT PROTECTOR 18 IN

603587020 1,472.20 LNFT 18.00 26,499.60 21.80 32,093.96 21.00 30,916.200650 REMOVE PIPE CULVERT

604010045 1.00 EACH 3,500.00 3,500.00 3,329.70 3,329.70 3,400.00 3,400.000660 MANHOLE-48 IN (1220 MM) TYPE 3

605000030 285.67 LNFT 140.00 39,993.80 91.95 26,267.36 88.00 25,138.960670 BARRIER RAIL-CAST IN PLACE-BR

606010150 4.00 EACH 2,200.00 8,800.00 2,121.06 8,484.24 2,030.00 8,120.000680 GUARDRAIL-STL/BR APPR-TY 1

606010330 2,087.50 LNFT 16.00 33,400.00 17.76 37,074.00 17.00 35,487.500690 MGS GUARDRAIL

606010335 10.00 EACH 2,575.00 25,750.00 2,523.33 25,233.30 2,415.00 24,150.000700 MASH W-BEAM TERMINAL SECTION

607100009 14,482.20 LNFT 2.75 39,826.05 1.80 26,067.96 1.72 24,909.380710 FENCE - WILDLIFE FRIENDLY FW
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0001 GRADE, GRAVEL & PL. MIX SURFACINGSECTION:

607100114 10,096.60 LNFT 2.50 25,241.50 2.25 22,717.35 2.15 21,707.690720 FARM FENCE-TYPE F2W-32 IN WW

607100147 563.70 LNFT 6.00 3,382.20 2.30 1,296.51 2.20 1,240.140730 FARM FENCE-TYPE F2M-32 IN WW

607100229 6,585.70 LNFT 1.95 12,842.12 1.80 11,854.26 1.72 11,327.400740 FARM FENCE-TYPE F4W

607100252 774.50 LNFT 3.00 2,323.50 1.78 1,378.61 1.70 1,316.650750 FARM FENCE-TYPE F4M

607100259 10,305.60 LNFT 3.00 30,916.80 1.88 19,374.53 1.80 18,550.080760 FARM FENCE-TYPE F5W

607100360 341.00 EACH 160.00 54,560.00 120.16 40,974.56 115.00 39,215.000770 FARM FENCE-PANEL/SINGLE FW

607100380 38.00 EACH 190.00 7,220.00 177.63 6,749.94 170.00 6,460.000780 FARM FENCE-PANEL/DOUBLE FW

607100430 240.00 LNFT 10.00 2,400.00 6.27 1,504.80 6.00 1,440.000790 FARM GATE-WIRE-TYPE G-2

607100440 228.00 LNFT 16.00 3,648.00 18.81 4,288.68 18.00 4,104.000800 FARM GATE-METAL-TYPE G-3

607100551 2,160.00 LNFT 2.00 4,320.00 1.04 2,246.40 1.00 2,160.000810 FENCE-TEMPORARY

607100720 20.00 EACH 50.00 1,000.00 31.35 627.00 30.00 600.000820 DEADMAN

609010010 224.00 LNFT 27.00 6,048.00 41.78 9,358.72 25.00 5,600.000830 CURB-CONCRETE

610100101 51.80 ACRE 380.00 19,684.00 407.49 21,107.98 390.00 20,202.000840 SEEDING AREA NO 1

610100102 2.00 ACRE 1,000.00 2,000.00 616.47 1,232.94 590.00 1,180.000850 SEEDING AREA NO 2

610100103 18.50 ACRE 250.00 4,625.00 250.77 4,639.25 240.00 4,440.000860 SEEDING AREA NO 3
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0001 GRADE, GRAVEL & PL. MIX SURFACINGSECTION:

610100326 51.80 ACRE 90.00 4,662.00 57.47 2,976.95 55.00 2,849.000870 FERTILIZING AREA NO 1

610100555 70.30 ACRE 70.00 4,921.00 57.47 4,040.14 55.00 3,866.500880 CONDITION SEEDBED SURFACE

610100560 908.00 SQYD 25.00 22,700.00 17.79 16,153.32 17.00 15,436.000890 RIPRAP REVEGETATION

610100575 1,933.00 SQYD 12.00 23,196.00 3.92 7,577.36 3.75 7,248.750900 COIR EROSION CONTROL NET

610220050 2.00 ACRE 12,000.00 24,000.00 7,522.96 15,045.92 7,200.00 14,400.000910 MULCH-COMPOST

611010016 1.00 EACH 11,500.00 11,500.00 9,438.05 9,438.05 10,500.00 10,500.000920 CATTLE GUARD 16 FT-LIGHT DUTY (4.8 M)

613100040 579.40 CUYD 80.00 46,352.00 103.16 59,770.90 50.00 28,970.000930 RIPRAP-CLASS 2 RANDOM

613300050 12.00 CUYD 275.00 3,300.00 109.40 1,312.80 135.00 1,620.000940 BANK PROTECTION-TYPE 3

618030005 450,000.00 UNIT 0.75 337,500.00 0.68 306,000.00 0.65 292,500.000950 TRAFFIC CONTROL DEVICES CB

618100000 192.00 SQFT 30.00 5,760.00 36.57 7,021.44 35.00 6,720.000960 SINGLE USE SIGNS

618100001 2.00 EACH 650.00 1,300.00 783.64 1,567.28 750.00 1,500.000970 MOTORCYCLE ADVISORY SIGN

619010058 93.50 SQFT 23.00 2,150.50 21.31 1,992.49 20.40 1,907.400980 SIGNS-ALUM SHEET INCR IV

619010086 323.30 SQFT 32.00 10,345.60 23.09 7,465.00 22.10 7,144.930990 SIGNS-ALUM REFL SHEET IV

619010088 27.00 SQFT 20.00 540.00 18.34 495.18 17.55 473.851000 SIGNS-ALUM REFL SHEET IX

619010230 62.00 EACH 55.00 3,410.00 73.14 4,534.68 70.00 4,340.001010 REMOVE SIGN
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0001 GRADE, GRAVEL & PL. MIX SURFACINGSECTION:

619010240 2.00 EACH 200.00 400.00 224.65 449.30 215.00 430.001020 REMOVE SIGN-GUIDE

619010310 98.00 LB 4.00 392.00 5.96 584.08 5.70 558.601030 POSTS-STEEL U SIGN

619010320 637.00 LB 5.00 3,185.00 3.66 2,331.42 3.50 2,229.501040 POSTS-STEEL STRUCTURAL SIGN

619010340 174.00 LB 7.00 1,218.00 8.62 1,499.88 8.25 1,435.501050 POSTS-TUBULAR STEEL-SQ-PERF

619010480 496.00 LNFT 11.00 5,456.00 12.33 6,115.68 11.80 5,852.801060 POLES-TREATED WOOD 4 IN

619010490 56.00 LNFT 12.00 672.00 14.58 816.48 13.95 781.201070 POLES-TREATED WOOD 5 IN

619010724 4.00 EACH 1,135.00 4,540.00 1,097.10 4,388.40 1,050.00 4,200.001080 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619011010 175.00 EACH 24.00 4,200.00 24.92 4,361.00 23.85 4,173.751090 DELINEATOR DES A

619011040 24.00 EACH 28.00 672.00 29.78 714.72 28.50 684.001100 DELINEATOR DES D

619011179 6.00 EACH 90.00 540.00 88.81 532.86 85.00 510.001110 DELINEATOR-FLEX SURF MTD WH

620010301 3.00 GAL 325.00 975.00 261.21 783.63 250.00 750.001120 CURB MARKING-YELLOW EPOXY

620011105 6.00 GAL 170.00 1,020.00 261.21 1,567.26 250.00 1,500.001130 WORDS AND SYMBOLS-WHITE PAINT

620011110 4.00 GAL 200.00 800.00 261.21 1,044.84 250.00 1,000.001140 WORDS AND SYMBOLS-YELLOW PAINT

620011260 5.00 GAL 350.00 1,750.00 365.70 1,828.50 350.00 1,750.001150 WORDS AND SYMBOLS-WHITE EPOXY

620011265 2.00 GAL 350.00 700.00 365.70 731.40 350.00 700.001160 WORDS AND SYMBOLS-YELLOW EPOXY
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0001 GRADE, GRAVEL & PL. MIX SURFACINGSECTION:

620012950 4.90 MILE 500.00 2,450.00 417.94 2,047.91 400.00 1,960.001170 TEMPORARY STRIPING

620013000 372.00 GAL 27.00 10,044.00 36.57 13,604.04 35.00 13,020.001180 STRIPING-WHITE PAINT

620013960 248.00 GAL 65.00 16,120.00 67.92 16,844.16 65.00 16,120.001190 STRIPING-WHITE EPOXY

620014000 342.00 GAL 27.00 9,234.00 36.57 12,506.94 35.00 11,970.001200 STRIPING-YELLOW PAINT

620014960 228.00 GAL 75.00 17,100.00 67.92 15,485.76 65.00 14,820.001210 STRIPING-YELLOW EPOXY

622011043 912.00 SQYD 3.00 2,736.00 1.11 1,012.32 3.50 3,192.001220 PERM EROSION CONTROL-HIGH SURV

622011084 131,235.00 SQYD 1.30 170,605.50 0.68 89,239.80 1.20 157,482.001230 GEOTEXTILE STABILIZATION

623000155 35.00 EACH 225.00 7,875.00 167.18 5,851.30 160.00 5,600.001240 MAILBOX

$7,759,056.91$8,044,825.58 $7,422,619.60Section Totals

( ) indicates item is bid as Lump Sum

$7,422,619.60$8,044,825.58 $7,759,056.91

$8,044,825.58

Contract Item Totals

$7,422,619.60 7,759,056.91Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) NELCON, INC. (4) MISSOURI
RIVER

CONTRACTORS,
LLC

(5) RIVERSIDE
CONTRACTING,

INC. - MSLA

Line
Number

0001 GRADE, GRAVEL & PL. MIX SURFACINGSECTION:

103000000 1,000.00 HOUR 35.00 35,000.00 46.35 46,350.00 55.00 55,000.000010 TRAINING PROGRAM

103500005 (1) LS 1,000.00 1,000.00 4,200.00 4,200.00 2,500.00 2,500.000020 ESCROW OF BID DOCUMENTS

104030010 75,000.00 UNIT 1.00 75,000.00 1.00 75,000.00 1.00 75,000.000030 MISCELLANEOUS WORK

105080115 46,750.00 CRFT 0.65 30,387.50 0.51 23,842.50 0.60 28,050.000040 FINISH GRADE CONTROL

105080200 (1) LS 3,750.00 3,750.00 3,799.97 3,799.97 7,000.00 7,000.000050 BRIDGE SURVEY

107000060 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000060 NOXIOUS WEED CONTROL

108000000 (1) LS 10,000.00 10,000.00 5,400.00 5,400.00 6,500.00 6,500.000070 CRITICAL PATH SCHEDULE

109200005 (1) LS 797,000.93 797,000.93 685,500.00 685,500.00 661,000.00 661,000.000080 MOBILIZATION

202020041 (1) LS 5,000.00 5,000.00 5,025.00 5,025.00 7,000.00 7,000.000090 REMOVE STRUCTURE

202020353 16.00 SQYD 15.00 240.00 57.00 912.00 65.00 1,040.000100 REMOVE CONCRETE

203020100 115,380.00 CUYD 6.00 692,280.00 7.00 807,660.00 5.50 634,590.000110 EXCAVATION-UNCLASSIFIED
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0001 GRADE, GRAVEL & PL. MIX SURFACINGSECTION:

203020200 34,258.00 CUYD 6.25 214,112.50 6.50 222,677.00 13.00 445,354.000120 EXCAVATION-UNCLASS BORROW

203020310 47,564.00 CUYD 10.00 475,640.00 10.00 475,640.00 16.00 761,024.000130 SPECIAL BORROW-NEAT LINE

203080100 29,953.00 CUYD 3.50 104,835.50 6.00 179,718.00 4.00 119,812.000140 TOPSOIL-SALVAGING AND PLACING

206000050 (1) LS 10,000.00 10,000.00 8,500.00 8,500.00 35,000.00 35,000.000150 DETOUR-MAINTAIN

208010150 (1) LS 55,000.00 55,000.00 98,000.00 98,000.00 35,000.00 35,000.000160 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000170 TEMPORARY EROSION CONTROL

210020000 2.00 HOUR 175.00 350.00 160.00 320.00 150.00 300.000180 GRADER-MOTOR

210020170 54.00 MILE 33.00 1,782.00 26.00 1,404.00 15.00 810.000190 TEST TRAILER-TRANSPORT,SETUP

212000000 50.00 STA 750.00 37,500.00 1,750.00 87,500.00 1,000.00 50,000.000200 OBLITERATE ROADWAY

301020252 128.00 CUYD 48.00 6,144.00 36.00 4,608.00 47.00 6,016.000210 BRIDGE END BACKFILL-TYPE 1

301020268 5,025.00 CUYD 15.00 75,375.00 12.00 60,300.00 15.00 75,375.000220 TRAFFIC GRAVEL

301020340 39,269.00 CUYD 22.00 863,918.00 24.00 942,456.00 22.00 863,918.000230 CRUSHED AGGREGATE COURSE

301020416 335.00 CUYD 10.00 3,350.00 26.00 8,710.00 32.00 10,720.000240 SHOULDER GRAVEL

301020450 3,974.00 CUYD 30.00 119,220.00 21.00 83,454.00 27.00 107,298.000250 SPECIAL BACKFILL

301020526 1,294.00 CUYD 40.00 51,760.00 28.00 36,232.00 50.00 64,700.000260 TOP SURFACING GR 3B
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0001 GRADE, GRAVEL & PL. MIX SURFACINGSECTION:

301020625 86,142.00 SQYD 0.35 30,149.70 0.35 30,149.70 0.40 34,456.800270 AGGREGATE TREATMENT

401020045 29,985.00 TON 33.00 989,505.00 25.20 755,622.00 33.00 989,505.000280 PLANT MIX SURF GR S-3/4 IN

401020300 420.00 TON 180.00 75,600.00 232.00 97,440.00 165.00 69,300.000290 HYDRATED LIME

402020095 1,559.10 TON 285.00 444,343.50 497.50 775,652.25 450.00 701,595.000300 ASPHALT CEMENT PG 70-28

402020315 15,343.00 GAL 2.70 41,426.10 1.60 24,548.80 1.75 26,850.250310 EMULSIFIED ASPHALT-TACK COAT

402020368 173.20 TON 439.00 76,034.80 442.00 76,554.40 435.00 75,342.000320 EMULSIFIED ASPHALT CRS-2P

409000000 4.90 CRMI 500.00 2,450.00 432.00 2,116.80 400.00 1,960.000330 FINAL SWEEP AND BROOM

409000010 96,290.00 SQYD 0.51 49,107.90 0.48 46,219.20 0.40 38,516.000340 COVER-TYPE 1

411010000 46,167.00 SQYD 1.50 69,250.50 1.00 46,167.00 1.00 46,167.000350 COLD MILLING

411011130 4.70 MILE 1,500.00 7,050.00 1,860.00 8,742.00 1,300.00 6,110.000360 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 9.00 MILE 1,064.00 9,576.00 830.00 7,470.00 800.00 7,200.000370 RUMBLE STRIPS

551020030 56.10 CUYD 2,000.00 112,200.00 1,710.00 95,931.00 1,800.00 100,980.000380 CONCRETE-CLASS GENERAL

551020035 79.60 CUYD 800.00 63,680.00 805.00 64,078.00 800.00 63,680.000390 CONCRETE-CLASS STRUCTURE

551020107 111.60 CUYD 550.00 61,380.00 552.00 61,603.20 550.00 61,380.000400 CONCRETE-CLASS DECK

551020126 180.00 CUYD 132.00 23,760.00 180.00 32,400.00 200.00 36,000.000410 CONTROLLED LOW STRENGTH MATL
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0001 GRADE, GRAVEL & PL. MIX SURFACINGSECTION:

552010140 583.51 SQYD 18.00 10,503.18 18.10 10,561.53 18.00 10,503.180420 TRANSVERSE DECK GROOVING

553010480 983.50 LNFT 270.00 265,545.00 310.00 304,885.00 307.00 301,934.500430 PRESTRESSED TRI DECK BEAMS

555010100 12,386.00 LB 2.00 24,772.00 2.00 24,772.00 2.00 24,772.000440 REINFORCING STEEL

555010200 19,352.00 LB 1.90 36,768.80 1.90 36,768.80 1.90 36,768.800450 REINFORCING STEEL-EPOXY COATED

559040035 2.00 EACH 5,000.00 10,000.00 5,025.00 10,050.00 5,000.00 10,000.000460 DYNAMIC LOAD TEST

559050103 1,341.60 LNFT 90.00 120,744.00 90.50 121,414.80 90.00 120,744.000470 FURN STEEL PIPE PILE 16 X 1/2 IN

559060103 1,283.10 LNFT 14.00 17,963.40 14.00 17,963.40 14.00 17,963.400480 DRIVE STEEL PIPE PILE 16 X 1/2

559060300 24.00 EACH 328.00 7,872.00 330.00 7,920.00 328.00 7,872.000490 PILE DRIVING POINT

603000050 582.00 CUYD 33.00 19,206.00 12.00 6,984.00 35.00 20,370.000500 GRANULAR BEDDING MATERIAL

603000060 31.00 CUYD 35.00 1,085.00 29.00 899.00 55.00 1,705.000510 FOUNDATION MATERIAL

603010020 136.00 CUYD 160.00 21,760.00 235.00 31,960.00 500.00 68,000.000520 FILL AND ABANDON PIPE

603010040 1,398.00 LNFT 42.00 58,716.00 39.00 54,522.00 44.00 61,512.000530 DRAINAGE PIPE 18 IN

603010048 568.00 LNFT 85.00 48,280.00 57.00 32,376.00 73.00 41,464.000540 DRAINAGE PIPE 24 IN

603010056 336.00 LNFT 135.00 45,360.00 75.00 25,200.00 87.00 29,232.000550 DRAINAGE PIPE 30 IN

603010072 120.00 LNFT 192.00 23,040.00 178.00 21,360.00 150.00 18,000.000560 DRAINAGE PIPE 54 IN
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0001 GRADE, GRAVEL & PL. MIX SURFACINGSECTION:

603010084 140.00 LNFT 225.00 31,500.00 190.00 26,600.00 210.00 29,400.000570 DRAINAGE PIPE 72 IN

603010713 254.00 LNFT 235.00 59,690.00 275.00 69,850.00 275.00 69,850.000580 CSP 96 IN 0.109-CTD

603012535 40.00 LNFT 95.00 3,800.00 90.00 3,600.00 50.00 2,000.000590 RCP 18 IN CLASS 3

603012565 246.00 LNFT 115.00 28,290.00 116.00 28,536.00 100.00 24,600.000600 RCP 24 IN CLASS 3

603012695 72.00 LNFT 200.00 14,400.00 204.00 14,688.00 235.00 16,920.000610 RCP 48 IN CLASS 3

603013357 114.00 LNFT 800.00 91,200.00 750.00 85,500.00 1,000.00 114,000.000620 REIN CONC BOX 7 X 7

603013367 156.00 LNFT 800.00 124,800.00 930.00 145,080.00 1,200.00 187,200.000630 REIN CONC BOX 8 X 7

603015270 78.00 LNFT 63.00 4,914.00 44.00 3,432.00 47.00 3,666.000640 EMBANKMENT PROTECTOR 18 IN

603587020 1,472.20 LNFT 26.00 38,277.20 24.00 35,332.80 85.00 125,137.000650 REMOVE PIPE CULVERT

604010045 1.00 EACH 4,500.00 4,500.00 4,200.00 4,200.00 3,300.00 3,300.000660 MANHOLE-48 IN (1220 MM) TYPE 3

605000030 285.67 LNFT 88.00 25,138.96 88.50 25,281.80 90.00 25,710.300670 BARRIER RAIL-CAST IN PLACE-BR

606010150 4.00 EACH 2,400.00 9,600.00 2,040.00 8,160.00 2,100.00 8,400.000680 GUARDRAIL-STL/BR APPR-TY 1

606010330 2,087.50 LNFT 15.25 31,834.38 17.00 35,487.50 18.00 37,575.000690 MGS GUARDRAIL

606010335 10.00 EACH 2,500.00 25,000.00 2,425.00 24,250.00 2,500.00 25,000.000700 MASH W-BEAM TERMINAL SECTION

607100009 14,482.20 LNFT 1.72 24,909.38 1.75 25,343.85 1.90 27,516.180710 FENCE - WILDLIFE FRIENDLY FW
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0001 GRADE, GRAVEL & PL. MIX SURFACINGSECTION:

607100114 10,096.60 LNFT 2.15 21,707.69 2.15 21,707.69 2.25 22,717.350720 FARM FENCE-TYPE F2W-32 IN WW

607100147 563.70 LNFT 2.20 1,240.14 2.20 1,240.14 2.50 1,409.250730 FARM FENCE-TYPE F2M-32 IN WW

607100229 6,585.70 LNFT 1.72 11,327.40 1.75 11,524.98 2.00 13,171.400740 FARM FENCE-TYPE F4W

607100252 774.50 LNFT 1.70 1,316.65 1.70 1,316.65 2.00 1,549.000750 FARM FENCE-TYPE F4M

607100259 10,305.60 LNFT 1.80 18,550.08 1.80 18,550.08 2.00 20,611.200760 FARM FENCE-TYPE F5W

607100360 341.00 EACH 115.00 39,215.00 116.00 39,556.00 135.00 46,035.000770 FARM FENCE-PANEL/SINGLE FW

607100380 38.00 EACH 170.00 6,460.00 170.00 6,460.00 195.00 7,410.000780 FARM FENCE-PANEL/DOUBLE FW

607100430 240.00 LNFT 6.00 1,440.00 6.00 1,440.00 6.50 1,560.000790 FARM GATE-WIRE-TYPE G-2

607100440 228.00 LNFT 18.00 4,104.00 18.00 4,104.00 19.00 4,332.000800 FARM GATE-METAL-TYPE G-3

607100551 2,160.00 LNFT 1.00 2,160.00 1.00 2,160.00 1.25 2,700.000810 FENCE-TEMPORARY

607100720 20.00 EACH 30.00 600.00 30.00 600.00 35.00 700.000820 DEADMAN

609010010 224.00 LNFT 25.00 5,600.00 25.00 5,600.00 27.00 6,048.000830 CURB-CONCRETE

610100101 51.80 ACRE 390.00 20,202.00 390.00 20,202.00 375.00 19,425.000840 SEEDING AREA NO 1

610100102 2.00 ACRE 590.00 1,180.00 593.00 1,186.00 600.00 1,200.000850 SEEDING AREA NO 2

610100103 18.50 ACRE 240.00 4,440.00 240.00 4,440.00 250.00 4,625.000860 SEEDING AREA NO 3
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0001 GRADE, GRAVEL & PL. MIX SURFACINGSECTION:

610100326 51.80 ACRE 55.00 2,849.00 55.00 2,849.00 60.00 3,108.000870 FERTILIZING AREA NO 1

610100555 70.30 ACRE 55.00 3,866.50 55.00 3,866.50 60.00 4,218.000880 CONDITION SEEDBED SURFACE

610100560 908.00 SQYD 4.27 3,877.16 2.50 2,270.00 19.00 17,252.000890 RIPRAP REVEGETATION

610100575 1,933.00 SQYD 3.75 7,248.75 3.75 7,248.75 4.00 7,732.000900 COIR EROSION CONTROL NET

610220050 2.00 ACRE 7,200.00 14,400.00 7,235.00 14,470.00 7,500.00 15,000.000910 MULCH-COMPOST

611010016 1.00 EACH 16,000.00 16,000.00 8,500.00 8,500.00 11,500.00 11,500.000920 CATTLE GUARD 16 FT-LIGHT DUTY (4.8 M)

613100040 579.40 CUYD 115.00 66,631.00 80.00 46,352.00 85.00 49,249.000930 RIPRAP-CLASS 2 RANDOM

613300050 12.00 CUYD 132.00 1,584.00 75.50 906.00 125.00 1,500.000940 BANK PROTECTION-TYPE 3

618030005 450,000.00 UNIT 0.66 297,000.00 0.65 292,500.00 0.65 292,500.000950 TRAFFIC CONTROL DEVICES CB

618100000 192.00 SQFT 34.00 6,528.00 35.00 6,720.00 35.00 6,720.000960 SINGLE USE SIGNS

618100001 2.00 EACH 695.00 1,390.00 753.00 1,506.00 750.00 1,500.000970 MOTORCYCLE ADVISORY SIGN

619010058 93.50 SQFT 24.00 2,244.00 20.50 1,916.75 21.00 1,963.500980 SIGNS-ALUM SHEET INCR IV

619010086 323.30 SQFT 18.00 5,819.40 22.20 7,177.26 28.00 9,052.400990 SIGNS-ALUM REFL SHEET IV

619010088 27.00 SQFT 20.00 540.00 17.65 476.55 18.00 486.001000 SIGNS-ALUM REFL SHEET IX

619010230 62.00 EACH 25.00 1,550.00 70.35 4,361.70 77.00 4,774.001010 REMOVE SIGN
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0001 GRADE, GRAVEL & PL. MIX SURFACINGSECTION:

619010240 2.00 EACH 135.00 270.00 215.00 430.00 250.00 500.001020 REMOVE SIGN-GUIDE

619010310 98.00 LB 4.25 416.50 5.75 563.50 6.00 588.001030 POSTS-STEEL U SIGN

619010320 637.00 LB 4.50 2,866.50 3.50 2,229.50 4.00 2,548.001040 POSTS-STEEL STRUCTURAL SIGN

619010340 174.00 LB 6.25 1,087.50 8.30 1,444.20 8.40 1,461.601050 POSTS-TUBULAR STEEL-SQ-PERF

619010480 496.00 LNFT 12.00 5,952.00 11.85 5,877.60 12.00 5,952.001060 POLES-TREATED WOOD 4 IN

619010490 56.00 LNFT 14.00 784.00 14.00 784.00 14.00 784.001070 POLES-TREATED WOOD 5 IN

619010724 4.00 EACH 950.00 3,800.00 1,055.00 4,220.00 1,100.00 4,400.001080 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619011010 175.00 EACH 22.00 3,850.00 24.00 4,200.00 25.00 4,375.001090 DELINEATOR DES A

619011040 24.00 EACH 24.00 576.00 26.65 639.60 30.00 720.001100 DELINEATOR DES D

619011179 6.00 EACH 80.00 480.00 85.45 512.70 90.00 540.001110 DELINEATOR-FLEX SURF MTD WH

620010301 3.00 GAL 250.00 750.00 200.00 600.00 250.00 750.001120 CURB MARKING-YELLOW EPOXY

620011105 6.00 GAL 250.00 1,500.00 153.00 918.00 275.00 1,650.001130 WORDS AND SYMBOLS-WHITE PAINT

620011110 4.00 GAL 250.00 1,000.00 156.00 624.00 280.00 1,120.001140 WORDS AND SYMBOLS-YELLOW PAINT

620011260 5.00 GAL 350.00 1,750.00 387.00 1,935.00 375.00 1,875.001150 WORDS AND SYMBOLS-WHITE EPOXY

620011265 2.00 GAL 350.00 700.00 425.00 850.00 375.00 750.001160 WORDS AND SYMBOLS-YELLOW EPOXY
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0001 GRADE, GRAVEL & PL. MIX SURFACINGSECTION:

620012950 4.90 MILE 400.00 1,960.00 1,400.00 6,860.00 450.00 2,205.001170 TEMPORARY STRIPING

620013000 372.00 GAL 35.00 13,020.00 32.00 11,904.00 37.00 13,764.001180 STRIPING-WHITE PAINT

620013960 248.00 GAL 65.00 16,120.00 69.00 17,112.00 67.00 16,616.001190 STRIPING-WHITE EPOXY

620014000 342.00 GAL 35.00 11,970.00 28.00 9,576.00 37.00 12,654.001200 STRIPING-YELLOW PAINT

620014960 228.00 GAL 65.00 14,820.00 69.50 15,846.00 67.00 15,276.001210 STRIPING-YELLOW EPOXY

622011043 912.00 SQYD 6.00 5,472.00 2.90 2,644.80 2.00 1,824.001220 PERM EROSION CONTROL-HIGH SURV

622011084 131,235.00 SQYD 1.30 170,605.50 0.85 111,549.75 1.35 177,167.251230 GEOTEXTILE STABILIZATION

623000155 35.00 EACH 200.00 7,000.00 160.00 5,600.00 185.00 6,475.001240 MAILBOX

$8,642,707.36$7,796,949.00 $7,988,510.00Section Totals

( ) indicates item is bid as Lump Sum

$7,988,510.00$7,796,949.00 $8,642,707.36

$7,796,949.00

Contract Item Totals

$7,988,510.00 8,642,707.36Contract Grand Totals

Contract Time Totals
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(6) HELENA SAND
& GRAVEL, INC.

Line
Number

0001 GRADE, GRAVEL & PL. MIX SURFACINGSECTION:

103000000 1,000.00 HOUR 34.00 34,000.000010 TRAINING PROGRAM

103500005 (1) LS 300.00 300.000020 ESCROW OF BID DOCUMENTS

104030010 75,000.00 UNIT 1.00 75,000.000030 MISCELLANEOUS WORK

105080115 46,750.00 CRFT 0.50 23,375.000040 FINISH GRADE CONTROL

105080200 (1) LS 5,000.00 5,000.000050 BRIDGE SURVEY

107000060 5,000.00 UNIT 1.00 5,000.000060 NOXIOUS WEED CONTROL

108000000 (1) LS 6,000.00 6,000.000070 CRITICAL PATH SCHEDULE

109200005 (1) LS 800,000.00 800,000.000080 MOBILIZATION

202020041 (1) LS 6,000.00 6,000.000090 REMOVE STRUCTURE

202020353 16.00 SQYD 62.00 992.000100 REMOVE CONCRETE

203020100 115,380.00 CUYD 7.00 807,660.000110 EXCAVATION-UNCLASSIFIED
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0001 GRADE, GRAVEL & PL. MIX SURFACINGSECTION:

203020200 34,258.00 CUYD 9.50 325,451.000120 EXCAVATION-UNCLASS BORROW

203020310 47,564.00 CUYD 16.00 761,024.000130 SPECIAL BORROW-NEAT LINE

203080100 29,953.00 CUYD 3.50 104,835.500140 TOPSOIL-SALVAGING AND PLACING

206000050 (1) LS 30,000.00 30,000.000150 DETOUR-MAINTAIN

208010150 (1) LS 21,000.00 21,000.000160 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.000170 TEMPORARY EROSION CONTROL

210020000 2.00 HOUR 250.00 500.000180 GRADER-MOTOR

210020170 54.00 MILE 12.00 648.000190 TEST TRAILER-TRANSPORT,SETUP

212000000 50.00 STA 2,500.00 125,000.000200 OBLITERATE ROADWAY

301020252 128.00 CUYD 50.00 6,400.000210 BRIDGE END BACKFILL-TYPE 1

301020268 5,025.00 CUYD 10.00 50,250.000220 TRAFFIC GRAVEL

301020340 39,269.00 CUYD 25.00 981,725.000230 CRUSHED AGGREGATE COURSE

301020416 335.00 CUYD 40.00 13,400.000240 SHOULDER GRAVEL

301020450 3,974.00 CUYD 26.00 103,324.000250 SPECIAL BACKFILL

301020526 1,294.00 CUYD 25.00 32,350.000260 TOP SURFACING GR 3B

Page 20 of 27

WHITEHALL-SOUTH

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:July 13, 2017

Contract Description:

07717

(5801017000) NHIP 55-3(17)7
WHITEHALL - SOUTH

150 WORKING DAYS

Jefferson

Min: Max:

07/25/2017 11:23:16

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 GRADE, GRAVEL & PL. MIX SURFACINGSECTION:

301020625 86,142.00 SQYD 0.30 25,842.600270 AGGREGATE TREATMENT

401020045 29,985.00 TON 30.00 899,550.000280 PLANT MIX SURF GR S-3/4 IN

401020300 420.00 TON 240.00 100,800.000290 HYDRATED LIME

402020095 1,559.10 TON 530.00 826,323.000300 ASPHALT CEMENT PG 70-28

402020315 15,343.00 GAL 3.50 53,700.500310 EMULSIFIED ASPHALT-TACK COAT

402020368 173.20 TON 500.00 86,600.000320 EMULSIFIED ASPHALT CRS-2P

409000000 4.90 CRMI 500.00 2,450.000330 FINAL SWEEP AND BROOM

409000010 96,290.00 SQYD 0.56 53,922.400340 COVER-TYPE 1

411010000 46,167.00 SQYD 1.30 60,017.100350 COLD MILLING

411011130 4.70 MILE 1,400.00 6,580.000360 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 9.00 MILE 830.00 7,470.000370 RUMBLE STRIPS

551020030 56.10 CUYD 1,900.00 106,590.000380 CONCRETE-CLASS GENERAL

551020035 79.60 CUYD 900.00 71,640.000390 CONCRETE-CLASS STRUCTURE

551020107 111.60 CUYD 600.00 66,960.000400 CONCRETE-CLASS DECK

551020126 180.00 CUYD 190.00 34,200.000410 CONTROLLED LOW STRENGTH MATL
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0001 GRADE, GRAVEL & PL. MIX SURFACINGSECTION:

552010140 583.51 SQYD 20.00 11,670.200420 TRANSVERSE DECK GROOVING

553010480 983.50 LNFT 320.00 314,720.000430 PRESTRESSED TRI DECK BEAMS

555010100 12,386.00 LB 2.25 27,868.500440 REINFORCING STEEL

555010200 19,352.00 LB 2.00 38,704.000450 REINFORCING STEEL-EPOXY COATED

559040035 2.00 EACH 5,500.00 11,000.000460 DYNAMIC LOAD TEST

559050103 1,341.60 LNFT 100.00 134,160.000470 FURN STEEL PIPE PILE 16 X 1/2 IN

559060103 1,283.10 LNFT 15.50 19,888.050480 DRIVE STEEL PIPE PILE 16 X 1/2

559060300 24.00 EACH 400.00 9,600.000490 PILE DRIVING POINT

603000050 582.00 CUYD 30.00 17,460.000500 GRANULAR BEDDING MATERIAL

603000060 31.00 CUYD 90.00 2,790.000510 FOUNDATION MATERIAL

603010020 136.00 CUYD 310.00 42,160.000520 FILL AND ABANDON PIPE

603010040 1,398.00 LNFT 45.00 62,910.000530 DRAINAGE PIPE 18 IN

603010048 568.00 LNFT 95.00 53,960.000540 DRAINAGE PIPE 24 IN

603010056 336.00 LNFT 95.00 31,920.000550 DRAINAGE PIPE 30 IN

603010072 120.00 LNFT 145.00 17,400.000560 DRAINAGE PIPE 54 IN
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0001 GRADE, GRAVEL & PL. MIX SURFACINGSECTION:

603010084 140.00 LNFT 340.00 47,600.000570 DRAINAGE PIPE 72 IN

603010713 254.00 LNFT 250.00 63,500.000580 CSP 96 IN 0.109-CTD

603012535 40.00 LNFT 110.00 4,400.000590 RCP 18 IN CLASS 3

603012565 246.00 LNFT 120.00 29,520.000600 RCP 24 IN CLASS 3

603012695 72.00 LNFT 200.00 14,400.000610 RCP 48 IN CLASS 3

603013357 114.00 LNFT 850.00 96,900.000620 REIN CONC BOX 7 X 7

603013367 156.00 LNFT 1,300.00 202,800.000630 REIN CONC BOX 8 X 7

603015270 78.00 LNFT 69.00 5,382.000640 EMBANKMENT PROTECTOR 18 IN

603587020 1,472.20 LNFT 28.00 41,221.600650 REMOVE PIPE CULVERT

604010045 1.00 EACH 2,500.00 2,500.000660 MANHOLE-48 IN (1220 MM) TYPE 3

605000030 285.67 LNFT 100.00 28,567.000670 BARRIER RAIL-CAST IN PLACE-BR

606010150 4.00 EACH 2,100.00 8,400.000680 GUARDRAIL-STL/BR APPR-TY 1

606010330 2,087.50 LNFT 19.00 39,662.500690 MGS GUARDRAIL

606010335 10.00 EACH 2,500.00 25,000.000700 MASH W-BEAM TERMINAL SECTION

607100009 14,482.20 LNFT 1.85 26,792.070710 FENCE - WILDLIFE FRIENDLY FW
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0001 GRADE, GRAVEL & PL. MIX SURFACINGSECTION:

607100114 10,096.60 LNFT 2.30 23,222.180720 FARM FENCE-TYPE F2W-32 IN WW

607100147 563.70 LNFT 2.30 1,296.510730 FARM FENCE-TYPE F2M-32 IN WW

607100229 6,585.70 LNFT 1.80 11,854.260740 FARM FENCE-TYPE F4W

607100252 774.50 LNFT 2.00 1,549.000750 FARM FENCE-TYPE F4M

607100259 10,305.60 LNFT 1.85 19,065.360760 FARM FENCE-TYPE F5W

607100360 341.00 EACH 140.00 47,740.000770 FARM FENCE-PANEL/SINGLE FW

607100380 38.00 EACH 180.00 6,840.000780 FARM FENCE-PANEL/DOUBLE FW

607100430 240.00 LNFT 7.00 1,680.000790 FARM GATE-WIRE-TYPE G-2

607100440 228.00 LNFT 19.00 4,332.000800 FARM GATE-METAL-TYPE G-3

607100551 2,160.00 LNFT 1.00 2,160.000810 FENCE-TEMPORARY

607100720 20.00 EACH 32.00 640.000820 DEADMAN

609010010 224.00 LNFT 28.00 6,272.000830 CURB-CONCRETE

610100101 51.80 ACRE 420.00 21,756.000840 SEEDING AREA NO 1

610100102 2.00 ACRE 700.00 1,400.000850 SEEDING AREA NO 2

610100103 18.50 ACRE 250.00 4,625.000860 SEEDING AREA NO 3
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07/25/2017 11:23:16

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 GRADE, GRAVEL & PL. MIX SURFACINGSECTION:

610100326 51.80 ACRE 60.00 3,108.000870 FERTILIZING AREA NO 1

610100555 70.30 ACRE 57.00 4,007.100880 CONDITION SEEDBED SURFACE

610100560 908.00 SQYD 20.00 18,160.000890 RIPRAP REVEGETATION

610100575 1,933.00 SQYD 4.00 7,732.000900 COIR EROSION CONTROL NET

610220050 2.00 ACRE 8,000.00 16,000.000910 MULCH-COMPOST

611010016 1.00 EACH 15,000.00 15,000.000920 CATTLE GUARD 16 FT-LIGHT DUTY (4.8 M)

613100040 579.40 CUYD 70.00 40,558.000930 RIPRAP-CLASS 2 RANDOM

613300050 12.00 CUYD 150.00 1,800.000940 BANK PROTECTION-TYPE 3

618030005 450,000.00 UNIT 0.70 315,000.000950 TRAFFIC CONTROL DEVICES CB

618100000 192.00 SQFT 40.00 7,680.000960 SINGLE USE SIGNS

618100001 2.00 EACH 900.00 1,800.000970 MOTORCYCLE ADVISORY SIGN

619010058 93.50 SQFT 22.00 2,057.000980 SIGNS-ALUM SHEET INCR IV

619010086 323.30 SQFT 25.00 8,082.500990 SIGNS-ALUM REFL SHEET IV

619010088 27.00 SQFT 19.00 513.001000 SIGNS-ALUM REFL SHEET IX

619010230 62.00 EACH 77.00 4,774.001010 REMOVE SIGN
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Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:July 13, 2017

Contract Description:

07717

(5801017000) NHIP 55-3(17)7
WHITEHALL - SOUTH

150 WORKING DAYS

Jefferson

Min: Max:

07/25/2017 11:23:16
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0001 GRADE, GRAVEL & PL. MIX SURFACINGSECTION:

619010240 2.00 EACH 230.00 460.001020 REMOVE SIGN-GUIDE

619010310 98.00 LB 6.00 588.001030 POSTS-STEEL U SIGN

619010320 637.00 LB 4.00 2,548.001040 POSTS-STEEL STRUCTURAL SIGN

619010340 174.00 LB 10.00 1,740.001050 POSTS-TUBULAR STEEL-SQ-PERF

619010480 496.00 LNFT 13.00 6,448.001060 POLES-TREATED WOOD 4 IN

619010490 56.00 LNFT 14.00 784.001070 POLES-TREATED WOOD 5 IN

619010724 4.00 EACH 1,200.00 4,800.001080 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619011010 175.00 EACH 26.00 4,550.001090 DELINEATOR DES A

619011040 24.00 EACH 33.00 792.001100 DELINEATOR DES D

619011179 6.00 EACH 100.00 600.001110 DELINEATOR-FLEX SURF MTD WH

620010301 3.00 GAL 300.00 900.001120 CURB MARKING-YELLOW EPOXY

620011105 6.00 GAL 300.00 1,800.001130 WORDS AND SYMBOLS-WHITE PAINT

620011110 4.00 GAL 275.00 1,100.001140 WORDS AND SYMBOLS-YELLOW PAINT

620011260 5.00 GAL 400.00 2,000.001150 WORDS AND SYMBOLS-WHITE EPOXY

620011265 2.00 GAL 400.00 800.001160 WORDS AND SYMBOLS-YELLOW EPOXY
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WHITEHALL-SOUTH

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:July 13, 2017

Contract Description:

07717

(5801017000) NHIP 55-3(17)7
WHITEHALL - SOUTH

150 WORKING DAYS

Jefferson

Min: Max:

07/25/2017 11:23:16
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0001 GRADE, GRAVEL & PL. MIX SURFACINGSECTION:

620012950 4.90 MILE 430.00 2,107.001170 TEMPORARY STRIPING

620013000 372.00 GAL 40.00 14,880.001180 STRIPING-WHITE PAINT

620013960 248.00 GAL 70.00 17,360.001190 STRIPING-WHITE EPOXY

620014000 342.00 GAL 38.00 12,996.001200 STRIPING-YELLOW PAINT

620014960 228.00 GAL 75.00 17,100.001210 STRIPING-YELLOW EPOXY

622011043 912.00 SQYD 4.00 3,648.001220 PERM EROSION CONTROL-HIGH SURV

622011084 131,235.00 SQYD 1.00 131,235.001230 GEOTEXTILE STABILIZATION

623000155 35.00 EACH 190.00 6,650.001240 MAILBOX

$8,991,825.93Section Totals

( ) indicates item is bid as Lump Sum

$8,991,825.93

$8,991,825.93

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Letting Date: Butte

Contract ID:
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Counties:

Project(s):

102

Tabulation of Bids

Contract Time:July 13, 2017

Contract Description:

07717

(5801017000) NHIP 55-3(17)7
WHITEHALL - SOUTH

150 WORKING DAYS

Jefferson

Min: Max:

07/25/2017 11:23:16

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,788,943.85 94.31% 100.00%

1 2032 JIM GILMAN EXCAVATING, INC. $1,896,777.25 100.00% 106.03%

2 2362 L.H.C., INCORPORATED $1,934,297.07 101.98% 108.13%

3 2361 HK CONTRACTORS INC $2,153,777.00 113.55% 120.39%

Vendor Ranking

Contract ID:

19 M WEST OF JCT I-15 (S-278)

ButteLetting Date:

Contract Description:

District(s): 40 WORKING DAYS

05717

July 13, 2017 9:00
A.M.

(9194035000) STPS 278-1(35)20
19 M WEST OF JCT I-15 (S-278)

Beaverhead103 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

07/25/2017 11:23:16

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) JIM GILMAN
EXCAVATING,

INC.

(2) L.H.C.,
INCORPORATED

Line
Number

0001 MILL, FILL, SEAL AND COVERSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 190,000.00 190,000.00 369,500.00 369,500.00 337,042.00 337,042.000020 MOBILIZATION

401020045 16,995.00 TON 26.00 441,870.00 23.50 399,382.50 27.43 466,172.850030 PLANT MIX SURF GR S-3/4 IN

401020300 238.00 TON 250.00 59,500.00 272.00 64,736.00 231.00 54,978.000040 HYDRATED LIME

402020092 915.50 TON 450.00 411,975.00 477.00 436,693.50 468.00 428,454.000050 ASPHALT CEMENT PG 64-28

402020315 9,320.00 GAL 2.50 23,300.00 1.67 15,564.40 2.88 26,841.600060 EMULSIFIED ASPHALT-TACK COAT

402020368 307.00 TON 415.00 127,405.00 443.00 136,001.00 455.00 139,685.000070 EMULSIFIED ASPHALT CRS-2P

409000000 10.40 CRMI 625.00 6,500.00 280.00 2,912.00 231.58 2,408.430080 FINAL SWEEP AND BROOM

409000010 170,497.00 SQYD 0.60 102,298.20 0.59 100,593.23 0.59 100,593.230090 COVER-TYPE 1

411010000 182,741.00 SQYD 1.25 228,426.25 1.02 186,395.82 0.99 180,913.590100 COLD MILLING

618030005 90,000.00 UNIT 0.80 72,000.00 0.77 69,300.00 0.82 73,800.000110 TRAFFIC CONTROL DEVICES CB
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19 M WEST OF JCT I-15 (S-278)

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:July 13, 2017

Contract Description:

05717

(9194035000) STPS 278-1(35)20
19 M WEST OF JCT I-15 (S-278)

40 WORKING DAYS

Beaverhead

Min: Max:

07/25/2017 11:23:16

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 MILL, FILL, SEAL AND COVERSECTION:

619010058 45.10 SQFT 26.00 1,172.60 30.00 1,353.00 31.79 1,433.730120 SIGNS-ALUM SHEET INCR IV

619010086 138.80 SQFT 26.00 3,608.80 26.00 3,608.80 27.55 3,823.940130 SIGNS-ALUM REFL SHEET IV

619010200 1.00 EACH 200.00 200.00 200.00 200.00 211.94 211.940140 RESET SIGNS

619010230 20.00 EACH 50.00 1,000.00 50.00 1,000.00 52.99 1,059.800150 REMOVE SIGN

619010240 3.00 EACH 200.00 600.00 250.00 750.00 264.93 794.790160 REMOVE SIGN-GUIDE

619010310 220.00 LB 5.00 1,100.00 5.00 1,100.00 5.30 1,166.000170 POSTS-STEEL U SIGN

619010480 152.00 LNFT 11.00 1,672.00 14.00 2,128.00 14.84 2,255.680180 POLES-TREATED WOOD 4 IN

619011010 336.00 EACH 24.00 8,064.00 22.00 7,392.00 23.31 7,832.160190 DELINEATOR DES A

619011040 4.00 EACH 24.00 96.00 60.00 240.00 63.58 254.320200 DELINEATOR DES D

619011060 84.00 EACH 24.00 2,016.00 24.00 2,016.00 25.43 2,136.120210 DELINEATOR DES F

620011105 2.00 GAL 300.00 600.00 250.00 500.00 264.93 529.860220 WORDS AND SYMBOLS-WHITE PAINT

620011260 1.00 GAL 400.00 400.00 350.00 350.00 370.90 370.900230 WORDS AND SYMBOLS-WHITE EPOXY

620012950 20.80 MILE 500.00 10,400.00 350.00 7,280.00 423.89 8,816.910240 TEMPORARY STRIPING

620013000 746.00 GAL 35.00 26,110.00 32.00 23,872.00 33.91 25,296.860250 STRIPING-WHITE PAINT

620013960 497.00 GAL 70.00 34,790.00 65.00 32,305.00 68.88 34,233.360260 STRIPING-WHITE EPOXY
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19 M WEST OF JCT I-15 (S-278)

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:July 13, 2017

Contract Description:

05717

(9194035000) STPS 278-1(35)20
19 M WEST OF JCT I-15 (S-278)

40 WORKING DAYS

Beaverhead

Min: Max:

07/25/2017 11:23:16
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0001 MILL, FILL, SEAL AND COVERSECTION:

620014000 352.00 GAL 35.00 12,320.00 32.00 11,264.00 33.91 11,936.320270 STRIPING-YELLOW PAINT

620014960 236.00 GAL 70.00 16,520.00 65.00 15,340.00 68.88 16,255.680280 STRIPING-YELLOW EPOXY

$1,934,297.07$1,788,943.85 $1,896,777.25Section Totals

( ) indicates item is bid as Lump Sum

$1,896,777.25$1,788,943.85 $1,934,297.07

$1,788,943.85

Contract Item Totals

$1,896,777.25 1,934,297.07Contract Grand Totals

Contract Time Totals $0.00
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19 M WEST OF JCT I-15 (S-278)

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:July 13, 2017

Contract Description:

05717

(9194035000) STPS 278-1(35)20
19 M WEST OF JCT I-15 (S-278)

40 WORKING DAYS

Beaverhead

Min: Max:

07/25/2017 11:23:16
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) HK
CONTRACTORS

INC

Line
Number

0001 MILL, FILL, SEAL AND COVERSECTION:

104030010 5,000.00 UNIT 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 351,198.26 351,198.260020 MOBILIZATION

401020045 16,995.00 TON 32.00 543,840.000030 PLANT MIX SURF GR S-3/4 IN

401020300 238.00 TON 240.00 57,120.000040 HYDRATED LIME

402020092 915.50 TON 460.00 421,130.000050 ASPHALT CEMENT PG 64-28

402020315 9,320.00 GAL 2.25 20,970.000060 EMULSIFIED ASPHALT-TACK COAT

402020368 307.00 TON 440.00 135,080.000070 EMULSIFIED ASPHALT CRS-2P

409000000 10.40 CRMI 1,750.00 18,200.000080 FINAL SWEEP AND BROOM

409000010 170,497.00 SQYD 0.82 139,807.540090 COVER-TYPE 1

411010000 182,741.00 SQYD 1.50 274,111.500100 COLD MILLING

618030005 90,000.00 UNIT 0.80 72,000.000110 TRAFFIC CONTROL DEVICES CB
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19 M WEST OF JCT I-15 (S-278)

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:July 13, 2017

Contract Description:

05717

(9194035000) STPS 278-1(35)20
19 M WEST OF JCT I-15 (S-278)

40 WORKING DAYS

Beaverhead

Min: Max:
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0001 MILL, FILL, SEAL AND COVERSECTION:

619010058 45.10 SQFT 31.00 1,398.100120 SIGNS-ALUM SHEET INCR IV

619010086 138.80 SQFT 27.00 3,747.600130 SIGNS-ALUM REFL SHEET IV

619010200 1.00 EACH 205.00 205.000140 RESET SIGNS

619010230 20.00 EACH 51.00 1,020.000150 REMOVE SIGN

619010240 3.00 EACH 255.00 765.000160 REMOVE SIGN-GUIDE

619010310 220.00 LB 5.25 1,155.000170 POSTS-STEEL U SIGN

619010480 152.00 LNFT 14.50 2,204.000180 POLES-TREATED WOOD 4 IN

619011010 336.00 EACH 23.00 7,728.000190 DELINEATOR DES A

619011040 4.00 EACH 61.00 244.000200 DELINEATOR DES D

619011060 84.00 EACH 25.00 2,100.000210 DELINEATOR DES F

620011105 2.00 GAL 260.00 520.000220 WORDS AND SYMBOLS-WHITE PAINT

620011260 1.00 GAL 360.00 360.000230 WORDS AND SYMBOLS-WHITE EPOXY

620012950 20.80 MILE 410.00 8,528.000240 TEMPORARY STRIPING

620013000 746.00 GAL 33.00 24,618.000250 STRIPING-WHITE PAINT

620013960 497.00 GAL 67.00 33,299.000260 STRIPING-WHITE EPOXY
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19 M WEST OF JCT I-15 (S-278)

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:July 13, 2017

Contract Description:

05717

(9194035000) STPS 278-1(35)20
19 M WEST OF JCT I-15 (S-278)

40 WORKING DAYS

Beaverhead

Min: Max:

07/25/2017 11:23:16
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0001 MILL, FILL, SEAL AND COVERSECTION:

620014000 352.00 GAL 33.00 11,616.000270 STRIPING-YELLOW PAINT

620014960 236.00 GAL 67.00 15,812.000280 STRIPING-YELLOW EPOXY

$2,153,777.00Section Totals

( ) indicates item is bid as Lump Sum

$2,153,777.00

$2,153,777.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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19 M WEST OF JCT I-15 (S-278)

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:July 13, 2017

Contract Description:

05717

(9194035000) STPS 278-1(35)20
19 M WEST OF JCT I-15 (S-278)

40 WORKING DAYS

Beaverhead

Min: Max:

07/25/2017 11:23:16
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,707,470.00 106.90% 100.00%

1 2087 NELCON, INC. $1,597,261.00 100.00% 93.55%

2 2362 L.H.C., INCORPORATED $1,643,757.64 102.91% 96.27%

3 2050 RIVERSIDE CONTRACTING, INC. - MSLA $1,707,737.35 106.92% 100.02%

4 6271 KNIFE RIVER CORPORATION - BELG $1,821,590.65 114.04% 106.68%

Vendor Ranking

Contract ID:

JCT MT 84 TO JCT S-347 (S-288)

ButteLetting Date:

Contract Description:

District(s): 45 WORKING DAYS

08717

July 13, 2017 9:00
A.M.

(9195009000) STPS 288-1(9)6
JCT MT 84 TO JCT S-347 (S-288)

Gallatin104 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

07/25/2017 11:23:16

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) NELCON, INC. (2) L.H.C.,
INCORPORATED

Line
Number

0001 MILL, FILL, SEAL & COVER AND SIGNINGSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 170,000.00 170,000.00 143,089.27 143,089.27 207,229.00 207,229.000020 MOBILIZATION

208010000 (1) LS 3,000.00 3,000.00 6,533.21 6,533.21 1,597.18 1,597.180030 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL

401020045 13,393.00 TON 34.00 455,362.00 33.80 452,683.40 28.11 376,477.230050 PLANT MIX SURF GR S-3/4 IN

401020300 188.00 TON 250.00 47,000.00 181.00 34,028.00 220.00 41,360.000060 HYDRATED LIME

402020092 684.80 TON 450.00 308,160.00 285.00 195,168.00 459.00 314,323.200070 ASPHALT CEMENT PG 64-28

402020315 7,423.00 GAL 2.50 18,557.50 2.51 18,631.73 2.88 21,378.240080 EMULSIFIED ASPHALT-TACK COAT

402020368 260.10 TON 410.00 106,641.00 441.00 114,704.10 432.00 112,363.200090 EMULSIFIED ASPHALT CRS-2P

409000000 10.10 CRMI 400.00 4,040.00 500.00 5,050.00 231.56 2,338.760100 FINAL SWEEP AND BROOM

409000010 144,600.00 SQYD 0.57 82,422.00 0.59 85,314.00 0.47 67,962.000110 COVER-TYPE 1
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JCT MT 84 TO JCT S-347 (S-288)

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:July 13, 2017

Contract Description:

08717

(9195009000) STPS 288-1(9)6
JCT MT 84 TO JCT S-347 (S-288)

45 WORKING DAYS

Gallatin

Min: Max:
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Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 MILL, FILL, SEAL & COVER AND SIGNINGSECTION:

411010000 143,866.00 SQYD 1.25 179,832.50 1.39 199,973.74 1.02 146,743.320120 COLD MILLING

411011120 8.40 MILE 1,050.00 8,820.00 1,530.79 12,858.64 1,591.20 13,366.080130 CENTERLINE RUMBLE STRIPS-TYPE 1

606010140 14.00 EACH 600.00 8,400.00 1,526.14 21,365.96 657.23 9,201.220140 GUARDRAIL END SECTION WIDENING

606010330 125.00 LNFT 23.00 2,875.00 22.00 2,750.00 23.69 2,961.250150 MGS GUARDRAIL

606010335 15.00 EACH 2,400.00 36,000.00 2,550.00 38,250.00 2,745.80 41,187.000160 MASH W-BEAM TERMINAL SECTION

606010346 75.00 LNFT 50.00 3,750.00 35.00 2,625.00 37.69 2,826.750170 MGS INTERSECTING RDWAY TERMINAL SECTION

606010347 500.00 LNFT 25.00 12,500.00 26.00 13,000.00 28.00 14,000.000180 MGS LONG SPAN GRDL/LONG POSTS

608010020 8.40 SQYD 250.00 2,100.00 380.00 3,192.00 178.69 1,501.000190 SIDEWALK-CONCRETE 4 IN

608010125 2.20 SQYD 400.00 880.00 360.00 792.00 484.55 1,066.010200 DETEC WARNING DEVICES-TYPE 1

618030005 115,000.00 UNIT 0.75 86,250.00 0.73 83,950.00 0.79 90,850.000210 TRAFFIC CONTROL DEVICES CB

619010058 158.00 SQFT 23.00 3,634.00 24.00 3,792.00 25.84 4,082.720220 SIGNS-ALUM SHEET INCR IV

619010086 532.70 SQFT 24.00 12,784.80 18.00 9,588.60 19.38 10,323.730230 SIGNS-ALUM REFL SHEET IV

619010088 83.80 SQFT 24.00 2,011.20 17.00 1,424.60 18.31 1,534.380240 SIGNS-ALUM REFL SHEET IX

619010230 95.00 EACH 50.00 4,750.00 22.00 2,090.00 23.69 2,250.550250 REMOVE SIGN

619010240 8.00 EACH 225.00 1,800.00 225.00 1,800.00 242.28 1,938.240260 REMOVE SIGN-GUIDE
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JCT MT 84 TO JCT S-347 (S-288)

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:July 13, 2017

Contract Description:

08717

(9195009000) STPS 288-1(9)6
JCT MT 84 TO JCT S-347 (S-288)

45 WORKING DAYS

Gallatin

Min: Max:
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0001 MILL, FILL, SEAL & COVER AND SIGNINGSECTION:

619010310 263.00 LB 4.00 1,052.00 2.25 591.75 2.42 636.460270 POSTS-STEEL U SIGN

619010320 685.00 LB 5.00 3,425.00 5.00 3,425.00 5.38 3,685.300280 POSTS-STEEL STRUCTURAL SIGN

619010340 720.00 LB 7.00 5,040.00 5.45 3,924.00 5.87 4,226.400290 POSTS-TUBULAR STEEL-SQ-PERF

619010480 262.00 LNFT 11.50 3,013.00 8.00 2,096.00 8.61 2,255.820300 POLES-TREATED WOOD 4 IN

619010490 56.00 LNFT 12.50 700.00 10.00 560.00 10.77 603.120310 POLES-TREATED WOOD 5 IN

619010722 4.00 EACH 1,025.00 4,100.00 800.00 3,200.00 861.43 3,445.720320 FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)

619010724 2.00 EACH 975.00 1,950.00 800.00 1,600.00 861.43 1,722.860330 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619010770 2.00 EACH 500.00 1,000.00 375.00 750.00 403.80 807.600340 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

619011010 160.00 EACH 22.00 3,520.00 18.00 2,880.00 19.38 3,100.800350 DELINEATOR DES A

619011030 82.00 EACH 28.00 2,296.00 20.00 1,640.00 21.54 1,766.280360 DELINEATOR DES C

619011040 22.00 EACH 27.00 594.00 25.00 550.00 26.92 592.240370 DELINEATOR DES D

619011060 235.00 EACH 23.00 5,405.00 20.00 4,700.00 21.54 5,061.900380 DELINEATOR DES F

620011105 12.00 GAL 260.00 3,120.00 250.00 3,000.00 269.20 3,230.400390 WORDS AND SYMBOLS-WHITE PAINT

620011260 8.00 GAL 375.00 3,000.00 350.00 2,800.00 376.88 3,015.040400 WORDS AND SYMBOLS-WHITE EPOXY

620012950 20.10 MILE 450.00 9,045.00 500.00 10,050.00 538.39 10,821.640410 TEMPORARY STRIPING
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0001 MILL, FILL, SEAL & COVER AND SIGNINGSECTION:

620013000 726.00 GAL 30.00 21,780.00 30.00 21,780.00 32.30 23,449.800420 STRIPING-WHITE PAINT

620013960 485.00 GAL 60.00 29,100.00 65.00 31,525.00 69.99 33,945.150430 STRIPING-WHITE EPOXY

620014000 532.00 GAL 30.00 15,960.00 30.00 15,960.00 32.30 17,183.600440 STRIPING-YELLOW PAINT

620014960 355.00 GAL 60.00 21,300.00 65.00 23,075.00 69.99 24,846.450450 STRIPING-YELLOW EPOXY

$1,643,757.64$1,707,470.00 $1,597,261.00Section Totals

( ) indicates item is bid as Lump Sum

$1,597,261.00$1,707,470.00 $1,643,757.64

$1,707,470.00

Contract Item Totals

$1,597,261.00 1,643,757.64Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) RIVERSIDE
CONTRACTING,

INC. - MSLA

(4) KNIFE RIVER
CORPORATION -

BELG

Line
Number

0001 MILL, FILL, SEAL & COVER AND SIGNINGSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 170,000.00 170,000.00 169,000.00 169,000.000020 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 4,750.00 4,750.000030 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL

401020045 13,393.00 TON 29.00 388,397.00 34.00 455,362.000050 PLANT MIX SURF GR S-3/4 IN

401020300 188.00 TON 230.00 43,240.00 250.00 47,000.000060 HYDRATED LIME

402020092 684.80 TON 525.00 359,520.00 465.00 318,432.000070 ASPHALT CEMENT PG 64-28

402020315 7,423.00 GAL 1.75 12,990.25 2.25 16,701.750080 EMULSIFIED ASPHALT-TACK COAT

402020368 260.10 TON 405.00 105,340.50 470.00 122,247.000090 EMULSIFIED ASPHALT CRS-2P

409000000 10.10 CRMI 550.00 5,555.00 350.00 3,535.000100 FINAL SWEEP AND BROOM

409000010 144,600.00 SQYD 0.40 57,840.00 0.50 72,300.000110 COVER-TYPE 1
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0001 MILL, FILL, SEAL & COVER AND SIGNINGSECTION:

411010000 143,866.00 SQYD 1.40 201,412.40 1.75 251,765.500120 COLD MILLING

411011120 8.40 MILE 1,500.00 12,600.00 1,450.00 12,180.000130 CENTERLINE RUMBLE STRIPS-TYPE 1

606010140 14.00 EACH 1,200.00 16,800.00 1,250.00 17,500.000140 GUARDRAIL END SECTION WIDENING

606010330 125.00 LNFT 23.00 2,875.00 24.00 3,000.000150 MGS GUARDRAIL

606010335 15.00 EACH 2,750.00 41,250.00 2,650.00 39,750.000160 MASH W-BEAM TERMINAL SECTION

606010346 75.00 LNFT 40.00 3,000.00 38.00 2,850.000170 MGS INTERSECTING RDWAY TERMINAL SECTION

606010347 500.00 LNFT 28.00 14,000.00 28.00 14,000.000180 MGS LONG SPAN GRDL/LONG POSTS

608010020 8.40 SQYD 400.00 3,360.00 135.00 1,134.000190 SIDEWALK-CONCRETE 4 IN

608010125 2.20 SQYD 375.00 825.00 230.00 506.000200 DETEC WARNING DEVICES-TYPE 1

618030005 115,000.00 UNIT 0.75 86,250.00 0.81 93,150.000210 TRAFFIC CONTROL DEVICES CB

619010058 158.00 SQFT 26.00 4,108.00 26.00 4,108.000220 SIGNS-ALUM SHEET INCR IV

619010086 532.70 SQFT 19.00 10,121.30 19.00 10,121.300230 SIGNS-ALUM REFL SHEET IV

619010088 83.80 SQFT 18.00 1,508.40 18.00 1,508.400240 SIGNS-ALUM REFL SHEET IX

619010230 95.00 EACH 25.00 2,375.00 24.00 2,280.000250 REMOVE SIGN

619010240 8.00 EACH 235.00 1,880.00 235.00 1,880.000260 REMOVE SIGN-GUIDE
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0001 MILL, FILL, SEAL & COVER AND SIGNINGSECTION:

619010310 263.00 LB 2.50 657.50 2.40 631.200270 POSTS-STEEL U SIGN

619010320 685.00 LB 5.50 3,767.50 5.50 3,767.500280 POSTS-STEEL STRUCTURAL SIGN

619010340 720.00 LB 5.75 4,140.00 6.00 4,320.000290 POSTS-TUBULAR STEEL-SQ-PERF

619010480 262.00 LNFT 9.00 2,358.00 9.00 2,358.000300 POLES-TREATED WOOD 4 IN

619010490 56.00 LNFT 11.00 616.00 11.00 616.000310 POLES-TREATED WOOD 5 IN

619010722 4.00 EACH 900.00 3,600.00 850.00 3,400.000320 FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)

619010724 2.00 EACH 900.00 1,800.00 850.00 1,700.000330 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619010770 2.00 EACH 425.00 850.00 400.00 800.000340 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

619011010 160.00 EACH 20.00 3,200.00 20.00 3,200.000350 DELINEATOR DES A

619011030 82.00 EACH 23.00 1,886.00 22.00 1,804.000360 DELINEATOR DES C

619011040 22.00 EACH 28.00 616.00 27.00 594.000370 DELINEATOR DES D

619011060 235.00 EACH 23.00 5,405.00 22.00 5,170.000380 DELINEATOR DES F

620011105 12.00 GAL 250.00 3,000.00 275.00 3,300.000390 WORDS AND SYMBOLS-WHITE PAINT

620011260 8.00 GAL 350.00 2,800.00 375.00 3,000.000400 WORDS AND SYMBOLS-WHITE EPOXY

620012950 20.10 MILE 575.00 11,557.50 550.00 11,055.000410 TEMPORARY STRIPING
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0001 MILL, FILL, SEAL & COVER AND SIGNINGSECTION:

620013000 726.00 GAL 32.00 23,232.00 33.00 23,958.000420 STRIPING-WHITE PAINT

620013960 485.00 GAL 72.00 34,920.00 70.00 33,950.000430 STRIPING-WHITE EPOXY

620014000 532.00 GAL 32.00 17,024.00 33.00 17,556.000440 STRIPING-YELLOW PAINT

620014960 355.00 GAL 72.00 25,560.00 70.00 24,850.000450 STRIPING-YELLOW EPOXY

$1,707,737.35 $1,821,590.65Section Totals

( ) indicates item is bid as Lump Sum

$1,821,590.65$1,707,737.35

$1,707,737.35

Contract Item Totals

$1,821,590.65Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $963,630.25 88.53% 100.00%

1 2045 OFTEDAL CONSTRUCTION, INC. $1,088,523.43 100.00% 112.96%

2 4880 MALCOLM DRILLING COMPANY, INC. -
CA

$1,107,484.48 101.74% 114.93%

3 7753 GEOSTABILIZATION INTERNATIONAL,
LLC

$1,477,225.20 135.71% 153.30%

Vendor Ranking

Contract ID:

SLIDE REPAIR - 5 MI E LAME DEER

GlendiveLetting Date:

Contract Description:

District(s): 70 WORKING DAYS

06717

July 13, 2017 9:00
A.M.

(8601038000) NH 37-2(38)47
SLIDE REPAIR - 5 MI E LAME DEER

Rosebud106 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

07/25/2017 11:23:16

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) OFTEDAL
CONSTRUCTION,

INC.

(2) MALCOLM
DRILLING

COMPANY, INC. -
CA

Line
Number

0001 SLIDE REPAIRSECTION:

103500005 (1) LS 2,500.00 2,500.00 1,406.59 1,406.59 500.00 500.000010 ESCROW OF BID DOCUMENTS

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000020 MISCELLANEOUS WORK

109200005 (1) LS 103,000.00 103,000.00 188,797.53 188,797.53 118,000.00 118,000.000030 MOBILIZATION

203020100 1,830.00 CUYD 16.00 29,280.00 24.37 44,597.10 25.00 45,750.000040 EXCAVATION-UNCLASSIFIED

203080100 206.00 CUYD 10.00 2,060.00 27.81 5,728.86 15.00 3,090.000050 TOPSOIL-SALVAGING AND PLACING

208010000 (1) LS 5,000.00 5,000.00 8,460.28 8,460.28 2,500.00 2,500.000060 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL

603013413 452.00 LNFT 30.00 13,560.00 60.43 27,314.36 35.00 15,820.000080 PIPE-CORR POLYETHYLENE DR 8 IN

603587010 66.80 LNFT 25.00 1,670.00 41.88 2,797.58 15.00 1,002.000090 REMOVE EMBANKMENT PROTECTOR

606010040 360.00 LNFT 32.00 11,520.00 44.52 16,027.20 44.15 15,894.000100 GUARDRAIL-STEEL BOX BEAM

606010385 408.00 LNFT 3.25 1,326.00 2.90 1,183.20 5.75 2,346.000110 REMOVE GUARDRAIL
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0001 SLIDE REPAIRSECTION:

606010641 1.00 EACH 4,300.00 4,300.00 5,333.23 5,333.23 5,290.00 5,290.000120 GD RL BOX BEAM OPT TERM SEC

607100252 489.30 LNFT 2.50 1,223.25 9.04 4,423.27 5.75 2,813.480130 FARM FENCE-TYPE F4M

607100362 2.00 EACH 200.00 400.00 811.58 1,623.16 547.00 1,094.000140 FARM FENCE-PANEL/SINGLE FM

607100385 3.00 EACH 300.00 900.00 1,043.46 3,130.38 605.00 1,815.000150 FARM FENCE-PANEL/DOUBLE FM

610100101 0.60 ACRE 2,000.00 1,200.00 2,318.80 1,391.28 1,000.00 600.000160 SEEDING AREA NO 1

610100102 0.10 ACRE 4,000.00 400.00 11,594.00 1,159.40 1,000.00 100.000170 SEEDING AREA NO 2

610100326 0.60 ACRE 1,200.00 720.00 463.77 278.26 1,000.00 600.000180 FERTILIZING AREA NO 1

610100327 0.10 ACRE 2,000.00 200.00 5,797.00 579.70 1,000.00 100.000190 FERTILIZING AREA NO 2

610100555 0.60 ACRE 1,500.00 900.00 405.80 243.48 1,000.00 600.000200 CONDITION SEEDBED SURFACE

610100561 691.00 SQYD 6.00 4,146.00 8.12 5,610.92 35.00 24,185.000210 EROSION CONTROL BLANKET-LONG-TERM

614010020 556.00 SQYD 35.00 19,460.00 406.95 226,264.20 400.00 222,400.000220 SOIL NAIL WALL FACING

614010025 4.00 EACH 4,000.00 16,000.00 2,898.50 11,594.00 2,500.00 10,000.000230 VERIFICATION TEST-SOIL NAILS

614010030 12,420.00 LNFT 55.00 683,100.00 38.26 475,189.20 41.00 509,220.000240 PRODUCTION SOIL NAILS

618030015 500.00 UNIT 0.53 265.00 0.53 265.00 0.53 265.000250 TRAFFIC CONTROL-FIXED

618030080 (1) LS 50,000.00 50,000.00 44,625.25 44,625.25 113,000.00 113,000.000260 TRAFFIC CONTROL
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$1,107,484.48$963,630.25 $1,088,523.43Section Totals

( ) indicates item is bid as Lump Sum

$1,088,523.43$963,630.25 $1,107,484.48

$963,630.25

Contract Item Totals

$1,088,523.43 1,107,484.48Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3)
GEOSTABILIZATI

ON
INTERNATIONAL,

LLC

Line
Number

0001 SLIDE REPAIRSECTION:

103500005 (1) LS 650.00 650.000010 ESCROW OF BID DOCUMENTS

104030010 10,000.00 UNIT 1.00 10,000.000020 MISCELLANEOUS WORK

109200005 (1) LS 147,250.00 147,250.000030 MOBILIZATION

203020100 1,830.00 CUYD 92.10 168,543.000040 EXCAVATION-UNCLASSIFIED

203080100 206.00 CUYD 50.95 10,495.700050 TOPSOIL-SALVAGING AND PLACING

208010000 (1) LS 7,650.00 7,650.000060 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.000070 TEMPORARY EROSION CONTROL

603013413 452.00 LNFT 44.60 20,159.200080 PIPE-CORR POLYETHYLENE DR 8 IN

603587010 66.80 LNFT 12.50 835.000090 REMOVE EMBANKMENT PROTECTOR

606010040 360.00 LNFT 48.95 17,622.000100 GUARDRAIL-STEEL BOX BEAM
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0001 SLIDE REPAIRSECTION:

606010385 408.00 LNFT 6.40 2,611.200110 REMOVE GUARDRAIL

606010641 1.00 EACH 5,860.00 5,860.000120 GD RL BOX BEAM OPT TERM SEC

607100252 489.30 LNFT 6.50 3,180.450130 FARM FENCE-TYPE F4M

607100362 2.00 EACH 605.00 1,210.000140 FARM FENCE-PANEL/SINGLE FM

607100385 3.00 EACH 670.00 2,010.000150 FARM FENCE-PANEL/DOUBLE FM

610100101 0.60 ACRE 1,915.00 1,149.000160 SEEDING AREA NO 1

610100102 0.10 ACRE 5,095.00 509.500170 SEEDING AREA NO 2

610100326 0.60 ACRE 445.00 267.000180 FERTILIZING AREA NO 1

610100327 0.10 ACRE 2,550.00 255.000190 FERTILIZING AREA NO 2

610100555 0.60 ACRE 510.00 306.000200 CONDITION SEEDBED SURFACE

610100561 691.00 SQYD 7.65 5,286.150210 EROSION CONTROL BLANKET-LONG-TERM

614010020 556.00 SQYD 357.75 198,909.000220 SOIL NAIL WALL FACING

614010025 4.00 EACH 1,880.00 7,520.000230 VERIFICATION TEST-SOIL NAILS

614010030 12,420.00 LNFT 60.85 755,757.000240 PRODUCTION SOIL NAILS

618030015 500.00 UNIT 0.53 265.000250 TRAFFIC CONTROL-FIXED
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0001 SLIDE REPAIRSECTION:

618030080 (1) LS 108,425.00 108,425.000260 TRAFFIC CONTROL

$1,477,225.20Section Totals

( ) indicates item is bid as Lump Sum

$1,477,225.20

$1,477,225.20

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $177,232.50 127.60% 100.00%

1 2084 MONTANA LINES, INC. - GFLS $138,892.05 100.00% 78.37%

2 7380 STILLWATER ELECTRIC, INC. $149,266.56 107.47% 84.22%

Vendor Ranking

Contract ID:

SF 149 - ROCKY CLIFF ITS

MissoulaLetting Date:

Contract Description:

District(s): 40 WORKING DAYS

02717

July 13, 2017 9:00
A.M.

(8910134000) HSIP-G 5-3(134)103
SF 149 - SOMERS SFTY IMPR
(8911132000) HSIP-G 5-3(132)108
SF 149 - ROCKY CLIFF ITS
(8947363000) HSIP-G STWD(363)
SF 149 - MSLA DIST SFTY IMPRV

Flathead, Granite, Missoula, Powell107 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) MONTANA
LINES, INC. -

GFLS

(2) STILLWATER
ELECTRIC, INC.

Line
Number

0001 ROADWAY AND ROADSIDE IMPROVEMENTSSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 20,800.00 20,800.00 14,790.00 14,790.00 18,250.00 18,250.000020 MOBILIZATION

208010000 (1) LS 3,000.00 3,000.00 2,080.00 2,080.00 2,500.00 2,500.000030 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL

616343914 575.00 LNFT 12.00 6,900.00 4.10 2,357.50 7.35 4,226.250050 CONDUIT-PLASTIC 1 1/2 IN

616343920 1,440.00 LNFT 15.00 21,600.00 5.10 7,344.00 14.50 20,880.000060 CONDUIT-PLASTIC 2 IN

616783006 3.00 EACH 558.00 1,674.00 445.00 1,335.00 430.00 1,290.000070 PULL BOX-COMPOSITE TYPE 1

616783007 6.00 EACH 625.00 3,750.00 775.00 4,650.00 460.00 2,760.000080 PULL BOX-COMPOSITE TYPE 2

617000000 4.50 CUYD 1,700.00 7,650.00 1,480.00 6,660.00 1,175.00 5,287.500090 FOUNDATION-CONCRETE
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0001 ROADWAY AND ROADSIDE IMPROVEMENTSSECTION:

617033214 1,815.00 LNFT 1.50 2,722.50 0.70 1,270.50 1.30 2,359.500100 CABLE-COPPER 3AWG14-600V

617123108 600.00 LNFT 1.10 660.00 0.95 570.00 0.85 510.000110 CONDUCTOR-COPPER AWG8-600V

617123110 1,940.00 LNFT 0.75 1,455.00 0.50 970.00 0.80 1,552.000120 CONDUCTOR-COPPER AWG10-600V

617183056 2.00 EACH 2,200.00 4,400.00 2,565.00 5,130.00 2,800.00 5,600.000130 STANDARD-STL TYPE 10-A-500-6

617303300 2.00 EACH 1,051.00 2,102.00 615.00 1,230.00 790.00 1,580.000140 HIGH EFFICACY LUMINAIRE LED

617333130 1.00 EACH 1,900.00 1,900.00 4,555.00 4,555.00 3,375.00 3,375.000150 SERV ASSEMB-30 AMP

617333150 1.00 EACH 2,185.00 2,185.00 4,870.00 4,870.00 4,250.00 4,250.000160 SERV ASSEMB-50 AMP

617483110 3.00 EACH 1,050.00 3,150.00 860.00 2,580.00 615.00 1,845.000170 SIG-TRAF 1 COL-1 WAY 12

617573070 2.00 EACH 8,500.00 17,000.00 11,725.00 23,450.00 8,750.00 17,500.000180 RECTANGULAR RAPID FLASHING BEACON

617673200 7.00 EACH 1,025.00 7,175.00 785.00 5,495.00 840.00 5,880.000190 SIG STANDARD TYPE 1-200

617763101 1.00 EACH 1,100.00 1,100.00 940.00 940.00 1,250.00 1,250.000200 DETECTOR LOOP

617763500 2.00 EACH 7,272.00 14,544.00 8,945.00 17,890.00 7,590.00 15,180.000210 DETECTOR-RADAR/PRESENCE

617763601 200.00 LNFT 1.35 270.00 1.25 250.00 1.15 230.000220 DETECTOR-LOOP SHLD CABLE

Page 2 of 4

SF 149 - ROCKY CLIFF ITS

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

107

Tabulation of Bids

Contract Time:July 13, 2017

Contract Description:

02717

(8910134000) HSIP-G 5-3(134)103
SF 149 - SOMERS SFTY IMPR
(8911132000) HSIP-G 5-3(132)108
SF 149 - ROCKY CLIFF ITS
(8947363000) HSIP-G STWD(363)
SF 149 - MSLA DIST SFTY IMPRV

40 WORKING DAYS

Flathead, Granite, Missoula, Powell

Min: Max:

07/25/2017 11:23:16

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 ROADWAY AND ROADSIDE IMPROVEMENTSSECTION:

617903255 4.00 EACH 800.00 3,200.00 1,170.00 4,680.00 535.00 2,140.000230 PUSH BUTTON-PEDESTRIAN-TACTILE

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000240 TRAFFIC CONTROL-FIXED

618030080 (1) LS 25,000.00 25,000.00 4,500.00 4,500.00 6,100.00 6,100.000250 TRAFFIC CONTROL

619010086 123.60 SQFT 25.00 3,090.00 28.00 3,460.80 33.60 4,152.960260 SIGNS-ALUM REFL SHEET IV

619010088 112.00 SQFT 29.00 3,248.00 26.00 2,912.00 30.00 3,360.000270 SIGNS-ALUM REFL SHEET IX

619010200 1.00 EACH 325.00 325.00 145.00 145.00 105.00 105.000280 RESET SIGNS

619010230 8.00 EACH 125.00 1,000.00 68.00 544.00 40.00 320.000290 REMOVE SIGN

619010300 517.00 LB 7.00 3,619.00 3.85 1,990.45 10.30 5,325.100300 POSTS-TUBULAR STEEL

619010480 28.00 LNFT 15.00 420.00 8.35 233.80 15.65 438.200310 POLES-TREATED WOOD 4 IN

619010490 48.00 LNFT 15.00 720.00 11.00 528.00 16.35 784.800320 POLES-TREATED WOOD 5 IN

619010744 3.00 EACH 1,400.00 4,200.00 1,190.00 3,570.00 875.00 2,625.000330 FRANG SIGN POST BKWY-4 IN RD (100 MM)

620011260 3.00 GAL 350.00 1,050.00 385.00 1,155.00 395.00 1,185.000340 WORDS AND SYMBOLS-WHITE EPOXY

620013955 189.00 LNFT 7.00 1,323.00 4.00 756.00 2.25 425.250350 REMOVE PAVEMENT MARKINGS
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$149,266.56$177,232.50 $138,892.05Section Totals

( ) indicates item is bid as Lump Sum

$138,892.05$177,232.50 $149,266.56

$177,232.50

Contract Item Totals

$138,892.05 149,266.56Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,293,417.44 94.12% 100.00%

1 2054 SLETTEN CONSTRUCTION COMPANY $2,436,667.35 100.00% 106.25%

2 6297 CENTURY COMPANIES, INC. $2,741,088.95 112.49% 119.52%

3 7947 BATTLE RIDGE BUILDERS, LLC $2,753,073.66 112.99% 120.04%

Vendor Ranking

Contract ID:

M FK PORCUPINE CK - 11 M S OPHEIM

GlendiveLetting Date:

Contract Description:

District(s): 120 WORKING DAYS

09717

July 27, 2017 9:00
A.M.

(8875018000) STPB 31-1(18)39
M FK PORCUPINE CK - 11 M S OPHEIM

Valley201 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SLETTEN
CONSTRUCTION

COMPANY

(2) CENTURY
COMPANIES, INC.

Line
Number

0001 160.5' BRIDGE & APPR, NBI P00031039+03301SECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

105080115 2,800.00 CRFT 2.25 6,300.00 1.25 3,500.00 1.00 2,800.000020 FINISH GRADE CONTROL

105080200 (1) LS 5,500.00 5,500.00 10,000.00 10,000.00 5,500.00 5,500.000030 BRIDGE SURVEY

109200005 (1) LS 300,000.00 300,000.00 443,000.00 443,000.00 320,650.00 320,650.000040 MOBILIZATION

202020041 (1) LS 50,000.00 50,000.00 60,000.00 60,000.00 100,000.00 100,000.000050 REMOVE STRUCTURE

203020100 14,919.00 CUYD 11.00 164,109.00 7.70 114,876.30 13.50 201,406.500060 EXCAVATION-UNCLASSIFIED

203020310 1,798.00 CUYD 28.00 50,344.00 17.10 30,745.80 35.50 63,829.000070 SPECIAL BORROW-NEAT LINE

203080100 690.00 CUYD 9.00 6,210.00 13.40 9,246.00 12.50 8,625.000080 TOPSOIL-SALVAGING AND PLACING

206000020 (1) LS 260,000.00 260,000.00 292,000.00 292,000.00 265,000.00 265,000.000090 DETOUR-CONSTRUCT, MAINTAIN, REMOVE

208010150 (1) LS 25,000.00 25,000.00 20,000.00 20,000.00 36,000.00 36,000.000100 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000110 TEMPORARY EROSION CONTROL
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0001 160.5' BRIDGE & APPR, NBI P00031039+03301SECTION:

210020170 118.00 MILE 16.00 1,888.00 30.00 3,540.00 25.00 2,950.000120 TEST TRAILER-TRANSPORT,SETUP

301020252 596.00 CUYD 40.00 23,840.00 82.00 48,872.00 60.00 35,760.000130 BRIDGE END BACKFILL-TYPE 1

301020268 100.00 CUYD 35.00 3,500.00 49.70 4,970.00 45.00 4,500.000140 TRAFFIC GRAVEL

301020340 3,039.00 CUYD 50.00 151,950.00 47.70 144,960.30 50.00 151,950.000150 CRUSHED AGGREGATE COURSE

301020526 251.00 CUYD 50.00 12,550.00 49.00 12,299.00 90.00 22,590.000160 TOP SURFACING GR 3B

301020625 5,402.00 SQYD 0.85 4,591.70 2.00 10,804.00 2.00 10,804.000170 AGGREGATE TREATMENT

401020022 1,236.00 TON 180.00 222,480.00 250.00 309,000.00 160.00 197,760.000180 COMMERCIAL MIX-PG 64-28

402020315 659.00 GAL 4.00 2,636.00 20.00 13,180.00 5.20 3,426.800190 EMULSIFIED ASPHALT-TACK COAT

402020368 8.50 TON 475.00 4,037.50 825.00 7,012.50 775.00 6,587.500200 EMULSIFIED ASPHALT CRS-2P

409000000 0.30 CRMI 3,000.00 900.00 4,000.00 1,200.00 3,500.00 1,050.000210 FINAL SWEEP AND BROOM

409000010 4,687.00 SQYD 3.00 14,061.00 6.75 31,637.25 4.00 18,748.000220 COVER-TYPE 1

551020035 93.20 CUYD 675.00 62,910.00 500.00 46,600.00 800.00 74,560.000230 CONCRETE-CLASS STRUCTURE

551020107 157.20 CUYD 625.00 98,250.00 500.00 78,600.00 750.00 117,900.000240 CONCRETE-CLASS DECK

552010140 537.00 SQYD 11.00 5,907.00 9.00 4,833.00 20.00 10,740.000250 TRANSVERSE DECK GROOVING

553010170 630.00 LNFT 450.00 283,500.00 350.00 220,500.00 700.00 441,000.000260 PRESTRESSED BEAM-TYPE MT-28
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0001 160.5' BRIDGE & APPR, NBI P00031039+03301SECTION:

555010100 8,598.00 LB 2.00 17,196.00 1.20 10,317.60 1.20 10,317.600270 REINFORCING STEEL

555010200 35,323.00 LB 2.00 70,646.00 1.20 42,387.60 1.75 61,815.250280 REINFORCING STEEL-EPOXY COATED

556010010 (1) LS 3,000.00 3,000.00 11,200.00 11,200.00 6,000.00 6,000.000290 STRUCTURAL STEEL - MISC

557010013 326.50 LNFT 155.00 50,607.50 160.00 52,240.00 120.00 39,180.000300 BRIDGE RAIL-W830

559010202 2.00 EACH 3,000.00 6,000.00 4,500.00 9,000.00 4,000.00 8,000.000310 RE-DRIVE TEST PILE

559040035 2.00 EACH 5,750.00 11,500.00 5,400.00 10,800.00 5,000.00 10,000.000320 DYNAMIC LOAD TEST

559050103 429.00 LNFT 70.00 30,030.00 47.00 20,163.00 105.00 45,045.000330 FURN STEEL PIPE PILE 16 X 1/2 IN

559050110 369.00 LNFT 85.00 31,365.00 60.00 22,140.00 80.00 29,520.000340 FURN STEEL PIPE PILE 20 X 1/2 IN

559060103 417.00 LNFT 30.00 12,510.00 15.00 6,255.00 26.00 10,842.000350 DRIVE STEEL PIPE PILE 16 X 1/2

559060110 319.00 LNFT 35.00 11,165.00 25.00 7,975.00 26.00 8,294.000360 DRIVE STEEL PIPE PILE 20 X 1/2

559060200 16.00 EACH 375.00 6,000.00 300.00 4,800.00 400.00 6,400.000370 PILE CUTTING SHOE

603012540 120.00 LNFT 75.00 9,000.00 105.00 12,600.00 100.00 12,000.000380 RCP 18 IN CLASS 4

603015270 78.00 LNFT 75.00 5,850.00 105.00 8,190.00 84.00 6,552.000390 EMBANKMENT PROTECTOR 18 IN

603587020 172.80 LNFT 20.00 3,456.00 41.00 7,084.80 15.00 2,592.000400 REMOVE PIPE CULVERT

606010040 324.00 LNFT 33.00 10,692.00 40.00 12,960.00 55.00 17,820.000410 GUARDRAIL-STEEL BOX BEAM
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0001 160.5' BRIDGE & APPR, NBI P00031039+03301SECTION:

606010266 4.00 EACH 2,200.00 8,800.00 3,500.00 14,000.00 5,000.00 20,000.000420 GRD RL-BOX BEAM/BR APP-SEC TYPE 2

606010385 428.80 LNFT 2.05 879.04 3.00 1,286.40 4.00 1,715.200430 REMOVE GUARDRAIL

606010641 4.00 EACH 4,375.00 17,500.00 4,500.00 18,000.00 6,500.00 26,000.000440 GD RL BOX BEAM OPT TERM SEC

607100229 94.00 LNFT 4.00 376.00 2.70 253.80 5.00 470.000450 FARM FENCE-TYPE F4W

607100252 1,179.00 LNFT 4.00 4,716.00 1.70 2,004.30 5.00 5,895.000460 FARM FENCE-TYPE F4M

607100360 8.00 EACH 195.00 1,560.00 185.00 1,480.00 450.00 3,600.000470 FARM FENCE-PANEL/SINGLE FW

607100380 7.00 EACH 265.00 1,855.00 290.00 2,030.00 540.00 3,780.000480 FARM FENCE-PANEL/DOUBLE FW

607100430 24.00 LNFT 10.00 240.00 6.00 144.00 19.00 456.000490 FARM GATE-WIRE-TYPE G-2

607100551 300.00 LNFT 1.75 525.00 2.00 600.00 4.00 1,200.000500 FENCE-TEMPORARY

607100720 4.00 EACH 55.00 220.00 35.00 140.00 60.00 240.000510 DEADMAN

609010112 240.00 LNFT 25.00 6,000.00 12.00 2,880.00 15.00 3,600.000520 CURB 4 IN-CONCRETE

610100101 1.80 ACRE 500.00 900.00 985.00 1,773.00 1,350.00 2,430.000530 SEEDING AREA NO 1

610100102 0.20 ACRE 1,500.00 300.00 985.00 197.00 1,350.00 270.000540 SEEDING AREA NO 2

610100326 1.80 ACRE 150.00 270.00 700.00 1,260.00 1,000.00 1,800.000550 FERTILIZING AREA NO 1

610100327 0.20 ACRE 1,000.00 200.00 700.00 140.00 1,000.00 200.000560 FERTILIZING AREA NO 2
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0001 160.5' BRIDGE & APPR, NBI P00031039+03301SECTION:

610100490 613.00 SQYD 6.50 3,984.50 7.50 4,597.50 4.50 2,758.500570 TURF REINF MAT-NATURAL FIBER

610100555 1.80 ACRE 225.00 405.00 895.00 1,611.00 1,300.00 2,340.000580 CONDITION SEEDBED SURFACE

610100560 692.00 SQYD 25.00 17,300.00 32.00 22,144.00 16.00 11,072.000590 RIPRAP REVEGETATION

610100561 968.00 SQYD 4.75 4,598.00 4.60 4,452.80 15.00 14,520.000600 EROSION CONTROL BLANKET-LONG-TERM

613100040 916.00 CUYD 95.00 87,020.00 109.00 99,844.00 170.00 155,720.000610 RIPRAP-CLASS 2 RANDOM

613300050 12.00 CUYD 250.00 3,000.00 196.00 2,352.00 59.00 708.000620 BANK PROTECTION-TYPE 3

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000630 TRAFFIC CONTROL-FIXED

618030080 (1) LS 35,000.00 35,000.00 47,120.00 47,120.00 29,000.00 29,000.000640 TRAFFIC CONTROL

619010086 5.20 SQFT 26.00 135.20 30.00 156.00 7.00 36.400650 SIGNS-ALUM REFL SHEET IV

619010480 12.00 LNFT 11.00 132.00 14.00 168.00 16.50 198.000660 POLES-TREATED WOOD 4 IN

619011010 7.00 EACH 24.00 168.00 30.00 210.00 10.00 70.000670 DELINEATOR DES A

619011040 2.00 EACH 33.00 66.00 36.00 72.00 2.60 5.200680 DELINEATOR DES D

620012950 0.30 MILE 4,000.00 1,200.00 3,000.00 900.00 4,000.00 1,200.000690 TEMPORARY STRIPING

620013000 22.00 GAL 100.00 2,200.00 75.00 1,650.00 1,050.00 23,100.000700 STRIPING-WHITE PAINT

620013960 14.00 GAL 150.00 2,100.00 125.00 1,750.00 175.00 2,450.000710 STRIPING-WHITE EPOXY
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0001 160.5' BRIDGE & APPR, NBI P00031039+03301SECTION:

620014000 16.00 GAL 100.00 1,600.00 75.00 1,200.00 100.00 1,600.000720 STRIPING-YELLOW PAINT

620014960 10.00 GAL 150.00 1,500.00 125.00 1,250.00 175.00 1,750.000730 STRIPING-YELLOW EPOXY

622011043 1,402.00 SQYD 3.00 4,206.00 3.00 4,206.00 3.00 4,206.000740 PERM EROSION CONTROL-HIGH SURV

622011086 9,592.00 SQYD 2.50 23,980.00 1.70 16,306.40 2.00 19,184.000750 SEPARATION GEOTEXTILE - HIGH

$2,741,088.95$2,293,417.44 $2,436,667.35Section Totals

( ) indicates item is bid as Lump Sum

$2,436,667.35$2,293,417.44 $2,741,088.95

$2,293,417.44

Contract Item Totals

$2,436,667.35 2,741,088.95Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) BATTLE
RIDGE

BUILDERS, LLC

Line
Number

0001 160.5' BRIDGE & APPR, NBI P00031039+03301SECTION:

104030010 20,000.00 UNIT 1.00 20,000.000010 MISCELLANEOUS WORK

105080115 2,800.00 CRFT 2.00 5,600.000020 FINISH GRADE CONTROL

105080200 (1) LS 5,400.00 5,400.000030 BRIDGE SURVEY

109200005 (1) LS 552,000.00 552,000.000040 MOBILIZATION

202020041 (1) LS 38,000.00 38,000.000050 REMOVE STRUCTURE

203020100 14,919.00 CUYD 16.20 241,687.800060 EXCAVATION-UNCLASSIFIED

203020310 1,798.00 CUYD 43.20 77,673.600070 SPECIAL BORROW-NEAT LINE

203080100 690.00 CUYD 14.00 9,660.000080 TOPSOIL-SALVAGING AND PLACING

206000020 (1) LS 286,200.00 286,200.000090 DETOUR-CONSTRUCT, MAINTAIN, REMOVE

208010150 (1) LS 38,880.00 38,880.000100 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.000110 TEMPORARY EROSION CONTROL
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0001 160.5' BRIDGE & APPR, NBI P00031039+03301SECTION:

210020170 118.00 MILE 27.00 3,186.000120 TEST TRAILER-TRANSPORT,SETUP

301020252 596.00 CUYD 75.60 45,057.600130 BRIDGE END BACKFILL-TYPE 1

301020268 100.00 CUYD 55.00 5,500.000140 TRAFFIC GRAVEL

301020340 3,039.00 CUYD 62.00 188,418.000150 CRUSHED AGGREGATE COURSE

301020526 251.00 CUYD 97.20 24,397.200160 TOP SURFACING GR 3B

301020625 5,402.00 SQYD 2.16 11,668.320170 AGGREGATE TREATMENT

401020022 1,236.00 TON 172.80 213,580.800180 COMMERCIAL MIX-PG 64-28

402020315 659.00 GAL 5.80 3,822.200190 EMULSIFIED ASPHALT-TACK COAT

402020368 8.50 TON 800.00 6,800.000200 EMULSIFIED ASPHALT CRS-2P

409000000 0.30 CRMI 3,800.00 1,140.000210 FINAL SWEEP AND BROOM

409000010 4,687.00 SQYD 3.24 15,185.880220 COVER-TYPE 1

551020035 93.20 CUYD 550.00 51,260.000230 CONCRETE-CLASS STRUCTURE

551020107 157.20 CUYD 520.00 81,744.000240 CONCRETE-CLASS DECK

552010140 537.00 SQYD 9.00 4,833.000250 TRANSVERSE DECK GROOVING

553010170 630.00 LNFT 317.00 199,710.000260 PRESTRESSED BEAM-TYPE MT-28
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0001 160.5' BRIDGE & APPR, NBI P00031039+03301SECTION:

555010100 8,598.00 LB 2.00 17,196.000270 REINFORCING STEEL

555010200 35,323.00 LB 1.75 61,815.250280 REINFORCING STEEL-EPOXY COATED

556010010 (1) LS 6,500.00 6,500.000290 STRUCTURAL STEEL - MISC

557010013 326.50 LNFT 134.00 43,751.000300 BRIDGE RAIL-W830

559010202 2.00 EACH 3,800.00 7,600.000310 RE-DRIVE TEST PILE

559040035 2.00 EACH 4,600.00 9,200.000320 DYNAMIC LOAD TEST

559050103 429.00 LNFT 65.00 27,885.000330 FURN STEEL PIPE PILE 16 X 1/2 IN

559050110 369.00 LNFT 97.50 35,977.500340 FURN STEEL PIPE PILE 20 X 1/2 IN

559060103 417.00 LNFT 53.00 22,101.000350 DRIVE STEEL PIPE PILE 16 X 1/2

559060110 319.00 LNFT 58.00 18,502.000360 DRIVE STEEL PIPE PILE 20 X 1/2

559060200 16.00 EACH 359.00 5,744.000370 PILE CUTTING SHOE

603012540 120.00 LNFT 135.00 16,200.000380 RCP 18 IN CLASS 4

603015270 78.00 LNFT 108.00 8,424.000390 EMBANKMENT PROTECTOR 18 IN

603587020 172.80 LNFT 18.00 3,110.400400 REMOVE PIPE CULVERT

606010040 324.00 LNFT 46.00 14,904.000410 GUARDRAIL-STEEL BOX BEAM
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0001 160.5' BRIDGE & APPR, NBI P00031039+03301SECTION:

606010266 4.00 EACH 3,600.00 14,400.000420 GRD RL-BOX BEAM/BR APP-SEC TYPE 2

606010385 428.80 LNFT 3.20 1,372.160430 REMOVE GUARDRAIL

606010641 4.00 EACH 4,700.00 18,800.000440 GD RL BOX BEAM OPT TERM SEC

607100229 94.00 LNFT 3.70 347.800450 FARM FENCE-TYPE F4W

607100252 1,179.00 LNFT 3.25 3,831.750460 FARM FENCE-TYPE F4M

607100360 8.00 EACH 325.00 2,600.000470 FARM FENCE-PANEL/SINGLE FW

607100380 7.00 EACH 375.00 2,625.000480 FARM FENCE-PANEL/DOUBLE FW

607100430 24.00 LNFT 13.50 324.000490 FARM GATE-WIRE-TYPE G-2

607100551 300.00 LNFT 2.80 840.000500 FENCE-TEMPORARY

607100720 4.00 EACH 60.00 240.000510 DEADMAN

609010112 240.00 LNFT 17.00 4,080.000520 CURB 4 IN-CONCRETE

610100101 1.80 ACRE 2,000.00 3,600.000530 SEEDING AREA NO 1

610100102 0.20 ACRE 1,000.00 200.000540 SEEDING AREA NO 2

610100326 1.80 ACRE 1,000.00 1,800.000550 FERTILIZING AREA NO 1

610100327 0.20 ACRE 1,000.00 200.000560 FERTILIZING AREA NO 2
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0001 160.5' BRIDGE & APPR, NBI P00031039+03301SECTION:

610100490 613.00 SQYD 2.10 1,287.300570 TURF REINF MAT-NATURAL FIBER

610100555 1.80 ACRE 1,000.00 1,800.000580 CONDITION SEEDBED SURFACE

610100560 692.00 SQYD 17.50 12,110.000590 RIPRAP REVEGETATION

610100561 968.00 SQYD 16.20 15,681.600600 EROSION CONTROL BLANKET-LONG-TERM

613100040 916.00 CUYD 183.00 167,628.000610 RIPRAP-CLASS 2 RANDOM

613300050 12.00 CUYD 145.00 1,740.000620 BANK PROTECTION-TYPE 3

618030015 500.00 UNIT 1.00 500.000630 TRAFFIC CONTROL-FIXED

618030080 (1) LS 34,000.00 34,000.000640 TRAFFIC CONTROL

619010086 5.20 SQFT 35.00 182.000650 SIGNS-ALUM REFL SHEET IV

619010480 12.00 LNFT 25.00 300.000660 POLES-TREATED WOOD 4 IN

619011010 7.00 EACH 50.00 350.000670 DELINEATOR DES A

619011040 2.00 EACH 55.00 110.000680 DELINEATOR DES D

620012950 0.30 MILE 3,000.00 900.000690 TEMPORARY STRIPING

620013000 22.00 GAL 75.00 1,650.000700 STRIPING-WHITE PAINT

620013960 14.00 GAL 125.00 1,750.000710 STRIPING-WHITE EPOXY
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0001 160.5' BRIDGE & APPR, NBI P00031039+03301SECTION:

620014000 16.00 GAL 75.00 1,200.000720 STRIPING-YELLOW PAINT

620014960 10.00 GAL 125.00 1,250.000730 STRIPING-YELLOW EPOXY

622011043 1,402.00 SQYD 3.15 4,416.300740 PERM EROSION CONTROL-HIGH SURV

622011086 9,592.00 SQYD 2.10 20,143.200750 SEPARATION GEOTEXTILE - HIGH

$2,753,073.66Section Totals

( ) indicates item is bid as Lump Sum

$2,753,073.66

$2,753,073.66

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,152,662.05 96.16% 100.00%

1 2087 NELCON, INC. $2,238,549.00 100.00% 103.99%

2 2050 RIVERSIDE CONTRACTING, INC. - MSLA $2,251,866.33 100.59% 104.61%

3 2059 UNITED MATERIALS OF GREAT FALLS,
INC.

$2,369,857.16 105.87% 110.09%

4 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$2,373,333.33 106.02% 110.25%

5 2362 L.H.C., INCORPORATED $2,459,347.96 109.86% 114.25%

Vendor Ranking

Contract ID:

DUTTON - N & S (NB)

Great FallsLetting Date:

Contract Description:

District(s): 55 WORKING DAYS

01817

August 10, 2017 9:00
AM

(9167042000) IM 15-6(42)309
DUTTON - N & S (NB)

Teton101 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

08/22/2017 09:26:29
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) NELCON, INC. (2) RIVERSIDE
CONTRACTING,

INC. - MSLA

Line
Number

0001 COLD MILL, PMS OVERLAY, SEAL & COVERSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 195,000.00 195,000.00 190,000.59 190,000.59 150,000.00 150,000.000020 MOBILIZATION

210020170 70.00 MILE 22.00 1,540.00 20.00 1,400.00 18.00 1,260.000030 TEST TRAILER-TRANSPORT,SETUP

401020045 18,922.00 TON 30.00 567,660.00 35.00 662,270.00 32.00 605,504.000040 PLANT MIX SURF GR S-3/4 IN

401020300 265.00 TON 245.00 64,925.00 227.00 60,155.00 240.00 63,600.000050 HYDRATED LIME

402020095 1,000.20 TON 455.00 465,093.00 380.00 380,076.00 500.00 500,100.000060 ASPHALT CEMENT PG 70-28

402020315 11,870.00 GAL 2.25 26,707.50 2.50 29,675.00 2.20 26,114.000070 EMULSIFIED ASPHALT-TACK COAT

402020368 556.70 TON 440.00 244,948.00 420.00 233,814.00 415.00 231,030.500080 EMULSIFIED ASPHALT CRS-2P

409000000 12.60 CRMI 450.00 5,670.00 450.00 5,670.00 580.00 7,308.000090 FINAL SWEEP AND BROOM

409000020 312,807.00 SQYD 0.55 172,043.85 0.50 156,403.50 0.60 187,684.200100 COVER-TYPE 2

411010000 120,128.00 SQYD 1.25 150,160.00 2.00 240,256.00 1.80 216,230.400110 COLD MILLING
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0001 COLD MILL, PMS OVERLAY, SEAL & COVERSECTION:

411011135 23.90 MILE 490.00 11,711.00 900.00 21,510.00 650.00 15,535.000120 RUMBLE STRIPS

552010160 2,594.90 SQYD 13.00 33,733.70 9.00 23,354.10 9.00 23,354.100130 BRIDGE DECK CRACK SEAL

561010525 48.58 LNFT 65.00 3,157.70 56.00 2,720.48 56.00 2,720.480140 EXPANSION JOINT-PRECOMPRESSED

562000020 101.40 SQYD 425.00 43,095.00 500.00 50,700.00 500.00 50,700.000150 CLASS A BRIDGE DECK REPAIR

618030005 75,000.00 UNIT 0.75 56,250.00 0.78 58,500.00 0.78 58,500.000160 TRAFFIC CONTROL DEVICES CB

619010086 335.40 SQFT 22.00 7,378.80 17.95 6,020.43 21.00 7,043.400170 SIGNS-ALUM REFL SHEET IV

619010230 28.00 EACH 48.50 1,358.00 24.00 672.00 70.00 1,960.000180 REMOVE SIGN

619010300 188.00 LB 4.55 855.40 8.00 1,504.00 7.00 1,316.000190 POSTS-TUBULAR STEEL

619010310 432.00 LB 4.55 1,965.60 2.45 1,058.40 5.75 2,484.000200 POSTS-STEEL U SIGN

619010480 24.00 LNFT 14.00 336.00 12.00 288.00 14.00 336.000210 POLES-TREATED WOOD 4 IN

619010740 2.00 EACH 1,234.50 2,469.00 1,250.00 2,500.00 950.00 1,900.000220 FRANG SIGN POST BKWY-3 IN RD (76 MM)

619011010 222.00 EACH 22.00 4,884.00 20.50 4,551.00 22.00 4,884.000230 DELINEATOR DES A

619011040 12.00 EACH 29.00 348.00 26.00 312.00 29.00 348.000240 DELINEATOR DES D

619011080 193.00 EACH 24.50 4,728.50 20.50 3,956.50 22.00 4,246.000250 DELINEATOR DES H

620011105 1.00 GAL 243.00 243.00 250.00 250.00 95.00 95.000260 WORDS AND SYMBOLS-WHITE PAINT
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0001 COLD MILL, PMS OVERLAY, SEAL & COVERSECTION:

620011260 1.00 GAL 355.00 355.00 350.00 350.00 300.00 300.000270 WORDS AND SYMBOLS-WHITE EPOXY

620012950 12.60 MILE 462.50 5,827.50 650.00 8,190.00 525.00 6,615.000280 TEMPORARY STRIPING

620013000 647.00 GAL 22.00 14,234.00 33.00 21,351.00 19.00 12,293.000290 STRIPING-WHITE PAINT

620013960 460.00 GAL 70.25 32,315.00 69.50 31,970.00 70.00 32,200.000300 STRIPING-WHITE EPOXY

620014000 249.00 GAL 25.50 6,349.50 33.00 8,217.00 19.25 4,793.250310 STRIPING-YELLOW PAINT

620014960 372.00 GAL 60.00 22,320.00 69.50 25,854.00 71.00 26,412.000320 STRIPING-YELLOW EPOXY

$2,251,866.33$2,152,662.05 $2,238,549.00Section Totals

( ) indicates item is bid as Lump Sum

$2,238,549.00$2,152,662.05 $2,251,866.33

$2,152,662.05

Contract Item Totals

$2,238,549.00 2,251,866.33Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) UNITED
MATERIALS OF
GREAT FALLS,

INC.

(4) SCHELLINGER
CONSTRUCTION

CO., INC.

(5) L.H.C.,
INCORPORATED

Line
Number

0001 COLD MILL, PMS OVERLAY, SEAL & COVERSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 166,000.00 166,000.00 423,073.75 423,073.75 382,027.00 382,027.000020 MOBILIZATION

210020170 70.00 MILE 20.00 1,400.00 22.00 1,540.00 15.00 1,050.000030 TEST TRAILER-TRANSPORT,SETUP

401020045 18,922.00 TON 32.25 610,234.50 29.00 548,738.00 28.40 537,384.800040 PLANT MIX SURF GR S-3/4 IN

401020300 265.00 TON 240.00 63,600.00 227.40 60,261.00 236.00 62,540.000050 HYDRATED LIME

402020095 1,000.20 TON 510.00 510,102.00 400.00 400,080.00 487.00 487,097.400060 ASPHALT CEMENT PG 70-28

402020315 11,870.00 GAL 1.80 21,366.00 2.20 26,114.00 2.18 25,876.600070 EMULSIFIED ASPHALT-TACK COAT

402020368 556.70 TON 445.00 247,731.50 420.00 233,814.00 420.00 233,814.000080 EMULSIFIED ASPHALT CRS-2P

409000000 12.60 CRMI 400.00 5,040.00 300.00 3,780.00 231.39 2,915.510090 FINAL SWEEP AND BROOM

409000020 312,807.00 SQYD 0.60 187,684.20 0.55 172,043.85 0.60 187,684.200100 COVER-TYPE 2

411010000 120,128.00 SQYD 2.15 258,275.20 2.00 240,256.00 2.04 245,061.120110 COLD MILLING
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0001 COLD MILL, PMS OVERLAY, SEAL & COVERSECTION:

411011135 23.90 MILE 1,000.00 23,900.00 675.00 16,132.50 988.83 23,633.040120 RUMBLE STRIPS

552010160 2,594.90 SQYD 17.00 44,113.30 9.00 23,354.10 9.86 25,585.710130 BRIDGE DECK CRACK SEAL

561010525 48.58 LNFT 147.00 7,141.26 56.00 2,720.48 61.33 2,979.410140 EXPANSION JOINT-PRECOMPRESSED

562000020 101.40 SQYD 395.00 40,053.00 500.00 50,700.00 547.55 55,521.570150 CLASS A BRIDGE DECK REPAIR

618030005 75,000.00 UNIT 0.85 63,750.00 0.78 58,500.00 0.85 63,750.000160 TRAFFIC CONTROL DEVICES CB

619010086 335.40 SQFT 23.00 7,714.20 21.00 7,043.40 23.00 7,714.200170 SIGNS-ALUM REFL SHEET IV

619010230 28.00 EACH 74.00 2,072.00 70.00 1,960.00 76.66 2,146.480180 REMOVE SIGN

619010300 188.00 LB 8.00 1,504.00 7.00 1,316.00 7.67 1,441.960190 POSTS-TUBULAR STEEL

619010310 432.00 LB 6.25 2,700.00 5.75 2,484.00 6.30 2,721.600200 POSTS-STEEL U SIGN

619010480 24.00 LNFT 15.00 360.00 14.00 336.00 15.33 367.920210 POLES-TREATED WOOD 4 IN

619010740 2.00 EACH 1,000.00 2,000.00 950.00 1,900.00 1,040.35 2,080.700220 FRANG SIGN POST BKWY-3 IN RD (76 MM)

619011010 222.00 EACH 24.00 5,328.00 22.00 4,884.00 24.09 5,347.980230 DELINEATOR DES A

619011040 12.00 EACH 31.00 372.00 29.00 348.00 31.76 381.120240 DELINEATOR DES D

619011080 193.00 EACH 24.00 4,632.00 22.00 4,246.00 24.09 4,649.370250 DELINEATOR DES H

620011105 1.00 GAL 105.00 105.00 95.00 95.00 104.03 104.030260 WORDS AND SYMBOLS-WHITE PAINT
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0001 COLD MILL, PMS OVERLAY, SEAL & COVERSECTION:

620011260 1.00 GAL 325.00 325.00 300.00 300.00 328.53 328.530270 WORDS AND SYMBOLS-WHITE EPOXY

620012950 12.60 MILE 575.00 7,245.00 525.00 6,615.00 574.93 7,244.120280 TEMPORARY STRIPING

620013000 647.00 GAL 20.00 12,940.00 19.00 12,293.00 20.81 13,464.070290 STRIPING-WHITE PAINT

620013960 460.00 GAL 74.00 34,040.00 70.00 32,200.00 76.66 35,263.600300 STRIPING-WHITE EPOXY

620014000 249.00 GAL 21.00 5,229.00 19.25 4,793.25 21.08 5,248.920310 STRIPING-YELLOW PAINT

620014960 372.00 GAL 75.00 27,900.00 71.00 26,412.00 77.75 28,923.000320 STRIPING-YELLOW EPOXY

$2,459,347.96$2,369,857.16 $2,373,333.33Section Totals

( ) indicates item is bid as Lump Sum

$2,373,333.33$2,369,857.16 $2,459,347.96

$2,369,857.16

Contract Item Totals

$2,373,333.33 2,459,347.96Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,059,336.60 91.03% 100.00%

1 4343 HELENA SAND & GRAVEL, INC. $1,163,691.50 100.00% 109.85%

2 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$1,355,555.55 116.49% 127.96%

Vendor Ranking

Contract ID:

CANYON FERRY DAM - SE

Great FallsLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

03817

August 10, 2017 9:00
AM

(9173020000) STPIP 284-2(20)13
CANYON FERRY DAM - SE

Lewis and Clark103 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

08/22/2017 09:26:29

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HELENA SAND
& GRAVEL, INC.

(2) SCHELLINGER
CONSTRUCTION

CO., INC.

Line
Number

0001 PMS THIN LIFT OVERLAY AND SEAL & COVERSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 120,000.00 120,000.00 108,020.00 108,020.00 545,505.00 545,505.000020 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 1,000.00 1,000.00 7,500.00 7,500.000030 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL

301020415 1,500.00 TON 12.50 18,750.00 20.00 30,000.00 18.00 27,000.000050 SHOULDER GRAVEL

401020045 7,338.00 TON 38.00 278,844.00 50.00 366,900.00 25.00 183,450.000060 PLANT MIX SURF GR S-3/4 IN

401020300 103.00 TON 220.00 22,660.00 220.00 22,660.00 211.80 21,815.400070 HYDRATED LIME

402020092 396.20 TON 460.00 182,252.00 460.00 182,252.00 470.50 186,412.100080 ASPHALT CEMENT PG 64-28

402020315 2,438.00 GAL 2.50 6,095.00 5.00 12,190.00 3.50 8,533.000090 EMULSIFIED ASPHALT-TACK COAT

402020320 3,256.00 GAL 2.75 8,954.00 3.00 9,768.00 2.40 7,814.400100 EMULSIFIED ASPHALT-FOG SEAL

402020368 79.20 TON 445.00 35,244.00 465.00 36,828.00 435.00 34,452.000110 EMULSIFIED ASPHALT CRS-2P

Page 1 of 4

CANYON FERRY DAM - SE

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:August 10, 2017

Contract Description:

03817

(9173020000) STPIP 284-2(20)13
CANYON FERRY DAM - SE

30 WORKING DAYS

Lewis and Clark

Min: Max:

08/22/2017 09:26:29

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 PMS THIN LIFT OVERLAY AND SEAL & COVERSECTION:

402020377 82.00 TON 750.00 61,500.00 800.00 65,600.00 745.00 61,090.000120 SCRUB SEAL EMULSION

409000010 90,354.00 SQYD 0.75 67,765.50 0.70 63,247.80 0.55 49,694.700130 COVER-TYPE 1

411010000 534.00 SQYD 3.00 1,602.00 18.00 9,612.00 14.50 7,743.000135 COLD MILLING

557010546 47.90 LNFT 350.00 16,765.00 400.00 19,160.00 262.00 12,549.800140 REVISE TIMBER BRIDGE RAIL-T101

606010038 2,250.00 LNFT 21.00 47,250.00 21.00 47,250.00 18.00 40,500.000150 GUARDRAIL-STEEL/LONG POSTS

606010135 4.00 EACH 1,500.00 6,000.00 2,600.00 10,400.00 1,500.00 6,000.000160 ANCHOR POST

606010140 3.00 EACH 750.00 2,250.00 2,200.00 6,600.00 1,000.00 3,000.000170 GUARDRAIL END SECTION WIDENING

606010190 4.00 EACH 1,200.00 4,800.00 1,600.00 6,400.00 1,650.00 6,600.000180 GUARDRAIL-STL/BR APPR-TY 2

606010385 2,115.00 LNFT 2.50 5,287.50 1.20 2,538.00 1.00 2,115.000190 REMOVE GUARDRAIL

606010642 4.00 EACH 2,800.00 11,200.00 3,000.00 12,000.00 2,500.00 10,000.000200 GUARDRAIL-OPTIONAL TERM SECT

610100559 (1) LS 3,000.00 3,000.00 3,000.00 3,000.00 13,000.00 13,000.000205 REVEGETATION

618030005 110,000.00 UNIT 0.72 79,200.00 0.75 82,500.00 0.50 55,000.000210 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 750.00 1,500.00 800.00 1,600.00 750.00 1,500.000220 MOTORCYCLE ADVISORY SIGN

619010086 108.30 SQFT 28.00 3,032.40 29.00 3,140.70 22.00 2,382.600230 SIGNS-ALUM REFL SHEET IV

619010088 24.90 SQFT 28.00 697.20 30.00 747.00 24.50 610.050240 SIGNS-ALUM REFL SHEET IX

Page 2 of 4

CANYON FERRY DAM - SE

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:August 10, 2017

Contract Description:

03817

(9173020000) STPIP 284-2(20)13
CANYON FERRY DAM - SE

30 WORKING DAYS

Lewis and Clark

Min: Max:

08/22/2017 09:26:29

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 PMS THIN LIFT OVERLAY AND SEAL & COVERSECTION:

619010230 20.00 EACH 50.00 1,000.00 40.00 800.00 40.00 800.000250 REMOVE SIGN

619010240 1.00 EACH 200.00 200.00 200.00 200.00 275.00 275.000260 REMOVE SIGN-GUIDE

619010310 80.00 LB 5.50 440.00 5.00 400.00 3.50 280.000270 POSTS-STEEL U SIGN

619010480 174.00 LNFT 11.00 1,914.00 12.00 2,088.00 15.25 2,653.500280 POLES-TREATED WOOD 4 IN

619010490 48.00 LNFT 12.00 576.00 13.00 624.00 15.50 744.000290 POLES-TREATED WOOD 5 IN

619010810 27.00 EACH 50.00 1,350.00 44.00 1,188.00 32.00 864.000295 PANEL DELINEATOR DESIGN C

619011138 384.00 EACH 32.00 12,288.00 16.00 6,144.00 25.00 9,600.000300 DELINEATION-LINEAR-WHITE-W-BEAM

620013000 244.00 GAL 35.00 8,540.00 32.00 7,808.00 31.00 7,564.000310 STRIPING-WHITE PAINT

620013960 163.00 GAL 75.00 12,225.00 70.00 11,410.00 63.00 10,269.000320 STRIPING-WHITE EPOXY

620014000 243.00 GAL 35.00 8,505.00 32.00 7,776.00 31.00 7,533.000330 STRIPING-YELLOW PAINT

620014960 162.00 GAL 75.00 12,150.00 70.00 11,340.00 63.00 10,206.000340 STRIPING-YELLOW EPOXY

$1,355,555.55$1,059,336.60 $1,163,691.50Section Totals

Page 3 of 4

CANYON FERRY DAM - SE

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:August 10, 2017

Contract Description:

03817

(9173020000) STPIP 284-2(20)13
CANYON FERRY DAM - SE

30 WORKING DAYS

Lewis and Clark

Min: Max:

08/22/2017 09:26:29

Montana Department of Transportation AASHTOWare Project v3.01.164.01



( ) indicates item is bid as Lump Sum

$1,163,691.50$1,059,336.60 $1,355,555.55

$1,059,336.60

Contract Item Totals

$1,163,691.50 1,355,555.55Contract Grand Totals

Contract Time Totals $0.00

Page 4 of 4

CANYON FERRY DAM - SE

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:August 10, 2017

Contract Description:

03817

(9173020000) STPIP 284-2(20)13
CANYON FERRY DAM - SE

30 WORKING DAYS

Lewis and Clark

Min: Max:

08/22/2017 09:26:29

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $56,478.40 145.12% 100.00%

1 0102 TRAFFIC SAFETY SERVICES INC $38,918.45 100.00% 68.91%

2 7154 PRECISION HIGHWAY CONTRACTORS,
INC.

$49,282.95 126.63% 87.26%

3 6390 HL CONSTRUCTION, INC. $51,604.60 132.60% 91.37%

4 2084 MONTANA LINES, INC. - GFLS $77,078.05 198.05% 136.47%

5 7300 MOUNTAIN WEST HOLDING COMPANY $101,449.75 260.67% 179.63%

Vendor Ranking

Contract ID:

SF 149 - S-201 SFTY IMPRV

GlendiveLetting Date:

Contract Description:

District(s): 12/01/17 COMPLETION DATE

02817

August 10, 2017 9:00
AM

(8901017000) HSIP-G 201-2(17)28
SF 149 - S-201 SFTY IMPRV

Richland104 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

08/22/2017 09:26:29

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) TRAFFIC
SAFETY

SERVICES INC

(2) PRECISION
HIGHWAY

CONTRACTORS,
INC.

Line
Number

0001 SAFETY IMPROVEMENTSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 7,500.00 7,500.00 2,000.00 2,000.00 5,000.00 5,000.000020 MOBILIZATION

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000030 TRAFFIC CONTROL-FIXED

618030080 (1) LS 5,000.00 5,000.00 1,000.00 1,000.00 1,500.00 1,500.000040 TRAFFIC CONTROL

619010086 444.80 SQFT 23.00 10,230.40 23.00 10,230.40 19.00 8,451.200050 SIGNS-ALUM REFL SHEET IV

619010088 12.60 SQFT 20.00 252.00 25.50 321.30 20.00 252.000060 SIGNS-ALUM REFL SHEET IX

619010230 89.00 EACH 50.00 4,450.00 15.00 1,335.00 34.75 3,092.750070 REMOVE SIGN

619010310 441.00 LB 4.00 1,764.00 3.75 1,653.75 5.00 2,205.000080 POSTS-STEEL U SIGN

619010480 892.00 LNFT 10.00 8,920.00 6.00 5,352.00 12.00 10,704.000090 POLES-TREATED WOOD 4 IN

619011010 511.00 EACH 22.00 11,242.00 20.00 10,220.00 22.00 11,242.000100 DELINEATOR DES A

619011040 32.00 EACH 30.00 960.00 25.00 800.00 25.25 808.000110 DELINEATOR DES D

Page 1 of 4

SF 149 - S-201 SFTY IMPRV

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:August 10, 2017

Contract Description:

02817

(8901017000) HSIP-G 201-2(17)28
SF 149 - S-201 SFTY IMPRV

12/01/17 COMPLETION DATE

Richland

Min: Max:

08/22/2017 09:26:29

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 SAFETY IMPROVEMENTSECTION:

619011060 22.00 EACH 30.00 660.00 23.00 506.00 24.00 528.000120 DELINEATOR DES F

$49,282.95$56,478.40 $38,918.45Section Totals

( ) indicates item is bid as Lump Sum

$38,918.45$56,478.40 $49,282.95

$56,478.40

Contract Item Totals

$38,918.45 49,282.95Contract Grand Totals

Contract Time Totals $0.00

Page 2 of 4

SF 149 - S-201 SFTY IMPRV

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:August 10, 2017

Contract Description:

02817

(8901017000) HSIP-G 201-2(17)28
SF 149 - S-201 SFTY IMPRV

12/01/17 COMPLETION DATE

Richland

Min: Max:

08/22/2017 09:26:29

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) HL
CONSTRUCTION,

INC.

(4) MONTANA
LINES, INC. -

GFLS

(5) MOUNTAIN
WEST HOLDING

COMPANY

Line
Number

0001 SAFETY IMPROVEMENTSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 8,000.00 8,000.00 16,855.00 16,855.00 10,100.00 10,100.000020 MOBILIZATION

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000030 TRAFFIC CONTROL-FIXED

618030080 (1) LS 3,500.00 3,500.00 8,830.00 8,830.00 26,650.00 26,650.000040 TRAFFIC CONTROL

619010086 444.80 SQFT 20.00 8,896.00 27.00 12,009.60 34.70 15,434.560050 SIGNS-ALUM REFL SHEET IV

619010088 12.60 SQFT 23.50 296.10 28.50 359.10 25.40 320.040060 SIGNS-ALUM REFL SHEET IX

619010230 89.00 EACH 35.00 3,115.00 68.20 6,069.80 90.00 8,010.000070 REMOVE SIGN

619010310 441.00 LB 3.50 1,543.50 9.25 4,079.25 8.75 3,858.750080 POSTS-STEEL U SIGN

619010480 892.00 LNFT 10.50 9,366.00 8.80 7,849.60 16.50 14,718.000090 POLES-TREATED WOOD 4 IN

619011010 511.00 EACH 20.00 10,220.00 26.80 13,694.80 29.50 15,074.500100 DELINEATOR DES A

619011040 32.00 EACH 20.00 640.00 36.35 1,163.20 34.40 1,100.800110 DELINEATOR DES D

Page 3 of 4

SF 149 - S-201 SFTY IMPRV

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:August 10, 2017

Contract Description:

02817

(8901017000) HSIP-G 201-2(17)28
SF 149 - S-201 SFTY IMPRV

12/01/17 COMPLETION DATE

Richland

Min: Max:

08/22/2017 09:26:29

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 SAFETY IMPROVEMENTSECTION:

619011060 22.00 EACH 24.00 528.00 30.35 667.70 31.05 683.100120 DELINEATOR DES F

$101,449.75$51,604.60 $77,078.05Section Totals

( ) indicates item is bid as Lump Sum

$77,078.05$51,604.60 $101,449.75

$51,604.60

Contract Item Totals

$77,078.05 101,449.75Contract Grand Totals

Contract Time Totals

Page 4 of 4

SF 149 - S-201 SFTY IMPRV

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:August 10, 2017

Contract Description:

02817

(8901017000) HSIP-G 201-2(17)28
SF 149 - S-201 SFTY IMPRV

12/01/17 COMPLETION DATE

Richland

Min: Max:

08/22/2017 09:26:29

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $48,743.00 152.94% 100.00%

1 7154 PRECISION HIGHWAY CONTRACTORS,
INC.

$31,870.90 100.00% 65.39%

2 6390 HL CONSTRUCTION, INC. $39,599.80 124.25% 81.24%

3 7300 MOUNTAIN WEST HOLDING COMPANY $48,417.27 151.92% 99.33%

4 2084 MONTANA LINES, INC. - GFLS $58,900.00 184.81% 120.84%

Vendor Ranking

Contract ID:

SF 149-BIG TIMBER SFTY IMPRV

BillingsLetting Date:

Contract Description:

District(s): 20 WORKING DAYS

05817

August 10, 2017 9:00
AM

(8903009000) HSIP-G 91-1(9)3
SF-149 BIG TIMBER SFTY IMPRV
(8942011000) HSIP-G 421-1(11)3
SF 149-COLUMBUS SFTY IMPRV

Stillwater, Sweet Grass105 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

08/22/2017 09:26:29

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) PRECISION
HIGHWAY

CONTRACTORS,
INC.

(2) HL
CONSTRUCTION,

INC.

Line
Number

0001 G-FUNDED SIGNING AND DELINEATIONSECTION:

104030010 1,500.00 UNIT 1.00 1,500.00 1.00 1,500.00 1.00 1,500.000010 MISCELLANEOUS WORK

109200005 (1) LS 8,000.00 8,000.00 3,000.00 3,000.00 7,595.00 7,595.000020 MOBILIZATION

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000030 TRAFFIC CONTROL-FIXED

618030080 (1) LS 10,000.00 10,000.00 3,000.00 3,000.00 4,800.00 4,800.000040 TRAFFIC CONTROL

619010086 71.70 SQFT 30.00 2,151.00 20.00 1,434.00 20.00 1,434.000050 SIGNS-ALUM REFL SHEET IV

619010088 234.40 SQFT 30.00 7,032.00 21.00 4,922.40 24.50 5,742.800060 SIGNS-ALUM REFL SHEET IX

619010230 16.00 EACH 40.00 640.00 30.00 480.00 35.00 560.000070 REMOVE SIGN

619010310 18.00 LB 8.00 144.00 5.00 90.00 3.50 63.000080 POSTS-STEEL U SIGN

619010480 480.00 LNFT 12.00 5,760.00 12.00 5,760.00 10.50 5,040.000090 POLES-TREATED WOOD 4 IN

Page 1 of 4

SF 149-BIG TIMBER SFTY IMPRV

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:August 10, 2017

Contract Description:

05817

(8903009000) HSIP-G 91-1(9)3
SF-149 BIG TIMBER SFTY IMPRV
(8942011000) HSIP-G 421-1(11)3
SF 149-COLUMBUS SFTY IMPRV

20 WORKING DAYS

Stillwater, Sweet Grass

Min: Max:

08/22/2017 09:26:29

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 G-FUNDED SIGNING AND DELINEATIONSECTION:

619010800 14.00 EACH 40.00 560.00 28.00 392.00 30.00 420.000100 PANEL DELINEATOR DESIGN A

619010820 80.00 EACH 42.00 3,360.00 34.25 2,740.00 34.00 2,720.000110 PANEL DELINEATOR DESIGN F

619011138 226.00 EACH 20.00 4,520.00 14.75 3,333.50 25.00 5,650.000120 DELINEATION-LINEAR-WHITE-W-BEAM

619011200 143.00 EACH 32.00 4,576.00 33.00 4,719.00 25.00 3,575.000130 DELINEATION-LINEAR-BARRIER-WHITE

$39,599.80$48,743.00 $31,870.90Section Totals

( ) indicates item is bid as Lump Sum

$31,870.90$48,743.00 $39,599.80

$48,743.00

Contract Item Totals

$31,870.90 39,599.80Contract Grand Totals

Contract Time Totals $0.00

Page 2 of 4

SF 149-BIG TIMBER SFTY IMPRV

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:August 10, 2017

Contract Description:

05817

(8903009000) HSIP-G 91-1(9)3
SF-149 BIG TIMBER SFTY IMPRV
(8942011000) HSIP-G 421-1(11)3
SF 149-COLUMBUS SFTY IMPRV

20 WORKING DAYS

Stillwater, Sweet Grass

Min: Max:

08/22/2017 09:26:29

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) MOUNTAIN
WEST HOLDING

COMPANY

(4) MONTANA
LINES, INC. -

GFLS

Line
Number

0001 G-FUNDED SIGNING AND DELINEATIONSECTION:

104030010 1,500.00 UNIT 1.00 1,500.00 1.00 1,500.000010 MISCELLANEOUS WORK

109200005 (1) LS 5,500.00 5,500.00 11,023.96 11,023.960020 MOBILIZATION

618030015 500.00 UNIT 1.00 500.00 1.00 500.000030 TRAFFIC CONTROL-FIXED

618030080 (1) LS 10,300.00 10,300.00 4,600.00 4,600.000040 TRAFFIC CONTROL

619010086 71.70 SQFT 27.10 1,943.07 26.20 1,878.540050 SIGNS-ALUM REFL SHEET IV

619010088 234.40 SQFT 29.00 6,797.60 33.50 7,852.400060 SIGNS-ALUM REFL SHEET IX

619010230 16.00 EACH 75.00 1,200.00 68.25 1,092.000070 REMOVE SIGN

619010310 18.00 LB 8.15 146.70 6.70 120.600080 POSTS-STEEL U SIGN

619010480 480.00 LNFT 13.75 6,600.00 8.85 4,248.000090 POLES-TREATED WOOD 4 IN

619010800 14.00 EACH 40.00 560.00 125.00 1,750.000100 PANEL DELINEATOR DESIGN A

Page 3 of 4

SF 149-BIG TIMBER SFTY IMPRV

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:August 10, 2017

Contract Description:

05817

(8903009000) HSIP-G 91-1(9)3
SF-149 BIG TIMBER SFTY IMPRV
(8942011000) HSIP-G 421-1(11)3
SF 149-COLUMBUS SFTY IMPRV

20 WORKING DAYS

Stillwater, Sweet Grass

Min: Max:

08/22/2017 09:26:29

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 G-FUNDED SIGNING AND DELINEATIONSECTION:

619010820 80.00 EACH 50.00 4,000.00 170.00 13,600.000110 PANEL DELINEATOR DESIGN F

619011138 226.00 EACH 16.15 3,649.90 27.25 6,158.500120 DELINEATION-LINEAR-WHITE-W-BEAM

619011200 143.00 EACH 40.00 5,720.00 32.00 4,576.000130 DELINEATION-LINEAR-BARRIER-WHITE

$48,417.27 $58,900.00Section Totals

( ) indicates item is bid as Lump Sum

$58,900.00$48,417.27

$48,417.27

Contract Item Totals

$58,900.00Contract Grand Totals

Contract Time Totals

Page 4 of 4

SF 149-BIG TIMBER SFTY IMPRV

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:August 10, 2017

Contract Description:

05817

(8903009000) HSIP-G 91-1(9)3
SF-149 BIG TIMBER SFTY IMPRV
(8942011000) HSIP-G 421-1(11)3
SF 149-COLUMBUS SFTY IMPRV

20 WORKING DAYS

Stillwater, Sweet Grass

Min: Max:

08/22/2017 09:26:29

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $17,050.00 131.54% 100.00%

1 7154 PRECISION HIGHWAY CONTRACTORS,
INC.

$12,962.00 100.00% 76.02%

2 0102 TRAFFIC SAFETY SERVICES INC $14,918.20 115.09% 87.50%

3 6390 HL CONSTRUCTION, INC. $14,967.10 115.47% 87.78%

4 7300 MOUNTAIN WEST HOLDING COMPANY $28,443.20 219.44% 166.82%

5 2084 MONTANA LINES, INC. - GFLS $45,002.61 347.19% 263.94%

Vendor Ranking

Contract ID:

SF 149-WOLF POINT SFTY IMPRV

GlendiveLetting Date:

Contract Description:

District(s): 12/01/17 COMPLETION DATE

06817

August 10, 2017 9:00
AM

(8943021000) HSIP 32-1(21)17
SF 149-WOLF POINT SFTY IMPRV

Roosevelt106 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

08/22/2017 09:26:29

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) PRECISION
HIGHWAY

CONTRACTORS,
INC.

(2) TRAFFIC
SAFETY

SERVICES INC

Line
Number

0001 SIGNING AND DELINEATIONSECTION:

104030010 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000010 MISCELLANEOUS WORK

109200005 (1) LS 2,500.00 2,500.00 2,500.00 2,500.00 3,400.00 3,400.000020 MOBILIZATION

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000030 TRAFFIC CONTROL-FIXED

618030080 (1) LS 5,000.00 5,000.00 1,500.00 1,500.00 1,000.00 1,000.000040 TRAFFIC CONTROL

619010086 3.80 SQFT 35.00 133.00 30.00 114.00 40.00 152.000050 SIGNS-ALUM REFL SHEET IV

619010088 109.80 SQFT 30.00 3,294.00 30.00 3,294.00 44.00 4,831.200060 SIGNS-ALUM REFL SHEET IX

619010230 3.00 EACH 65.00 195.00 50.00 150.00 125.00 375.000070 REMOVE SIGN

619010310 20.00 LB 10.00 200.00 5.00 100.00 17.00 340.000080 POSTS-STEEL U SIGN

619010480 168.00 LNFT 14.00 2,352.00 14.00 2,352.00 13.00 2,184.000090 POLES-TREATED WOOD 4 IN

619010800 22.00 EACH 40.00 880.00 30.00 660.00 28.00 616.000100 PANEL DELINEATOR DESIGN A

619010820 34.00 EACH 44.00 1,496.00 38.00 1,292.00 30.00 1,020.000110 PANEL DELINEATOR DESIGN F
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SF 149-WOLF POINT SFTY IMPRV

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:August 10, 2017

Contract Description:

06817

(8943021000) HSIP 32-1(21)17
SF 149-WOLF POINT SFTY IMPRV

12/01/17 COMPLETION DATE

Roosevelt

Min: Max:

08/22/2017 09:26:29

Montana Department of Transportation AASHTOWare Project v3.01.164.01



$14,918.20$17,050.00 $12,962.00Section Totals

( ) indicates item is bid as Lump Sum

$12,962.00$17,050.00 $14,918.20

$17,050.00

Contract Item Totals

$12,962.00 14,918.20Contract Grand Totals

Contract Time Totals $0.00
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SF 149-WOLF POINT SFTY IMPRV

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:August 10, 2017

Contract Description:

06817

(8943021000) HSIP 32-1(21)17
SF 149-WOLF POINT SFTY IMPRV

12/01/17 COMPLETION DATE

Roosevelt

Min: Max:

08/22/2017 09:26:29
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) HL
CONSTRUCTION,

INC.

(4) MOUNTAIN
WEST HOLDING

COMPANY

(5) MONTANA
LINES, INC. -

GFLS

Line
Number

0001 SIGNING AND DELINEATIONSECTION:

104030010 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000010 MISCELLANEOUS WORK

109200005 (1) LS 6,250.00 6,250.00 16,000.00 16,000.00 23,615.00 23,615.000020 MOBILIZATION

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000030 TRAFFIC CONTROL-FIXED

618030080 (1) LS 1,000.00 1,000.00 1,500.00 1,500.00 7,000.00 7,000.000040 TRAFFIC CONTROL

619010086 3.80 SQFT 20.00 76.00 55.10 209.38 30.40 115.520050 SIGNS-ALUM REFL SHEET IV

619010088 109.80 SQFT 24.50 2,690.10 28.90 3,173.22 37.56 4,124.090060 SIGNS-ALUM REFL SHEET IX

619010230 3.00 EACH 35.00 105.00 90.00 270.00 75.00 225.000070 REMOVE SIGN

619010310 20.00 LB 3.50 70.00 9.70 194.00 7.25 145.000080 POSTS-STEEL U SIGN

619010480 168.00 LNFT 11.00 1,848.00 18.05 3,032.40 9.75 1,638.000090 POLES-TREATED WOOD 4 IN

619010800 22.00 EACH 32.00 704.00 48.10 1,058.20 85.00 1,870.000100 PANEL DELINEATOR DESIGN A

619010820 34.00 EACH 36.00 1,224.00 59.00 2,006.00 155.00 5,270.000110 PANEL DELINEATOR DESIGN F
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SF 149-WOLF POINT SFTY IMPRV

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

106
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Contract Time:August 10, 2017

Contract Description:

06817
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$45,002.61$14,967.10 $28,443.20Section Totals

( ) indicates item is bid as Lump Sum

$28,443.20$14,967.10 $45,002.61

$14,967.10

Contract Item Totals

$28,443.20 45,002.61Contract Grand Totals

Contract Time Totals
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SF 149-WOLF POINT SFTY IMPRV

Call Order:
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Contract ID:
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Counties:

Project(s):

106

Tabulation of Bids

Contract Time:August 10, 2017

Contract Description:

06817

(8943021000) HSIP 32-1(21)17
SF 149-WOLF POINT SFTY IMPRV

12/01/17 COMPLETION DATE

Roosevelt

Min: Max:
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $11,072,118.21 87.25% 100.00%

1 2096 SK CONSTRUCTION, INC. $12,689,481.90 100.00% 114.61%

2 2061 WICKENS CONSTRUCTION, INC. $12,735,103.08 100.36% 115.02%

3 2087 NELCON, INC. $13,688,319.44 107.87% 123.63%

4 7184 PARK CONSTRUCTION COMPANY $13,702,284.23 107.98% 123.75%

5 2045 OFTEDAL CONSTRUCTION, INC. $14,766,478.85 116.37% 133.37%

6 2014 BORDER STATES PAVING INC $19,517,346.90 153.81% 176.27%

Vendor Ranking

Contract ID:

MILK RIVER - NORTH

GlendiveLetting Date:

Contract Description:

District(s): 225 WORKING DAYS

07817

August 24, 2017 9:00
AM

(5157010000) STPIP 17-1(10)11
MILK RIVER - NORTH
(9028052000) NH 1-9(52)555
NASHUA - EAST & WEST

Valley201 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

09/05/2017 10:26:02

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SK
CONSTRUCTION,

INC.

(2) WICKENS
CONSTRUCTION,

INC.

Line
Number

0001 GRADE, GRVL, PL MIX SURF, DRANIAGE, SIGNING & PVMT MKGSSECTION:

103000000 1,000.00 HOUR 11.00 11,000.00 22.00 22,000.00 10.00 10,000.000010 TRAINING PROGRAM

103500005 (1) LS 3,000.00 3,000.00 500.00 500.00 500.00 500.000020 ESCROW OF BID DOCUMENTS

104030010 60,000.00 UNIT 1.00 60,000.00 1.00 60,000.00 1.00 60,000.000030 MISCELLANEOUS WORK

105080115 23,900.00 CRFT 0.85 20,315.00 0.50 11,950.00 0.50 11,950.000040 FINISH GRADE CONTROL

105080200 (1) LS 5,000.00 5,000.00 20,000.00 20,000.00 21,000.00 21,000.000050 BRIDGE SURVEY

107000060 2,000.00 UNIT 1.00 2,000.00 1.00 2,000.00 1.00 2,000.000060 NOXIOUS WEED CONTROL

109200005 (1) LS 1,450,000.00 1,450,000.00 2,190,000.00 2,190,000.00 2,335,146.06 2,335,146.060070 MOBILIZATION

203020100 38,591.00 CUYD 7.25 279,784.75 4.35 167,870.85 3.37 130,051.670080 EXCAVATION-UNCLASSIFIED

203020200 449,398.00 CUYD 4.50 2,022,291.00 4.75 2,134,640.50 4.57 2,053,748.860090 EXCAVATION-UNCLASS BORROW

203080100 12,894.00 CUYD 5.00 64,470.00 4.00 51,576.00 3.07 39,584.580100 TOPSOIL-SALVAGING AND PLACING
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MILK RIVER - NORTH

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:August 24, 2017

Contract Description:

07817

(5157010000) STPIP 17-1(10)11
MILK RIVER - NORTH
(9028052000) NH 1-9(52)555
NASHUA - EAST & WEST

225 WORKING DAYS

Valley

Min: Max:

09/05/2017 10:26:02

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 GRADE, GRVL, PL MIX SURF, DRANIAGE, SIGNING & PVMT MKGSSECTION:

208010150 (1) LS 30,000.00 30,000.00 75,000.00 75,000.00 41,626.53 41,626.530110 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000120 TEMPORARY EROSION CONTROL

210020170 30.00 MILE 50.00 1,500.00 40.00 1,200.00 525.00 15,750.000130 TEST TRAILER-TRANSPORT,SETUP

212000000 22.00 STA 1,000.00 22,000.00 750.00 16,500.00 750.00 16,500.000140 OBLITERATE ROADWAY

301020252 1,287.00 CUYD 44.00 56,628.00 40.00 51,480.00 27.31 35,147.970150 BRIDGE END BACKFILL-TYPE 1

301020268 1,076.00 CUYD 24.00 25,824.00 25.00 26,900.00 10.95 11,782.200160 TRAFFIC GRAVEL

301020340 12,604.00 CUYD 35.00 441,140.00 26.00 327,704.00 24.49 308,671.960170 CRUSHED AGGREGATE COURSE

301020450 27,829.00 CUYD 25.00 695,725.00 23.00 640,067.00 11.45 318,642.050180 SPECIAL BACKFILL

301020526 524.00 CUYD 60.00 31,440.00 30.00 15,720.00 52.84 27,688.160190 TOP SURFACING GR 3B

301020625 59,456.00 SQYD 0.43 25,566.08 0.35 20,809.60 0.40 23,782.400200 AGGREGATE TREATMENT

301020635 45,035.00 SQYD 1.00 45,035.00 2.00 90,070.00 2.14 96,374.900210 BASE ONE

302000000 27,900.00 SQYD 2.25 62,775.00 1.75 48,825.00 1.44 40,176.000220 PAVEMENT PULVERIZATION

401020045 37,176.00 TON 33.00 1,226,808.00 30.00 1,115,280.00 38.22 1,420,866.720230 PLANT MIX SURF GR S-3/4 IN

401020300 532.00 TON 200.00 106,400.00 155.00 82,460.00 210.00 111,720.000240 HYDRATED LIME
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MILK RIVER - NORTH

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:August 24, 2017

Contract Description:

07817

(5157010000) STPIP 17-1(10)11
MILK RIVER - NORTH
(9028052000) NH 1-9(52)555
NASHUA - EAST & WEST

225 WORKING DAYS

Valley

Min: Max:

09/05/2017 10:26:02
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0001 GRADE, GRVL, PL MIX SURF, DRANIAGE, SIGNING & PVMT MKGSSECTION:

402020092 1,813.70 TON 465.00 843,370.50 475.00 861,507.50 498.75 904,582.880250 ASPHALT CEMENT PG 64-28

402020315 18,944.00 GAL 2.00 37,888.00 2.00 37,888.00 3.15 59,673.600260 EMULSIFIED ASPHALT-TACK COAT

402020368 523.90 TON 425.00 222,657.50 435.00 227,896.50 499.80 261,845.220270 EMULSIFIED ASPHALT CRS-2P

409000000 13.30 CRMI 600.00 7,980.00 450.00 5,985.00 525.00 6,982.500280 FINAL SWEEP AND BROOM

409000010 293,474.00 SQYD 0.52 152,606.48 0.60 176,084.40 0.47 137,932.780290 COVER-TYPE 1

411010000 7,950.00 SQYD 4.00 31,800.00 2.25 17,887.50 5.35 42,532.500300 COLD MILLING

411011130 11.40 MILE 850.00 9,690.00 1,100.00 12,540.00 1,102.50 12,568.500310 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 21.80 MILE 750.00 16,350.00 950.00 20,710.00 682.50 14,878.500320 RUMBLE STRIPS

551020030 16.40 CUYD 2,000.00 32,800.00 1,750.00 28,700.00 2,231.25 36,592.500330 CONCRETE-CLASS GENERAL

551020035 369.00 CUYD 600.00 221,400.00 785.00 289,665.00 787.50 290,587.500340 CONCRETE-CLASS STRUCTURE

551020107 313.10 CUYD 600.00 187,860.00 890.00 278,659.00 892.50 279,441.750350 CONCRETE-CLASS DECK

551020166 154.80 CUYD 600.00 92,880.00 945.00 146,286.00 945.00 146,286.000360 CONCRETE-CLASS DRILLED SHAFT

552010140 1,117.00 SQYD 6.50 7,260.50 16.00 17,872.00 15.75 17,592.750370 TRANSVERSE DECK GROOVING

552010160 1,486.00 SQYD 12.00 17,832.00 16.00 23,776.00 15.75 23,404.500380 BRIDGE DECK CRACK SEAL
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MILK RIVER - NORTH
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Letting Date: Glendive

Contract ID:
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Counties:

Project(s):

201

Tabulation of Bids

Contract Time:August 24, 2017

Contract Description:

07817

(5157010000) STPIP 17-1(10)11
MILK RIVER - NORTH
(9028052000) NH 1-9(52)555
NASHUA - EAST & WEST

225 WORKING DAYS

Valley

Min: Max:
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0001 GRADE, GRVL, PL MIX SURF, DRANIAGE, SIGNING & PVMT MKGSSECTION:

552011010 76.80 LNFT 520.00 39,936.00 315.00 24,192.00 315.00 24,192.000390 EXPANSION JOINT STRIP SEAL

553010157 1,096.00 LNFT 405.00 443,880.00 785.00 860,360.00 787.50 863,100.000400 PRESTRESSED BEAM-TYPE MTS-63

555010100 67,651.00 LB 2.20 148,832.20 2.65 179,275.15 2.63 177,922.130410 REINFORCING STEEL

555010200 81,611.00 LB 1.60 130,577.60 2.40 195,866.40 2.42 197,498.620420 REINFORCING STEEL-EPOXY COATED

557010095 306.00 LNFT 100.00 30,600.00 84.00 25,704.00 84.00 25,704.000430 GUARD FENCE

558000185 176.00 LNFT 850.00 149,600.00 1,680.00 295,680.00 1,680.00 295,680.000440 DRILLED SHAFT-5.5 FT

558001165 180.00 LNFT 500.00 90,000.00 630.00 113,400.00 630.00 113,400.000450 DRILLED SHAFT CASING-5.5 FT

559010202 2.00 EACH 2,865.00 5,730.00 4,200.00 8,400.00 4,200.00 8,400.000460 RE-DRIVE TEST PILE

559040035 2.00 EACH 5,300.00 10,600.00 7,900.00 15,800.00 7,875.00 15,750.000470 DYNAMIC LOAD TEST

559050082 1,107.60 LNFT 61.00 67,563.60 84.00 93,038.40 84.00 93,038.400480 FURN STEEL PILE HP 14 X 117

559060085 1,081.00 LNFT 10.00 10,810.00 42.00 45,402.00 42.00 45,402.000490 DRIVE STEEL PILE HP 14 X 117

559060300 16.00 EACH 310.00 4,960.00 420.00 6,720.00 420.00 6,720.000500 PILE DRIVING POINT

562000020 7.00 SQYD 600.00 4,200.00 625.00 4,375.00 624.75 4,373.250510 CLASS A BRIDGE DECK REPAIR

565000010 8.00 EACH 1,265.00 10,120.00 5,250.00 42,000.00 5,250.00 42,000.000520 ELASTOMERIC BEARING DEVICES
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0001 GRADE, GRVL, PL MIX SURF, DRANIAGE, SIGNING & PVMT MKGSSECTION:

603000050 75.00 CUYD 35.00 2,625.00 48.00 3,600.00 38.87 2,915.250530 GRANULAR BEDDING MATERIAL

603000060 195.00 CUYD 33.00 6,435.00 35.00 6,825.00 27.32 5,327.400540 FOUNDATION MATERIAL

603010532 32.00 LNFT 150.00 4,800.00 84.00 2,688.00 96.41 3,085.120550 CSP 24 IN 0.064

603010554 12.00 LNFT 170.00 2,040.00 110.00 1,320.00 229.25 2,751.000560 CSP 30 IN 0.064

603012535 118.00 LNFT 80.00 9,440.00 75.00 8,850.00 128.44 15,155.920570 RCP 18 IN CLASS 3

603012565 49.00 LNFT 120.00 5,880.00 120.00 5,880.00 149.94 7,347.060580 RCP 24 IN CLASS 3

603012575 160.00 LNFT 100.00 16,000.00 100.00 16,000.00 100.08 16,012.800590 RCP 24 IN CLASS 4

603012610 184.00 LNFT 160.00 29,440.00 125.00 23,000.00 145.92 26,849.280600 RCP 30 IN CLASS 2

603012615 54.00 LNFT 135.00 7,290.00 135.00 7,290.00 156.40 8,445.600610 RCP 30 IN CLASS 3

603012645 216.00 LNFT 160.00 34,560.00 165.00 35,640.00 164.96 35,631.360620 RCP 36 IN CLASS 2

603012730 136.00 LNFT 300.00 40,800.00 385.00 52,360.00 322.26 43,827.360630 RCP 60 IN CLASS 2

603012935 224.00 LNFT 120.00 26,880.00 170.00 38,080.00 172.65 38,673.600640 RCP IRR 36 IN CLASS 2

603014242 19.00 EACH 435.00 8,265.00 400.00 7,600.00 500.00 9,500.000650 ADJUST VALVE BOX

603015270 458.00 LNFT 45.00 20,610.00 45.00 20,610.00 50.00 22,900.000660 EMBANKMENT PROTECTOR 18 IN
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0001 GRADE, GRVL, PL MIX SURF, DRANIAGE, SIGNING & PVMT MKGSSECTION:

603587000 1.00 EACH 1,700.00 1,700.00 925.00 925.00 1,000.00 1,000.000670 REMOVE EMBANKMENT PROTECTOR

603587020 728.80 LNFT 7.50 5,466.00 18.00 13,118.40 12.00 8,745.600680 REMOVE PIPE CULVERT

605000030 603.20 LNFT 130.00 78,416.00 145.00 87,464.00 147.00 88,670.400690 BARRIER RAIL-CAST IN PLACE-BR

606010030 50.00 LNFT 20.00 1,000.00 25.00 1,250.00 24.15 1,207.500700 GUARDRAIL-STEEL

606010040 288.00 LNFT 36.00 10,368.00 37.00 10,656.00 39.90 11,491.200710 GUARDRAIL-STEEL BOX BEAM

606010268 4.00 EACH 3,750.00 15,000.00 4,000.00 16,000.00 4,042.50 16,170.000720 GRD RL-BOX BEAM/BR APP-SEC-TYPE 3

606010370 2,875.00 LNFT 7.50 21,562.50 20.00 57,500.00 13.13 37,748.750730 RESET GUARDRAIL

606010385 909.80 LNFT 2.50 2,274.50 3.00 2,729.40 3.15 2,865.870740 REMOVE GUARDRAIL

606010641 4.00 EACH 4,350.00 17,400.00 4,700.00 18,800.00 4,567.50 18,270.000750 GD RL BOX BEAM OPT TERM SEC

607100152 13,919.00 LNFT 3.00 41,757.00 4.00 55,676.00 3.50 48,716.500760 FARM FENCE-TYPE F3M-32 IN WW

607100252 1,167.00 LNFT 2.50 2,917.50 2.50 2,917.50 2.10 2,450.700770 FARM FENCE-TYPE F4M

607100362 16.00 EACH 195.00 3,120.00 250.00 4,000.00 210.00 3,360.000780 FARM FENCE-PANEL/SINGLE FM

607100385 44.00 EACH 260.00 11,440.00 300.00 13,200.00 262.50 11,550.000790 FARM FENCE-PANEL/DOUBLE FM

607100440 292.00 LNFT 23.00 6,716.00 30.00 8,760.00 26.25 7,665.000800 FARM GATE-METAL-TYPE G-3
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225 WORKING DAYS

Valley

Min: Max:

09/05/2017 10:26:02

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 GRADE, GRVL, PL MIX SURF, DRANIAGE, SIGNING & PVMT MKGSSECTION:

607100551 548.00 LNFT 1.50 822.00 2.00 1,096.00 1.58 865.840810 FENCE-TEMPORARY

607100720 6.00 EACH 55.00 330.00 60.00 360.00 52.50 315.000820 DEADMAN

608010020 587.10 SQYD 100.00 58,710.00 110.00 64,581.00 102.90 60,412.590830 SIDEWALK-CONCRETE 4 IN

608010125 9.90 SQYD 500.00 4,950.00 415.00 4,108.50 414.75 4,106.030840 DETEC WARNING DEVICES-TYPE 1

609010112 160.00 LNFT 30.00 4,800.00 40.00 6,400.00 55.65 8,904.000850 CURB 4 IN-CONCRETE

609010200 9.70 LNFT 50.00 485.00 45.00 436.50 59.85 580.550860 CURB AND GUTTER-CONC

609010305 314.80 LNFT 10.00 3,148.00 7.00 2,203.60 10.00 3,148.000870 REMOVE CURB AND GUTTER

610010100 1,741.00 CUYD 22.00 38,302.00 15.00 26,115.00 10.00 17,410.000880 TOPSOIL

610100101 31.90 ACRE 300.00 9,570.00 330.00 10,527.00 162.75 5,191.730890 SEEDING AREA NO 1

610100102 0.40 ACRE 975.00 390.00 630.00 252.00 1,029.00 411.600900 SEEDING AREA NO 2

610100103 8.70 ACRE 330.00 2,871.00 300.00 2,610.00 173.25 1,507.280910 SEEDING AREA NO 3

610100326 31.90 ACRE 80.00 2,552.00 90.00 2,871.00 94.50 3,014.550920 FERTILIZING AREA NO 1

610100327 0.40 ACRE 400.00 160.00 90.00 36.00 115.50 46.200930 FERTILIZING AREA NO 2

610100555 40.60 ACRE 90.00 3,654.00 115.00 4,669.00 105.00 4,263.000940 CONDITION SEEDBED SURFACE
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610100561 1,084.00 SQYD 5.00 5,420.00 6.50 7,046.00 3.36 3,642.240950 EROSION CONTROL BLANKET-LONG-TERM

613300050 8.00 CUYD 300.00 2,400.00 150.00 1,200.00 175.00 1,400.000960 BANK PROTECTION-TYPE 3

613400010 326.00 SQYD 85.00 27,710.00 170.00 55,420.00 202.65 66,063.900970 SLOPE PROTECTION-CONCRETE

616343914 310.00 LNFT 7.50 2,325.00 7.50 2,325.00 7.14 2,213.400980 CONDUIT-PLASTIC 1 1/2 IN

616783007 1.00 EACH 700.00 700.00 700.00 700.00 682.50 682.500990 PULL BOX-COMPOSITE TYPE 2

617000000 1.10 CUYD 1,600.00 1,760.00 2,200.00 2,420.00 2,100.00 2,310.001000 FOUNDATION-CONCRETE

617123110 1,220.00 LNFT 0.70 854.00 1.00 1,220.00 0.95 1,159.001010 CONDUCTOR-COPPER AWG10-600V

617183056 2.00 EACH 2,500.00 5,000.00 2,200.00 4,400.00 2,100.00 4,200.001020 STANDARD-STL TYPE 10-A-500-6

617303240 2.00 EACH 375.00 750.00 430.00 860.00 420.00 840.001030 LUMINAIRE ASSEMBLY-400 W S.V.

617333198 1.00 EACH 1,750.00 1,750.00 2,200.00 2,200.00 2,100.00 2,100.001040 SERV ASSEMBLY-200 AMP

618030005 500,000.00 UNIT 0.75 375,000.00 0.75 375,000.00 0.74 370,000.001050 TRAFFIC CONTROL DEVICES CB

619010058 325.00 SQFT 24.00 7,800.00 23.00 7,475.00 23.10 7,507.501060 SIGNS-ALUM SHEET INCR IV

619010086 845.40 SQFT 26.00 21,980.40 19.00 16,062.60 18.90 15,978.061070 SIGNS-ALUM REFL SHEET IV

619010088 6.30 SQFT 24.00 151.20 22.00 138.60 21.00 132.301080 SIGNS-ALUM REFL SHEET IX
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619010230 92.00 EACH 50.00 4,600.00 26.00 2,392.00 26.25 2,415.001090 REMOVE SIGN

619010240 9.00 EACH 240.00 2,160.00 160.00 1,440.00 157.50 1,417.501100 REMOVE SIGN-GUIDE

619010310 102.00 LB 6.00 612.00 2.50 255.00 2.37 241.741110 POSTS-STEEL U SIGN

619010320 994.00 LB 6.50 6,461.00 8.50 8,449.00 8.67 8,617.981120 POSTS-STEEL STRUCTURAL SIGN

619010340 924.00 LB 8.00 7,392.00 7.00 6,468.00 7.09 6,551.161130 POSTS-TUBULAR STEEL-SQ-PERF

619010480 802.00 LNFT 10.00 8,020.00 8.50 6,817.00 8.40 6,736.801140 POLES-TREATED WOOD 4 IN

619010490 220.00 LNFT 12.00 2,640.00 9.50 2,090.00 9.45 2,079.001150 POLES-TREATED WOOD 5 IN

619010722 2.00 EACH 1,250.00 2,500.00 1,100.00 2,200.00 1,092.00 2,184.001160 FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)

619010724 2.00 EACH 950.00 1,900.00 1,100.00 2,200.00 1,092.00 2,184.001170 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619010726 2.00 EACH 950.00 1,900.00 1,600.00 3,200.00 1,575.00 3,150.001180 FRANG SIGN POST BKWY-W4 X 13 (W100X19)

619011010 362.00 EACH 22.00 7,964.00 20.00 7,240.00 19.95 7,221.901190 DELINEATOR DES A

619011030 10.00 EACH 28.00 280.00 26.00 260.00 26.25 262.501200 DELINEATOR DES C

619011040 24.00 EACH 34.00 816.00 27.00 648.00 27.30 655.201210 DELINEATOR DES D

619011060 12.00 EACH 30.00 360.00 22.00 264.00 22.05 264.601220 DELINEATOR DES F
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619526090 3.00 EACH 110.00 330.00 68.00 204.00 68.25 204.751230 RETRO-REFL STRIP-RED 4X60 (100X1500)

620011105 38.00 GAL 110.00 4,180.00 265.00 10,070.00 262.50 9,975.001240 WORDS AND SYMBOLS-WHITE PAINT

620011110 31.00 GAL 120.00 3,720.00 265.00 8,215.00 262.50 8,137.501250 WORDS AND SYMBOLS-YELLOW PAINT

620011260 26.00 GAL 290.00 7,540.00 365.00 9,490.00 367.50 9,555.001260 WORDS AND SYMBOLS-WHITE EPOXY

620011265 21.00 GAL 290.00 6,090.00 365.00 7,665.00 367.50 7,717.501270 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 13.00 MILE 500.00 6,500.00 525.00 6,825.00 525.00 6,825.001280 TEMPORARY STRIPING

620013000 1,022.00 GAL 29.00 29,638.00 26.00 26,572.00 26.25 26,827.501290 STRIPING-WHITE PAINT

620013955 4,980.00 LNFT 1.00 4,980.00 1.00 4,980.00 1.05 5,229.001300 REMOVE PAVEMENT MARKINGS

620013960 682.00 GAL 62.00 42,284.00 62.00 42,284.00 61.95 42,249.901310 STRIPING-WHITE EPOXY

620014000 549.00 GAL 29.00 15,921.00 26.00 14,274.00 26.25 14,411.251320 STRIPING-YELLOW PAINT

620014960 366.00 GAL 62.00 22,692.00 62.00 22,692.00 61.95 22,673.701330 STRIPING-YELLOW EPOXY

622010082 33,807.00 SQYD 3.50 118,324.50 3.50 118,324.50 4.50 152,131.501340 GEOGRID - UNIAXIAL

622011043 24.00 SQYD 12.00 288.00 5.00 120.00 20.00 480.001350 PERM EROSION CONTROL-HIGH SURV

622011084 1,968.00 SQYD 1.80 3,542.40 2.00 3,936.00 1.34 2,637.121360 GEOTEXTILE STABILIZATION
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622011086 10,475.00 SQYD 2.00 20,950.00 1.50 15,712.50 1.34 14,036.501370 SEPARATION GEOTEXTILE - HIGH

$12,735,103.08$11,072,118.21 $12,689,481.90Section Totals

( ) indicates item is bid as Lump Sum

$12,689,481.90$11,072,118.21 $12,735,103.08

$11,072,118.21

Contract Item Totals

$12,689,481.90 12,735,103.08Contract Grand Totals

Contract Time Totals $0.00

Page 11 of 33

MILK RIVER - NORTH

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:August 24, 2017

Contract Description:

07817

(5157010000) STPIP 17-1(10)11
MILK RIVER - NORTH
(9028052000) NH 1-9(52)555
NASHUA - EAST & WEST

225 WORKING DAYS

Valley

Min: Max:

09/05/2017 10:26:02

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) NELCON, INC. (4) PARK
CONSTRUCTION

COMPANY

(5) OFTEDAL
CONSTRUCTION,

INC.

Line
Number

0001 GRADE, GRVL, PL MIX SURF, DRANIAGE, SIGNING & PVMT MKGSSECTION:

103000000 1,000.00 HOUR 50.00 50,000.00 1.00 1,000.00 6.34 6,340.000010 TRAINING PROGRAM

103500005 (1) LS 1,500.00 1,500.00 4,400.00 4,400.00 4,435.36 4,435.360020 ESCROW OF BID DOCUMENTS

104030010 60,000.00 UNIT 1.00 60,000.00 1.00 60,000.00 1.00 60,000.000030 MISCELLANEOUS WORK

105080115 23,900.00 CRFT 0.79 18,881.00 1.25 29,875.00 0.74 17,686.000040 FINISH GRADE CONTROL

105080200 (1) LS 20,000.00 20,000.00 20,000.00 20,000.00 20,949.75 20,949.750050 BRIDGE SURVEY

107000060 2,000.00 UNIT 1.00 2,000.00 1.00 2,000.00 1.00 2,000.000060 NOXIOUS WEED CONTROL

109200005 (1) LS 2,247,000.25 2,247,000.25 1,354,000.00 1,354,000.00 1,470,000.00 1,470,000.000070 MOBILIZATION

203020100 38,591.00 CUYD 5.50 212,250.50 7.00 270,137.00 9.25 356,966.750080 EXCAVATION-UNCLASSIFIED

203020200 449,398.00 CUYD 5.90 2,651,448.20 7.25 3,258,135.50 9.25 4,156,931.500090 EXCAVATION-UNCLASS BORROW

203080100 12,894.00 CUYD 4.00 51,576.00 12.75 164,398.50 11.01 141,962.940100 TOPSOIL-SALVAGING AND PLACING
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208010150 (1) LS 100,000.00 100,000.00 93,900.00 93,900.00 68,950.21 68,950.210110 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000120 TEMPORARY EROSION CONTROL

210020170 30.00 MILE 40.00 1,200.00 796.00 23,880.00 523.74 15,712.200130 TEST TRAILER-TRANSPORT,SETUP

212000000 22.00 STA 1,300.00 28,600.00 1,980.00 43,560.00 2,489.15 54,761.300140 OBLITERATE ROADWAY

301020252 1,287.00 CUYD 43.00 55,341.00 57.00 73,359.00 33.14 42,651.180150 BRIDGE END BACKFILL-TYPE 1

301020268 1,076.00 CUYD 35.00 37,660.00 46.90 50,464.40 25.47 27,405.720160 TRAFFIC GRAVEL

301020340 12,604.00 CUYD 29.00 365,516.00 41.30 520,545.20 32.66 411,646.640170 CRUSHED AGGREGATE COURSE

301020450 27,829.00 CUYD 23.00 640,067.00 16.00 445,264.00 12.65 352,036.850180 SPECIAL BACKFILL

301020526 524.00 CUYD 45.00 23,580.00 51.40 26,933.60 58.68 30,748.320190 TOP SURFACING GR 3B

301020625 59,456.00 SQYD 0.30 17,836.80 2.10 124,857.60 0.52 30,917.120200 AGGREGATE TREATMENT

301020635 45,035.00 SQYD 4.65 209,412.75 2.35 105,832.25 0.45 20,265.750210 BASE ONE

302000000 27,900.00 SQYD 2.90 80,910.00 0.87 24,273.00 1.58 44,082.000220 PAVEMENT PULVERIZATION

401020045 37,176.00 TON 36.00 1,338,336.00 34.20 1,271,419.20 41.90 1,557,674.400230 PLANT MIX SURF GR S-3/4 IN

401020300 532.00 TON 153.00 81,396.00 188.00 100,016.00 209.50 111,454.000240 HYDRATED LIME
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402020092 1,813.70 TON 500.00 906,850.00 528.00 957,633.60 497.56 902,424.570250 ASPHALT CEMENT PG 64-28

402020315 18,944.00 GAL 3.00 56,832.00 1.75 33,152.00 3.14 59,484.160260 EMULSIFIED ASPHALT-TACK COAT

402020368 523.90 TON 453.00 237,326.70 568.00 297,575.20 583.45 305,669.460270 EMULSIFIED ASPHALT CRS-2P

409000000 13.30 CRMI 500.00 6,650.00 838.00 11,145.40 942.74 12,538.440280 FINAL SWEEP AND BROOM

409000010 293,474.00 SQYD 0.58 170,214.92 0.21 61,629.54 0.67 196,627.580290 COVER-TYPE 1

411010000 7,950.00 SQYD 3.50 27,825.00 2.10 16,695.00 2.61 20,749.500300 COLD MILLING

411011130 11.40 MILE 1,300.00 14,820.00 1,190.00 13,566.00 1,099.86 12,538.400310 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 21.80 MILE 1,000.00 21,800.00 737.00 16,066.60 680.87 14,842.970320 RUMBLE STRIPS

551020030 16.40 CUYD 1,900.00 31,160.00 1,840.00 30,176.00 2,173.54 35,646.060330 CONCRETE-CLASS GENERAL

551020035 369.00 CUYD 750.00 276,750.00 861.00 317,709.00 785.62 289,893.780340 CONCRETE-CLASS STRUCTURE

551020107 313.10 CUYD 850.00 266,135.00 850.00 266,135.00 890.36 278,771.720350 CONCRETE-CLASS DECK

551020166 154.80 CUYD 900.00 139,320.00 900.00 139,320.00 942.74 145,936.150360 CONCRETE-CLASS DRILLED SHAFT

552010140 1,117.00 SQYD 15.00 16,755.00 15.00 16,755.00 15.71 17,548.070370 TRANSVERSE DECK GROOVING

552010160 1,486.00 SQYD 15.00 22,290.00 15.00 22,290.00 15.71 23,345.060380 BRIDGE DECK CRACK SEAL
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552011010 76.80 LNFT 300.00 23,040.00 300.00 23,040.00 314.25 24,134.400390 EXPANSION JOINT STRIP SEAL

553010157 1,096.00 LNFT 750.00 822,000.00 783.00 858,168.00 785.62 861,039.520400 PRESTRESSED BEAM-TYPE MTS-63

555010100 67,651.00 LB 2.50 169,127.50 2.50 169,127.50 2.62 177,245.620410 REINFORCING STEEL

555010200 81,611.00 LB 2.30 187,705.30 2.30 187,705.30 2.41 196,682.510420 REINFORCING STEEL-EPOXY COATED

557010095 306.00 LNFT 80.00 24,480.00 80.00 24,480.00 83.80 25,642.800430 GUARD FENCE

558000185 176.00 LNFT 1,600.00 281,600.00 1,600.00 281,600.00 1,675.98 294,972.480440 DRILLED SHAFT-5.5 FT

558001165 180.00 LNFT 600.00 108,000.00 600.00 108,000.00 628.49 113,128.200450 DRILLED SHAFT CASING-5.5 FT

559010202 2.00 EACH 4,000.00 8,000.00 4,000.00 8,000.00 4,189.95 8,379.900460 RE-DRIVE TEST PILE

559040035 2.00 EACH 7,500.00 15,000.00 7,500.00 15,000.00 7,856.16 15,712.320470 DYNAMIC LOAD TEST

559050082 1,107.60 LNFT 80.00 88,608.00 80.00 88,608.00 83.80 92,816.880480 FURN STEEL PILE HP 14 X 117

559060085 1,081.00 LNFT 40.00 43,240.00 40.00 43,240.00 41.90 45,293.900490 DRIVE STEEL PILE HP 14 X 117

559060300 16.00 EACH 400.00 6,400.00 400.00 6,400.00 419.00 6,704.000500 PILE DRIVING POINT

562000020 7.00 SQYD 595.00 4,165.00 595.00 4,165.00 623.25 4,362.750510 CLASS A BRIDGE DECK REPAIR

565000010 8.00 EACH 5,000.00 40,000.00 5,000.00 40,000.00 5,237.44 41,899.520520 ELASTOMERIC BEARING DEVICES
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603000050 75.00 CUYD 40.00 3,000.00 57.20 4,290.00 81.19 6,089.250530 GRANULAR BEDDING MATERIAL

603000060 195.00 CUYD 40.00 7,800.00 54.40 10,608.00 81.66 15,923.700540 FOUNDATION MATERIAL

603010532 32.00 LNFT 175.00 5,600.00 65.10 2,083.20 141.64 4,532.480550 CSP 24 IN 0.064

603010554 12.00 LNFT 200.00 2,400.00 109.00 1,308.00 204.48 2,453.760560 CSP 30 IN 0.064

603012535 118.00 LNFT 100.00 11,800.00 103.00 12,154.00 94.17 11,112.060570 RCP 18 IN CLASS 3

603012565 49.00 LNFT 120.00 5,880.00 133.00 6,517.00 161.72 7,924.280580 RCP 24 IN CLASS 3

603012575 160.00 LNFT 100.00 16,000.00 100.00 16,000.00 108.84 17,414.400590 RCP 24 IN CLASS 4

603012610 184.00 LNFT 120.00 22,080.00 129.00 23,736.00 139.74 25,712.160600 RCP 30 IN CLASS 2

603012615 54.00 LNFT 136.00 7,344.00 153.00 8,262.00 179.46 9,690.840610 RCP 30 IN CLASS 3

603012645 216.00 LNFT 144.00 31,104.00 159.00 34,344.00 176.37 38,095.920620 RCP 36 IN CLASS 2

603012730 136.00 LNFT 350.00 47,600.00 355.00 48,280.00 399.63 54,349.680630 RCP 60 IN CLASS 2

603012935 224.00 LNFT 188.00 42,112.00 231.00 51,744.00 249.87 55,970.880640 RCP IRR 36 IN CLASS 2

603014242 19.00 EACH 260.00 4,940.00 303.00 5,757.00 918.32 17,448.080650 ADJUST VALVE BOX

603015270 458.00 LNFT 66.00 30,228.00 46.20 21,159.60 62.48 28,615.840660 EMBANKMENT PROTECTOR 18 IN
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0001 GRADE, GRVL, PL MIX SURF, DRANIAGE, SIGNING & PVMT MKGSSECTION:

603587000 1.00 EACH 3,000.00 3,000.00 13.80 13.80 869.50 869.500670 REMOVE EMBANKMENT PROTECTOR

603587020 728.80 LNFT 30.00 21,864.00 22.00 16,033.60 21.74 15,844.110680 REMOVE PIPE CULVERT

605000030 603.20 LNFT 140.00 84,448.00 140.00 84,448.00 146.65 88,459.280690 BARRIER RAIL-CAST IN PLACE-BR

606010030 50.00 LNFT 23.00 1,150.00 23.80 1,190.00 24.09 1,204.500700 GUARDRAIL-STEEL

606010040 288.00 LNFT 38.00 10,944.00 39.30 11,318.40 39.80 11,462.400710 GUARDRAIL-STEEL BOX BEAM

606010268 4.00 EACH 3,850.00 15,400.00 3,980.00 15,920.00 4,032.83 16,131.320720 GRD RL-BOX BEAM/BR APP-SEC-TYPE 3

606010370 2,875.00 LNFT 12.50 35,937.50 12.90 37,087.50 13.09 37,633.750730 RESET GUARDRAIL

606010385 909.80 LNFT 3.00 2,729.40 3.10 2,820.38 3.14 2,856.770740 REMOVE GUARDRAIL

606010641 4.00 EACH 4,350.00 17,400.00 4,500.00 18,000.00 4,556.57 18,226.280750 GD RL BOX BEAM OPT TERM SEC

607100152 13,919.00 LNFT 3.33 46,350.27 3.80 52,892.20 4.19 58,320.610760 FARM FENCE-TYPE F3M-32 IN WW

607100252 1,167.00 LNFT 2.00 2,334.00 2.30 2,684.10 2.09 2,439.030770 FARM FENCE-TYPE F4M

607100362 16.00 EACH 200.00 3,200.00 228.00 3,648.00 209.50 3,352.000780 FARM FENCE-PANEL/SINGLE FM

607100385 44.00 EACH 250.00 11,000.00 285.00 12,540.00 261.87 11,522.280790 FARM FENCE-PANEL/DOUBLE FM

607100440 292.00 LNFT 25.00 7,300.00 28.50 8,322.00 26.19 7,647.480800 FARM GATE-METAL-TYPE G-3
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607100551 548.00 LNFT 1.50 822.00 1.70 931.60 1.57 860.360810 FENCE-TEMPORARY

607100720 6.00 EACH 50.00 300.00 56.90 341.40 52.38 314.280820 DEADMAN

608010020 587.10 SQYD 90.00 52,839.00 81.20 47,672.52 86.94 51,042.470830 SIDEWALK-CONCRETE 4 IN

608010125 9.90 SQYD 300.00 2,970.00 335.00 3,316.50 413.76 4,096.220840 DETEC WARNING DEVICES-TYPE 1

609010112 160.00 LNFT 13.00 2,080.00 17.80 2,848.00 50.28 8,044.800850 CURB 4 IN-CONCRETE

609010200 9.70 LNFT 45.00 436.50 53.50 518.95 68.09 660.470860 CURB AND GUTTER-CONC

609010305 314.80 LNFT 13.00 4,092.40 7.65 2,408.22 10.47 3,295.960870 REMOVE CURB AND GUTTER

610010100 1,741.00 CUYD 15.00 26,115.00 23.90 41,609.90 7.33 12,761.530880 TOPSOIL

610100101 31.90 ACRE 395.00 12,600.50 412.00 13,142.80 413.76 13,198.940890 SEEDING AREA NO 1

610100102 0.40 ACRE 1,500.00 600.00 1,560.00 624.00 1,571.23 628.490900 SEEDING AREA NO 2

610100103 8.70 ACRE 300.00 2,610.00 313.00 2,723.10 314.25 2,733.980910 SEEDING AREA NO 3

610100326 31.90 ACRE 65.00 2,073.50 67.80 2,162.82 68.09 2,172.070920 FERTILIZING AREA NO 1

610100327 0.40 ACRE 1,500.00 600.00 1,560.00 624.00 1,571.23 628.490930 FERTILIZING AREA NO 2

610100555 40.60 ACRE 80.00 3,248.00 83.50 3,390.10 83.80 3,402.280940 CONDITION SEEDBED SURFACE
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610100561 1,084.00 SQYD 4.00 4,336.00 4.15 4,498.60 4.19 4,541.960950 EROSION CONTROL BLANKET-LONG-TERM

613300050 8.00 CUYD 325.00 2,600.00 423.00 3,384.00 209.50 1,676.000960 BANK PROTECTION-TYPE 3

613400010 326.00 SQYD 166.00 54,116.00 138.00 44,988.00 144.55 47,123.300970 SLOPE PROTECTION-CONCRETE

616343914 310.00 LNFT 6.80 2,108.00 16.00 4,960.00 7.12 2,207.200980 CONDUIT-PLASTIC 1 1/2 IN

616783007 1.00 EACH 650.00 650.00 760.00 760.00 680.87 680.870990 PULL BOX-COMPOSITE TYPE 2

617000000 1.10 CUYD 2,000.00 2,200.00 1,780.00 1,958.00 2,094.97 2,304.471000 FOUNDATION-CONCRETE

617123110 1,220.00 LNFT 0.90 1,098.00 0.65 793.00 0.94 1,146.801010 CONDUCTOR-COPPER AWG10-600V

617183056 2.00 EACH 2,000.00 4,000.00 4,230.00 8,460.00 2,094.98 4,189.961020 STANDARD-STL TYPE 10-A-500-6

617303240 2.00 EACH 400.00 800.00 844.00 1,688.00 419.00 838.001030 LUMINAIRE ASSEMBLY-400 W S.V.

617333198 1.00 EACH 2,000.00 2,000.00 3,110.00 3,110.00 2,094.97 2,094.971040 SERV ASSEMBLY-200 AMP

618030005 500,000.00 UNIT 0.70 350,000.00 0.75 375,000.00 0.73 365,000.001050 TRAFFIC CONTROL DEVICES CB

619010058 325.00 SQFT 22.00 7,150.00 23.50 7,637.50 23.04 7,488.001060 SIGNS-ALUM SHEET INCR IV

619010086 845.40 SQFT 18.00 15,217.20 19.20 16,231.68 18.85 15,935.791070 SIGNS-ALUM REFL SHEET IV

619010088 6.30 SQFT 20.00 126.00 21.40 134.82 20.95 131.991080 SIGNS-ALUM REFL SHEET IX
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619010230 92.00 EACH 25.00 2,300.00 26.70 2,456.40 26.19 2,409.481090 REMOVE SIGN

619010240 9.00 EACH 150.00 1,350.00 160.00 1,440.00 157.12 1,414.081100 REMOVE SIGN-GUIDE

619010310 102.00 LB 2.25 229.50 2.40 244.80 2.36 240.721110 POSTS-STEEL U SIGN

619010320 994.00 LB 8.25 8,200.50 8.80 8,747.20 8.64 8,588.161120 POSTS-STEEL STRUCTURAL SIGN

619010340 924.00 LB 6.75 6,237.00 7.20 6,652.80 7.07 6,532.681130 POSTS-TUBULAR STEEL-SQ-PERF

619010480 802.00 LNFT 8.00 6,416.00 8.55 6,857.10 8.38 6,720.761140 POLES-TREATED WOOD 4 IN

619010490 220.00 LNFT 9.00 1,980.00 9.60 2,112.00 9.43 2,074.601150 POLES-TREATED WOOD 5 IN

619010722 2.00 EACH 1,040.00 2,080.00 1,110.00 2,220.00 1,089.39 2,178.781160 FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)

619010724 2.00 EACH 1,040.00 2,080.00 1,110.00 2,220.00 1,089.39 2,178.781170 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619010726 2.00 EACH 1,500.00 3,000.00 1,600.00 3,200.00 1,571.23 3,142.461180 FRANG SIGN POST BKWY-W4 X 13 (W100X19)

619011010 362.00 EACH 19.00 6,878.00 20.30 7,348.60 19.90 7,203.801190 DELINEATOR DES A

619011030 10.00 EACH 25.00 250.00 26.70 267.00 26.19 261.901200 DELINEATOR DES C

619011040 24.00 EACH 26.00 624.00 27.80 667.20 27.23 653.521210 DELINEATOR DES D

619011060 12.00 EACH 21.00 252.00 22.40 268.80 22.00 264.001220 DELINEATOR DES F
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619526090 3.00 EACH 65.00 195.00 69.40 208.20 68.09 204.271230 RETRO-REFL STRIP-RED 4X60 (100X1500)

620011105 38.00 GAL 250.00 9,500.00 262.00 9,956.00 261.87 9,951.061240 WORDS AND SYMBOLS-WHITE PAINT

620011110 31.00 GAL 250.00 7,750.00 262.00 8,122.00 261.87 8,117.971250 WORDS AND SYMBOLS-YELLOW PAINT

620011260 26.00 GAL 350.00 9,100.00 367.00 9,542.00 314.25 8,170.501260 WORDS AND SYMBOLS-WHITE EPOXY

620011265 21.00 GAL 350.00 7,350.00 367.00 7,707.00 314.25 6,599.251270 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 13.00 MILE 500.00 6,500.00 524.00 6,812.00 471.37 6,127.811280 TEMPORARY STRIPING

620013000 1,022.00 GAL 25.00 25,550.00 26.20 26,776.40 31.42 32,111.241290 STRIPING-WHITE PAINT

620013955 4,980.00 LNFT 1.00 4,980.00 1.05 5,229.00 1.05 5,229.001300 REMOVE PAVEMENT MARKINGS

620013960 682.00 GAL 59.00 40,238.00 61.80 42,147.60 60.75 41,431.501310 STRIPING-WHITE EPOXY

620014000 549.00 GAL 25.00 13,725.00 26.20 14,383.80 31.42 17,249.581320 STRIPING-YELLOW PAINT

620014960 366.00 GAL 59.00 21,594.00 61.80 22,618.80 60.75 22,234.501330 STRIPING-YELLOW EPOXY

622010082 33,807.00 SQYD 3.25 109,872.75 7.10 240,029.70 5.56 187,966.921340 GEOGRID - UNIAXIAL

622011043 24.00 SQYD 25.00 600.00 2.30 55.20 19.38 465.121350 PERM EROSION CONTROL-HIGH SURV

622011084 1,968.00 SQYD 2.00 3,936.00 2.65 5,215.20 1.87 3,680.161360 GEOTEXTILE STABILIZATION
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622011086 10,475.00 SQYD 1.50 15,712.50 2.25 23,568.75 1.19 12,465.251370 SEPARATION GEOTEXTILE - HIGH

$14,766,478.85$13,688,319.44 $13,702,284.23Section Totals

( ) indicates item is bid as Lump Sum

$13,702,284.23$13,688,319.44 $14,766,478.85

$13,688,319.44

Contract Item Totals

$13,702,284.23 14,766,478.85Contract Grand Totals

Contract Time Totals
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PriceQuantity     UnitsItem ID
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Price

Ext
Amount

Unit
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Ext
Amount

Ext
Amount

(6) BORDER
STATES PAVING

INC

Line
Number

0001 GRADE, GRVL, PL MIX SURF, DRANIAGE, SIGNING & PVMT MKGSSECTION:

103000000 1,000.00 HOUR 2.50 2,500.000010 TRAINING PROGRAM

103500005 (1) LS 5,000.00 5,000.000020 ESCROW OF BID DOCUMENTS

104030010 60,000.00 UNIT 1.00 60,000.000030 MISCELLANEOUS WORK

105080115 23,900.00 CRFT 2.50 59,750.000040 FINISH GRADE CONTROL

105080200 (1) LS 21,000.00 21,000.000050 BRIDGE SURVEY

107000060 2,000.00 UNIT 1.00 2,000.000060 NOXIOUS WEED CONTROL

109200005 (1) LS 2,000,000.00 2,000,000.000070 MOBILIZATION

203020100 38,591.00 CUYD 7.50 289,432.500080 EXCAVATION-UNCLASSIFIED

203020200 449,398.00 CUYD 11.50 5,168,077.000090 EXCAVATION-UNCLASS BORROW

203080100 12,894.00 CUYD 7.50 96,705.000100 TOPSOIL-SALVAGING AND PLACING

Page 23 of 33

MILK RIVER - NORTH

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:August 24, 2017

Contract Description:

07817

(5157010000) STPIP 17-1(10)11
MILK RIVER - NORTH
(9028052000) NH 1-9(52)555
NASHUA - EAST & WEST

225 WORKING DAYS

Valley

Min: Max:

09/05/2017 10:26:02

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 GRADE, GRVL, PL MIX SURF, DRANIAGE, SIGNING & PVMT MKGSSECTION:

208010150 (1) LS 250,000.00 250,000.000110 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.000120 TEMPORARY EROSION CONTROL

210020170 30.00 MILE 125.00 3,750.000130 TEST TRAILER-TRANSPORT,SETUP

212000000 22.00 STA 20,000.00 440,000.000140 OBLITERATE ROADWAY

301020252 1,287.00 CUYD 85.00 109,395.000150 BRIDGE END BACKFILL-TYPE 1

301020268 1,076.00 CUYD 35.00 37,660.000160 TRAFFIC GRAVEL

301020340 12,604.00 CUYD 45.00 567,180.000170 CRUSHED AGGREGATE COURSE

301020450 27,829.00 CUYD 52.00 1,447,108.000180 SPECIAL BACKFILL

301020526 524.00 CUYD 54.00 28,296.000190 TOP SURFACING GR 3B

301020625 59,456.00 SQYD 1.50 89,184.000200 AGGREGATE TREATMENT

301020635 45,035.00 SQYD 3.50 157,622.500210 BASE ONE

302000000 27,900.00 SQYD 2.50 69,750.000220 PAVEMENT PULVERIZATION

401020045 37,176.00 TON 38.50 1,431,276.000230 PLANT MIX SURF GR S-3/4 IN

401020300 532.00 TON 215.00 114,380.000240 HYDRATED LIME
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402020092 1,813.70 TON 630.00 1,142,631.000250 ASPHALT CEMENT PG 64-28

402020315 18,944.00 GAL 3.60 68,198.400260 EMULSIFIED ASPHALT-TACK COAT

402020368 523.90 TON 570.00 298,623.000270 EMULSIFIED ASPHALT CRS-2P

409000000 13.30 CRMI 530.00 7,049.000280 FINAL SWEEP AND BROOM

409000010 293,474.00 SQYD 0.50 146,737.000290 COVER-TYPE 1

411010000 7,950.00 SQYD 4.50 35,775.000300 COLD MILLING

411011130 11.40 MILE 1,100.00 12,540.000310 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 21.80 MILE 685.00 14,933.000320 RUMBLE STRIPS

551020030 16.40 CUYD 1,750.00 28,700.000330 CONCRETE-CLASS GENERAL

551020035 369.00 CUYD 800.00 295,200.000340 CONCRETE-CLASS STRUCTURE

551020107 313.10 CUYD 900.00 281,790.000350 CONCRETE-CLASS DECK

551020166 154.80 CUYD 950.00 147,060.000360 CONCRETE-CLASS DRILLED SHAFT

552010140 1,117.00 SQYD 16.00 17,872.000370 TRANSVERSE DECK GROOVING

552010160 1,486.00 SQYD 16.00 23,776.000380 BRIDGE DECK CRACK SEAL
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552011010 76.80 LNFT 325.00 24,960.000390 EXPANSION JOINT STRIP SEAL

553010157 1,096.00 LNFT 800.00 876,800.000400 PRESTRESSED BEAM-TYPE MTS-63

555010100 67,651.00 LB 2.75 186,040.250410 REINFORCING STEEL

555010200 81,611.00 LB 2.50 204,027.500420 REINFORCING STEEL-EPOXY COATED

557010095 306.00 LNFT 85.00 26,010.000430 GUARD FENCE

558000185 176.00 LNFT 1,700.00 299,200.000440 DRILLED SHAFT-5.5 FT

558001165 180.00 LNFT 650.00 117,000.000450 DRILLED SHAFT CASING-5.5 FT

559010202 2.00 EACH 4,500.00 9,000.000460 RE-DRIVE TEST PILE

559040035 2.00 EACH 8,000.00 16,000.000470 DYNAMIC LOAD TEST

559050082 1,107.60 LNFT 85.00 94,146.000480 FURN STEEL PILE HP 14 X 117

559060085 1,081.00 LNFT 45.00 48,645.000490 DRIVE STEEL PILE HP 14 X 117

559060300 16.00 EACH 425.00 6,800.000500 PILE DRIVING POINT

562000020 7.00 SQYD 625.00 4,375.000510 CLASS A BRIDGE DECK REPAIR

565000010 8.00 EACH 5,250.00 42,000.000520 ELASTOMERIC BEARING DEVICES
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603000050 75.00 CUYD 105.00 7,875.000530 GRANULAR BEDDING MATERIAL

603000060 195.00 CUYD 105.00 20,475.000540 FOUNDATION MATERIAL

603010532 32.00 LNFT 265.00 8,480.000550 CSP 24 IN 0.064

603010554 12.00 LNFT 375.00 4,500.000560 CSP 30 IN 0.064

603012535 118.00 LNFT 325.00 38,350.000570 RCP 18 IN CLASS 3

603012565 49.00 LNFT 375.00 18,375.000580 RCP 24 IN CLASS 3

603012575 160.00 LNFT 400.00 64,000.000590 RCP 24 IN CLASS 4

603012610 184.00 LNFT 425.00 78,200.000600 RCP 30 IN CLASS 2

603012615 54.00 LNFT 450.00 24,300.000610 RCP 30 IN CLASS 3

603012645 216.00 LNFT 500.00 108,000.000620 RCP 36 IN CLASS 2

603012730 136.00 LNFT 750.00 102,000.000630 RCP 60 IN CLASS 2

603012935 224.00 LNFT 400.00 89,600.000640 RCP IRR 36 IN CLASS 2

603014242 19.00 EACH 525.00 9,975.000650 ADJUST VALVE BOX

603015270 458.00 LNFT 900.00 412,200.000660 EMBANKMENT PROTECTOR 18 IN
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0001 GRADE, GRVL, PL MIX SURF, DRANIAGE, SIGNING & PVMT MKGSSECTION:

603587000 1.00 EACH 30,000.00 30,000.000670 REMOVE EMBANKMENT PROTECTOR

603587020 728.80 LNFT 50.00 36,440.000680 REMOVE PIPE CULVERT

605000030 603.20 LNFT 147.00 88,670.400690 BARRIER RAIL-CAST IN PLACE-BR

606010030 50.00 LNFT 21.00 1,050.000700 GUARDRAIL-STEEL

606010040 288.00 LNFT 42.00 12,096.000710 GUARDRAIL-STEEL BOX BEAM

606010268 4.00 EACH 2,467.50 9,870.000720 GRD RL-BOX BEAM/BR APP-SEC-TYPE 3

606010370 2,875.00 LNFT 20.50 58,937.500730 RESET GUARDRAIL

606010385 909.80 LNFT 2.75 2,501.950740 REMOVE GUARDRAIL

606010641 4.00 EACH 5,040.00 20,160.000750 GD RL BOX BEAM OPT TERM SEC

607100152 13,919.00 LNFT 3.50 48,716.500760 FARM FENCE-TYPE F3M-32 IN WW

607100252 1,167.00 LNFT 2.10 2,450.700770 FARM FENCE-TYPE F4M

607100362 16.00 EACH 210.00 3,360.000780 FARM FENCE-PANEL/SINGLE FM

607100385 44.00 EACH 262.50 11,550.000790 FARM FENCE-PANEL/DOUBLE FM

607100440 292.00 LNFT 26.25 7,665.000800 FARM GATE-METAL-TYPE G-3
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0001 GRADE, GRVL, PL MIX SURF, DRANIAGE, SIGNING & PVMT MKGSSECTION:

607100551 548.00 LNFT 1.75 959.000810 FENCE-TEMPORARY

607100720 6.00 EACH 52.50 315.000820 DEADMAN

608010020 587.10 SQYD 80.00 46,968.000830 SIDEWALK-CONCRETE 4 IN

608010125 9.90 SQYD 315.00 3,118.500840 DETEC WARNING DEVICES-TYPE 1

609010112 160.00 LNFT 15.00 2,400.000850 CURB 4 IN-CONCRETE

609010200 9.70 LNFT 50.00 485.000860 CURB AND GUTTER-CONC

609010305 314.80 LNFT 10.50 3,305.400870 REMOVE CURB AND GUTTER

610010100 1,741.00 CUYD 52.50 91,402.500880 TOPSOIL

610100101 31.90 ACRE 450.00 14,355.000890 SEEDING AREA NO 1

610100102 0.40 ACRE 1,575.00 630.000900 SEEDING AREA NO 2

610100103 8.70 ACRE 315.00 2,740.500910 SEEDING AREA NO 3

610100326 31.90 ACRE 70.00 2,233.000920 FERTILIZING AREA NO 1

610100327 0.40 ACRE 1,575.00 630.000930 FERTILIZING AREA NO 2

610100555 40.60 ACRE 84.00 3,410.400940 CONDITION SEEDBED SURFACE
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0001 GRADE, GRVL, PL MIX SURF, DRANIAGE, SIGNING & PVMT MKGSSECTION:

610100561 1,084.00 SQYD 4.20 4,552.800950 EROSION CONTROL BLANKET-LONG-TERM

613300050 8.00 CUYD 367.50 2,940.000960 BANK PROTECTION-TYPE 3

613400010 326.00 SQYD 145.00 47,270.000970 SLOPE PROTECTION-CONCRETE

616343914 310.00 LNFT 16.75 5,192.500980 CONDUIT-PLASTIC 1 1/2 IN

616783007 1.00 EACH 798.00 798.000990 PULL BOX-COMPOSITE TYPE 2

617000000 1.10 CUYD 1,875.00 2,062.501000 FOUNDATION-CONCRETE

617123110 1,220.00 LNFT 0.70 854.001010 CONDUCTOR-COPPER AWG10-600V

617183056 2.00 EACH 4,500.00 9,000.001020 STANDARD-STL TYPE 10-A-500-6

617303240 2.00 EACH 900.00 1,800.001030 LUMINAIRE ASSEMBLY-400 W S.V.

617333198 1.00 EACH 3,265.00 3,265.001040 SERV ASSEMBLY-200 AMP

618030005 500,000.00 UNIT 0.75 375,000.001050 TRAFFIC CONTROL DEVICES CB

619010058 325.00 SQFT 26.00 8,450.001060 SIGNS-ALUM SHEET INCR IV

619010086 845.40 SQFT 21.00 17,753.401070 SIGNS-ALUM REFL SHEET IV

619010088 6.30 SQFT 24.00 151.201080 SIGNS-ALUM REFL SHEET IX
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0001 GRADE, GRVL, PL MIX SURF, DRANIAGE, SIGNING & PVMT MKGSSECTION:

619010230 92.00 EACH 32.00 2,944.001090 REMOVE SIGN

619010240 9.00 EACH 185.00 1,665.001100 REMOVE SIGN-GUIDE

619010310 102.00 LB 4.50 459.001110 POSTS-STEEL U SIGN

619010320 994.00 LB 6.00 5,964.001120 POSTS-STEEL STRUCTURAL SIGN

619010340 924.00 LB 7.00 6,468.001130 POSTS-TUBULAR STEEL-SQ-PERF

619010480 802.00 LNFT 13.00 10,426.001140 POLES-TREATED WOOD 4 IN

619010490 220.00 LNFT 15.00 3,300.001150 POLES-TREATED WOOD 5 IN

619010722 2.00 EACH 1,050.00 2,100.001160 FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)

619010724 2.00 EACH 1,105.00 2,210.001170 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619010726 2.00 EACH 1,155.00 2,310.001180 FRANG SIGN POST BKWY-W4 X 13 (W100X19)

619011010 362.00 EACH 24.00 8,688.001190 DELINEATOR DES A

619011030 10.00 EACH 32.00 320.001200 DELINEATOR DES C

619011040 24.00 EACH 32.00 768.001210 DELINEATOR DES D

619011060 12.00 EACH 26.00 312.001220 DELINEATOR DES F
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0001 GRADE, GRVL, PL MIX SURF, DRANIAGE, SIGNING & PVMT MKGSSECTION:

619526090 3.00 EACH 48.00 144.001230 RETRO-REFL STRIP-RED 4X60 (100X1500)

620011105 38.00 GAL 265.00 10,070.001240 WORDS AND SYMBOLS-WHITE PAINT

620011110 31.00 GAL 265.00 8,215.001250 WORDS AND SYMBOLS-YELLOW PAINT

620011260 26.00 GAL 370.00 9,620.001260 WORDS AND SYMBOLS-WHITE EPOXY

620011265 21.00 GAL 370.00 7,770.001270 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 13.00 MILE 525.00 6,825.001280 TEMPORARY STRIPING

620013000 1,022.00 GAL 26.50 27,083.001290 STRIPING-WHITE PAINT

620013955 4,980.00 LNFT 1.25 6,225.001300 REMOVE PAVEMENT MARKINGS

620013960 682.00 GAL 62.00 42,284.001310 STRIPING-WHITE EPOXY

620014000 549.00 GAL 27.00 14,823.001320 STRIPING-YELLOW PAINT

620014960 366.00 GAL 62.00 22,692.001330 STRIPING-YELLOW EPOXY

622010082 33,807.00 SQYD 10.00 338,070.001340 GEOGRID - UNIAXIAL

622011043 24.00 SQYD 28.00 672.001350 PERM EROSION CONTROL-HIGH SURV

622011084 1,968.00 SQYD 7.00 13,776.001360 GEOTEXTILE STABILIZATION
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0001 GRADE, GRVL, PL MIX SURF, DRANIAGE, SIGNING & PVMT MKGSSECTION:

622011086 10,475.00 SQYD 6.00 62,850.001370 SEPARATION GEOTEXTILE - HIGH

$19,517,346.90Section Totals

( ) indicates item is bid as Lump Sum

$19,517,346.90

$19,517,346.90

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $741,672.68 102.52% 100.00%

1 6390 HL CONSTRUCTION, INC. $723,435.32 100.00% 97.54%

2 6297 CENTURY COMPANIES, INC. $873,904.40 120.80% 117.83%

3 7240 KNIFE RIVER CORPORATION -
YELLOWSTONE

$1,015,834.10 140.42% 136.97%

Vendor Ranking

Contract ID:

MT 200S - GLENDIVE

GlendiveLetting Date:

Contract Description:

District(s): 45 WORKING DAYS

01717

August 24, 2017 9:00
AM

(8825023000) NH 57-7(23)323
MT 200S - GLENDIVE

Dawson202 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

09/05/2017 10:26:02

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HL
CONSTRUCTION,

INC.

(2) CENTURY
COMPANIES, INC.

Line
Number

0001 GUARDRAIL INSTALLATION, WIDENINGSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 85,500.00 85,500.00 65,000.00 65,000.00 130,000.00 130,000.000020 MOBILIZATION

203020100 972.00 CUYD 18.00 17,496.00 30.03 29,189.16 40.00 38,880.000030 EXCAVATION-UNCLASSIFIED

203020200 783.00 CUYD 20.00 15,660.00 62.59 49,007.97 50.00 39,150.000040 EXCAVATION-UNCLASS BORROW

203080100 635.00 CUYD 9.00 5,715.00 23.10 14,668.50 20.00 12,700.000050 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 10,000.00 10,000.00 4,200.00 4,200.00 14,000.00 14,000.000060 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL

301020340 1,344.00 CUYD 55.00 73,920.00 75.97 102,103.68 40.00 53,760.000080 CRUSHED AGGREGATE COURSE

301020416 531.00 CUYD 30.00 15,930.00 81.68 43,372.08 45.00 23,895.000090 SHOULDER GRAVEL

401020023 541.00 TON 160.00 86,560.00 165.00 89,265.00 200.00 108,200.000100 COMMERCIAL MIX-PG 58-28

402020315 139.00 GAL 6.00 834.00 2.20 305.80 3.50 486.500110 EMULSIFIED ASPHALT-TACK COAT
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0001 GUARDRAIL INSTALLATION, WIDENINGSECTION:

402020320 138.00 GAL 3.00 414.00 2.20 303.60 3.50 483.000120 EMULSIFIED ASPHALT-FOG SEAL

605000090 28.00 EACH 800.00 22,400.00 595.00 16,660.00 900.00 25,200.000130 CONCRETE BARRIER RAIL

606010030 362.50 LNFT 20.00 7,250.00 16.50 5,981.25 20.00 7,250.000140 GUARDRAIL-STEEL

606010040 4,266.00 LNFT 35.00 149,310.00 29.66 126,529.56 40.00 170,640.000150 GUARDRAIL-STEEL BOX BEAM

606010047 225.00 LNFT 44.00 9,900.00 44.00 9,900.00 50.00 11,250.000160 GD RAIL-STL INT RDWY TERM SECT

606010150 2.00 EACH 2,300.00 4,600.00 1,870.00 3,740.00 2,750.00 5,500.000170 GUARDRAIL-STL/BR APPR-TY 1

606010325 3.00 EACH 3,100.00 9,300.00 2,750.00 8,250.00 5,000.00 15,000.000180 GRD RL-BOX BEAM TO W-BEAM TRANS

606010385 4,368.30 LNFT 2.25 9,828.68 0.99 4,324.62 3.00 13,104.900190 REMOVE GUARDRAIL

606010641 15.00 EACH 4,100.00 61,500.00 3,960.00 59,400.00 5,000.00 75,000.000200 GD RL BOX BEAM OPT TERM SEC

606010642 1.00 EACH 3,000.00 3,000.00 2,490.00 2,490.00 3,500.00 3,500.000210 GUARDRAIL-OPTIONAL TERM SECT

606011549 1.00 EACH 14,000.00 14,000.00 12,500.00 12,500.00 20,000.00 20,000.000220 IMPACT ATTENUATOR-4 BAY

610100101 0.50 ACRE 4,000.00 2,000.00 880.00 440.00 900.00 450.000230 SEEDING AREA NO 1

610100102 0.80 ACRE 2,000.00 1,600.00 1,122.00 897.60 1,150.00 920.000240 SEEDING AREA NO 2

610100326 0.50 ACRE 3,000.00 1,500.00 440.00 220.00 460.00 230.000250 FERTILIZING AREA NO 1

610100555 0.50 ACRE 400.00 200.00 990.00 495.00 1,000.00 500.000260 CONDITION SEEDBED SURFACE
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0001 GUARDRAIL INSTALLATION, WIDENINGSECTION:

610220100 0.80 ACRE 5,000.00 4,000.00 13,612.50 10,890.00 14,000.00 11,200.000270 MULCH

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000280 TRAFFIC CONTROL-FIXED

618030080 (1) LS 90,000.00 90,000.00 30,000.00 30,000.00 65,000.00 65,000.000290 TRAFFIC CONTROL

620010301 4.00 GAL 400.00 1,600.00 440.00 1,760.00 400.00 1,600.000300 CURB MARKING-YELLOW EPOXY

620011260 4.00 GAL 375.00 1,500.00 440.00 1,760.00 400.00 1,600.000310 WORDS AND SYMBOLS-WHITE EPOXY

620013960 130.00 GAL 125.00 16,250.00 93.50 12,155.00 65.00 8,450.000320 STRIPING-WHITE EPOXY

620014960 69.00 GAL 125.00 8,625.00 93.50 6,451.50 70.00 4,830.000330 STRIPING-YELLOW EPOXY

623000190 1.00 EACH 280.00 280.00 175.00 175.00 125.00 125.000340 RESET MAILBOX

$873,904.40$741,672.68 $723,435.32Section Totals

( ) indicates item is bid as Lump Sum

$723,435.32$741,672.68 $873,904.40

$741,672.68

Contract Item Totals

$723,435.32 873,904.40Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) KNIFE RIVER
CORPORATION -
YELLOWSTONE

Line
Number

0001 GUARDRAIL INSTALLATION, WIDENINGSECTION:

104030010 10,000.00 UNIT 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 153,400.00 153,400.000020 MOBILIZATION

203020100 972.00 CUYD 37.00 35,964.000030 EXCAVATION-UNCLASSIFIED

203020200 783.00 CUYD 50.00 39,150.000040 EXCAVATION-UNCLASS BORROW

203080100 635.00 CUYD 10.75 6,826.250050 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 5,000.00 5,000.000060 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.000070 TEMPORARY EROSION CONTROL

301020340 1,344.00 CUYD 42.75 57,456.000080 CRUSHED AGGREGATE COURSE

301020416 531.00 CUYD 45.25 24,027.750090 SHOULDER GRAVEL

401020023 541.00 TON 190.00 102,790.000100 COMMERCIAL MIX-PG 58-28

402020315 139.00 GAL 11.75 1,633.250110 EMULSIFIED ASPHALT-TACK COAT
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0001 GUARDRAIL INSTALLATION, WIDENINGSECTION:

402020320 138.00 GAL 11.75 1,621.500120 EMULSIFIED ASPHALT-FOG SEAL

605000090 28.00 EACH 1,391.00 38,948.000130 CONCRETE BARRIER RAIL

606010030 362.50 LNFT 7.90 2,863.750140 GUARDRAIL-STEEL

606010040 4,266.00 LNFT 46.50 198,369.000150 GUARDRAIL-STEEL BOX BEAM

606010047 225.00 LNFT 56.50 12,712.500160 GD RAIL-STL INT RDWY TERM SECT

606010150 2.00 EACH 2,659.00 5,318.000170 GUARDRAIL-STL/BR APPR-TY 1

606010325 3.00 EACH 6,017.00 18,051.000180 GRD RL-BOX BEAM TO W-BEAM TRANS

606010385 4,368.30 LNFT 2.00 8,736.600190 REMOVE GUARDRAIL

606010641 15.00 EACH 6,014.00 90,210.000200 GD RL BOX BEAM OPT TERM SEC

606010642 1.00 EACH 4,323.00 4,323.000210 GUARDRAIL-OPTIONAL TERM SECT

606011549 1.00 EACH 26,900.00 26,900.000220 IMPACT ATTENUATOR-4 BAY

610100101 0.50 ACRE 1,012.00 506.000230 SEEDING AREA NO 1

610100102 0.80 ACRE 1,290.00 1,032.000240 SEEDING AREA NO 2

610100326 0.50 ACRE 506.00 253.000250 FERTILIZING AREA NO 1

610100555 0.50 ACRE 1,138.00 569.000260 CONDITION SEEDBED SURFACE
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0001 GUARDRAIL INSTALLATION, WIDENINGSECTION:

610220100 0.80 ACRE 15,650.00 12,520.000270 MULCH

618030015 500.00 UNIT 1.00 500.000280 TRAFFIC CONTROL-FIXED

618030080 (1) LS 136,800.00 136,800.000290 TRAFFIC CONTROL

620010301 4.00 GAL 442.50 1,770.000300 CURB MARKING-YELLOW EPOXY

620011260 4.00 GAL 442.50 1,770.000310 WORDS AND SYMBOLS-WHITE EPOXY

620013960 130.00 GAL 76.00 9,880.000320 STRIPING-WHITE EPOXY

620014960 69.00 GAL 76.00 5,244.000330 STRIPING-YELLOW EPOXY

623000190 1.00 EACH 189.50 189.500340 RESET MAILBOX

$1,015,834.10Section Totals

( ) indicates item is bid as Lump Sum

$1,015,834.10

$1,015,834.10

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $219,127.60 144.24% 100.00%

1 7122 REEVERTS FENCING, LLC $151,916.20 100.00% 69.33%

2 3852 WUTKE LLC DBA MILD FENCE $157,861.42 103.91% 72.04%

3 7899 3 BULL CONTRACTING, LLC $358,563.60 236.03% 163.63%

Vendor Ranking

Contract ID:

LODGEPOLE COMPLEX FIRE REPAIRS

GlendiveLetting Date:

Contract Description:

District(s): 12/08/17 COMPLETION DATE

08817

August 24, 2017 9:00
AM

(9518054000) NH 57-5(54)161
LODGEPOLE COMPLEX FIRE REPAIRS

Garfield203 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

09/05/2017 10:26:02

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) REEVERTS
FENCING, LLC

(2) WUTKE LLC
DBA MILD FENCE

Line
Number

0001 FENCING REPLACMENTSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 23,500.00 23,500.00 0.00 0.00 3,691.14 3,691.140020 MOBILIZATION

607100147 9,504.00 LNFT 3.50 33,264.00 3.38 32,123.52 2.61 24,805.440030 FARM FENCE-TYPE F2M-32 IN WW

607100219 16,368.00 LNFT 1.80 29,462.40 1.83 29,953.44 2.10 34,372.800040 FARM FENCE-TYPE F3M

607100229 4,224.00 LNFT 2.80 11,827.20 2.71 11,447.04 2.83 11,953.920050 FARM FENCE-TYPE F4W

607100252 33,264.00 LNFT 2.25 74,844.00 1.55 51,559.20 1.58 52,557.120060 FARM FENCE-TYPE F4M

607100362 102.00 EACH 180.00 18,360.00 62.00 6,324.00 99.00 10,098.000070 FARM FENCE-PANEL/SINGLE FM

607100385 29.00 EACH 210.00 6,090.00 129.00 3,741.00 155.00 4,495.000080 FARM FENCE-PANEL/DOUBLE FM

607100430 648.00 LNFT 10.00 6,480.00 8.50 5,508.00 6.00 3,888.000090 FARM GATE-WIRE-TYPE G-2

607100720 50.00 EACH 36.00 1,800.00 45.00 2,250.00 30.00 1,500.000100 DEADMAN

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000110 TRAFFIC CONTROL-FIXED
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Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:August 24, 2017

Contract Description:

08817

(9518054000) NH 57-5(54)161
LODGEPOLE COMPLEX FIRE REPAIRS

12/08/17 COMPLETION DATE

Garfield

Min: Max:

09/05/2017 10:26:02

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 FENCING REPLACMENTSECTION:

618030080 (1) LS 8,000.00 8,000.00 3,510.00 3,510.00 5,000.00 5,000.000120 TRAFFIC CONTROL

$157,861.42$219,127.60 $151,916.20Section Totals

( ) indicates item is bid as Lump Sum

$151,916.20$219,127.60 $157,861.42

$219,127.60

Contract Item Totals

$151,916.20 157,861.42Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) 3 BULL
CONTRACTING,

LLC

Line
Number

0001 FENCING REPLACMENTSECTION:

104030010 5,000.00 UNIT 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 105,000.00 105,000.000020 MOBILIZATION

607100147 9,504.00 LNFT 3.15 29,937.600030 FARM FENCE-TYPE F2M-32 IN WW

607100219 16,368.00 LNFT 2.50 40,920.000040 FARM FENCE-TYPE F3M

607100229 4,224.00 LNFT 2.90 12,249.600050 FARM FENCE-TYPE F4W

607100252 33,264.00 LNFT 2.60 86,486.400060 FARM FENCE-TYPE F4M

607100362 102.00 EACH 350.00 35,700.000070 FARM FENCE-PANEL/SINGLE FM

607100385 29.00 EACH 450.00 13,050.000080 FARM FENCE-PANEL/DOUBLE FM

607100430 648.00 LNFT 15.00 9,720.000090 FARM GATE-WIRE-TYPE G-2

607100720 50.00 EACH 100.00 5,000.000100 DEADMAN

618030015 500.00 UNIT 1.00 500.000110 TRAFFIC CONTROL-FIXED
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0001 FENCING REPLACMENTSECTION:

618030080 (1) LS 15,000.00 15,000.000120 TRAFFIC CONTROL

$358,563.60Section Totals

( ) indicates item is bid as Lump Sum

$358,563.60

$358,563.60

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $10,402,997.80 104.10% 100.00%

1 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$9,992,804.54 100.00% 96.06%

2 2362 L.H.C., INCORPORATED $10,184,745.09 101.92% 97.90%

3 0419 MISSOURI RIVER CONTRACTORS, LLC $10,690,336.00 106.98% 102.76%

4 2087 NELCON, INC. $11,286,000.00 112.94% 108.49%

Vendor Ranking

Contract ID:

KIOWA JCT - N & S

Great FallsLetting Date:

Contract Description:

District(s): 135 WORKING DAYS

02917

September 07, 2017
9:00 A.M.

(7636040000) FLA-STPP-MT 58-1(40)10
KIOWA JCT - N & S

Glacier101 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SCHELLINGER
CONSTRUCTION

CO., INC.

(2) L.H.C.,
INCORPORATED

Line
Number

0001 RECONSTRUCTION  100% ON THE BLACKFEET INDIAN RESERVATIONSECTION:

103000000 1,000.00 HOUR 22.50 22,500.00 5.00 5,000.00 38.14 38,140.000010 TRAINING PROGRAM

103500005 (1) LS 2,000.00 2,000.00 500.00 500.00 271.69 271.690020 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000030 MISCELLANEOUS WORK

105070000 (1) LS 40,000.00 40,000.00 40,000.00 40,000.00 49,564.60 49,564.600040 CONTRACTOR SURVEY AND LAYOUT

107000020 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.00 1.00 25,000.000050 CONTAMINATED SOIL

107000060 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000060 NOXIOUS WEED CONTROL

107100010 150.00 DAY 300.00 45,000.00 300.00 45,000.00 300.00 45,000.000070 CULTURAL RESOURCE PERSON

108000000 (1) LS 3,000.00 3,000.00 500.00 500.00 4,990.21 4,990.210080 CRITICAL PATH SCHEDULE

109200005 (1) LS 1,300,000.00 1,300,000.00 1,400,000.00 1,400,000.00 863,645.00 863,645.000090 MOBILIZATION

202020041 (1) LS 50,000.00 50,000.00 29,000.00 29,000.00 10,557.89 10,557.890100 REMOVE STRUCTURE

202020358 1.00 EACH 2,000.00 2,000.00 2,200.00 2,200.00 2,869.28 2,869.280110 ABANDON WELL
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0001 RECONSTRUCTION  100% ON THE BLACKFEET INDIAN RESERVATIONSECTION:

202020362 (1) LS 12,000.00 12,000.00 3,000.00 3,000.00 4,775.91 4,775.910120 ABANDON WELL

203020100 382,388.00 CUYD 4.25 1,625,149.00 5.35 2,045,775.80 5.57 2,129,901.160130 EXCAVATION-UNCLASSIFIED

203020310 38,756.00 CUYD 12.00 465,072.00 11.00 426,316.00 14.90 577,464.400140 SPECIAL BORROW-NEAT LINE

203080100 28,511.00 CUYD 4.00 114,044.00 2.00 57,022.00 4.84 137,993.240150 TOPSOIL-SALVAGING AND PLACING

204010185 (1) LS 37,000.00 37,000.00 20,000.00 20,000.00 9,046.92 9,046.920160 BLASTING CONSULTANT

206000020 (1) LS 175,000.00 175,000.00 180,000.00 180,000.00 78,531.76 78,531.760170 DETOUR-CONSTRUCT, MAINTAIN, REMOVE

208010150 (1) LS 120,000.00 120,000.00 85,000.00 85,000.00 76,949.61 76,949.610180 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000190 TEMPORARY EROSION CONTROL

208010486 65.00 CUYD 65.00 4,225.00 35.55 2,310.75 36.08 2,345.200200 STREAMBED MATERIAL

208010500 (1) LS 195,000.00 195,000.00 73,000.00 73,000.00 80,404.79 80,404.790210 BIOENGINEERED BANK

210020170 275.00 MILE 25.00 6,875.00 7.50 2,062.50 11.05 3,038.750220 TEST TRAILER-TRANSPORT,SETUP

212000000 3.00 STA 1,500.00 4,500.00 1,750.00 5,250.00 5,065.10 15,195.300230 OBLITERATE ROADWAY

301020254 1,581.00 CUYD 44.00 69,564.00 24.30 38,418.30 24.78 39,177.180240 BRIDGE END BACKFILL-TYPE 3

301020268 4,135.00 CUYD 21.00 86,835.00 30.00 124,050.00 21.10 87,248.500250 TRAFFIC GRAVEL

301020340 48,331.00 CUYD 21.00 1,014,951.00 18.30 884,457.30 20.87 1,008,667.970260 CRUSHED AGGREGATE COURSE
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0001 RECONSTRUCTION  100% ON THE BLACKFEET INDIAN RESERVATIONSECTION:

301020450 2,349.00 CUYD 32.00 75,168.00 40.00 93,960.00 27.42 64,409.580270 SPECIAL BACKFILL

301020625 117,068.00 SQYD 0.40 46,827.20 0.40 46,827.20 0.64 74,923.520280 AGGREGATE TREATMENT

401020045 20,636.00 TON 30.00 619,080.00 26.50 546,854.00 27.45 566,458.200290 PLANT MIX SURF GR S-3/4 IN

401020300 289.00 TON 240.00 69,360.00 255.00 73,695.00 266.00 76,874.000300 HYDRATED LIME

402020092 1,114.60 TON 460.00 512,716.00 425.00 473,705.00 477.00 531,664.200310 ASPHALT CEMENT PG 64-28

402020315 11,149.00 GAL 2.00 22,298.00 0.15 1,672.35 4.11 45,822.390320 EMULSIFIED ASPHALT-TACK COAT

402020368 170.00 TON 430.00 73,100.00 452.00 76,840.00 451.00 76,670.000330 EMULSIFIED ASPHALT CRS-2P

409000000 4.50 CRMI 670.00 3,015.00 625.00 2,812.50 249.60 1,123.200340 FINAL SWEEP AND BROOM

409000010 95,725.00 SQYD 0.65 62,221.25 0.58 55,520.50 0.54 51,691.500350 COVER-TYPE 1

411011125 0.10 MILE 1,000.00 100.00 8,700.00 870.00 1,678.30 167.830360 CENTERLINE RUMBLE STRIPS-TYPE 2

411011130 4.40 MILE 1,025.00 4,510.00 1,300.00 5,720.00 1,277.25 5,619.900370 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 8.80 MILE 675.00 5,940.00 970.00 8,536.00 1,166.64 10,266.430380 RUMBLE STRIPS

551020030 19.70 CUYD 2,000.00 39,400.00 1,300.00 25,610.00 2,510.83 49,463.350390 CONCRETE-CLASS GENERAL

551020035 145.40 CUYD 800.00 116,320.00 550.00 79,970.00 643.92 93,625.970400 CONCRETE-CLASS STRUCTURE

553010300 1,085.00 LNFT 500.00 542,500.00 460.00 499,100.00 506.66 549,726.100410 PRESTRESSED BEAM-BULB TEE
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0001 RECONSTRUCTION  100% ON THE BLACKFEET INDIAN RESERVATIONSECTION:

555010100 12,033.00 LB 1.75 21,057.75 1.95 23,464.35 2.15 25,870.950420 REINFORCING STEEL

555010200 3,182.00 LB 2.00 6,364.00 2.00 6,364.00 2.20 7,000.400430 REINFORCING STEEL-EPOXY COATED

557010013 368.60 LNFT 150.00 55,290.00 133.00 49,023.80 146.49 53,996.210440 BRIDGE RAIL-W830

559010200 130.20 LNFT 300.00 39,060.00 35.00 4,557.00 38.55 5,019.210450 PILE - PREBORE

559040035 2.00 EACH 5,500.00 11,000.00 4,600.00 9,200.00 5,066.61 10,133.220460 DYNAMIC LOAD TEST

559050103 930.60 LNFT 70.00 65,142.00 62.00 57,697.20 68.29 63,550.670470 FURN STEEL PIPE PILE 16 X 1/2 IN

559060103 760.20 LNFT 37.00 28,127.40 46.00 34,969.20 50.67 38,519.330480 DRIVE STEEL PIPE PILE 16 X 1/2

559060200 24.00 EACH 300.00 7,200.00 370.00 8,880.00 407.53 9,780.720490 PILE CUTTING SHOE

601012035 2.00 EACH 500.00 1,000.00 1,725.00 3,450.00 1,446.17 2,892.340500 ABANDON WATER SERVICE

603000050 154.00 CUYD 40.00 6,160.00 85.00 13,090.00 30.26 4,660.040510 GRANULAR BEDDING MATERIAL

603000060 309.00 CUYD 37.00 11,433.00 50.00 15,450.00 28.75 8,883.750520 FOUNDATION MATERIAL

603010040 676.00 LNFT 50.00 33,800.00 38.00 25,688.00 37.02 25,025.520530 DRAINAGE PIPE 18 IN

603010048 1,416.00 LNFT 60.00 84,960.00 57.00 80,712.00 54.64 77,370.240540 DRAINAGE PIPE 24 IN

603010056 336.00 LNFT 75.00 25,200.00 75.00 25,200.00 61.54 20,677.440550 DRAINAGE PIPE 30 IN

603013217 216.00 LNFT 125.00 27,000.00 116.00 25,056.00 108.89 23,520.240560 RCPA 36 IN CL 3
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0001 RECONSTRUCTION  100% ON THE BLACKFEET INDIAN RESERVATIONSECTION:

603013297 92.00 LNFT 1,050.00 96,600.00 1,150.00 105,800.00 1,247.29 114,750.680570 REIN CONC BOX 11 X 5

603013348 156.00 LNFT 1,250.00 195,000.00 1,300.00 202,800.00 1,375.43 214,567.080580 REIN CONC BOX 12 X 7

603015270 136.00 LNFT 45.00 6,120.00 63.00 8,568.00 107.61 14,634.960590 EMBANKMENT PROTECTOR 18 IN

603587020 1,216.30 LNFT 20.00 24,326.00 23.00 27,974.90 10.05 12,223.820600 REMOVE PIPE CULVERT

606010040 18.00 LNFT 35.00 630.00 39.00 702.00 82.61 1,486.980610 GUARDRAIL-STEEL BOX BEAM

606010266 8.00 EACH 3,450.00 27,600.00 3,250.00 26,000.00 3,414.45 27,315.600620 GRD RL-BOX BEAM/BR APP-SEC TYPE 2

606010641 8.00 EACH 4,200.00 33,600.00 4,450.00 35,600.00 5,837.61 46,700.880630 GD RL BOX BEAM OPT TERM SEC

607100009 1,964.00 LNFT 3.00 5,892.00 3.25 6,383.00 3.58 7,031.120640 FENCE - WILDLIFE FRIENDLY FW

607100012 4,770.00 LNFT 1.50 7,155.00 3.20 15,264.00 3.52 16,790.400650 FENCE - WILDLIFE FRIENDLY FM

607100013 990.00 LNFT 8.00 7,920.00 6.75 6,682.50 7.43 7,355.700660 FENCE - WILDLIFE

607100014 16.00 EACH 140.00 2,240.00 165.00 2,640.00 181.74 2,907.840670 FENCE - PANEL/SINGLE - WILDLIFE

607100015 8.00 EACH 170.00 1,360.00 195.00 1,560.00 214.78 1,718.240680 FENCE - PANEL/DOUBLE - WILDLIFE

607100016 8.00 LNFT 50.00 400.00 55.00 440.00 60.58 484.640690 GATE - WILDLIFE

607100229 25,383.00 LNFT 4.25 107,877.75 3.25 82,494.75 3.58 90,871.140700 FARM FENCE-TYPE F4W

607100252 14,465.00 LNFT 1.95 28,206.75 3.20 46,288.00 3.52 50,916.800710 FARM FENCE-TYPE F4M

Page 5 of 20

KIOWA JCT - N & S

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:September 07, 2017

Contract Description:

02917

(7636040000) FLA-STPP-MT 58-1(40)10
KIOWA JCT - N & S

135 WORKING DAYS

Glacier

Min: Max:

09/19/2017 09:24:15

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 RECONSTRUCTION  100% ON THE BLACKFEET INDIAN RESERVATIONSECTION:

607100360 152.00 EACH 150.00 22,800.00 115.00 17,480.00 126.67 19,253.840720 FARM FENCE-PANEL/SINGLE FW

607100362 132.00 EACH 160.00 21,120.00 115.00 15,180.00 126.67 16,720.440730 FARM FENCE-PANEL/SINGLE FM

607100380 28.00 EACH 200.00 5,600.00 155.00 4,340.00 170.72 4,780.160740 FARM FENCE-PANEL/DOUBLE FW

607100385 34.00 EACH 175.00 5,950.00 155.00 5,270.00 170.72 5,804.480750 FARM FENCE-PANEL/DOUBLE FM

607100430 208.00 LNFT 6.00 1,248.00 6.00 1,248.00 6.61 1,374.880760 FARM GATE-WIRE-TYPE G-2

607100440 192.00 LNFT 16.00 3,072.00 15.00 2,880.00 16.52 3,171.840770 FARM GATE-METAL-TYPE G-3

607100720 44.00 EACH 37.00 1,628.00 25.00 1,100.00 27.54 1,211.760780 DEADMAN

609010112 309.90 LNFT 27.00 8,367.30 25.00 7,747.50 48.21 14,940.280790 CURB 4 IN-CONCRETE

610100101 64.50 ACRE 275.00 17,737.50 650.00 41,925.00 715.93 46,177.490800 SEEDING AREA NO 1

610100102 5.40 ACRE 500.00 2,700.00 650.00 3,510.00 715.93 3,866.020810 SEEDING AREA NO 2

610100103 16.90 ACRE 250.00 4,225.00 390.00 6,591.00 429.56 7,259.560820 SEEDING AREA NO 3

610100326 64.50 ACRE 70.00 4,515.00 55.00 3,547.50 60.58 3,907.410830 FERTILIZING AREA NO 1

610100555 81.40 ACRE 85.00 6,919.00 55.00 4,477.00 60.58 4,931.210840 CONDITION SEEDBED SURFACE

610100560 892.00 SQYD 11.00 9,812.00 14.95 13,335.40 30.57 27,268.440850 RIPRAP REVEGETATION

610100565 41,848.00 SQYD 3.00 125,544.00 2.70 112,989.60 2.97 124,288.560860 EROSION CONTROL BLANKET-HIGH-PERFORM
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0001 RECONSTRUCTION  100% ON THE BLACKFEET INDIAN RESERVATIONSECTION:

610100575 20,000.00 SQYD 3.50 70,000.00 4.75 95,000.00 5.18 103,600.000870 COIR EROSION CONTROL NET

610100650 (1) LS 15,000.00 15,000.00 25,000.00 25,000.00 27,535.89 27,535.890880 STREAM RESTORATION SPECIALIST

610220050 5.40 ACRE 8,000.00 43,200.00 8,500.00 45,900.00 9,362.20 50,555.880890 MULCH-COMPOST

611010016 11.00 EACH 11,000.00 121,000.00 12,000.00 132,000.00 10,889.85 119,788.350900 CATTLE GUARD 16 FT-LIGHT DUTY (4.8 M)

611010032 1.00 EACH 18,000.00 18,000.00 22,500.00 22,500.00 27,693.90 27,693.900910 CATTLE GUARD 32 FT-HEAVY DUTY (9.8 M)

613100030 1,771.20 CUYD 85.00 150,552.00 28.00 49,593.60 32.78 58,059.940920 RIPRAP-CLASS 1 RANDOM

613100040 2,240.80 CUYD 95.00 212,876.00 30.00 67,224.00 25.93 58,103.940930 RIPRAP-CLASS 2 RANDOM

613300050 16.80 CUYD 175.00 2,940.00 120.00 2,016.00 113.83 1,912.340940 BANK PROTECTION-TYPE 3

613300060 4.90 CUYD 125.00 612.50 135.00 661.50 154.15 755.340950 BANK PROTECTION-TYPE 4

617000000 0.50 CUYD 2,500.00 1,250.00 3,300.00 1,650.00 2,423.16 1,211.580960 FOUNDATION-CONCRETE

617523010 1.00 EACH 1,500.00 1,500.00 4,800.00 4,800.00 4,240.53 4,240.530970 SOL SIG-TRAF 1 COLOR-1 WAY 12

617673200 1.00 EACH 1,200.00 1,200.00 1,140.00 1,140.00 1,046.36 1,046.360980 SIG STANDARD TYPE 1-200

618030005 600,000.00 UNIT 0.80 480,000.00 0.81 486,000.00 0.94 564,000.000990 TRAFFIC CONTROL DEVICES CB

618100001 4.00 EACH 700.00 2,800.00 1,175.00 4,700.00 715.93 2,863.721000 MOTORCYCLE ADVISORY SIGN

619010058 299.60 SQFT 24.00 7,190.40 21.65 6,486.34 26.99 8,086.201010 SIGNS-ALUM SHEET INCR IV
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0001 RECONSTRUCTION  100% ON THE BLACKFEET INDIAN RESERVATIONSECTION:

619010086 316.00 SQFT 32.00 10,112.00 22.00 6,952.00 29.74 9,397.841020 SIGNS-ALUM REFL SHEET IV

619010088 245.00 SQFT 22.00 5,390.00 21.00 5,145.00 21.37 5,235.651030 SIGNS-ALUM REFL SHEET IX

619010230 72.00 EACH 50.00 3,600.00 22.00 1,584.00 85.91 6,185.521040 REMOVE SIGN

619010240 9.00 EACH 180.00 1,620.00 175.00 1,575.00 242.32 2,180.881050 REMOVE SIGN-GUIDE

619010310 100.00 LB 4.00 400.00 2.45 245.00 6.17 617.001060 POSTS-STEEL U SIGN

619010320 2,048.00 LB 5.00 10,240.00 6.65 13,619.20 7.54 15,441.921070 POSTS-STEEL STRUCTURAL SIGN

619010480 716.00 LNFT 10.00 7,160.00 8.75 6,265.00 13.88 9,938.081080 POLES-TREATED WOOD 4 IN

619010490 140.00 LNFT 11.00 1,540.00 9.00 1,260.00 15.09 2,112.601090 POLES-TREATED WOOD 5 IN

619010720 2.00 EACH 900.00 1,800.00 895.00 1,790.00 1,090.42 2,180.841100 FRANG SIGN POST BKWY - S3 X 5.7 (S75X8)

619010722 4.00 EACH 875.00 3,500.00 895.00 3,580.00 1,095.93 4,383.721110 FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)

619010724 10.00 EACH 875.00 8,750.00 895.00 8,950.00 1,073.90 10,739.001120 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619011001 141.00 EACH 50.00 7,050.00 27.00 3,807.00 51.77 7,299.571130 DELINEATOR SNOWPOLE-DES A

619011002 151.00 EACH 50.00 7,550.00 30.00 4,530.00 53.42 8,066.421140 DELINEATOR SNOWPOLE-DES F

619011040 4.00 EACH 30.00 120.00 25.00 100.00 30.57 122.281150 DELINEATOR DES D

620011105 1.00 GAL 150.00 150.00 250.00 250.00 66.09 66.091160 WORDS AND SYMBOLS-WHITE PAINT
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0001 RECONSTRUCTION  100% ON THE BLACKFEET INDIAN RESERVATIONSECTION:

620011260 1.00 GAL 500.00 500.00 350.00 350.00 440.57 440.571170 WORDS AND SYMBOLS-WHITE EPOXY

620012950 4.50 MILE 400.00 1,800.00 900.00 4,050.00 1,652.15 7,434.681180 TEMPORARY STRIPING

620013000 320.00 GAL 30.00 9,600.00 39.45 12,624.00 38.55 12,336.001190 STRIPING-WHITE PAINT

620013960 214.00 GAL 65.00 13,910.00 76.00 16,264.00 82.61 17,678.541200 STRIPING-WHITE EPOXY

620014000 100.00 GAL 50.00 5,000.00 39.45 3,945.00 38.55 3,855.001210 STRIPING-YELLOW PAINT

620014960 74.00 GAL 95.00 7,030.00 76.00 5,624.00 87.01 6,438.741220 STRIPING-YELLOW EPOXY

622010075 8,790.00 SQYD 2.50 21,975.00 2.20 19,338.00 2.60 22,854.001230 GEOGRID - BIAXIAL

622011022 75,005.00 SQYD 2.00 150,010.00 1.20 90,006.00 0.99 74,254.951240 SUBSURFACE DRAIN FILTER-HIGH SURV

622011043 1,993.00 SQYD 3.00 5,979.00 2.30 4,583.90 1.33 2,650.691250 PERM EROSION CONTROL-HIGH SURV

622011084 72,262.00 SQYD 1.25 90,327.50 1.10 79,488.20 1.27 91,772.741260 GEOTEXTILE STABILIZATION

622011086 14,189.00 SQYD 1.50 21,283.50 1.10 15,607.90 0.96 13,621.441270 SEPARATION GEOTEXTILE - HIGH

623000155 7.00 EACH 250.00 1,750.00 275.00 1,925.00 226.90 1,588.301280 MAILBOX

$10,184,745.09$10,402,997.80 $9,992,804.54Section Totals
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( ) indicates item is bid as Lump Sum

$9,992,804.54$10,402,997.80 $10,184,745.09

$10,402,997.80

Contract Item Totals

$9,992,804.54 10,184,745.09Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) MISSOURI
RIVER

CONTRACTORS,
LLC

(4) NELCON, INC.

Line
Number

0001 RECONSTRUCTION  100% ON THE BLACKFEET INDIAN RESERVATIONSECTION:

103000000 1,000.00 HOUR 20.50 20,500.00 50.00 50,000.000010 TRAINING PROGRAM

103500005 (1) LS 1,100.00 1,100.00 1,000.00 1,000.000020 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.000030 MISCELLANEOUS WORK

105070000 (1) LS 57,000.00 57,000.00 50,000.00 50,000.000040 CONTRACTOR SURVEY AND LAYOUT

107000020 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.000050 CONTAMINATED SOIL

107000060 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.000060 NOXIOUS WEED CONTROL

107100010 150.00 DAY 300.00 45,000.00 300.00 45,000.000070 CULTURAL RESOURCE PERSON

108000000 (1) LS 2,700.00 2,700.00 5,000.00 5,000.000080 CRITICAL PATH SCHEDULE

109200005 (1) LS 1,297,699.36 1,297,699.36 1,057,740.76 1,057,740.760090 MOBILIZATION

202020041 (1) LS 28,000.00 28,000.00 28,000.00 28,000.000100 REMOVE STRUCTURE

202020358 1.00 EACH 1,280.00 1,280.00 1,500.00 1,500.000110 ABANDON WELL
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0001 RECONSTRUCTION  100% ON THE BLACKFEET INDIAN RESERVATIONSECTION:

202020362 (1) LS 1,280.00 1,280.00 4,500.00 4,500.000120 ABANDON WELL

203020100 382,388.00 CUYD 5.20 1,988,417.60 5.84 2,233,145.920130 EXCAVATION-UNCLASSIFIED

203020310 38,756.00 CUYD 16.60 643,349.60 11.00 426,316.000140 SPECIAL BORROW-NEAT LINE

203080100 28,511.00 CUYD 4.40 125,448.40 5.25 149,682.750150 TOPSOIL-SALVAGING AND PLACING

204010185 (1) LS 15,000.00 15,000.00 1.00 1.000160 BLASTING CONSULTANT

206000020 (1) LS 98,000.00 98,000.00 340,000.00 340,000.000170 DETOUR-CONSTRUCT, MAINTAIN, REMOVE

208010150 (1) LS 105,000.00 105,000.00 125,000.00 125,000.000180 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000190 TEMPORARY EROSION CONTROL

208010486 65.00 CUYD 102.00 6,630.00 125.00 8,125.000200 STREAMBED MATERIAL

208010500 (1) LS 44,000.00 44,000.00 185,000.00 185,000.000210 BIOENGINEERED BANK

210020170 275.00 MILE 27.00 7,425.00 13.00 3,575.000220 TEST TRAILER-TRANSPORT,SETUP

212000000 3.00 STA 2,100.00 6,300.00 1,300.00 3,900.000230 OBLITERATE ROADWAY

301020254 1,581.00 CUYD 22.00 34,782.00 38.00 60,078.000240 BRIDGE END BACKFILL-TYPE 3

301020268 4,135.00 CUYD 18.25 75,463.75 29.00 119,915.000250 TRAFFIC GRAVEL

301020340 48,331.00 CUYD 24.00 1,159,944.00 29.00 1,401,599.000260 CRUSHED AGGREGATE COURSE
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0001 RECONSTRUCTION  100% ON THE BLACKFEET INDIAN RESERVATIONSECTION:

301020450 2,349.00 CUYD 32.00 75,168.00 36.00 84,564.000270 SPECIAL BACKFILL

301020625 117,068.00 SQYD 0.40 46,827.20 0.31 36,291.080280 AGGREGATE TREATMENT

401020045 20,636.00 TON 29.00 598,444.00 37.00 763,532.000290 PLANT MIX SURF GR S-3/4 IN

401020300 289.00 TON 315.00 91,035.00 250.00 72,250.000300 HYDRATED LIME

402020092 1,114.60 TON 564.00 628,634.40 375.00 417,975.000310 ASPHALT CEMENT PG 64-28

402020315 11,149.00 GAL 3.30 36,791.70 3.00 33,447.000320 EMULSIFIED ASPHALT-TACK COAT

402020368 170.00 TON 450.00 76,500.00 451.00 76,670.000330 EMULSIFIED ASPHALT CRS-2P

409000000 4.50 CRMI 500.00 2,250.00 500.00 2,250.000340 FINAL SWEEP AND BROOM

409000010 95,725.00 SQYD 0.60 57,435.00 0.63 60,306.750350 COVER-TYPE 1

411011125 0.10 MILE 1,100.00 110.00 1,100.00 110.000360 CENTERLINE RUMBLE STRIPS-TYPE 2

411011130 4.40 MILE 1,100.00 4,840.00 1,400.00 6,160.000370 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 8.80 MILE 700.00 6,160.00 1,125.00 9,900.000380 RUMBLE STRIPS

551020030 19.70 CUYD 1,865.00 36,740.50 2,000.00 39,400.000390 CONCRETE-CLASS GENERAL

551020035 145.40 CUYD 550.00 79,970.00 550.00 79,970.000400 CONCRETE-CLASS STRUCTURE

553010300 1,085.00 LNFT 460.00 499,100.00 460.00 499,100.000410 PRESTRESSED BEAM-BULB TEE
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0001 RECONSTRUCTION  100% ON THE BLACKFEET INDIAN RESERVATIONSECTION:

555010100 12,033.00 LB 1.95 23,464.35 1.95 23,464.350420 REINFORCING STEEL

555010200 3,182.00 LB 2.00 6,364.00 2.00 6,364.000430 REINFORCING STEEL-EPOXY COATED

557010013 368.60 LNFT 133.00 49,023.80 133.00 49,023.800440 BRIDGE RAIL-W830

559010200 130.20 LNFT 35.00 4,557.00 35.00 4,557.000450 PILE - PREBORE

559040035 2.00 EACH 4,600.00 9,200.00 4,600.00 9,200.000460 DYNAMIC LOAD TEST

559050103 930.60 LNFT 62.00 57,697.20 62.00 57,697.200470 FURN STEEL PIPE PILE 16 X 1/2 IN

559060103 760.20 LNFT 46.00 34,969.20 46.00 34,969.200480 DRIVE STEEL PIPE PILE 16 X 1/2

559060200 24.00 EACH 370.00 8,880.00 370.00 8,880.000490 PILE CUTTING SHOE

601012035 2.00 EACH 590.00 1,180.00 2,500.00 5,000.000500 ABANDON WATER SERVICE

603000050 154.00 CUYD 27.50 4,235.00 50.00 7,700.000510 GRANULAR BEDDING MATERIAL

603000060 309.00 CUYD 35.50 10,969.50 300.00 92,700.000520 FOUNDATION MATERIAL

603010040 676.00 LNFT 35.50 23,998.00 43.00 29,068.000530 DRAINAGE PIPE 18 IN

603010048 1,416.00 LNFT 71.00 100,536.00 60.00 84,960.000540 DRAINAGE PIPE 24 IN

603010056 336.00 LNFT 77.00 25,872.00 150.00 50,400.000550 DRAINAGE PIPE 30 IN

603013217 216.00 LNFT 116.00 25,056.00 177.00 38,232.000560 RCPA 36 IN CL 3
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0001 RECONSTRUCTION  100% ON THE BLACKFEET INDIAN RESERVATIONSECTION:

603013297 92.00 LNFT 940.00 86,480.00 1,300.00 119,600.000570 REIN CONC BOX 11 X 5

603013348 156.00 LNFT 1,045.00 163,020.00 1,300.00 202,800.000580 REIN CONC BOX 12 X 7

603015270 136.00 LNFT 57.00 7,752.00 62.00 8,432.000590 EMBANKMENT PROTECTOR 18 IN

603587020 1,216.30 LNFT 11.50 13,987.45 20.00 24,326.000600 REMOVE PIPE CULVERT

606010040 18.00 LNFT 39.00 702.00 39.00 702.000610 GUARDRAIL-STEEL BOX BEAM

606010266 8.00 EACH 3,250.00 26,000.00 3,250.00 26,000.000620 GRD RL-BOX BEAM/BR APP-SEC TYPE 2

606010641 8.00 EACH 4,450.00 35,600.00 4,450.00 35,600.000630 GD RL BOX BEAM OPT TERM SEC

607100009 1,964.00 LNFT 3.25 6,383.00 3.25 6,383.000640 FENCE - WILDLIFE FRIENDLY FW

607100012 4,770.00 LNFT 3.20 15,264.00 3.20 15,264.000650 FENCE - WILDLIFE FRIENDLY FM

607100013 990.00 LNFT 6.75 6,682.50 6.75 6,682.500660 FENCE - WILDLIFE

607100014 16.00 EACH 165.00 2,640.00 165.00 2,640.000670 FENCE - PANEL/SINGLE - WILDLIFE

607100015 8.00 EACH 195.00 1,560.00 195.00 1,560.000680 FENCE - PANEL/DOUBLE - WILDLIFE

607100016 8.00 LNFT 55.00 440.00 55.00 440.000690 GATE - WILDLIFE

607100229 25,383.00 LNFT 3.25 82,494.75 3.25 82,494.750700 FARM FENCE-TYPE F4W

607100252 14,465.00 LNFT 3.20 46,288.00 3.20 46,288.000710 FARM FENCE-TYPE F4M
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0001 RECONSTRUCTION  100% ON THE BLACKFEET INDIAN RESERVATIONSECTION:

607100360 152.00 EACH 115.00 17,480.00 115.00 17,480.000720 FARM FENCE-PANEL/SINGLE FW

607100362 132.00 EACH 250.00 33,000.00 115.00 15,180.000730 FARM FENCE-PANEL/SINGLE FM

607100380 28.00 EACH 155.00 4,340.00 155.00 4,340.000740 FARM FENCE-PANEL/DOUBLE FW

607100385 34.00 EACH 350.00 11,900.00 155.00 5,270.000750 FARM FENCE-PANEL/DOUBLE FM

607100430 208.00 LNFT 6.00 1,248.00 6.00 1,248.000760 FARM GATE-WIRE-TYPE G-2

607100440 192.00 LNFT 15.00 2,880.00 15.00 2,880.000770 FARM GATE-METAL-TYPE G-3

607100720 44.00 EACH 25.00 1,100.00 25.00 1,100.000780 DEADMAN

609010112 309.90 LNFT 20.00 6,198.00 30.00 9,297.000790 CURB 4 IN-CONCRETE

610100101 64.50 ACRE 370.00 23,865.00 650.00 41,925.000800 SEEDING AREA NO 1

610100102 5.40 ACRE 985.00 5,319.00 650.00 3,510.000810 SEEDING AREA NO 2

610100103 16.90 ACRE 235.00 3,971.50 390.00 6,591.000820 SEEDING AREA NO 3

610100326 64.50 ACRE 95.00 6,127.50 55.00 3,547.500830 FERTILIZING AREA NO 1

610100555 81.40 ACRE 110.00 8,954.00 55.00 4,477.000840 CONDITION SEEDBED SURFACE

610100560 892.00 SQYD 5.50 4,906.00 10.00 8,920.000850 RIPRAP REVEGETATION

610100565 41,848.00 SQYD 2.60 108,804.80 2.80 117,174.400860 EROSION CONTROL BLANKET-HIGH-PERFORM
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0001 RECONSTRUCTION  100% ON THE BLACKFEET INDIAN RESERVATIONSECTION:

610100575 20,000.00 SQYD 3.90 78,000.00 5.00 100,000.000870 COIR EROSION CONTROL NET

610100650 (1) LS 22,000.00 22,000.00 35,000.00 35,000.000880 STREAM RESTORATION SPECIALIST

610220050 5.40 ACRE 9,815.00 53,001.00 8,500.00 45,900.000890 MULCH-COMPOST

611010016 11.00 EACH 6,500.00 71,500.00 11,000.00 121,000.000900 CATTLE GUARD 16 FT-LIGHT DUTY (4.8 M)

611010032 1.00 EACH 18,500.00 18,500.00 19,500.00 19,500.000910 CATTLE GUARD 32 FT-HEAVY DUTY (9.8 M)

613100030 1,771.20 CUYD 75.00 132,840.00 57.00 100,958.400920 RIPRAP-CLASS 1 RANDOM

613100040 2,240.80 CUYD 95.00 212,876.00 57.00 127,725.600930 RIPRAP-CLASS 2 RANDOM

613300050 16.80 CUYD 128.00 2,150.40 125.00 2,100.000940 BANK PROTECTION-TYPE 3

613300060 4.90 CUYD 127.00 622.30 125.00 612.500950 BANK PROTECTION-TYPE 4

617000000 0.50 CUYD 2,200.00 1,100.00 3,294.00 1,647.000960 FOUNDATION-CONCRETE

617523010 1.00 EACH 3,850.00 3,850.00 4,770.00 4,770.000970 SOL SIG-TRAF 1 COLOR-1 WAY 12

617673200 1.00 EACH 950.00 950.00 1,139.00 1,139.000980 SIG STANDARD TYPE 1-200

618030005 600,000.00 UNIT 0.85 510,000.00 0.81 486,000.000990 TRAFFIC CONTROL DEVICES CB

618100001 4.00 EACH 1,175.00 4,700.00 1,175.00 4,700.001000 MOTORCYCLE ADVISORY SIGN

619010058 299.60 SQFT 21.65 6,486.34 21.65 6,486.341010 SIGNS-ALUM SHEET INCR IV
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0001 RECONSTRUCTION  100% ON THE BLACKFEET INDIAN RESERVATIONSECTION:

619010086 316.00 SQFT 22.00 6,952.00 22.00 6,952.001020 SIGNS-ALUM REFL SHEET IV

619010088 245.00 SQFT 21.00 5,145.00 21.00 5,145.001030 SIGNS-ALUM REFL SHEET IX

619010230 72.00 EACH 22.00 1,584.00 22.00 1,584.001040 REMOVE SIGN

619010240 9.00 EACH 175.00 1,575.00 175.00 1,575.001050 REMOVE SIGN-GUIDE

619010310 100.00 LB 2.45 245.00 2.45 245.001060 POSTS-STEEL U SIGN

619010320 2,048.00 LB 6.65 13,619.20 6.65 13,619.201070 POSTS-STEEL STRUCTURAL SIGN

619010480 716.00 LNFT 8.75 6,265.00 8.75 6,265.001080 POLES-TREATED WOOD 4 IN

619010490 140.00 LNFT 9.00 1,260.00 9.00 1,260.001090 POLES-TREATED WOOD 5 IN

619010720 2.00 EACH 895.00 1,790.00 895.00 1,790.001100 FRANG SIGN POST BKWY - S3 X 5.7 (S75X8)

619010722 4.00 EACH 895.00 3,580.00 895.00 3,580.001110 FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)

619010724 10.00 EACH 895.00 8,950.00 895.00 8,950.001120 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619011001 141.00 EACH 27.00 3,807.00 27.00 3,807.001130 DELINEATOR SNOWPOLE-DES A

619011002 151.00 EACH 30.00 4,530.00 30.00 4,530.001140 DELINEATOR SNOWPOLE-DES F

619011040 4.00 EACH 25.00 100.00 25.00 100.001150 DELINEATOR DES D

620011105 1.00 GAL 250.00 250.00 250.00 250.001160 WORDS AND SYMBOLS-WHITE PAINT
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0001 RECONSTRUCTION  100% ON THE BLACKFEET INDIAN RESERVATIONSECTION:

620011260 1.00 GAL 350.00 350.00 350.00 350.001170 WORDS AND SYMBOLS-WHITE EPOXY

620012950 4.50 MILE 900.00 4,050.00 900.00 4,050.001180 TEMPORARY STRIPING

620013000 320.00 GAL 39.45 12,624.00 39.45 12,624.001190 STRIPING-WHITE PAINT

620013960 214.00 GAL 76.00 16,264.00 76.00 16,264.001200 STRIPING-WHITE EPOXY

620014000 100.00 GAL 39.45 3,945.00 39.45 3,945.001210 STRIPING-YELLOW PAINT

620014960 74.00 GAL 76.00 5,624.00 76.00 5,624.001220 STRIPING-YELLOW EPOXY

622010075 8,790.00 SQYD 2.50 21,975.00 3.00 26,370.001230 GEOGRID - BIAXIAL

622011022 75,005.00 SQYD 1.40 105,007.00 1.25 93,756.251240 SUBSURFACE DRAIN FILTER-HIGH SURV

622011043 1,993.00 SQYD 2.30 4,583.90 5.00 9,965.001250 PERM EROSION CONTROL-HIGH SURV

622011084 72,262.00 SQYD 1.40 101,166.80 1.25 90,327.501260 GEOTEXTILE STABILIZATION

622011086 14,189.00 SQYD 2.00 28,378.00 1.25 17,736.251270 SEPARATION GEOTEXTILE - HIGH

623000155 7.00 EACH 275.00 1,925.00 275.00 1,925.001280 MAILBOX

$10,690,336.00 $11,286,000.00Section Totals
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( ) indicates item is bid as Lump Sum

$11,286,000.00$10,690,336.00

$10,690,336.00

Contract Item Totals

$11,286,000.00Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $297,040.00 109.55% 100.00%

1 0127 POTEET CONSTRUCTION, INC. $271,138.30 100.00% 91.28%

2 2084 MONTANA LINES, INC. - GFLS $291,999.11 107.69% 98.30%

3 6390 HL CONSTRUCTION, INC. $412,595.40 152.17% 138.90%

Vendor Ranking

Contract ID:

SF 129-GTFLS HRZNTAL CRV SIGNG

Great FallsLetting Date:

Contract Description:

District(s): 70 WORKING DAYS

JC917

September 07, 2017
9:00 A.M.

(7980176000) HSIP-G STWD(176)
SF 129-GTFLS HRZNTAL CRV SIGNG

Blaine, Cascade, Glacier, Hill, Lewis and Clark, Liberty, Phillips, Pondera, Teton,
Toole

102 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

09/19/2017 09:24:15
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) POTEET
CONSTRUCTION,

INC.

(2) MONTANA
LINES, INC. -

GFLS

Line
Number

0001 CURVE SIGNING WITH WARNING SIGNS, ADVISORY SPEED PLATES AND CHEVRONSSECTION:

JOC104000 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

JOC105140 (1) LS 10,000.00 10,000.00 19,850.00 19,850.00 12,425.00 12,425.000020 CONTRACTOR SURVEY AND LAYOUT

JOC109000 (1) LS 22,000.00 22,000.00 32,000.00 32,000.00 19,000.00 19,000.000030 MOBILIZATION

JOC618150 (1) LS 65,000.00 65,000.00 40,500.00 40,500.00 67,000.00 67,000.000040 TRAFFIC CONTROL-LS

JOC618175 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TRAFFIC CONTROL-FIXED

JOC619000 21.00 SQFT 26.00 546.00 24.00 504.00 22.80 478.800060 SIGNS-ALUM REFL SHEET IV

JOC619010 3,358.60 SQFT 20.00 67,172.00 18.75 62,973.75 20.15 67,675.790070 SIGNS-ALUM REFL SHEET IX

JOC619050 311.00 EACH 25.00 7,775.00 15.00 4,665.00 15.42 4,795.620080 REMOVE SIGNS

JOC619055 1.00 EACH 330.00 330.00 330.00 330.00 154.00 154.000090 REMOVE SIGNS-GUIDE

JOC619065 295.00 LB 7.00 2,065.00 9.85 2,905.75 10.10 2,979.500100 POSTS-TUBULAR STEEL

JOC619080 4.00 EACH 1,024.00 4,096.00 975.00 3,900.00 1,135.00 4,540.000110 FRANG SIGN POST BKWY-3 IN (75 MM) RD
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0001 CURVE SIGNING WITH WARNING SIGNS, ADVISORY SPEED PLATES AND CHEVRONSSECTION:

JOC619082 45.00 EACH 950.00 42,750.00 885.00 39,825.00 1,135.00 51,075.000120 FRANG SIGN POST BKYW-3.5 IN (90 MM) RD

JOC619085 2.00 EACH 950.00 1,900.00 975.00 1,950.00 1,415.00 2,830.000130 FRANG SIGN POST BKWY-4 IN (100MM) RD

JOC619086 12.00 EACH 975.00 11,700.00 935.00 11,220.00 1,195.00 14,340.000140 FRANG SIGN POST BKWY-S4X7.7

JOC619087 3.00 EACH 950.00 2,850.00 975.00 2,925.00 1,195.00 3,585.000150 FRANG SIGN POST BKWY-S5X10

JOC619090 4,168.00 LNFT 11.00 45,848.00 8.35 34,802.80 6.85 28,550.800160 POLES TREATED WOOD 4 IN

JOC619095 188.00 LNFT 12.00 2,256.00 10.25 1,927.00 9.85 1,851.800170 POLES TREATED WOOD 5 IN

JOC619097 18.00 LNFT 14.00 252.00 20.00 360.00 12.10 217.800180 POLES TREATED WOOD 6 IN

$291,999.11$297,040.00 $271,138.30Section Totals

( ) indicates item is bid as Lump Sum

$271,138.30$297,040.00 $291,999.11

$297,040.00

Contract Item Totals

$271,138.30 291,999.11Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) HL
CONSTRUCTION,

INC.

Line
Number

0001 CURVE SIGNING WITH WARNING SIGNS, ADVISORY SPEED PLATES AND CHEVRONSSECTION:

JOC104000 10,000.00 UNIT 1.00 10,000.000010 MISCELLANEOUS WORK

JOC105140 (1) LS 26,500.00 26,500.000020 CONTRACTOR SURVEY AND LAYOUT

JOC109000 (1) LS 45,000.00 45,000.000030 MOBILIZATION

JOC618150 (1) LS 32,000.00 32,000.000040 TRAFFIC CONTROL-LS

JOC618175 500.00 UNIT 1.00 500.000050 TRAFFIC CONTROL-FIXED

JOC619000 21.00 SQFT 31.50 661.500060 SIGNS-ALUM REFL SHEET IV

JOC619010 3,358.60 SQFT 34.00 114,192.400070 SIGNS-ALUM REFL SHEET IX

JOC619050 311.00 EACH 52.00 16,172.000080 REMOVE SIGNS

JOC619055 1.00 EACH 260.00 260.000090 REMOVE SIGNS-GUIDE

JOC619065 295.00 LB 10.40 3,068.000100 POSTS-TUBULAR STEEL

JOC619080 4.00 EACH 1,400.00 5,600.000110 FRANG SIGN POST BKWY-3 IN (75 MM) RD
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Call Order:
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Contract ID:
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Contract Time:September 07, 2017
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JC917
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0001 CURVE SIGNING WITH WARNING SIGNS, ADVISORY SPEED PLATES AND CHEVRONSSECTION:

JOC619082 45.00 EACH 1,400.00 63,000.000120 FRANG SIGN POST BKYW-3.5 IN (90 MM) RD

JOC619085 2.00 EACH 1,450.00 2,900.000130 FRANG SIGN POST BKWY-4 IN (100MM) RD

JOC619086 12.00 EACH 1,500.00 18,000.000140 FRANG SIGN POST BKWY-S4X7.7

JOC619087 3.00 EACH 1,550.00 4,650.000150 FRANG SIGN POST BKWY-S5X10

JOC619090 4,168.00 LNFT 16.00 66,688.000160 POLES TREATED WOOD 4 IN

JOC619095 188.00 LNFT 16.50 3,102.000170 POLES TREATED WOOD 5 IN

JOC619097 18.00 LNFT 16.75 301.500180 POLES TREATED WOOD 6 IN

$412,595.40Section Totals

( ) indicates item is bid as Lump Sum

$412,595.40

$412,595.40

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $23,969,115.77 83.32% 100.00%

1 6275 DICK ANDERSON CONSTRUCTION, INC.
- GFLS

$28,769,247.62 100.00% 120.03%

2 2859 KIEWIT INFRASTRUCTURE WEST CO -
WA

$29,959,358.25 104.14% 124.99%

3 2054 SLETTEN CONSTRUCTION COMPANY $30,517,505.61 106.08% 127.32%

Vendor Ranking

Contract ID:

RUSSELL STREET - BROADWAY TO IDAHO

MissoulaLetting Date:

Contract Description:

District(s): 320 WORKING DAYS

01917

September 21, 2017
9:00 A.M.

(4128016000) NHPBIP-STPUIP-MT 8105(16)
RUSSELL ST - BROADWAY TO IDAHO
(4128020000) STPUIP 8105(20)
RUSSELL ST - IDAHO TO DAKOTA

Missoula201 Counties:

Contract
Time:

Call Order:

Project(s):
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Min: Max:

10/03/2017 09:48:11
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) DICK
ANDERSON

CONSTRUCTION,
INC. - GFLS

(2) KIEWIT
INFRASTRUCTUR
E WEST CO - WA

Line
Number

0001 GRADE, GRAVEL, PMS OVERLAY, REMOVE STRUCTURE, DRAINAGE, SIDEWALK,
CURB/GUTTER

SECTION:

103000000 1,000.00 HOUR 15.00 15,000.00 13.29 13,290.00 20.00 20,000.000010 TRAINING PROGRAM

103500005 (1) LS 3,500.00 3,500.00 218.38 218.38 1,000.00 1,000.000020 ESCROW OF BID DOCUMENTS

104030010 200,000.00 UNIT 1.00 200,000.00 1.00 200,000.00 1.00 200,000.000030 MISCELLANEOUS WORK

104030045 4.00 EACH 20,000.00 80,000.00 27,297.38 109,189.52 14,000.00 56,000.000040 MISCELLANEOUS ITEMS-EACH

104030065 1,169.80 LNFT 300.00 350,940.00 151.08 176,733.38 150.00 175,470.000050 MISCELLANEOUS ITEMS-LNFT

105070000 (1) LS 100,000.00 100,000.00 108,420.00 108,420.00 100,000.00 100,000.000060 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 7,500.00 7,500.00 0.00 0.00 5,000.00 5,000.000070 CRITICAL PATH SCHEDULE

109200005 (1) LS 2,500,000.00 2,500,000.00 4,518,040.00 4,518,040.00 2,778,000.00 2,778,000.000080 MOBILIZATION

202020041 (1) LS 300,000.00 300,000.00 266,957.45 266,957.45 420,000.00 420,000.000090 REMOVE STRUCTURE
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0001 GRADE, GRAVEL, PMS OVERLAY, REMOVE STRUCTURE, DRAINAGE, SIDEWALK,
CURB/GUTTER

SECTION:

202020056 1.00 LS 10,000.00 10,000.00 61,499.04 61,499.04 70,000.00 70,000.000100 REMOVE STRUCT AND OBSTRUCTIONS

202020140 879.00 SQYD 4.00 3,516.00 14.66 12,886.14 16.00 14,064.000110 REMOVE BITUMINOUS PAVEMENT

202020450 12.00 EACH 1,000.00 12,000.00 1,532.01 18,384.12 1,700.00 20,400.000120 REMOVE SUMP

202020540 (1) LS 50,000.00 50,000.00 159,766.22 159,766.22 180,000.00 180,000.000130 REMOVE MISCELLANEOUS ITEMS

203020225 17,149.00 CUYD 17.00 291,533.00 32.83 563,001.67 33.00 565,917.000140 EXCAVATION-STREET

203020375 20,064.00 CUYD 11.00 220,704.00 25.17 505,010.88 25.00 501,600.000150 EMBANKMENT IN PLACE

206000020 (1) LS 40,000.00 40,000.00 63,910.93 63,910.93 50,000.00 50,000.000160 DETOUR-CONSTRUCT, MAINTAIN, REMOVE

208010150 (1) LS 200,000.00 200,000.00 26,591.22 26,591.22 30,000.00 30,000.000170 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000180 TEMPORARY EROSION CONTROL

209010160 (1) LS 170,000.00 170,000.00 667,824.46 667,824.46 180,000.00 180,000.000190 TEMPORARY SHORING

210020170 10.00 MILE 150.00 1,500.00 45.96 459.60 25.00 250.000200 TEST TRAILER-TRANSPORT,SETUP

301020252 1,541.00 CUYD 35.00 53,935.00 77.69 119,720.29 90.00 138,690.000210 BRIDGE END BACKFILL-TYPE 1

301020268 3,000.00 CUYD 30.00 90,000.00 53.29 159,870.00 60.00 180,000.000220 TRAFFIC GRAVEL
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0001 GRADE, GRAVEL, PMS OVERLAY, REMOVE STRUCTURE, DRAINAGE, SIDEWALK,
CURB/GUTTER

SECTION:

301020340 8,082.00 CUYD 30.00 242,460.00 63.80 515,631.60 60.00 484,920.000230 CRUSHED AGGREGATE COURSE

301020625 28,116.00 SQYD 0.45 12,652.20 0.30 8,434.80 0.30 8,434.800240 AGGREGATE TREATMENT

401020010 113.00 SQYD 51.00 5,763.00 182.75 20,650.75 200.00 22,600.000250 SURFACING REPAIR

401020055 1,333.00 TON 100.00 133,300.00 117.09 156,080.97 107.00 142,631.000260 COMMERCIAL MIX-3/8 IN-PG 64-28

401020062 6,420.00 TON 100.00 642,000.00 107.24 688,480.80 100.00 642,000.000270 COMMERCIAL MIX-1/2 IN-PG 64-28

402020315 3,625.00 GAL 4.00 14,500.00 4.81 17,436.25 5.00 18,125.000280 EMULSIFIED ASPHALT-TACK COAT

501010125 4,663.00 SQYD 93.00 433,659.00 147.41 687,372.83 120.00 559,560.000290 PORT CEM CONC PAVE 9 IN

551020030 2.20 CUYD 1,800.00 3,960.00 3,693.22 8,125.08 300.00 660.000300 CONCRETE-CLASS GENERAL

551020035 1,168.30 CUYD 550.00 642,565.00 500.00 584,150.00 841.00 982,540.300310 CONCRETE-CLASS STRUCTURE

551020107 1,408.10 CUYD 550.00 774,455.00 500.00 704,050.00 1,350.00 1,900,935.000320 CONCRETE-CLASS DECK

551020126 8.00 CUYD 225.00 1,800.00 328.29 2,626.32 375.00 3,000.000330 CONTROLLED LOW STRENGTH MATL

551020135 227.10 SQYD 75.00 17,032.50 94.99 21,572.23 115.00 26,116.500340 CONCRETE APRON

551020140 1.00 LS 225,000.00 225,000.00 117,442.28 117,442.28 100,000.00 100,000.000350 ARCH FOUNDATION
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0001 GRADE, GRAVEL, PMS OVERLAY, REMOVE STRUCTURE, DRAINAGE, SIDEWALK,
CURB/GUTTER

SECTION:

551020166 1,082.10 CUYD 450.00 486,945.00 231.08 250,051.67 250.00 270,525.000360 CONCRETE-CLASS DRILLED SHAFT

552010140 2,934.00 SQYD 9.00 26,406.00 7.84 23,002.56 7.00 20,538.000370 TRANSVERSE DECK GROOVING

552011010 190.80 LNFT 350.00 66,780.00 231.18 44,109.14 400.00 76,320.000380 EXPANSION JOINT STRIP SEAL

552011300 8.00 EACH 2,500.00 20,000.00 1,599.70 12,797.60 4,500.00 36,000.000390 SCUPPER

552020000 2,245.60 SQYD 185.00 415,436.00 116.39 261,365.38 50.00 112,280.000400 ARCHITECTURAL TREATMENT

554010254 2,080.00 SQFT 80.00 166,400.00 171.50 356,720.00 250.00 520,000.000410 PRECAST CONCRETE ARCH

555010100 137,451.00 LB 1.25 171,813.75 1.52 208,925.52 1.00 137,451.000420 REINFORCING STEEL

555010200 1,272.90 LB 1.80 2,291.22 1.48 1,883.89 1.50 1,909.350430 REINFORCING STEEL-EPOXY COATED

555010210 483,551.00 LB 3.50 1,692,428.50 4.00 1,934,204.00 4.00 1,934,204.000440 REINFORCING STEEL-STAINLESS

555010400 267,696.00 LB 1.50 401,544.00 1.07 286,434.72 1.25 334,620.000450 REINFORCING STEEL-SEISMIC

556010011 (1) LS 2,980,000.00 2,980,000.00 2,005,383.77 2,005,383.77 3,250,000.00 3,250,000.000460 STRUCTURAL STEEL - GIRDER

557010100 1,777.10 LNFT 100.00 177,710.00 75.74 134,597.55 75.00 133,282.500470 SAFETY RAIL

557010105 2,554.40 LNFT 250.00 638,600.00 148.52 379,379.49 180.00 459,792.000480 PEDESTRIAN RAIL
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557010110 981.30 LNFT 100.00 98,130.00 78.40 76,933.92 95.00 93,223.500490 HAND RAIL

558000150 565.00 LNFT 525.00 296,625.00 881.37 497,974.05 1,300.00 734,500.000500 DRILLED SHAFT - 4.5 FT

558000170 715.40 LNFT 1,250.00 894,250.00 1,785.75 1,277,525.55 2,000.00 1,430,800.000510 DRILLED SHAFT - 6.0 FT

558001100 297.00 LNFT 500.00 148,500.00 704.27 209,168.19 820.00 243,540.000520 DRILLED SHAFT CASING - 6.0 FT

558010000 (1) LS 145,000.00 145,000.00 113,680.03 113,680.03 200,000.00 200,000.000530 STATIC LOAD TEST-DRILLED SHAFT

558010050 10.00 EACH 15,000.00 150,000.00 3,889.81 38,898.10 4,000.00 40,000.000540 THERMAL INTEGRITY PROFILER

565000010 18.00 EACH 5,000.00 90,000.00 3,966.71 71,400.78 5,000.00 90,000.000550 ELASTOMERIC BEARING DEVICES

565000020 18.00 EACH 3,500.00 63,000.00 3,966.71 71,400.78 5,000.00 90,000.000560 ELASTOMERIC BEARING DEV-PTFE

601011820 512.00 LNFT 50.00 25,600.00 40.49 20,730.88 45.00 23,040.000570 PIPE-PRESS POLYETHYLENE 2 IN

601011920 1,051.00 SQFT 12.50 13,137.50 3.83 4,025.33 4.00 4,204.000580 INSULATION

601012035 1.00 EACH 1,500.00 1,500.00 1,105.23 1,105.23 1,200.00 1,200.000590 ABANDON WATER SERVICE

601012078 9.00 EACH 2,800.00 25,200.00 2,981.94 26,837.46 3,100.00 27,900.000600 WATER SERVICE 2 IN (50 MM)

603000050 355.00 CUYD 35.00 12,425.00 51.43 18,257.65 55.00 19,525.000610 GRANULAR BEDDING MATERIAL
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603000055 1,001.00 CUYD 30.00 30,030.00 32.83 32,862.83 35.00 35,035.000620 BEDDING MATERIAL

603000065 18.00 LNFT 50.00 900.00 383.00 6,894.00 400.00 7,200.000630 TRENCH DRAIN

603000071 3.00 EACH 250.00 750.00 793.36 2,380.08 800.00 2,400.000640 DRAIN-SPECIAL DESIGN

603000080 4.00 EACH 150.00 600.00 689.41 2,757.64 730.00 2,920.000650 REMOVE WATER VALVE BOX

603010025 42.00 EACH 1,900.00 79,800.00 826.19 34,699.98 875.00 36,750.000660 PLUG ENDS AND ABANDON PIPE

603011270 106.00 LNFT 450.00 47,700.00 486.96 51,617.76 500.00 53,000.000670 CSPA 95 IN

603012805 1,509.80 LNFT 65.00 98,137.00 90.83 137,135.13 100.00 150,980.000680 RCP IRR 12 IN CLASS 3

603012840 473.00 LNFT 70.00 33,110.00 98.92 46,789.16 100.00 47,300.000690 RCP IRR 18 IN CLASS 3

603012880 1,064.10 LNFT 75.00 79,807.50 144.45 153,709.25 150.00 159,615.000700 RCP IRR 24 IN CLASS 3

603013240 513.00 LNFT 300.00 153,900.00 497.90 255,422.70 525.00 269,325.000710 RCPA 65 IN  CL 3

603013453 18.00 LNFT 75.00 1,350.00 114.90 2,068.20 120.00 2,160.000720 PIPE-PVC 18 IN

603013457 658.00 LNFT 50.00 32,900.00 76.87 50,580.46 80.00 52,640.000730 PIPE-PVC 8 IN

603013462 142.80 LNFT 30.00 4,284.00 74.41 10,625.75 75.00 10,710.000740 PIPE-PVC 6 IN
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603013522 876.50 LNFT 100.00 87,650.00 213.39 187,036.34 225.00 197,212.500750 PIPE-PVC 30 IN

603013523 91.00 LNFT 100.00 9,100.00 1,843.88 167,793.08 2,000.00 182,000.000760 PIPE-PVC 36 IN

603013532 1.00 EACH 3,800.00 3,800.00 1,384.27 1,384.27 1,500.00 1,500.000770 CONNECT TO MAIN

603013545 1.00 EACH 2,000.00 2,000.00 1,384.27 1,384.27 1,500.00 1,500.000780 WATER SERVICE CONNECTION

603013549 4.00 EACH 1,500.00 6,000.00 1,384.28 5,537.12 1,500.00 6,000.000790 CONNECT TO EXISTING PIPE

603013726 2,811.30 LNFT 93.00 261,450.90 114.90 323,018.37 120.00 337,356.000800 DUCTILE IRON PIPE 12 IN

603013828 3,309.00 LB 15.00 49,635.00 17.51 57,940.59 18.00 59,562.000810 DUCTILE IRON FITTINGS

603014242 9.00 EACH 475.00 4,275.00 388.47 3,496.23 410.00 3,690.000820 ADJUST VALVE BOX

603014492 6.00 EACH 9,000.00 54,000.00 6,631.39 39,788.34 7,000.00 42,000.000830 HYDRANT ASSEMBLY

603014493 6.00 EACH 3,000.00 18,000.00 2,298.01 13,788.06 2,400.00 14,400.000840 BLOWOFF ASSEMBLY

603016090 10.00 LNFT 100.00 1,000.00 262.63 2,626.30 270.00 2,700.000850 CLEAN CULVERT PIPE

603017022 (1) LS 20,000.00 20,000.00 81,415.11 81,415.11 85,000.00 85,000.000860 BYPASS PUMPING

603584355 17.00 EACH 3,000.00 51,000.00 6,182.73 105,106.41 6,500.00 110,500.000870 VALVE-BUTTERFLY 12 IN (300 MM)
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603587020 1,249.50 LNFT 20.00 24,990.00 26.81 33,499.10 25.00 31,237.500880 REMOVE PIPE CULVERT

604000100 20.00 EACH 640.00 12,800.00 519.79 10,395.80 550.00 11,000.000890 ADJUST MANHOLE

604000140 4.00 EACH 1,200.00 4,800.00 831.66 3,326.64 800.00 3,200.000900 REMOVE DROP INLET

604000200 1.00 EACH 10,000.00 10,000.00 3,912.08 3,912.08 4,000.00 4,000.000910 RESET FIRE HYDRANT

604010045 5.00 EACH 3,000.00 15,000.00 3,890.20 19,451.00 4,000.00 20,000.000920 MANHOLE-48 IN (1220 MM) TYPE 3

604010065 2.00 EACH 4,500.00 9,000.00 4,464.70 8,929.40 4,500.00 9,000.000930 MANHOLE-60 IN (1524 MM) TYPE 3

604010071 1.00 EACH 7,500.00 7,500.00 108,225.20 108,225.20 100,000.00 100,000.000940 MANHOLE-72 IN (1830 MM) TYPE 1

604010075 5.00 EACH 7,500.00 37,500.00 9,131.84 45,659.20 8,500.00 42,500.000950 MANHOLE-72 IN (1830 MM) TYPE 3

604010097 27.20 LNFT 300.00 8,160.00 2,314.42 62,952.22 2,300.00 62,560.000960 EXTRA DEPTH MANHOLE 72 IN

604010101 9.90 LNFT 161.00 1,593.90 2,336.31 23,129.47 2,300.00 22,770.000970 EXTRA DEPTH MANHOLE 48 IN

604010172 10.00 EACH 1,750.00 17,500.00 1,515.59 15,155.90 1,500.00 15,000.000980 REMOVE MANHOLE

604010212 6.00 EACH 2,500.00 15,000.00 2,298.01 13,788.06 2,300.00 13,800.000990 INLET DROP-TYPE 4

604010220 3.00 EACH 3,200.00 9,600.00 2,133.87 6,401.61 2,000.00 6,000.001000 INLET DROP-SPECIAL DESIGN
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604010230 9.00 EACH 1,000.00 9,000.00 2,927.22 26,344.98 3,000.00 27,000.001010 INLET CURB-TYPE 1

604010240 9.00 EACH 1,000.00 9,000.00 3,124.20 28,117.80 3,000.00 27,000.001020 INLET CURB-TYPE 2

604010245 2.00 EACH 1,000.00 2,000.00 3,529.09 7,058.18 3,500.00 7,000.001030 INLET CURB-TYPE 3

604010247 1.00 EACH 1,000.00 1,000.00 2,905.33 2,905.33 3,000.00 3,000.001040 INLET CURB-TYPE 4

604010514 1.00 EACH 2,000.00 2,000.00 4,043.40 4,043.40 4,000.00 4,000.001050 COMB 48 IN T3 MH-T4 COVER

604010516 2.00 EACH 2,000.00 4,000.00 4,054.34 8,108.68 4,000.00 8,000.001060 COMB 48 IN T3 MH-T5 COVER

604100020 2.00 EACH 5,000.00 10,000.00 2,905.34 5,810.68 3,000.00 6,000.001070 AIR RELEASE VALVE ASSEMBLY

605000010 63.00 EACH 200.00 12,600.00 180.16 11,350.08 220.00 13,860.001080 TEMPORARY CONCRETE BARRIER RAIL

605000030 986.30 LNFT 80.00 78,904.00 76.81 75,757.70 85.00 83,835.501090 BARRIER RAIL-CAST IN PLACE-BR

606010023 2.00 EACH 550.00 1,100.00 518.65 1,037.30 650.00 1,300.001100 ONE-WAY DEPART TERM SECTION

606010030 287.50 LNFT 18.00 5,175.00 21.56 6,198.50 18.00 5,175.001110 GUARDRAIL-STEEL

606010385 964.90 LNFT 2.00 1,929.80 3.28 3,164.87 2.00 1,929.801120 REMOVE GUARDRAIL

606010642 1.00 EACH 2,800.00 2,800.00 3,384.87 3,384.87 3,300.00 3,300.001130 GUARDRAIL-OPTIONAL TERM SECT
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606011518 4.00 EACH 3,000.00 12,000.00 1,637.85 6,551.40 1,100.00 4,400.001140 TEMPORARY IMPACT ATTENUATOR

606011552 2.00 EACH 19,000.00 38,000.00 19,708.71 39,417.42 19,000.00 38,000.001150 IMPACT ATTENUATOR-6 BAY

607000006 6.00 EACH 175.00 1,050.00 248.63 1,491.78 260.00 1,560.001160 PANEL-SINGLE CHAIN LINK

607000008 8.00 EACH 275.00 2,200.00 402.85 3,222.80 400.00 3,200.001170 PANEL-DOUBLE CHAIN LINK

607000050 592.10 LNFT 32.00 18,947.20 16.16 9,568.34 17.00 10,065.701180 FENCE-CHAIN LINK 6 FT

607000265 20.00 LNFT 100.00 2,000.00 38.16 763.20 40.00 800.001190 GATE-CHAIN LINK DOUBLE

607100551 615.40 LNFT 4.00 2,461.60 3.82 2,350.83 4.00 2,461.601200 FENCE-TEMPORARY

608010016 (1) LS 12,500.00 12,500.00 39,266.02 39,266.02 13,000.00 13,000.001210 PEDESTRIAN STAIRWAY

608010017 (1) LS 100,000.00 100,000.00 223,001.54 223,001.54 140,000.00 140,000.001220 PEDESTRIAN STAIRWAY-STEEL

608010018 193.30 SQYD 100.00 19,330.00 96.74 18,699.84 90.00 17,397.001230 SIDEWALK-SPECIAL DESIGN

608010020 5,232.70 SQYD 45.00 235,471.50 75.23 393,656.02 45.00 235,471.501240 SIDEWALK-CONCRETE 4 IN

608010035 308.50 SQYD 75.00 23,137.50 131.90 40,691.15 100.00 30,850.001250 SIDEWALK-CONCRETE 4 IN COLORED

608010050 1,867.10 SQYD 60.00 112,026.00 87.46 163,296.57 55.00 102,690.501260 SIDEWALK-CONCRETE 6 IN
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608010052 2,377.40 SQYD 90.00 213,966.00 95.98 228,182.85 70.00 166,418.001270 SIDEWALK-8 IN

608010112 506.30 SQYD 65.00 32,909.50 102.58 51,936.25 90.00 45,567.001280 DECORATIVE CONCRETE

608010125 82.40 SQYD 375.00 30,900.00 349.41 28,791.38 400.00 32,960.001290 DETEC WARNING DEVICES-TYPE 1

609010010 1,919.90 LNFT 20.00 38,398.00 33.63 64,566.24 15.00 28,798.501300 CURB-CONCRETE

609010030 1,739.10 LNFT 15.00 26,086.50 22.06 38,364.55 16.00 27,825.601310 CURB-CONC MEDIAN TYPE A

609010121 4,110.70 LNFT 30.00 123,321.00 33.79 138,900.55 23.00 94,546.101320 CURB-SPECIAL DESIGN

609010160 441.20 SQYD 75.00 33,090.00 94.50 41,693.40 93.00 41,031.601330 GUTTER-CONC VALLEY

609010200 3,392.10 LNFT 22.00 74,626.20 37.83 128,323.14 18.00 61,057.801340 CURB AND GUTTER-CONC

609010209 283.90 LNFT 4.00 1,135.60 13.30 3,775.87 13.00 3,690.701350 REMOVE MEDIAN CURB

610010100 764.00 CUYD 20.00 15,280.00 32.20 24,600.80 33.00 25,212.001360 TOPSOIL

610100101 1.54 ACRE 2,000.00 3,080.00 849.84 1,308.75 875.00 1,347.501370 SEEDING AREA NO 1

610100323 0.13 ACRE 2,000.00 260.00 4,064.23 528.35 4,000.00 520.001380 FERTILIZER-LAWN

610100470 572.00 SQYD 10.00 5,720.00 4.26 2,436.72 4.40 2,516.801390 SODDING
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610100560 1,601.00 SQYD 13.00 20,813.00 0.60 960.60 0.65 1,040.651400 RIPRAP REVEGETATION

610100625 (1) LS 60,000.00 60,000.00 161,534.01 161,534.01 150,000.00 150,000.001410 LANDSCAPING

610507010 (1) LS 100,000.00 100,000.00 87,623.44 87,623.44 85,000.00 85,000.001420 IRRIGATION SYSTEM

610590028 111.00 EACH 850.00 94,350.00 373.15 41,419.65 350.00 38,850.001430 TREE

613100030 10.00 CUYD 100.00 1,000.00 224.33 2,243.30 225.00 2,250.001440 RIPRAP-CLASS 1 RANDOM

613100050 2,682.10 CUYD 100.00 268,210.00 121.47 325,794.69 110.00 295,031.001450 RIPRAP-CLASS 3 RANDOM

613100075 860.00 SQYD 125.00 107,500.00 224.33 192,923.80 225.00 193,500.001460 RIPRAP-GROUTED

614010050 23,892.00 SQFT 90.00 2,150,280.00 97.76 2,335,681.92 120.00 2,867,040.001470 REINFORCED CONCRETE RETAINING WALL

614100020 13.00 SQYD 150.00 1,950.00 981.42 12,758.46 350.00 4,550.001480 DSN, CNST GRAVITY RET WALL

615010580 5.00 EACH 900.00 4,500.00 4,645.26 23,226.30 625.00 3,125.001490 TRASH GUARD

616323104 99.00 LNFT 4.00 396.00 7.65 757.35 7.70 762.301500 CONDUIT-STEEL 1/2 IN RIGID

616323110 182.00 LNFT 4.00 728.00 9.95 1,810.90 10.00 1,820.001510 CONDUIT-STEEL 1 IN RIGID

616343914 11,172.00 LNFT 5.00 55,860.00 4.48 50,050.56 4.50 50,274.001520 CONDUIT-PLASTIC 1 1/2 IN

Page 12 of 36

RUSSELL STREET - BROADWAY TO IDAHO

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:September 21, 2017

Contract Description:

01917

(4128016000) NHPBIP-STPUIP-MT 8105(16)
RUSSELL ST - BROADWAY TO IDAHO
(4128020000) STPUIP 8105(20)
RUSSELL ST - IDAHO TO DAKOTA

320 WORKING DAYS

Missoula

Min: Max:

10/03/2017 09:48:11

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 GRADE, GRAVEL, PMS OVERLAY, REMOVE STRUCTURE, DRAINAGE, SIDEWALK,
CURB/GUTTER

SECTION:

616343920 2,717.00 LNFT 10.00 27,170.00 8.42 22,877.14 8.40 22,822.801530 CONDUIT-PLASTIC 2 IN

616343930 183.00 LNFT 12.00 2,196.00 13.83 2,530.89 15.00 2,745.001540 CONDUIT-PLASTIC 3 IN

616723003 11.00 EACH 200.00 2,200.00 267.81 2,945.91 250.00 2,750.001550 JUNCTION BOX

616783007 16.00 EACH 500.00 8,000.00 825.29 13,204.64 800.00 12,800.001560 PULL BOX-COMPOSITE TYPE 2

616783008 5.00 EACH 600.00 3,000.00 961.92 4,809.60 900.00 4,500.001570 PULL BOX-COMPOSITE TYPE 3

617000000 43.30 CUYD 1,200.00 51,960.00 1,322.65 57,270.75 1,300.00 56,290.001580 FOUNDATION-CONCRETE

617033414 3,658.00 LNFT 2.00 7,316.00 1.53 5,596.74 1.50 5,487.001590 CABLE-COPPER 7AWG14-600V

617033614 2,414.00 LNFT 3.00 7,242.00 3.28 7,917.92 3.30 7,966.201600 CABLE-COPPER 12AWG14-600V

617123106 14,559.00 LNFT 1.00 14,559.00 0.83 12,083.97 0.85 12,375.151610 CONDUCTOR-COPPER AWG6-600V

617123108 17,692.00 LNFT 1.00 17,692.00 0.82 14,507.44 0.85 15,038.201620 CONDUCTOR-COPPER AWG8-600V

617123110 15,103.00 LNFT 1.00 15,103.00 0.49 7,400.47 0.50 7,551.501630 CONDUCTOR-COPPER AWG10-600V

617130066 37.00 EACH 1,400.00 51,800.00 7,651.68 283,112.16 8,000.00 296,000.001640 DECORATIVE LUMINAIRE POLE-TYPE 1

617130067 13.00 EACH 3,000.00 39,000.00 6,121.34 79,577.42 6,500.00 84,500.001650 DECORATIVE LUMINAIRE POLE-TYPE 2
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0001 GRADE, GRAVEL, PMS OVERLAY, REMOVE STRUCTURE, DRAINAGE, SIDEWALK,
CURB/GUTTER

SECTION:

617130070 3.00 EACH 3,500.00 10,500.00 9,340.52 28,021.56 9,300.00 27,900.001660 DECORATIVE LUMINIAIRE POLE-TYPE 3

617233030 2.00 EACH 1,200.00 2,400.00 1,503.01 3,006.02 1,500.00 3,000.001670 CONTROLLER-CAB PEDESTAL TYPE P

617303300 4.00 EACH 3,000.00 12,000.00 3,131.72 12,526.88 3,000.00 12,000.001680 HIGH EFFICACY LUMINAIRE LED

617303302 15.00 EACH 500.00 7,500.00 836.22 12,543.30 825.00 12,375.001690 UNDERPASS LUMINAIRE LED

617333000 1.00 EACH 625.00 625.00 1,142.28 1,142.28 1,100.00 1,100.001700 SERV ASSEMBLY-MODIFY

617333198 5.00 EACH 3,500.00 17,500.00 2,350.16 11,750.80 2,300.00 11,500.001710 SERV ASSEMBLY-200 AMP

617503130 25.00 EACH 900.00 22,500.00 1,071.24 26,781.00 1,100.00 27,500.001720 SIG-TRAF 3 COL-1 WAY 12-12-12

617523127 9.00 EACH 1,200.00 10,800.00 1,246.13 11,215.17 1,200.00 10,800.001730 SIG-TRAF 5 COL-1 W 12-12-12-12

617553020 18.00 EACH 800.00 14,400.00 945.53 17,019.54 900.00 16,200.001740 SIG-PEDESTRIAN TYPE 2

617605081 2.00 EACH 1,000.00 2,000.00 1,371.84 2,743.68 1,350.00 2,700.001750 CONTLR/TRAF-ACTUAT TYPE 8-A

617673100 9.00 EACH 750.00 6,750.00 710.51 6,394.59 700.00 6,300.001760 SIG STANDARD TYPE 1-100

617673140 1.00 EACH 900.00 900.00 726.91 726.91 700.00 700.001770 SIG STANDARD TYPE 1-140

617693906 2.00 EACH 6,000.00 12,000.00 8,149.04 16,298.08 8,000.00 16,000.001780 SIG STANDARD TYPE 2-A-900-6
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617693907 3.00 EACH 6,900.00 20,700.00 8,886.88 26,660.64 8,800.00 26,400.001790 SIG STANDARD TYPE 2-A-900-7

617713095 1.00 EACH 6,500.00 6,500.00 9,089.10 9,089.10 9,000.00 9,000.001800 SIG STANDARD TYPE 3-A-900-5

617713097 2.00 EACH 6,900.00 13,800.00 9,990.91 19,981.82 10,000.00 20,000.001810 SIG STANDARD TYPE 3-A-900-7

617713099 1.00 EACH 7,000.00 7,000.00 12,696.33 12,696.33 12,000.00 12,000.001820 SIG STANDARD TYPE 3-A-900-9

617733621 8.00 EACH 350.00 2,800.00 1,284.39 10,275.12 1,300.00 10,400.001830 REMOVE AND RESET EXISTING POLE

617763500 8.00 EACH 7,500.00 60,000.00 7,651.68 61,213.44 8,700.00 69,600.001840 DETECTOR-RADAR/PRESENCE

617781000 (1) LS 5,000.00 5,000.00 7,133.55 7,133.55 7,000.00 7,000.001850 REMOVE AND SALVAGE MISC ELECTRICAL

617903255 18.00 EACH 975.00 17,550.00 1,246.13 22,430.34 1,250.00 22,500.001860 PUSH BUTTON-PEDESTRIAN-TACTILE

617903260 3.00 EACH 9,500.00 28,500.00 8,619.07 25,857.21 8,500.00 25,500.001870 BIKE/PEDESTRIAN COUNTER-TYPE 1

617903265 2.00 EACH 10,500.00 21,000.00 9,914.39 19,828.78 9,800.00 19,600.001880 BIKE/PEDESTRIAN COUNTER-TYPE 2

618030005 720,000.00 UNIT 0.75 540,000.00 0.66 475,200.00 0.55 396,000.001890 TRAFFIC CONTROL DEVICES CB

618100007 90.00 DAY 600.00 54,000.00 1,474.06 132,665.40 1,600.00 144,000.001900 TRAFFIC ACTUATUED TEMPORARY SIGNALS

618110000 (1) LS 6,000.00 6,000.00 2,120.62 2,120.62 2,100.00 2,100.001910 INSTALL, REMOVE CAMERA SYSTEM
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619010086 408.70 SQFT 22.00 8,991.40 21.29 8,701.22 24.00 9,808.801920 SIGNS-ALUM REFL SHEET IV

619010088 44.00 SQFT 24.00 1,056.00 17.47 768.68 22.00 968.001930 SIGNS-ALUM REFL SHEET IX

619010230 49.00 EACH 40.00 1,960.00 21.84 1,070.16 55.00 2,695.001940 REMOVE SIGN

619010340 2,450.00 LB 6.00 14,700.00 6.22 15,239.00 8.00 19,600.001950 POSTS-TUBULAR STEEL-SQ-PERF

619010521 2.00 EACH 20,000.00 40,000.00 20,282.42 40,564.84 20,000.00 40,000.001960 OVERHEAD STR/METAL-CANTILEVER

619010526 1.00 EACH 1,800.00 1,800.00 1,153.21 1,153.21 1,150.00 1,150.001970 REMOVE OVERHEAD STR/METAL-CANTILEVER

619010770 3.00 EACH 500.00 1,500.00 414.92 1,244.76 560.00 1,680.001980 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

619011179 3.00 EACH 75.00 225.00 76.43 229.29 88.00 264.001990 DELINEATOR-FLEX SURF MTD WH

619011180 4.00 EACH 75.00 300.00 76.43 305.72 88.00 352.002000 DELINEATOR-FLEX SURF MTD YLW

620010301 14.00 GAL 225.00 3,150.00 382.16 5,350.24 380.00 5,320.002010 CURB MARKING-YELLOW EPOXY

620011105 84.00 GAL 125.00 10,500.00 272.97 22,929.48 280.00 23,520.002020 WORDS AND SYMBOLS-WHITE PAINT

620011110 3.00 GAL 125.00 375.00 272.97 818.91 280.00 840.002030 WORDS AND SYMBOLS-YELLOW PAINT

620011260 57.00 GAL 250.00 14,250.00 382.16 21,783.12 380.00 21,660.002040 WORDS AND SYMBOLS-WHITE EPOXY
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620011265 2.00 GAL 250.00 500.00 382.16 764.32 380.00 760.002050 WORDS AND SYMBOLS-YELLOW EPOXY

620011311 7.00 GAL 450.00 3,150.00 545.95 3,821.65 550.00 3,850.002060 WORDS AND SYMBOLS-GREEN EPOXY

620012950 2.20 MILE 725.00 1,595.00 218.38 480.44 220.00 484.002070 TEMPORARY STRIPING

620013000 139.00 GAL 50.00 6,950.00 82.98 11,534.22 78.00 10,842.002080 STRIPING-WHITE PAINT

620013955 417.00 LNFT 5.00 2,085.00 6.55 2,731.35 6.50 2,710.502090 REMOVE PAVEMENT MARKINGS

620013960 93.00 GAL 100.00 9,300.00 136.49 12,693.57 140.00 13,020.002100 STRIPING-WHITE EPOXY

620013965 9.00 GAL 150.00 1,350.00 545.95 4,913.55 550.00 4,950.002110 STRIPING-BLACK EPOXY

620014000 76.00 GAL 50.00 3,800.00 82.98 6,306.48 84.00 6,384.002120 STRIPING-YELLOW PAINT

620014960 52.00 GAL 100.00 5,200.00 136.49 7,097.48 135.00 7,020.002130 STRIPING-YELLOW EPOXY

622011043 2,769.00 SQYD 2.00 5,538.00 3.12 8,639.28 3.00 8,307.002140 PERM EROSION CONTROL-HIGH SURV

623000155 5.00 EACH 225.00 1,125.00 245.68 1,228.40 170.00 850.002150 MAILBOX

699010230 65.00 EACH 2,000.00 130,000.00 3,572.85 232,235.25 3,500.00 227,500.002160 SUMP

699010250 16.00 LNFT 165.00 2,640.00 514.32 8,229.12 500.00 8,000.002170 EXTRA DEPTH SUMP
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$29,959,358.25$23,969,115.77 $28,769,247.62Section Totals

( ) indicates item is bid as Lump Sum

$28,769,247.62$23,969,115.77 $29,959,358.25

$23,969,115.77

Contract Item Totals

$28,769,247.62 29,959,358.25Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) SLETTEN
CONSTRUCTION

COMPANY

Line
Number

0001 GRADE, GRAVEL, PMS OVERLAY, REMOVE STRUCTURE, DRAINAGE, SIDEWALK,
CURB/GUTTER

SECTION:

103000000 1,000.00 HOUR 5.00 5,000.000010 TRAINING PROGRAM

103500005 (1) LS 5,500.00 5,500.000020 ESCROW OF BID DOCUMENTS

104030010 200,000.00 UNIT 1.00 200,000.000030 MISCELLANEOUS WORK

104030045 4.00 EACH 15,625.00 62,500.000040 MISCELLANEOUS ITEMS-EACH

104030065 1,169.80 LNFT 222.65 260,455.970050 MISCELLANEOUS ITEMS-LNFT

105070000 (1) LS 150,000.00 150,000.000060 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 10,882.00 10,882.000070 CRITICAL PATH SCHEDULE

109200005 (1) LS 5,855,000.00 5,855,000.000080 MOBILIZATION

202020041 (1) LS 840,000.00 840,000.000090 REMOVE STRUCTURE

202020056 1.00 LS 56,200.00 56,200.000100 REMOVE STRUCT AND OBSTRUCTIONS

Page 19 of 36

RUSSELL STREET - BROADWAY TO IDAHO

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:September 21, 2017

Contract Description:

01917

(4128016000) NHPBIP-STPUIP-MT 8105(16)
RUSSELL ST - BROADWAY TO IDAHO
(4128020000) STPUIP 8105(20)
RUSSELL ST - IDAHO TO DAKOTA

320 WORKING DAYS

Missoula

Min: Max:

10/03/2017 09:48:11

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 GRADE, GRAVEL, PMS OVERLAY, REMOVE STRUCTURE, DRAINAGE, SIDEWALK,
CURB/GUTTER

SECTION:

202020140 879.00 SQYD 13.40 11,778.600110 REMOVE BITUMINOUS PAVEMENT

202020450 12.00 EACH 1,400.00 16,800.000120 REMOVE SUMP

202020540 (1) LS 146,000.00 146,000.000130 REMOVE MISCELLANEOUS ITEMS

203020225 17,149.00 CUYD 30.00 514,470.000140 EXCAVATION-STREET

203020375 20,064.00 CUYD 23.00 461,472.000150 EMBANKMENT IN PLACE

206000020 (1) LS 60,000.00 60,000.000160 DETOUR-CONSTRUCT, MAINTAIN, REMOVE

208010150 (1) LS 80,000.00 80,000.000170 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.000180 TEMPORARY EROSION CONTROL

209010160 (1) LS 300,000.00 300,000.000190 TEMPORARY SHORING

210020170 10.00 MILE 42.00 420.000200 TEST TRAILER-TRANSPORT,SETUP

301020252 1,541.00 CUYD 71.00 109,411.000210 BRIDGE END BACKFILL-TYPE 1

301020268 3,000.00 CUYD 48.70 146,100.000220 TRAFFIC GRAVEL

301020340 8,082.00 CUYD 58.30 471,180.600230 CRUSHED AGGREGATE COURSE
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0001 GRADE, GRAVEL, PMS OVERLAY, REMOVE STRUCTURE, DRAINAGE, SIDEWALK,
CURB/GUTTER

SECTION:

301020625 28,116.00 SQYD 0.30 8,434.800240 AGGREGATE TREATMENT

401020010 113.00 SQYD 167.00 18,871.000250 SURFACING REPAIR

401020055 1,333.00 TON 107.00 142,631.000260 COMMERCIAL MIX-3/8 IN-PG 64-28

401020062 6,420.00 TON 98.00 629,160.000270 COMMERCIAL MIX-1/2 IN-PG 64-28

402020315 3,625.00 GAL 4.40 15,950.000280 EMULSIFIED ASPHALT-TACK COAT

501010125 4,663.00 SQYD 135.00 629,505.000290 PORT CEM CONC PAVE 9 IN

551020030 2.20 CUYD 3,375.00 7,425.000300 CONCRETE-CLASS GENERAL

551020035 1,168.30 CUYD 560.00 654,248.000310 CONCRETE-CLASS STRUCTURE

551020107 1,408.10 CUYD 580.00 816,698.000320 CONCRETE-CLASS DECK

551020126 8.00 CUYD 300.00 2,400.000330 CONTROLLED LOW STRENGTH MATL

551020135 227.10 SQYD 90.00 20,439.000340 CONCRETE APRON

551020140 1.00 LS 110,000.00 110,000.000350 ARCH FOUNDATION

551020166 1,082.10 CUYD 350.00 378,735.000360 CONCRETE-CLASS DRILLED SHAFT
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0001 GRADE, GRAVEL, PMS OVERLAY, REMOVE STRUCTURE, DRAINAGE, SIDEWALK,
CURB/GUTTER

SECTION:

552010140 2,934.00 SQYD 6.00 17,604.000370 TRANSVERSE DECK GROOVING

552011010 190.80 LNFT 250.00 47,700.000380 EXPANSION JOINT STRIP SEAL

552011300 8.00 EACH 2,500.00 20,000.000390 SCUPPER

552020000 2,245.60 SQYD 200.00 449,120.000400 ARCHITECTURAL TREATMENT

554010254 2,080.00 SQFT 200.00 416,000.000410 PRECAST CONCRETE ARCH

555010100 137,451.00 LB 1.25 171,813.750420 REINFORCING STEEL

555010200 1,272.90 LB 1.50 1,909.350430 REINFORCING STEEL-EPOXY COATED

555010210 483,551.00 LB 3.00 1,450,653.000440 REINFORCING STEEL-STAINLESS

555010400 267,696.00 LB 1.25 334,620.000450 REINFORCING STEEL-SEISMIC

556010011 (1) LS 2,800,000.00 2,800,000.000460 STRUCTURAL STEEL - GIRDER

557010100 1,777.10 LNFT 100.00 177,710.000470 SAFETY RAIL

557010105 2,554.40 LNFT 150.00 383,160.000480 PEDESTRIAN RAIL

557010110 981.30 LNFT 80.00 78,504.000490 HAND RAIL
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0001 GRADE, GRAVEL, PMS OVERLAY, REMOVE STRUCTURE, DRAINAGE, SIDEWALK,
CURB/GUTTER

SECTION:

558000150 565.00 LNFT 1,000.00 565,000.000500 DRILLED SHAFT - 4.5 FT

558000170 715.40 LNFT 1,800.00 1,287,720.000510 DRILLED SHAFT - 6.0 FT

558001100 297.00 LNFT 800.00 237,600.000520 DRILLED SHAFT CASING - 6.0 FT

558010000 (1) LS 180,000.00 180,000.000530 STATIC LOAD TEST-DRILLED SHAFT

558010050 10.00 EACH 7,500.00 75,000.000540 THERMAL INTEGRITY PROFILER

565000010 18.00 EACH 3,500.00 63,000.000550 ELASTOMERIC BEARING DEVICES

565000020 18.00 EACH 3,000.00 54,000.000560 ELASTOMERIC BEARING DEV-PTFE

601011820 512.00 LNFT 37.00 18,944.000570 PIPE-PRESS POLYETHYLENE 2 IN

601011920 1,051.00 SQFT 3.50 3,678.500580 INSULATION

601012035 1.00 EACH 1,010.00 1,010.000590 ABANDON WATER SERVICE

601012078 9.00 EACH 2,725.00 24,525.000600 WATER SERVICE 2 IN (50 MM)

603000050 355.00 CUYD 47.00 16,685.000610 GRANULAR BEDDING MATERIAL

603000055 1,001.00 CUYD 30.00 30,030.000620 BEDDING MATERIAL
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603000065 18.00 LNFT 350.00 6,300.000630 TRENCH DRAIN

603000071 3.00 EACH 725.00 2,175.000640 DRAIN-SPECIAL DESIGN

603000080 4.00 EACH 630.00 2,520.000650 REMOVE WATER VALVE BOX

603010025 42.00 EACH 755.00 31,710.000660 PLUG ENDS AND ABANDON PIPE

603011270 106.00 LNFT 445.00 47,170.000670 CSPA 95 IN

603012805 1,509.80 LNFT 83.00 125,313.400680 RCP IRR 12 IN CLASS 3

603012840 473.00 LNFT 90.40 42,759.200690 RCP IRR 18 IN CLASS 3

603012880 1,064.10 LNFT 132.00 140,461.200700 RCP IRR 24 IN CLASS 3

603013240 513.00 LNFT 455.00 233,415.000710 RCPA 65 IN  CL 3

603013453 18.00 LNFT 105.00 1,890.000720 PIPE-PVC 18 IN

603013457 658.00 LNFT 70.25 46,224.500730 PIPE-PVC 8 IN

603013462 142.80 LNFT 68.00 9,710.400740 PIPE-PVC 6 IN

603013522 876.50 LNFT 195.00 170,917.500750 PIPE-PVC 30 IN
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(4128020000) STPUIP 8105(20)
RUSSELL ST - IDAHO TO DAKOTA

320 WORKING DAYS

Missoula

Min: Max:

10/03/2017 09:48:11

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 GRADE, GRAVEL, PMS OVERLAY, REMOVE STRUCTURE, DRAINAGE, SIDEWALK,
CURB/GUTTER

SECTION:

603013523 91.00 LNFT 1,685.00 153,335.000760 PIPE-PVC 36 IN

603013532 1.00 EACH 1,265.00 1,265.000770 CONNECT TO MAIN

603013545 1.00 EACH 1,265.00 1,265.000780 WATER SERVICE CONNECTION

603013549 4.00 EACH 1,265.00 5,060.000790 CONNECT TO EXISTING PIPE

603013726 2,811.30 LNFT 105.00 295,186.500800 DUCTILE IRON PIPE 12 IN

603013828 3,309.00 LB 16.00 52,944.000810 DUCTILE IRON FITTINGS

603014242 9.00 EACH 355.00 3,195.000820 ADJUST VALVE BOX

603014492 6.00 EACH 6,060.00 36,360.000830 HYDRANT ASSEMBLY

603014493 6.00 EACH 2,100.00 12,600.000840 BLOWOFF ASSEMBLY

603016090 10.00 LNFT 240.00 2,400.000850 CLEAN CULVERT PIPE

603017022 (1) LS 74,400.00 74,400.000860 BYPASS PUMPING

603584355 17.00 EACH 5,650.00 96,050.000870 VALVE-BUTTERFLY 12 IN (300 MM)

603587020 1,249.50 LNFT 24.50 30,612.750880 REMOVE PIPE CULVERT
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0001 GRADE, GRAVEL, PMS OVERLAY, REMOVE STRUCTURE, DRAINAGE, SIDEWALK,
CURB/GUTTER

SECTION:

604000100 20.00 EACH 475.00 9,500.000890 ADJUST MANHOLE

604000140 4.00 EACH 760.00 3,040.000900 REMOVE DROP INLET

604000200 1.00 EACH 3,575.00 3,575.000910 RESET FIRE HYDRANT

604010045 5.00 EACH 3,555.00 17,775.000920 MANHOLE-48 IN (1220 MM) TYPE 3

604010065 2.00 EACH 4,080.00 8,160.000930 MANHOLE-60 IN (1524 MM) TYPE 3

604010071 1.00 EACH 98,900.00 98,900.000940 MANHOLE-72 IN (1830 MM) TYPE 1

604010075 5.00 EACH 8,345.00 41,725.000950 MANHOLE-72 IN (1830 MM) TYPE 3

604010097 27.20 LNFT 2,115.00 57,528.000960 EXTRA DEPTH MANHOLE 72 IN

604010101 9.90 LNFT 2,135.00 21,136.500970 EXTRA DEPTH MANHOLE 48 IN

604010172 10.00 EACH 1,385.00 13,850.000980 REMOVE MANHOLE

604010212 6.00 EACH 2,100.00 12,600.000990 INLET DROP-TYPE 4

604010220 3.00 EACH 1,950.00 5,850.001000 INLET DROP-SPECIAL DESIGN

604010230 9.00 EACH 2,675.00 24,075.001010 INLET CURB-TYPE 1
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0001 GRADE, GRAVEL, PMS OVERLAY, REMOVE STRUCTURE, DRAINAGE, SIDEWALK,
CURB/GUTTER
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604010240 9.00 EACH 2,855.00 25,695.001020 INLET CURB-TYPE 2

604010245 2.00 EACH 3,225.00 6,450.001030 INLET CURB-TYPE 3

604010247 1.00 EACH 2,655.00 2,655.001040 INLET CURB-TYPE 4

604010514 1.00 EACH 3,695.00 3,695.001050 COMB 48 IN T3 MH-T4 COVER

604010516 2.00 EACH 3,705.00 7,410.001060 COMB 48 IN T3 MH-T5 COVER

604100020 2.00 EACH 2,655.00 5,310.001070 AIR RELEASE VALVE ASSEMBLY

605000010 63.00 EACH 195.00 12,285.001080 TEMPORARY CONCRETE BARRIER RAIL

605000030 986.30 LNFT 60.03 59,207.591090 BARRIER RAIL-CAST IN PLACE-BR

606010023 2.00 EACH 605.00 1,210.001100 ONE-WAY DEPART TERM SECTION

606010030 287.50 LNFT 17.45 5,016.881110 GUARDRAIL-STEEL

606010385 964.90 LNFT 1.80 1,736.821120 REMOVE GUARDRAIL

606010642 1.00 EACH 2,930.00 2,930.001130 GUARDRAIL-OPTIONAL TERM SECT

606011518 4.00 EACH 1,025.00 4,100.001140 TEMPORARY IMPACT ATTENUATOR
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CURB/GUTTER
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606011552 2.00 EACH 17,325.00 34,650.001150 IMPACT ATTENUATOR-6 BAY

607000006 6.00 EACH 227.70 1,366.201160 PANEL-SINGLE CHAIN LINK

607000008 8.00 EACH 368.95 2,951.601170 PANEL-DOUBLE CHAIN LINK

607000050 592.10 LNFT 14.80 8,763.081180 FENCE-CHAIN LINK 6 FT

607000265 20.00 LNFT 34.95 699.001190 GATE-CHAIN LINK DOUBLE

607100551 615.40 LNFT 3.50 2,153.901200 FENCE-TEMPORARY

608010016 (1) LS 55,596.00 55,596.001210 PEDESTRIAN STAIRWAY

608010017 (1) LS 81,386.00 81,386.001220 PEDESTRIAN STAIRWAY-STEEL

608010018 193.30 SQYD 88.60 17,126.381230 SIDEWALK-SPECIAL DESIGN

608010020 5,232.70 SQYD 68.90 360,533.031240 SIDEWALK-CONCRETE 4 IN

608010035 308.50 SQYD 120.80 37,266.801250 SIDEWALK-CONCRETE 4 IN COLORED

608010050 1,867.10 SQYD 80.10 149,554.711260 SIDEWALK-CONCRETE 6 IN

608010052 2,377.40 SQYD 87.90 208,973.461270 SIDEWALK-8 IN

Page 28 of 36

RUSSELL STREET - BROADWAY TO IDAHO

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:September 21, 2017

Contract Description:

01917

(4128016000) NHPBIP-STPUIP-MT 8105(16)
RUSSELL ST - BROADWAY TO IDAHO
(4128020000) STPUIP 8105(20)
RUSSELL ST - IDAHO TO DAKOTA

320 WORKING DAYS

Missoula

Min: Max:

10/03/2017 09:48:11

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 GRADE, GRAVEL, PMS OVERLAY, REMOVE STRUCTURE, DRAINAGE, SIDEWALK,
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SECTION:

608010112 506.30 SQYD 93.95 47,566.891280 DECORATIVE CONCRETE

608010125 82.40 SQYD 320.00 26,368.001290 DETEC WARNING DEVICES-TYPE 1

609010010 1,919.90 LNFT 30.80 59,132.921300 CURB-CONCRETE

609010030 1,739.10 LNFT 20.20 35,129.821310 CURB-CONC MEDIAN TYPE A

609010121 4,110.70 LNFT 30.95 127,226.171320 CURB-SPECIAL DESIGN

609010160 441.20 SQYD 86.55 38,185.861330 GUTTER-CONC VALLEY

609010200 3,392.10 LNFT 34.65 117,536.271340 CURB AND GUTTER-CONC

609010209 283.90 LNFT 12.15 3,449.391350 REMOVE MEDIAN CURB

610010100 764.00 CUYD 29.25 22,347.001360 TOPSOIL

610100101 1.54 ACRE 772.08 1,189.001370 SEEDING AREA NO 1

610100323 0.13 ACRE 3,692.31 480.001380 FERTILIZER-LAWN

610100470 572.00 SQYD 3.87 2,213.641390 SODDING

610100560 1,601.00 SQYD 0.55 880.551400 RIPRAP REVEGETATION
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SECTION:

610100625 (1) LS 146,752.00 146,752.001410 LANDSCAPING

610507010 (1) LS 79,605.00 79,605.001420 IRRIGATION SYSTEM

610590028 111.00 EACH 339.00 37,629.001430 TREE

613100030 10.00 CUYD 205.00 2,050.001440 RIPRAP-CLASS 1 RANDOM

613100050 2,682.10 CUYD 111.00 297,713.101450 RIPRAP-CLASS 3 RANDOM

613100075 860.00 SQYD 205.00 176,300.001460 RIPRAP-GROUTED

614010050 23,892.00 SQFT 100.00 2,389,200.001470 REINFORCED CONCRETE RETAINING WALL

614100020 13.00 SQYD 895.00 11,635.001480 DSN, CNST GRAVITY RET WALL

615010580 5.00 EACH 4,245.00 21,225.001490 TRASH GUARD

616323104 99.00 LNFT 7.00 693.001500 CONDUIT-STEEL 1/2 IN RIGID

616323110 182.00 LNFT 9.10 1,656.201510 CONDUIT-STEEL 1 IN RIGID

616343914 11,172.00 LNFT 4.10 45,805.201520 CONDUIT-PLASTIC 1 1/2 IN

616343920 2,717.00 LNFT 7.70 20,920.901530 CONDUIT-PLASTIC 2 IN

Page 30 of 36

RUSSELL STREET - BROADWAY TO IDAHO

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:September 21, 2017

Contract Description:

01917

(4128016000) NHPBIP-STPUIP-MT 8105(16)
RUSSELL ST - BROADWAY TO IDAHO
(4128020000) STPUIP 8105(20)
RUSSELL ST - IDAHO TO DAKOTA

320 WORKING DAYS

Missoula

Min: Max:

10/03/2017 09:48:11

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 GRADE, GRAVEL, PMS OVERLAY, REMOVE STRUCTURE, DRAINAGE, SIDEWALK,
CURB/GUTTER

SECTION:

616343930 183.00 LNFT 12.65 2,314.951540 CONDUIT-PLASTIC 3 IN

616723003 11.00 EACH 245.00 2,695.001550 JUNCTION BOX

616783007 16.00 EACH 755.00 12,080.001560 PULL BOX-COMPOSITE TYPE 2

616783008 5.00 EACH 880.00 4,400.001570 PULL BOX-COMPOSITE TYPE 3

617000000 43.30 CUYD 1,210.00 52,393.001580 FOUNDATION-CONCRETE

617033414 3,658.00 LNFT 1.40 5,121.201590 CABLE-COPPER 7AWG14-600V

617033614 2,414.00 LNFT 3.00 7,242.001600 CABLE-COPPER 12AWG14-600V

617123106 14,559.00 LNFT 0.76 11,064.841610 CONDUCTOR-COPPER AWG6-600V

617123108 17,692.00 LNFT 0.75 13,269.001620 CONDUCTOR-COPPER AWG8-600V

617123110 15,103.00 LNFT 0.45 6,796.351630 CONDUCTOR-COPPER AWG10-600V

617130066 37.00 EACH 7,000.00 259,000.001640 DECORATIVE LUMINAIRE POLE-TYPE 1

617130067 13.00 EACH 5,600.00 72,800.001650 DECORATIVE LUMINAIRE POLE-TYPE 2

617130070 3.00 EACH 8,545.00 25,635.001660 DECORATIVE LUMINIAIRE POLE-TYPE 3
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0001 GRADE, GRAVEL, PMS OVERLAY, REMOVE STRUCTURE, DRAINAGE, SIDEWALK,
CURB/GUTTER

SECTION:

617233030 2.00 EACH 1,375.00 2,750.001670 CONTROLLER-CAB PEDESTAL TYPE P

617303300 4.00 EACH 2,865.00 11,460.001680 HIGH EFFICACY LUMINAIRE LED

617303302 15.00 EACH 765.00 11,475.001690 UNDERPASS LUMINAIRE LED

617333000 1.00 EACH 1,045.00 1,045.001700 SERV ASSEMBLY-MODIFY

617333198 5.00 EACH 2,150.00 10,750.001710 SERV ASSEMBLY-200 AMP

617503130 25.00 EACH 980.00 24,500.001720 SIG-TRAF 3 COL-1 WAY 12-12-12

617523127 9.00 EACH 1,140.00 10,260.001730 SIG-TRAF 5 COL-1 W 12-12-12-12

617553020 18.00 EACH 865.00 15,570.001740 SIG-PEDESTRIAN TYPE 2

617605081 2.00 EACH 1,255.00 2,510.001750 CONTLR/TRAF-ACTUAT TYPE 8-A

617673100 9.00 EACH 650.00 5,850.001760 SIG STANDARD TYPE 1-100

617673140 1.00 EACH 665.00 665.001770 SIG STANDARD TYPE 1-140

617693906 2.00 EACH 7,455.00 14,910.001780 SIG STANDARD TYPE 2-A-900-6

617693907 3.00 EACH 8,130.00 24,390.001790 SIG STANDARD TYPE 2-A-900-7
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CURB/GUTTER

SECTION:

617713095 1.00 EACH 8,315.00 8,315.001800 SIG STANDARD TYPE 3-A-900-5

617713097 2.00 EACH 9,140.00 18,280.001810 SIG STANDARD TYPE 3-A-900-7

617713099 1.00 EACH 11,615.00 11,615.001820 SIG STANDARD TYPE 3-A-900-9

617733621 8.00 EACH 1,175.00 9,400.001830 REMOVE AND RESET EXISTING POLE

617763500 8.00 EACH 7,000.00 56,000.001840 DETECTOR-RADAR/PRESENCE

617781000 (1) LS 6,526.00 6,526.001850 REMOVE AND SALVAGE MISC ELECTRICAL

617903255 18.00 EACH 1,140.00 20,520.001860 PUSH BUTTON-PEDESTRIAN-TACTILE

617903260 3.00 EACH 7,885.00 23,655.001870 BIKE/PEDESTRIAN COUNTER-TYPE 1

617903265 2.00 EACH 9,070.00 18,140.001880 BIKE/PEDESTRIAN COUNTER-TYPE 2

618030005 720,000.00 UNIT 0.50 360,000.001890 TRAFFIC CONTROL DEVICES CB

618100007 90.00 DAY 1,350.00 121,500.001900 TRAFFIC ACTUATUED TEMPORARY SIGNALS

618110000 (1) LS 1,940.00 1,940.001910 INSTALL, REMOVE CAMERA SYSTEM

619010086 408.70 SQFT 22.20 9,073.141920 SIGNS-ALUM REFL SHEET IV
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619010088 44.00 SQFT 20.40 897.601930 SIGNS-ALUM REFL SHEET IX

619010230 49.00 EACH 50.00 2,450.001940 REMOVE SIGN

619010340 2,450.00 LB 7.40 18,130.001950 POSTS-TUBULAR STEEL-SQ-PERF

619010521 2.00 EACH 18,555.00 37,110.001960 OVERHEAD STR/METAL-CANTILEVER

619010526 1.00 EACH 1,055.00 1,055.001970 REMOVE OVERHEAD STR/METAL-CANTILEVER

619010770 3.00 EACH 510.00 1,530.001980 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

619011179 3.00 EACH 80.00 240.001990 DELINEATOR-FLEX SURF MTD WH

619011180 4.00 EACH 80.00 320.002000 DELINEATOR-FLEX SURF MTD YLW

620010301 14.00 GAL 350.00 4,900.002010 CURB MARKING-YELLOW EPOXY

620011105 84.00 GAL 250.00 21,000.002020 WORDS AND SYMBOLS-WHITE PAINT

620011110 3.00 GAL 250.00 750.002030 WORDS AND SYMBOLS-YELLOW PAINT

620011260 57.00 GAL 350.00 19,950.002040 WORDS AND SYMBOLS-WHITE EPOXY

620011265 2.00 GAL 350.00 700.002050 WORDS AND SYMBOLS-YELLOW EPOXY
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620011311 7.00 GAL 500.00 3,500.002060 WORDS AND SYMBOLS-GREEN EPOXY

620012950 2.20 MILE 200.00 440.002070 TEMPORARY STRIPING

620013000 139.00 GAL 76.00 10,564.002080 STRIPING-WHITE PAINT

620013955 417.00 LNFT 6.00 2,502.002090 REMOVE PAVEMENT MARKINGS

620013960 93.00 GAL 125.00 11,625.002100 STRIPING-WHITE EPOXY

620013965 9.00 GAL 500.00 4,500.002110 STRIPING-BLACK EPOXY

620014000 76.00 GAL 76.00 5,776.002120 STRIPING-YELLOW PAINT

620014960 52.00 GAL 125.00 6,500.002130 STRIPING-YELLOW EPOXY

622011043 2,769.00 SQYD 2.85 7,891.652140 PERM EROSION CONTROL-HIGH SURV

623000155 5.00 EACH 160.00 800.002150 MAILBOX

699010230 65.00 EACH 3,265.00 212,225.002160 SUMP

699010250 16.00 LNFT 470.00 7,520.002170 EXTRA DEPTH SUMP
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$30,517,505.61Section Totals

( ) indicates item is bid as Lump Sum

$30,517,505.61

$30,517,505.61

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $12,168,179.73 99.84% 100.00%

1 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$12,188,264.89 100.00% 100.17%

2 2050 RIVERSIDE CONTRACTING, INC. - MSLA $12,380,553.60 101.58% 101.75%

3 7240 KNIFE RIVER CORPORATION -
YELLOWSTONE

$12,529,448.17 102.80% 102.97%

Vendor Ranking

Contract ID:

HUSON - EAST

MissoulaLetting Date:

Contract Description:

District(s): 170 WORKING DAYS

04917

September 21, 2017
9:00 A.M.

(6137002000) STPS 574-1(2)0
HUSON - EAST

Missoula202 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SCHELLINGER
CONSTRUCTION

CO., INC.

(2) RIVERSIDE
CONTRACTING,

INC. - MSLA

Line
Number

0001 GRADE, GRVL, PMS, DRNG,SIGN., ELECT & PVMT MKGSECTION:

103000000 1,000.00 HOUR 11.50 11,500.00 5.00 5,000.00 20.00 20,000.000010 TRAINING PROGRAM

103500005 (1) LS 3,000.00 3,000.00 500.00 500.00 500.00 500.000020 ESCROW OF BID DOCUMENTS

104030010 100,000.00 UNIT 1.00 100,000.00 1.00 100,000.00 1.00 100,000.000030 MISCELLANEOUS WORK

104030065 22.60 LNFT 1.55 35.03 290.00 6,554.00 350.00 7,910.000040 MISCELLANEOUS ITEMS-LNFT

105080115 173,050.00 CRFT 0.40 69,220.00 0.30 51,915.00 0.50 86,525.000050 FINISH GRADE CONTROL

108000000 (1) LS 5,000.00 5,000.00 500.00 500.00 2,500.00 2,500.000060 CRITICAL PATH SCHEDULE

109200005 (1) LS 1,000,000.00 1,000,000.00 1,230,000.00 1,230,000.00 889,205.30 889,205.300070 MOBILIZATION

202020353 50.10 SQYD 60.00 3,006.00 27.30 1,367.73 45.00 2,254.500080 REMOVE CONCRETE

203020100 278,048.00 CUYD 5.00 1,390,240.00 7.50 2,085,360.00 6.40 1,779,507.200090 EXCAVATION-UNCLASSIFIED

203020200 7,847.00 CUYD 12.00 94,164.00 2.00 15,694.00 7.75 60,814.250100 EXCAVATION-UNCLASS BORROW

203020310 15,262.00 CUYD 16.00 244,192.00 12.00 183,144.00 20.00 305,240.000110 SPECIAL BORROW-NEAT LINE
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0001 GRADE, GRVL, PMS, DRNG,SIGN., ELECT & PVMT MKGSECTION:

203080100 34,614.00 CUYD 4.00 138,456.00 5.50 190,377.00 3.50 121,149.000120 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 110,000.00 110,000.00 81,145.00 81,145.00 55,000.00 55,000.000130 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000140 TEMPORARY EROSION CONTROL

210020170 27.00 MILE 60.00 1,620.00 42.00 1,134.00 30.00 810.000150 TEST TRAILER-TRANSPORT,SETUP

212000000 11.00 STA 1,150.00 12,650.00 520.00 5,720.00 1,200.00 13,200.000160 OBLITERATE ROADWAY

301020268 20,000.00 CUYD 22.00 440,000.00 7.00 140,000.00 17.00 340,000.000170 TRAFFIC GRAVEL

301020340 88,220.00 CUYD 22.00 1,940,840.00 22.00 1,940,840.00 24.00 2,117,280.000180 CRUSHED AGGREGATE COURSE

301020450 1,460.00 CUYD 30.00 43,800.00 47.00 68,620.00 42.00 61,320.000190 SPECIAL BACKFILL

301020625 323,269.00 SQYD 0.35 113,144.15 0.35 113,144.15 0.30 96,980.700200 AGGREGATE TREATMENT

401020048 53,765.00 TON 28.00 1,505,420.00 31.10 1,672,091.50 30.00 1,612,950.000210 PLANT MIX SURF GR S-1/2 IN

401020300 753.00 TON 240.00 180,720.00 236.00 177,708.00 240.00 180,720.000220 HYDRATED LIME

402020092 3,118.00 TON 465.00 1,449,870.00 385.00 1,200,430.00 465.00 1,449,870.000230 ASPHALT CEMENT PG 64-28

402020315 30,716.00 GAL 2.00 61,432.00 1.05 32,251.80 2.00 61,432.000240 EMULSIFIED ASPHALT-TACK COAT

402020320 16,090.00 GAL 3.00 48,270.00 3.70 59,533.00 3.50 56,315.000250 EMULSIFIED ASPHALT-FOG SEAL

402020368 382.90 TON 440.00 168,476.00 450.00 172,305.00 390.00 149,331.000260 EMULSIFIED ASPHALT CRS-2P
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0001 GRADE, GRVL, PMS, DRNG,SIGN., ELECT & PVMT MKGSECTION:

409000010 212,723.00 SQYD 0.55 116,997.65 0.50 106,361.50 0.70 148,906.100270 COVER-TYPE 1

411011130 10.40 MILE 800.00 8,320.00 1,215.00 12,636.00 1,400.00 14,560.000280 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 20.30 MILE 650.00 13,195.00 785.00 15,935.50 1,000.00 20,300.000290 RUMBLE STRIPS

551020030 51.50 CUYD 2,000.00 103,000.00 1,575.00 81,112.50 1,300.00 66,950.000300 CONCRETE-CLASS GENERAL

557010105 90.00 LNFT 145.00 13,050.00 145.00 13,050.00 115.00 10,350.000310 PEDESTRIAN RAIL

603000050 266.00 CUYD 30.00 7,980.00 85.00 22,610.00 42.00 11,172.000320 GRANULAR BEDDING MATERIAL

603010025 6.00 EACH 1,300.00 7,800.00 1,257.00 7,542.00 450.00 2,700.000330 PLUG ENDS AND ABANDON PIPE

603010032 892.00 LNFT 35.00 31,220.00 37.00 33,004.00 40.00 35,680.000340 DRAINAGE PIPE 12 IN

603010040 348.00 LNFT 45.00 15,660.00 41.50 14,442.00 42.00 14,616.000350 DRAINAGE PIPE 18 IN

603010048 742.00 LNFT 65.00 48,230.00 54.90 40,735.80 65.00 48,230.000360 DRAINAGE PIPE 24 IN

603010730 94.00 LNFT 1,350.00 126,900.00 608.25 57,175.50 400.00 37,600.000370 CSP 120 IN

603012020 24.00 LNFT 1,000.00 24,000.00 868.00 20,832.00 1,000.00 24,000.000380 SSPPA 9 FT 4 IN

603012535 26.00 LNFT 85.00 2,210.00 82.50 2,145.00 75.00 1,950.000390 RCP 18 IN CLASS 3

603012540 3,948.00 LNFT 72.00 284,256.00 67.15 265,108.20 58.00 228,984.000400 RCP 18 IN CLASS 4

603012565 444.00 LNFT 85.00 37,740.00 99.60 44,222.40 110.00 48,840.000410 RCP 24 IN CLASS 3
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0001 GRADE, GRVL, PMS, DRNG,SIGN., ELECT & PVMT MKGSECTION:

603012660 38.00 LNFT 125.00 4,750.00 171.35 6,511.30 195.00 7,410.000420 RCP 36 IN

603012925 20.00 LNFT 120.00 2,400.00 105.90 2,118.00 120.00 2,400.000430 RCP IRR 30 IN

603012940 464.00 LNFT 145.00 67,280.00 106.90 49,601.60 145.00 67,280.000440 RCP IRR 36 IN CLASS 3

603013055 68.00 LNFT 135.00 9,180.00 184.75 12,563.00 230.00 15,640.000450 RCP SIPHON 30 IN CLASS 2

603013217 114.00 LNFT 125.00 14,250.00 253.20 28,864.80 275.00 31,350.000460 RCPA 36 IN CL 3

603013338 132.00 LNFT 950.00 125,400.00 795.65 105,025.80 850.00 112,200.000470 REIN CONC BOX 8 X 4

603013532 1.00 EACH 2,500.00 2,500.00 650.00 650.00 2,500.00 2,500.000480 CONNECT TO MAIN

603014242 4.00 EACH 275.00 1,100.00 380.00 1,520.00 250.00 1,000.000490 ADJUST VALVE BOX

603587020 3,355.80 LNFT 14.00 46,981.20 10.00 33,558.00 17.00 57,048.600500 REMOVE PIPE CULVERT

604000100 5.00 EACH 750.00 3,750.00 770.00 3,850.00 540.00 2,700.000510 ADJUST MANHOLE

604010055 1.00 EACH 4,800.00 4,800.00 4,120.00 4,120.00 4,300.00 4,300.000520 MANHOLE-54 IN (1370 MM) TYPE 3

604010085 1.00 EACH 12,500.00 12,500.00 5,550.00 5,550.00 11,000.00 11,000.000530 MANHOLE-84 IN (2100 MM) TYPE 3

604010274 8.00 EACH 3,700.00 29,600.00 2,150.00 17,200.00 1,800.00 14,400.000540 INLET MEDIAN-TYPE 3

605000090 4.00 EACH 800.00 3,200.00 1,750.00 7,000.00 750.00 3,000.000550 CONCRETE BARRIER RAIL

606010030 10,687.50 LNFT 16.50 176,343.75 14.75 157,640.63 17.00 181,687.500560 GUARDRAIL-STEEL

Page 4 of 20

HUSON - EAST

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

202

Tabulation of Bids

Contract Time:September 21, 2017

Contract Description:

04917

(6137002000) STPS 574-1(2)0
HUSON - EAST

170 WORKING DAYS

Missoula

Min: Max:

10/03/2017 09:48:11

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 GRADE, GRVL, PMS, DRNG,SIGN., ELECT & PVMT MKGSECTION:

606010038 362.50 LNFT 21.00 7,612.50 17.00 6,162.50 23.00 8,337.500570 GUARDRAIL-STEEL/LONG POSTS

606010047 62.50 LNFT 45.00 2,812.50 32.00 2,000.00 44.00 2,750.000580 GD RAIL-STL INT RDWY TERM SECT

606010150 2.00 EACH 2,350.00 4,700.00 2,100.00 4,200.00 2,000.00 4,000.000590 GUARDRAIL-STL/BR APPR-TY 1

606010385 3,641.80 LNFT 2.75 10,014.95 2.00 7,283.60 1.50 5,462.700600 REMOVE GUARDRAIL

606010642 41.00 EACH 2,800.00 114,800.00 2,800.00 114,800.00 3,000.00 123,000.000610 GUARDRAIL-OPTIONAL TERM SECT

607000006 12.00 EACH 175.00 2,100.00 227.70 2,732.40 155.00 1,860.000620 PANEL-SINGLE CHAIN LINK

607000008 4.00 EACH 275.00 1,100.00 368.95 1,475.80 210.00 840.000630 PANEL-DOUBLE CHAIN LINK

607000050 5,392.00 LNFT 17.00 91,664.00 14.80 79,801.60 12.00 64,704.000640 FENCE-CHAIN LINK 6 FT

607100098 706.00 LNFT 3.00 2,118.00 2.30 1,623.80 3.00 2,118.000650 FARM FENCE-TYPE F2W F2M-32 IN WW

607100117 323.00 LNFT 3.00 969.00 3.15 1,017.45 3.50 1,130.500660 FARM FENCE-TYPE F1W-47 IN WW

607100143 2,417.00 LNFT 3.10 7,492.70 3.45 8,338.65 3.50 8,459.500670 FARM FENCE-TYPE F2W-47 IN WW

607100149 38,653.00 LNFT 4.25 164,275.25 2.50 96,632.50 3.15 121,756.950680 FARM FENCE-TYPE F3W-32 IN WW

607100155 400.00 LNFT 4.45 1,780.00 2.75 1,100.00 3.50 1,400.000690 FARM FENCE-TYPE F4W-32 IN WW

607100159 1,218.00 LNFT 2.40 2,923.20 2.25 2,740.50 2.00 2,436.000700 FARM FENCE-TYPE FW-SMOOTH

607100219 107.00 LNFT 2.00 214.00 1.80 192.60 2.00 214.000710 FARM FENCE-TYPE F3M
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0001 GRADE, GRVL, PMS, DRNG,SIGN., ELECT & PVMT MKGSECTION:

607100229 4,216.00 LNFT 2.85 12,015.60 1.85 7,799.60 2.00 8,432.000720 FARM FENCE-TYPE F4W

607100241 7,002.00 LNFT 2.75 19,255.50 1.85 12,953.70 2.00 14,004.000730 FARM FENCE-TYPE F4W AND F4M

607100251 755.00 LNFT 3.00 2,265.00 2.50 1,887.50 2.50 1,887.500740 FARM FENCE-TYPE F4M-8 FT POST

607100252 6,106.00 LNFT 2.25 13,738.50 1.75 10,685.50 1.75 10,685.500750 FARM FENCE-TYPE F4M

607100259 1,968.00 LNFT 2.50 4,920.00 2.05 4,034.40 2.00 3,936.000760 FARM FENCE-TYPE F5W

607100262 675.00 LNFT 3.25 2,193.75 3.05 2,058.75 3.00 2,025.000770 FARM FENCE-TYPE F5W-8 FT POST

607100281 2,862.00 LNFT 2.50 7,155.00 2.00 5,724.00 2.00 5,724.000780 FARM FENCE-TYPE F5M

607100321 2,640.00 LNFT 4.50 11,880.00 4.50 11,880.00 3.00 7,920.000790 FARM FENCE-TYPE FW-48 IN WW

607100360 172.00 EACH 160.00 27,520.00 125.00 21,500.00 130.00 22,360.000800 FARM FENCE-PANEL/SINGLE FW

607100380 130.00 EACH 210.00 27,300.00 175.00 22,750.00 185.00 24,050.000810 FARM FENCE-PANEL/DOUBLE FW

607100430 124.00 LNFT 9.00 1,116.00 6.30 781.20 7.00 868.000820 FARM GATE-WIRE-TYPE G-2

607100440 48.00 LNFT 24.00 1,152.00 19.75 948.00 21.00 1,008.000830 FARM GATE-METAL-TYPE G-3

607100551 36,725.00 LNFT 1.10 40,397.50 1.25 45,906.25 1.50 55,087.500840 FENCE-TEMPORARY

607100720 85.00 EACH 34.00 2,890.00 30.00 2,550.00 52.00 4,420.000850 DEADMAN

607150131 9.00 EACH 600.00 5,400.00 600.00 5,400.00 52.00 468.000860 RESET GATE
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0001 GRADE, GRVL, PMS, DRNG,SIGN., ELECT & PVMT MKGSECTION:

608010100 91.30 SQYD 60.00 5,478.00 90.00 8,217.00 78.00 7,121.400870 CONCRETE 4 IN

608010125 92.20 SQYD 450.00 41,490.00 380.00 35,036.00 350.00 32,270.000880 DETEC WARNING DEVICES-TYPE 1

609010010 345.20 LNFT 20.00 6,904.00 17.00 5,868.40 37.00 12,772.400890 CURB-CONCRETE

609010203 264.70 LNFT 10.00 2,647.00 5.00 1,323.50 7.00 1,852.900900 REMOVE CURB

610100101 43.40 ACRE 300.00 13,020.00 535.00 23,219.00 575.00 24,955.000910 SEEDING AREA NO 1

610100102 27.90 ACRE 950.00 26,505.00 1,089.00 30,383.10 1,200.00 33,480.000920 SEEDING AREA NO 2

610100103 20.00 ACRE 250.00 5,000.00 298.00 5,960.00 325.00 6,500.000930 SEEDING AREA NO 3

610100326 43.40 ACRE 90.00 3,906.00 150.00 6,510.00 160.00 6,944.000940 FERTILIZING AREA NO 1

610100555 63.40 ACRE 45.00 2,853.00 130.00 8,242.00 140.00 8,876.000950 CONDITION SEEDBED SURFACE

610100565 4,334.00 SQYD 2.75 11,918.50 4.00 17,336.00 4.25 18,419.500960 EROSION CONTROL BLANKET-HIGH-PERFORM

610220100 27.90 ACRE 4,600.00 128,340.00 3,040.00 84,816.00 3,300.00 92,070.000970 MULCH

613100030 69.00 CUYD 115.00 7,935.00 95.00 6,555.00 60.00 4,140.000980 RIPRAP-CLASS 1 RANDOM

614100014 13.30 SQYD 400.00 5,320.00 750.00 9,975.00 500.00 6,650.000990 DESIGN, CONST RETAINING WALL

615010580 2.00 EACH 1,050.00 2,100.00 830.00 1,660.00 1,000.00 2,000.001000 TRASH GUARD

617000000 1.00 CUYD 1,250.00 1,250.00 2,910.00 2,910.00 3,500.00 3,500.001010 FOUNDATION-CONCRETE
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0001 GRADE, GRVL, PMS, DRNG,SIGN., ELECT & PVMT MKGSECTION:

617573070 1.00 EACH 7,200.00 7,200.00 8,478.00 8,478.00 10,000.00 10,000.001020 RECTANGULAR RAPID FLASHING BEACON

617673200 2.00 EACH 975.00 1,950.00 1,334.00 2,668.00 1,600.00 3,200.001030 SIG STANDARD TYPE 1-200

617903255 2.00 EACH 1,100.00 2,200.00 1,297.00 2,594.00 1,500.00 3,000.001040 PUSH BUTTON-PEDESTRIAN-TACTILE

618030005 600,000.00 UNIT 0.70 420,000.00 0.63 378,000.00 0.65 390,000.001050 TRAFFIC CONTROL DEVICES CB

619010058 87.00 SQFT 23.00 2,001.00 22.00 1,914.00 23.00 2,001.001060 SIGNS-ALUM SHEET INCR IV

619010086 555.70 SQFT 25.00 13,892.50 17.50 9,724.75 23.00 12,781.101070 SIGNS-ALUM REFL SHEET IV

619010088 221.40 SQFT 24.00 5,313.60 18.00 3,985.20 22.00 4,870.801080 SIGNS-ALUM REFL SHEET IX

619010230 83.00 EACH 45.00 3,735.00 20.00 1,660.00 57.00 4,731.001090 REMOVE SIGN

619010240 4.00 EACH 200.00 800.00 200.00 800.00 140.00 560.001100 REMOVE SIGN-GUIDE

619010300 70.70 LB 6.00 424.20 7.75 547.93 5.00 353.501110 POSTS-TUBULAR STEEL

619010310 192.80 LB 4.00 771.20 2.50 482.00 4.00 771.201120 POSTS-STEEL U SIGN

619010480 1,192.00 LNFT 11.00 13,112.00 8.50 10,132.00 11.00 13,112.001130 POLES-TREATED WOOD 4 IN

619010490 200.00 LNFT 13.00 2,600.00 9.50 1,900.00 11.00 2,200.001140 POLES-TREATED WOOD 5 IN

619010740 1.00 EACH 1,000.00 1,000.00 1,300.00 1,300.00 960.00 960.001150 FRANG SIGN POST BKWY-3 IN RD (76 MM)

619011010 385.00 EACH 24.50 9,432.50 18.00 6,930.00 23.00 8,855.001160 DELINEATOR DES A
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0001 GRADE, GRVL, PMS, DRNG,SIGN., ELECT & PVMT MKGSECTION:

619011030 35.00 EACH 25.00 875.00 23.00 805.00 28.00 980.001170 DELINEATOR DES C

619011040 52.00 EACH 30.00 1,560.00 24.00 1,248.00 28.00 1,456.001180 DELINEATOR DES D

619011060 97.00 EACH 26.50 2,570.50 20.00 1,940.00 25.00 2,425.001190 DELINEATOR DES F

620011105 12.00 GAL 150.00 1,800.00 200.00 2,400.00 210.00 2,520.001200 WORDS AND SYMBOLS-WHITE PAINT

620011110 16.00 GAL 150.00 2,400.00 200.00 3,200.00 210.00 3,360.001210 WORDS AND SYMBOLS-YELLOW PAINT

620011260 8.00 GAL 250.00 2,000.00 350.00 2,800.00 365.00 2,920.001220 WORDS AND SYMBOLS-WHITE EPOXY

620011265 10.00 GAL 250.00 2,500.00 350.00 3,500.00 365.00 3,650.001230 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 11.00 MILE 450.00 4,950.00 200.00 2,200.00 210.00 2,310.001240 TEMPORARY STRIPING

620013000 834.00 GAL 30.00 25,020.00 25.00 20,850.00 26.00 21,684.001250 STRIPING-WHITE PAINT

620013960 556.00 GAL 65.00 36,140.00 59.00 32,804.00 62.00 34,472.001260 STRIPING-WHITE EPOXY

620014000 543.00 GAL 30.00 16,290.00 25.00 13,575.00 26.00 14,118.001270 STRIPING-YELLOW PAINT

620014960 362.00 GAL 65.00 23,530.00 59.00 21,358.00 62.00 22,444.001280 STRIPING-YELLOW EPOXY

622011084 176,160.00 SQYD 1.20 211,392.00 1.05 184,968.00 1.25 220,200.001290 GEOTEXTILE STABILIZATION

623000155 57.00 EACH 135.00 7,695.00 225.00 12,825.00 165.00 9,405.001300 MAILBOX

699010460 11.00 EACH 585.00 6,435.00 835.00 9,185.00 750.00 8,250.001310 BENCH
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$12,380,553.60$12,168,179.73 $12,188,264.89Section Totals

( ) indicates item is bid as Lump Sum

$12,188,264.89$12,168,179.73 $12,380,553.60

$12,168,179.73

Contract Item Totals

$12,188,264.89 12,380,553.60Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) KNIFE RIVER
CORPORATION -
YELLOWSTONE

Line
Number

0001 GRADE, GRVL, PMS, DRNG,SIGN., ELECT & PVMT MKGSECTION:

103000000 1,000.00 HOUR 35.00 35,000.000010 TRAINING PROGRAM

103500005 (1) LS 1,200.00 1,200.000020 ESCROW OF BID DOCUMENTS

104030010 100,000.00 UNIT 1.00 100,000.000030 MISCELLANEOUS WORK

104030065 22.60 LNFT 550.00 12,430.000040 MISCELLANEOUS ITEMS-LNFT

105080115 173,050.00 CRFT 0.40 69,220.000050 FINISH GRADE CONTROL

108000000 (1) LS 1,500.00 1,500.000060 CRITICAL PATH SCHEDULE

109200005 (1) LS 1,155,000.00 1,155,000.000070 MOBILIZATION

202020353 50.10 SQYD 20.00 1,002.000080 REMOVE CONCRETE

203020100 278,048.00 CUYD 7.50 2,085,360.000090 EXCAVATION-UNCLASSIFIED

203020200 7,847.00 CUYD 9.40 73,761.800100 EXCAVATION-UNCLASS BORROW

203020310 15,262.00 CUYD 10.00 152,620.000110 SPECIAL BORROW-NEAT LINE
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0001 GRADE, GRVL, PMS, DRNG,SIGN., ELECT & PVMT MKGSECTION:

203080100 34,614.00 CUYD 5.00 173,070.000120 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 75,000.00 75,000.000130 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.000140 TEMPORARY EROSION CONTROL

210020170 27.00 MILE 20.00 540.000150 TEST TRAILER-TRANSPORT,SETUP

212000000 11.00 STA 1,260.00 13,860.000160 OBLITERATE ROADWAY

301020268 20,000.00 CUYD 7.50 150,000.000170 TRAFFIC GRAVEL

301020340 88,220.00 CUYD 22.00 1,940,840.000180 CRUSHED AGGREGATE COURSE

301020450 1,460.00 CUYD 30.00 43,800.000190 SPECIAL BACKFILL

301020625 323,269.00 SQYD 0.26 84,049.940200 AGGREGATE TREATMENT

401020048 53,765.00 TON 30.80 1,655,962.000210 PLANT MIX SURF GR S-1/2 IN

401020300 753.00 TON 244.00 183,732.000220 HYDRATED LIME

402020092 3,118.00 TON 447.25 1,394,525.500230 ASPHALT CEMENT PG 64-28

402020315 30,716.00 GAL 1.35 41,466.600240 EMULSIFIED ASPHALT-TACK COAT

402020320 16,090.00 GAL 3.70 59,533.000250 EMULSIFIED ASPHALT-FOG SEAL

402020368 382.90 TON 520.00 199,108.000260 EMULSIFIED ASPHALT CRS-2P
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0001 GRADE, GRVL, PMS, DRNG,SIGN., ELECT & PVMT MKGSECTION:

409000010 212,723.00 SQYD 0.60 127,633.800270 COVER-TYPE 1

411011130 10.40 MILE 1,050.00 10,920.000280 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 20.30 MILE 650.00 13,195.000290 RUMBLE STRIPS

551020030 51.50 CUYD 1,575.00 81,112.500300 CONCRETE-CLASS GENERAL

557010105 90.00 LNFT 145.00 13,050.000310 PEDESTRIAN RAIL

603000050 266.00 CUYD 40.00 10,640.000320 GRANULAR BEDDING MATERIAL

603010025 6.00 EACH 475.00 2,850.000330 PLUG ENDS AND ABANDON PIPE

603010032 892.00 LNFT 50.00 44,600.000340 DRAINAGE PIPE 12 IN

603010040 348.00 LNFT 40.00 13,920.000350 DRAINAGE PIPE 18 IN

603010048 742.00 LNFT 75.00 55,650.000360 DRAINAGE PIPE 24 IN

603010730 94.00 LNFT 375.00 35,250.000370 CSP 120 IN

603012020 24.00 LNFT 1,540.00 36,960.000380 SSPPA 9 FT 4 IN

603012535 26.00 LNFT 155.00 4,030.000390 RCP 18 IN CLASS 3

603012540 3,948.00 LNFT 84.00 331,632.000400 RCP 18 IN CLASS 4

603012565 444.00 LNFT 120.00 53,280.000410 RCP 24 IN CLASS 3
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0001 GRADE, GRVL, PMS, DRNG,SIGN., ELECT & PVMT MKGSECTION:

603012660 38.00 LNFT 243.00 9,234.000420 RCP 36 IN

603012925 20.00 LNFT 150.00 3,000.000430 RCP IRR 30 IN

603012940 464.00 LNFT 180.00 83,520.000440 RCP IRR 36 IN CLASS 3

603013055 68.00 LNFT 225.00 15,300.000450 RCP SIPHON 30 IN CLASS 2

603013217 114.00 LNFT 320.00 36,480.000460 RCPA 36 IN CL 3

603013338 132.00 LNFT 930.00 122,760.000470 REIN CONC BOX 8 X 4

603013532 1.00 EACH 1,770.00 1,770.000480 CONNECT TO MAIN

603014242 4.00 EACH 300.00 1,200.000490 ADJUST VALVE BOX

603587020 3,355.80 LNFT 8.00 26,846.400500 REMOVE PIPE CULVERT

604000100 5.00 EACH 440.00 2,200.000510 ADJUST MANHOLE

604010055 1.00 EACH 6,000.00 6,000.000520 MANHOLE-54 IN (1370 MM) TYPE 3

604010085 1.00 EACH 10,000.00 10,000.000530 MANHOLE-84 IN (2100 MM) TYPE 3

604010274 8.00 EACH 2,500.00 20,000.000540 INLET MEDIAN-TYPE 3

605000090 4.00 EACH 1,750.00 7,000.000550 CONCRETE BARRIER RAIL

606010030 10,687.50 LNFT 14.75 157,640.630560 GUARDRAIL-STEEL
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0001 GRADE, GRVL, PMS, DRNG,SIGN., ELECT & PVMT MKGSECTION:

606010038 362.50 LNFT 17.00 6,162.500570 GUARDRAIL-STEEL/LONG POSTS

606010047 62.50 LNFT 32.00 2,000.000580 GD RAIL-STL INT RDWY TERM SECT

606010150 2.00 EACH 2,100.00 4,200.000590 GUARDRAIL-STL/BR APPR-TY 1

606010385 3,641.80 LNFT 2.00 7,283.600600 REMOVE GUARDRAIL

606010642 41.00 EACH 2,800.00 114,800.000610 GUARDRAIL-OPTIONAL TERM SECT

607000006 12.00 EACH 227.70 2,732.400620 PANEL-SINGLE CHAIN LINK

607000008 4.00 EACH 368.95 1,475.800630 PANEL-DOUBLE CHAIN LINK

607000050 5,392.00 LNFT 14.80 79,801.600640 FENCE-CHAIN LINK 6 FT

607100098 706.00 LNFT 3.15 2,223.900650 FARM FENCE-TYPE F2W F2M-32 IN WW

607100117 323.00 LNFT 3.55 1,146.650660 FARM FENCE-TYPE F1W-47 IN WW

607100143 2,417.00 LNFT 3.45 8,338.650670 FARM FENCE-TYPE F2W-47 IN WW

607100149 38,653.00 LNFT 2.81 108,614.930680 FARM FENCE-TYPE F3W-32 IN WW

607100155 400.00 LNFT 3.45 1,380.000690 FARM FENCE-TYPE F4W-32 IN WW

607100159 1,218.00 LNFT 2.11 2,569.980700 FARM FENCE-TYPE FW-SMOOTH

607100219 107.00 LNFT 1.70 181.900710 FARM FENCE-TYPE F3M
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0001 GRADE, GRVL, PMS, DRNG,SIGN., ELECT & PVMT MKGSECTION:

607100229 4,216.00 LNFT 2.05 8,642.800720 FARM FENCE-TYPE F4W

607100241 7,002.00 LNFT 1.95 13,653.900730 FARM FENCE-TYPE F4W AND F4M

607100251 755.00 LNFT 2.04 1,540.200740 FARM FENCE-TYPE F4M-8 FT POST

607100252 6,106.00 LNFT 1.80 10,990.800750 FARM FENCE-TYPE F4M

607100259 1,968.00 LNFT 2.23 4,388.640760 FARM FENCE-TYPE F5W

607100262 675.00 LNFT 2.40 1,620.000770 FARM FENCE-TYPE F5W-8 FT POST

607100281 2,862.00 LNFT 1.90 5,437.800780 FARM FENCE-TYPE F5M

607100321 2,640.00 LNFT 3.52 9,292.800790 FARM FENCE-TYPE FW-48 IN WW

607100360 172.00 EACH 150.00 25,800.000800 FARM FENCE-PANEL/SINGLE FW

607100380 130.00 EACH 180.00 23,400.000810 FARM FENCE-PANEL/DOUBLE FW

607100430 124.00 LNFT 10.00 1,240.000820 FARM GATE-WIRE-TYPE G-2

607100440 48.00 LNFT 22.00 1,056.000830 FARM GATE-METAL-TYPE G-3

607100551 36,725.00 LNFT 0.75 27,543.750840 FENCE-TEMPORARY

607100720 85.00 EACH 40.00 3,400.000850 DEADMAN

607150131 9.00 EACH 150.00 1,350.000860 RESET GATE
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0001 GRADE, GRVL, PMS, DRNG,SIGN., ELECT & PVMT MKGSECTION:

608010100 91.30 SQYD 200.00 18,260.000870 CONCRETE 4 IN

608010125 92.20 SQYD 450.00 41,490.000880 DETEC WARNING DEVICES-TYPE 1

609010010 345.20 LNFT 15.00 5,178.000890 CURB-CONCRETE

609010203 264.70 LNFT 7.00 1,852.900900 REMOVE CURB

610100101 43.40 ACRE 535.00 23,219.000910 SEEDING AREA NO 1

610100102 27.90 ACRE 1,089.00 30,383.100920 SEEDING AREA NO 2

610100103 20.00 ACRE 298.00 5,960.000930 SEEDING AREA NO 3

610100326 43.40 ACRE 150.00 6,510.000940 FERTILIZING AREA NO 1

610100555 63.40 ACRE 130.00 8,242.000950 CONDITION SEEDBED SURFACE

610100565 4,334.00 SQYD 3.89 16,859.260960 EROSION CONTROL BLANKET-HIGH-PERFORM

610220100 27.90 ACRE 3,039.40 84,799.260970 MULCH

613100030 69.00 CUYD 130.00 8,970.000980 RIPRAP-CLASS 1 RANDOM

614100014 13.30 SQYD 1,100.00 14,630.000990 DESIGN, CONST RETAINING WALL

615010580 2.00 EACH 1,100.00 2,200.001000 TRASH GUARD

617000000 1.00 CUYD 1,750.00 1,750.001010 FOUNDATION-CONCRETE
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0001 GRADE, GRVL, PMS, DRNG,SIGN., ELECT & PVMT MKGSECTION:

617573070 1.00 EACH 9,595.00 9,595.001020 RECTANGULAR RAPID FLASHING BEACON

617673200 2.00 EACH 1,250.00 2,500.001030 SIG STANDARD TYPE 1-200

617903255 2.00 EACH 900.00 1,800.001040 PUSH BUTTON-PEDESTRIAN-TACTILE

618030005 600,000.00 UNIT 0.63 378,000.001050 TRAFFIC CONTROL DEVICES CB

619010058 87.00 SQFT 22.00 1,914.001060 SIGNS-ALUM SHEET INCR IV

619010086 555.70 SQFT 17.50 9,724.751070 SIGNS-ALUM REFL SHEET IV

619010088 221.40 SQFT 18.00 3,985.201080 SIGNS-ALUM REFL SHEET IX

619010230 83.00 EACH 20.00 1,660.001090 REMOVE SIGN

619010240 4.00 EACH 200.00 800.001100 REMOVE SIGN-GUIDE

619010300 70.70 LB 7.75 547.931110 POSTS-TUBULAR STEEL

619010310 192.80 LB 2.50 482.001120 POSTS-STEEL U SIGN

619010480 1,192.00 LNFT 8.50 10,132.001130 POLES-TREATED WOOD 4 IN

619010490 200.00 LNFT 9.50 1,900.001140 POLES-TREATED WOOD 5 IN

619010740 1.00 EACH 1,300.00 1,300.001150 FRANG SIGN POST BKWY-3 IN RD (76 MM)

619011010 385.00 EACH 18.00 6,930.001160 DELINEATOR DES A
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0001 GRADE, GRVL, PMS, DRNG,SIGN., ELECT & PVMT MKGSECTION:

619011030 35.00 EACH 23.00 805.001170 DELINEATOR DES C

619011040 52.00 EACH 24.00 1,248.001180 DELINEATOR DES D

619011060 97.00 EACH 20.00 1,940.001190 DELINEATOR DES F

620011105 12.00 GAL 200.00 2,400.001200 WORDS AND SYMBOLS-WHITE PAINT

620011110 16.00 GAL 200.00 3,200.001210 WORDS AND SYMBOLS-YELLOW PAINT

620011260 8.00 GAL 350.00 2,800.001220 WORDS AND SYMBOLS-WHITE EPOXY

620011265 10.00 GAL 350.00 3,500.001230 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 11.00 MILE 200.00 2,200.001240 TEMPORARY STRIPING

620013000 834.00 GAL 25.00 20,850.001250 STRIPING-WHITE PAINT

620013960 556.00 GAL 59.00 32,804.001260 STRIPING-WHITE EPOXY

620014000 543.00 GAL 25.00 13,575.001270 STRIPING-YELLOW PAINT

620014960 362.00 GAL 59.00 21,358.001280 STRIPING-YELLOW EPOXY

622011084 176,160.00 SQYD 1.00 176,160.001290 GEOTEXTILE STABILIZATION

623000155 57.00 EACH 225.00 12,825.001300 MAILBOX

699010460 11.00 EACH 835.00 9,185.001310 BENCH
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$12,529,448.17Section Totals

( ) indicates item is bid as Lump Sum

$12,529,448.17

$12,529,448.17

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,266,716.30 99.50% 100.00%

1 4364 SANDRY CONSTRUCTION COMPANY,
INC.

$1,273,064.80 100.00% 100.50%

2 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$1,312,947.25 103.13% 103.65%

3 6259 KNIFE RIVER CORPORATION - MSLA $1,320,905.93 103.76% 104.28%

4 2362 L.H.C., INCORPORATED $1,428,712.00 112.23% 112.79%

5 2050 RIVERSIDE CONTRACTING, INC. - MSLA $1,506,243.95 118.32% 118.91%

6 4343 HELENA SAND & GRAVEL, INC. $1,535,193.69 120.59% 121.19%

Vendor Ranking

Contract ID:

SF 139 -TURN LANES NW OF POLSON

MissoulaLetting Date:

Contract Description:

District(s): 40 WORKING DAYS

05917

September 21, 2017
9:00 A.M.

(8646168000) HSIP 5-2(168)64
SF 139 -TURN LANES NW OF POLSON

Lake203 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SANDRY
CONSTRUCTION
COMPANY, INC.

(2) SCHELLINGER
CONSTRUCTION

CO., INC.

Line
Number

0001 ROADWAY AND ROADSIDE SAFETY IMPROVEMENTSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

105080115 8,700.00 CRFT 0.75 6,525.00 1.25 10,875.00 1.00 8,700.000020 FINISH GRADE CONTROL

109200005 (1) LS 135,000.00 135,000.00 77,000.00 77,000.00 300,000.00 300,000.000030 MOBILIZATION

203020375 19,740.00 CUYD 10.00 197,400.00 12.10 238,854.00 7.70 151,998.000040 EMBANKMENT IN PLACE

203080100 3,298.00 CUYD 9.00 29,682.00 15.00 49,470.00 8.10 26,713.800050 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 15,000.00 15,000.00 9,499.00 9,499.00 10,250.00 10,250.000060 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL

212000000 2.00 STA 1,000.00 2,000.00 1,726.00 3,452.00 875.00 1,750.000080 OBLITERATE ROADWAY

301020340 10,219.00 CUYD 32.00 327,008.00 27.50 281,022.50 27.85 284,599.150090 CRUSHED AGGREGATE COURSE

301020416 300.00 CUYD 32.00 9,600.00 29.00 8,700.00 33.65 10,095.000100 SHOULDER GRAVEL

301020625 15,417.00 SQYD 0.50 7,708.50 0.50 7,708.50 0.30 4,625.100110 AGGREGATE TREATMENT
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0001 ROADWAY AND ROADSIDE SAFETY IMPROVEMENTSECTION:

401020062 3,435.00 TON 80.00 274,800.00 90.00 309,150.00 70.00 240,450.000120 COMMERCIAL MIX-1/2 IN-PG 64-28

402020315 1,539.00 GAL 3.60 5,540.40 2.50 3,847.50 3.50 5,386.500130 EMULSIFIED ASPHALT-TACK COAT

402020368 43.00 TON 475.00 20,425.00 615.00 26,445.00 775.00 33,325.000140 EMULSIFIED ASPHALT CRS-2P

409000000 1.20 CRMI 1,500.00 1,800.00 2,140.00 2,568.00 1,125.00 1,350.000150 FINAL SWEEP AND BROOM

409000010 23,962.00 SQYD 1.25 29,952.50 1.40 33,546.80 0.75 17,971.500160 COVER-TYPE 1

411011135 1.20 MILE 1,350.00 1,620.00 1,873.00 2,247.60 2,320.00 2,784.000170 RUMBLE STRIPS

603010020 18.00 CUYD 305.00 5,490.00 295.00 5,310.00 174.50 3,141.000180 FILL AND ABANDON PIPE

603010040 132.00 LNFT 45.00 5,940.00 42.00 5,544.00 47.50 6,270.000190 DRAINAGE PIPE 18 IN

603010048 320.00 LNFT 60.00 19,200.00 54.00 17,280.00 55.75 17,840.000200 DRAINAGE PIPE 24 IN

603010522 22.00 LNFT 90.00 1,980.00 53.00 1,166.00 151.00 3,322.000210 CSP 18 IN 0.064

603010532 42.00 LNFT 95.00 3,990.00 54.00 2,268.00 162.75 6,835.500220 CSP 24 IN 0.064

603012540 58.00 LNFT 85.00 4,930.00 82.00 4,756.00 73.50 4,263.000230 RCP 18 IN CLASS 4

603016150 12.00 LNFT 80.00 960.00 60.00 720.00 73.25 879.000240 RELAY PIPE CULVERT

603587020 69.50 LNFT 20.00 1,390.00 27.00 1,876.50 51.00 3,544.500250 REMOVE PIPE CULVERT

604010273 1.00 EACH 3,500.00 3,500.00 2,277.00 2,277.00 1,855.00 1,855.000260 INLET MEDIAN-TYPE 2
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0001 ROADWAY AND ROADSIDE SAFETY IMPROVEMENTSECTION:

606010030 1,725.00 LNFT 18.00 31,050.00 21.50 37,087.50 20.00 34,500.000270 GUARDRAIL-STEEL

606010385 212.50 LNFT 3.00 637.50 3.00 637.50 3.00 637.500280 REMOVE GUARDRAIL

606010642 3.00 EACH 2,700.00 8,100.00 3,531.00 10,593.00 3,300.00 9,900.000290 GUARDRAIL-OPTIONAL TERM SECT

607100229 1,550.00 LNFT 2.25 3,487.50 3.00 4,650.00 2.85 4,417.500300 FARM FENCE-TYPE F4W

607100360 1.00 EACH 150.00 150.00 166.00 166.00 150.00 150.000310 FARM FENCE-PANEL/SINGLE FW

607100380 6.00 EACH 200.00 1,200.00 294.00 1,764.00 400.00 2,400.000320 FARM FENCE-PANEL/DOUBLE FW

607100430 16.00 LNFT 6.75 108.00 7.50 120.00 8.00 128.000330 FARM GATE-WIRE-TYPE G-2

610100101 5.10 ACRE 390.00 1,989.00 696.00 3,549.60 380.00 1,938.000340 SEEDING AREA NO 1

610100102 1.00 ACRE 980.00 980.00 1,091.00 1,091.00 1,055.00 1,055.000350 SEEDING AREA NO 2

610100326 5.10 ACRE 150.00 765.00 107.00 545.70 100.00 510.000360 FERTILIZING AREA NO 1

610100555 5.10 ACRE 125.00 637.50 107.00 545.70 100.00 510.000370 CONDITION SEEDBED SURFACE

610220100 1.00 ACRE 5,900.00 5,900.00 12,840.00 12,840.00 10,950.00 10,950.000380 MULCH

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000390 TRAFFIC CONTROL-FIXED

618030080 (1) LS 50,000.00 50,000.00 48,000.00 48,000.00 55,760.00 55,760.000400 TRAFFIC CONTROL

619010086 126.10 SQFT 24.00 3,026.40 29.00 3,656.90 22.50 2,837.250410 SIGNS-ALUM REFL SHEET IV
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0001 ROADWAY AND ROADSIDE SAFETY IMPROVEMENTSECTION:

619010230 7.00 EACH 70.00 490.00 37.50 262.50 30.00 210.000420 REMOVE SIGN

619010300 174.00 LB 9.00 1,566.00 9.00 1,566.00 8.50 1,479.000430 POSTS-TUBULAR STEEL

619010310 20.00 LB 7.00 140.00 8.00 160.00 3.00 60.000440 POSTS-STEEL U SIGN

619010480 126.00 LNFT 7.00 882.00 12.00 1,512.00 10.00 1,260.000450 POLES-TREATED WOOD 4 IN

619010490 16.00 LNFT 13.00 208.00 16.00 256.00 11.00 176.000460 POLES-TREATED WOOD 5 IN

619010740 2.00 EACH 1,000.00 2,000.00 1,600.00 3,200.00 1,150.00 2,300.000470 FRANG SIGN POST BKWY-3 IN RD (76 MM)

619011010 16.00 EACH 25.00 400.00 29.00 464.00 20.00 320.000480 DELINEATOR DES A

619011040 4.00 EACH 30.00 120.00 31.00 124.00 27.00 108.000490 DELINEATOR DES D

620011105 5.00 GAL 200.00 1,000.00 268.00 1,340.00 250.00 1,250.000500 WORDS AND SYMBOLS-WHITE PAINT

620011110 6.00 GAL 150.00 900.00 268.00 1,608.00 250.00 1,500.000510 WORDS AND SYMBOLS-YELLOW PAINT

620011260 9.00 GAL 325.00 2,925.00 375.00 3,375.00 350.00 3,150.000520 WORDS AND SYMBOLS-WHITE EPOXY

620011265 8.00 GAL 320.00 2,560.00 375.00 3,000.00 350.00 2,800.000530 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 1.20 MILE 1,000.00 1,200.00 1,070.00 1,284.00 1,000.00 1,200.000540 TEMPORARY STRIPING

620013000 45.00 GAL 100.00 4,500.00 54.00 2,430.00 50.00 2,250.000550 STRIPING-WHITE PAINT

620013960 41.00 GAL 80.00 3,280.00 80.00 3,280.00 75.00 3,075.000560 STRIPING-WHITE EPOXY
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0001 ROADWAY AND ROADSIDE SAFETY IMPROVEMENTSECTION:

620014000 47.00 GAL 80.00 3,760.00 54.00 2,538.00 50.00 2,350.000570 STRIPING-YELLOW PAINT

620014960 53.00 GAL 85.00 4,505.00 80.00 4,240.00 75.00 3,975.000580 STRIPING-YELLOW EPOXY

622011084 5,279.00 SQYD 2.00 10,558.00 1.00 5,279.00 1.05 5,542.950590 GEOTEXTILE STABILIZATION

623000155 1.00 EACH 250.00 250.00 316.00 316.00 300.00 300.000600 MAILBOX

$1,312,947.25$1,266,716.30 $1,273,064.80Section Totals

( ) indicates item is bid as Lump Sum

$1,273,064.80$1,266,716.30 $1,312,947.25

$1,266,716.30

Contract Item Totals

$1,273,064.80 1,312,947.25Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) KNIFE RIVER
CORPORATION -

MSLA

(4) L.H.C.,
INCORPORATED

(5) RIVERSIDE
CONTRACTING,

INC. - MSLA

Line
Number

0001 ROADWAY AND ROADSIDE SAFETY IMPROVEMENTSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

105080115 8,700.00 CRFT 0.15 1,305.00 0.35 3,045.00 1.25 10,875.000020 FINISH GRADE CONTROL

109200005 (1) LS 80,049.86 80,049.86 114,792.77 114,792.77 230,000.00 230,000.000030 MOBILIZATION

203020375 19,740.00 CUYD 13.00 256,620.00 9.36 184,766.40 15.00 296,100.000040 EMBANKMENT IN PLACE

203080100 3,298.00 CUYD 14.50 47,821.00 9.35 30,836.30 7.00 23,086.000050 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 15,000.00 15,000.00 20,958.57 20,958.57 20,000.00 20,000.000060 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL

212000000 2.00 STA 2,100.00 4,200.00 889.42 1,778.84 2,700.00 5,400.000080 OBLITERATE ROADWAY

301020340 10,219.00 CUYD 29.00 296,351.00 36.44 372,380.36 27.50 281,022.500090 CRUSHED AGGREGATE COURSE

301020416 300.00 CUYD 34.00 10,200.00 50.89 15,267.00 30.00 9,000.000100 SHOULDER GRAVEL

301020625 15,417.00 SQYD 0.45 6,937.65 0.46 7,091.82 0.35 5,395.950110 AGGREGATE TREATMENT
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0001 ROADWAY AND ROADSIDE SAFETY IMPROVEMENTSECTION:

401020062 3,435.00 TON 81.00 278,235.00 91.00 312,585.00 80.00 274,800.000120 COMMERCIAL MIX-1/2 IN-PG 64-28

402020315 1,539.00 GAL 2.00 3,078.00 4.03 6,202.17 2.00 3,078.000130 EMULSIFIED ASPHALT-TACK COAT

402020368 43.00 TON 600.00 25,800.00 691.79 29,746.97 390.00 16,770.000140 EMULSIFIED ASPHALT CRS-2P

409000000 1.20 CRMI 2,300.00 2,760.00 648.52 778.22 1,550.00 1,860.000150 FINAL SWEEP AND BROOM

409000010 23,962.00 SQYD 1.44 34,505.28 1.50 35,943.00 1.25 29,952.500160 COVER-TYPE 1

411011135 1.20 MILE 1,317.58 1,581.10 1,784.53 2,141.44 1,800.00 2,160.000170 RUMBLE STRIPS

603010020 18.00 CUYD 225.00 4,050.00 518.89 9,340.02 275.00 4,950.000180 FILL AND ABANDON PIPE

603010040 132.00 LNFT 43.00 5,676.00 34.61 4,568.52 50.00 6,600.000190 DRAINAGE PIPE 18 IN

603010048 320.00 LNFT 66.00 21,120.00 62.13 19,881.60 75.00 24,000.000200 DRAINAGE PIPE 24 IN

603010522 22.00 LNFT 54.00 1,188.00 117.12 2,576.64 125.00 2,750.000210 CSP 18 IN 0.064

603010532 42.00 LNFT 55.00 2,310.00 122.18 5,131.56 135.00 5,670.000220 CSP 24 IN 0.064

603012540 58.00 LNFT 110.00 6,380.00 68.37 3,965.46 100.00 5,800.000230 RCP 18 IN CLASS 4

603016150 12.00 LNFT 45.00 540.00 78.03 936.36 160.00 1,920.000240 RELAY PIPE CULVERT

603587020 69.50 LNFT 14.00 973.00 7.05 489.98 30.00 2,085.000250 REMOVE PIPE CULVERT

604010273 1.00 EACH 4,200.00 4,200.00 3,296.71 3,296.71 3,100.00 3,100.000260 INLET MEDIAN-TYPE 2
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0001 ROADWAY AND ROADSIDE SAFETY IMPROVEMENTSECTION:

606010030 1,725.00 LNFT 21.08 36,363.00 24.06 41,503.50 23.00 39,675.000270 GUARDRAIL-STEEL

606010385 212.50 LNFT 3.16 671.50 3.61 767.13 3.00 637.500280 REMOVE GUARDRAIL

606010642 3.00 EACH 3,478.42 10,435.26 3,970.25 11,910.75 3,800.00 11,400.000290 GUARDRAIL-OPTIONAL TERM SECT

607100229 1,550.00 LNFT 3.16 4,898.00 3.43 5,316.50 3.00 4,650.000300 FARM FENCE-TYPE F4W

607100360 1.00 EACH 165.87 165.87 180.47 180.47 185.00 185.000310 FARM FENCE-PANEL/SINGLE FW

607100380 6.00 EACH 294.28 1,765.68 300.78 1,804.68 325.00 1,950.000320 FARM FENCE-PANEL/DOUBLE FW

607100430 16.00 LNFT 7.49 119.84 9.63 154.08 8.25 132.000330 FARM GATE-WIRE-TYPE G-2

610100101 5.10 ACRE 426.11 2,173.16 782.02 3,988.30 400.00 2,040.000340 SEEDING AREA NO 1

610100102 1.00 ACRE 1,183.02 1,183.02 1,227.17 1,227.17 1,200.00 1,200.000350 SEEDING AREA NO 2

610100326 5.10 ACRE 112.13 571.86 120.31 613.58 100.00 510.000360 FERTILIZING AREA NO 1

610100555 5.10 ACRE 112.13 571.86 120.31 613.58 100.00 510.000370 CONDITION SEEDBED SURFACE

610220100 1.00 ACRE 12,278.77 12,278.77 14,437.27 14,437.27 12,500.00 12,500.000380 MULCH

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000390 TRAFFIC CONTROL-FIXED

618030080 (1) LS 92,020.11 92,020.11 108,279.52 108,279.52 115,000.00 115,000.000400 TRAFFIC CONTROL

619010086 126.10 SQFT 23.72 2,991.09 27.07 3,413.53 25.00 3,152.500410 SIGNS-ALUM REFL SHEET IV
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0001 ROADWAY AND ROADSIDE SAFETY IMPROVEMENTSECTION:

619010230 7.00 EACH 31.62 221.34 36.09 252.63 35.00 245.000420 REMOVE SIGN

619010300 174.00 LB 8.96 1,559.04 10.23 1,780.02 9.00 1,566.000430 POSTS-TUBULAR STEEL

619010310 20.00 LB 3.16 63.20 3.61 72.20 3.50 70.000440 POSTS-STEEL U SIGN

619010480 126.00 LNFT 10.54 1,328.04 12.03 1,515.78 11.00 1,386.000450 POLES-TREATED WOOD 4 IN

619010490 16.00 LNFT 11.59 185.44 13.23 211.68 12.00 192.000460 POLES-TREATED WOOD 5 IN

619010740 2.00 EACH 1,212.18 2,424.36 1,383.57 2,767.14 1,300.00 2,600.000470 FRANG SIGN POST BKWY-3 IN RD (76 MM)

619011010 16.00 EACH 21.08 337.28 24.06 384.96 25.00 400.000480 DELINEATOR DES A

619011040 4.00 EACH 28.46 113.84 32.49 129.96 30.00 120.000490 DELINEATOR DES D

620011105 5.00 GAL 263.52 1,317.60 300.78 1,503.90 290.00 1,450.000500 WORDS AND SYMBOLS-WHITE PAINT

620011110 6.00 GAL 263.52 1,581.12 300.78 1,804.68 290.00 1,740.000510 WORDS AND SYMBOLS-YELLOW PAINT

620011260 9.00 GAL 368.92 3,320.28 421.09 3,789.81 400.00 3,600.000520 WORDS AND SYMBOLS-WHITE EPOXY

620011265 8.00 GAL 368.92 2,951.36 421.09 3,368.72 400.00 3,200.000530 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 1.20 MILE 1,054.07 1,264.88 1,203.11 1,443.73 1,000.00 1,200.000540 TEMPORARY STRIPING

620013000 45.00 GAL 52.70 2,371.50 60.16 2,707.20 50.00 2,250.000550 STRIPING-WHITE PAINT

620013960 41.00 GAL 79.06 3,241.46 90.23 3,699.43 75.00 3,075.000560 STRIPING-WHITE EPOXY
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0001 ROADWAY AND ROADSIDE SAFETY IMPROVEMENTSECTION:

620014000 47.00 GAL 52.70 2,476.90 60.16 2,827.52 50.00 2,350.000570 STRIPING-YELLOW PAINT

620014960 53.00 GAL 79.06 4,190.18 90.23 4,782.19 75.00 3,975.000580 STRIPING-YELLOW EPOXY

622011084 5,279.00 SQYD 1.62 8,551.98 1.25 6,598.75 2.00 10,558.000590 GEOTEXTILE STABILIZATION

623000155 1.00 EACH 316.22 316.22 360.93 360.93 350.00 350.000600 MAILBOX

$1,506,243.95$1,320,905.93 $1,428,712.00Section Totals

( ) indicates item is bid as Lump Sum

$1,428,712.00$1,320,905.93 $1,506,243.95

$1,320,905.93

Contract Item Totals

$1,428,712.00 1,506,243.95Contract Grand Totals

Contract Time Totals
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(6) HELENA SAND
& GRAVEL, INC.

Line
Number

0001 ROADWAY AND ROADSIDE SAFETY IMPROVEMENTSECTION:

104030010 5,000.00 UNIT 1.00 5,000.000010 MISCELLANEOUS WORK

105080115 8,700.00 CRFT 1.50 13,050.000020 FINISH GRADE CONTROL

109200005 (1) LS 318,000.00 318,000.000030 MOBILIZATION

203020375 19,740.00 CUYD 9.40 185,556.000040 EMBANKMENT IN PLACE

203080100 3,298.00 CUYD 3.75 12,367.500050 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 5,000.00 5,000.000060 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.000070 TEMPORARY EROSION CONTROL

212000000 2.00 STA 500.00 1,000.000080 OBLITERATE ROADWAY

301020340 10,219.00 CUYD 35.00 357,665.000090 CRUSHED AGGREGATE COURSE

301020416 300.00 CUYD 31.00 9,300.000100 SHOULDER GRAVEL

301020625 15,417.00 SQYD 0.35 5,395.950110 AGGREGATE TREATMENT
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0001 ROADWAY AND ROADSIDE SAFETY IMPROVEMENTSECTION:

401020062 3,435.00 TON 80.00 274,800.000120 COMMERCIAL MIX-1/2 IN-PG 64-28

402020315 1,539.00 GAL 4.00 6,156.000130 EMULSIFIED ASPHALT-TACK COAT

402020368 43.00 TON 440.00 18,920.000140 EMULSIFIED ASPHALT CRS-2P

409000000 1.20 CRMI 1,000.00 1,200.000150 FINAL SWEEP AND BROOM

409000010 23,962.00 SQYD 0.80 19,169.600160 COVER-TYPE 1

411011135 1.20 MILE 1,300.00 1,560.000170 RUMBLE STRIPS

603010020 18.00 CUYD 250.00 4,500.000180 FILL AND ABANDON PIPE

603010040 132.00 LNFT 42.00 5,544.000190 DRAINAGE PIPE 18 IN

603010048 320.00 LNFT 65.00 20,800.000200 DRAINAGE PIPE 24 IN

603010522 22.00 LNFT 75.00 1,650.000210 CSP 18 IN 0.064

603010532 42.00 LNFT 75.00 3,150.000220 CSP 24 IN 0.064

603012540 58.00 LNFT 76.00 4,408.000230 RCP 18 IN CLASS 4

603016150 12.00 LNFT 23.00 276.000240 RELAY PIPE CULVERT

603587020 69.50 LNFT 15.00 1,042.500250 REMOVE PIPE CULVERT

604010273 1.00 EACH 2,000.00 2,000.000260 INLET MEDIAN-TYPE 2
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0001 ROADWAY AND ROADSIDE SAFETY IMPROVEMENTSECTION:

606010030 1,725.00 LNFT 22.00 37,950.000270 GUARDRAIL-STEEL

606010385 212.50 LNFT 3.00 637.500280 REMOVE GUARDRAIL

606010642 3.00 EACH 3,500.00 10,500.000290 GUARDRAIL-OPTIONAL TERM SECT

607100229 1,550.00 LNFT 3.30 5,115.000300 FARM FENCE-TYPE F4W

607100360 1.00 EACH 200.00 200.000310 FARM FENCE-PANEL/SINGLE FW

607100380 6.00 EACH 300.00 1,800.000320 FARM FENCE-PANEL/DOUBLE FW

607100430 16.00 LNFT 10.00 160.000330 FARM GATE-WIRE-TYPE G-2

610100101 5.10 ACRE 400.00 2,040.000340 SEEDING AREA NO 1

610100102 1.00 ACRE 1,300.00 1,300.000350 SEEDING AREA NO 2

610100326 5.10 ACRE 110.00 561.000360 FERTILIZING AREA NO 1

610100555 5.10 ACRE 110.00 561.000370 CONDITION SEEDBED SURFACE

610220100 1.00 ACRE 12,000.00 12,000.000380 MULCH

618030015 500.00 UNIT 1.00 500.000390 TRAFFIC CONTROL-FIXED

618030080 (1) LS 140,000.00 140,000.000400 TRAFFIC CONTROL

619010086 126.10 SQFT 25.00 3,152.500410 SIGNS-ALUM REFL SHEET IV
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0001 ROADWAY AND ROADSIDE SAFETY IMPROVEMENTSECTION:

619010230 7.00 EACH 32.00 224.000420 REMOVE SIGN

619010300 174.00 LB 9.00 1,566.000430 POSTS-TUBULAR STEEL

619010310 20.00 LB 10.00 200.000440 POSTS-STEEL U SIGN

619010480 126.00 LNFT 11.00 1,386.000450 POLES-TREATED WOOD 4 IN

619010490 16.00 LNFT 11.00 176.000460 POLES-TREATED WOOD 5 IN

619010740 2.00 EACH 1,200.00 2,400.000470 FRANG SIGN POST BKWY-3 IN RD (76 MM)

619011010 16.00 EACH 22.00 352.000480 DELINEATOR DES A

619011040 4.00 EACH 29.00 116.000490 DELINEATOR DES D

620011105 5.00 GAL 280.00 1,400.000500 WORDS AND SYMBOLS-WHITE PAINT

620011110 6.00 GAL 280.00 1,680.000510 WORDS AND SYMBOLS-YELLOW PAINT

620011260 9.00 GAL 380.00 3,420.000520 WORDS AND SYMBOLS-WHITE EPOXY

620011265 8.00 GAL 380.00 3,040.000530 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 1.20 MILE 1,000.00 1,200.000540 TEMPORARY STRIPING

620013000 45.00 GAL 54.00 2,430.000550 STRIPING-WHITE PAINT

620013960 41.00 GAL 80.00 3,280.000560 STRIPING-WHITE EPOXY

Page 14 of 15

SF 139 -TURN LANES NW OF POLSON

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:September 21, 2017

Contract Description:

05917

(8646168000) HSIP 5-2(168)64
SF 139 -TURN LANES NW OF POLSON

40 WORKING DAYS

Lake

Min: Max:

10/03/2017 09:48:11

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,248,029.30 102.59% 100.00%

1 6272 KNIFE RIVER CORPORATION - BLGS $1,216,575.78 100.00% 97.48%

2 2050 RIVERSIDE CONTRACTING, INC. - MSLA $1,888,847.75 155.26% 151.35%

Vendor Ranking

Contract ID:

DIVISION STREET - BILLINGS

BillingsLetting Date:

Contract Description:

District(s): 60 WORKING DAYS

09917

September 21, 2017
9:00 A.M.

(9003004000) UPPIP 1029(4)
6TH AVE N-27TH TO 32ND (BLGS)
(9004002000) UPPIP 1017(2)
DIVISION STREET - BILLINGS

Yellowstone204 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

10/03/2017 09:48:11

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) KNIFE RIVER
CORPORATION -

BLGS

(2) RIVERSIDE
CONTRACTING,

INC. - MSLA

Line
Number

0001 MILL, OVERLAY, ADA CURB RAMPSSECTION:

104030010 30,000.00 UNIT 1.00 30,000.00 1.00 30,000.00 1.00 30,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 130,000.00 130,000.00 128,900.00 128,900.00 260,000.00 260,000.000020 MOBILIZATION

203020278 1,278.00 CUYD 25.00 31,950.00 56.90 72,718.20 50.00 63,900.000030 EXCAVATION-DIGOUTS

208010000 (1) LS 5,000.00 5,000.00 7,695.00 7,695.00 10,000.00 10,000.000040 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL

301020340 1,117.00 CUYD 35.00 39,095.00 40.50 45,238.50 90.00 100,530.000060 CRUSHED AGGREGATE COURSE

301020625 2,522.00 SQYD 1.00 2,522.00 1.40 3,530.80 1.15 2,900.300070 AGGREGATE TREATMENT

401020060 4,571.00 TON 120.00 548,520.00 78.95 360,880.45 140.00 639,940.000080 COMMERCIAL MIX-3/8 IN-PG 70-28

401020255 601.80 LB 80.00 48,144.00 127.00 76,428.60 80.00 48,144.000090 HIGH TENSILE STRENGTH REINFORCING FIBER

402020315 1,645.00 GAL 3.00 4,935.00 3.00 4,935.00 3.00 4,935.000100 EMULSIFIED ASPHALT-TACK COAT

Page 1 of 4

DIVISION STREET - BILLINGS

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:September 21, 2017

Contract Description:

09917

(9003004000) UPPIP 1029(4)
6TH AVE N-27TH TO 32ND (BLGS)
(9004002000) UPPIP 1017(2)
DIVISION STREET - BILLINGS

60 WORKING DAYS

Yellowstone

Min: Max:

10/03/2017 09:48:11

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 MILL, OVERLAY, ADA CURB RAMPSSECTION:

411010000 30,367.00 SQYD 3.00 91,101.00 2.95 89,582.65 5.35 162,463.450110 COLD MILLING

603014242 55.00 EACH 450.00 24,750.00 320.00 17,600.00 1,150.00 63,250.000120 ADJUST VALVE BOX

604000100 49.00 EACH 650.00 31,850.00 580.00 28,420.00 2,000.00 98,000.000130 ADJUST MANHOLE

604000140 3.00 EACH 900.00 2,700.00 656.00 1,968.00 2,000.00 6,000.000140 REMOVE DROP INLET

604010184 2.00 EACH 1,400.00 2,800.00 735.00 1,470.00 1,000.00 2,000.000150 CONCRETE APRON

604010212 3.00 EACH 3,500.00 10,500.00 4,300.00 12,900.00 6,000.00 18,000.000160 INLET DROP-TYPE 4

604010615 2.00 EACH 2,925.00 5,850.00 3,000.00 6,000.00 900.00 1,800.000170 MODIFY DROP INLETS

608010020 748.50 SQYD 100.00 74,850.00 126.25 94,498.13 140.00 104,790.000180 SIDEWALK-CONCRETE 4 IN

608010125 40.00 SQYD 360.00 14,400.00 385.00 15,400.00 400.00 16,000.000190 DETEC WARNING DEVICES-TYPE 1

609010200 528.50 LNFT 25.00 13,212.50 79.70 42,121.45 115.00 60,777.500200 CURB AND GUTTER-CONC

610100470 145.00 SQYD 30.00 4,350.00 37.00 5,365.00 15.00 2,175.000210 SODDING

617533000 61.00 EACH 95.00 5,795.00 197.00 12,017.00 225.00 13,725.000220 SIG-TRAF-BACKPLATE-REFLECTIVE

618030005 100,000.00 UNIT 0.75 75,000.00 0.65 65,000.00 0.75 75,000.000230 TRAFFIC CONTROL DEVICES CB

619010200 1.00 EACH 350.00 350.00 265.00 265.00 300.00 300.000240 RESET SIGNS

Page 2 of 4

DIVISION STREET - BILLINGS

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:September 21, 2017

Contract Description:

09917

(9003004000) UPPIP 1029(4)
6TH AVE N-27TH TO 32ND (BLGS)
(9004002000) UPPIP 1017(2)
DIVISION STREET - BILLINGS

60 WORKING DAYS

Yellowstone

Min: Max:

10/03/2017 09:48:11

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 MILL, OVERLAY, ADA CURB RAMPSSECTION:

620010300 2.00 GAL 80.00 160.00 210.00 420.00 240.00 480.000250 CURB MARKING-YELLOW PAINT

620010301 32.00 GAL 225.00 7,200.00 370.00 11,840.00 400.00 12,800.000260 CURB MARKING-YELLOW EPOXY

620011105 67.00 GAL 145.00 9,715.00 210.00 14,070.00 240.00 16,080.000270 WORDS AND SYMBOLS-WHITE PAINT

620011110 4.00 GAL 175.00 700.00 210.00 840.00 240.00 960.000280 WORDS AND SYMBOLS-YELLOW PAINT

620011260 49.00 GAL 225.00 11,025.00 370.00 18,130.00 400.00 19,600.000290 WORDS AND SYMBOLS-WHITE EPOXY

620011265 4.00 GAL 250.00 1,000.00 370.00 1,480.00 400.00 1,600.000300 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 3.20 MILE 550.00 1,760.00 525.00 1,680.00 600.00 1,920.000310 TEMPORARY STRIPING

620013000 83.00 GAL 40.00 3,320.00 100.00 8,300.00 115.00 9,545.000320 STRIPING-WHITE PAINT

620013960 54.00 GAL 80.00 4,320.00 130.00 7,020.00 150.00 8,100.000330 STRIPING-WHITE EPOXY

620014000 35.00 GAL 40.00 1,400.00 100.00 3,500.00 115.00 4,025.000340 STRIPING-YELLOW PAINT

620014960 24.00 GAL 80.00 1,920.00 130.00 3,120.00 150.00 3,600.000350 STRIPING-YELLOW EPOXY

620017010 342.00 EACH 5.50 1,881.00 52.00 17,784.00 55.00 18,810.000360 SNOW-PLOWABLE PAVEMENT MARKERS

622011084 2,479.00 SQYD 2.20 5,453.80 2.00 4,958.00 2.50 6,197.500370 GEOTEXTILE STABILIZATION

Page 3 of 4

DIVISION STREET - BILLINGS

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:September 21, 2017

Contract Description:

09917

(9003004000) UPPIP 1029(4)
6TH AVE N-27TH TO 32ND (BLGS)
(9004002000) UPPIP 1017(2)
DIVISION STREET - BILLINGS

60 WORKING DAYS

Yellowstone

Min: Max:

10/03/2017 09:48:11

Montana Department of Transportation AASHTOWare Project v3.01.164.01



$1,888,847.75$1,248,029.30 $1,216,575.78Section Totals

( ) indicates item is bid as Lump Sum

$1,216,575.78$1,248,029.30 $1,888,847.75

$1,248,029.30

Contract Item Totals

$1,216,575.78 1,888,847.75Contract Grand Totals

Contract Time Totals $0.00

Page 4 of 4

DIVISION STREET - BILLINGS

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:September 21, 2017

Contract Description:

09917

(9003004000) UPPIP 1029(4)
6TH AVE N-27TH TO 32ND (BLGS)
(9004002000) UPPIP 1017(2)
DIVISION STREET - BILLINGS

60 WORKING DAYS

Yellowstone

Min: Max:

10/03/2017 09:48:11

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $784,905.20 80.04% 100.00%

1 6297 CENTURY COMPANIES, INC. $980,632.60 100.00% 124.94%

Vendor Ranking

Contract ID:

1ST ST-7TH AVE (LEWISTOWN)

BillingsLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

11917

September 21, 2017
9:00 A.M.

(9001005000) UPPIP 7105(5)
1ST ST-7TH AVE (LEWISTOWN)
(9002003000) UPPIP 7112(3)
CASINO CREEK DRIVE (LEWISTOWN)

Fergus205 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

10/03/2017 09:48:11

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) CENTURY
COMPANIES, INC.

Line
Number

0001 Scrub Seal, PMS OVERLAY, SEAL & CoverSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 85,000.00 85,000.00 177,450.00 177,450.000020 MOBILIZATION

208010000 (1) LS 4,000.00 4,000.00 2,000.00 2,000.000030 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL

210020000 11.00 HOUR 150.00 1,650.00 153.00 1,683.000050 GRADER-MOTOR

301020340 5.00 CUYD 75.00 375.00 250.00 1,250.000060 CRUSHED AGGREGATE COURSE

301020625 1,652.00 SQYD 0.40 660.80 2.00 3,304.000070 AGGREGATE TREATMENT

401020022 3,489.00 TON 110.00 383,790.00 117.00 408,213.000080 COMMERCIAL MIX-PG 64-28

402020315 1,844.00 GAL 4.00 7,376.00 3.00 5,532.000090 EMULSIFIED ASPHALT-TACK COAT

402020368 50.30 TON 460.00 23,138.00 480.00 24,144.000100 EMULSIFIED ASPHALT CRS-2P

Page 1 of 4

1ST ST-7TH AVE (LEWISTOWN)

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:September 21, 2017

Contract Description:

11917

(9001005000) UPPIP 7105(5)
1ST ST-7TH AVE (LEWISTOWN)
(9002003000) UPPIP 7112(3)
CASINO CREEK DRIVE (LEWISTOWN)

30 WORKING DAYS

Fergus

Min: Max:

10/03/2017 09:48:11

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 Scrub Seal, PMS OVERLAY, SEAL & CoverSECTION:

402020377 50.90 TON 900.00 45,810.00 830.00 42,247.000110 SCRUB SEAL EMULSION

409000000 1.90 CRMI 500.00 950.00 5,000.00 9,500.000120 FINAL SWEEP AND BROOM

409000010 56,836.00 SQYD 1.00 56,836.00 1.60 90,937.600130 COVER-TYPE 1

411010000 14,920.00 SQYD 3.00 44,760.00 5.00 74,600.000140 COLD MILLING

603014242 9.00 EACH 434.00 3,906.00 525.00 4,725.000150 ADJUST VALVE BOX

604000100 14.00 EACH 667.00 9,338.00 1,000.00 14,000.000160 ADJUST MANHOLE

618030005 75,000.00 UNIT 0.80 60,000.00 0.70 52,500.000170 TRAFFIC CONTROL DEVICES CB

619010058 15.00 SQFT 30.00 450.00 28.00 420.000180 SIGNS-ALUM SHEET INCR IV

619010086 320.60 SQFT 22.00 7,053.20 28.00 8,976.800190 SIGNS-ALUM REFL SHEET IV

619010088 37.80 SQFT 24.00 907.20 29.00 1,096.200200 SIGNS-ALUM REFL SHEET IX

619010230 47.00 EACH 50.00 2,350.00 70.00 3,290.000210 REMOVE SIGN

619010340 1,739.00 LB 7.00 12,173.00 7.00 12,173.000220 POSTS-TUBULAR STEEL-SQ-PERF

619010480 52.00 LNFT 12.00 624.00 12.00 624.000230 POLES-TREATED WOOD 4 IN

619010490 14.00 LNFT 13.00 182.00 13.00 182.000240 POLES-TREATED WOOD 5 IN

Page 2 of 4

1ST ST-7TH AVE (LEWISTOWN)

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:September 21, 2017

Contract Description:

11917

(9001005000) UPPIP 7105(5)
1ST ST-7TH AVE (LEWISTOWN)
(9002003000) UPPIP 7112(3)
CASINO CREEK DRIVE (LEWISTOWN)

30 WORKING DAYS

Fergus

Min: Max:

10/03/2017 09:48:11

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 Scrub Seal, PMS OVERLAY, SEAL & CoverSECTION:

619011010 14.00 EACH 26.00 364.00 27.00 378.000250 DELINEATOR DES A

619011030 8.00 EACH 29.00 232.00 30.00 240.000260 DELINEATOR DES C

619011040 6.00 EACH 28.00 168.00 33.00 198.000270 DELINEATOR DES D

619011060 6.00 EACH 32.00 192.00 28.00 168.000280 DELINEATOR DES F

619526085 24.00 EACH 100.00 2,400.00 45.00 1,080.000290 RETRO-REFL STRIP-RED 4X72 (100X1800)

620010301 22.00 GAL 250.00 5,500.00 365.00 8,030.000300 CURB MARKING-YELLOW EPOXY

620010310 2.00 GAL 245.00 490.00 200.00 400.000310 CURB MARKING-BLUE PAINT

620011105 10.00 GAL 200.00 2,000.00 160.00 1,600.000320 WORDS AND SYMBOLS-WHITE PAINT

620011260 12.00 GAL 300.00 3,600.00 490.00 5,880.000330 WORDS AND SYMBOLS-WHITE EPOXY

620012950 3.20 MILE 800.00 2,560.00 1,000.00 3,200.000340 TEMPORARY STRIPING

620013000 36.00 GAL 40.00 1,440.00 42.00 1,512.000350 STRIPING-WHITE PAINT

620013960 48.00 GAL 90.00 4,320.00 130.00 6,240.000360 STRIPING-WHITE EPOXY

620014000 31.00 GAL 40.00 1,240.00 45.00 1,395.000370 STRIPING-YELLOW PAINT

620014960 42.00 GAL 85.00 3,570.00 142.00 5,964.000380 STRIPING-YELLOW EPOXY

Page 3 of 4

1ST ST-7TH AVE (LEWISTOWN)

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:September 21, 2017

Contract Description:

11917

(9001005000) UPPIP 7105(5)
1ST ST-7TH AVE (LEWISTOWN)
(9002003000) UPPIP 7112(3)
CASINO CREEK DRIVE (LEWISTOWN)

30 WORKING DAYS

Fergus

Min: Max:

10/03/2017 09:48:11

Montana Department of Transportation AASHTOWare Project v3.01.164.01



$784,905.20 $980,632.60Section Totals

( ) indicates item is bid as Lump Sum

$980,632.60$784,905.20

$784,905.20

Contract Item Totals

$980,632.60Contract Grand Totals

Contract Time Totals $0.00

Page 4 of 4

1ST ST-7TH AVE (LEWISTOWN)

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:September 21, 2017

Contract Description:

11917

(9001005000) UPPIP 7105(5)
1ST ST-7TH AVE (LEWISTOWN)
(9002003000) UPPIP 7112(3)
CASINO CREEK DRIVE (LEWISTOWN)

30 WORKING DAYS

Fergus

Min: Max:

10/03/2017 09:48:11

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $622,894.90 103.27% 100.00%

1 0592 BULLOCK CONSTRUCTION SERVICES,
INC

$603,199.43 100.00% 96.84%

2 0419 MISSOURI RIVER CONTRACTORS, LLC $699,099.00 115.90% 112.23%

3 6129 A. M. WELLES, INC. $715,758.50 118.66% 114.91%

4 7947 BATTLE RIDGE BUILDERS, LLC $828,404.00 137.34% 132.99%

5 2925 HARDRIVES CONSTRUCTION, INC $906,817.05 150.33% 145.58%

6 2087 NELCON, INC. $1,315,044.23 218.01% 211.12%

Vendor Ranking

Contract ID:

SF109 - GR NE OF BOZEMAN

ButteLetting Date:

Contract Description:

District(s): 60 WORKING DAYS

10917

September 21, 2017
9:00 A.M.

(7520046000) HSIP 86-1(46)7
SF109 - GR NE OF BOZEMAN

Gallatin206 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

10/03/2017 09:48:11

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) BULLOCK
CONSTRUCTION
SERVICES, INC

(2) MISSOURI
RIVER

CONTRACTORS,
LLC

Line
Number

0001 GRADE, GRVL, PMS, DRAINAGE, GUARDRAIL & SIGNINGSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

105080115 1,800.00 CRFT 1.50 2,700.00 3.00 5,400.00 2.00 3,600.000020 FINISH GRADE CONTROL

109200005 (1) LS 66,500.00 66,500.00 129,500.00 129,500.00 118,991.18 118,991.180030 MOBILIZATION

202020041 (1) LS 45,000.00 45,000.00 16,000.00 16,000.00 33,000.00 33,000.000040 REMOVE STRUCTURE

203020100 2,212.00 CUYD 16.00 35,392.00 11.50 25,438.00 22.00 48,664.000050 EXCAVATION-UNCLASSIFIED

203080100 399.00 CUYD 9.00 3,591.00 5.00 1,995.00 10.00 3,990.000060 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 20,000.00 20,000.00 20,000.00 20,000.00 15,000.00 15,000.000070 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL

301020268 200.00 CUYD 35.00 7,000.00 25.00 5,000.00 12.00 2,400.000090 TRAFFIC GRAVEL

301020340 1,611.00 CUYD 38.00 61,218.00 31.00 49,941.00 42.00 67,662.000100 CRUSHED AGGREGATE COURSE

301020625 4,044.00 SQYD 0.75 3,033.00 0.50 2,022.00 0.40 1,617.600110 AGGREGATE TREATMENT

Page 1 of 12

SF109 - GR NE OF BOZEMAN

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

206

Tabulation of Bids

Contract Time:September 21, 2017

Contract Description:

10917

(7520046000) HSIP 86-1(46)7
SF109 - GR NE OF BOZEMAN

60 WORKING DAYS

Gallatin

Min: Max:

10/03/2017 09:48:11
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0001 GRADE, GRVL, PMS, DRAINAGE, GUARDRAIL & SIGNINGSECTION:

401020022 931.00 TON 120.00 111,720.00 95.00 88,445.00 115.00 107,065.000120 COMMERCIAL MIX-PG 64-28

402020315 393.00 GAL 5.00 1,965.00 6.00 2,358.00 7.00 2,751.000130 EMULSIFIED ASPHALT-TACK COAT

402020368 5.80 TON 800.00 4,640.00 450.00 2,610.00 550.00 3,190.000140 EMULSIFIED ASPHALT CRS-2P

409000000 0.20 CRMI 3,500.00 700.00 2,000.00 400.00 10,000.00 2,000.000150 FINAL SWEEP AND BROOM

409000010 3,204.00 SQYD 2.25 7,209.00 1.90 6,087.60 2.50 8,010.000160 COVER-TYPE 1

411011130 0.40 MILE 2,000.00 800.00 1,100.00 440.00 5,800.00 2,320.000170 CENTERLINE RUMBLE STRIPS-TYPE 3

551020030 14.40 CUYD 1,750.00 25,200.00 1,200.00 17,280.00 1,700.00 24,480.000180 CONCRETE-CLASS GENERAL

603000050 189.00 CUYD 38.00 7,182.00 34.00 6,426.00 35.00 6,615.000190 GRANULAR BEDDING MATERIAL

603000060 57.00 CUYD 40.00 2,280.00 30.00 1,710.00 80.00 4,560.000200 FOUNDATION MATERIAL

603010048 168.00 LNFT 80.00 13,440.00 115.00 19,320.00 100.00 16,800.000210 DRAINAGE PIPE 24 IN

603011285 72.00 LNFT 425.00 30,600.00 405.00 29,160.00 525.00 37,800.000220 CSPA 112 IN

603013240 74.00 LNFT 275.00 20,350.00 470.00 34,780.00 500.00 37,000.000230 RCPA 65 IN  CL 3

603587020 20.00 LNFT 35.00 700.00 25.00 500.00 50.00 1,000.000240 REMOVE PIPE CULVERT

606010330 350.00 LNFT 20.00 7,000.00 17.05 5,967.50 25.00 8,750.000250 MGS GUARDRAIL

606010335 2.00 EACH 2,450.00 4,900.00 2,420.00 4,840.00 3,500.00 7,000.000260 MASH W-BEAM TERMINAL SECTION

Page 2 of 12

SF109 - GR NE OF BOZEMAN

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

206

Tabulation of Bids

Contract Time:September 21, 2017

Contract Description:

10917

(7520046000) HSIP 86-1(46)7
SF109 - GR NE OF BOZEMAN

60 WORKING DAYS

Gallatin

Min: Max:

10/03/2017 09:48:11

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 GRADE, GRVL, PMS, DRAINAGE, GUARDRAIL & SIGNINGSECTION:

607100391 110.00 LNFT 25.00 2,750.00 12.50 1,375.00 50.00 5,500.000270 FENCE-WOOD-4 RAIL

610100101 0.90 ACRE 600.00 540.00 1,080.00 972.00 1,000.00 900.000280 SEEDING AREA NO 1

610100326 0.90 ACRE 300.00 270.00 675.00 607.50 500.00 450.000290 FERTILIZING AREA NO 1

610100555 0.90 ACRE 400.00 360.00 605.00 544.50 500.00 450.000300 CONDITION SEEDBED SURFACE

618030005 150,000.00 UNIT 0.75 112,500.00 0.70 105,000.00 0.69 103,500.000310 TRAFFIC CONTROL DEVICES CB

619010086 147.40 SQFT 26.00 3,832.40 21.45 3,161.73 20.00 2,948.000320 SIGNS-ALUM REFL SHEET IV

619010088 27.00 SQFT 25.00 675.00 17.20 464.40 20.00 540.000330 SIGNS-ALUM REFL SHEET IX

619010230 39.00 EACH 60.00 2,340.00 55.00 2,145.00 100.00 3,900.000340 REMOVE SIGN

619010310 57.00 LB 4.25 242.25 4.40 250.80 7.00 399.000350 POSTS-STEEL U SIGN

619010480 70.00 LNFT 11.00 770.00 11.70 819.00 10.00 700.000360 POLES-TREATED WOOD 4 IN

619010490 34.00 LNFT 12.00 408.00 11.95 406.30 17.00 578.000370 POLES-TREATED WOOD 5 IN

619011010 89.00 EACH 24.00 2,136.00 22.00 1,958.00 30.00 2,670.000380 DELINEATOR DES A

619011040 2.00 EACH 30.00 60.00 28.30 56.60 30.00 60.000390 DELINEATOR DES D

619011060 37.00 EACH 30.00 1,110.00 23.50 869.50 30.00 1,110.000400 DELINEATOR DES F

620012950 0.20 MILE 3,000.00 600.00 1,700.00 340.00 1,500.00 300.000410 TEMPORARY STRIPING
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SF109 - GR NE OF BOZEMAN

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

206

Tabulation of Bids

Contract Time:September 21, 2017

Contract Description:

10917

(7520046000) HSIP 86-1(46)7
SF109 - GR NE OF BOZEMAN

60 WORKING DAYS

Gallatin

Min: Max:

10/03/2017 09:48:11

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 GRADE, GRVL, PMS, DRAINAGE, GUARDRAIL & SIGNINGSECTION:

620013000 14.00 GAL 90.00 1,260.00 35.00 490.00 135.00 1,890.000420 STRIPING-WHITE PAINT

620013960 8.00 GAL 150.00 1,200.00 95.00 760.00 62.00 496.000430 STRIPING-WHITE EPOXY

620014000 14.00 GAL 90.00 1,260.00 35.00 490.00 135.00 1,890.000440 STRIPING-YELLOW PAINT

620014960 8.00 GAL 150.00 1,200.00 95.00 760.00 62.00 496.000450 STRIPING-YELLOW EPOXY

622011084 203.00 SQYD 3.75 761.25 3.00 609.00 2.74 556.220460 GEOTEXTILE STABILIZATION

$699,099.00$622,894.90 $603,199.43Section Totals

( ) indicates item is bid as Lump Sum

$603,199.43$622,894.90 $699,099.00

$622,894.90

Contract Item Totals

$603,199.43 699,099.00Contract Grand Totals

Contract Time Totals $0.00
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SF109 - GR NE OF BOZEMAN

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

206

Tabulation of Bids

Contract Time:September 21, 2017

Contract Description:

10917

(7520046000) HSIP 86-1(46)7
SF109 - GR NE OF BOZEMAN

60 WORKING DAYS

Gallatin

Min: Max:

10/03/2017 09:48:11

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) A. M. WELLES,
INC.

(4) BATTLE
RIDGE

BUILDERS, LLC

(5) HARDRIVES
CONSTRUCTION,

INC

Line
Number

0001 GRADE, GRVL, PMS, DRAINAGE, GUARDRAIL & SIGNINGSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

105080115 1,800.00 CRFT 1.00 1,800.00 5.00 9,000.00 4.30 7,740.000020 FINISH GRADE CONTROL

109200005 (1) LS 107,550.00 107,550.00 131,000.00 131,000.00 75,000.00 75,000.000030 MOBILIZATION

202020041 (1) LS 55,000.00 55,000.00 42,000.00 42,000.00 163,000.00 163,000.000040 REMOVE STRUCTURE

203020100 2,212.00 CUYD 20.00 44,240.00 14.00 30,968.00 29.00 64,148.000050 EXCAVATION-UNCLASSIFIED

203080100 399.00 CUYD 15.00 5,985.00 10.00 3,990.00 9.70 3,870.300060 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 25,000.00 25,000.00 15,000.00 15,000.00 15,000.00 15,000.000070 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL

301020268 200.00 CUYD 20.00 4,000.00 70.00 14,000.00 61.00 12,200.000090 TRAFFIC GRAVEL

301020340 1,611.00 CUYD 38.00 61,218.00 62.00 99,882.00 51.00 82,161.000100 CRUSHED AGGREGATE COURSE

301020625 4,044.00 SQYD 1.50 6,066.00 1.00 4,044.00 0.50 2,022.000110 AGGREGATE TREATMENT
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SF109 - GR NE OF BOZEMAN

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

206

Tabulation of Bids

Contract Time:September 21, 2017

Contract Description:

10917

(7520046000) HSIP 86-1(46)7
SF109 - GR NE OF BOZEMAN

60 WORKING DAYS

Gallatin

Min: Max:

10/03/2017 09:48:11
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0001 GRADE, GRVL, PMS, DRAINAGE, GUARDRAIL & SIGNINGSECTION:

401020022 931.00 TON 100.00 93,100.00 185.00 172,235.00 160.05 149,006.550120 COMMERCIAL MIX-PG 64-28

402020315 393.00 GAL 7.50 2,947.50 4.00 1,572.00 3.00 1,179.000130 EMULSIFIED ASPHALT-TACK COAT

402020368 5.80 TON 1,200.00 6,960.00 1,000.00 5,800.00 725.00 4,205.000140 EMULSIFIED ASPHALT CRS-2P

409000000 0.20 CRMI 17,500.00 3,500.00 14,000.00 2,800.00 10,500.00 2,100.000150 FINAL SWEEP AND BROOM

409000010 3,204.00 SQYD 4.00 12,816.00 3.00 9,612.00 2.60 8,330.400160 COVER-TYPE 1

411011130 0.40 MILE 6,000.00 2,400.00 4,000.00 1,600.00 6,500.00 2,600.000170 CENTERLINE RUMBLE STRIPS-TYPE 3

551020030 14.40 CUYD 1,800.00 25,920.00 1,500.00 21,600.00 1,550.00 22,320.000180 CONCRETE-CLASS GENERAL

603000050 189.00 CUYD 75.00 14,175.00 50.00 9,450.00 140.00 26,460.000190 GRANULAR BEDDING MATERIAL

603000060 57.00 CUYD 100.00 5,700.00 55.00 3,135.00 120.00 6,840.000200 FOUNDATION MATERIAL

603010048 168.00 LNFT 112.00 18,816.00 76.00 12,768.00 100.00 16,800.000210 DRAINAGE PIPE 24 IN

603011285 72.00 LNFT 410.00 29,520.00 600.00 43,200.00 450.00 32,400.000220 CSPA 112 IN

603013240 74.00 LNFT 445.00 32,930.00 500.00 37,000.00 510.00 37,740.000230 RCPA 65 IN  CL 3

603587020 20.00 LNFT 25.00 500.00 200.00 4,000.00 36.00 720.000240 REMOVE PIPE CULVERT

606010330 350.00 LNFT 20.00 7,000.00 20.50 7,175.00 22.00 7,700.000250 MGS GUARDRAIL

606010335 2.00 EACH 2,500.00 5,000.00 2,900.00 5,800.00 3,130.00 6,260.000260 MASH W-BEAM TERMINAL SECTION
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SF109 - GR NE OF BOZEMAN

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

206

Tabulation of Bids

Contract Time:September 21, 2017

Contract Description:

10917

(7520046000) HSIP 86-1(46)7
SF109 - GR NE OF BOZEMAN

60 WORKING DAYS

Gallatin

Min: Max:

10/03/2017 09:48:11

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 GRADE, GRVL, PMS, DRAINAGE, GUARDRAIL & SIGNINGSECTION:

607100391 110.00 LNFT 100.00 11,000.00 60.00 6,600.00 18.00 1,980.000270 FENCE-WOOD-4 RAIL

610100101 0.90 ACRE 1,750.00 1,575.00 1,000.00 900.00 1,400.00 1,260.000280 SEEDING AREA NO 1

610100326 0.90 ACRE 750.00 675.00 1,000.00 900.00 370.00 333.000290 FERTILIZING AREA NO 1

610100555 0.90 ACRE 750.00 675.00 1,000.00 900.00 780.00 702.000300 CONDITION SEEDBED SURFACE

618030005 150,000.00 UNIT 0.70 105,000.00 0.73 109,500.00 0.85 127,500.000310 TRAFFIC CONTROL DEVICES CB

619010086 147.40 SQFT 25.00 3,685.00 25.00 3,685.00 27.00 3,979.800320 SIGNS-ALUM REFL SHEET IV

619010088 27.00 SQFT 20.00 540.00 21.00 567.00 22.00 594.000330 SIGNS-ALUM REFL SHEET IX

619010230 39.00 EACH 60.00 2,340.00 70.00 2,730.00 70.00 2,730.000340 REMOVE SIGN

619010310 57.00 LB 5.00 285.00 7.00 399.00 6.00 342.000350 POSTS-STEEL U SIGN

619010480 70.00 LNFT 15.00 1,050.00 14.00 980.00 15.00 1,050.000360 POLES-TREATED WOOD 4 IN

619010490 34.00 LNFT 15.00 510.00 14.00 476.00 15.00 510.000370 POLES-TREATED WOOD 5 IN

619011010 89.00 EACH 25.00 2,225.00 28.00 2,492.00 28.00 2,492.000380 DELINEATOR DES A

619011040 2.00 EACH 30.00 60.00 50.00 100.00 36.00 72.000390 DELINEATOR DES D

619011060 37.00 EACH 40.00 1,480.00 28.00 1,036.00 30.00 1,110.000400 DELINEATOR DES F

620012950 0.20 MILE 3,000.00 600.00 2,000.00 400.00 3,230.00 646.000410 TEMPORARY STRIPING
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SF109 - GR NE OF BOZEMAN

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

206

Tabulation of Bids

Contract Time:September 21, 2017

Contract Description:

10917

(7520046000) HSIP 86-1(46)7
SF109 - GR NE OF BOZEMAN

60 WORKING DAYS

Gallatin

Min: Max:

10/03/2017 09:48:11
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0001 GRADE, GRVL, PMS, DRAINAGE, GUARDRAIL & SIGNINGSECTION:

620013000 14.00 GAL 150.00 2,100.00 45.00 630.00 160.00 2,240.000420 STRIPING-WHITE PAINT

620013960 8.00 GAL 75.00 600.00 80.00 640.00 83.00 664.000430 STRIPING-WHITE EPOXY

620014000 14.00 GAL 150.00 2,100.00 40.00 560.00 160.00 2,240.000440 STRIPING-YELLOW PAINT

620014960 8.00 GAL 75.00 600.00 70.00 560.00 83.00 664.000450 STRIPING-YELLOW EPOXY

622011084 203.00 SQYD 5.00 1,015.00 6.00 1,218.00 2.00 406.000460 GEOTEXTILE STABILIZATION

$906,817.05$715,758.50 $828,404.00Section Totals

( ) indicates item is bid as Lump Sum

$828,404.00$715,758.50 $906,817.05

$715,758.50

Contract Item Totals

$828,404.00 906,817.05Contract Grand Totals

Contract Time Totals
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SF109 - GR NE OF BOZEMAN

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

206

Tabulation of Bids

Contract Time:September 21, 2017

Contract Description:

10917

(7520046000) HSIP 86-1(46)7
SF109 - GR NE OF BOZEMAN

60 WORKING DAYS

Gallatin

Min: Max:

10/03/2017 09:48:11

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(6) NELCON, INC.

Line
Number

0001 GRADE, GRVL, PMS, DRAINAGE, GUARDRAIL & SIGNINGSECTION:

104030010 5,000.00 UNIT 1.00 5,000.000010 MISCELLANEOUS WORK

105080115 1,800.00 CRFT 7.00 12,600.000020 FINISH GRADE CONTROL

109200005 (1) LS 465,000.00 465,000.000030 MOBILIZATION

202020041 (1) LS 65,000.00 65,000.000040 REMOVE STRUCTURE

203020100 2,212.00 CUYD 70.00 154,840.000050 EXCAVATION-UNCLASSIFIED

203080100 399.00 CUYD 45.00 17,955.000060 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 15,000.00 15,000.000070 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.000080 TEMPORARY EROSION CONTROL

301020268 200.00 CUYD 75.00 15,000.000090 TRAFFIC GRAVEL

301020340 1,611.00 CUYD 65.00 104,715.000100 CRUSHED AGGREGATE COURSE

301020625 4,044.00 SQYD 0.60 2,426.400110 AGGREGATE TREATMENT

401020022 931.00 TON 110.00 102,410.000120 COMMERCIAL MIX-PG 64-28
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Letting Date: Butte

Contract ID:
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Counties:

Project(s):
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Tabulation of Bids

Contract Time:September 21, 2017

Contract Description:

10917

(7520046000) HSIP 86-1(46)7
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Gallatin
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0001 GRADE, GRVL, PMS, DRAINAGE, GUARDRAIL & SIGNINGSECTION:

402020315 393.00 GAL 7.00 2,751.000130 EMULSIFIED ASPHALT-TACK COAT

402020368 5.80 TON 1,250.00 7,250.000140 EMULSIFIED ASPHALT CRS-2P

409000000 0.20 CRMI 1,600.00 320.000150 FINAL SWEEP AND BROOM

409000010 3,204.00 SQYD 6.00 19,224.000160 COVER-TYPE 1

411011130 0.40 MILE 5,000.00 2,000.000170 CENTERLINE RUMBLE STRIPS-TYPE 3

551020030 14.40 CUYD 2,200.00 31,680.000180 CONCRETE-CLASS GENERAL

603000050 189.00 CUYD 65.00 12,285.000190 GRANULAR BEDDING MATERIAL

603000060 57.00 CUYD 80.00 4,560.000200 FOUNDATION MATERIAL

603010048 168.00 LNFT 280.00 47,040.000210 DRAINAGE PIPE 24 IN

603011285 72.00 LNFT 650.00 46,800.000220 CSPA 112 IN

603013240 74.00 LNFT 700.00 51,800.000230 RCPA 65 IN  CL 3

603587020 20.00 LNFT 75.00 1,500.000240 REMOVE PIPE CULVERT

606010330 350.00 LNFT 17.05 5,967.500250 MGS GUARDRAIL

606010335 2.00 EACH 2,420.00 4,840.000260 MASH W-BEAM TERMINAL SECTION

607100391 110.00 LNFT 7.00 770.000270 FENCE-WOOD-4 RAIL
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Contract ID:
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Counties:
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206

Tabulation of Bids

Contract Time:September 21, 2017

Contract Description:

10917
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Gallatin
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0001 GRADE, GRVL, PMS, DRAINAGE, GUARDRAIL & SIGNINGSECTION:

610100101 0.90 ACRE 1,080.00 972.000280 SEEDING AREA NO 1

610100326 0.90 ACRE 675.00 607.500290 FERTILIZING AREA NO 1

610100555 0.90 ACRE 605.00 544.500300 CONDITION SEEDBED SURFACE

618030005 150,000.00 UNIT 0.65 97,500.000310 TRAFFIC CONTROL DEVICES CB

619010086 147.40 SQFT 21.45 3,161.730320 SIGNS-ALUM REFL SHEET IV

619010088 27.00 SQFT 17.20 464.400330 SIGNS-ALUM REFL SHEET IX

619010230 39.00 EACH 55.00 2,145.000340 REMOVE SIGN

619010310 57.00 LB 4.40 250.800350 POSTS-STEEL U SIGN

619010480 70.00 LNFT 11.70 819.000360 POLES-TREATED WOOD 4 IN

619010490 34.00 LNFT 11.95 406.300370 POLES-TREATED WOOD 5 IN

619011010 89.00 EACH 22.00 1,958.000380 DELINEATOR DES A

619011040 2.00 EACH 28.30 56.600390 DELINEATOR DES D

619011060 37.00 EACH 23.50 869.500400 DELINEATOR DES F

620012950 0.20 MILE 2,500.00 500.000410 TEMPORARY STRIPING

620013000 14.00 GAL 125.00 1,750.000420 STRIPING-WHITE PAINT
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Letting Date: Butte

Contract ID:
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Counties:

Project(s):
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Tabulation of Bids

Contract Time:September 21, 2017

Contract Description:

10917
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Gallatin
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0001 GRADE, GRVL, PMS, DRAINAGE, GUARDRAIL & SIGNINGSECTION:

620013960 8.00 GAL 65.00 520.000430 STRIPING-WHITE EPOXY

620014000 14.00 GAL 125.00 1,750.000440 STRIPING-YELLOW PAINT

620014960 8.00 GAL 65.00 520.000450 STRIPING-YELLOW EPOXY

622011084 203.00 SQYD 5.00 1,015.000460 GEOTEXTILE STABILIZATION

$1,315,044.23Section Totals

( ) indicates item is bid as Lump Sum

$1,315,044.23

$1,315,044.23

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Letting Date: Butte
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,145,412.10 93.87% 100.00%

1 7947 BATTLE RIDGE BUILDERS, LLC $1,220,179.25 100.00% 106.53%

2 2054 SLETTEN CONSTRUCTION COMPANY $1,282,734.20 105.13% 111.99%

3 2109 COP CONSTRUCTION, LLC $1,331,677.30 109.14% 116.26%

4 2294 TAMIETTI CONSTRUCTION CO. $1,497,305.60 122.71% 130.72%

Vendor Ranking

Contract ID:

HWY 2 PED BRIDGE - MALTA

GlendiveLetting Date:

Contract Description:

District(s): 70 WORKING DAYS

11A17

October 12, 2017 9:00
A.M.

(8699030000) TA 36(30)
HWY 2 PED BRIDGE - MALTA

Phillips101 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

10/25/2017 15:10:09

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) BATTLE
RIDGE

BUILDERS, LLC

(2) SLETTEN
CONSTRUCTION

COMPANY

Line
Number

0001 GRADING, SIDEWALK, CURB, G'RAIL, SIGNING & ELECTRICALSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

105080200 (1) LS 5,000.00 5,000.00 10,000.00 10,000.00 12,000.00 12,000.000020 BRIDGE SURVEY

109200005 (1) LS 175,000.00 175,000.00 188,000.00 188,000.00 288,500.00 288,500.000030 MOBILIZATION

202020140 20.20 SQYD 40.00 808.00 50.00 1,010.00 52.00 1,050.400040 REMOVE BITUMINOUS PAVEMENT

203020190 1.00 EACH 2,000.00 2,000.00 5,000.00 5,000.00 1,015.00 1,015.000050 ADJUST MONITORING WELL

203020375 1,532.00 CUYD 25.00 38,300.00 60.00 91,920.00 60.00 91,920.000060 EMBANKMENT IN PLACE

208010150 (1) LS 15,000.00 15,000.00 7,000.00 7,000.00 20,000.00 20,000.000070 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL

301020254 100.00 CUYD 45.00 4,500.00 60.00 6,000.00 85.00 8,500.000090 BRIDGE END BACKFILL-TYPE 3

551020035 65.30 CUYD 600.00 39,180.00 550.00 35,915.00 835.00 54,525.500100 CONCRETE-CLASS STRUCTURE

552010053 (1) LS 490,000.00 490,000.00 480,000.00 480,000.00 475,000.00 475,000.000110 BRIDGE SUPERSTRUCTURE

Page 1 of 10

HWY 2 PED BRIDGE - MALTA

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:October 12, 2017

Contract Description:

11A17

(8699030000) TA 36(30)
HWY 2 PED BRIDGE - MALTA

70 WORKING DAYS

Phillips

Min: Max:
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0001 GRADING, SIDEWALK, CURB, G'RAIL, SIGNING & ELECTRICALSECTION:

555010100 7,396.00 LB 1.90 14,052.40 1.20 8,875.20 2.50 18,490.000120 REINFORCING STEEL

559010202 2.00 EACH 3,000.00 6,000.00 2,000.00 4,000.00 2,500.00 5,000.000130 RE-DRIVE TEST PILE

559040035 2.00 EACH 5,400.00 10,800.00 4,000.00 8,000.00 5,000.00 10,000.000140 DYNAMIC LOAD TEST

559050103 570.00 LNFT 75.00 42,750.00 75.00 42,750.00 46.00 26,220.000150 FURN STEEL PIPE PILE 16 X 1/2 IN

559060103 550.00 LNFT 22.00 12,100.00 68.00 37,400.00 13.00 7,150.000160 DRIVE STEEL PIPE PILE 16 X 1/2

559060350 12.00 EACH 500.00 6,000.00 600.00 7,200.00 500.00 6,000.000170 PILE CONICAL DRIVING POINT

606010030 37.50 LNFT 20.00 750.00 34.50 1,293.75 35.00 1,312.500180 GUARDRAIL-STEEL

606010370 37.50 LNFT 35.00 1,312.50 23.00 862.50 20.00 750.000190 RESET GUARDRAIL

606010385 75.00 LNFT 5.00 375.00 20.00 1,500.00 10.00 750.000200 REMOVE GUARDRAIL

606010642 1.00 EACH 3,000.00 3,000.00 5,500.00 5,500.00 7,500.00 7,500.000210 GUARDRAIL-OPTIONAL TERM SECT

606400120 2.00 EACH 700.00 1,400.00 800.00 1,600.00 800.00 1,600.000220 BOLLARDS

607000006 6.00 EACH 190.00 1,140.00 300.00 1,800.00 160.00 960.000230 PANEL-SINGLE CHAIN LINK

607000030 155.00 LNFT 60.00 9,300.00 50.00 7,750.00 35.00 5,425.000240 FENCE-CHAIN LINK 4 FT

608010020 303.20 SQYD 85.00 25,772.00 60.00 18,192.00 51.00 15,463.200250 SIDEWALK-CONCRETE 4 IN

608010050 670.20 SQYD 95.00 63,669.00 70.00 46,914.00 65.00 43,563.000260 SIDEWALK-CONCRETE 6 IN
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0001 GRADING, SIDEWALK, CURB, G'RAIL, SIGNING & ELECTRICALSECTION:

608010100 15.40 SQYD 60.00 924.00 65.00 1,001.00 62.00 954.800270 CONCRETE 4 IN

608010125 9.90 SQYD 425.00 4,207.50 500.00 4,950.00 305.00 3,019.500280 DETEC WARNING DEVICES-TYPE 1

609010030 213.30 LNFT 25.00 5,332.50 35.00 7,465.50 28.00 5,972.400290 CURB-CONC MEDIAN TYPE A

609010121 28.50 LNFT 50.00 1,425.00 55.00 1,567.50 39.00 1,111.500300 CURB-SPECIAL DESIGN

609010203 47.30 LNFT 12.00 567.60 40.00 1,892.00 10.00 473.000310 REMOVE CURB

609010209 73.50 LNFT 4.00 294.00 20.00 1,470.00 15.00 1,102.500320 REMOVE MEDIAN CURB

610100490 90.00 SQYD 12.00 1,080.00 20.00 1,800.00 6.50 585.000330 TURF REINF MAT-NATURAL FIBER

610100559 (1) LS 3,000.00 3,000.00 6,000.00 6,000.00 900.00 900.000340 REVEGETATION

610100560 420.00 SQYD 18.00 7,560.00 26.00 10,920.00 36.00 15,120.000350 RIPRAP REVEGETATION

613100040 346.00 CUYD 90.00 31,140.00 132.00 45,672.00 121.00 41,866.000360 RIPRAP-CLASS 2 RANDOM

617303099 3.00 EACH 4,000.00 12,000.00 20,000.00 60,000.00 12,000.00 36,000.000370 DECORATIVE LUMINAIRE ASSEMBLY

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000380 TRAFFIC CONTROL-FIXED

618030080 (1) LS 75,000.00 75,000.00 21,000.00 21,000.00 31,500.00 31,500.000390 TRAFFIC CONTROL

619010086 58.40 SQFT 25.00 1,460.00 34.50 2,014.80 35.00 2,044.000400 SIGNS-ALUM REFL SHEET IV

619010088 24.90 SQFT 29.00 722.10 30.00 747.00 35.00 871.500410 SIGNS-ALUM REFL SHEET IX

Page 3 of 10

HWY 2 PED BRIDGE - MALTA

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:October 12, 2017

Contract Description:

11A17

(8699030000) TA 36(30)
HWY 2 PED BRIDGE - MALTA

70 WORKING DAYS

Phillips

Min: Max:

10/25/2017 15:10:09

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 GRADING, SIDEWALK, CURB, G'RAIL, SIGNING & ELECTRICALSECTION:

619010200 1.00 EACH 200.00 200.00 300.00 300.00 300.00 300.000420 RESET SIGNS

619010230 7.00 EACH 50.00 350.00 400.00 2,800.00 100.00 700.000430 REMOVE SIGN

619010340 418.00 LB 7.50 3,135.00 8.00 3,344.00 8.00 3,344.000440 POSTS-TUBULAR STEEL-SQ-PERF

619010480 36.00 LNFT 13.00 468.00 20.00 720.00 20.00 720.000450 POLES-TREATED WOOD 4 IN

619010490 14.00 LNFT 14.00 196.00 20.00 280.00 20.00 280.000460 POLES-TREATED WOOD 5 IN

619010770 1.00 EACH 500.00 500.00 500.00 500.00 500.00 500.000470 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

620010301 4.00 GAL 350.00 1,400.00 300.00 1,200.00 400.00 1,600.000480 CURB MARKING-YELLOW EPOXY

620011260 8.00 GAL 350.00 2,800.00 400.00 3,200.00 400.00 3,200.000490 WORDS AND SYMBOLS-WHITE EPOXY

620013955 24.00 LNFT 6.00 144.00 2.00 48.00 3.00 72.000500 REMOVE PAVEMENT MARKINGS

620013960 7.00 GAL 115.00 805.00 100.00 700.00 360.00 2,520.000510 STRIPING-WHITE EPOXY

622010072 1,300.00 SQYD 4.00 5,200.00 5.00 6,500.00 4.45 5,785.000520 REINFORCEMENT GEOTEXTILE

622011043 615.00 SQYD 3.50 2,152.50 3.00 1,845.00 9.60 5,904.000530 PERM EROSION CONTROL-HIGH SURV

622011086 920.00 SQYD 4.50 4,140.00 3.00 2,760.00 2.82 2,594.400540 SEPARATION GEOTEXTILE - HIGH
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$1,282,734.20$1,145,412.10 $1,220,179.25Section Totals

( ) indicates item is bid as Lump Sum

$1,220,179.25$1,145,412.10 $1,282,734.20

$1,145,412.10

Contract Item Totals

$1,220,179.25 1,282,734.20Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) COP
CONSTRUCTION,

LLC

(4) TAMIETTI
CONSTRUCTION

CO.

Line
Number

0001 GRADING, SIDEWALK, CURB, G'RAIL, SIGNING & ELECTRICALSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

105080200 (1) LS 4,200.00 4,200.00 4,000.00 4,000.000020 BRIDGE SURVEY

109200005 (1) LS 268,000.00 268,000.00 140,000.00 140,000.000030 MOBILIZATION

202020140 20.20 SQYD 60.00 1,212.00 200.00 4,040.000040 REMOVE BITUMINOUS PAVEMENT

203020190 1.00 EACH 4,600.00 4,600.00 6,000.00 6,000.000050 ADJUST MONITORING WELL

203020375 1,532.00 CUYD 52.00 79,664.00 25.00 38,300.000060 EMBANKMENT IN PLACE

208010150 (1) LS 22,000.00 22,000.00 30,000.00 30,000.000070 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL

301020254 100.00 CUYD 57.00 5,700.00 60.00 6,000.000090 BRIDGE END BACKFILL-TYPE 3

551020035 65.30 CUYD 500.00 32,650.00 900.00 58,770.000100 CONCRETE-CLASS STRUCTURE

552010053 (1) LS 582,500.00 582,500.00 630,000.00 630,000.000110 BRIDGE SUPERSTRUCTURE
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0001 GRADING, SIDEWALK, CURB, G'RAIL, SIGNING & ELECTRICALSECTION:

555010100 7,396.00 LB 1.80 13,312.80 3.00 22,188.000120 REINFORCING STEEL

559010202 2.00 EACH 1,100.00 2,200.00 2,400.00 4,800.000130 RE-DRIVE TEST PILE

559040035 2.00 EACH 3,300.00 6,600.00 15,000.00 30,000.000140 DYNAMIC LOAD TEST

559050103 570.00 LNFT 58.00 33,060.00 70.00 39,900.000150 FURN STEEL PIPE PILE 16 X 1/2 IN

559060103 550.00 LNFT 23.00 12,650.00 15.00 8,250.000160 DRIVE STEEL PIPE PILE 16 X 1/2

559060350 12.00 EACH 170.00 2,040.00 500.00 6,000.000170 PILE CONICAL DRIVING POINT

606010030 37.50 LNFT 32.00 1,200.00 30.00 1,125.000180 GUARDRAIL-STEEL

606010370 37.50 LNFT 21.00 787.50 12.00 450.000190 RESET GUARDRAIL

606010385 75.00 LNFT 5.30 397.50 5.00 375.000200 REMOVE GUARDRAIL

606010642 1.00 EACH 5,300.00 5,300.00 3,000.00 3,000.000210 GUARDRAIL-OPTIONAL TERM SECT

606400120 2.00 EACH 980.00 1,960.00 80.00 160.000220 BOLLARDS

607000006 6.00 EACH 160.00 960.00 200.00 1,200.000230 PANEL-SINGLE CHAIN LINK

607000030 155.00 LNFT 32.00 4,960.00 60.00 9,300.000240 FENCE-CHAIN LINK 4 FT

608010020 303.20 SQYD 70.00 21,224.00 100.00 30,320.000250 SIDEWALK-CONCRETE 4 IN

608010050 670.20 SQYD 85.00 56,967.00 385.00 258,027.000260 SIDEWALK-CONCRETE 6 IN
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0001 GRADING, SIDEWALK, CURB, G'RAIL, SIGNING & ELECTRICALSECTION:

608010100 15.40 SQYD 77.00 1,185.80 90.00 1,386.000270 CONCRETE 4 IN

608010125 9.90 SQYD 320.00 3,168.00 650.00 6,435.000280 DETEC WARNING DEVICES-TYPE 1

609010030 213.30 LNFT 31.00 6,612.30 20.00 4,266.000290 CURB-CONC MEDIAN TYPE A

609010121 28.50 LNFT 37.00 1,054.50 80.00 2,280.000300 CURB-SPECIAL DESIGN

609010203 47.30 LNFT 27.00 1,277.10 12.00 567.600310 REMOVE CURB

609010209 73.50 LNFT 26.00 1,911.00 12.00 882.000320 REMOVE MEDIAN CURB

610100490 90.00 SQYD 6.80 612.00 13.00 1,170.000330 TURF REINF MAT-NATURAL FIBER

610100559 (1) LS 740.00 740.00 8,500.00 8,500.000340 REVEGETATION

610100560 420.00 SQYD 5.30 2,226.00 25.00 10,500.000350 RIPRAP REVEGETATION

613100040 346.00 CUYD 182.50 63,145.00 120.00 41,520.000360 RIPRAP-CLASS 2 RANDOM

617303099 3.00 EACH 11,000.00 33,000.00 7,600.00 22,800.000370 DECORATIVE LUMINAIRE ASSEMBLY

618030015 500.00 UNIT 1.00 500.00 1.00 500.000380 TRAFFIC CONTROL-FIXED

618030080 (1) LS 6,600.00 6,600.00 25,000.00 25,000.000390 TRAFFIC CONTROL

619010086 58.40 SQFT 32.00 1,868.80 30.00 1,752.000400 SIGNS-ALUM REFL SHEET IV

619010088 24.90 SQFT 32.00 796.80 30.00 747.000410 SIGNS-ALUM REFL SHEET IX

Page 8 of 10

HWY 2 PED BRIDGE - MALTA

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:October 12, 2017

Contract Description:

11A17

(8699030000) TA 36(30)
HWY 2 PED BRIDGE - MALTA

70 WORKING DAYS

Phillips

Min: Max:

10/25/2017 15:10:09

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 GRADING, SIDEWALK, CURB, G'RAIL, SIGNING & ELECTRICALSECTION:

619010200 1.00 EACH 270.00 270.00 400.00 400.000420 RESET SIGNS

619010230 7.00 EACH 53.00 371.00 70.00 490.000430 REMOVE SIGN

619010340 418.00 LB 8.00 3,344.00 9.00 3,762.000440 POSTS-TUBULAR STEEL-SQ-PERF

619010480 36.00 LNFT 17.00 612.00 15.00 540.000450 POLES-TREATED WOOD 4 IN

619010490 14.00 LNFT 19.00 266.00 17.00 238.000460 POLES-TREATED WOOD 5 IN

619010770 1.00 EACH 530.00 530.00 700.00 700.000470 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

620010301 4.00 GAL 370.00 1,480.00 360.00 1,440.000480 CURB MARKING-YELLOW EPOXY

620011260 8.00 GAL 370.00 2,960.00 360.00 2,880.000490 WORDS AND SYMBOLS-WHITE EPOXY

620013955 24.00 LNFT 5.30 127.20 220.00 5,280.000500 REMOVE PAVEMENT MARKINGS

620013960 7.00 GAL 370.00 2,590.00 360.00 2,520.000510 STRIPING-WHITE EPOXY

622010072 1,300.00 SQYD 10.00 13,000.00 3.00 3,900.000520 REINFORCEMENT GEOTEXTILE

622011043 615.00 SQYD 4.60 2,829.00 3.00 1,845.000530 PERM EROSION CONTROL-HIGH SURV

622011086 920.00 SQYD 4.30 3,956.00 2.50 2,300.000540 SEPARATION GEOTEXTILE - HIGH
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$1,331,677.30 $1,497,305.60Section Totals

( ) indicates item is bid as Lump Sum

$1,497,305.60$1,331,677.30

$1,331,677.30

Contract Item Totals

$1,497,305.60Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $638,225.00 124.62% 100.00%

1 3852 WUTKE LLC DBA MILD FENCE $512,142.64 100.00% 80.24%

2 7122 REEVERTS FENCING, LLC $543,247.96 106.07% 85.12%

3 0549 BOISE RIVER FENCE, INC. $747,842.35 146.02% 117.18%

Vendor Ranking

Contract ID:

SF 149 DUCK LAKE FENCING

Great FallsLetting Date:

Contract Description:

District(s): 55 WORKING DAYS

09A17

October 12, 2017 9:00
A.M.

(8926016000) HSIP 464-1(16)26
SF 149 DUCK LAKE FENCING

Glacier102 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

10/25/2017 15:10:09
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) WUTKE LLC
DBA MILD FENCE

(2) REEVERTS
FENCING, LLC

Line
Number

0001 FENCING & CATTLE GUARDSSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

107100010 20.00 DAY 300.00 6,000.00 300.00 6,000.00 300.00 6,000.000020 CULTURAL RESOURCE PERSON

109200005 (1) LS 60,000.00 60,000.00 8,416.80 8,416.80 56,752.04 56,752.040030 MOBILIZATION

201110005 5.40 ACRE 5,400.00 29,160.00 2,749.48 14,847.19 6,000.00 32,400.000040 CLEARING

208010000 (1) LS 3,000.00 3,000.00 2,577.31 2,577.31 5,000.00 5,000.000050 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL

607100009 78,642.00 LNFT 2.75 216,265.50 2.21 173,798.82 1.84 144,701.280070 FENCE - WILDLIFE FRIENDLY FW

607100251 921.00 LNFT 3.50 3,223.50 2.31 2,127.51 2.84 2,615.640080 FARM FENCE-TYPE F4M-8 FT POST

607100360 318.00 EACH 135.00 42,930.00 128.86 40,977.48 150.00 47,700.000090 FARM FENCE-PANEL/SINGLE FW

607100380 85.00 EACH 190.00 16,150.00 149.48 12,705.80 225.00 19,125.000100 FARM FENCE-PANEL/DOUBLE FW

607100430 660.00 LNFT 7.50 4,950.00 6.18 4,078.80 10.00 6,600.000110 FARM GATE-WIRE-TYPE G-2
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0001 FENCING & CATTLE GUARDSSECTION:

607100440 18.00 LNFT 23.00 414.00 20.61 370.98 20.00 360.000120 FARM GATE-METAL-TYPE G-3

607100450 12.00 EACH 400.00 4,800.00 360.82 4,329.84 475.00 5,700.000130 FENCE-PEDESTRIAN PASS

607100720 76.00 EACH 32.00 2,432.00 36.08 2,742.08 55.00 4,180.000140 DEADMAN

611010016 10.00 EACH 10,300.00 103,000.00 10,961.34 109,613.40 9,723.00 97,230.000150 CATTLE GUARD 16 FT-LIGHT DUTY (4.8 M)

611010020 1.00 EACH 12,500.00 12,500.00 11,820.61 11,820.61 10,293.00 10,293.000160 CATTLE GUARD 20 FT-LIGHT DUTY (6.0 M)

611010025 3.00 EACH 16,000.00 48,000.00 17,581.44 52,744.32 14,377.00 43,131.000170 CATTLE GUARD 24 FT-HEAVY DUTY (7.2 M)

611010032 2.00 EACH 30,000.00 60,000.00 23,542.26 47,084.52 21,730.00 43,460.000180 CATTLE GUARD 32 FT-HEAVY DUTY (9.8 M)

611010200 4.00 EACH 1,100.00 4,400.00 309.27 1,237.08 500.00 2,000.000190 REMOVE CATTLE GUARD

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000200 TRAFFIC CONTROL-FIXED

618030080 (1) LS 10,000.00 10,000.00 5,670.10 5,670.10 5,000.00 5,000.000210 TRAFFIC CONTROL

$543,247.96$638,225.00 $512,142.64Section Totals
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( ) indicates item is bid as Lump Sum

$512,142.64$638,225.00 $543,247.96

$638,225.00

Contract Item Totals

$512,142.64 543,247.96Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) BOISE RIVER
FENCE, INC.

Line
Number

0001 FENCING & CATTLE GUARDSSECTION:

104030010 10,000.00 UNIT 1.00 10,000.000010 MISCELLANEOUS WORK

107100010 20.00 DAY 300.00 6,000.000020 CULTURAL RESOURCE PERSON

109200005 (1) LS 42,500.00 42,500.000030 MOBILIZATION

201110005 5.40 ACRE 6,500.00 35,100.000040 CLEARING

208010000 (1) LS 20,000.00 20,000.000050 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.000060 TEMPORARY EROSION CONTROL

607100009 78,642.00 LNFT 3.70 290,975.400070 FENCE - WILDLIFE FRIENDLY FW

607100251 921.00 LNFT 3.95 3,637.950080 FARM FENCE-TYPE F4M-8 FT POST

607100360 318.00 EACH 175.00 55,650.000090 FARM FENCE-PANEL/SINGLE FW

607100380 85.00 EACH 225.00 19,125.000100 FARM FENCE-PANEL/DOUBLE FW

607100430 660.00 LNFT 10.00 6,600.000110 FARM GATE-WIRE-TYPE G-2
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Counties:

Project(s):

102

Tabulation of Bids

Contract Time:October 12, 2017

Contract Description:

09A17

(8926016000) HSIP 464-1(16)26
SF 149 DUCK LAKE FENCING

55 WORKING DAYS

Glacier

Min: Max:

10/25/2017 15:10:09
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0001 FENCING & CATTLE GUARDSSECTION:

607100440 18.00 LNFT 185.00 3,330.000120 FARM GATE-METAL-TYPE G-3

607100450 12.00 EACH 500.00 6,000.000130 FENCE-PEDESTRIAN PASS

607100720 76.00 EACH 38.00 2,888.000140 DEADMAN

611010016 10.00 EACH 10,850.00 108,500.000150 CATTLE GUARD 16 FT-LIGHT DUTY (4.8 M)

611010020 1.00 EACH 15,078.00 15,078.000160 CATTLE GUARD 20 FT-LIGHT DUTY (6.0 M)

611010025 3.00 EACH 16,464.00 49,392.000170 CATTLE GUARD 24 FT-HEAVY DUTY (7.2 M)

611010032 2.00 EACH 21,533.00 43,066.000180 CATTLE GUARD 32 FT-HEAVY DUTY (9.8 M)

611010200 4.00 EACH 1,000.00 4,000.000190 REMOVE CATTLE GUARD

618030015 500.00 UNIT 1.00 500.000200 TRAFFIC CONTROL-FIXED

618030080 (1) LS 25,000.00 25,000.000210 TRAFFIC CONTROL

$747,842.35Section Totals
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( ) indicates item is bid as Lump Sum

$747,842.35

$747,842.35

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 6 of 6

SF 149 DUCK LAKE FENCING
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $600,951.45 125.07% 100.00%

1 0419 MISSOURI RIVER CONTRACTORS, LLC $480,480.00 100.00% 79.95%

2 2053 SHUMAKER TRUCKING & EXCAVATING
CONTRACTORS, INC.

$497,571.50 103.56% 82.80%

3 2059 UNITED MATERIALS OF GREAT FALLS,
INC.

$525,073.95 109.28% 87.37%

4 2050 RIVERSIDE CONTRACTING, INC. - MSLA $591,474.25 123.10% 98.42%

5 4343 HELENA SAND & GRAVEL, INC. $654,564.75 136.23% 108.92%

Vendor Ranking

Contract ID:

SF 149 STOCKETT SAFETY IMPROVEMENTS

Great FallsLetting Date:

Contract Description:

District(s): 35 WORKING DAYS

07A17

October 12, 2017 9:00
A.M.

(8923022000) HSIP 227-1(22)2
SF 149 STOCKETT SAFETY IMPROVEMENTS

Cascade103 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

10/25/2017 15:10:09

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) MISSOURI
RIVER

CONTRACTORS,
LLC

(2) SHUMAKER
TRUCKING &
EXCAVATING

CONTRACTORS,
INC.

Line
Number

0001 SLOPE FLATTENING, PMS OVERLAY, ELECTRICAL, SEAL & COVERSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 75,000.00 75,000.00 85,515.05 85,515.05 66,000.00 66,000.000020 MOBILIZATION

203020100 12,575.00 CUYD 16.00 201,200.00 10.75 135,181.25 12.18 153,163.500030 EXCAVATION-UNCLASSIFIED

204010185 (1) LS 20,000.00 20,000.00 750.00 750.00 7,500.00 7,500.000040 BLASTING CONSULTANT

208010150 (1) LS 10,000.00 10,000.00 5,000.00 5,000.00 4,500.00 4,500.000050 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL

301020340 931.00 CUYD 46.00 42,826.00 36.00 33,516.00 35.00 32,585.000070 CRUSHED AGGREGATE COURSE

301020450 1,402.00 CUYD 40.00 56,080.00 35.00 49,070.00 35.00 49,070.000080 SPECIAL BACKFILL

301020625 1,763.00 SQYD 0.65 1,145.95 1.00 1,763.00 1.00 1,763.000090 AGGREGATE TREATMENT

401020023 292.00 TON 135.00 39,420.00 100.00 29,200.00 160.00 46,720.000100 COMMERCIAL MIX-PG 58-28
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0001 SLOPE FLATTENING, PMS OVERLAY, ELECTRICAL, SEAL & COVERSECTION:

402020315 171.00 GAL 4.00 684.00 3.00 513.00 10.00 1,710.000110 EMULSIFIED ASPHALT-TACK COAT

402020368 2.60 TON 650.00 1,690.00 800.00 2,080.00 1,400.00 3,640.000120 EMULSIFIED ASPHALT CRS-2P

409000000 0.40 CRMI 2,000.00 800.00 700.00 280.00 9,750.00 3,900.000130 FINAL SWEEP AND BROOM

409000010 1,403.00 SQYD 3.00 4,209.00 2.00 2,806.00 7.00 9,821.000140 COVER-TYPE 1

411011130 0.40 MILE 3,200.00 1,280.00 4,300.00 1,720.00 2,100.00 840.000150 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 0.80 MILE 3,000.00 2,400.00 3,700.00 2,960.00 1,450.00 1,160.000160 RUMBLE STRIPS

606010030 725.00 LNFT 20.00 14,500.00 25.00 18,125.00 23.40 16,965.000170 GUARDRAIL-STEEL

606010642 2.00 EACH 3,400.00 6,800.00 3,200.00 6,400.00 3,565.00 7,130.000180 GUARDRAIL-OPTIONAL TERM SECT

610010100 990.00 CUYD 35.00 34,650.00 31.00 30,690.00 14.00 13,860.000190 TOPSOIL

610100101 3.10 ACRE 375.00 1,162.50 1,100.00 3,410.00 750.00 2,325.000200 SEEDING AREA NO 1

610100102 0.30 ACRE 1,600.00 480.00 1,600.00 480.00 750.00 225.000210 SEEDING AREA NO 2

610100326 3.10 ACRE 375.00 1,162.50 125.00 387.50 250.00 775.000220 FERTILIZING AREA NO 1

610100327 0.30 ACRE 1,000.00 300.00 125.00 37.50 250.00 75.000230 FERTILIZING AREA NO 2

610100555 3.10 ACRE 185.00 573.50 125.00 387.50 200.00 620.000240 CONDITION SEEDBED SURFACE

610100565 1,200.00 SQYD 3.50 4,200.00 5.00 6,000.00 5.00 6,000.000250 EROSION CONTROL BLANKET-HIGH-PERFORM
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0001 SLOPE FLATTENING, PMS OVERLAY, ELECTRICAL, SEAL & COVERSECTION:

610100566 1,550.00 SQYD 3.00 4,650.00 5.00 7,750.00 4.00 6,200.000260 EROSION CONTROL BLANKET-SHORT-TERM

617000000 0.50 CUYD 3,000.00 1,500.00 1,200.00 600.00 3,500.00 1,750.000270 FOUNDATION-CONCRETE

617673200 1.00 EACH 1,200.00 1,200.00 1,800.00 1,800.00 1,800.00 1,800.000280 SIG STANDARD TYPE 1-200

617903461 1.00 EACH 6,000.00 6,000.00 7,500.00 7,500.00 6,800.00 6,800.000290 VEHICLE SPEED FEEDBACK SIGN-SOLAR

618030005 70,000.00 UNIT 0.75 52,500.00 0.40 28,000.00 0.45 31,500.000300 TRAFFIC CONTROL DEVICES CB

619010088 46.00 SQFT 30.00 1,380.00 48.00 2,208.00 48.00 2,208.000310 SIGNS-ALUM REFL SHEET IX

619010200 11.00 EACH 100.00 1,100.00 400.00 4,400.00 400.00 4,400.000320 RESET SIGNS

619010230 3.00 EACH 75.00 225.00 156.00 468.00 157.00 471.000330 REMOVE SIGN

619010480 28.00 LNFT 12.00 336.00 26.00 728.00 26.00 728.000340 POLES-TREATED WOOD 4 IN

619010490 16.00 LNFT 12.00 192.00 28.00 448.00 28.00 448.000350 POLES-TREATED WOOD 5 IN

619010820 22.00 EACH 40.00 880.00 70.00 1,540.00 73.00 1,606.000360 PANEL DELINEATOR DESIGN F

620012950 0.40 MILE 2,000.00 800.00 753.00 301.20 770.00 308.000370 TEMPORARY STRIPING

620014000 15.00 GAL 75.00 1,125.00 47.00 705.00 55.00 825.000380 STRIPING-YELLOW PAINT

620014960 20.00 GAL 150.00 3,000.00 113.00 2,260.00 134.00 2,680.000390 STRIPING-YELLOW EPOXY
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$497,571.50$600,951.45 $480,480.00Section Totals

( ) indicates item is bid as Lump Sum

$480,480.00$600,951.45 $497,571.50

$600,951.45

Contract Item Totals

$480,480.00 497,571.50Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) UNITED
MATERIALS OF
GREAT FALLS,

INC.

(4) RIVERSIDE
CONTRACTING,

INC. - MSLA

(5) HELENA
SAND & GRAVEL,

INC.

Line
Number

0001 SLOPE FLATTENING, PMS OVERLAY, ELECTRICAL, SEAL & COVERSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 79,600.00 79,600.00 125,500.00 125,500.00 150,000.00 150,000.000020 MOBILIZATION

203020100 12,575.00 CUYD 13.50 169,762.50 11.97 150,522.75 17.00 213,775.000030 EXCAVATION-UNCLASSIFIED

204010185 (1) LS 10,000.00 10,000.00 10,000.00 10,000.00 8,000.00 8,000.000040 BLASTING CONSULTANT

208010150 (1) LS 3,000.00 3,000.00 15,000.00 15,000.00 5,000.00 5,000.000050 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL

301020340 931.00 CUYD 44.00 40,964.00 46.50 43,291.50 44.00 40,964.000070 CRUSHED AGGREGATE COURSE

301020450 1,402.00 CUYD 36.00 50,472.00 43.50 60,987.00 42.00 58,884.000080 SPECIAL BACKFILL

301020625 1,763.00 SQYD 0.90 1,586.70 1.00 1,763.00 0.40 705.200090 AGGREGATE TREATMENT

401020023 292.00 TON 80.00 23,360.00 90.00 26,280.00 98.00 28,616.000100 COMMERCIAL MIX-PG 58-28

402020315 171.00 GAL 2.25 384.75 3.00 513.00 2.65 453.150110 EMULSIFIED ASPHALT-TACK COAT
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0001 SLOPE FLATTENING, PMS OVERLAY, ELECTRICAL, SEAL & COVERSECTION:

402020368 2.60 TON 600.00 1,560.00 665.00 1,729.00 669.00 1,739.400120 EMULSIFIED ASPHALT CRS-2P

409000000 0.40 CRMI 600.00 240.00 600.00 240.00 669.00 267.600130 FINAL SWEEP AND BROOM

409000010 1,403.00 SQYD 1.60 2,244.80 2.00 2,806.00 1.80 2,525.400140 COVER-TYPE 1

411011130 0.40 MILE 2,500.00 1,000.00 1,100.00 440.00 1,500.00 600.000150 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 0.80 MILE 1,900.00 1,520.00 680.00 544.00 680.00 544.000160 RUMBLE STRIPS

606010030 725.00 LNFT 22.00 15,950.00 17.50 12,687.50 18.00 13,050.000170 GUARDRAIL-STEEL

606010642 2.00 EACH 3,400.00 6,800.00 3,000.00 6,000.00 3,300.00 6,600.000180 GUARDRAIL-OPTIONAL TERM SECT

610010100 990.00 CUYD 38.00 37,620.00 32.00 31,680.00 30.00 29,700.000190 TOPSOIL

610100101 3.10 ACRE 335.00 1,038.50 350.00 1,085.00 440.00 1,364.000200 SEEDING AREA NO 1

610100102 0.30 ACRE 1,550.00 465.00 1,600.00 480.00 875.00 262.500210 SEEDING AREA NO 2

610100326 3.10 ACRE 120.00 372.00 125.00 387.50 100.00 310.000220 FERTILIZING AREA NO 1

610100327 0.30 ACRE 125.00 37.50 130.00 39.00 100.00 30.000230 FERTILIZING AREA NO 2

610100555 3.10 ACRE 110.00 341.00 115.00 356.50 120.00 372.000240 CONDITION SEEDBED SURFACE

610100565 1,200.00 SQYD 4.75 5,700.00 4.50 5,400.00 6.00 7,200.000250 EROSION CONTROL BLANKET-HIGH-PERFORM

610100566 1,550.00 SQYD 4.10 6,355.00 4.25 6,587.50 6.00 9,300.000260 EROSION CONTROL BLANKET-SHORT-TERM
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0001 SLOPE FLATTENING, PMS OVERLAY, ELECTRICAL, SEAL & COVERSECTION:

617000000 0.50 CUYD 2,415.00 1,207.50 2,800.00 1,400.00 2,000.00 1,000.000270 FOUNDATION-CONCRETE

617673200 1.00 EACH 1,250.00 1,250.00 1,300.00 1,300.00 1,000.00 1,000.000280 SIG STANDARD TYPE 1-200

617903461 1.00 EACH 11,000.00 11,000.00 7,700.00 7,700.00 6,000.00 6,000.000290 VEHICLE SPEED FEEDBACK SIGN-SOLAR

618030005 70,000.00 UNIT 0.50 35,000.00 0.85 59,500.00 0.69 48,300.000300 TRAFFIC CONTROL DEVICES CB

619010088 46.00 SQFT 37.00 1,702.00 28.00 1,288.00 33.00 1,518.000310 SIGNS-ALUM REFL SHEET IX

619010200 11.00 EACH 155.00 1,705.00 200.00 2,200.00 165.00 1,815.000320 RESET SIGNS

619010230 3.00 EACH 97.00 291.00 58.00 174.00 82.50 247.500330 REMOVE SIGN

619010480 28.00 LNFT 12.00 336.00 13.00 364.00 13.00 364.000340 POLES-TREATED WOOD 4 IN

619010490 16.00 LNFT 15.75 252.00 14.00 224.00 14.00 224.000350 POLES-TREATED WOOD 5 IN

619010820 22.00 EACH 129.00 2,838.00 50.00 1,100.00 47.00 1,034.000360 PANEL DELINEATOR DESIGN F

620012950 0.40 MILE 728.00 291.20 1,575.00 630.00 2,000.00 800.000370 TEMPORARY STRIPING

620014000 15.00 GAL 52.50 787.50 105.00 1,575.00 120.00 1,800.000380 STRIPING-YELLOW PAINT

620014960 20.00 GAL 127.00 2,540.00 210.00 4,200.00 235.00 4,700.000390 STRIPING-YELLOW EPOXY
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$654,564.75$525,073.95 $591,474.25Section Totals

( ) indicates item is bid as Lump Sum

$591,474.25$525,073.95 $654,564.75

$525,073.95

Contract Item Totals

$591,474.25 654,564.75Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $453,041.00 92.00% 100.00%

1 2059 UNITED MATERIALS OF GREAT FALLS,
INC.

$492,427.00 100.00% 108.69%

2 4179 EHC, LLC $580,851.13 117.96% 128.21%

Vendor Ranking

Contract ID:

OVERLOOK DRIVE PATH - GTF

Great FallsLetting Date:

Contract Description:

District(s): 40 WORKING DAYS

05A17

October 12, 2017 9:00
A.M.

(8694023000) TA 5299(124)
OVERLOOK DRIVE PATH - GTF

Cascade104 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

10/25/2017 15:10:09
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) UNITED
MATERIALS OF
GREAT FALLS,

INC.

(2) EHC, LLC

Line
Number

0001 SIDEWALK, CURB & GUTTER, GRADING AND DRAINAGESECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 5,000.00 5,000.00 20,100.00 20,100.00 13,800.00 13,800.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 48,000.00 48,000.00 63,550.00 63,550.00 55,900.00 55,900.000030 MOBILIZATION

203020360 20.00 HOUR 400.00 8,000.00 320.00 6,400.00 510.00 10,200.000040 SCALING

203020375 444.00 CUYD 35.00 15,540.00 65.00 28,860.00 115.00 51,060.000050 EMBANKMENT IN PLACE

203080100 71.00 CUYD 20.00 1,420.00 95.00 6,745.00 151.00 10,721.000060 TOPSOIL-SALVAGING AND PLACING

208010000 (1) LS 7,000.00 7,000.00 5,000.00 5,000.00 3,500.00 3,500.000070 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL

208010406 2.00 EACH 200.00 400.00 1,500.00 3,000.00 3,800.00 7,600.000090 ROCK STEP POOL

301020340 114.00 CUYD 75.00 8,550.00 60.00 6,840.00 233.00 26,562.000100 CRUSHED AGGREGATE COURSE

401020023 66.00 TON 325.00 21,450.00 185.00 12,210.00 180.00 11,880.000110 COMMERCIAL MIX-PG 58-28
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0001 SIDEWALK, CURB & GUTTER, GRADING AND DRAINAGESECTION:

402020368 0.90 TON 2,000.00 1,800.00 800.00 720.00 2,800.00 2,520.000120 EMULSIFIED ASPHALT CRS-2P

409000020 500.00 SQYD 6.00 3,000.00 4.00 2,000.00 17.00 8,500.000130 COVER-TYPE 2

557010105 67.80 LNFT 165.00 11,187.00 160.00 10,848.00 130.00 8,814.000140 PEDESTRIAN RAIL

603010522 46.00 LNFT 120.00 5,520.00 96.00 4,416.00 110.00 5,060.000150 CSP 18 IN 0.064

603012847 4.00 LNFT 300.00 1,200.00 250.00 1,000.00 120.00 480.000160 RCP IRR 18 IN

603587020 18.00 LNFT 30.00 540.00 9.00 162.00 53.00 954.000170 REMOVE PIPE CULVERT

604010250 1.00 EACH 2,800.00 2,800.00 9,500.00 9,500.00 9,240.00 9,240.000180 INLET CURB-SPECIAL DESIGN

604010630 (1) LS 10,000.00 10,000.00 15,000.00 15,000.00 18,700.00 18,700.000190 DRAINAGE STRUCTURE

605000060 2.00 EACH 1,200.00 2,400.00 1,000.00 2,000.00 950.00 1,900.000200 ONE-WAY DEPART CONC BARRIER SECT

605000090 24.00 EACH 800.00 19,200.00 1,000.00 24,000.00 950.00 22,800.000210 CONCRETE BARRIER RAIL

608010062 1,508.30 SQYD 70.00 105,581.00 80.00 120,664.00 96.00 144,796.800220 SIDEWALK-REINFORCED 5 IN

608010112 26.90 SQYD 100.00 2,690.00 120.00 3,228.00 110.00 2,959.000230 DECORATIVE CONCRETE

608010125 1.10 SQYD 600.00 660.00 390.00 429.00 250.00 275.000240 DETEC WARNING DEVICES-TYPE 1

609010030 163.90 LNFT 28.00 4,589.20 29.00 4,753.10 43.60 7,146.040250 CURB-CONC MEDIAN TYPE A

609010160 9.30 SQYD 125.00 1,162.50 115.00 1,069.50 133.00 1,236.900260 GUTTER-CONC VALLEY

Page 2 of 4

OVERLOOK DRIVE PATH - GTF

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:October 12, 2017

Contract Description:

05A17

(8694023000) TA 5299(124)
OVERLOOK DRIVE PATH - GTF

40 WORKING DAYS

Cascade

Min: Max:

10/25/2017 15:10:09

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 SIDEWALK, CURB & GUTTER, GRADING AND DRAINAGESECTION:

609010200 1,201.50 LNFT 38.00 45,657.00 24.00 28,836.00 34.30 41,211.450270 CURB AND GUTTER-CONC

610100559 (1) LS 8,300.00 8,300.00 3,000.00 3,000.00 9,000.00 9,000.000280 REVEGETATION

610100561 67.00 SQYD 6.50 435.50 9.00 603.00 17.00 1,139.000290 EROSION CONTROL BLANKET-LONG-TERM

610100566 349.00 SQYD 4.00 1,396.00 7.00 2,443.00 3.86 1,347.140300 EROSION CONTROL BLANKET-SHORT-TERM

613100030 3.70 CUYD 200.00 740.00 200.00 740.00 240.00 888.000310 RIPRAP-CLASS 1 RANDOM

614010010 320.60 LNFT 75.00 24,045.00 40.00 12,824.00 63.00 20,197.800320 RETAINING WALL

618030005 75,000.00 UNIT 0.80 60,000.00 0.80 60,000.00 0.68 51,000.000330 TRAFFIC CONTROL DEVICES CB

618100000 94.50 SQFT 40.00 3,780.00 35.00 3,307.50 40.00 3,780.000340 SINGLE USE SIGNS

619010086 24.60 SQFT 28.00 688.80 35.00 861.00 30.00 738.000350 SIGNS-ALUM REFL SHEET IV

619010088 6.30 SQFT 30.00 189.00 43.00 270.90 31.00 195.300360 SIGNS-ALUM REFL SHEET IX

619010230 3.00 EACH 60.00 180.00 77.00 231.00 75.00 225.000370 REMOVE SIGN

619010340 302.00 LB 7.50 2,265.00 8.00 2,416.00 7.50 2,265.000380 POSTS-TUBULAR STEEL-SQ-PERF

619010770 2.00 EACH 425.00 850.00 750.00 1,500.00 750.00 1,500.000390 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

619011179 9.00 EACH 90.00 810.00 180.00 1,620.00 125.00 1,125.000400 DELINEATOR-FLEX SURF MTD WH

620010301 18.00 GAL 250.00 4,500.00 440.00 7,920.00 350.00 6,300.000410 CURB MARKING-YELLOW EPOXY
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OVERLOOK DRIVE PATH - GTF

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:October 12, 2017

Contract Description:

05A17

(8694023000) TA 5299(124)
OVERLOOK DRIVE PATH - GTF

40 WORKING DAYS

Cascade

Min: Max:

10/25/2017 15:10:09
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0001 SIDEWALK, CURB & GUTTER, GRADING AND DRAINAGESECTION:

620013000 10.00 GAL 40.00 400.00 127.00 1,270.00 100.00 1,000.000420 STRIPING-WHITE PAINT

620013960 6.00 GAL 75.00 450.00 254.00 1,524.00 200.00 1,200.000430 STRIPING-WHITE EPOXY

622011043 11.00 SQYD 15.00 165.00 6.00 66.00 57.70 634.700440 PERM EROSION CONTROL-HIGH SURV

$580,851.13$453,041.00 $492,427.00Section Totals

( ) indicates item is bid as Lump Sum

$492,427.00$453,041.00 $580,851.13

$453,041.00

Contract Item Totals

$492,427.00 580,851.13Contract Grand Totals

Contract Time Totals $0.00
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OVERLOOK DRIVE PATH - GTF

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:October 12, 2017

Contract Description:

05A17

(8694023000) TA 5299(124)
OVERLOOK DRIVE PATH - GTF

40 WORKING DAYS

Cascade

Min: Max:

10/25/2017 15:10:09
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $494,770.00 119.31% 100.00%

1 2032 JIM GILMAN EXCAVATING, INC. $414,709.76 100.00% 83.82%

2 2567 HOLLOW CONTRACTING, INC. $480,679.30 115.91% 97.15%

Vendor Ranking

Contract ID:

CEDAR STREET-ANACONDA

ButteLetting Date:

Contract Description:

District(s): 45 WORKING DAYS

08A17

October 12, 2017 9:00
A.M.

(9006008000) STPU 0209(8)
CEDAR STREET-ANACONDA

Deer Lodge105 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

10/25/2017 15:10:09

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) JIM GILMAN
EXCAVATING,

INC.

(2) HOLLOW
CONTRACTING,

INC.

Line
Number

0001 COLD MILL, FILL AND ADA UPGRADESSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 60,000.00 60,000.00 35,000.00 35,000.00 99,450.00 99,450.000020 MOBILIZATION

401020055 1,363.00 TON 125.00 170,375.00 101.70 138,617.10 85.65 116,740.950030 COMMERCIAL MIX-3/8 IN-PG 64-28

402020315 711.00 GAL 5.00 3,555.00 2.85 2,026.35 2.40 1,706.400040 EMULSIFIED ASPHALT-TACK COAT

411010000 14,135.00 SQYD 3.00 42,405.00 2.60 36,751.00 2.60 36,751.000050 COLD MILLING

603014242 23.00 EACH 500.00 11,500.00 125.00 2,875.00 209.00 4,807.000060 ADJUST VALVE BOX

604000100 8.00 EACH 550.00 4,400.00 250.00 2,000.00 533.50 4,268.000070 ADJUST MANHOLE

608010020 639.80 SQYD 105.00 67,179.00 107.00 68,458.60 117.70 75,304.460080 SIDEWALK-CONCRETE 4 IN

608010125 56.00 SQYD 415.00 23,240.00 375.00 21,000.00 412.50 23,100.000090 DETEC WARNING DEVICES-TYPE 1

609010200 722.60 LNFT 35.00 25,291.00 32.00 23,123.20 35.20 25,435.520100 CURB AND GUTTER-CONC

618030005 50,000.00 UNIT 0.75 37,500.00 0.65 32,500.00 0.72 36,000.000110 TRAFFIC CONTROL DEVICES CB

Page 1 of 3

CEDAR STREET-ANACONDA

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:October 12, 2017

Contract Description:

08A17

(9006008000) STPU 0209(8)
CEDAR STREET-ANACONDA

45 WORKING DAYS

Deer Lodge

Min: Max:

10/25/2017 15:10:09

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 COLD MILL, FILL AND ADA UPGRADESSECTION:

619010086 123.60 SQFT 29.00 3,584.40 24.70 3,052.92 27.17 3,358.210120 SIGNS-ALUM REFL SHEET IV

619010088 82.20 SQFT 18.00 1,479.60 24.20 1,989.24 26.62 2,188.160130 SIGNS-ALUM REFL SHEET IX

619010230 36.00 EACH 55.00 1,980.00 50.00 1,800.00 55.00 1,980.000140 REMOVE SIGN

619010340 1,441.00 LB 6.00 8,646.00 7.35 10,591.35 8.10 11,672.100150 POSTS-TUBULAR STEEL-SQ-PERF

620010301 33.00 GAL 250.00 8,250.00 250.00 8,250.00 275.00 9,075.000160 CURB MARKING-YELLOW EPOXY

620011105 39.00 GAL 200.00 7,800.00 200.00 7,800.00 220.00 8,580.000170 WORDS AND SYMBOLS-WHITE PAINT

620011260 26.00 GAL 325.00 8,450.00 350.00 9,100.00 385.00 10,010.000180 WORDS AND SYMBOLS-WHITE EPOXY

620012950 1.00 MILE 550.00 550.00 1,000.00 1,000.00 1,100.00 1,100.000190 TEMPORARY STRIPING

620014000 28.00 GAL 50.00 1,400.00 50.00 1,400.00 55.00 1,540.000200 STRIPING-YELLOW PAINT

620014960 19.00 GAL 115.00 2,185.00 125.00 2,375.00 137.50 2,612.500210 STRIPING-YELLOW EPOXY

$480,679.30$494,770.00 $414,709.76Section Totals
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CEDAR STREET-ANACONDA

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:October 12, 2017

Contract Description:

08A17

(9006008000) STPU 0209(8)
CEDAR STREET-ANACONDA

45 WORKING DAYS

Deer Lodge

Min: Max:

10/25/2017 15:10:09
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( ) indicates item is bid as Lump Sum

$414,709.76$494,770.00 $480,679.30

$494,770.00

Contract Item Totals

$414,709.76 480,679.30Contract Grand Totals

Contract Time Totals $0.00
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CEDAR STREET-ANACONDA

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:October 12, 2017

Contract Description:

08A17

(9006008000) STPU 0209(8)
CEDAR STREET-ANACONDA

45 WORKING DAYS

Deer Lodge

Min: Max:

10/25/2017 15:10:09

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $337,286.25 122.55% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. - MSLA $275,217.00 100.00% 81.60%

2 6764 CUTTING EDGE EXCAVATION, LLC $277,406.00 100.80% 82.25%

3 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$288,643.30 104.88% 85.58%

4 4343 HELENA SAND & GRAVEL, INC. $335,591.00 121.94% 99.50%

5 2362 L.H.C., INCORPORATED $389,905.00 141.67% 115.60%

6 6390 HL CONSTRUCTION, INC. $542,047.38 196.95% 160.71%

Vendor Ranking

Contract ID:

SF 149 S OF HOT SPRINGS SLP FL

MissoulaLetting Date:

Contract Description:

District(s): 25 WORKING DAYS

02A17

October 12, 2017 9:00
A.M.

(8915017000) HSIP 382-1(17)13
SF 149 S OF HOT SPRINGS SLP FL

Sanders106 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

10/25/2017 15:10:09

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC. - MSLA

(2) CUTTING
EDGE

EXCAVATION,
LLC

Line
Number

0001 ROADWAY AND ROADSIDE SAFETY IMPROVEMENTSSECTION:

104030010 2,000.00 UNIT 1.00 2,000.00 1.00 2,000.00 1.00 2,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 39,000.00 39,000.00 53,500.00 53,500.00 50,031.76 50,031.760020 MOBILIZATION

203020375 7,054.00 CUYD 20.00 141,080.00 10.50 74,067.00 10.96 77,311.840030 EMBANKMENT IN PLACE

203080100 1,429.00 CUYD 10.00 14,290.00 5.00 7,145.00 5.46 7,802.340040 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 10,000.00 10,000.00 5,000.00 5,000.00 9,170.67 9,170.670050 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL

603010532 56.00 LNFT 125.00 7,000.00 135.00 7,560.00 187.81 10,517.360070 CSP 24 IN 0.064

603587020 8.00 LNFT 39.00 312.00 50.00 400.00 109.85 878.800080 REMOVE PIPE CULVERT

604010273 2.00 EACH 3,200.00 6,400.00 2,500.00 5,000.00 3,535.80 7,071.600090 INLET MEDIAN-TYPE 2

606010030 2,400.00 LNFT 18.00 43,200.00 18.00 43,200.00 16.65 39,960.000100 GUARDRAIL-STEEL

606010038 1,387.50 LNFT 20.00 27,750.00 20.00 27,750.00 18.65 25,876.880110 GUARDRAIL-STEEL/LONG POSTS

Page 1 of 9

SF 149 S OF HOT SPRINGS SLP FL

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:October 12, 2017

Contract Description:

02A17

(8915017000) HSIP 382-1(17)13
SF 149 S OF HOT SPRINGS SLP FL

25 WORKING DAYS

Sanders

Min: Max:

10/25/2017 15:10:09

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 ROADWAY AND ROADSIDE SAFETY IMPROVEMENTSSECTION:

606010047 37.50 LNFT 48.00 1,800.00 61.00 2,287.50 56.90 2,133.750120 GD RAIL-STL INT RDWY TERM SECT

606010385 465.00 LNFT 1.85 860.25 2.50 1,162.50 2.40 1,116.000130 REMOVE GUARDRAIL

606010642 3.00 EACH 2,600.00 7,800.00 3,200.00 9,600.00 2,955.00 8,865.000140 GUARDRAIL-OPTIONAL TERM SECT

610100101 2.70 ACRE 520.00 1,404.00 1,000.00 2,700.00 750.00 2,025.000150 SEEDING AREA NO 1

610100102 0.10 ACRE 4,000.00 400.00 1,000.00 100.00 5,000.00 500.000160 SEEDING AREA NO 2

610100326 2.70 ACRE 500.00 1,350.00 175.00 472.50 150.00 405.000170 FERTILIZING AREA NO 1

610100555 2.70 ACRE 200.00 540.00 175.00 472.50 200.00 540.000180 CONDITION SEEDBED SURFACE

610100561 200.00 SQYD 3.00 600.00 4.50 900.00 4.50 900.000190 EROSION CONTROL BLANKET-LONG-TERM

610220100 0.10 ACRE 10,000.00 1,000.00 14,000.00 1,400.00 14,000.00 1,400.000200 MULCH

618030005 40,000.00 UNIT 0.75 30,000.00 0.75 30,000.00 0.71 28,400.000210 TRAFFIC CONTROL DEVICES CB

$277,406.00$337,286.25 $275,217.00Section Totals

Page 2 of 9

SF 149 S OF HOT SPRINGS SLP FL

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:October 12, 2017

Contract Description:

02A17

(8915017000) HSIP 382-1(17)13
SF 149 S OF HOT SPRINGS SLP FL

25 WORKING DAYS

Sanders

Min: Max:
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( ) indicates item is bid as Lump Sum

$275,217.00$337,286.25 $277,406.00

$337,286.25

Contract Item Totals

$275,217.00 277,406.00Contract Grand Totals

Contract Time Totals $0.00
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SF 149 S OF HOT SPRINGS SLP FL

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:October 12, 2017

Contract Description:

02A17

(8915017000) HSIP 382-1(17)13
SF 149 S OF HOT SPRINGS SLP FL

25 WORKING DAYS

Sanders

Min: Max:

10/25/2017 15:10:09
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) SCHELLINGER
CONSTRUCTION

CO., INC.

(4) HELENA SAND
& GRAVEL, INC.

(5) L.H.C.,
INCORPORATED

Line
Number

0001 ROADWAY AND ROADSIDE SAFETY IMPROVEMENTSSECTION:

104030010 2,000.00 UNIT 1.00 2,000.00 1.00 2,000.00 1.00 2,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 58,000.00 58,000.00 92,000.00 92,000.00 68,672.64 68,672.640020 MOBILIZATION

203020375 7,054.00 CUYD 12.00 84,648.00 12.00 84,648.00 17.94 126,548.760030 EMBANKMENT IN PLACE

203080100 1,429.00 CUYD 5.50 7,859.50 7.50 10,717.50 7.49 10,703.210040 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 5,000.00 5,000.00 6,300.00 6,300.00 9,972.58 9,972.580050 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL

603010532 56.00 LNFT 80.00 4,480.00 84.00 4,704.00 95.95 5,373.200070 CSP 24 IN 0.064

603587020 8.00 LNFT 70.00 560.00 100.00 800.00 34.48 275.840080 REMOVE PIPE CULVERT

604010273 2.00 EACH 3,200.00 6,400.00 3,500.00 7,000.00 5,532.60 11,065.200090 INLET MEDIAN-TYPE 2

606010030 2,400.00 LNFT 16.65 39,960.00 20.00 48,000.00 22.99 55,176.000100 GUARDRAIL-STEEL

606010038 1,387.50 LNFT 19.50 27,056.25 19.00 26,362.50 25.75 35,728.130110 GUARDRAIL-STEEL/LONG POSTS
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SF 149 S OF HOT SPRINGS SLP FL

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:October 12, 2017

Contract Description:

02A17

(8915017000) HSIP 382-1(17)13
SF 149 S OF HOT SPRINGS SLP FL

25 WORKING DAYS

Sanders

Min: Max:

10/25/2017 15:10:09
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0001 ROADWAY AND ROADSIDE SAFETY IMPROVEMENTSSECTION:

606010047 37.50 LNFT 56.90 2,133.75 57.00 2,137.50 78.56 2,946.000120 GD RAIL-STL INT RDWY TERM SECT

606010385 465.00 LNFT 2.40 1,116.00 2.50 1,162.50 3.31 1,539.150130 REMOVE GUARDRAIL

606010642 3.00 EACH 2,955.00 8,865.00 3,555.00 10,665.00 4,079.62 12,238.860140 GUARDRAIL-OPTIONAL TERM SECT

610100101 2.70 ACRE 780.00 2,106.00 900.00 2,430.00 1,035.44 2,795.690150 SEEDING AREA NO 1

610100102 0.10 ACRE 5,200.00 520.00 9,000.00 900.00 6,902.90 690.290160 SEEDING AREA NO 2

610100326 2.70 ACRE 156.00 421.20 160.00 432.00 207.09 559.140170 FERTILIZING AREA NO 1

610100555 2.70 ACRE 208.00 561.60 160.00 432.00 276.11 745.500180 CONDITION SEEDBED SURFACE

610100561 200.00 SQYD 5.00 1,000.00 5.00 1,000.00 6.21 1,242.000190 EROSION CONTROL BLANKET-LONG-TERM

610220100 0.10 ACRE 14,560.00 1,456.00 14,000.00 1,400.00 19,328.10 1,932.810200 MULCH

618030005 40,000.00 UNIT 0.85 34,000.00 0.80 32,000.00 0.98 39,200.000210 TRAFFIC CONTROL DEVICES CB

$389,905.00$288,643.30 $335,591.00Section Totals
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SF 149 S OF HOT SPRINGS SLP FL

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:October 12, 2017

Contract Description:

02A17

(8915017000) HSIP 382-1(17)13
SF 149 S OF HOT SPRINGS SLP FL

25 WORKING DAYS

Sanders

Min: Max:
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( ) indicates item is bid as Lump Sum

$335,591.00$288,643.30 $389,905.00

$288,643.30

Contract Item Totals

$335,591.00 389,905.00Contract Grand Totals

Contract Time Totals
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SF 149 S OF HOT SPRINGS SLP FL

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:October 12, 2017

Contract Description:

02A17

(8915017000) HSIP 382-1(17)13
SF 149 S OF HOT SPRINGS SLP FL

25 WORKING DAYS

Sanders

Min: Max:

10/25/2017 15:10:09
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(6) HL
CONSTRUCTION,

INC.

Line
Number

0001 ROADWAY AND ROADSIDE SAFETY IMPROVEMENTSSECTION:

104030010 2,000.00 UNIT 1.00 2,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 58,500.00 58,500.000020 MOBILIZATION

203020375 7,054.00 CUYD 44.50 313,903.000030 EMBANKMENT IN PLACE

203080100 1,429.00 CUYD 10.53 15,047.370040 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 3,510.00 3,510.000050 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.000060 TEMPORARY EROSION CONTROL

603010532 56.00 LNFT 140.40 7,862.400070 CSP 24 IN 0.064

603587020 8.00 LNFT 117.00 936.000080 REMOVE PIPE CULVERT

604010273 2.00 EACH 7,605.00 15,210.000090 INLET MEDIAN-TYPE 2

606010030 2,400.00 LNFT 16.72 40,128.000100 GUARDRAIL-STEEL

606010038 1,387.50 LNFT 19.55 27,125.630110 GUARDRAIL-STEEL/LONG POSTS
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0001 ROADWAY AND ROADSIDE SAFETY IMPROVEMENTSSECTION:

606010047 37.50 LNFT 58.85 2,206.880120 GD RAIL-STL INT RDWY TERM SECT

606010385 465.00 LNFT 2.68 1,246.200130 REMOVE GUARDRAIL

606010642 3.00 EACH 2,782.00 8,346.000140 GUARDRAIL-OPTIONAL TERM SECT

610100101 2.70 ACRE 1,521.00 4,106.700150 SEEDING AREA NO 1

610100102 0.10 ACRE 5,850.00 585.000160 SEEDING AREA NO 2

610100326 2.70 ACRE 468.00 1,263.600170 FERTILIZING AREA NO 1

610100555 2.70 ACRE 468.00 1,263.600180 CONDITION SEEDBED SURFACE

610100561 200.00 SQYD 9.36 1,872.000190 EROSION CONTROL BLANKET-LONG-TERM

610220100 0.10 ACRE 64,350.00 6,435.000200 MULCH

618030005 40,000.00 UNIT 0.75 30,000.000210 TRAFFIC CONTROL DEVICES CB

$542,047.38Section Totals
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( ) indicates item is bid as Lump Sum

$542,047.38

$542,047.38

Contract Item Totals

Contract Grand Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $5,868,254.36 110.60% 100.00%

1 2054 SLETTEN CONSTRUCTION COMPANY $5,305,777.55 100.00% 90.41%

2 2110 FRONTIER WEST, LLC $5,547,580.03 104.56% 94.54%

3 6008 NA DEGERSTROM INC $6,280,640.15 118.37% 107.03%

Vendor Ranking

Contract ID:

I-90 BRIDGE DECKS MP 40-70. D1

MissoulaLetting Date:

Contract Description:

District(s): 250 WORKING DAYS

03917

October 26, 2017 9:00
A.M.

(8087203000) NHPB 90-1(203)41
I-90 BRIDGE DECKS MP 40-70. D1

Mineral201 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

11/07/2017 15:16:00

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SLETTEN
CONSTRUCTION

COMPANY

(2) FRONTIER
WEST, LLC

Line
Number

0001 COLD MILLING, PMS OVERLAY, CROSSOVERSSECTION:

103500005 (1) LS 2,500.00 2,500.00 500.00 500.00 2,000.00 2,000.000010 ESCROW OF BID DOCUMENTS

104030010 40,000.00 UNIT 1.00 40,000.00 1.00 40,000.00 1.00 40,000.000020 MISCELLANEOUS WORK

108000000 (1) LS 5,000.00 5,000.00 2,500.00 2,500.00 17,000.00 17,000.000030 CRITICAL PATH SCHEDULE

109200005 (1) LS 675,000.00 675,000.00 659,000.00 659,000.00 625,000.00 625,000.000040 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 25,000.00 25,000.00 5,000.00 5,000.000050 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL

401020063 80.00 TON 400.00 32,000.00 100.00 8,000.00 90.00 7,200.000070 COMMERCIAL MIX-1/2 IN-PG 70-28

402020315 32.00 GAL 8.00 256.00 50.00 1,600.00 40.00 1,280.000080 EMULSIFIED ASPHALT-TACK COAT

411010000 622.00 SQYD 7.00 4,354.00 20.00 12,440.00 19.00 11,818.000090 COLD MILLING

551020035 121.20 CUYD 600.00 72,720.00 1,300.00 157,560.00 1,500.00 181,800.000100 CONCRETE-CLASS STRUCTURE

552010041 360.80 LNFT 125.00 45,100.00 100.00 36,080.00 105.00 37,884.000110 REVISE JOINT
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Call Order:
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Contract ID:
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Counties:

Project(s):

201

Tabulation of Bids

Contract Time:October 26, 2017

Contract Description:

03917
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I-90 BRIDGE DECKS MP 40-70. D1

250 WORKING DAYS

Mineral

Min: Max:
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0001 COLD MILLING, PMS OVERLAY, CROSSOVERSSECTION:

552010060 (1) LS 10,000.00 10,000.00 10,331.00 10,331.00 15,000.00 15,000.000120 REPAIR STRUCTURE

552010140 20,563.00 SQYD 8.00 164,504.00 6.00 123,378.00 1.04 21,385.520130 TRANSVERSE DECK GROOVING

552011010 191.30 LNFT 225.00 43,042.50 200.00 38,260.00 200.00 38,260.000140 EXPANSION JOINT STRIP SEAL

552011020 277.50 LNFT 2,100.00 582,750.00 1,200.00 333,000.00 1,500.00 416,250.000150 EXPANSION JOINT-MODULAR

552011140 451.20 LNFT 45.00 20,304.00 65.00 29,328.00 68.00 30,681.600160 RESEAL EXISTING JOINTS

552011310 20.00 EACH 1,000.00 20,000.00 1,000.00 20,000.00 350.00 7,000.000170 REVISE DECK DRAIN

555010100 10,551.00 LB 1.65 17,409.15 1.75 18,464.25 2.00 21,102.000180 REINFORCING STEEL

556010010 (1) LS 35,000.00 35,000.00 96,266.00 96,266.00 50,000.00 50,000.000190 STRUCTURAL STEEL - MISC

561010525 750.40 LNFT 75.00 56,280.00 75.00 56,280.00 56.00 42,022.400200 EXPANSION JOINT-PRECOMPRESSED

561020110 21,706.60 SQYD 64.00 1,389,222.40 55.00 1,193,863.00 59.50 1,291,542.700210 BRIDGE DECK MILLING

562000020 430.30 SQYD 400.00 172,120.00 460.00 197,938.00 475.00 204,392.500220 CLASS A BRIDGE DECK REPAIR

562000030 405.90 SQYD 1,050.00 426,195.00 390.00 158,301.00 800.00 324,720.000230 CLASS B BRIDGE DECK REPAIR

563000000 937.10 CUYD 950.00 890,245.00 850.00 796,535.00 950.00 890,245.000240 CONCRETE-CLASS OVERLAY

563000040 10,444.90 SQYD 30.00 313,347.00 22.00 229,787.80 20.00 208,898.000250 POLYMER OVERLAY

563000100 10,444.90 SQYD 8.00 83,559.20 8.00 83,559.20 7.00 73,114.300260 PREPARE DECK
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0001 COLD MILLING, PMS OVERLAY, CROSSOVERSSECTION:

605000040 410.43 LNFT 97.00 39,811.71 140.00 57,460.20 87.00 35,707.410270 REVISE CONCRETE BARRIER RAIL-BR

605000070 146.00 EACH 40.00 5,840.00 27.50 4,015.00 27.00 3,942.000280 REMOVE CONCRETE BARRIER RAIL

605000090 146.00 EACH 665.00 97,090.00 750.00 109,500.00 750.00 109,500.000290 CONCRETE BARRIER RAIL

606010021 3.00 EACH 1,500.00 4,500.00 1,000.00 3,000.00 1,000.00 3,000.000300 TEMP GD RAIL-STL/BR APPR-TY 1

606010024 15.00 EACH 2,000.00 30,000.00 1,000.00 15,000.00 1,000.00 15,000.000310 TEMP OPTIONAL TERM SECT

606010030 2,175.00 LNFT 18.00 39,150.00 17.50 38,062.50 20.00 43,500.000320 GUARDRAIL-STEEL

606010120 1,242.00 LNFT 3.00 3,726.00 1.50 1,863.00 1.50 1,863.000330 REMOVE CABLE GUARDRAIL

606010130 1,242.00 LNFT 11.00 13,662.00 2.00 2,484.00 2.00 2,484.000340 RESET CABLE GUARDRAIL

606010150 16.00 EACH 2,200.00 35,200.00 2,000.00 32,000.00 2,000.00 32,000.000350 GUARDRAIL-STL/BR APPR-TY 1

606010230 4.00 EACH 2,300.00 9,200.00 2,200.00 8,800.00 2,200.00 8,800.000360 GUARDRAIL-STL/BR APPR-TY 3

606010370 1,050.00 LNFT 9.00 9,450.00 6.00 6,300.00 7.00 7,350.000370 RESET GUARDRAIL

606010385 3,658.80 LNFT 3.00 10,976.40 2.00 7,317.60 2.00 7,317.600380 REMOVE GUARDRAIL

606011288 2.00 EACH 500.00 1,000.00 1,000.00 2,000.00 1,500.00 3,000.000390 RESET BRIDGE APPROACH SECTION

606011300 11.00 EACH 875.00 9,625.00 1,000.00 11,000.00 1,000.00 11,000.000400 RESET OPTIONAL TERMINAL SECT

606011350 200.00 LNFT 35.00 7,000.00 40.00 8,000.00 40.00 8,000.000410 WATER FILLED BARRIER
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0001 COLD MILLING, PMS OVERLAY, CROSSOVERSSECTION:

606011359 200.00 LNFT 10.00 2,000.00 15.00 3,000.00 15.00 3,000.000420 RESET WATER FILLED BARRIER

606011518 4.00 EACH 1,500.00 6,000.00 1,290.00 5,160.00 1,300.00 5,200.000430 TEMPORARY IMPACT ATTENUATOR

618030005 50,000.00 UNIT 0.75 37,500.00 0.80 40,000.00 0.80 40,000.000440 TRAFFIC CONTROL DEVICES CB

618030055 4.00 EACH 4,500.00 18,000.00 5,500.00 22,000.00 6,000.00 24,000.000450 TRAFFIC CONTROL-RAMP CROSSOVER

618030180 8.00 EACH 9,000.00 72,000.00 8,900.00 71,200.00 10,000.00 80,000.000460 TRAFFIC CONTROL-CROSSOVER

618030190 25.20 MILE 4,500.00 113,400.00 7,720.00 194,544.00 7,350.00 185,220.000470 TRAFFIC CONTROL-TWO WAY TRAF

618030250 1.00 EACH 140,000.00 140,000.00 300,000.00 300,000.00 300,000.00 300,000.000480 CROSSOVER-CONST, MAINTAIN, REMOVE

618030280 1.00 EACH 2,500.00 2,500.00 7,000.00 7,000.00 15,000.00 15,000.000490 CROSSOVER RECLAMATION

618030300 5.00 EACH 7,500.00 37,500.00 1,800.00 9,000.00 4,000.00 20,000.000500 CROSSOVER-MAINTAIN, CLOSE

618100000 24.00 SQFT 40.00 960.00 90.00 2,160.00 90.00 2,160.000510 SINGLE USE SIGNS

620013960 76.00 GAL 115.00 8,740.00 120.00 9,120.00 120.00 9,120.000520 STRIPING-WHITE EPOXY

620014960 61.00 GAL 115.00 7,015.00 120.00 7,320.00 120.00 7,320.000530 STRIPING-YELLOW EPOXY

$5,547,580.03$5,868,254.36 $5,305,777.55Section Totals
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( ) indicates item is bid as Lump Sum

$5,305,777.55$5,868,254.36 $5,547,580.03

$5,868,254.36

Contract Item Totals

$5,305,777.55 5,547,580.03Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) NA
DEGERSTROM

INC

Line
Number

0001 COLD MILLING, PMS OVERLAY, CROSSOVERSSECTION:

103500005 (1) LS 1,500.00 1,500.000010 ESCROW OF BID DOCUMENTS

104030010 40,000.00 UNIT 1.00 40,000.000020 MISCELLANEOUS WORK

108000000 (1) LS 1,000.00 1,000.000030 CRITICAL PATH SCHEDULE

109200005 (1) LS 625,000.00 625,000.000040 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.000050 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.000060 TEMPORARY EROSION CONTROL

401020063 80.00 TON 100.00 8,000.000070 COMMERCIAL MIX-1/2 IN-PG 70-28

402020315 32.00 GAL 25.00 800.000080 EMULSIFIED ASPHALT-TACK COAT

411010000 622.00 SQYD 15.00 9,330.000090 COLD MILLING

551020035 121.20 CUYD 2,000.00 242,400.000100 CONCRETE-CLASS STRUCTURE

552010041 360.80 LNFT 150.00 54,120.000110 REVISE JOINT
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0001 COLD MILLING, PMS OVERLAY, CROSSOVERSSECTION:

552010060 (1) LS 50,000.00 50,000.000120 REPAIR STRUCTURE

552010140 20,563.00 SQYD 8.00 164,504.000130 TRANSVERSE DECK GROOVING

552011010 191.30 LNFT 500.00 95,650.000140 EXPANSION JOINT STRIP SEAL

552011020 277.50 LNFT 1,500.00 416,250.000150 EXPANSION JOINT-MODULAR

552011140 451.20 LNFT 50.00 22,560.000160 RESEAL EXISTING JOINTS

552011310 20.00 EACH 1,750.00 35,000.000170 REVISE DECK DRAIN

555010100 10,551.00 LB 3.00 31,653.000180 REINFORCING STEEL

556010010 (1) LS 250,000.00 250,000.000190 STRUCTURAL STEEL - MISC

561010525 750.40 LNFT 40.00 30,016.000200 EXPANSION JOINT-PRECOMPRESSED

561020110 21,706.60 SQYD 70.00 1,519,462.000210 BRIDGE DECK MILLING

562000020 430.30 SQYD 250.00 107,575.000220 CLASS A BRIDGE DECK REPAIR

562000030 405.90 SQYD 770.00 312,543.000230 CLASS B BRIDGE DECK REPAIR

563000000 937.10 CUYD 1,000.00 937,100.000240 CONCRETE-CLASS OVERLAY

563000040 10,444.90 SQYD 27.50 287,234.750250 POLYMER OVERLAY

563000100 10,444.90 SQYD 2.00 20,889.800260 PREPARE DECK
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0001 COLD MILLING, PMS OVERLAY, CROSSOVERSSECTION:

605000040 410.43 LNFT 250.00 102,607.500270 REVISE CONCRETE BARRIER RAIL-BR

605000070 146.00 EACH 28.00 4,088.000280 REMOVE CONCRETE BARRIER RAIL

605000090 146.00 EACH 775.00 113,150.000290 CONCRETE BARRIER RAIL

606010021 3.00 EACH 1,050.00 3,150.000300 TEMP GD RAIL-STL/BR APPR-TY 1

606010024 15.00 EACH 1,050.00 15,750.000310 TEMP OPTIONAL TERM SECT

606010030 2,175.00 LNFT 18.50 40,237.500320 GUARDRAIL-STEEL

606010120 1,242.00 LNFT 1.50 1,863.000330 REMOVE CABLE GUARDRAIL

606010130 1,242.00 LNFT 2.00 2,484.000340 RESET CABLE GUARDRAIL

606010150 16.00 EACH 2,100.00 33,600.000350 GUARDRAIL-STL/BR APPR-TY 1

606010230 4.00 EACH 2,300.00 9,200.000360 GUARDRAIL-STL/BR APPR-TY 3

606010370 1,050.00 LNFT 6.00 6,300.000370 RESET GUARDRAIL

606010385 3,658.80 LNFT 2.00 7,317.600380 REMOVE GUARDRAIL

606011288 2.00 EACH 1,050.00 2,100.000390 RESET BRIDGE APPROACH SECTION

606011300 11.00 EACH 1,050.00 11,550.000400 RESET OPTIONAL TERMINAL SECT

606011350 200.00 LNFT 50.00 10,000.000410 WATER FILLED BARRIER
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0001 COLD MILLING, PMS OVERLAY, CROSSOVERSSECTION:

606011359 200.00 LNFT 15.00 3,000.000420 RESET WATER FILLED BARRIER

606011518 4.00 EACH 1,350.00 5,400.000430 TEMPORARY IMPACT ATTENUATOR

618030005 50,000.00 UNIT 1.00 50,000.000440 TRAFFIC CONTROL DEVICES CB

618030055 4.00 EACH 5,000.00 20,000.000450 TRAFFIC CONTROL-RAMP CROSSOVER

618030180 8.00 EACH 10,000.00 80,000.000460 TRAFFIC CONTROL-CROSSOVER

618030190 25.20 MILE 8,000.00 201,600.000470 TRAFFIC CONTROL-TWO WAY TRAF

618030250 1.00 EACH 250,000.00 250,000.000480 CROSSOVER-CONST, MAINTAIN, REMOVE

618030280 1.00 EACH 6,500.00 6,500.000490 CROSSOVER RECLAMATION

618030300 5.00 EACH 2,650.00 13,250.000500 CROSSOVER-MAINTAIN, CLOSE

618100000 24.00 SQFT 95.00 2,280.000510 SINGLE USE SIGNS

620013960 76.00 GAL 125.00 9,500.000520 STRIPING-WHITE EPOXY

620014960 61.00 GAL 125.00 7,625.000530 STRIPING-YELLOW EPOXY

$6,280,640.15Section Totals
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( ) indicates item is bid as Lump Sum

$6,280,640.15

$6,280,640.15

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,016,469.69 94.54% 100.00%

1 2054 SLETTEN CONSTRUCTION COMPANY $3,190,777.10 100.00% 105.78%

2 6275 DICK ANDERSON CONSTRUCTION, INC.
- GFLS

$3,990,075.36 125.05% 132.28%

3 6008 NA DEGERSTROM INC $4,128,710.55 129.40% 136.87%

Vendor Ranking

Contract ID:

SWAN RIVER - 5M E BIG FORK

MissoulaLetting Date:

Contract Description:

District(s): 160 WORKING DAYS

01A17

October 26, 2017 9:00
A.M.

(6848009000) STPBIP 209-1(9)4
SWAN RIVER - 5M E BIG FORK

Flathead, Lake202 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SLETTEN
CONSTRUCTION

COMPANY

(2) DICK
ANDERSON

CONSTRUCTION,
INC. - GFLS

Line
Number

0001 GRADE, GRAVEL, PMS APPR. ROADWAYSECTION:

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000010 MISCELLANEOUS WORK

104030065 80.00 LNFT 50.00 4,000.00 75.00 6,000.00 17.80 1,424.000020 MISCELLANEOUS ITEMS-LNFT

105080115 2,800.00 CRFT 1.75 4,900.00 1.25 3,500.00 1.56 4,368.000030 FINISH GRADE CONTROL

105080200 (1) LS 10,000.00 10,000.00 3,700.00 3,700.00 5,251.50 5,251.500040 BRIDGE SURVEY

109200005 (1) LS 395,000.00 395,000.00 542,000.00 542,000.00 258,968.25 258,968.250050 MOBILIZATION

201130005 0.90 ACRE 2,000.00 1,800.00 15,556.00 14,000.40 19,450.56 17,505.500060 CLEARING AND GRUBBING

202020041 (1) LS 80,000.00 80,000.00 124,243.00 124,243.00 387,985.58 387,985.580070 REMOVE STRUCTURE

203020100 11,363.00 CUYD 10.00 113,630.00 12.00 136,356.00 14.25 161,922.750080 EXCAVATION-UNCLASSIFIED

203020310 1,300.00 CUYD 18.00 23,400.00 31.00 40,300.00 38.56 50,128.000090 SPECIAL BORROW-NEAT LINE

203080100 1,330.00 CUYD 12.00 15,960.00 12.00 15,960.00 14.25 18,952.500100 TOPSOIL-SALVAGING AND PLACING

206000020 (1) LS 250,000.00 250,000.00 200,000.00 200,000.00 892,275.52 892,275.520110 DETOUR-CONSTRUCT, MAINTAIN, REMOVE
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0001 GRADE, GRAVEL, PMS APPR. ROADWAYSECTION:

208010150 (1) LS 20,000.00 20,000.00 20,000.00 20,000.00 43,526.46 43,526.460120 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000130 TEMPORARY EROSION CONTROL

301020254 2,477.00 CUYD 25.00 61,925.00 30.00 74,310.00 35.60 88,181.200140 BRIDGE END BACKFILL-TYPE 3

301020268 300.00 CUYD 25.00 7,500.00 29.00 8,700.00 35.89 10,767.000150 TRAFFIC GRAVEL

301020340 1,689.00 CUYD 27.00 45,603.00 36.00 60,804.00 44.06 74,417.340160 CRUSHED AGGREGATE COURSE

301020625 5,359.00 SQYD 0.40 2,143.60 0.60 3,215.40 0.75 4,019.250170 AGGREGATE TREATMENT

401020062 1,293.00 TON 95.00 122,835.00 80.00 103,440.00 100.03 129,338.790180 COMMERCIAL MIX-1/2 IN-PG 64-28

402020315 669.00 GAL 4.00 2,676.00 2.80 1,873.20 2.25 1,505.250190 EMULSIFIED ASPHALT-TACK COAT

402020368 8.00 TON 700.00 5,600.00 925.00 7,400.00 1,125.32 9,002.560200 EMULSIFIED ASPHALT CRS-2P

409000000 0.30 CRMI 500.00 150.00 10,666.00 3,199.80 5,001.43 1,500.430210 FINAL SWEEP AND BROOM

409000010 4,512.00 SQYD 2.00 9,024.00 2.75 12,408.00 3.44 15,521.280220 COVER-TYPE 1

551020035 165.60 CUYD 550.00 91,080.00 500.00 82,800.00 500.00 82,800.000230 CONCRETE-CLASS STRUCTURE

551020107 248.60 CUYD 625.00 155,375.00 500.00 124,300.00 500.00 124,300.000240 CONCRETE-CLASS DECK

552010140 880.00 SQYD 12.00 10,560.00 6.00 5,280.00 5.00 4,400.000250 TRANSVERSE DECK GROOVING

552010810 176.40 SQYD 650.50 114,748.20 600.00 105,840.00 583.77 102,977.030260 APPROACH SLAB-CONCRETE
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0001 GRADE, GRAVEL, PMS APPR. ROADWAYSECTION:

552010820 44.40 SQYD 292.50 12,987.00 250.00 11,100.00 362.39 16,090.120270 SLEEPER SLAB-CONCRETE

555010100 10,954.00 LB 1.14 12,487.56 1.25 13,692.50 1.39 15,226.060280 REINFORCING STEEL

555010200 4,600.00 LB 1.44 6,624.00 1.50 6,900.00 1.40 6,440.000290 REINFORCING STEEL-EPOXY COATED

555010210 54,505.00 LB 3.50 190,767.50 4.00 218,020.00 3.46 188,587.300300 REINFORCING STEEL-STAINLESS

555010400 21,700.00 LB 1.25 27,125.00 1.30 28,210.00 0.99 21,483.000310 REINFORCING STEEL-SEISMIC

556010011 (1) LS 745,000.00 745,000.00 700,000.00 700,000.00 756,575.88 756,575.880320 STRUCTURAL STEEL - GIRDER

557010013 425.50 LNFT 153.00 65,101.50 160.00 68,080.00 166.53 70,858.520330 BRIDGE RAIL-W830

559010202 2.00 EACH 3,000.00 6,000.00 3,650.00 7,300.00 3,494.91 6,989.820340 RE-DRIVE TEST PILE

559040035 2.00 EACH 5,100.00 10,200.00 4,250.00 8,500.00 4,938.91 9,877.820350 DYNAMIC LOAD TEST

559050103 674.00 LNFT 82.50 55,605.00 75.00 50,550.00 104.91 70,709.340360 FURN STEEL PIPE PILE 16 X 1/2 IN

559060103 634.00 LNFT 30.21 19,153.14 10.00 6,340.00 14.20 9,002.800370 DRIVE STEEL PIPE PILE 16 X 1/2

559060350 20.00 EACH 495.00 9,900.00 500.00 10,000.00 286.37 5,727.400380 PILE CONICAL DRIVING POINT

561010441 93.20 SQYD 275.00 25,630.00 86.00 8,015.20 58.84 5,483.890390 GEOFOAM

561010525 85.40 LNFT 93.35 7,972.09 60.00 5,124.00 22.89 1,954.810400 EXPANSION JOINT-PRECOMPRESSED

565000010 10.00 EACH 2,730.00 27,300.00 2,500.00 25,000.00 2,374.93 23,749.300410 ELASTOMERIC BEARING DEVICES
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0001 GRADE, GRAVEL, PMS APPR. ROADWAYSECTION:

603012530 390.00 LNFT 85.00 33,150.00 80.00 31,200.00 95.30 37,167.000420 RCP 18 IN

603013490 1,230.00 LNFT 3.00 3,690.00 4.00 4,920.00 4.81 5,916.300430 PIPE-CORR POLYETHYLENE DR 4 IN

603587020 196.00 LNFT 17.00 3,332.00 19.00 3,724.00 21.37 4,188.520440 REMOVE PIPE CULVERT

606010030 212.50 LNFT 18.00 3,825.00 18.00 3,825.00 23.28 4,947.000450 GUARDRAIL-STEEL

606010190 4.00 EACH 1,010.00 4,040.00 1,100.00 4,400.00 1,471.55 5,886.200460 GUARDRAIL-STL/BR APPR-TY 2

606010385 68.00 LNFT 4.00 272.00 6.00 408.00 7.02 477.360470 REMOVE GUARDRAIL

606010642 4.00 EACH 3,500.00 14,000.00 2,900.00 11,600.00 3,879.55 15,518.200480 GUARDRAIL-OPTIONAL TERM SECT

606011510 4.00 EACH 395.00 1,580.00 350.00 1,400.00 468.22 1,872.880490 REMOVE IMPACT ATTENUATOR

607100440 16.00 LNFT 18.00 288.00 50.00 800.00 31.26 500.160500 FARM GATE-METAL-TYPE G-3

610100101 2.90 ACRE 738.00 2,140.20 850.00 2,465.00 750.21 2,175.610510 SEEDING AREA NO 1

610100102 0.40 ACRE 800.00 320.00 2,500.00 1,000.00 1,000.30 400.120520 SEEDING AREA NO 2

610100326 2.90 ACRE 160.00 464.00 200.00 580.00 250.07 725.200530 FERTILIZING AREA NO 1

610100555 2.90 ACRE 255.00 739.50 250.00 725.00 250.07 725.200540 CONDITION SEEDBED SURFACE

610100561 1,936.00 SQYD 6.00 11,616.00 4.00 7,744.00 7.00 13,552.000550 EROSION CONTROL BLANKET-LONG-TERM

610220050 0.40 ACRE 6,500.00 2,600.00 9,500.00 3,800.00 9,252.63 3,701.050560 MULCH-COMPOST
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0001 GRADE, GRAVEL, PMS APPR. ROADWAYSECTION:

613100030 39.30 CUYD 116.00 4,558.80 189.00 7,427.70 236.20 9,282.660570 RIPRAP-CLASS 1 RANDOM

613100050 124.00 CUYD 118.00 14,632.00 166.00 20,584.00 206.52 25,608.480580 RIPRAP-CLASS 3 RANDOM

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000590 TRAFFIC CONTROL-FIXED

618030080 (1) LS 75,000.00 75,000.00 150,000.00 150,000.00 88,293.09 88,293.090600 TRAFFIC CONTROL

618110000 (1) LS 6,000.00 6,000.00 6,000.00 6,000.00 6,251.78 6,251.780610 INSTALL, REMOVE CAMERA SYSTEM

619010086 7.60 SQFT 28.00 212.80 24.00 182.40 31.77 241.450620 SIGNS-ALUM REFL SHEET IV

619010230 6.00 EACH 70.00 420.00 50.00 300.00 60.20 361.200630 REMOVE SIGN

619010480 24.00 LNFT 12.00 288.00 10.00 240.00 13.18 316.320640 POLES-TREATED WOOD 4 IN

619011010 5.00 EACH 26.00 130.00 24.50 122.50 32.44 162.200650 DELINEATOR DES A

619011040 4.00 EACH 26.00 104.00 29.00 116.00 38.66 154.640660 DELINEATOR DES D

620012950 0.60 MILE 400.00 240.00 1,000.00 600.00 1,250.35 750.210670 TEMPORARY STRIPING

620013000 18.00 GAL 120.00 2,160.00 50.00 900.00 62.52 1,125.360680 STRIPING-WHITE PAINT

620013960 12.00 GAL 215.00 2,580.00 95.00 1,140.00 118.78 1,425.360690 STRIPING-WHITE EPOXY

620014000 18.00 GAL 85.00 1,530.00 50.00 900.00 62.52 1,125.360700 STRIPING-YELLOW PAINT

620014960 12.00 GAL 90.00 1,080.00 95.00 1,140.00 118.78 1,425.360710 STRIPING-YELLOW EPOXY
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0001 GRADE, GRAVEL, PMS APPR. ROADWAYSECTION:

622011043 100.00 SQYD 6.00 600.00 5.00 500.00 5.70 570.000720 PERM EROSION CONTROL-HIGH SURV

622011084 2,286.00 SQYD 1.80 4,114.80 2.00 4,572.00 1.94 4,434.840730 GEOTEXTILE STABILIZATION

$3,990,075.36$3,016,469.69 $3,190,777.10Section Totals

( ) indicates item is bid as Lump Sum

$3,190,777.10$3,016,469.69 $3,990,075.36

$3,016,469.69

Contract Item Totals

$3,190,777.10 3,990,075.36Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) NA
DEGERSTROM

INC

Line
Number

0001 GRADE, GRAVEL, PMS APPR. ROADWAYSECTION:

104030010 50,000.00 UNIT 1.00 50,000.000010 MISCELLANEOUS WORK

104030065 80.00 LNFT 50.00 4,000.000020 MISCELLANEOUS ITEMS-LNFT

105080115 2,800.00 CRFT 5.00 14,000.000030 FINISH GRADE CONTROL

105080200 (1) LS 50,000.00 50,000.000040 BRIDGE SURVEY

109200005 (1) LS 400,000.00 400,000.000050 MOBILIZATION

201130005 0.90 ACRE 15,000.00 13,500.000060 CLEARING AND GRUBBING

202020041 (1) LS 550,000.00 550,000.000070 REMOVE STRUCTURE

203020100 11,363.00 CUYD 10.00 113,630.000080 EXCAVATION-UNCLASSIFIED

203020310 1,300.00 CUYD 40.00 52,000.000090 SPECIAL BORROW-NEAT LINE

203080100 1,330.00 CUYD 7.50 9,975.000100 TOPSOIL-SALVAGING AND PLACING

206000020 (1) LS 500,000.00 500,000.000110 DETOUR-CONSTRUCT, MAINTAIN, REMOVE
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0001 GRADE, GRAVEL, PMS APPR. ROADWAYSECTION:

208010150 (1) LS 25,000.00 25,000.000120 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.000130 TEMPORARY EROSION CONTROL

301020254 2,477.00 CUYD 30.00 74,310.000140 BRIDGE END BACKFILL-TYPE 3

301020268 300.00 CUYD 35.00 10,500.000150 TRAFFIC GRAVEL

301020340 1,689.00 CUYD 45.00 76,005.000160 CRUSHED AGGREGATE COURSE

301020625 5,359.00 SQYD 2.00 10,718.000170 AGGREGATE TREATMENT

401020062 1,293.00 TON 80.00 103,440.000180 COMMERCIAL MIX-1/2 IN-PG 64-28

402020315 669.00 GAL 3.75 2,508.750190 EMULSIFIED ASPHALT-TACK COAT

402020368 8.00 TON 950.00 7,600.000200 EMULSIFIED ASPHALT CRS-2P

409000000 0.30 CRMI 10,000.00 3,000.000210 FINAL SWEEP AND BROOM

409000010 4,512.00 SQYD 2.90 13,084.800220 COVER-TYPE 1

551020035 165.60 CUYD 850.00 140,760.000230 CONCRETE-CLASS STRUCTURE

551020107 248.60 CUYD 1,200.00 298,320.000240 CONCRETE-CLASS DECK

552010140 880.00 SQYD 10.00 8,800.000250 TRANSVERSE DECK GROOVING

552010810 176.40 SQYD 600.00 105,840.000260 APPROACH SLAB-CONCRETE
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0001 GRADE, GRAVEL, PMS APPR. ROADWAYSECTION:

552010820 44.40 SQYD 400.00 17,760.000270 SLEEPER SLAB-CONCRETE

555010100 10,954.00 LB 1.20 13,144.800280 REINFORCING STEEL

555010200 4,600.00 LB 2.10 9,660.000290 REINFORCING STEEL-EPOXY COATED

555010210 54,505.00 LB 4.50 245,272.500300 REINFORCING STEEL-STAINLESS

555010400 21,700.00 LB 1.25 27,125.000310 REINFORCING STEEL-SEISMIC

556010011 (1) LS 800,000.00 800,000.000320 STRUCTURAL STEEL - GIRDER

557010013 425.50 LNFT 175.00 74,462.500330 BRIDGE RAIL-W830

559010202 2.00 EACH 1,500.00 3,000.000340 RE-DRIVE TEST PILE

559040035 2.00 EACH 2,500.00 5,000.000350 DYNAMIC LOAD TEST

559050103 674.00 LNFT 67.00 45,158.000360 FURN STEEL PIPE PILE 16 X 1/2 IN

559060103 634.00 LNFT 100.00 63,400.000370 DRIVE STEEL PIPE PILE 16 X 1/2

559060350 20.00 EACH 250.00 5,000.000380 PILE CONICAL DRIVING POINT

561010441 93.20 SQYD 100.00 9,320.000390 GEOFOAM

561010525 85.40 LNFT 40.00 3,416.000400 EXPANSION JOINT-PRECOMPRESSED

565000010 10.00 EACH 500.00 5,000.000410 ELASTOMERIC BEARING DEVICES
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0001 GRADE, GRAVEL, PMS APPR. ROADWAYSECTION:

603012530 390.00 LNFT 70.00 27,300.000420 RCP 18 IN

603013490 1,230.00 LNFT 10.00 12,300.000430 PIPE-CORR POLYETHYLENE DR 4 IN

603587020 196.00 LNFT 10.00 1,960.000440 REMOVE PIPE CULVERT

606010030 212.50 LNFT 21.00 4,462.500450 GUARDRAIL-STEEL

606010190 4.00 EACH 1,050.00 4,200.000460 GUARDRAIL-STL/BR APPR-TY 2

606010385 68.00 LNFT 2.50 170.000470 REMOVE GUARDRAIL

606010642 4.00 EACH 2,900.00 11,600.000480 GUARDRAIL-OPTIONAL TERM SECT

606011510 4.00 EACH 750.00 3,000.000490 REMOVE IMPACT ATTENUATOR

607100440 16.00 LNFT 50.00 800.000500 FARM GATE-METAL-TYPE G-3

610100101 2.90 ACRE 370.00 1,073.000510 SEEDING AREA NO 1

610100102 0.40 ACRE 750.00 300.000520 SEEDING AREA NO 2

610100326 2.90 ACRE 100.00 290.000530 FERTILIZING AREA NO 1

610100555 2.90 ACRE 1,650.00 4,785.000540 CONDITION SEEDBED SURFACE

610100561 1,936.00 SQYD 3.00 5,808.000550 EROSION CONTROL BLANKET-LONG-TERM

610220050 0.40 ACRE 10,000.00 4,000.000560 MULCH-COMPOST
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0001 GRADE, GRAVEL, PMS APPR. ROADWAYSECTION:

613100030 39.30 CUYD 65.00 2,554.500570 RIPRAP-CLASS 1 RANDOM

613100050 124.00 CUYD 95.00 11,780.000580 RIPRAP-CLASS 3 RANDOM

618030015 500.00 UNIT 1.00 500.000590 TRAFFIC CONTROL-FIXED

618030080 (1) LS 50,000.00 50,000.000600 TRAFFIC CONTROL

618110000 (1) LS 6,500.00 6,500.000610 INSTALL, REMOVE CAMERA SYSTEM

619010086 7.60 SQFT 32.00 243.200620 SIGNS-ALUM REFL SHEET IV

619010230 6.00 EACH 36.00 216.000630 REMOVE SIGN

619010480 24.00 LNFT 14.50 348.000640 POLES-TREATED WOOD 4 IN

619011010 5.00 EACH 30.00 150.000650 DELINEATOR DES A

619011040 4.00 EACH 32.00 128.000660 DELINEATOR DES D

620012950 0.60 MILE 1,050.00 630.000670 TEMPORARY STRIPING

620013000 18.00 GAL 50.00 900.000680 STRIPING-WHITE PAINT

620013960 12.00 GAL 95.00 1,140.000690 STRIPING-WHITE EPOXY

620014000 18.00 GAL 50.00 900.000700 STRIPING-YELLOW PAINT

620014960 12.00 GAL 95.00 1,140.000710 STRIPING-YELLOW EPOXY
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0001 GRADE, GRAVEL, PMS APPR. ROADWAYSECTION:

622011043 100.00 SQYD 7.50 750.000720 PERM EROSION CONTROL-HIGH SURV

622011084 2,286.00 SQYD 2.00 4,572.000730 GEOTEXTILE STABILIZATION

$4,128,710.55Section Totals

( ) indicates item is bid as Lump Sum

$4,128,710.55

$4,128,710.55

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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(6848009000) STPBIP 209-1(9)4
SWAN RIVER - 5M E BIG FORK

160 WORKING DAYS

Flathead, Lake

Min: Max:

11/07/2017 15:16:00

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,903,097.11 103.27% 100.00%

1 2109 COP CONSTRUCTION, LLC $2,811,194.00 100.00% 96.83%

2 2054 SLETTEN CONSTRUCTION COMPANY $2,815,777.40 100.16% 96.99%

3 7947 BATTLE RIDGE BUILDERS, LLC $3,224,066.37 114.69% 111.06%

Vendor Ranking

Contract ID:

MILK RIVER - 4 M W OF ZURICH

Great FallsLetting Date:

Contract Description:

District(s): 100 WORKING DAYS

07917

October 26, 2017 9:00
A.M.

(6290050000) STPB 9003(50)
MILK RIVER - 4 M W OF ZURICH

Blaine203 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

11/07/2017 15:16:00

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) COP
CONSTRUCTION,

LLC

(2) SLETTEN
CONSTRUCTION

COMPANY

Line
Number

0001 GRADE, GRVL, DRNG, GUARDRAIL & REMOVE STRUCTURESECTION:

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.00 1.00 25,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 6,500.00 6,500.00 24,000.00 24,000.00 30,000.00 30,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 265,000.00 265,000.00 238,500.40 238,500.40 552,809.00 552,809.000030 MOBILIZATION

201311000 11.00 EACH 450.00 4,950.00 430.00 4,730.00 400.00 4,400.000040 REMOVE TREES

202020041 (1) LS 50,000.00 50,000.00 118,000.00 118,000.00 30,000.00 30,000.000050 REMOVE STRUCTURE

203020375 12,153.00 CUYD 14.00 170,142.00 15.00 182,295.00 14.00 170,142.000060 EMBANKMENT IN PLACE

203080100 1,239.00 CUYD 6.50 8,053.50 9.80 12,142.20 9.00 11,151.000070 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 15,000.00 15,000.00 19,000.00 19,000.00 15,000.00 15,000.000080 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000090 TEMPORARY EROSION CONTROL

209010125 1,094.10 CUYD 30.00 32,823.00 56.00 61,269.60 20.00 21,882.000100 STRUCTURE EXCAVATION TYPE 2

209010150 (1) LS 200,000.00 200,000.00 63,000.00 63,000.00 192,000.00 192,000.000110 SHORING AND CRIBS
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MILK RIVER - 4 M W OF ZURICH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:October 26, 2017

Contract Description:

07917

(6290050000) STPB 9003(50)
MILK RIVER - 4 M W OF ZURICH

100 WORKING DAYS

Blaine

Min: Max:

11/07/2017 15:16:00

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 GRADE, GRVL, DRNG, GUARDRAIL & REMOVE STRUCTURESECTION:

212000000 7.00 STA 1,100.00 7,700.00 190.00 1,330.00 175.00 1,225.000120 OBLITERATE ROADWAY

301020254 870.00 CUYD 80.00 69,600.00 54.00 46,980.00 50.00 43,500.000130 BRIDGE END BACKFILL-TYPE 3

301020526 2,044.00 CUYD 55.00 112,420.00 65.00 132,860.00 60.00 122,640.000140 TOP SURFACING GR 3B

551020030 187.50 CUYD 1,690.00 316,875.00 360.00 67,500.00 300.00 56,250.000150 CONCRETE-CLASS GENERAL

551020035 205.60 CUYD 690.00 141,864.00 500.00 102,800.00 500.00 102,800.000160 CONCRETE-CLASS STRUCTURE

552010053 (1) LS 850,000.00 850,000.00 1,133,812.00 1,133,812.00 888,000.00 888,000.000170 BRIDGE SUPERSTRUCTURE

552010140 657.20 SQYD 9.30 6,111.96 10.00 6,572.00 7.00 4,600.400180 TRANSVERSE DECK GROOVING

552011300 4.00 EACH 2,000.00 8,000.00 2,300.00 9,200.00 2,200.00 8,800.000190 SCUPPER

555010100 31,120.00 LB 1.75 54,460.00 1.90 59,128.00 1.30 40,456.000200 REINFORCING STEEL

555010200 666.00 LB 2.75 1,831.50 2.30 1,531.80 6.50 4,329.000210 REINFORCING STEEL-EPOXY COATED

557010012 459.33 LNFT 105.00 48,229.65 110.00 50,526.30 110.00 50,526.300220 BRIDGE RAIL-T 101

559010202 3.00 EACH 3,000.00 9,000.00 2,000.00 6,000.00 3,300.00 9,900.000230 RE-DRIVE TEST PILE

559040035 3.00 EACH 5,450.00 16,350.00 3,700.00 11,100.00 4,200.00 12,600.000240 DYNAMIC LOAD TEST

559050103 2,124.50 LNFT 68.00 144,466.00 62.00 131,719.00 68.00 144,466.000250 FURN STEEL PIPE PILE 16 X 1/2 IN

559060103 1,983.40 LNFT 30.00 59,502.00 22.00 43,634.80 7.00 13,883.800260 DRIVE STEEL PIPE PILE 16 X 1/2
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MILK RIVER - 4 M W OF ZURICH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:October 26, 2017

Contract Description:

07917

(6290050000) STPB 9003(50)
MILK RIVER - 4 M W OF ZURICH

100 WORKING DAYS

Blaine

Min: Max:

11/07/2017 15:16:00

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 GRADE, GRVL, DRNG, GUARDRAIL & REMOVE STRUCTURESECTION:

559060200 32.00 EACH 315.00 10,080.00 390.00 12,480.00 300.00 9,600.000270 PILE CUTTING SHOE

603010040 282.00 LNFT 45.00 12,690.00 52.00 14,664.00 48.00 13,536.000280 DRAINAGE PIPE 18 IN

603010048 64.00 LNFT 65.00 4,160.00 57.00 3,648.00 53.00 3,392.000290 DRAINAGE PIPE 24 IN

603587020 51.20 LNFT 25.00 1,280.00 16.00 819.20 20.00 1,024.000300 REMOVE PIPE CULVERT

606010030 137.50 LNFT 18.00 2,475.00 19.00 2,612.50 18.00 2,475.000310 GUARDRAIL-STEEL

606010190 4.00 EACH 1,150.00 4,600.00 970.00 3,880.00 1,000.00 4,000.000320 GUARDRAIL-STL/BR APPR-TY 2

606010642 4.00 EACH 2,850.00 11,400.00 3,100.00 12,400.00 3,000.00 12,000.000330 GUARDRAIL-OPTIONAL TERM SECT

607100147 2,647.00 LNFT 3.00 7,941.00 3.80 10,058.60 3.50 9,264.500340 FARM FENCE-TYPE F2M-32 IN WW

607100252 263.00 LNFT 4.00 1,052.00 2.00 526.00 2.00 526.000350 FARM FENCE-TYPE F4M

607100360 37.00 EACH 180.00 6,660.00 140.00 5,180.00 130.00 4,810.000360 FARM FENCE-PANEL/SINGLE FW

607100380 6.00 EACH 250.00 1,500.00 220.00 1,320.00 200.00 1,200.000370 FARM FENCE-PANEL/DOUBLE FW

607100430 48.00 LNFT 14.00 672.00 6.00 288.00 6.00 288.000380 FARM GATE-WIRE-TYPE G-2

607100440 24.00 LNFT 25.00 600.00 37.00 888.00 35.00 840.000390 FARM GATE-METAL-TYPE G-3

607100720 3.00 EACH 45.00 135.00 36.00 108.00 35.00 105.000400 DEADMAN

610100101 3.90 ACRE 600.00 2,340.00 670.00 2,613.00 205.00 799.500410 SEEDING AREA NO 1
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MILK RIVER - 4 M W OF ZURICH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:October 26, 2017

Contract Description:

07917

(6290050000) STPB 9003(50)
MILK RIVER - 4 M W OF ZURICH

100 WORKING DAYS

Blaine

Min: Max:

11/07/2017 15:16:00

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 GRADE, GRVL, DRNG, GUARDRAIL & REMOVE STRUCTURESECTION:

610100102 0.20 ACRE 900.00 180.00 2,900.00 580.00 900.00 180.000420 SEEDING AREA NO 2

610100326 3.90 ACRE 125.00 487.50 290.00 1,131.00 90.00 351.000430 FERTILIZING AREA NO 1

610100327 0.20 ACRE 200.00 40.00 390.00 78.00 120.00 24.000440 FERTILIZING AREA NO 2

610100555 3.90 ACRE 200.00 780.00 110.00 429.00 450.00 1,755.000450 CONDITION SEEDBED SURFACE

610100560 1,161.00 SQYD 19.00 22,059.00 5.40 6,269.40 25.50 29,605.500460 RIPRAP REVEGETATION

610100561 516.00 SQYD 6.00 3,096.00 4.30 2,218.80 4.50 2,322.000470 EROSION CONTROL BLANKET-LONG-TERM

611010016 1.00 EACH 11,200.00 11,200.00 13,000.00 13,000.00 12,000.00 12,000.000480 CATTLE GUARD 16 FT-LIGHT DUTY (4.8 M)

611010200 1.00 EACH 1,400.00 1,400.00 1,600.00 1,600.00 1,500.00 1,500.000490 REMOVE CATTLE GUARD

613100030 28.20 CUYD 125.00 3,525.00 110.00 3,102.00 100.00 2,820.000500 RIPRAP-CLASS 1 RANDOM

613100040 1,315.00 CUYD 90.00 118,350.00 110.00 144,650.00 100.00 131,500.000510 RIPRAP-CLASS 2 RANDOM

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000520 TRAFFIC CONTROL-FIXED

618030080 (1) LS 10,000.00 10,000.00 7,800.00 7,800.00 7,400.00 7,400.000530 TRAFFIC CONTROL

619010088 12.60 SQFT 2,705.00 34,083.00 22.00 277.20 21.50 270.900540 SIGNS-ALUM REFL SHEET IX

619010230 11.00 EACH 50.00 550.00 47.00 517.00 45.00 495.000550 REMOVE SIGN

619010480 28.00 LNFT 12.00 336.00 11.00 308.00 10.40 291.200560 POLES-TREATED WOOD 4 IN
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MILK RIVER - 4 M W OF ZURICH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:October 26, 2017

Contract Description:

07917

(6290050000) STPB 9003(50)
MILK RIVER - 4 M W OF ZURICH

100 WORKING DAYS

Blaine

Min: Max:

11/07/2017 15:16:00

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 GRADE, GRVL, DRNG, GUARDRAIL & REMOVE STRUCTURESECTION:

622011043 1,349.00 SQYD 3.00 4,047.00 2.80 3,777.20 2.70 3,642.300570 PERM EROSION CONTROL-HIGH SURV

623000155 2.00 EACH 250.00 500.00 170.00 340.00 200.00 400.000580 MAILBOX

$2,815,777.40$2,903,097.11 $2,811,194.00Section Totals

( ) indicates item is bid as Lump Sum

$2,811,194.00$2,903,097.11 $2,815,777.40

$2,903,097.11

Contract Item Totals

$2,811,194.00 2,815,777.40Contract Grand Totals

Contract Time Totals $0.00
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MILK RIVER - 4 M W OF ZURICH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:October 26, 2017

Contract Description:

07917

(6290050000) STPB 9003(50)
MILK RIVER - 4 M W OF ZURICH

100 WORKING DAYS

Blaine

Min: Max:

11/07/2017 15:16:00

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) BATTLE
RIDGE

BUILDERS, LLC

Line
Number

0001 GRADE, GRVL, DRNG, GUARDRAIL & REMOVE STRUCTURESECTION:

104030010 25,000.00 UNIT 1.00 25,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 31,460.00 31,460.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 412,610.00 412,610.000030 MOBILIZATION

201311000 11.00 EACH 1,113.20 12,245.200040 REMOVE TREES

202020041 (1) LS 169,400.00 169,400.000050 REMOVE STRUCTURE

203020375 12,153.00 CUYD 12.71 154,464.630060 EMBANKMENT IN PLACE

203080100 1,239.00 CUYD 9.68 11,993.520070 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 25,410.00 25,410.000080 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.000090 TEMPORARY EROSION CONTROL

209010125 1,094.10 CUYD 98.96 108,272.140100 STRUCTURE EXCAVATION TYPE 2

209010150 (1) LS 60,030.00 60,030.000110 SHORING AND CRIBS
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MILK RIVER - 4 M W OF ZURICH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:October 26, 2017

Contract Description:

07917

(6290050000) STPB 9003(50)
MILK RIVER - 4 M W OF ZURICH

100 WORKING DAYS

Blaine

Min: Max:

11/07/2017 15:16:00

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 GRADE, GRVL, DRNG, GUARDRAIL & REMOVE STRUCTURESECTION:

212000000 7.00 STA 1,210.00 8,470.000120 OBLITERATE ROADWAY

301020254 870.00 CUYD 44.77 38,949.900130 BRIDGE END BACKFILL-TYPE 3

301020526 2,044.00 CUYD 90.75 185,493.000140 TOP SURFACING GR 3B

551020030 187.50 CUYD 665.50 124,781.250150 CONCRETE-CLASS GENERAL

551020035 205.60 CUYD 726.00 149,265.600160 CONCRETE-CLASS STRUCTURE

552010053 (1) LS 937,750.00 937,750.000170 BRIDGE SUPERSTRUCTURE

552010140 657.20 SQYD 13.31 8,747.330180 TRANSVERSE DECK GROOVING

552011300 4.00 EACH 2,178.00 8,712.000190 SCUPPER

555010100 31,120.00 LB 2.60 80,912.000200 REINFORCING STEEL

555010200 666.00 LB 3.63 2,417.580210 REINFORCING STEEL-EPOXY COATED

557010012 459.33 LNFT 108.90 50,021.040220 BRIDGE RAIL-T 101

559010202 3.00 EACH 4,598.00 13,794.000230 RE-DRIVE TEST PILE

559040035 3.00 EACH 6,594.50 19,783.500240 DYNAMIC LOAD TEST

559050103 2,124.50 LNFT 77.44 164,521.280250 FURN STEEL PIPE PILE 16 X 1/2 IN

559060103 1,983.40 LNFT 41.14 81,597.080260 DRIVE STEEL PIPE PILE 16 X 1/2
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MILK RIVER - 4 M W OF ZURICH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:October 26, 2017

Contract Description:

07917

(6290050000) STPB 9003(50)
MILK RIVER - 4 M W OF ZURICH

100 WORKING DAYS

Blaine

Min: Max:

11/07/2017 15:16:00

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 GRADE, GRVL, DRNG, GUARDRAIL & REMOVE STRUCTURESECTION:

559060200 32.00 EACH 383.17 12,261.440270 PILE CUTTING SHOE

603010040 282.00 LNFT 84.70 23,885.400280 DRAINAGE PIPE 18 IN

603010048 64.00 LNFT 79.86 5,111.040290 DRAINAGE PIPE 24 IN

603587020 51.20 LNFT 62.92 3,221.500300 REMOVE PIPE CULVERT

606010030 137.50 LNFT 21.78 2,994.750310 GUARDRAIL-STEEL

606010190 4.00 EACH 1,270.50 5,082.000320 GUARDRAIL-STL/BR APPR-TY 2

606010642 4.00 EACH 3,448.50 13,794.000330 GUARDRAIL-OPTIONAL TERM SECT

607100147 2,647.00 LNFT 5.75 15,220.250340 FARM FENCE-TYPE F2M-32 IN WW

607100252 263.00 LNFT 3.63 954.690350 FARM FENCE-TYPE F4M

607100360 37.00 EACH 363.00 13,431.000360 FARM FENCE-PANEL/SINGLE FW

607100380 6.00 EACH 484.00 2,904.000370 FARM FENCE-PANEL/DOUBLE FW

607100430 48.00 LNFT 15.13 726.240380 FARM GATE-WIRE-TYPE G-2

607100440 24.00 LNFT 30.25 726.000390 FARM GATE-METAL-TYPE G-3

607100720 3.00 EACH 72.60 217.800400 DEADMAN

610100101 3.90 ACRE 4,840.00 18,876.000410 SEEDING AREA NO 1
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MILK RIVER - 4 M W OF ZURICH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:October 26, 2017

Contract Description:

07917

(6290050000) STPB 9003(50)
MILK RIVER - 4 M W OF ZURICH

100 WORKING DAYS

Blaine

Min: Max:

11/07/2017 15:16:00

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 GRADE, GRVL, DRNG, GUARDRAIL & REMOVE STRUCTURESECTION:

610100102 0.20 ACRE 4,840.00 968.000420 SEEDING AREA NO 2

610100326 3.90 ACRE 1,210.00 4,719.000430 FERTILIZING AREA NO 1

610100327 0.20 ACRE 1,210.00 242.000440 FERTILIZING AREA NO 2

610100555 3.90 ACRE 605.00 2,359.500450 CONDITION SEEDBED SURFACE

610100560 1,161.00 SQYD 24.20 28,096.200460 RIPRAP REVEGETATION

610100561 516.00 SQYD 3.63 1,873.080470 EROSION CONTROL BLANKET-LONG-TERM

611010016 1.00 EACH 10,285.00 10,285.000480 CATTLE GUARD 16 FT-LIGHT DUTY (4.8 M)

611010200 1.00 EACH 847.00 847.000490 REMOVE CATTLE GUARD

613100030 28.20 CUYD 127.05 3,582.810500 RIPRAP-CLASS 1 RANDOM

613100040 1,315.00 CUYD 114.95 151,159.250510 RIPRAP-CLASS 2 RANDOM

618030015 500.00 UNIT 1.00 500.000520 TRAFFIC CONTROL-FIXED

618030080 (1) LS 6,655.00 6,655.000530 TRAFFIC CONTROL

619010088 12.60 SQFT 36.30 457.380540 SIGNS-ALUM REFL SHEET IX

619010230 11.00 EACH 36.30 399.300550 REMOVE SIGN

619010480 28.00 LNFT 16.94 474.320560 POLES-TREATED WOOD 4 IN
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MILK RIVER - 4 M W OF ZURICH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:October 26, 2017

Contract Description:

07917

(6290050000) STPB 9003(50)
MILK RIVER - 4 M W OF ZURICH

100 WORKING DAYS

Blaine

Min: Max:

11/07/2017 15:16:00

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 GRADE, GRVL, DRNG, GUARDRAIL & REMOVE STRUCTURESECTION:

622011043 1,349.00 SQYD 3.63 4,896.870570 PERM EROSION CONTROL-HIGH SURV

623000155 2.00 EACH 272.25 544.500580 MAILBOX

$3,224,066.37Section Totals

( ) indicates item is bid as Lump Sum

$3,224,066.37

$3,224,066.37

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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MILK RIVER - 4 M W OF ZURICH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:October 26, 2017

Contract Description:

07917

(6290050000) STPB 9003(50)
MILK RIVER - 4 M W OF ZURICH

100 WORKING DAYS

Blaine

Min: Max:

11/07/2017 15:16:00

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,399,254.10 82.48% 100.00%

1 2054 SLETTEN CONSTRUCTION COMPANY $2,908,777.69 100.00% 121.24%

2 2294 TAMIETTI CONSTRUCTION CO. $2,988,677.75 102.75% 124.57%

Vendor Ranking

Contract ID:

BRIDGE PRESERVATION - SHELBY

Great FallsLetting Date:

Contract Description:

District(s): 100 WORKING DAYS

03A17

October 26, 2017 9:00
A.M.

(8084066000) NHPB 15-8(66)362
BRIDGE PRESERVATION - SHELBY

Pondera, Toole204 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

11/07/2017 15:16:00

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SLETTEN
CONSTRUCTION

COMPANY

(2) TAMIETTI
CONSTRUCTION

CO.

Line
Number

0001 COLD MILL, PMS, COVER, GUARD RAIL AND PAVEMENT MARKINGSSECTION:

103500005 (1) LS 3,000.00 3,000.00 500.00 500.00 5,000.00 5,000.000010 ESCROW OF BID DOCUMENTS

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.00 1.00 25,000.000020 MISCELLANEOUS WORK

104030037 5.20 SQYD 1,200.00 6,240.00 2,427.00 12,620.40 1,000.00 5,200.000030 MISCELLANEOUS ITEMS-SQYD

104030040 197.80 SQFT 50.00 9,890.00 298.05 58,954.29 125.00 24,725.000040 MISCELLANEOUS ITEMS-SQFT

105070000 (1) LS 45,000.00 45,000.00 20,000.00 20,000.00 300.00 300.000050 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 3,000.00 3,000.00 1,000.00 1,000.00 3,500.00 3,500.000060 CRITICAL PATH SCHEDULE

109200005 (1) LS 225,000.00 225,000.00 481,084.00 481,084.00 325,000.00 325,000.000070 MOBILIZATION

208010000 (1) LS 2,000.00 2,000.00 15,000.00 15,000.00 45,000.00 45,000.000080 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000090 TEMPORARY EROSION CONTROL

210020170 170.00 MILE 20.00 3,400.00 30.00 5,100.00 5.00 850.000100 TEST TRAILER-TRANSPORT,SETUP

301020340 258.00 CUYD 75.00 19,350.00 86.00 22,188.00 100.00 25,800.000110 CRUSHED AGGREGATE COURSE

Page 1 of 5

BRIDGE PRESERVATION - SHELBY

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:October 26, 2017

Contract Description:

03A17

(8084066000) NHPB 15-8(66)362
BRIDGE PRESERVATION - SHELBY

100 WORKING DAYS

Pondera, Toole

Min: Max:

11/07/2017 15:16:00
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0001 COLD MILL, PMS, COVER, GUARD RAIL AND PAVEMENT MARKINGSSECTION:

401020021 801.00 TON 100.00 80,100.00 132.50 106,132.50 150.00 120,150.000120 COMMERCIAL MIX-PG 70-28

402020315 431.00 GAL 5.00 2,155.00 4.00 1,724.00 4.00 1,724.000130 EMULSIFIED ASPHALT-TACK COAT

402020368 13.90 TON 550.00 7,645.00 669.00 9,299.10 7.00 97.300140 EMULSIFIED ASPHALT CRS-2P

409000000 0.40 CRMI 2,000.00 800.00 1,200.00 480.00 1,500.00 600.000150 FINAL SWEEP AND BROOM

409000020 7,708.00 SQYD 1.85 14,259.80 2.10 16,186.80 2.15 16,572.200160 COVER-TYPE 2

411010000 4,262.00 SQYD 2.50 10,655.00 1.20 5,114.40 10.00 42,620.000170 COLD MILLING

552010140 4,995.20 SQYD 9.00 44,956.80 6.00 29,971.20 15.00 74,928.000180 TRANSVERSE DECK GROOVING

552011010 256.00 LNFT 220.00 56,320.00 220.00 56,320.00 200.00 51,200.000190 EXPANSION JOINT STRIP SEAL

552011140 407.40 LNFT 80.00 32,592.00 70.00 28,518.00 50.00 20,370.000200 RESEAL EXISTING JOINTS

555010100 119.00 LB 2.25 267.75 6.00 714.00 5.00 595.000210 REINFORCING STEEL

556010010 (1) LS 5,000.00 5,000.00 9,000.00 9,000.00 4,500.00 4,500.000220 STRUCTURAL STEEL - MISC

561010525 71.60 LNFT 80.00 5,728.00 75.00 5,370.00 45.00 3,222.000230 EXPANSION JOINT-PRECOMPRESSED

561020110 5,310.40 SQYD 60.00 318,624.00 55.00 292,072.00 135.00 716,904.000240 BRIDGE DECK MILLING

562000020 463.30 SQYD 425.00 196,902.50 480.00 222,384.00 150.00 69,495.000250 CLASS A BRIDGE DECK REPAIR

562000030 170.40 SQYD 1,400.00 238,560.00 800.00 136,320.00 1,500.00 255,600.000260 CLASS B BRIDGE DECK REPAIR
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0001 COLD MILL, PMS, COVER, GUARD RAIL AND PAVEMENT MARKINGSSECTION:

563000000 286.80 CUYD 950.00 272,460.00 1,180.00 338,424.00 1,500.00 430,200.000270 CONCRETE-CLASS OVERLAY

603015270 332.00 LNFT 50.00 16,600.00 60.00 19,920.00 75.00 24,900.000280 EMBANKMENT PROTECTOR 18 IN

603750300 (1) LS 48,000.00 48,000.00 250,000.00 250,000.00 5,000.00 5,000.000290 DRAINAGE-STRUCTURE

605000010 120.00 EACH 250.00 30,000.00 345.00 41,400.00 50.00 6,000.000300 TEMPORARY CONCRETE BARRIER RAIL

605000045 8.00 EACH 1,500.00 12,000.00 2,250.00 18,000.00 2,500.00 20,000.000310 REVISE CONC BARRIER RAIL END-BR

605000100 120.00 EACH 22.00 2,640.00 60.00 7,200.00 5.00 600.000320 RESET TEMP CONC BARRIER RAIL

606010030 1,450.00 LNFT 16.25 23,562.50 18.50 26,825.00 20.00 29,000.000360 GUARDRAIL-STEEL

606010150 8.00 EACH 2,275.00 18,200.00 2,350.00 18,800.00 1,400.00 11,200.000370 GUARDRAIL-STL/BR APPR-TY 1

606010385 1,375.00 LNFT 2.25 3,093.75 3.00 4,125.00 6.00 8,250.000380 REMOVE GUARDRAIL

606010642 6.00 EACH 2,925.00 17,550.00 3,100.00 18,600.00 2,600.00 15,600.000390 GUARDRAIL-OPTIONAL TERM SECT

606011503 4.00 EACH 800.00 3,200.00 775.00 3,100.00 1,500.00 6,000.000400 RESET TEMP IMPACT ATTENUATOR

606011518 4.00 EACH 2,500.00 10,000.00 8,500.00 34,000.00 2,500.00 10,000.000410 TEMPORARY IMPACT ATTENUATOR

609010112 224.00 LNFT 13.00 2,912.00 36.00 8,064.00 50.00 11,200.000420 CURB 4 IN-CONCRETE

610100557 0.10 ACRE 6,000.00 600.00 10,000.00 1,000.00 1,500.00 150.000430 REVEGETATION

613300050 12.00 CUYD 165.00 1,980.00 418.50 5,022.00 425.00 5,100.000440 BANK PROTECTION-TYPE 3
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0001 COLD MILL, PMS, COVER, GUARD RAIL AND PAVEMENT MARKINGSSECTION:

618030005 100,000.00 UNIT 0.85 85,000.00 0.85 85,000.00 1.75 175,000.000450 TRAFFIC CONTROL DEVICES CB

618030055 2.00 EACH 5,000.00 10,000.00 2,100.00 4,200.00 3,500.00 7,000.000460 TRAFFIC CONTROL-RAMP CROSSOVER

618030180 4.00 EACH 9,000.00 36,000.00 8,500.00 34,000.00 4,000.00 16,000.000470 TRAFFIC CONTROL-CROSSOVER

618030190 3.00 MILE 7,000.00 21,000.00 18,975.00 56,925.00 1.75 5.250480 TRAFFIC CONTROL-TWO WAY TRAF

618030250 1.00 EACH 135,000.00 135,000.00 101,000.00 101,000.00 100,000.00 100,000.000490 CROSSOVER-CONST, MAINTAIN, REMOVE

618030260 2.00 EACH 135,000.00 270,000.00 119,525.00 239,050.00 120,000.00 240,000.000500 CROSSOVER-CONST, MAINTAIN, CLOSE

618030280 3.00 EACH 3,000.00 9,000.00 6,490.00 19,470.00 6,500.00 19,500.000510 CROSSOVER RECLAMATION

618100000 200.00 SQFT 40.00 8,000.00 34.00 6,800.00 15.00 3,000.000520 SINGLE USE SIGNS

620012950 0.40 MILE 2,000.00 800.00 5,000.00 2,000.00 1,500.00 600.000530 TEMPORARY STRIPING

620013000 8.00 GAL 95.00 760.00 75.00 600.00 50.00 400.000540 STRIPING-WHITE PAINT

620013960 14.00 GAL 130.00 1,820.00 125.00 1,750.00 160.00 2,240.000550 STRIPING-WHITE EPOXY

620014000 6.00 GAL 95.00 570.00 75.00 450.00 50.00 300.000560 STRIPING-YELLOW PAINT

620014960 12.00 GAL 130.00 1,560.00 125.00 1,500.00 165.00 1,980.000570 STRIPING-YELLOW EPOXY
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$2,988,677.75$2,399,254.10 $2,908,777.69Section Totals

( ) indicates item is bid as Lump Sum

$2,908,777.69$2,399,254.10 $2,988,677.75

$2,399,254.10

Contract Item Totals

$2,908,777.69 2,988,677.75Contract Grand Totals

Contract Time Totals $0.00
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Contract ID:
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Counties:

Project(s):

204

Tabulation of Bids

Contract Time:October 26, 2017

Contract Description:

03A17
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,324,290.00 106.31% 100.00%

1 6782 HIGHMARK TRAFFIC SERVICES, INC. $1,245,724.50 100.00% 94.07%

2 6154 DIAMOND SURFACE INC $1,708,101.55 137.12% 128.98%

Vendor Ranking

Contract ID:

SF 169 GLENDIVE NORTH CLRS

GlendiveLetting Date:

Contract Description:

District(s): 11/05/18 COMPLETION DATE

08917

October 26, 2017 9:00
A.M.

(9369525000) HSIP STWD(525)
SF 169 GLENDIVE NORTH CLRS

Blaine, McCone, Phillips, Richland, Roosevelt, Sheridan, Valley205 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

11/07/2017 15:16:00

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HIGHMARK
TRAFFIC

SERVICES, INC.

(2) DIAMOND
SURFACE INC

Line
Number

0001 CENTERLINE RUMBLE STRIPS  & PAVEMENT MARKINGSSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 65,000.00 65,000.00 97,500.00 97,500.00 164,900.00 164,900.000020 MOBILIZATION

411011120 95.40 MILE 865.00 82,521.00 786.00 74,984.40 945.00 90,153.000030 CENTERLINE RUMBLE STRIPS-TYPE 1

411011125 102.10 MILE 865.00 88,316.50 786.00 80,250.60 945.00 96,484.500040 CENTERLINE RUMBLE STRIPS-TYPE 2

411011130 229.50 MILE 865.00 198,517.50 786.00 180,387.00 945.00 216,877.500050 CENTERLINE RUMBLE STRIPS-TYPE 3

618030005 180,000.00 UNIT 0.75 135,000.00 0.72 129,600.00 0.90 162,000.000060 TRAFFIC CONTROL DEVICES CB

620013956 427.50 MILE 240.00 102,600.00 195.00 83,362.50 405.90 173,522.250070 REMOVE PAVEMENT MARKINGS

620014000 8,135.00 GAL 21.00 170,835.00 18.00 146,430.00 30.68 249,581.800080 STRIPING-YELLOW PAINT

620014960 9,430.00 GAL 50.00 471,500.00 47.00 443,210.00 57.75 544,582.500090 STRIPING-YELLOW EPOXY
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SF 169 GLENDIVE NORTH CLRS

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:October 26, 2017

Contract Description:

08917

(9369525000) HSIP STWD(525)
SF 169 GLENDIVE NORTH CLRS

11/05/18 COMPLETION DATE

Blaine, McCone, Phillips, Richland, Roosevelt, Sheridan, Valley

Min: Max:

11/07/2017 15:16:00
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$1,708,101.55$1,324,290.00 $1,245,724.50Section Totals

( ) indicates item is bid as Lump Sum

$1,245,724.50$1,324,290.00 $1,708,101.55

$1,324,290.00

Contract Item Totals

$1,245,724.50 1,708,101.55Contract Grand Totals

Contract Time Totals $0.00
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SF 169 GLENDIVE NORTH CLRS

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:October 26, 2017

Contract Description:

08917

(9369525000) HSIP STWD(525)
SF 169 GLENDIVE NORTH CLRS

11/05/18 COMPLETION DATE

Blaine, McCone, Phillips, Richland, Roosevelt, Sheridan, Valley

Min: Max:

11/07/2017 15:16:00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $526,381.20 99.46% 100.00%

1 7080 L & J CONSTRUCTION GROUP, LLC $529,263.95 100.00% 100.55%

2 4343 HELENA SAND & GRAVEL, INC. $556,658.90 105.18% 105.75%

Vendor Ranking

Contract ID:

4M SE OVANDO-BR DECK

MissoulaLetting Date:

Contract Description:

District(s): 65 WORKING DAYS

06917

October 26, 2017 9:00
A.M.

(8089026000) NHPB 24-2(26)50
4M SE OVANDO-BR DECK

Powell206 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

11/07/2017 15:16:00

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) L & J
CONSTRUCTION

GROUP, LLC

(2) HELENA
SAND & GRAVEL,

INC.

Line
Number

0001 MINOR REHABSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

105080115 800.00 CRFT 4.00 3,200.00 4.00 3,200.00 5.00 4,000.000020 FINISH GRADE CONTROL

109200005 (1) LS 57,000.00 57,000.00 128,000.00 128,000.00 126,000.00 126,000.000030 MOBILIZATION

203020100 744.00 CUYD 21.00 15,624.00 31.90 23,733.60 29.00 21,576.000040 EXCAVATION-UNCLASSIFIED

208010000 (1) LS 5,000.00 5,000.00 2,000.00 2,000.00 7,000.00 7,000.000050 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL

301020340 460.00 CUYD 50.00 23,000.00 61.00 28,060.00 55.00 25,300.000070 CRUSHED AGGREGATE COURSE

301020625 1,534.00 SQYD 1.00 1,534.00 3.30 5,062.20 2.00 3,068.000080 AGGREGATE TREATMENT

401020062 592.00 TON 160.00 94,720.00 159.50 94,424.00 140.00 82,880.000090 COMMERCIAL MIX-1/2 IN-PG 64-28

402020315 230.00 GAL 6.00 1,380.00 4.40 1,012.00 4.00 920.000100 EMULSIFIED ASPHALT-TACK COAT

402020368 2.60 TON 1,500.00 3,900.00 1,369.50 3,560.70 1,200.00 3,120.000110 EMULSIFIED ASPHALT CRS-2P
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0001 MINOR REHABSECTION:

409000000 0.10 CRMI 3,000.00 300.00 5,500.00 550.00 5,000.00 500.000120 FINAL SWEEP AND BROOM

409000010 1,534.00 SQYD 6.00 9,204.00 3.30 5,062.20 3.00 4,602.000130 COVER-TYPE 1

552010041 78.80 LNFT 120.00 9,456.00 82.00 6,461.60 109.00 8,589.200140 REVISE JOINT

552010140 753.00 SQYD 11.00 8,283.00 8.80 6,626.40 9.70 7,304.100150 TRANSVERSE DECK GROOVING

561020110 795.40 SQYD 63.00 50,110.20 65.00 51,701.00 74.00 58,859.600160 BRIDGE DECK MILLING

562000020 20.00 SQYD 500.00 10,000.00 50.00 1,000.00 55.00 1,100.000170 CLASS A BRIDGE DECK REPAIR

562000030 4.00 SQYD 1,350.00 5,400.00 900.00 3,600.00 880.00 3,520.000180 CLASS B BRIDGE DECK REPAIR

563000000 33.40 CUYD 1,200.00 40,080.00 1,400.00 46,760.00 1,540.00 51,436.000190 CONCRETE-CLASS OVERLAY

605000010 59.00 EACH 230.00 13,570.00 187.00 11,033.00 187.00 11,033.000200 TEMPORARY CONCRETE BARRIER RAIL

605000045 4.00 EACH 5,000.00 20,000.00 1,000.00 4,000.00 825.00 3,300.000210 REVISE CONC BARRIER RAIL END-BR

605000100 59.00 EACH 20.00 1,180.00 2.20 129.80 22.00 1,298.000220 RESET TEMP CONC BARRIER RAIL

606010030 475.00 LNFT 18.00 8,550.00 19.70 9,357.50 20.00 9,500.000230 GUARDRAIL-STEEL

606010140 3.00 EACH 800.00 2,400.00 2,000.00 6,000.00 1,210.00 3,630.000240 GUARDRAIL END SECTION WIDENING

606010150 4.00 EACH 2,100.00 8,400.00 2,200.00 8,800.00 2,200.00 8,800.000250 GUARDRAIL-STL/BR APPR-TY 1

606010385 725.00 LNFT 3.00 2,175.00 2.30 1,667.50 3.00 2,175.000260 REMOVE GUARDRAIL
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0001 MINOR REHABSECTION:

606011300 3.00 EACH 750.00 2,250.00 594.00 1,782.00 594.00 1,782.000270 RESET OPTIONAL TERMINAL SECT

606011503 2.00 EACH 800.00 1,600.00 1,260.00 2,520.00 1,250.00 2,500.000280 RESET TEMP IMPACT ATTENUATOR

606011518 2.00 EACH 2,100.00 4,200.00 1,260.00 2,520.00 1,250.00 2,500.000290 TEMPORARY IMPACT ATTENUATOR

610100559 (1) LS 5,000.00 5,000.00 2,000.00 2,000.00 6,500.00 6,500.000300 REVEGETATION

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000310 TRAFFIC CONTROL-FIXED

618030080 (1) LS 100,000.00 100,000.00 49,500.00 49,500.00 75,000.00 75,000.000320 TRAFFIC CONTROL

618100000 24.00 SQFT 50.00 1,200.00 99.00 2,376.00 100.00 2,400.000330 SINGLE USE SIGNS

619010058 16.00 SQFT 25.00 400.00 27.50 440.00 27.50 440.000340 SIGNS-ALUM SHEET INCR IV

619010480 24.00 LNFT 10.00 240.00 12.60 302.40 13.00 312.000350 POLES-TREATED WOOD 4 IN

620012950 0.20 MILE 2,200.00 440.00 5,500.00 1,100.00 5,500.00 1,100.000360 TEMPORARY STRIPING

620013000 4.00 GAL 150.00 600.00 30.25 121.00 30.00 120.000370 STRIPING-WHITE PAINT

620013960 5.00 GAL 150.00 750.00 66.00 330.00 66.00 330.000380 STRIPING-WHITE EPOXY

620014000 1.00 GAL 150.00 150.00 30.25 30.25 30.00 30.000390 STRIPING-YELLOW PAINT

620014960 1.00 GAL 250.00 250.00 66.00 66.00 66.00 66.000400 STRIPING-YELLOW EPOXY

622011086 1,534.00 SQYD 2.50 3,835.00 2.20 3,374.80 2.00 3,068.000410 SEPARATION GEOTEXTILE - HIGH
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$556,658.90$526,381.20 $529,263.95Section Totals

( ) indicates item is bid as Lump Sum

$529,263.95$526,381.20 $556,658.90

$526,381.20

Contract Item Totals

$529,263.95 556,658.90Contract Grand Totals

Contract Time Totals $0.00
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Contract ID:
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $142,060.00 131.03% 100.00%

1 7080 L & J CONSTRUCTION GROUP, LLC $108,417.50 100.00% 76.32%

2 7947 BATTLE RIDGE BUILDERS, LLC $125,452.50 115.71% 88.31%

3 4884 CLEARWATER CONSTRUCTION &
MANAGEMENT LLC

$137,607.09 126.92% 96.87%

4 2749 TRIPLE TREE, INC. $140,219.86 129.33% 98.70%

5 2294 TAMIETTI CONSTRUCTION CO. $191,427.50 176.57% 134.75%

Vendor Ranking

Contract ID:

TIMBER PILING PRESERVATION - JOC

MissoulaLetting Date:

Contract Description:

District(s): 20 WORKING DAYS

JCA17

October 26, 2017 9:00
A.M.

(9386529000) STPB STWD(529)
TIMBER PILING PRESERVATION - JOC

Missoula207 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

11/07/2017 15:16:00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) L & J
CONSTRUCTION

GROUP, LLC

(2) BATTLE
RIDGE

BUILDERS, LLC

Line
Number

0001 TIMBER PILING PRESERVATIONSECTION:

JOC104000 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

JOC109000 (1) LS 20,000.00 20,000.00 17,000.00 17,000.00 15,775.00 15,775.000020 MOBILIZATION

JOC208010 2,000.00 UNIT 1.00 2,000.00 1.00 2,000.00 1.00 2,000.000030 TEMPORARY EROSION CONTROL

JOC559000 175.10 SQFT 600.00 105,060.00 425.00 74,417.50 525.00 91,927.500040 FRP PILE JACKET

JOC618000 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.15 5,750.000050 TRAFFIC CONTROL DEVICES-CB

$125,452.50$142,060.00 $108,417.50Section Totals

( ) indicates item is bid as Lump Sum

$108,417.50$142,060.00 $125,452.50

$142,060.00

Contract Item Totals

$108,417.50 125,452.50Contract Grand Totals

Contract Time Totals $0.00
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TIMBER PILING PRESERVATION - JOC

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

207

Tabulation of Bids

Contract Time:October 26, 2017

Contract Description:

JCA17

(9386529000) STPB STWD(529)
TIMBER PILING PRESERVATION - JOC

20 WORKING DAYS

Missoula

Min: Max:

11/07/2017 15:16:00

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) CLEARWATER
CONSTRUCTION
& MANAGEMENT

LLC

(4) TRIPLE TREE,
INC.

(5) TAMIETTI
CONSTRUCTION

CO.

Line
Number

0001 TIMBER PILING PRESERVATIONSECTION:

JOC104000 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

JOC109000 (1) LS 13,380.00 13,380.00 19,155.00 19,155.00 75,000.00 75,000.000020 MOBILIZATION

JOC208010 2,000.00 UNIT 1.00 2,000.00 1.00 2,000.00 1.00 2,000.000030 TEMPORARY EROSION CONTROL

JOC559000 175.10 SQFT 588.39 103,027.09 598.60 104,814.86 525.00 91,927.500040 FRP PILE JACKET

JOC618000 5,000.00 UNIT 1.84 9,200.00 0.85 4,250.00 2.50 12,500.000050 TRAFFIC CONTROL DEVICES-CB

$191,427.50$137,607.09 $140,219.86Section Totals

( ) indicates item is bid as Lump Sum

$140,219.86$137,607.09 $191,427.50

$137,607.09

Contract Item Totals

$140,219.86 191,427.50Contract Grand Totals

Contract Time Totals
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TIMBER PILING PRESERVATION - JOC

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

207

Tabulation of Bids

Contract Time:October 26, 2017

Contract Description:

JCA17

(9386529000) STPB STWD(529)
TIMBER PILING PRESERVATION - JOC

20 WORKING DAYS

Missoula

Min: Max:

11/07/2017 15:16:00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $88,179.15 95.21% 100.00%

1 7300 MOUNTAIN WEST HOLDING COMPANY $92,615.42 100.00% 105.03%

2 6390 HL CONSTRUCTION, INC. $160,454.10 173.25% 181.96%

Vendor Ranking

Contract ID:

SF 149 - BLGS SOUTH SFTY IMPRV

BillingsLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

10A17

October 26, 2017 9:00
A.M.

(8608009000) HSIP-G 6999(9)
SF 139 - LAUREL GUARD RAIL
(8905355000) HSIP-G STWD(355)
SF 149 - BLGS SOUTH SFTY IMPRV

Carbon, Yellowstone208 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

11/07/2017 15:16:00

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) MOUNTAIN
WEST HOLDING

COMPANY

(2) HL
CONSTRUCTION,

INC.

Line
Number

0001 GUARDRAIL WIDENING, GUARDRAIL, SIGNINGSECTION:

104030010 2,000.00 UNIT 1.00 2,000.00 1.00 2,000.00 1.00 2,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 15,000.00 15,000.00 13,680.00 13,680.00 48,000.00 48,000.000020 MOBILIZATION

203020375 85.00 CUYD 50.00 4,250.00 45.00 3,825.00 113.00 9,605.000030 EMBANKMENT IN PLACE

208010000 (1) LS 2,000.00 2,000.00 1,050.00 1,050.00 5,500.00 5,500.000040 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL

301020340 39.00 CUYD 100.00 3,900.00 61.00 2,379.00 113.00 4,407.000060 CRUSHED AGGREGATE COURSE

301020625 105.00 SQYD 2.40 252.00 4.40 462.00 16.95 1,779.750070 AGGREGATE TREATMENT

401020022 8.00 TON 515.00 4,120.00 460.00 3,680.00 1,243.00 9,944.000080 COMMERCIAL MIX-PG 64-28

402020315 57.00 GAL 6.00 342.00 5.00 285.00 22.60 1,288.200090 EMULSIFIED ASPHALT-TACK COAT

606010030 25.00 LNFT 22.00 550.00 19.40 485.00 25.00 625.000100 GUARDRAIL-STEEL

Page 1 of 3

SF 149 - BLGS SOUTH SFTY IMPRV

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

208

Tabulation of Bids

Contract Time:October 26, 2017

Contract Description:

10A17

(8608009000) HSIP-G 6999(9)
SF 139 - LAUREL GUARD RAIL
(8905355000) HSIP-G STWD(355)
SF 149 - BLGS SOUTH SFTY IMPRV

30 WORKING DAYS

Carbon, Yellowstone

Min: Max:

11/07/2017 15:16:00

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 GUARDRAIL WIDENING, GUARDRAIL, SIGNINGSECTION:

606010140 2.00 EACH 1,000.00 2,000.00 850.00 1,700.00 1,130.00 2,260.000110 GUARDRAIL END SECTION WIDENING

606010385 92.00 LNFT 3.00 276.00 3.70 340.40 3.00 276.000120 REMOVE GUARDRAIL

606010642 2.00 EACH 2.50 5.00 2,845.00 5,690.00 2,800.00 5,600.000130 GUARDRAIL-OPTIONAL TERM SECT

616343914 456.00 LNFT 12.00 5,472.00 17.50 7,980.00 19.78 9,019.680140 CONDUIT-PLASTIC 1 1/2 IN

616783006 2.00 EACH 530.00 1,060.00 860.40 1,720.80 972.25 1,944.500150 PULL BOX-COMPOSITE TYPE 1

617000000 1.00 CUYD 1,500.00 1,500.00 1,930.00 1,930.00 2,180.90 2,180.900160 FOUNDATION-CONCRETE

617123110 517.00 LNFT 0.85 439.45 0.60 310.20 0.68 351.560170 CONDUCTOR-COPPER AWG10-600V

617123114 1,035.00 LNFT 1.00 1,035.00 0.40 414.00 0.45 465.750180 CONDUCTOR-COPPER AWG14-600V

617333120 2.00 EACH 2,200.00 4,400.00 2,100.00 4,200.00 2,373.00 4,746.000190 SERV ASSEMB-20 AMP

617573060 2.00 EACH 765.00 1,530.00 3,211.00 6,422.00 3,628.43 7,256.860200 ADVANCE FLASHING BEACON

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000210 TRAFFIC CONTROL-FIXED

618030080 (1) LS 15,000.00 15,000.00 15,200.00 15,200.00 19,000.00 19,000.000220 TRAFFIC CONTROL

619010058 18.00 SQFT 28.00 504.00 28.90 520.20 29.00 522.000230 SIGNS-ALUM SHEET INCR IV

619010086 124.30 SQFT 25.00 3,107.50 20.35 2,529.51 29.00 3,604.700240 SIGNS-ALUM REFL SHEET IV
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SF 149 - BLGS SOUTH SFTY IMPRV

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

208

Tabulation of Bids

Contract Time:October 26, 2017

Contract Description:

10A17

(8608009000) HSIP-G 6999(9)
SF 139 - LAUREL GUARD RAIL
(8905355000) HSIP-G STWD(355)
SF 149 - BLGS SOUTH SFTY IMPRV

30 WORKING DAYS

Carbon, Yellowstone

Min: Max:

11/07/2017 15:16:00
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0001 GUARDRAIL WIDENING, GUARDRAIL, SIGNINGSECTION:

619010088 248.60 SQFT 27.00 6,712.20 23.85 5,929.11 32.00 7,955.200250 SIGNS-ALUM REFL SHEET IX

619010230 35.00 EACH 60.00 2,100.00 45.00 1,575.00 50.00 1,750.000260 REMOVE SIGN

619010240 2.00 EACH 214.00 428.00 100.00 200.00 160.00 320.000270 REMOVE SIGN-GUIDE

619010310 80.00 LB 6.00 480.00 4.15 332.00 8.00 640.000280 POSTS-STEEL U SIGN

619010480 584.00 LNFT 12.50 7,300.00 9.20 5,372.80 12.50 7,300.000290 POLES-TREATED WOOD 4 IN

619010490 16.00 LNFT 15.00 240.00 11.15 178.40 13.50 216.000300 POLES-TREATED WOOD 5 IN

619010820 28.00 EACH 42.00 1,176.00 43.75 1,225.00 32.00 896.000310 PANEL DELINEATOR DESIGN F

$160,454.10$88,179.15 $92,615.42Section Totals

( ) indicates item is bid as Lump Sum

$92,615.42$88,179.15 $160,454.10

$88,179.15

Contract Item Totals

$92,615.42 160,454.10Contract Grand Totals

Contract Time Totals $0.00
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SF 149 - BLGS SOUTH SFTY IMPRV

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

208

Tabulation of Bids

Contract Time:October 26, 2017

Contract Description:

10A17

(8608009000) HSIP-G 6999(9)
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,316,287.40 116.19% 100.00%

1 2059 UNITED MATERIALS OF GREAT FALLS,
INC.

$2,854,212.40 100.00% 86.07%

2 2050 RIVERSIDE CONTRACTING, INC. - MSLA $3,441,711.85 120.58% 103.78%

3 2053 SHUMAKER TRUCKING & EXCAVATING
CONTRACTORS, INC.

$3,992,845.53 139.89% 120.40%

Vendor Ranking

Contract ID:

FOX FARM ROAD - GREAT FALLS

Great FallsLetting Date:

Contract Description:

District(s): 85 WORKING DAYS

02B17

November 16, 2017
9:00 A.M.

(8193005000) STPUIP 5220(5)
FOX FARM ROAD - GREAT FALLS

Cascade201 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

11/28/2017 09:17:03

Montana Department of Transportation AASHTOWare Project v3.01.164.01



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) UNITED
MATERIALS OF
GREAT FALLS,

INC.

(2) RIVERSIDE
CONTRACTING,

INC. - MSLA

Line
Number

0001 GRADE, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVERSECTION:

103500005 (1) LS 1,500.00 1,500.00 500.00 500.00 500.00 500.000010 ESCROW OF BID DOCUMENTS

104030010 80,000.00 UNIT 1.00 80,000.00 1.00 80,000.00 1.00 80,000.000020 MISCELLANEOUS WORK

104030015 (1) LS 5,000.00 5,000.00 2,500.00 2,500.00 2,500.00 2,500.000030 REMOVE AND RESET MISC ITEMS

105070000 (1) LS 25,000.00 25,000.00 79,000.00 79,000.00 55,000.00 55,000.000040 CONTRACTOR SURVEY AND LAYOUT

105080050 3.00 EACH 650.00 1,950.00 1,000.00 3,000.00 850.00 2,550.000050 MONUMENT AND BOX

107000060 1,500.00 UNIT 1.00 1,500.00 1.00 1,500.00 1.00 1,500.000060 NOXIOUS WEED CONTROL

108000000 (1) LS 2,500.00 2,500.00 3,000.00 3,000.00 2,500.00 2,500.000070 CRITICAL PATH SCHEDULE

109200005 (1) LS 355,000.00 355,000.00 290,000.00 290,000.00 385,000.00 385,000.000080 MOBILIZATION

202020540 (1) LS 500.00 500.00 6,000.00 6,000.00 1,500.00 1,500.000090 REMOVE MISCELLANEOUS ITEMS

203020100 79,628.00 CUYD 7.50 597,210.00 4.80 382,214.40 4.75 378,233.000100 EXCAVATION-UNCLASSIFIED

203020200 4,041.00 CUYD 8.00 32,328.00 6.75 27,276.75 8.00 32,328.000110 EXCAVATION-UNCLASS BORROW

Page 1 of 14

FOX FARM ROAD - GREAT FALLS

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:November 16, 2017

Contract Description:

02B17

(8193005000) STPUIP 5220(5)
FOX FARM ROAD - GREAT FALLS

85 WORKING DAYS

Cascade

Min: Max:

11/28/2017 09:17:03
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0001 GRADE, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVERSECTION:

203080100 10,440.00 CUYD 6.00 62,640.00 6.50 67,860.00 4.25 44,370.000120 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 20,000.00 20,000.00 20,000.00 20,000.00 25,000.00 25,000.000130 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000140 TEMPORARY EROSION CONTROL

210020000 10.00 HOUR 175.00 1,750.00 170.00 1,700.00 165.00 1,650.000150 GRADER-MOTOR

301020268 4,777.00 CUYD 25.00 119,425.00 20.00 95,540.00 35.00 167,195.000160 TRAFFIC GRAVEL

301020340 19,114.00 CUYD 31.00 592,534.00 24.75 473,071.50 39.00 745,446.000170 CRUSHED AGGREGATE COURSE

301020450 614.00 CUYD 36.00 22,104.00 35.50 21,797.00 46.00 28,244.000180 SPECIAL BACKFILL

301020525 574.00 TON 40.00 22,960.00 21.00 12,054.00 22.00 12,628.000190 TOP SURFACING GR 3B

301020625 59,644.00 SQYD 0.40 23,857.60 0.30 17,893.20 0.35 20,875.400200 AGGREGATE TREATMENT

401020045 9,219.00 TON 38.00 350,322.00 35.00 322,665.00 40.00 368,760.000210 PLANT MIX SURF GR S-3/4 IN

401020300 129.00 TON 220.00 28,380.00 248.00 31,992.00 280.00 36,120.000220 HYDRATED LIME

402020092 502.00 TON 465.00 233,430.00 500.00 251,000.00 565.00 283,630.000230 ASPHALT CEMENT PG 64-28

402020315 4,929.00 GAL 3.00 14,787.00 2.75 13,554.75 3.00 14,787.000240 EMULSIFIED ASPHALT-TACK COAT

402020368 69.00 TON 475.00 32,775.00 440.00 30,360.00 570.00 39,330.000250 EMULSIFIED ASPHALT CRS-2P

409000000 1.70 CRMI 1,300.00 2,210.00 900.00 1,530.00 1,000.00 1,700.000260 FINAL SWEEP AND BROOM
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FOX FARM ROAD - GREAT FALLS

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:November 16, 2017

Contract Description:

02B17

(8193005000) STPUIP 5220(5)
FOX FARM ROAD - GREAT FALLS

85 WORKING DAYS

Cascade

Min: Max:

11/28/2017 09:17:03
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0001 GRADE, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVERSECTION:

409000010 38,940.00 SQYD 0.82 31,930.80 0.67 26,089.80 0.65 25,311.000270 COVER-TYPE 1

411010000 465.00 SQYD 7.00 3,255.00 5.00 2,325.00 10.00 4,650.000280 COLD MILLING

551020030 14.00 CUYD 1,800.00 25,200.00 925.00 12,950.00 1,400.00 19,600.000290 CONCRETE-CLASS GENERAL

554010400 80.00 SQYD 250.00 20,000.00 500.00 40,000.00 545.00 43,600.000300 PRECAST CONCRETE SLAB

603000055 145.00 CUYD 28.00 4,060.00 23.00 3,335.00 43.00 6,235.000310 BEDDING MATERIAL

603000060 125.00 CUYD 32.00 4,000.00 19.00 2,375.00 30.00 3,750.000320 FOUNDATION MATERIAL

603010040 1,502.00 LNFT 40.00 60,080.00 35.00 52,570.00 47.00 70,594.000330 DRAINAGE PIPE 18 IN

603010048 528.00 LNFT 65.00 34,320.00 36.00 19,008.00 66.00 34,848.000340 DRAINAGE PIPE 24 IN

603010056 82.00 LNFT 75.00 6,150.00 58.00 4,756.00 88.00 7,216.000350 DRAINAGE PIPE 30 IN

603010066 80.00 LNFT 95.00 7,600.00 66.00 5,280.00 115.00 9,200.000360 DRAINAGE PIPE 36 IN

603010072 116.00 LNFT 150.00 17,400.00 109.00 12,644.00 215.00 24,940.000370 DRAINAGE PIPE 54 IN

603011148 86.00 LNFT 150.00 12,900.00 131.00 11,266.00 225.00 19,350.000380 CSPA 60 IN 0.079

603012530 312.00 LNFT 85.00 26,520.00 85.00 26,520.00 95.00 29,640.000390 RCP 18 IN

603014242 1.00 EACH 435.00 435.00 500.00 500.00 480.00 480.000400 ADJUST VALVE BOX

603587020 1,017.60 LNFT 20.00 20,352.00 9.00 9,158.40 19.00 19,334.400410 REMOVE PIPE CULVERT

Page 3 of 14

FOX FARM ROAD - GREAT FALLS

Call Order:

Letting Date: Great Falls

Contract ID:
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Counties:

Project(s):

201
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FOX FARM ROAD - GREAT FALLS
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Min: Max:
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0001 GRADE, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVERSECTION:

607100009 2,789.00 LNFT 2.00 5,578.00 2.10 5,856.90 2.00 5,578.000420 FENCE - WILDLIFE FRIENDLY FW

607100012 2,886.00 LNFT 2.00 5,772.00 1.50 4,329.00 2.00 5,772.000430 FENCE - WILDLIFE FRIENDLY FM

607100116 206.00 LNFT 4.00 824.00 3.05 628.30 3.00 618.000440 FARM FENCE-TYPE F1W-39 IN WW

607100161 243.00 LNFT 3.25 789.75 1.45 352.35 2.00 486.000450 FARM FENCE-TYPE FM-SMOOTH

607100229 1,120.00 LNFT 3.25 3,640.00 1.90 2,128.00 2.00 2,240.000460 FARM FENCE-TYPE F4W

607100252 482.00 LNFT 3.25 1,566.50 1.45 698.90 2.00 964.000470 FARM FENCE-TYPE F4M

607100360 89.00 EACH 125.00 11,125.00 110.00 9,790.00 120.00 10,680.000480 FARM FENCE-PANEL/SINGLE FW

607100380 5.00 EACH 180.00 900.00 165.00 825.00 190.00 950.000490 FARM FENCE-PANEL/DOUBLE FW

607100440 140.00 LNFT 26.00 3,640.00 32.00 4,480.00 16.00 2,240.000500 FARM GATE-METAL-TYPE G-3

607100551 1,149.00 LNFT 1.00 1,149.00 1.25 1,436.25 1.00 1,149.000510 FENCE-TEMPORARY

607100720 8.00 EACH 38.00 304.00 35.00 280.00 32.00 256.000520 DEADMAN

608010110 125.00 SQYD 80.00 10,000.00 57.00 7,125.00 67.00 8,375.000530 CONCRETE 6 IN

609010200 249.30 LNFT 40.00 9,972.00 33.00 8,226.90 39.00 9,722.700540 CURB AND GUTTER-CONC

610100101 21.40 ACRE 300.00 6,420.00 700.00 14,980.00 465.00 9,951.000550 SEEDING AREA NO 1

610100103 7.90 ACRE 250.00 1,975.00 700.00 5,530.00 220.00 1,738.000560 SEEDING AREA NO 3
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0001 GRADE, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVERSECTION:

610100326 21.40 ACRE 100.00 2,140.00 110.00 2,354.00 100.00 2,140.000570 FERTILIZING AREA NO 1

610100490 943.00 SQYD 3.00 2,829.00 7.25 6,836.75 5.50 5,186.500580 TURF REINF MAT-NATURAL FIBER

610100555 29.30 ACRE 85.00 2,490.50 110.00 3,223.00 110.00 3,223.000590 CONDITION SEEDBED SURFACE

610100565 8,958.00 SQYD 3.00 26,874.00 4.65 41,654.70 4.50 40,311.000600 EROSION CONTROL BLANKET-HIGH-PERFORM

613100030 69.40 CUYD 110.00 7,634.00 85.00 5,899.00 90.00 6,246.000610 RIPRAP-CLASS 1 RANDOM

618030005 220,000.00 UNIT 0.75 165,000.00 0.75 165,000.00 0.75 165,000.000620 TRAFFIC CONTROL DEVICES CB

618100000 118.20 SQFT 35.00 4,137.00 39.00 4,609.80 38.00 4,491.600630 SINGLE USE SIGNS

619010086 132.50 SQFT 28.00 3,710.00 37.50 4,968.75 37.00 4,902.500640 SIGNS-ALUM REFL SHEET IV

619010200 1.00 EACH 175.00 175.00 200.00 200.00 185.00 185.000650 RESET SIGNS

619010230 21.00 EACH 50.00 1,050.00 82.00 1,722.00 80.00 1,680.000660 REMOVE SIGN

619010240 1.00 EACH 175.00 175.00 210.00 210.00 205.00 205.000670 REMOVE SIGN-GUIDE

619010480 220.00 LNFT 14.00 3,080.00 12.00 2,640.00 12.00 2,640.000680 POLES-TREATED WOOD 4 IN

619011010 42.00 EACH 28.00 1,176.00 19.00 798.00 19.00 798.000690 DELINEATOR DES A

619011040 12.00 EACH 30.00 360.00 25.00 300.00 24.00 288.000700 DELINEATOR DES D

620011105 3.00 GAL 250.00 750.00 268.00 804.00 262.00 786.000710 WORDS AND SYMBOLS-WHITE PAINT
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0001 GRADE, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVERSECTION:

620011260 2.00 GAL 500.00 1,000.00 428.00 856.00 420.00 840.000720 WORDS AND SYMBOLS-WHITE EPOXY

620012950 1.70 MILE 500.00 850.00 910.00 1,547.00 890.00 1,513.000730 TEMPORARY STRIPING

620013000 125.00 GAL 40.00 5,000.00 40.00 5,000.00 38.00 4,750.000740 STRIPING-WHITE PAINT

620013960 83.00 GAL 85.00 7,055.00 93.00 7,719.00 91.00 7,553.000750 STRIPING-WHITE EPOXY

620014000 92.00 GAL 40.00 3,680.00 42.00 3,864.00 40.00 3,680.000760 STRIPING-YELLOW PAINT

620014960 61.00 GAL 85.00 5,185.00 95.00 5,795.00 93.00 5,673.000770 STRIPING-YELLOW EPOXY

622011043 133.00 SQYD 3.25 432.25 4.00 532.00 4.00 532.000780 PERM EROSION CONTROL-HIGH SURV

622011084 48,267.00 SQYD 2.00 96,534.00 1.00 48,267.00 1.25 60,333.750790 GEOTEXTILE STABILIZATION

623000155 4.00 EACH 225.00 900.00 215.00 860.00 210.00 840.000800 MAILBOX

623000165 3.00 EACH 1,850.00 5,550.00 2,000.00 6,000.00 2,000.00 6,000.000810 MAILBOX-CLUSTER

623000180 2.00 EACH 250.00 500.00 300.00 600.00 300.00 600.000820 MAILBOX-LARGE

$3,441,711.85$3,316,287.40 $2,854,212.40Section Totals
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( ) indicates item is bid as Lump Sum

$2,854,212.40$3,316,287.40 $3,441,711.85

$3,316,287.40

Contract Item Totals

$2,854,212.40 3,441,711.85Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) SHUMAKER
TRUCKING &
EXCAVATING

CONTRACTORS,
INC.

Line
Number

0001 GRADE, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVERSECTION:

103500005 (1) LS 825.00 825.000010 ESCROW OF BID DOCUMENTS

104030010 80,000.00 UNIT 1.00 80,000.000020 MISCELLANEOUS WORK

104030015 (1) LS 4,247.00 4,247.000030 REMOVE AND RESET MISC ITEMS

105070000 (1) LS 72,500.00 72,500.000040 CONTRACTOR SURVEY AND LAYOUT

105080050 3.00 EACH 1,140.00 3,420.000050 MONUMENT AND BOX

107000060 1,500.00 UNIT 1.00 1,500.000060 NOXIOUS WEED CONTROL

108000000 (1) LS 5,280.00 5,280.000070 CRITICAL PATH SCHEDULE

109200005 (1) LS 371,000.00 371,000.000080 MOBILIZATION

202020540 (1) LS 9,329.00 9,329.000090 REMOVE MISCELLANEOUS ITEMS

203020100 79,628.00 CUYD 12.38 985,794.640100 EXCAVATION-UNCLASSIFIED
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0001 GRADE, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVERSECTION:

203020200 4,041.00 CUYD 12.88 52,048.080110 EXCAVATION-UNCLASS BORROW

203080100 10,440.00 CUYD 9.00 93,960.000120 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 16,220.00 16,220.000130 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.000140 TEMPORARY EROSION CONTROL

210020000 10.00 HOUR 175.00 1,750.000150 GRADER-MOTOR

301020268 4,777.00 CUYD 31.00 148,087.000160 TRAFFIC GRAVEL

301020340 19,114.00 CUYD 31.00 592,534.000170 CRUSHED AGGREGATE COURSE

301020450 614.00 CUYD 29.00 17,806.000180 SPECIAL BACKFILL

301020525 574.00 TON 33.00 18,942.000190 TOP SURFACING GR 3B

301020625 59,644.00 SQYD 0.35 20,875.400200 AGGREGATE TREATMENT

401020045 9,219.00 TON 41.25 380,283.750210 PLANT MIX SURF GR S-3/4 IN

401020300 129.00 TON 300.00 38,700.000220 HYDRATED LIME

402020092 502.00 TON 600.00 301,200.000230 ASPHALT CEMENT PG 64-28

402020315 4,929.00 GAL 3.30 16,265.700240 EMULSIFIED ASPHALT-TACK COAT

402020368 69.00 TON 526.00 36,294.000250 EMULSIFIED ASPHALT CRS-2P
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0001 GRADE, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVERSECTION:

409000000 1.70 CRMI 968.00 1,645.600260 FINAL SWEEP AND BROOM

409000010 38,940.00 SQYD 0.80 31,152.000270 COVER-TYPE 1

411010000 465.00 SQYD 6.00 2,790.000280 COLD MILLING

551020030 14.00 CUYD 1,953.00 27,342.000290 CONCRETE-CLASS GENERAL

554010400 80.00 SQYD 432.00 34,560.000300 PRECAST CONCRETE SLAB

603000055 145.00 CUYD 41.00 5,945.000310 BEDDING MATERIAL

603000060 125.00 CUYD 46.00 5,750.000320 FOUNDATION MATERIAL

603010040 1,502.00 LNFT 48.00 72,096.000330 DRAINAGE PIPE 18 IN

603010048 528.00 LNFT 58.00 30,624.000340 DRAINAGE PIPE 24 IN

603010056 82.00 LNFT 61.00 5,002.000350 DRAINAGE PIPE 30 IN

603010066 80.00 LNFT 67.00 5,360.000360 DRAINAGE PIPE 36 IN

603010072 116.00 LNFT 134.00 15,544.000370 DRAINAGE PIPE 54 IN

603011148 86.00 LNFT 163.00 14,018.000380 CSPA 60 IN 0.079

603012530 312.00 LNFT 75.00 23,400.000390 RCP 18 IN

603014242 1.00 EACH 660.00 660.000400 ADJUST VALVE BOX

Page 10 of 14

FOX FARM ROAD - GREAT FALLS

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:November 16, 2017

Contract Description:

02B17

(8193005000) STPUIP 5220(5)
FOX FARM ROAD - GREAT FALLS

85 WORKING DAYS

Cascade

Min: Max:

11/28/2017 09:17:03

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 GRADE, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVERSECTION:

603587020 1,017.60 LNFT 28.00 28,492.800410 REMOVE PIPE CULVERT

607100009 2,789.00 LNFT 2.10 5,856.900420 FENCE - WILDLIFE FRIENDLY FW

607100012 2,886.00 LNFT 2.00 5,772.000430 FENCE - WILDLIFE FRIENDLY FM

607100116 206.00 LNFT 3.00 618.000440 FARM FENCE-TYPE F1W-39 IN WW

607100161 243.00 LNFT 2.20 534.600450 FARM FENCE-TYPE FM-SMOOTH

607100229 1,120.00 LNFT 2.00 2,240.000460 FARM FENCE-TYPE F4W

607100252 482.00 LNFT 2.00 964.000470 FARM FENCE-TYPE F4M

607100360 89.00 EACH 130.00 11,570.000480 FARM FENCE-PANEL/SINGLE FW

607100380 5.00 EACH 200.00 1,000.000490 FARM FENCE-PANEL/DOUBLE FW

607100440 140.00 LNFT 17.00 2,380.000500 FARM GATE-METAL-TYPE G-3

607100551 1,149.00 LNFT 1.14 1,309.860510 FENCE-TEMPORARY

607100720 8.00 EACH 34.00 272.000520 DEADMAN

608010110 125.00 SQYD 67.00 8,375.000530 CONCRETE 6 IN

609010200 249.30 LNFT 39.00 9,722.700540 CURB AND GUTTER-CONC

610100101 21.40 ACRE 457.00 9,779.800550 SEEDING AREA NO 1
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0001 GRADE, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVERSECTION:

610100103 7.90 ACRE 215.00 1,698.500560 SEEDING AREA NO 3

610100326 21.40 ACRE 100.00 2,140.000570 FERTILIZING AREA NO 1

610100490 943.00 SQYD 6.00 5,658.000580 TURF REINF MAT-NATURAL FIBER

610100555 29.30 ACRE 110.00 3,223.000590 CONDITION SEEDBED SURFACE

610100565 8,958.00 SQYD 4.50 40,311.000600 EROSION CONTROL BLANKET-HIGH-PERFORM

613100030 69.40 CUYD 68.00 4,719.200610 RIPRAP-CLASS 1 RANDOM

618030005 220,000.00 UNIT 0.81 178,200.000620 TRAFFIC CONTROL DEVICES CB

618100000 118.20 SQFT 40.00 4,728.000630 SINGLE USE SIGNS

619010086 132.50 SQFT 39.00 5,167.500640 SIGNS-ALUM REFL SHEET IV

619010200 1.00 EACH 195.00 195.000650 RESET SIGNS

619010230 21.00 EACH 85.00 1,785.000660 REMOVE SIGN

619010240 1.00 EACH 216.00 216.000670 REMOVE SIGN-GUIDE

619010480 220.00 LNFT 12.40 2,728.000680 POLES-TREATED WOOD 4 IN

619011010 42.00 EACH 20.00 840.000690 DELINEATOR DES A

619011040 12.00 EACH 26.00 312.000700 DELINEATOR DES D
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0001 GRADE, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVERSECTION:

620011105 3.00 GAL 275.00 825.000710 WORDS AND SYMBOLS-WHITE PAINT

620011260 2.00 GAL 440.00 880.000720 WORDS AND SYMBOLS-WHITE EPOXY

620012950 1.70 MILE 935.00 1,589.500730 TEMPORARY STRIPING

620013000 125.00 GAL 41.00 5,125.000740 STRIPING-WHITE PAINT

620013960 83.00 GAL 96.00 7,968.000750 STRIPING-WHITE EPOXY

620014000 92.00 GAL 43.00 3,956.000760 STRIPING-YELLOW PAINT

620014960 61.00 GAL 98.00 5,978.000770 STRIPING-YELLOW EPOXY

622011043 133.00 SQYD 3.50 465.500780 PERM EROSION CONTROL-HIGH SURV

622011084 48,267.00 SQYD 1.50 72,400.500790 GEOTEXTILE STABILIZATION

623000155 4.00 EACH 220.00 880.000800 MAILBOX

623000165 3.00 EACH 2,035.00 6,105.000810 MAILBOX-CLUSTER

623000180 2.00 EACH 307.00 614.000820 MAILBOX-LARGE

$3,992,845.53Section Totals
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( ) indicates item is bid as Lump Sum

$3,992,845.53

$3,992,845.53

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $663,772.00 118.24% 100.00%

1 6782 HIGHMARK TRAFFIC SERVICES, INC. $561,380.00 100.00% 84.57%

Vendor Ranking

Contract ID:

SF 169 GLENDIVE SOUTH SFTY

GlendiveLetting Date:

Contract Description:

District(s): 11/05/18 COMPLETION DATE

04A17

November 16, 2017
9:00 A.M.

(9370527000) HSIP STWD(527)
SF 169 GLENDIVE SOUTH SFTY

Custer, Dawson, Fallon, Garfield, Powder River, Rosebud202 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

11/28/2017 09:17:03
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HIGHMARK
TRAFFIC

SERVICES, INC.

Line
Number

0001 CENTERLINE RUMBLE STRIPS, PAVEMENT MARKINGS, DELINEATIONSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 32,000.00 32,000.00 64,000.00 64,000.000020 MOBILIZATION

411011120 6.20 MILE 865.00 5,363.00 810.00 5,022.000030 CENTERLINE RUMBLE STRIPS-TYPE 1

411011125 48.60 MILE 865.00 42,039.00 810.00 39,366.000040 CENTERLINE RUMBLE STRIPS-TYPE 2

411011130 110.80 MILE 865.00 95,842.00 810.00 89,748.000050 CENTERLINE RUMBLE STRIPS-TYPE 3

618030005 100,000.00 UNIT 0.75 75,000.00 0.72 72,000.000060 TRAFFIC CONTROL DEVICES CB

619010800 68.00 EACH 35.00 2,380.00 32.00 2,176.000070 PANEL DELINEATOR DESIGN A

619011080 68.00 EACH 30.00 2,040.00 28.00 1,904.000080 DELINEATOR DES H

619011160 2.00 EACH 32.00 64.00 20.00 40.000090 TOP MTD BARRIER DELIN-SGL FACE-YELLOW

619011161 2.00 EACH 32.00 64.00 20.00 40.000100 TOP MTD BARRIER DELIN-SGL FACE-WHITE

620013956 165.40 MILE 300.00 49,620.00 280.00 46,312.000110 REMOVE PAVEMENT MARKINGS
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0001 CENTERLINE RUMBLE STRIPS, PAVEMENT MARKINGS, DELINEATIONSECTION:

620014000 3,217.00 GAL 40.00 128,680.00 18.00 57,906.000120 STRIPING-YELLOW PAINT

620014960 3,678.00 GAL 60.00 220,680.00 47.00 172,866.000130 STRIPING-YELLOW EPOXY

$663,772.00 $561,380.00Section Totals

( ) indicates item is bid as Lump Sum

$561,380.00$663,772.00

$663,772.00

Contract Item Totals

$561,380.00Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $11,399,384.54 102.19% 100.00%

1 2014 BORDER STATES PAVING INC $11,155,336.02 100.00% 97.86%

2 7240 KNIFE RIVER CORPORATION -
YELLOWSTONE

$11,693,174.35 104.82% 102.58%

3 2050 RIVERSIDE CONTRACTING, INC. - MSLA $12,294,551.27 110.21% 107.85%

4 3056 NORTHERN IMPROVEMENT CO -
DICKINSON

$12,949,490.15 116.08% 113.60%

5 2045 OFTEDAL CONSTRUCTION, INC. $13,034,674.64 116.85% 114.35%

Vendor Ranking

Contract ID:

SIDNEY TO FAIRVIEW

GlendiveLetting Date:

Contract Description:

District(s): 160 WORKING DAYS

06C17

December 07, 2017
9:00 A.M.

(7950030000) NHIP 20-2(30)53
SIDNEY TO FAIRVIEW

Richland101 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) BORDER
STATES PAVING

INC

(2) KNIFE RIVER
CORPORATION -
YELLOWSTONE

Line
Number

0001 GRADE, GRVL, PL MIX SURF,DRNG, SIGNING & PVMT MKGSSECTION:

103000000 1,000.00 HOUR 12.00 12,000.00 1.00 1,000.00 12.00 12,000.000010 TRAINING PROGRAM

103500005 (1) LS 2,000.00 2,000.00 3,500.00 3,500.00 1,100.00 1,100.000020 ESCROW OF BID DOCUMENTS

104030010 75,000.00 UNIT 1.00 75,000.00 1.00 75,000.00 1.00 75,000.000030 MISCELLANEOUS WORK

105080115 65,650.00 CRFT 0.55 36,107.50 0.50 32,825.00 0.10 6,565.000040 FINISH GRADE CONTROL

108000000 (1) LS 4,000.00 4,000.00 10,000.00 10,000.00 1,500.00 1,500.000050 CRITICAL PATH SCHEDULE

109200005 (1) LS 850,000.00 850,000.00 1,000,000.00 1,000,000.00 497,000.00 497,000.000060 MOBILIZATION

202020539 4.00 EACH 675.00 2,700.00 440.00 1,760.00 780.00 3,120.000070 REMOVE MISCELLANEOUS ITEMS

203020100 125,983.00 CUYD 6.50 818,889.50 3.40 428,342.20 4.90 617,316.700080 EXCAVATION-UNCLASSIFIED

203020310 100,797.00 CUYD 7.50 755,977.50 12.20 1,229,723.40 17.00 1,713,549.000090 SPECIAL BORROW-NEAT LINE

203080100 16,157.00 CUYD 4.00 64,628.00 3.90 63,012.30 5.00 80,785.000100 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 125,000.00 125,000.00 82,840.00 82,840.00 92,000.00 92,000.000110 TEMPORARY EROSION CONTROL - LS
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0001 GRADE, GRVL, PL MIX SURF,DRNG, SIGNING & PVMT MKGSSECTION:

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000120 TEMPORARY EROSION CONTROL

210020170 118.00 MILE 20.00 2,360.00 84.00 9,912.00 40.00 4,720.000130 TEST TRAILER-TRANSPORT,SETUP

212000000 3.00 STA 1,300.00 3,900.00 1,340.00 4,020.00 1,000.00 3,000.000140 OBLITERATE ROADWAY

301020340 7,339.60 CUYD 35.00 256,886.00 39.00 286,244.40 31.00 227,527.600150 CRUSHED AGGREGATE COURSE

301020526 540.00 CUYD 50.00 27,000.00 37.00 19,980.00 60.00 32,400.000160 TOP SURFACING GR 3B

304010002 90,506.00 SQYD 0.50 45,253.00 0.35 31,677.10 0.50 45,253.000170 BLOTTER MATERIAL

304010005 27,234.00 CUYD 50.00 1,361,700.00 42.50 1,157,445.00 48.00 1,307,232.000180 BASE-CEMENT TREATED

401020045 68,796.00 TON 35.00 2,407,860.00 24.00 1,651,104.00 31.00 2,132,676.000190 PLANT MIX SURF GR S-3/4 IN

401020300 963.00 TON 180.00 173,340.00 180.00 173,340.00 195.00 187,785.000200 HYDRATED LIME

402020095 3,712.00 TON 450.00 1,670,400.00 540.00 2,004,480.00 531.00 1,971,072.000210 ASPHALT CEMENT PG 70-28

402020315 39,067.00 GAL 2.25 87,900.75 2.50 97,667.50 2.00 78,134.000220 EMULSIFIED ASPHALT-TACK COAT

402020360 76.50 TON 475.00 36,337.50 530.00 40,545.00 530.00 40,545.000240 EMULSIFIED ASPHALT CRS-2

402020368 552.80 TON 460.00 254,288.00 530.00 292,984.00 550.00 304,040.000250 EMULSIFIED ASPHALT CRS-2P

409000000 12.00 CRMI 475.00 5,700.00 750.00 9,000.00 650.00 7,800.000260 FINAL SWEEP AND BROOM

409000020 310,582.00 SQYD 0.65 201,878.30 0.40 124,232.80 0.50 155,291.000270 COVER-TYPE 2
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0001 GRADE, GRVL, PL MIX SURF,DRNG, SIGNING & PVMT MKGSSECTION:

411010000 18,837.00 SQYD 3.00 56,511.00 2.40 45,208.80 1.10 20,720.700280 COLD MILLING

411011130 6.80 MILE 775.00 5,270.00 1,115.00 7,582.00 1,050.00 7,140.000290 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 18.70 MILE 775.00 14,492.50 690.00 12,903.00 650.00 12,155.000300 RUMBLE STRIPS

551020030 80.80 CUYD 1,500.00 121,200.00 2,230.00 180,184.00 2,550.00 206,040.000310 CONCRETE-CLASS GENERAL

551020120 14.00 CUYD 250.00 3,500.00 250.00 3,500.00 200.00 2,800.000320 CEMENT GROUT

552010160 479.00 SQYD 15.00 7,185.00 106.00 50,774.00 32.00 15,328.000330 BRIDGE DECK CRACK SEAL

562000020 6.00 SQYD 475.00 2,850.00 1,062.00 6,372.00 750.00 4,500.000340 CLASS A BRIDGE DECK REPAIR

603000080 1.00 EACH 400.00 400.00 117.00 117.00 1,134.40 1,134.400350 REMOVE WATER VALVE BOX

603010036 10.00 LNFT 200.00 2,000.00 118.00 1,180.00 150.00 1,500.000360 DRAINAGE PIPE 15 IN

603010040 3,018.00 LNFT 42.00 126,756.00 34.00 102,612.00 45.00 135,810.000370 DRAINAGE PIPE 18 IN

603010048 504.00 LNFT 80.00 40,320.00 77.50 39,060.00 95.00 47,880.000380 DRAINAGE PIPE 24 IN

603010066 74.00 LNFT 110.00 8,140.00 56.00 4,144.00 75.00 5,550.000390 DRAINAGE PIPE 36 IN

603012840 1,130.00 LNFT 85.00 96,050.00 72.00 81,360.00 90.00 101,700.000400 RCP IRR 18 IN CLASS 3

603012880 386.00 LNFT 100.00 38,600.00 107.00 41,302.00 125.00 48,250.000410 RCP IRR 24 IN CLASS 3

603012910 304.00 LNFT 110.00 33,440.00 122.00 37,088.00 125.00 38,000.000420 RCP IRR 30 IN CLASS 2
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603012935 686.00 LNFT 135.00 92,610.00 181.00 124,166.00 185.00 126,910.000430 RCP IRR 36 IN CLASS 2

603012955 58.00 LNFT 160.00 9,280.00 200.00 11,600.00 230.00 13,340.000440 RCP IRR 42 IN CLASS 2

603012970 58.00 LNFT 220.00 12,760.00 313.00 18,154.00 390.00 22,620.000450 RCP IRR 48 IN CLASS 2

603013051 24.00 LNFT 160.00 3,840.00 149.00 3,576.00 190.00 4,560.000460 RCP SIPHON 24 IN CLASS 3

603013075 112.00 LNFT 210.00 23,520.00 181.00 20,272.00 210.00 23,520.000470 RCP SIPHON 36 IN

603013090 228.00 LNFT 300.00 68,400.00 228.00 51,984.00 220.00 50,160.000480 RCP SIPHON 42 IN CLASS 2

603013206 170.00 LNFT 125.00 21,250.00 115.00 19,550.00 105.00 17,850.000490 RCPA 22 IN CL 4

603013428 290.00 LNFT 70.00 20,300.00 51.00 14,790.00 40.00 11,600.000500 PIPE-CORR POLYETHYLENE 24 IN

603013452 130.00 LNFT 52.00 6,760.00 64.00 8,320.00 30.00 3,900.000510 PIPE-PVC 12 IN

603013454 290.00 LNFT 90.00 26,100.00 31.00 8,990.00 30.00 8,700.000520 PIPE-PVC PRESS 15 IN WATER

603013473 486.00 LNFT 16.00 7,776.00 32.00 15,552.00 15.00 7,290.000530 PIPE-PVC 12 IN GATED

603013662 70.00 LNFT 90.00 6,300.00 105.00 7,350.00 90.00 6,300.000540 ENCASEMENT PIPE-24 IN

603014242 11.00 EACH 450.00 4,950.00 223.00 2,453.00 300.00 3,300.000550 ADJUST VALVE BOX

603587020 6,187.20 LNFT 15.00 92,808.00 5.60 34,648.32 8.00 49,497.600560 REMOVE PIPE CULVERT

604000100 5.00 EACH 700.00 3,500.00 255.00 1,275.00 1,000.00 5,000.000570 ADJUST MANHOLE

Page 4 of 18

SIDNEY TO FAIRVIEW

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:December 07, 2017

Contract Description:

06C17

(7950030000) NHIP 20-2(30)53
SIDNEY TO FAIRVIEW

160 WORKING DAYS

Richland

Min: Max:

12/19/2017 09:40:10

Montana Department of Transportation AASHTOWare Project v3.01.164.01



0001 GRADE, GRVL, PL MIX SURF,DRNG, SIGNING & PVMT MKGSSECTION:

604010045 1.00 EACH 4,800.00 4,800.00 3,027.00 3,027.00 3,500.00 3,500.000580 MANHOLE-48 IN (1220 MM) TYPE 3

604010065 2.00 EACH 5,200.00 10,400.00 4,408.00 8,816.00 4,800.00 9,600.000590 MANHOLE-60 IN (1524 MM) TYPE 3

604010075 1.00 EACH 6,600.00 6,600.00 6,781.00 6,781.00 8,500.00 8,500.000600 MANHOLE-72 IN (1830 MM) TYPE 3

604010085 4.00 EACH 8,000.00 32,000.00 6,675.00 26,700.00 7,500.00 30,000.000610 MANHOLE-84 IN (2100 MM) TYPE 3

605000040 40.00 LNFT 1,000.00 40,000.00 441.00 17,640.00 422.00 16,880.000620 REVISE CONCRETE BARRIER RAIL-BR

606010040 1,821.00 LNFT 35.00 63,735.00 37.00 67,377.00 35.00 63,735.000630 GUARDRAIL-STEEL BOX BEAM

606010268 4.00 EACH 3,600.00 14,400.00 3,611.00 14,444.00 3,455.00 13,820.000640 GRD RL-BOX BEAM/BR APP-SEC-TYPE 3

606010385 400.00 LNFT 2.50 1,000.00 2.50 1,000.00 2.05 820.000650 REMOVE GUARDRAIL

606010641 8.00 EACH 4,750.00 38,000.00 4,673.00 37,384.00 4,471.00 35,768.000660 GD RL BOX BEAM OPT TERM SEC

607150125 493.50 LNFT 7.00 3,454.50 8.50 4,194.75 10.00 4,935.000670 RESET FENCE

610100101 53.90 ACRE 400.00 21,560.00 441.00 23,769.90 415.00 22,368.500680 SEEDING AREA NO 1

610100102 0.70 ACRE 600.00 420.00 2,124.00 1,486.80 2,000.00 1,400.000690 SEEDING AREA NO 2

610100326 53.90 ACRE 90.00 4,851.00 80.00 4,312.00 75.00 4,042.500700 FERTILIZING AREA NO 1

610100327 0.70 ACRE 800.00 560.00 1,275.00 892.50 1,200.00 840.000705 FERTILIZING AREA NO 2

610100555 53.90 ACRE 60.00 3,234.00 70.00 3,773.00 65.50 3,530.450710 CONDITION SEEDBED SURFACE
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610100561 2,851.00 SQYD 4.00 11,404.00 3.60 10,263.60 3.40 9,693.400720 EROSION CONTROL BLANKET-LONG-TERM

610220050 0.70 ACRE 10,000.00 7,000.00 10,090.00 7,063.00 9,500.00 6,650.000730 MULCH-COMPOST

613100030 223.20 CUYD 110.00 24,552.00 80.00 17,856.00 130.00 29,016.000740 RIPRAP-CLASS 1 RANDOM

613100040 73.00 CUYD 120.00 8,760.00 87.00 6,351.00 130.00 9,490.000750 RIPRAP-CLASS 2 RANDOM

613300050 2.20 CUYD 350.00 770.00 1,593.00 3,504.60 160.00 352.000760 BANK PROTECTION-TYPE 3

615010034 8.00 EACH 675.00 5,400.00 282.00 2,256.00 750.00 6,000.000770 REMOVE IRRIGATION STRUCTURE

615010070 2.00 EACH 2,200.00 4,400.00 2,969.00 5,938.00 2,200.00 4,400.000780 IRRIGATION CANAL GATE-18 IN (460 MM)

615010135 1.00 EACH 3,000.00 3,000.00 6,319.00 6,319.00 5,400.00 5,400.000790 IRRIGATION CANAL GATE-36 IN (910 MM)

615010212 1.00 EACH 5,000.00 5,000.00 903.00 903.00 800.00 800.000800 DISTRIBUTION GATE

615010580 6.00 EACH 1,300.00 7,800.00 903.00 5,418.00 900.00 5,400.000810 TRASH GUARD

618030005 500,000.00 UNIT 0.75 375,000.00 0.70 350,000.00 0.66 330,000.000820 TRAFFIC CONTROL DEVICES CB

619010058 250.10 SQFT 24.00 6,002.40 22.50 5,627.25 21.00 5,252.100830 SIGNS-ALUM SHEET INCR IV

619010086 772.50 SQFT 22.00 16,995.00 17.00 13,132.50 17.00 13,132.500840 SIGNS-ALUM REFL SHEET IV

619010200 8.00 EACH 150.00 1,200.00 160.00 1,280.00 152.00 1,216.000850 RESET SIGNS

619010221 1.00 EACH 650.00 650.00 531.00 531.00 510.00 510.000860 REMOVE HISTORICAL MARKER
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619010230 76.00 EACH 50.00 3,800.00 37.50 2,850.00 35.50 2,698.000870 REMOVE SIGN

619010240 3.00 EACH 200.00 600.00 213.00 639.00 210.00 630.000880 REMOVE SIGN-GUIDE

619010300 379.00 LB 6.00 2,274.00 7.50 2,842.50 7.20 2,728.800890 POSTS-TUBULAR STEEL

619010310 159.00 LB 5.00 795.00 4.50 715.50 4.00 636.000900 POSTS-STEEL U SIGN

619010340 1,310.00 LB 7.00 9,170.00 7.00 9,170.00 7.00 9,170.000910 POSTS-TUBULAR STEEL-SQ-PERF

619010480 730.00 LNFT 13.00 9,490.00 11.00 8,030.00 10.00 7,300.000920 POLES-TREATED WOOD 4 IN

619010490 302.00 LNFT 15.00 4,530.00 13.00 3,926.00 12.00 3,624.000930 POLES-TREATED WOOD 5 IN

619010521 1.00 EACH 25,000.00 25,000.00 42,690.00 42,690.00 41,000.00 41,000.000940 OVERHEAD STR/METAL-CANTILEVER

619010526 1.00 EACH 1,250.00 1,250.00 10,460.00 10,460.00 10,000.00 10,000.000950 REMOVE OVERHEAD STR/METAL-CANTILEVER

619010740 3.00 EACH 970.00 2,910.00 1,009.00 3,027.00 965.00 2,895.000960 FRANG SIGN POST BKWY-3 IN RD (76 MM)

619010742 1.00 EACH 1,025.00 1,025.00 1,035.00 1,035.00 1,000.00 1,000.000970 FRANG SIGN POST BKWY-3.5 IN RD (89MM)

619010770 6.00 EACH 500.00 3,000.00 531.00 3,186.00 500.00 3,000.000980 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

619011010 258.00 EACH 23.00 5,934.00 20.50 5,289.00 20.00 5,160.000990 DELINEATOR DES A

619011040 34.00 EACH 30.00 1,020.00 25.50 867.00 24.00 816.001000 DELINEATOR DES D

619011070 27.00 EACH 25.00 675.00 22.50 607.50 22.00 594.001010 DELINEATOR DES G
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620011105 42.00 GAL 170.00 7,140.00 266.00 11,172.00 250.00 10,500.001020 WORDS AND SYMBOLS-WHITE PAINT

620011260 27.00 GAL 320.00 8,640.00 372.00 10,044.00 350.00 9,450.001030 WORDS AND SYMBOLS-WHITE EPOXY

620012950 20.60 MILE 425.00 8,755.00 717.00 14,770.20 675.00 13,905.001040 TEMPORARY STRIPING

620013000 826.00 GAL 25.00 20,650.00 32.00 26,432.00 30.00 24,780.001050 STRIPING-WHITE PAINT

620013960 544.00 GAL 55.00 29,920.00 67.00 36,448.00 63.00 34,272.001060 STRIPING-WHITE EPOXY

620014000 693.00 GAL 20.63 14,296.59 32.00 22,176.00 30.00 20,790.001070 STRIPING-YELLOW PAINT

620014960 462.00 GAL 55.00 25,410.00 67.00 30,954.00 63.00 29,106.001080 STRIPING-YELLOW EPOXY

622011022 104.00 SQYD 10.00 1,040.00 21.50 2,236.00 5.00 520.001090 SUBSURFACE DRAIN FILTER-HIGH SURV

622011043 656.00 SQYD 3.75 2,460.00 11.00 7,216.00 1.50 984.001100 PERM EROSION CONTROL-HIGH SURV

622011086 194,702.00 SQYD 1.25 243,377.50 2.30 447,814.60 1.05 204,437.101110 SEPARATION GEOTEXTILE - HIGH

623000155 24.00 EACH 200.00 4,800.00 229.00 5,496.00 215.00 5,160.001120 MAILBOX

$11,693,174.35$11,399,384.54 $11,155,336.02Section Totals
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( ) indicates item is bid as Lump Sum

$11,155,336.02$11,399,384.54 $11,693,174.35

$11,399,384.54

Contract Item Totals

$11,155,336.02 11,693,174.35Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) RIVERSIDE
CONTRACTING,

INC. - MSLA

(4) NORTHERN
IMPROVEMENT

CO - DICKINSON

(5) OFTEDAL
CONSTRUCTION,

INC.

Line
Number

0001 GRADE, GRVL, PL MIX SURF,DRNG, SIGNING & PVMT MKGSSECTION:

103000000 1,000.00 HOUR 25.00 25,000.00 22.50 22,500.00 0.65 650.000010 TRAINING PROGRAM

103500005 (1) LS 500.00 500.00 2,000.00 2,000.00 3,228.19 3,228.190020 ESCROW OF BID DOCUMENTS

104030010 75,000.00 UNIT 1.00 75,000.00 1.00 75,000.00 1.00 75,000.000030 MISCELLANEOUS WORK

105080115 65,650.00 CRFT 0.52 34,138.00 1.00 65,650.00 1.10 72,215.000040 FINISH GRADE CONTROL

108000000 (1) LS 2,500.00 2,500.00 3,500.00 3,500.00 600.58 600.580050 CRITICAL PATH SCHEDULE

109200005 (1) LS 810,000.00 810,000.00 1,328,750.00 1,328,750.00 1,300,000.00 1,300,000.000060 MOBILIZATION

202020539 4.00 EACH 1,400.00 5,600.00 350.00 1,400.00 2,000.00 8,000.000070 REMOVE MISCELLANEOUS ITEMS

203020100 125,983.00 CUYD 11.00 1,385,813.00 8.00 1,007,864.00 10.95 1,379,513.850080 EXCAVATION-UNCLASSIFIED

203020310 100,797.00 CUYD 14.25 1,436,357.25 13.50 1,360,759.50 14.00 1,411,158.000090 SPECIAL BORROW-NEAT LINE

203080100 16,157.00 CUYD 5.30 85,632.10 4.75 76,745.75 10.00 161,570.000100 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 85,000.00 85,000.00 81,900.00 81,900.00 80,000.00 80,000.000110 TEMPORARY EROSION CONTROL - LS
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208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000120 TEMPORARY EROSION CONTROL

210020170 118.00 MILE 18.00 2,124.00 35.00 4,130.00 20.61 2,431.980130 TEST TRAILER-TRANSPORT,SETUP

212000000 3.00 STA 2,000.00 6,000.00 4,510.00 13,530.00 2,229.73 6,689.190140 OBLITERATE ROADWAY

301020340 7,339.60 CUYD 42.00 308,263.20 40.00 293,584.00 44.69 328,006.720150 CRUSHED AGGREGATE COURSE

301020526 540.00 CUYD 35.00 18,900.00 36.00 19,440.00 85.91 46,391.400160 TOP SURFACING GR 3B

304010002 90,506.00 SQYD 0.54 48,873.24 0.25 22,626.50 0.52 47,063.120170 BLOTTER MATERIAL

304010005 27,234.00 CUYD 36.00 980,424.00 45.00 1,225,530.00 47.07 1,281,904.380180 BASE-CEMENT TREATED

401020045 68,796.00 TON 30.00 2,063,880.00 25.00 1,719,900.00 28.80 1,981,324.800190 PLANT MIX SURF GR S-3/4 IN

401020300 963.00 TON 160.00 154,080.00 170.00 163,710.00 182.40 175,651.200200 HYDRATED LIME

402020095 3,712.00 TON 500.00 1,856,000.00 525.00 1,948,800.00 533.28 1,979,535.360210 ASPHALT CEMENT PG 70-28

402020315 39,067.00 GAL 2.00 78,134.00 2.00 78,134.00 0.92 35,941.640220 EMULSIFIED ASPHALT-TACK COAT

402020360 76.50 TON 450.00 34,425.00 500.00 38,250.00 488.56 37,374.840240 EMULSIFIED ASPHALT CRS-2

402020368 552.80 TON 450.00 248,760.00 445.00 245,996.00 500.62 276,742.740250 EMULSIFIED ASPHALT CRS-2P

409000000 12.00 CRMI 500.00 6,000.00 685.00 8,220.00 257.62 3,091.440260 FINAL SWEEP AND BROOM

409000020 310,582.00 SQYD 0.55 170,820.10 0.50 155,291.00 0.52 161,502.640270 COVER-TYPE 2
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411010000 18,837.00 SQYD 2.00 37,674.00 2.50 47,092.50 1.57 29,574.090280 COLD MILLING

411011130 6.80 MILE 1,500.00 10,200.00 1,490.00 10,132.00 1,082.02 7,357.740290 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 18.70 MILE 925.00 17,297.50 1,070.00 20,009.00 669.82 12,525.630300 RUMBLE STRIPS

551020030 80.80 CUYD 3,300.00 266,640.00 3,200.00 258,560.00 2,576.23 208,159.380310 CONCRETE-CLASS GENERAL

551020120 14.00 CUYD 400.00 5,600.00 160.00 2,240.00 360.67 5,049.380320 CEMENT GROUT

552010160 479.00 SQYD 15.00 7,185.00 25.00 11,975.00 23.60 11,304.400330 BRIDGE DECK CRACK SEAL

562000020 6.00 SQYD 550.00 3,300.00 730.00 4,380.00 716.19 4,297.140340 CLASS A BRIDGE DECK REPAIR

603000080 1.00 EACH 450.00 450.00 1,310.00 1,310.00 251.93 251.930350 REMOVE WATER VALVE BOX

603010036 10.00 LNFT 130.00 1,300.00 231.00 2,310.00 134.98 1,349.800360 DRAINAGE PIPE 15 IN

603010040 3,018.00 LNFT 45.00 135,810.00 117.00 353,106.00 38.60 116,494.800370 DRAINAGE PIPE 18 IN

603010048 504.00 LNFT 90.00 45,360.00 155.00 78,120.00 112.85 56,876.400380 DRAINAGE PIPE 24 IN

603010066 74.00 LNFT 110.00 8,140.00 148.00 10,952.00 78.48 5,807.520390 DRAINAGE PIPE 36 IN

603012840 1,130.00 LNFT 75.00 84,750.00 135.00 152,550.00 80.88 91,394.400400 RCP IRR 18 IN CLASS 3

603012880 386.00 LNFT 120.00 46,320.00 170.00 65,620.00 146.81 56,668.660410 RCP IRR 24 IN CLASS 3

603012910 304.00 LNFT 125.00 38,000.00 182.00 55,328.00 142.14 43,210.560420 RCP IRR 30 IN CLASS 2
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0001 GRADE, GRVL, PL MIX SURF,DRNG, SIGNING & PVMT MKGSSECTION:

603012935 686.00 LNFT 185.00 126,910.00 245.00 168,070.00 201.12 137,968.320430 RCP IRR 36 IN CLASS 2

603012955 58.00 LNFT 220.00 12,760.00 275.00 15,950.00 218.89 12,695.620440 RCP IRR 42 IN CLASS 2

603012970 58.00 LNFT 310.00 17,980.00 390.00 22,620.00 329.92 19,135.360450 RCP IRR 48 IN CLASS 2

603013051 24.00 LNFT 240.00 5,760.00 207.00 4,968.00 208.20 4,996.800460 RCP SIPHON 24 IN CLASS 3

603013075 112.00 LNFT 290.00 32,480.00 256.00 28,672.00 188.18 21,076.160470 RCP SIPHON 36 IN

603013090 228.00 LNFT 355.00 80,940.00 296.00 67,488.00 220.21 50,207.880480 RCP SIPHON 42 IN CLASS 2

603013206 170.00 LNFT 115.00 19,550.00 185.00 31,450.00 101.96 17,333.200490 RCPA 22 IN CL 4

603013428 290.00 LNFT 60.00 17,400.00 130.00 37,700.00 45.25 13,122.500500 PIPE-CORR POLYETHYLENE 24 IN

603013452 130.00 LNFT 45.00 5,850.00 113.00 14,690.00 52.50 6,825.000510 PIPE-PVC 12 IN

603013454 290.00 LNFT 60.00 17,400.00 118.00 34,220.00 32.26 9,355.400520 PIPE-PVC PRESS 15 IN WATER

603013473 486.00 LNFT 28.00 13,608.00 100.00 48,600.00 15.12 7,348.320530 PIPE-PVC 12 IN GATED

603013662 70.00 LNFT 115.00 8,050.00 183.00 12,810.00 95.29 6,670.300540 ENCASEMENT PIPE-24 IN

603014242 11.00 EACH 450.00 4,950.00 466.00 5,126.00 917.90 10,096.900550 ADJUST VALVE BOX

603587020 6,187.20 LNFT 20.00 123,744.00 23.00 142,305.60 14.95 92,498.640560 REMOVE PIPE CULVERT

604000100 5.00 EACH 725.00 3,625.00 995.00 4,975.00 1,218.19 6,090.950570 ADJUST MANHOLE
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0001 GRADE, GRVL, PL MIX SURF,DRNG, SIGNING & PVMT MKGSSECTION:

604010045 1.00 EACH 6,500.00 6,500.00 11,138.00 11,138.00 3,706.13 3,706.130580 MANHOLE-48 IN (1220 MM) TYPE 3

604010065 2.00 EACH 8,500.00 17,000.00 12,250.00 24,500.00 4,787.17 9,574.340590 MANHOLE-60 IN (1524 MM) TYPE 3

604010075 1.00 EACH 12,000.00 12,000.00 15,200.00 15,200.00 7,137.98 7,137.980600 MANHOLE-72 IN (1830 MM) TYPE 3

604010085 4.00 EACH 13,000.00 52,000.00 15,050.00 60,200.00 8,063.80 32,255.200610 MANHOLE-84 IN (2100 MM) TYPE 3

605000040 40.00 LNFT 110.00 4,400.00 435.00 17,400.00 427.65 17,106.000620 REVISE CONCRETE BARRIER RAIL-BR

606010040 1,821.00 LNFT 37.00 67,377.00 37.00 67,377.00 35.81 65,210.010630 GUARDRAIL-STEEL BOX BEAM

606010268 4.00 EACH 4,000.00 16,000.00 3,675.00 14,700.00 3,503.67 14,014.680640 GRD RL-BOX BEAM/BR APP-SEC-TYPE 3

606010385 400.00 LNFT 2.00 800.00 2.75 1,100.00 2.06 824.000650 REMOVE GUARDRAIL

606010641 8.00 EACH 5,000.00 40,000.00 4,725.00 37,800.00 4,534.16 36,273.280660 GD RL BOX BEAM OPT TERM SEC

607150125 493.50 LNFT 5.25 2,590.88 8.00 3,948.00 13.40 6,612.900670 RESET FENCE

610100101 53.90 ACRE 440.00 23,716.00 436.00 23,500.40 427.65 23,050.340680 SEEDING AREA NO 1

610100102 0.70 ACRE 2,100.00 1,470.00 2,100.00 1,470.00 2,060.99 1,442.690690 SEEDING AREA NO 2

610100326 53.90 ACRE 80.00 4,312.00 79.00 4,258.10 77.29 4,165.930700 FERTILIZING AREA NO 1

610100327 0.70 ACRE 1,300.00 910.00 1,260.00 882.00 1,236.59 865.610705 FERTILIZING AREA NO 2

610100555 53.90 ACRE 70.00 3,773.00 70.00 3,773.00 67.50 3,638.250710 CONDITION SEEDBED SURFACE
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0001 GRADE, GRVL, PL MIX SURF,DRNG, SIGNING & PVMT MKGSSECTION:

610100561 2,851.00 SQYD 3.50 9,978.50 3.60 10,263.60 3.50 9,978.500720 EROSION CONTROL BLANKET-LONG-TERM

610220050 0.70 ACRE 10,000.00 7,000.00 9,975.00 6,982.50 9,789.67 6,852.770730 MULCH-COMPOST

613100030 223.20 CUYD 65.00 14,508.00 121.00 27,007.20 93.15 20,791.080740 RIPRAP-CLASS 1 RANDOM

613100040 73.00 CUYD 65.00 4,745.00 116.00 8,468.00 108.21 7,899.330750 RIPRAP-CLASS 2 RANDOM

613300050 2.20 CUYD 250.00 550.00 275.00 605.00 379.45 834.790760 BANK PROTECTION-TYPE 3

615010034 8.00 EACH 915.00 7,320.00 2,138.00 17,104.00 2,242.14 17,937.120770 REMOVE IRRIGATION STRUCTURE

615010070 2.00 EACH 2,500.00 5,000.00 3,500.00 7,000.00 2,906.21 5,812.420780 IRRIGATION CANAL GATE-18 IN (460 MM)

615010135 1.00 EACH 5,600.00 5,600.00 7,500.00 7,500.00 6,030.94 6,030.940790 IRRIGATION CANAL GATE-36 IN (910 MM)

615010212 1.00 EACH 2,400.00 2,400.00 2,500.00 2,500.00 744.10 744.100800 DISTRIBUTION GATE

615010580 6.00 EACH 650.00 3,900.00 1,180.00 7,080.00 3,386.67 20,320.020810 TRASH GUARD

618030005 500,000.00 UNIT 0.80 400,000.00 0.75 375,000.00 0.68 340,000.000820 TRAFFIC CONTROL DEVICES CB

619010058 250.10 SQFT 25.00 6,252.50 25.00 6,252.50 21.64 5,412.160830 SIGNS-ALUM SHEET INCR IV

619010086 772.50 SQFT 25.00 19,312.50 27.00 20,857.50 16.49 12,738.530840 SIGNS-ALUM REFL SHEET IV

619010200 8.00 EACH 240.00 1,920.00 160.00 1,280.00 154.57 1,236.560850 RESET SIGNS

619010221 1.00 EACH 1,500.00 1,500.00 1,050.00 1,050.00 515.24 515.240860 REMOVE HISTORICAL MARKER
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0001 GRADE, GRVL, PL MIX SURF,DRNG, SIGNING & PVMT MKGSSECTION:

619010230 76.00 EACH 70.00 5,320.00 27.00 2,052.00 36.07 2,741.320870 REMOVE SIGN

619010240 3.00 EACH 350.00 1,050.00 210.00 630.00 206.10 618.300880 REMOVE SIGN-GUIDE

619010300 379.00 LB 4.50 1,705.50 6.75 2,558.25 7.21 2,732.590890 POSTS-TUBULAR STEEL

619010310 159.00 LB 6.00 954.00 3.75 596.25 4.38 696.420900 POSTS-STEEL U SIGN

619010340 1,310.00 LB 7.50 9,825.00 7.00 9,170.00 6.70 8,777.000910 POSTS-TUBULAR STEEL-SQ-PERF

619010480 730.00 LNFT 11.00 8,030.00 10.75 7,847.50 10.30 7,519.000920 POLES-TREATED WOOD 4 IN

619010490 302.00 LNFT 11.50 3,473.00 12.00 3,624.00 12.37 3,735.740930 POLES-TREATED WOOD 5 IN

619010521 1.00 EACH 36,000.00 36,000.00 38,325.00 38,325.00 41,420.61 41,420.610940 OVERHEAD STR/METAL-CANTILEVER

619010526 1.00 EACH 1,600.00 1,600.00 4,095.00 4,095.00 10,150.34 10,150.340950 REMOVE OVERHEAD STR/METAL-CANTILEVER

619010740 3.00 EACH 950.00 2,850.00 1,050.00 3,150.00 978.97 2,936.910960 FRANG SIGN POST BKWY-3 IN RD (76 MM)

619010742 1.00 EACH 950.00 950.00 1,155.00 1,155.00 1,004.73 1,004.730970 FRANG SIGN POST BKWY-3.5 IN RD (89MM)

619010770 6.00 EACH 575.00 3,450.00 536.00 3,216.00 515.25 3,091.500980 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

619011010 258.00 EACH 25.00 6,450.00 24.00 6,192.00 19.58 5,051.640990 DELINEATOR DES A

619011040 34.00 EACH 30.00 1,020.00 30.00 1,020.00 24.73 840.821000 DELINEATOR DES D

619011070 27.00 EACH 30.00 810.00 25.00 675.00 21.64 584.281010 DELINEATOR DES G
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0001 GRADE, GRVL, PL MIX SURF,DRNG, SIGNING & PVMT MKGSSECTION:

620011105 42.00 GAL 250.00 10,500.00 263.00 11,046.00 257.62 10,820.041020 WORDS AND SYMBOLS-WHITE PAINT

620011260 27.00 GAL 375.00 10,125.00 370.00 9,990.00 360.67 9,738.091030 WORDS AND SYMBOLS-WHITE EPOXY

620012950 20.60 MILE 700.00 14,420.00 710.00 14,626.00 695.58 14,328.951040 TEMPORARY STRIPING

620013000 826.00 GAL 30.00 24,780.00 32.00 26,432.00 30.91 25,531.661050 STRIPING-WHITE PAINT

620013960 544.00 GAL 65.00 35,360.00 66.00 35,904.00 64.92 35,316.481060 STRIPING-WHITE EPOXY

620014000 693.00 GAL 30.00 20,790.00 32.00 22,176.00 30.91 21,420.631070 STRIPING-YELLOW PAINT

620014960 462.00 GAL 65.00 30,030.00 66.00 30,492.00 64.92 29,993.041080 STRIPING-YELLOW EPOXY

622011022 104.00 SQYD 4.00 416.00 2.00 208.00 7.03 731.121090 SUBSURFACE DRAIN FILTER-HIGH SURV

622011043 656.00 SQYD 1.75 1,148.00 5.00 3,280.00 2.66 1,744.961100 PERM EROSION CONTROL-HIGH SURV

622011086 194,702.00 SQYD 1.00 194,702.00 1.25 243,377.50 0.94 183,019.881110 SEPARATION GEOTEXTILE - HIGH

623000155 24.00 EACH 175.00 4,200.00 184.00 4,416.00 221.56 5,317.441120 MAILBOX

$13,034,674.64$12,294,551.27 $12,949,490.15Section Totals
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( ) indicates item is bid as Lump Sum

$12,949,490.15$12,294,551.27 $13,034,674.64

$12,294,551.27

Contract Item Totals

$12,949,490.15 13,034,674.64Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $6,401,452.67 111.76% 100.00%

1 2096 SK CONSTRUCTION, INC. $5,727,846.45 100.00% 89.48%

2 2087 NELCON, INC. $5,769,804.92 100.73% 90.13%

3 2362 L.H.C., INCORPORATED $6,522,918.90 113.88% 101.90%

4 0419 MISSOURI RIVER CONTRACTORS, LLC $6,720,470.00 117.33% 104.98%

5 2053 SHUMAKER TRUCKING & EXCAVATING
CONTRACTORS, INC.

$6,952,487.10 121.38% 108.61%

6 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$7,201,552.45 125.73% 112.50%

Vendor Ranking

Contract ID:

BYNUM - SOUTH

Great FallsLetting Date:

Contract Description:

District(s): 120 WORKING DAYS

01C17

December 07, 2017
9:00 A.M.

(7637078000) STPP 3-2(78)50
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Teton102 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SK
CONSTRUCTION,

INC.

(2) NELCON, INC.

Line
Number

0001 GRADE, GRAVEL, BRIDGE REMOVAL, P.M.S., S & C, AND DRAINAGESECTION:

103500005 (1) LS 5,000.00 5,000.00 500.00 500.00 1,500.00 1,500.000010 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000020 MISCELLANEOUS WORK

105070000 (1) LS 25,000.00 25,000.00 25,000.00 25,000.00 25,000.00 25,000.000030 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 5,000.00 5,000.00 2,500.00 2,500.00 8,000.00 8,000.000040 CRITICAL PATH SCHEDULE

109200005 (1) LS 525,000.00 525,000.00 525,000.00 525,000.00 545,000.00 545,000.000050 MOBILIZATION

202020040 1.00 EACH 5,000.00 5,000.00 7,500.00 7,500.00 15,000.00 15,000.000060 REMOVE STRUCTURE

203020100 55,940.00 CUYD 4.25 237,745.00 4.75 265,715.00 4.25 237,745.000070 EXCAVATION-UNCLASSIFIED

203020200 145,017.00 CUYD 4.75 688,830.75 4.85 703,332.45 5.00 725,085.000080 EXCAVATION-UNCLASS BORROW

203080100 26,385.00 CUYD 4.50 118,732.50 3.65 96,305.25 5.00 131,925.000090 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 100,000.00 100,000.00 20,000.00 20,000.00 60,000.00 60,000.000100 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000110 TEMPORARY EROSION CONTROL
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0001 GRADE, GRAVEL, BRIDGE REMOVAL, P.M.S., S & C, AND DRAINAGESECTION:

208010486 80.00 CUYD 65.00 5,200.00 42.00 3,360.00 90.00 7,200.000120 STREAMBED MATERIAL

210020170 180.00 MILE 20.00 3,600.00 11.00 1,980.00 14.00 2,520.000130 TEST TRAILER-TRANSPORT,SETUP

301020268 5,420.00 CUYD 18.00 97,560.00 5.00 27,100.00 19.00 102,980.000140 TRAFFIC GRAVEL

301020340 63,424.00 CUYD 20.00 1,268,480.00 16.00 1,014,784.00 14.50 919,648.000150 CRUSHED AGGREGATE COURSE

301020450 2,323.00 CUYD 28.00 65,044.00 23.50 54,590.50 28.00 65,044.000160 SPECIAL BACKFILL

301020625 129,641.00 SQYD 0.30 38,892.30 0.35 45,374.35 0.30 38,892.300170 AGGREGATE TREATMENT

401020045 23,824.00 TON 29.00 690,896.00 27.00 643,248.00 28.00 667,072.000180 PLANT MIX SURF GR S-3/4 IN

401020300 334.00 TON 200.00 66,800.00 240.00 80,160.00 231.00 77,154.000190 HYDRATED LIME

402020092 1,334.50 TON 475.00 633,887.50 472.00 629,884.00 285.00 380,332.500200 ASPHALT CEMENT PG 64-28

402020315 12,761.00 GAL 3.00 38,283.00 2.00 25,522.00 3.00 38,283.000210 EMULSIFIED ASPHALT-TACK COAT

402020368 199.50 TON 460.00 91,770.00 400.00 79,800.00 398.00 79,401.000220 EMULSIFIED ASPHALT CRS-2P

409000000 5.80 CRMI 425.00 2,465.00 400.00 2,320.00 410.00 2,378.000230 FINAL SWEEP AND BROOM

409000010 111,002.00 SQYD 0.61 67,711.22 0.55 61,051.10 0.60 66,601.200240 COVER-TYPE 1

411010000 1,344.00 SQYD 5.00 6,720.00 7.50 10,080.00 18.00 24,192.000250 COLD MILLING

411011130 5.30 MILE 1,500.00 7,950.00 1,900.00 10,070.00 1,500.00 7,950.000260 CENTERLINE RUMBLE STRIPS-TYPE 3
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0001 GRADE, GRAVEL, BRIDGE REMOVAL, P.M.S., S & C, AND DRAINAGESECTION:

411011135 10.50 MILE 950.00 9,975.00 1,500.00 15,750.00 1,200.00 12,600.000270 RUMBLE STRIPS

501010200 423.00 SQYD 185.00 78,255.00 120.00 50,760.00 135.00 57,105.000280 PCCP-9 IN REINFORCED

551020030 39.80 CUYD 1,600.00 63,680.00 1,350.00 53,730.00 1,965.00 78,207.000290 CONCRETE-CLASS GENERAL

603000050 225.00 CUYD 55.00 12,375.00 35.00 7,875.00 33.00 7,425.000300 GRANULAR BEDDING MATERIAL

603000060 326.00 CUYD 33.00 10,758.00 30.00 9,780.00 37.00 12,062.000310 FOUNDATION MATERIAL

603010040 526.00 LNFT 50.00 26,300.00 43.00 22,618.00 44.00 23,144.000320 DRAINAGE PIPE 18 IN

603010048 558.00 LNFT 75.00 41,850.00 58.00 32,364.00 50.00 27,900.000330 DRAINAGE PIPE 24 IN

603010066 90.00 LNFT 89.00 8,010.00 80.00 7,200.00 126.00 11,340.000340 DRAINAGE PIPE 36 IN

603012530 420.00 LNFT 85.00 35,700.00 75.00 31,500.00 77.00 32,340.000350 RCP 18 IN

603012555 42.00 LNFT 125.00 5,250.00 115.00 4,830.00 108.00 4,536.000360 RCP 24 IN

603012847 154.00 LNFT 62.00 9,548.00 60.00 9,240.00 60.00 9,240.000370 RCP IRR 18 IN

603012892 28.00 LNFT 100.00 2,800.00 130.00 3,640.00 126.00 3,528.000380 RCP IRR 24 IN

603013216 86.00 LNFT 125.00 10,750.00 150.00 12,900.00 240.00 20,640.000390 RCPA 36 IN

603013338 36.00 LNFT 850.00 30,600.00 760.00 27,360.00 1,325.00 47,700.000400 REIN CONC BOX 8 X 4

603013349 108.00 LNFT 2,000.00 216,000.00 1,500.00 162,000.00 1,900.00 205,200.000410 REIN CONC BOX 20 X 7
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0001 GRADE, GRAVEL, BRIDGE REMOVAL, P.M.S., S & C, AND DRAINAGESECTION:

603013363 90.00 LNFT 950.00 85,500.00 775.00 69,750.00 1,250.00 112,500.000420 REIN CONC BOX 10 X 4

603584329 78.00 LNFT 1,100.00 85,800.00 1,300.00 101,400.00 1,620.00 126,360.000430 REIN CONC BOX 16 X 4

603587020 1,250.40 LNFT 30.00 37,512.00 20.00 25,008.00 20.00 25,008.000440 REMOVE PIPE CULVERT

607100012 10,306.00 LNFT 2.00 20,612.00 1.35 13,913.10 1.67 17,211.020450 FENCE - WILDLIFE FRIENDLY FM

607100111 8,235.00 LNFT 3.00 24,705.00 2.70 22,234.50 3.34 27,504.900460 FARM FENCE-TYPE F2W-39 IN WW

607100229 21,042.00 LNFT 2.00 42,084.00 1.75 36,823.50 1.94 40,821.480470 FARM FENCE-TYPE F4W

607100252 2,578.00 LNFT 3.50 9,023.00 1.40 3,609.20 1.69 4,356.820480 FARM FENCE-TYPE F4M

607100259 5,654.00 LNFT 2.50 14,135.00 2.00 11,308.00 2.04 11,534.160490 FARM FENCE-TYPE F5W

607100360 168.00 EACH 127.00 21,336.00 120.00 20,160.00 154.47 25,950.960500 FARM FENCE-PANEL/SINGLE FW

607100380 63.00 EACH 195.00 12,285.00 185.00 11,655.00 197.00 12,411.000510 FARM FENCE-PANEL/DOUBLE FW

607100430 142.00 LNFT 7.50 1,065.00 6.50 923.00 10.00 1,420.000520 FARM GATE-WIRE-TYPE G-2

607100440 300.00 LNFT 28.00 8,400.00 19.00 5,700.00 20.00 6,000.000530 FARM GATE-METAL-TYPE G-3

607100551 6,622.00 LNFT 1.95 12,912.90 1.50 9,933.00 0.84 5,562.480540 FENCE-TEMPORARY

607100720 18.00 EACH 37.00 666.00 25.00 450.00 50.00 900.000550 DEADMAN

610100101 74.40 ACRE 395.00 29,388.00 300.00 22,320.00 325.00 24,180.000560 SEEDING AREA NO 1
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0001 GRADE, GRAVEL, BRIDGE REMOVAL, P.M.S., S & C, AND DRAINAGESECTION:

610100103 21.70 ACRE 240.00 5,208.00 240.00 5,208.00 271.00 5,880.700570 SEEDING AREA NO 3

610100326 74.40 ACRE 65.00 4,836.00 95.00 7,068.00 100.00 7,440.000580 FERTILIZING AREA NO 1

610100555 96.10 ACRE 65.00 6,246.50 110.00 10,571.00 80.00 7,688.000590 CONDITION SEEDBED SURFACE

610100560 111.00 SQYD 22.00 2,442.00 23.00 2,553.00 70.00 7,770.000600 RIPRAP REVEGETATION

610100565 510.00 SQYD 3.50 1,785.00 6.00 3,060.00 4.45 2,269.500610 EROSION CONTROL BLANKET-HIGH-PERFORM

613100030 130.20 CUYD 125.00 16,275.00 90.00 11,718.00 112.00 14,582.400620 RIPRAP-CLASS 1 RANDOM

618030005 350,000.00 UNIT 0.85 297,500.00 0.70 245,000.00 0.67 234,500.000630 TRAFFIC CONTROL DEVICES CB

618100001 4.00 EACH 650.00 2,600.00 625.00 2,500.00 850.00 3,400.000640 MOTORCYCLE ADVISORY SIGN

619010058 45.00 SQFT 25.00 1,125.00 25.00 1,125.00 25.00 1,125.000650 SIGNS-ALUM SHEET INCR IV

619010086 136.30 SQFT 24.00 3,271.20 20.00 2,726.00 20.00 2,726.000660 SIGNS-ALUM REFL SHEET IV

619010200 12.00 EACH 200.00 2,400.00 200.00 2,400.00 130.00 1,560.000670 RESET SIGNS

619010230 42.00 EACH 50.00 2,100.00 79.00 3,318.00 20.00 840.000680 REMOVE SIGN

619010240 1.00 EACH 225.00 225.00 220.00 220.00 150.00 150.000690 REMOVE SIGN-GUIDE

619010310 60.00 LB 4.50 270.00 4.50 270.00 2.45 147.000700 POSTS-STEEL U SIGN

619010320 297.00 LB 4.00 1,188.00 7.00 2,079.00 5.00 1,485.000710 POSTS-STEEL STRUCTURAL SIGN
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0001 GRADE, GRAVEL, BRIDGE REMOVAL, P.M.S., S & C, AND DRAINAGESECTION:

619010480 242.00 LNFT 10.00 2,420.00 13.00 3,146.00 8.00 1,936.000720 POLES-TREATED WOOD 4 IN

619010724 2.00 EACH 950.00 1,900.00 750.00 1,500.00 1,015.00 2,030.000730 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619011010 166.00 EACH 23.00 3,818.00 19.00 3,154.00 18.00 2,988.000740 DELINEATOR DES A

619011040 6.00 EACH 30.00 180.00 25.00 150.00 28.00 168.000750 DELINEATOR DES D

620011105 4.00 GAL 320.00 1,280.00 105.00 420.00 650.00 2,600.000760 WORDS AND SYMBOLS-WHITE PAINT

620011260 3.00 GAL 325.00 975.00 340.00 1,020.00 350.00 1,050.000770 WORDS AND SYMBOLS-WHITE EPOXY

620012950 5.80 MILE 461.00 2,673.80 365.00 2,117.00 200.00 1,160.000780 TEMPORARY STRIPING

620013000 425.00 GAL 25.00 10,625.00 23.00 9,775.00 32.50 13,812.500790 STRIPING-WHITE PAINT

620013960 284.00 GAL 70.00 19,880.00 68.00 19,312.00 67.00 19,028.000800 STRIPING-WHITE EPOXY

620014000 130.00 GAL 33.00 4,290.00 23.00 2,990.00 32.50 4,225.000810 STRIPING-YELLOW PAINT

620014960 86.00 GAL 75.00 6,450.00 70.00 6,020.00 67.00 5,762.000820 STRIPING-YELLOW EPOXY

622011043 263.00 SQYD 4.00 1,052.00 3.50 920.50 5.00 1,315.000830 PERM EROSION CONTROL-HIGH SURV

622011084 148,076.00 SQYD 1.25 185,095.00 1.25 185,095.00 1.00 148,076.000840 GEOTEXTILE STABILIZATION
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$5,769,804.92$6,401,452.67 $5,727,846.45Section Totals

( ) indicates item is bid as Lump Sum

$5,727,846.45$6,401,452.67 $5,769,804.92

$6,401,452.67

Contract Item Totals

$5,727,846.45 5,769,804.92Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) L.H.C.,
INCORPORATED

(4) MISSOURI
RIVER

CONTRACTORS,
LLC

(5) SHUMAKER
TRUCKING &
EXCAVATING

CONTRACTORS,
INC.

Line
Number

0001 GRADE, GRAVEL, BRIDGE REMOVAL, P.M.S., S & C, AND DRAINAGESECTION:

103500005 (1) LS 268.78 268.78 2,715.00 2,715.00 990.00 990.000010 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000020 MISCELLANEOUS WORK

105070000 (1) LS 26,329.63 26,329.63 24,000.00 24,000.00 79,275.98 79,275.980030 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 3,839.74 3,839.74 5,430.00 5,430.00 12,697.92 12,697.920040 CRITICAL PATH SCHEDULE

109200005 (1) LS 575,064.00 575,064.00 640,000.00 640,000.00 652,135.00 652,135.000050 MOBILIZATION

202020040 1.00 EACH 13,248.67 13,248.67 7,000.00 7,000.00 23,623.63 23,623.630060 REMOVE STRUCTURE

203020100 55,940.00 CUYD 6.81 380,951.40 5.00 279,700.00 4.08 228,235.200070 EXCAVATION-UNCLASSIFIED

203020200 145,017.00 CUYD 4.95 717,834.15 6.30 913,607.10 5.15 746,837.550080 EXCAVATION-UNCLASS BORROW

203080100 26,385.00 CUYD 6.84 180,473.40 6.50 171,502.50 4.75 125,328.750090 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 85,642.01 85,642.01 65,000.00 65,000.00 52,402.94 52,402.940100 TEMPORARY EROSION CONTROL - LS
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0001 GRADE, GRAVEL, BRIDGE REMOVAL, P.M.S., S & C, AND DRAINAGESECTION:

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000110 TEMPORARY EROSION CONTROL

208010486 80.00 CUYD 110.31 8,824.80 186.00 14,880.00 200.00 16,000.000120 STREAMBED MATERIAL

210020170 180.00 MILE 17.63 3,173.40 70.50 12,690.00 15.00 2,700.000130 TEST TRAILER-TRANSPORT,SETUP

301020268 5,420.00 CUYD 18.33 99,348.60 16.90 91,598.00 22.00 119,240.000140 TRAFFIC GRAVEL

301020340 63,424.00 CUYD 20.14 1,277,359.36 17.25 1,094,064.00 23.79 1,508,856.960150 CRUSHED AGGREGATE COURSE

301020450 2,323.00 CUYD 26.22 60,909.06 36.00 83,628.00 18.00 41,814.000160 SPECIAL BACKFILL

301020625 129,641.00 SQYD 0.62 80,377.42 0.30 38,892.30 0.40 51,856.400170 AGGREGATE TREATMENT

401020045 23,824.00 TON 26.33 627,285.92 28.65 682,557.60 29.42 700,902.080180 PLANT MIX SURF GR S-3/4 IN

401020300 334.00 TON 241.00 80,494.00 265.00 88,510.00 289.20 96,592.800190 HYDRATED LIME

402020092 1,334.50 TON 467.00 623,211.50 515.00 687,267.50 523.04 697,996.880200 ASPHALT CEMENT PG 64-28

402020315 12,761.00 GAL 3.07 39,176.27 2.00 25,522.00 3.47 44,280.670210 EMULSIFIED ASPHALT-TACK COAT

402020368 199.50 TON 422.00 84,189.00 470.00 93,765.00 472.64 94,291.680220 EMULSIFIED ASPHALT CRS-2P

409000000 5.80 CRMI 254.01 1,473.26 1,600.00 9,280.00 560.00 3,248.000230 FINAL SWEEP AND BROOM

409000010 111,002.00 SQYD 0.42 46,620.84 0.65 72,151.30 0.55 61,051.100240 COVER-TYPE 1

411010000 1,344.00 SQYD 7.17 9,636.48 16.15 21,705.60 13.76 18,493.440250 COLD MILLING
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0001 GRADE, GRAVEL, BRIDGE REMOVAL, P.M.S., S & C, AND DRAINAGESECTION:

411011130 5.30 MILE 1,825.88 9,677.16 1,790.00 9,487.00 1,497.07 7,934.470260 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 10.50 MILE 1,290.83 13,553.72 1,352.00 14,196.00 976.35 10,251.680270 RUMBLE STRIPS

501010200 423.00 SQYD 127.75 54,038.25 125.00 52,875.00 128.80 54,482.400280 PCCP-9 IN REINFORCED

551020030 39.80 CUYD 2,175.93 86,602.01 1,800.00 71,640.00 1,848.00 73,550.400290 CONCRETE-CLASS GENERAL

603000050 225.00 CUYD 29.17 6,563.25 50.00 11,250.00 29.33 6,599.250300 GRANULAR BEDDING MATERIAL

603000060 326.00 CUYD 30.26 9,864.76 55.00 17,930.00 25.49 8,309.740310 FOUNDATION MATERIAL

603010040 526.00 LNFT 39.42 20,734.92 50.00 26,300.00 47.45 24,958.700320 DRAINAGE PIPE 18 IN

603010048 558.00 LNFT 42.15 23,519.70 65.00 36,270.00 49.39 27,559.620330 DRAINAGE PIPE 24 IN

603010066 90.00 LNFT 62.06 5,585.40 76.00 6,840.00 48.29 4,346.100340 DRAINAGE PIPE 36 IN

603012530 420.00 LNFT 72.36 30,391.20 87.00 36,540.00 94.00 39,480.000350 RCP 18 IN

603012555 42.00 LNFT 98.96 4,156.32 116.00 4,872.00 162.99 6,845.580360 RCP 24 IN

603012847 154.00 LNFT 54.17 8,342.18 61.00 9,394.00 46.88 7,219.520370 RCP IRR 18 IN

603012892 28.00 LNFT 118.75 3,325.00 165.00 4,620.00 158.46 4,436.880380 RCP IRR 24 IN

603013216 86.00 LNFT 118.63 10,202.18 164.00 14,104.00 114.19 9,820.340390 RCPA 36 IN

603013338 36.00 LNFT 1,307.07 47,054.52 1,228.00 44,208.00 1,138.07 40,970.520400 REIN CONC BOX 8 X 4
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0001 GRADE, GRAVEL, BRIDGE REMOVAL, P.M.S., S & C, AND DRAINAGESECTION:

603013349 108.00 LNFT 1,747.54 188,734.32 2,153.00 232,524.00 2,067.38 223,277.040410 REIN CONC BOX 20 X 7

603013363 90.00 LNFT 1,126.26 101,363.40 1,184.00 106,560.00 1,057.43 95,168.700420 REIN CONC BOX 10 X 4

603584329 78.00 LNFT 1,572.12 122,625.36 1,888.00 147,264.00 1,522.31 118,740.180430 REIN CONC BOX 16 X 4

603587020 1,250.40 LNFT 17.60 22,007.04 29.00 36,261.60 15.00 18,756.000440 REMOVE PIPE CULVERT

607100012 10,306.00 LNFT 1.37 14,119.22 1.30 13,397.80 1.87 19,272.220450 FENCE - WILDLIFE FRIENDLY FM

607100111 8,235.00 LNFT 2.74 22,563.90 2.60 21,411.00 3.74 30,798.900460 FARM FENCE-TYPE F2W-39 IN WW

607100229 21,042.00 LNFT 1.81 38,086.02 1.70 35,771.40 2.17 45,661.140470 FARM FENCE-TYPE F4W

607100252 2,578.00 LNFT 1.43 3,686.54 1.30 3,351.40 1.89 4,872.420480 FARM FENCE-TYPE F4M

607100259 5,654.00 LNFT 1.87 10,572.98 1.70 9,611.80 2.28 12,891.120490 FARM FENCE-TYPE F5W

607100360 168.00 EACH 120.68 20,274.24 110.00 18,480.00 173.01 29,065.680500 FARM FENCE-PANEL/SINGLE FW

607100380 63.00 EACH 186.50 11,749.50 170.00 10,710.00 220.64 13,900.320510 FARM FENCE-PANEL/DOUBLE FW

607100430 142.00 LNFT 6.36 903.12 5.80 823.60 11.20 1,590.400520 FARM GATE-WIRE-TYPE G-2

607100440 300.00 LNFT 19.25 5,775.00 18.00 5,400.00 23.37 7,011.000530 FARM GATE-METAL-TYPE G-3

607100551 6,622.00 LNFT 1.54 10,197.88 1.50 9,933.00 0.94 6,224.680540 FENCE-TEMPORARY

607100720 18.00 EACH 21.89 394.02 20.00 360.00 56.00 1,008.000550 DEADMAN
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0001 GRADE, GRAVEL, BRIDGE REMOVAL, P.M.S., S & C, AND DRAINAGESECTION:

610100101 74.40 ACRE 301.69 22,445.74 300.00 22,320.00 403.28 30,004.030560 SEEDING AREA NO 1

610100103 21.70 ACRE 235.87 5,118.38 215.00 4,665.50 316.86 6,875.860570 SEEDING AREA NO 3

610100326 74.40 ACRE 93.25 6,937.80 90.00 6,696.00 92.18 6,858.190580 FERTILIZING AREA NO 1

610100555 96.10 ACRE 109.71 10,543.13 100.00 9,610.00 92.18 8,858.500590 CONDITION SEEDBED SURFACE

610100560 111.00 SQYD 26.40 2,930.40 5.00 555.00 17.00 1,887.000600 RIPRAP REVEGETATION

610100565 510.00 SQYD 5.70 2,907.00 5.65 2,881.50 4.00 2,040.000610 EROSION CONTROL BLANKET-HIGH-PERFORM

613100030 130.20 CUYD 133.53 17,385.61 180.00 23,436.00 83.08 10,817.020620 RIPRAP-CLASS 1 RANDOM

618030005 350,000.00 UNIT 0.74 259,000.00 0.70 245,000.00 0.70 245,000.000630 TRAFFIC CONTROL DEVICES CB

618100001 4.00 EACH 932.51 3,730.04 850.00 3,400.00 952.00 3,808.000640 MOTORCYCLE ADVISORY SIGN

619010058 45.00 SQFT 27.43 1,234.35 25.00 1,125.00 30.00 1,350.000650 SIGNS-ALUM SHEET INCR IV

619010086 136.30 SQFT 21.94 2,990.42 20.00 2,726.00 26.00 3,543.800660 SIGNS-ALUM REFL SHEET IV

619010200 12.00 EACH 142.62 1,711.44 140.00 1,680.00 149.50 1,794.000670 RESET SIGNS

619010230 42.00 EACH 21.94 921.48 20.00 840.00 22.40 940.800680 REMOVE SIGN

619010240 1.00 EACH 164.56 164.56 150.00 150.00 168.00 168.000690 REMOVE SIGN-GUIDE

619010310 60.00 LB 2.69 161.40 2.45 147.00 4.00 240.000700 POSTS-STEEL U SIGN
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0001 GRADE, GRAVEL, BRIDGE REMOVAL, P.M.S., S & C, AND DRAINAGESECTION:

619010320 297.00 LB 5.49 1,630.53 5.00 1,485.00 5.60 1,663.200710 POSTS-STEEL STRUCTURAL SIGN

619010480 242.00 LNFT 8.78 2,124.76 8.00 1,936.00 10.60 2,565.200720 POLES-TREATED WOOD 4 IN

619010724 2.00 EACH 1,113.53 2,227.06 1,015.00 2,030.00 1,136.80 2,273.600730 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619011010 166.00 EACH 19.75 3,278.50 18.00 2,988.00 25.00 4,150.000740 DELINEATOR DES A

619011040 6.00 EACH 27.43 164.58 27.00 162.00 31.00 186.000750 DELINEATOR DES D

620011105 4.00 GAL 713.10 2,852.40 650.00 2,600.00 846.17 3,384.680760 WORDS AND SYMBOLS-WHITE PAINT

620011260 3.00 GAL 383.97 1,151.91 350.00 1,050.00 455.63 1,366.890770 WORDS AND SYMBOLS-WHITE EPOXY

620012950 5.80 MILE 219.41 1,272.58 200.00 1,160.00 260.36 1,510.090780 TEMPORARY STRIPING

620013000 425.00 GAL 35.65 15,151.25 35.00 14,875.00 42.31 17,981.750790 STRIPING-WHITE PAINT

620013960 284.00 GAL 73.50 20,874.00 70.00 19,880.00 87.22 24,770.480800 STRIPING-WHITE EPOXY

620014000 130.00 GAL 35.65 4,634.50 32.50 4,225.00 42.31 5,500.300810 STRIPING-YELLOW PAINT

620014960 86.00 GAL 73.50 6,321.00 67.00 5,762.00 87.22 7,500.920820 STRIPING-YELLOW EPOXY

622011043 263.00 SQYD 3.68 967.84 2.50 657.50 3.07 807.410830 PERM EROSION CONTROL-HIGH SURV

622011084 148,076.00 SQYD 0.94 139,191.44 1.00 148,076.00 1.15 170,287.400840 GEOTEXTILE STABILIZATION
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$6,952,487.10$6,522,918.90 $6,720,470.00Section Totals

( ) indicates item is bid as Lump Sum

$6,720,470.00$6,522,918.90 $6,952,487.10

$6,522,918.90

Contract Item Totals

$6,720,470.00 6,952,487.10Contract Grand Totals

Contract Time Totals
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120 WORKING DAYS

Teton

Min: Max:

12/19/2017 09:40:10
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(6) SCHELLINGER
CONSTRUCTION

CO., INC.

Line
Number

0001 GRADE, GRAVEL, BRIDGE REMOVAL, P.M.S., S & C, AND DRAINAGESECTION:

103500005 (1) LS 500.00 500.000010 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.000020 MISCELLANEOUS WORK

105070000 (1) LS 21,990.00 21,990.000030 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 500.00 500.000040 CRITICAL PATH SCHEDULE

109200005 (1) LS 1,220,000.00 1,220,000.000050 MOBILIZATION

202020040 1.00 EACH 17,500.00 17,500.000060 REMOVE STRUCTURE

203020100 55,940.00 CUYD 7.00 391,580.000070 EXCAVATION-UNCLASSIFIED

203020200 145,017.00 CUYD 5.60 812,095.200080 EXCAVATION-UNCLASS BORROW

203080100 26,385.00 CUYD 6.10 160,948.500090 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 57,200.00 57,200.000100 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.000110 TEMPORARY EROSION CONTROL
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Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:December 07, 2017

Contract Description:

01C17

(7637078000) STPP 3-2(78)50
BYNUM - SOUTH

120 WORKING DAYS

Teton

Min: Max:
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0001 GRADE, GRAVEL, BRIDGE REMOVAL, P.M.S., S & C, AND DRAINAGESECTION:

208010486 80.00 CUYD 120.00 9,600.000120 STREAMBED MATERIAL

210020170 180.00 MILE 10.00 1,800.000130 TEST TRAILER-TRANSPORT,SETUP

301020268 5,420.00 CUYD 22.00 119,240.000140 TRAFFIC GRAVEL

301020340 63,424.00 CUYD 17.25 1,094,064.000150 CRUSHED AGGREGATE COURSE

301020450 2,323.00 CUYD 45.00 104,535.000160 SPECIAL BACKFILL

301020625 129,641.00 SQYD 0.50 64,820.500170 AGGREGATE TREATMENT

401020045 23,824.00 TON 24.50 583,688.000180 PLANT MIX SURF GR S-3/4 IN

401020300 334.00 TON 235.00 78,490.000190 HYDRATED LIME

402020092 1,334.50 TON 466.50 622,544.250200 ASPHALT CEMENT PG 64-28

402020315 12,761.00 GAL 2.00 25,522.000210 EMULSIFIED ASPHALT-TACK COAT

402020368 199.50 TON 425.00 84,787.500220 EMULSIFIED ASPHALT CRS-2P

409000000 5.80 CRMI 500.00 2,900.000230 FINAL SWEEP AND BROOM

409000010 111,002.00 SQYD 0.50 55,501.000240 COVER-TYPE 1

411010000 1,344.00 SQYD 8.00 10,752.000250 COLD MILLING

411011130 5.30 MILE 1,488.00 7,886.400260 CENTERLINE RUMBLE STRIPS-TYPE 3
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Counties:
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102

Tabulation of Bids

Contract Time:December 07, 2017
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01C17
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0001 GRADE, GRAVEL, BRIDGE REMOVAL, P.M.S., S & C, AND DRAINAGESECTION:

411011135 10.50 MILE 977.00 10,258.500270 RUMBLE STRIPS

501010200 423.00 SQYD 115.00 48,645.000280 PCCP-9 IN REINFORCED

551020030 39.80 CUYD 1,650.00 65,670.000290 CONCRETE-CLASS GENERAL

603000050 225.00 CUYD 53.00 11,925.000300 GRANULAR BEDDING MATERIAL

603000060 326.00 CUYD 66.00 21,516.000310 FOUNDATION MATERIAL

603010040 526.00 LNFT 51.00 26,826.000320 DRAINAGE PIPE 18 IN

603010048 558.00 LNFT 63.00 35,154.000330 DRAINAGE PIPE 24 IN

603010066 90.00 LNFT 74.00 6,660.000340 DRAINAGE PIPE 36 IN

603012530 420.00 LNFT 86.00 36,120.000350 RCP 18 IN

603012555 42.00 LNFT 118.00 4,956.000360 RCP 24 IN

603012847 154.00 LNFT 66.00 10,164.000370 RCP IRR 18 IN

603012892 28.00 LNFT 136.00 3,808.000380 RCP IRR 24 IN

603013216 86.00 LNFT 134.00 11,524.000390 RCPA 36 IN

603013338 36.00 LNFT 1,660.00 59,760.000400 REIN CONC BOX 8 X 4

603013349 108.00 LNFT 2,635.00 284,580.000410 REIN CONC BOX 20 X 7
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Tabulation of Bids
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0001 GRADE, GRAVEL, BRIDGE REMOVAL, P.M.S., S & C, AND DRAINAGESECTION:

603013363 90.00 LNFT 1,475.00 132,750.000420 REIN CONC BOX 10 X 4

603584329 78.00 LNFT 1,930.00 150,540.000430 REIN CONC BOX 16 X 4

603587020 1,250.40 LNFT 20.00 25,008.000440 REMOVE PIPE CULVERT

607100012 10,306.00 LNFT 1.25 12,882.500450 FENCE - WILDLIFE FRIENDLY FM

607100111 8,235.00 LNFT 2.50 20,587.500460 FARM FENCE-TYPE F2W-39 IN WW

607100229 21,042.00 LNFT 1.65 34,719.300470 FARM FENCE-TYPE F4W

607100252 2,578.00 LNFT 1.30 3,351.400480 FARM FENCE-TYPE F4M

607100259 5,654.00 LNFT 1.70 9,611.800490 FARM FENCE-TYPE F5W

607100360 168.00 EACH 110.00 18,480.000500 FARM FENCE-PANEL/SINGLE FW

607100380 63.00 EACH 170.00 10,710.000510 FARM FENCE-PANEL/DOUBLE FW

607100430 142.00 LNFT 5.80 823.600520 FARM GATE-WIRE-TYPE G-2

607100440 300.00 LNFT 17.55 5,265.000530 FARM GATE-METAL-TYPE G-3

607100551 6,622.00 LNFT 1.40 9,270.800540 FENCE-TEMPORARY

607100720 18.00 EACH 19.95 359.100550 DEADMAN

610100101 74.40 ACRE 275.00 20,460.000560 SEEDING AREA NO 1
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0001 GRADE, GRAVEL, BRIDGE REMOVAL, P.M.S., S & C, AND DRAINAGESECTION:

610100103 21.70 ACRE 215.00 4,665.500570 SEEDING AREA NO 3

610100326 74.40 ACRE 85.00 6,324.000580 FERTILIZING AREA NO 1

610100555 96.10 ACRE 100.00 9,610.000590 CONDITION SEEDBED SURFACE

610100560 111.00 SQYD 29.00 3,219.000600 RIPRAP REVEGETATION

610100565 510.00 SQYD 5.20 2,652.000610 EROSION CONTROL BLANKET-HIGH-PERFORM

613100030 130.20 CUYD 145.00 18,879.000620 RIPRAP-CLASS 1 RANDOM

618030005 350,000.00 UNIT 0.67 234,500.000630 TRAFFIC CONTROL DEVICES CB

618100001 4.00 EACH 850.00 3,400.000640 MOTORCYCLE ADVISORY SIGN

619010058 45.00 SQFT 25.00 1,125.000650 SIGNS-ALUM SHEET INCR IV

619010086 136.30 SQFT 20.00 2,726.000660 SIGNS-ALUM REFL SHEET IV

619010200 12.00 EACH 130.00 1,560.000670 RESET SIGNS

619010230 42.00 EACH 20.00 840.000680 REMOVE SIGN

619010240 1.00 EACH 150.00 150.000690 REMOVE SIGN-GUIDE

619010310 60.00 LB 2.45 147.000700 POSTS-STEEL U SIGN

619010320 297.00 LB 5.00 1,485.000710 POSTS-STEEL STRUCTURAL SIGN
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0001 GRADE, GRAVEL, BRIDGE REMOVAL, P.M.S., S & C, AND DRAINAGESECTION:

619010480 242.00 LNFT 8.00 1,936.000720 POLES-TREATED WOOD 4 IN

619010724 2.00 EACH 1,015.00 2,030.000730 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619011010 166.00 EACH 18.00 2,988.000740 DELINEATOR DES A

619011040 6.00 EACH 25.00 150.000750 DELINEATOR DES D

620011105 4.00 GAL 650.00 2,600.000760 WORDS AND SYMBOLS-WHITE PAINT

620011260 3.00 GAL 350.00 1,050.000770 WORDS AND SYMBOLS-WHITE EPOXY

620012950 5.80 MILE 200.00 1,160.000780 TEMPORARY STRIPING

620013000 425.00 GAL 32.50 13,812.500790 STRIPING-WHITE PAINT

620013960 284.00 GAL 67.00 19,028.000800 STRIPING-WHITE EPOXY

620014000 130.00 GAL 32.50 4,225.000810 STRIPING-YELLOW PAINT

620014960 86.00 GAL 67.00 5,762.000820 STRIPING-YELLOW EPOXY

622011043 263.00 SQYD 5.00 1,315.000830 PERM EROSION CONTROL-HIGH SURV

622011084 148,076.00 SQYD 1.10 162,883.600840 GEOTEXTILE STABILIZATION
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$7,201,552.45Section Totals

( ) indicates item is bid as Lump Sum

$7,201,552.45

$7,201,552.45

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Letting Date: Great Falls

Contract ID:
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Counties:

Project(s):

102

Tabulation of Bids

Contract Time:December 07, 2017
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01C17
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,075,688.45 116.55% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. - MSLA $1,780,999.12 100.00% 85.80%

2 4343 HELENA SAND & GRAVEL, INC. $1,898,699.79 106.61% 91.47%

3 6689 PAVEMENT MAINTENANCE SOLUTIONS,
INC.

$1,938,012.89 108.82% 93.37%

4 2032 JIM GILMAN EXCAVATING, INC. $1,999,620.03 112.28% 96.34%

Vendor Ranking

Contract ID:

HELENA NORTH HILL - SIEBEN INT

Great FallsLetting Date:

Contract Description:

District(s): 40 WORKING DAYS

04C17

December 07, 2017
9:00 A.M.

(9169104000) NHIP 8-2(104)28
MACDONALD PASS - EAST
(9197162000) IMIP-MT 15-4(162)205
HELENA NORTH HILL - SIEBEN INT

Lewis and Clark103 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

12/19/2017 09:40:10
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC. - MSLA

(2) HELENA
SAND & GRAVEL,

INC.

Line
Number

0001 CRACK SEALING, SEAL & COVERSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 175,000.00 175,000.00 67,500.00 67,500.00 48,000.00 48,000.000030 MOBILIZATION

402020320 61,664.00 GAL 2.75 169,576.00 2.85 175,742.40 3.10 191,158.400040 EMULSIFIED ASPHALT-FOG SEAL

402020375 1,453.90 TON 475.00 690,602.50 480.00 697,872.00 520.00 756,028.000050 EMULSIFIED ASPHALT CHFRS-2P

403010255 64,257.00 LB 2.00 128,514.00 2.00 128,514.00 2.00 128,514.000060 CRACK SEALING

409000030 815,563.00 SQYD 0.65 530,115.95 0.44 358,847.72 0.53 432,248.390070 COVER-TYPE 3

411011135 49.60 MILE 500.00 24,800.00 870.00 43,152.00 500.00 24,800.000080 RUMBLE STRIPS

618030005 160,000.00 UNIT 0.85 136,000.00 0.72 115,200.00 0.72 115,200.000090 TRAFFIC CONTROL DEVICES CB

620011105 9.00 GAL 175.00 1,575.00 75.00 675.00 80.00 720.000100 WORDS AND SYMBOLS-WHITE PAINT

620011110 24.00 GAL 150.00 3,600.00 65.00 1,560.00 70.00 1,680.000110 WORDS AND SYMBOLS-YELLOW PAINT
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HELENA NORTH HILL - SIEBEN INT

Call Order:

Letting Date: Great Falls

Contract ID:
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Counties:

Project(s):

103

Tabulation of Bids

Contract Time:December 07, 2017

Contract Description:

04C17

(9169104000) NHIP 8-2(104)28
MACDONALD PASS - EAST
(9197162000) IMIP-MT 15-4(162)205
HELENA NORTH HILL - SIEBEN INT

40 WORKING DAYS

Lewis and Clark

Min: Max:
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0001 CRACK SEALING, SEAL & COVERSECTION:

620011260 11.00 GAL 400.00 4,400.00 350.00 3,850.00 370.00 4,070.000120 WORDS AND SYMBOLS-WHITE EPOXY

620011265 32.00 GAL 375.00 12,000.00 325.00 10,400.00 350.00 11,200.000130 WORDS AND SYMBOLS-YELLOW EPOXY

620013000 902.00 GAL 30.00 27,060.00 20.00 18,040.00 22.00 19,844.000140 STRIPING-WHITE PAINT

620013960 1,202.00 GAL 65.00 78,130.00 63.00 75,726.00 64.00 76,928.000150 STRIPING-WHITE EPOXY

620014000 693.00 GAL 35.00 24,255.00 20.00 13,860.00 21.00 14,553.000160 STRIPING-YELLOW PAINT

620014960 924.00 GAL 65.00 60,060.00 65.00 60,060.00 69.00 63,756.000170 STRIPING-YELLOW EPOXY

$1,898,699.79$2,075,688.45 $1,780,999.12Section Totals

( ) indicates item is bid as Lump Sum

$1,780,999.12$2,075,688.45 $1,898,699.79

$2,075,688.45

Contract Item Totals

$1,780,999.12 1,898,699.79Contract Grand Totals

Contract Time Totals $0.00
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Contract Time:December 07, 2017
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04C17
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HELENA NORTH HILL - SIEBEN INT
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) PAVEMENT
MAINTENANCE

SOLUTIONS, INC.

(4) JIM GILMAN
EXCAVATING,

INC.

Line
Number

0001 CRACK SEALING, SEAL & COVERSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 63,000.00 63,000.00 41,000.00 41,000.000030 MOBILIZATION

402020320 61,664.00 GAL 3.35 206,574.40 2.85 175,742.400040 EMULSIFIED ASPHALT-FOG SEAL

402020375 1,453.90 TON 550.00 799,645.00 531.50 772,747.850050 EMULSIFIED ASPHALT CHFRS-2P

403010255 64,257.00 LB 2.20 141,365.40 2.19 140,722.830060 CRACK SEALING

409000030 815,563.00 SQYD 0.43 350,692.09 0.65 530,115.950070 COVER-TYPE 3

411011135 49.60 MILE 650.00 32,240.00 700.00 34,720.000080 RUMBLE STRIPS

618030005 160,000.00 UNIT 0.81 129,600.00 0.69 110,400.000090 TRAFFIC CONTROL DEVICES CB

620011105 9.00 GAL 268.00 2,412.00 75.00 675.000100 WORDS AND SYMBOLS-WHITE PAINT

620011110 24.00 GAL 268.00 6,432.00 65.00 1,560.000110 WORDS AND SYMBOLS-YELLOW PAINT
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HELENA NORTH HILL - SIEBEN INT

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:December 07, 2017

Contract Description:

04C17

(9169104000) NHIP 8-2(104)28
MACDONALD PASS - EAST
(9197162000) IMIP-MT 15-4(162)205
HELENA NORTH HILL - SIEBEN INT

40 WORKING DAYS

Lewis and Clark

Min: Max:
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0001 CRACK SEALING, SEAL & COVERSECTION:

620011260 11.00 GAL 375.00 4,125.00 350.00 3,850.000120 WORDS AND SYMBOLS-WHITE EPOXY

620011265 32.00 GAL 375.00 12,000.00 325.00 10,400.000130 WORDS AND SYMBOLS-YELLOW EPOXY

620013000 902.00 GAL 28.50 25,707.00 20.00 18,040.000140 STRIPING-WHITE PAINT

620013960 1,202.00 GAL 63.25 76,026.50 63.00 75,726.000150 STRIPING-WHITE EPOXY

620014000 693.00 GAL 28.50 19,750.50 20.00 13,860.000160 STRIPING-YELLOW PAINT

620014960 924.00 GAL 63.25 58,443.00 65.00 60,060.000170 STRIPING-YELLOW EPOXY

$1,938,012.89 $1,999,620.03Section Totals

( ) indicates item is bid as Lump Sum

$1,999,620.03$1,938,012.89

$1,938,012.89

Contract Item Totals

$1,999,620.03Contract Grand Totals

Contract Time Totals
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HELENA NORTH HILL - SIEBEN INT

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:December 07, 2017

Contract Description:

04C17

(9169104000) NHIP 8-2(104)28
MACDONALD PASS - EAST
(9197162000) IMIP-MT 15-4(162)205
HELENA NORTH HILL - SIEBEN INT

40 WORKING DAYS

Lewis and Clark

Min: Max:
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,297,087.18 108.26% 100.00%

1 2094 PRINCE, INC. $1,198,115.20 100.00% 92.37%

2 2050 RIVERSIDE CONTRACTING, INC. - MSLA $1,270,104.30 106.01% 97.92%

3 6689 PAVEMENT MAINTENANCE SOLUTIONS,
INC.

$1,433,220.44 119.62% 110.50%

Vendor Ranking

Contract ID:

CIRCLE - NORTH

GlendiveLetting Date:

Contract Description:

District(s): 50 WORKING DAYS

05C17

December 07, 2017
9:00 A.M.

(8985034000) STPP 25-1(34)0
CIRCLE - NORTH

McCone104 Counties:

Contract
Time:

Call Order:

Project(s):
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Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) PRINCE, INC. (2) RIVERSIDE
CONTRACTING,

INC. - MSLA

Line
Number

0001 CRACK SEAL AND SEAL AND COVERSECTION:

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.00 1.00 15,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 155,000.00 155,000.00 116,475.00 116,475.00 175,000.00 175,000.000020 MOBILIZATION

202020139 20.00 SQYD 40.00 800.00 125.00 2,500.00 425.00 8,500.000030 REMOVE ASPHALT FROM DECK

202020353 36.60 SQYD 42.00 1,537.20 153.00 5,599.80 320.00 11,712.000040 REMOVE CONCRETE

208010000 (1) LS 5,000.00 5,000.00 2,700.00 2,700.00 2,500.00 2,500.000050 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL

402020368 788.70 TON 475.00 374,632.50 466.90 368,244.03 400.00 315,480.000070 EMULSIFIED ASPHALT CRS-2P

403010255 28,707.00 LB 2.25 64,590.75 2.35 67,461.45 2.50 71,767.500080 CRACK SEALING

409000000 26.00 CRMI 550.00 14,300.00 100.00 2,600.00 330.00 8,580.000090 FINAL SWEEP AND BROOM

409000010 440,391.00 SQYD 0.55 242,215.05 0.60 264,234.60 0.65 286,254.150100 COVER-TYPE 1

411011135 51.20 MILE 770.00 39,424.00 691.21 35,389.95 725.00 37,120.000110 RUMBLE STRIPS

Page 1 of 6

CIRCLE - NORTH
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Letting Date: Glendive
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Tabulation of Bids
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CIRCLE - NORTH
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McCone
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0001 CRACK SEAL AND SEAL AND COVERSECTION:

551020030 12.20 CUYD 1,500.00 18,300.00 1,986.00 24,229.20 2,450.00 29,890.000120 CONCRETE-CLASS GENERAL

552010160 997.60 SQYD 20.00 19,952.00 19.20 19,153.92 17.50 17,458.000130 BRIDGE DECK CRACK SEAL

562000020 11.00 SQYD 500.00 5,500.00 685.00 7,535.00 800.00 8,800.000140 CLASS A BRIDGE DECK REPAIR

563000040 497.40 SQYD 35.00 17,409.00 58.70 29,197.38 58.00 28,849.200150 POLYMER OVERLAY

563000100 497.40 SQYD 12.00 5,968.80 12.20 6,068.28 13.00 6,466.200160 PREPARE DECK

606010030 50.00 LNFT 19.00 950.00 22.15 1,107.50 23.50 1,175.000170 GUARDRAIL-STEEL

606010140 9.00 EACH 1,000.00 9,000.00 465.00 4,185.00 495.00 4,455.000180 GUARDRAIL END SECTION WIDENING

606010385 337.50 LNFT 3.25 1,096.88 3.35 1,130.63 3.50 1,181.250190 REMOVE GUARDRAIL

606010642 9.00 EACH 3,000.00 27,000.00 3,190.00 28,710.00 3,400.00 30,600.000200 GUARDRAIL-OPTIONAL TERM SECT

618030005 175,000.00 UNIT 0.85 148,750.00 0.40 70,000.00 0.40 70,000.000210 TRAFFIC CONTROL DEVICES CB

620010301 1.00 GAL 260.00 260.00 302.00 302.00 350.00 350.000220 CURB MARKING-YELLOW EPOXY

620011105 7.00 GAL 165.00 1,155.00 147.00 1,029.00 250.00 1,750.000230 WORDS AND SYMBOLS-WHITE PAINT

620011260 9.00 GAL 340.00 3,060.00 289.79 2,608.11 350.00 3,150.000240 WORDS AND SYMBOLS-WHITE EPOXY

620013000 949.00 GAL 29.00 27,521.00 21.89 20,773.61 29.00 27,521.000250 STRIPING-WHITE PAINT

620013960 1,265.00 GAL 58.00 73,370.00 59.58 75,368.70 63.00 79,695.000260 STRIPING-WHITE EPOXY
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0001 CRACK SEAL AND SEAL AND COVERSECTION:

620014000 233.00 GAL 29.00 6,757.00 24.88 5,797.04 29.00 6,757.000270 STRIPING-YELLOW PAINT

620014960 311.00 GAL 58.00 18,038.00 65.00 20,215.00 63.00 19,593.000280 STRIPING-YELLOW EPOXY

$1,270,104.30$1,297,087.18 $1,198,115.20Section Totals

( ) indicates item is bid as Lump Sum

$1,198,115.20$1,297,087.18 $1,270,104.30

$1,297,087.18

Contract Item Totals

$1,198,115.20 1,270,104.30Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) PAVEMENT
MAINTENANCE

SOLUTIONS, INC.

Line
Number

0001 CRACK SEAL AND SEAL AND COVERSECTION:

104030010 15,000.00 UNIT 1.00 15,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 205,000.00 205,000.000020 MOBILIZATION

202020139 20.00 SQYD 320.00 6,400.000030 REMOVE ASPHALT FROM DECK

202020353 36.60 SQYD 315.00 11,529.000040 REMOVE CONCRETE

208010000 (1) LS 26,500.00 26,500.000050 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.000060 TEMPORARY EROSION CONTROL

402020368 788.70 TON 480.00 378,576.000070 EMULSIFIED ASPHALT CRS-2P

403010255 28,707.00 LB 2.50 71,767.500080 CRACK SEALING

409000000 26.00 CRMI 250.00 6,500.000090 FINAL SWEEP AND BROOM

409000010 440,391.00 SQYD 0.62 273,042.420100 COVER-TYPE 1

411011135 51.20 MILE 650.00 33,280.000110 RUMBLE STRIPS
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0001 CRACK SEAL AND SEAL AND COVERSECTION:

551020030 12.20 CUYD 2,450.00 29,890.000120 CONCRETE-CLASS GENERAL

552010160 997.60 SQYD 18.00 17,956.800130 BRIDGE DECK CRACK SEAL

562000020 11.00 SQYD 585.00 6,435.000140 CLASS A BRIDGE DECK REPAIR

563000040 497.40 SQYD 41.50 20,642.100150 POLYMER OVERLAY

563000100 497.40 SQYD 13.85 6,888.990160 PREPARE DECK

606010030 50.00 LNFT 37.25 1,862.500170 GUARDRAIL-STEEL

606010140 9.00 EACH 800.00 7,200.000180 GUARDRAIL END SECTION WIDENING

606010385 337.50 LNFT 5.35 1,805.630190 REMOVE GUARDRAIL

606010642 9.00 EACH 3,500.00 31,500.000200 GUARDRAIL-OPTIONAL TERM SECT

618030005 175,000.00 UNIT 0.76 133,000.000210 TRAFFIC CONTROL DEVICES CB

620010301 1.00 GAL 375.00 375.000220 CURB MARKING-YELLOW EPOXY

620011105 7.00 GAL 266.00 1,862.000230 WORDS AND SYMBOLS-WHITE PAINT

620011260 9.00 GAL 375.00 3,375.000240 WORDS AND SYMBOLS-WHITE EPOXY

620013000 949.00 GAL 29.75 28,232.750250 STRIPING-WHITE PAINT

620013960 1,265.00 GAL 68.00 86,020.000260 STRIPING-WHITE EPOXY
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0001 CRACK SEAL AND SEAL AND COVERSECTION:

620014000 233.00 GAL 29.75 6,931.750270 STRIPING-YELLOW PAINT

620014960 311.00 GAL 68.00 21,148.000280 STRIPING-YELLOW EPOXY

$1,433,220.44Section Totals

( ) indicates item is bid as Lump Sum

$1,433,220.44

$1,433,220.44

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $526,314.75 117.14% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. - MSLA $449,285.75 100.00% 85.36%

2 6689 PAVEMENT MAINTENANCE SOLUTIONS,
INC.

$491,593.35 109.42% 93.40%

Vendor Ranking

Contract ID:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC. - MSLA

(2) PAVEMENT
MAINTENANCE

SOLUTIONS, INC.

Line
Number

0001 SEAL & COVERSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 50,000.00 50,000.00 26,000.00 26,000.00 60,000.00 60,000.000020 MOBILIZATION

402020320 15,152.00 GAL 3.25 49,244.00 3.00 45,456.00 3.45 52,274.400030 EMULSIFIED ASPHALT-FOG SEAL

402020368 360.30 TON 470.00 169,341.00 395.00 142,318.50 475.00 171,142.500040 EMULSIFIED ASPHALT CRS-2P

409000010 203,415.00 SQYD 0.65 132,219.75 0.55 111,878.25 0.53 107,809.950050 COVER-TYPE 1

618030005 60,000.00 UNIT 0.80 48,000.00 0.90 54,000.00 0.43 25,800.000060 TRAFFIC CONTROL DEVICES CB

620013000 426.00 GAL 40.00 17,040.00 24.50 10,437.00 26.50 11,289.000070 STRIPING-WHITE PAINT

620013960 568.00 GAL 70.00 39,760.00 69.75 39,618.00 75.00 42,600.000080 STRIPING-WHITE EPOXY

620014000 118.00 GAL 40.00 4,720.00 25.75 3,038.50 27.75 3,274.500090 STRIPING-YELLOW PAINT

620014960 157.00 GAL 70.00 10,990.00 73.50 11,539.50 79.00 12,403.000100 STRIPING-YELLOW EPOXY
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$491,593.35$526,314.75 $449,285.75Section Totals

( ) indicates item is bid as Lump Sum

$449,285.75$526,314.75 $491,593.35

$526,314.75

Contract Item Totals

$449,285.75 491,593.35Contract Grand Totals

Contract Time Totals $0.00
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