

Montana Department of Transportation
Contract Plans Bureau

Date(s) Issued:
June 23, 2017

A D D E N D U M

For The Following Project(s)
To Be Let On:
June 29, 2017

For detailed information, go to the following link and access the most current letting and desired project: <ftp://ftp.mdt.mt.gov/contract/bid-packages/>

201 - West Laurel Interchange - West (Phase 1)
IMIP-NHFP-HSIP 90-8(173)432

ADDENDUM NO. 1
ATTACHMENT NO. 1

REVISED SCHEDULE OF ITEMS

Changing quantity for Item #'s:

301 020 340 - Crushed Aggregate Course - 38,117.00 CUYD
301 020 625 - Aggregate Treatment - 62,935.00 SQYD
401 020 045 - Plant Mix Surf GR S-3/4 IN - 23,987.00 TON
402 020 095 - Asphalt Cement PG 70-28 - 1295.80 TON
402 020 368 - Emulsified Asphalt CRS-2P - 92.9 TON
409 000 020 - Cover-Type 2 - 52,176.00 - SQYD

ATTACHMENT NO. 2

Changing quantity for Item #:

603 012 565 - RCP 24 IN Class 3 - 462.00 LNFT

Adding Item #:

607 000 008 - Panel-Double Chain Link - 29.00 EACH

ATTACHMENT NO. 3

Revise Special Provision #2 Contract Time to 300 Working Days.

202 - NH 57-2(23)58 - Hobson - East
STPS 426-1(2)0 - RRXING - Moccasin (S-426)

ADDENDUM NO. 1
ATTACHMENT NO. 1

REVISED SCHEDULE OF ITEMS

Deleting Item #:

617 783 020 - Remove Class 4 Pole - 2.0 EACH

INSTRUCTIONS – READ CAREFULLY

Load the electronic amendment file while in the opened project file to apply the addendum. In order to be responsive, the Schedule of Items printout on projects with addendums must show the addendum(s) applied at the bottom of each page.

Revised documents supersede and replace the documents you now have. New documents supplement the documents you now have. Make the necessary changes in your bidding documents.


Suzy Price, Chief
Contract Plans Bureau