P

MONTANA

Department of Transportation

Montana Department of Transportation
Preconstruction

Date: 03/05/2024 Award Sheets

Report Name:
AASHTOPRECO011

For Letting of February 21, 2024

Contract: CM224 Call No: 401 Award Date:

3/05/2024

BRIDGE REPLACEMENT, EARLY WORK PACKAGE

NHPB STW-0(002) MT-200 BRIDGES - LEWISTOWN EWP #1
Total Miles: No Data
Counties: Fergus
Amount Bidders City State
$1,643,952.00 Engineers Estimate
CM/GC $2,054,975.78 * KIEWIT INFRASTRUCTURE CO LONE TREE CO
ICE $1,959,376.11 KREBS CORPORATION PARK CITY uT

CM/GC - Construction Manager/General Contractor
ICE - Independent Cost Estimator






