
Percent Of
Low BidTotal BidRank Vendor ID Vendor Name

1 2050 RIVERSIDE CONTRACTING, INC. - MSLA $29,625,236.80 100.00%

2 2054 SLETTEN CONSTRUCTION COMPANY $30,402,009.27 102.62%

3 2097 SCHELLINGER CONSTRUCTION CO., INC. $31,200,205.17 105.32%

4 3744 M.A. DEATLEY CONSTRUCTION, INC. $31,588,555.95 106.63%

5 2185 HAMILTON CONSTRUCTION CO. $31,713,032.19 107.05%

6 2110 FRONTIER WEST, LLC $31,855,297.81 107.53%

7 0419 MISSOURI RIVER CONTRACTORS, LLC $33,130,865.00 111.83%

8 2362 L.H.C., INCORPORATED $33,163,894.90 111.94%

9 0508 MALCOLM INTERNATIONAL LLC $33,348,257.00 112.57%

10 2859 KIEWIT INFRASTRUCTURE WEST CO - WA $39,295,684.83 132.64%
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC. - MSLA

(2) SLETTEN
CONSTRUCTION

COMPANY

Line
Number

0001 GRADE, GRVL, PMS, G'RAIL, DRNG, SIGN, ELECT & 2 STL GIRDER STRSECTION:

103000000 2,000.00 HOUR 20.00 40,000.00 20.00 40,000.00 10.00 20,000.000010 TRAINING PROGRAM

103500005 (1) LS 3,500.00 3,500.00 500.00 500.00 5,000.00 5,000.000020 ESCROW OF BID DOCUMENTS

104030010 100,000.00 UNIT 1.00 100,000.00 1.00 100,000.00 1.00 100,000.000030 MISCELLANEOUS WORK

104030011 (1) LS 10,000.00 10,000.00 60,000.00 60,000.00 30,000.00 30,000.000040 MISCELLANEOUS ITEMS-LS

105080115 114,750.00 CRFT 1.00 114,750.00 0.50 57,375.00 0.50 57,375.000050 FINISH GRADE CONTROL

105080200 (1) LS 10,000.00 10,000.00 40,000.00 40,000.00 30,000.00 30,000.000060 BRIDGE SURVEY

107000060 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000070 NOXIOUS WEED CONTROL

108000000 (1) LS 5,000.00 5,000.00 2,500.00 2,500.00 20,000.00 20,000.000080 CRITICAL PATH SCHEDULE

109200005 (1) LS 4,190,000.00 4,190,000.00 3,660,000.00 3,660,000.00 5,001,734.00 5,001,734.000090 MOBILIZATION

202020041 (1) LS 900,000.00 900,000.00 1,310,000.00 1,310,000.00 1,811,373.00 1,811,373.000100 REMOVE STRUCTURE

203020100 175,182.00 CUYD 5.00 875,910.00 4.35 762,041.70 4.35 762,041.700110 EXCAVATION-UNCLASSIFIED
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0001 GRADE, GRVL, PMS, G'RAIL, DRNG, SIGN, ELECT & 2 STL GIRDER STRSECTION:

203020310 218,460.00 CUYD 11.00 2,403,060.00 8.45 1,845,987.00 7.60 1,660,296.000120 SPECIAL BORROW-NEAT LINE

203020380 240,568.00 CUYD 11.00 2,646,248.00 8.45 2,032,799.60 7.60 1,828,316.800130 SPECIAL EMBANKMENT

203080100 22,496.00 CUYD 4.50 101,232.00 4.00 89,984.00 4.00 89,984.000140 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 75,000.00 75,000.00 55,000.00 55,000.00 75,000.00 75,000.000150 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000160 TEMPORARY EROSION CONTROL

209010100 523.00 CUYD 30.00 15,690.00 7.00 3,661.00 7.00 3,661.000170 STRUCTURE EXCAVATION TYPE 1

209010125 3,870.00 CUYD 56.00 216,720.00 40.00 154,800.00 42.50 164,475.000180 STRUCTURE EXCAVATION TYPE 2

209010150 (1) LS 700,000.00 700,000.00 744,000.00 744,000.00 699,000.00 699,000.000190 SHORING AND CRIBS

209010160 (1) LS 150,000.00 150,000.00 569,000.00 569,000.00 200,000.00 200,000.000200 TEMPORARY SHORING

210020170 86.00 MILE 25.00 2,150.00 11.00 946.00 11.00 946.000210 TEST TRAILER-TRANSPORT,SETUP

212000000 36.00 STA 1,000.00 36,000.00 3,700.00 133,200.00 3,700.00 133,200.000220 OBLITERATE ROADWAY

301020252 4,710.00 CUYD 50.00 235,500.00 29.00 136,590.00 29.00 136,590.000230 BRIDGE END BACKFILL-TYPE 1

301020268 789.00 CUYD 20.00 15,780.00 24.00 18,936.00 24.00 18,936.000240 TRAFFIC GRAVEL

301020340 50,996.00 CUYD 21.00 1,070,916.00 16.00 815,936.00 16.00 815,936.000250 CRUSHED AGGREGATE COURSE

301020450 3,134.00 CUYD 25.00 78,350.00 30.00 94,020.00 30.00 94,020.000260 SPECIAL BACKFILL
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0001 GRADE, GRVL, PMS, G'RAIL, DRNG, SIGN, ELECT & 2 STL GIRDER STRSECTION:

301020526 703.00 CUYD 40.00 28,120.00 40.00 28,120.00 40.00 28,120.000270 TOP SURFACING GR 3B

301020625 152,852.00 SQYD 0.40 61,140.80 0.35 53,498.20 0.35 53,498.200280 AGGREGATE TREATMENT

401020045 39,828.00 TON 31.50 1,254,582.00 30.00 1,194,840.00 30.00 1,194,840.000290 PLANT MIX SURF GR S-3/4 IN

401020300 558.00 TON 200.00 111,600.00 210.00 117,180.00 210.00 117,180.000300 HYDRATED LIME

402020095 2,231.10 TON 600.00 1,338,660.00 575.00 1,282,882.50 575.00 1,282,882.500310 ASPHALT CEMENT PG 70-28

402020315 15,866.00 GAL 2.25 35,698.50 2.40 38,078.40 2.40 38,078.400320 EMULSIFIED ASPHALT-TACK COAT

402020368 284.90 TON 570.00 162,393.00 620.00 176,638.00 620.00 176,638.000330 EMULSIFIED ASPHALT CRS-2P

409000000 8.80 CRMI 500.00 4,400.00 420.00 3,696.00 420.00 3,696.000340 FINAL SWEEP AND BROOM

409000010 159,368.00 SQYD 0.65 103,589.20 0.65 103,589.20 0.65 103,589.200350 COVER-TYPE 1

411010000 11,605.00 SQYD 2.25 26,111.25 1.30 15,086.50 1.30 15,086.500355 COLD MILLING

411011125 5.50 MILE 1,100.00 6,050.00 1,310.00 7,205.00 1,050.00 5,775.000360 CENTERLINE RUMBLE STRIPS-TYPE 2

411011135 7.00 MILE 1,300.00 9,100.00 650.00 4,550.00 650.00 4,550.000370 RUMBLE STRIPS

551020030 44.60 CUYD 1,800.00 80,280.00 1,575.00 70,245.00 1,575.00 70,245.000380 CONCRETE-CLASS GENERAL

551020035 2,502.10 CUYD 600.00 1,501,260.00 520.00 1,301,092.00 530.00 1,326,113.000390 CONCRETE-CLASS STRUCTURE

551020107 1,858.90 CUYD 650.00 1,208,285.00 520.00 966,628.00 515.00 957,333.500400 CONCRETE-CLASS DECK

Page 3 of 48

TOSTON STRUCTURES (US-287)

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:January 24, 2019

Contract Description:

03119

(7668066000) NHIP-NHPBIP 8-4(66)86
TOSTON STRUCTURES (US-287)

350 WORKING DAYS

Broadwater

Min: Max:

02/05/2019 10:10:39

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 024



0001 GRADE, GRVL, PMS, G'RAIL, DRNG, SIGN, ELECT & 2 STL GIRDER STRSECTION:

551020130 1,116.90 CUYD 350.00 390,915.00 230.00 256,887.00 300.00 335,070.000410 CONCRETE-SEAL

552010140 6,945.00 SQYD 7.00 48,615.00 9.00 62,505.00 7.50 52,087.500420 TRANSVERSE DECK GROOVING

552011010 299.80 LNFT 235.00 70,453.00 395.00 118,421.00 250.00 74,950.000430 EXPANSION JOINT STRIP SEAL

552020000 851.00 SQYD 80.00 68,080.00 150.00 127,650.00 128.00 108,928.000440 ARCHITECTURAL TREATMENT

555010100 338,536.00 LB 1.75 592,438.00 1.60 541,657.60 1.50 507,804.000450 REINFORCING STEEL

555010200 618,281.00 LB 2.00 1,236,562.00 1.75 1,081,991.75 1.50 927,421.500460 REINFORCING STEEL-EPOXY COATED

555010400 26,024.00 LB 1.75 45,542.00 1.95 50,746.80 1.70 44,240.800470 REINFORCING STEEL-SEISMIC

556010011 (1) LS 4,200,000.00 4,200,000.00 4,545,114.00 4,545,114.00 4,475,411.00 4,475,411.000480 STRUCTURAL STEEL - GIRDER

559010202 6.00 EACH 3,640.00 21,840.00 2,754.00 16,524.00 2,760.00 16,560.000490 RE-DRIVE TEST PILE

559040035 9.00 EACH 45,900.00 413,100.00 4,704.00 42,336.00 4,750.00 42,750.000500 DYNAMIC LOAD TEST

559050103 2,782.40 LNFT 80.00 222,592.00 71.90 200,054.56 71.81 199,804.140510 FURN STEEL PIPE PILE 16 X 1/2 IN

559050110 6,104.00 LNFT 100.00 610,400.00 90.80 554,243.20 90.71 553,693.840520 FURN STEEL PIPE PILE 20 X 1/2 IN

559060103 2,676.00 LNFT 15.00 40,140.00 9.00 24,084.00 9.00 24,084.000530 DRIVE STEEL PIPE PILE 16 X 1/2

559060110 5,816.00 LNFT 25.00 145,400.00 11.50 66,884.00 11.50 66,884.000540 DRIVE STEEL PIPE PILE 20 X 1/2

559060200 144.00 EACH 300.00 43,200.00 500.00 72,000.00 500.00 72,000.000550 PILE CUTTING SHOE
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0001 GRADE, GRVL, PMS, G'RAIL, DRNG, SIGN, ELECT & 2 STL GIRDER STRSECTION:

559060350 64.00 EACH 575.00 36,800.00 500.00 32,000.00 500.00 32,000.000560 PILE CONICAL DRIVING POINT

563000040 7,241.80 SQYD 27.00 195,528.60 28.00 202,770.40 28.00 202,770.400570 POLYMER OVERLAY

563000100 7,241.80 SQYD 7.00 50,692.60 8.00 57,934.40 9.00 65,176.200580 PREPARE DECK

565000010 63.00 EACH 4,025.00 253,575.00 3,000.00 189,000.00 2,680.00 168,840.000590 ELASTOMERIC BEARING DEVICES

603000050 505.00 CUYD 50.00 25,250.00 37.00 18,685.00 37.00 18,685.000600 GRANULAR BEDDING MATERIAL

603000060 691.00 CUYD 35.00 24,185.00 30.00 20,730.00 30.00 20,730.000610 FOUNDATION MATERIAL

603010040 826.00 LNFT 42.00 34,692.00 53.00 43,778.00 53.00 43,778.000620 DRAINAGE PIPE 18 IN

603010048 852.00 LNFT 65.00 55,380.00 71.00 60,492.00 71.00 60,492.000630 DRAINAGE PIPE 24 IN

603010284 98.00 LNFT 120.00 11,760.00 94.00 9,212.00 94.00 9,212.000640 DRAINAGE PIPE 30 IN IRR

603012530 772.00 LNFT 92.00 71,024.00 78.00 60,216.00 78.00 60,216.000650 RCP 18 IN

603012555 360.00 LNFT 110.00 39,600.00 100.00 36,000.00 100.00 36,000.000660 RCP 24 IN

603012847 86.00 LNFT 75.00 6,450.00 66.00 5,676.00 66.00 5,676.000670 RCP IRR 18 IN

603012892 404.00 LNFT 105.00 42,420.00 100.00 40,400.00 100.00 40,400.000680 RCP IRR 24 IN

603013300 162.00 LNFT 2,000.00 324,000.00 1,875.00 303,750.00 1,875.00 303,750.000690 REIN CONC BOX 19 X 6

603013342 140.00 LNFT 1,700.00 238,000.00 950.00 133,000.00 955.00 133,700.000700 REIN CONC BOX 10 X 8
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0001 GRADE, GRVL, PMS, G'RAIL, DRNG, SIGN, ELECT & 2 STL GIRDER STRSECTION:

603013367 396.00 LNFT 1,300.00 514,800.00 925.00 366,300.00 925.00 366,300.000710 REIN CONC BOX 8 X 7

603013453 560.00 LNFT 150.00 84,000.00 45.00 25,200.00 45.00 25,200.000720 PIPE-PVC 18 IN

603587020 1,510.00 LNFT 15.00 22,650.00 20.00 30,200.00 20.00 30,200.000730 REMOVE PIPE CULVERT

604010213 5.00 EACH 4,000.00 20,000.00 3,350.00 16,750.00 3,350.00 16,750.000740 INLET DROP-TYPE 5

604010538 1.00 EACH 3,800.00 3,800.00 9,000.00 9,000.00 9,000.00 9,000.000750 COMB 72 IN T3 MH-T 5 DROP INL

605000030 2,184.00 LNFT 80.00 174,720.00 79.00 172,536.00 71.50 156,156.000760 BARRIER RAIL-CAST IN PLACE-BR

606010330 2,064.90 LNFT 20.00 41,298.00 19.20 39,646.08 19.20 39,646.080770 MGS GUARDRAIL

606010335 7.00 EACH 2,750.00 19,250.00 2,660.00 18,620.00 2,660.00 18,620.000780 MASH W-BEAM TERMINAL SECTION

606010338 50.00 LNFT 28.00 1,400.00 28.10 1,405.00 28.10 1,405.000785 MGS LONGSPAN GUARDRAIL

606010342 9.00 EACH 3,400.00 30,600.00 3,260.00 29,340.00 3,260.00 29,340.000790 MASH THRIE BEAM BR APPRCH SECTION

606010385 3,659.80 LNFT 2.10 7,685.58 2.15 7,868.57 2.15 7,868.570810 REMOVE GUARDRAIL

607100009 2,458.00 LNFT 2.50 6,145.00 3.50 8,603.00 2.50 6,145.000820 FENCE - WILDLIFE FRIENDLY FW

607100013 8,154.00 LNFT 6.75 55,039.50 7.15 58,301.10 7.25 59,116.500830 FENCE - WILDLIFE

607100014 40.00 EACH 175.00 7,000.00 300.00 12,000.00 250.00 10,000.000840 FENCE - PANEL/SINGLE - WILDLIFE

607100015 11.00 EACH 200.00 2,200.00 510.00 5,610.00 350.00 3,850.000850 FENCE - PANEL/DOUBLE - WILDLIFE
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0001 GRADE, GRVL, PMS, G'RAIL, DRNG, SIGN, ELECT & 2 STL GIRDER STRSECTION:

607100017 12.00 EACH 1,600.00 19,200.00 725.00 8,700.00 750.00 9,000.000860 WILDLIFE FENCE PANEL-SPECIAL DESIGN

607100020 8.00 EACH 1,400.00 11,200.00 11,000.00 88,000.00 11,000.00 88,000.000870 WILDLIFE JUMPOUT

607100114 3,211.00 LNFT 3.00 9,633.00 3.35 10,756.85 3.50 11,238.500880 FARM FENCE-TYPE F2W-32 IN WW

607100149 1,180.00 LNFT 3.25 3,835.00 3.40 4,012.00 3.75 4,425.000890 FARM FENCE-TYPE F3W-32 IN WW

607100229 2,829.00 LNFT 2.50 7,072.50 2.20 6,223.80 2.50 7,072.500900 FARM FENCE-TYPE F4W

607100252 507.00 LNFT 3.00 1,521.00 3.00 1,521.00 2.25 1,140.750905 FARM FENCE-TYPE F4M

607100259 604.00 LNFT 2.60 1,570.40 2.80 1,691.20 2.75 1,661.000910 FARM FENCE-TYPE F5W

607100291 3,373.00 LNFT 2.75 9,275.75 3.00 10,119.00 3.00 10,119.000920 FARM FENCE-TYPE F6W

607100360 53.00 EACH 135.00 7,155.00 160.00 8,480.00 185.00 9,805.000930 FARM FENCE-PANEL/SINGLE FW

607100380 28.00 EACH 175.00 4,900.00 210.00 5,880.00 210.00 5,880.000940 FARM FENCE-PANEL/DOUBLE FW

607100430 88.00 LNFT 9.00 792.00 9.00 792.00 8.00 704.000950 FARM GATE-WIRE-TYPE G-2

607100440 188.00 LNFT 20.00 3,760.00 18.50 3,478.00 24.00 4,512.000960 FARM GATE-METAL-TYPE G-3

608010125 3.60 SQYD 400.00 1,440.00 300.00 1,080.00 500.00 1,800.000970 DETEC WARNING DEVICES-TYPE 1

609010013 275.00 EACH 20.00 5,500.00 80.00 22,000.00 85.00 23,375.000980 PIN DOWN CURB

609010112 746.00 LNFT 18.00 13,428.00 35.00 26,110.00 17.50 13,055.000990 CURB 4 IN-CONCRETE
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0001 GRADE, GRVL, PMS, G'RAIL, DRNG, SIGN, ELECT & 2 STL GIRDER STRSECTION:

610100101 75.80 ACRE 425.00 32,215.00 387.00 29,334.60 470.00 35,626.001000 SEEDING AREA NO 1

610100102 4.80 ACRE 850.00 4,080.00 20,000.00 96,000.00 25,000.00 120,000.001010 SEEDING AREA NO 2

610100103 16.40 ACRE 275.00 4,510.00 250.00 4,100.00 270.00 4,428.001020 SEEDING AREA NO 3

610100326 75.80 ACRE 100.00 7,580.00 57.00 4,320.60 90.00 6,822.001030 FERTILIZING AREA NO 1

610100555 97.00 ACRE 90.00 8,730.00 57.00 5,529.00 90.00 8,730.001040 CONDITION SEEDBED SURFACE

610100560 691.00 SQYD 15.00 10,365.00 13.00 8,983.00 10.00 6,910.001050 RIPRAP REVEGETATION

610100566 51.00 SQYD 5.00 255.00 4.00 204.00 10.00 510.001060 EROSION CONTROL BLANKET-SHORT-TERM

611010016 1.00 EACH 13,000.00 13,000.00 12,000.00 12,000.00 12,000.00 12,000.001075 CATTLE GUARD 16 FT-LIGHT DUTY (4.8 M)

611010200 1.00 EACH 1,500.00 1,500.00 1,000.00 1,000.00 1,000.00 1,000.001080 REMOVE CATTLE GUARD

612020000 358.00 SQYD 18.00 6,444.00 20.00 7,160.00 20.00 7,160.001090 ANTI-GRAFFITI COATING

613100030 63.00 CUYD 75.00 4,725.00 85.00 5,355.00 85.00 5,355.001100 RIPRAP-CLASS 1 RANDOM

613100040 2,350.00 CUYD 95.00 223,250.00 65.00 152,750.00 65.00 152,750.001110 RIPRAP-CLASS 2 RANDOM

613100080 123.00 CUYD 160.00 19,680.00 75.00 9,225.00 75.00 9,225.001120 RIPRAP-INFILL

613300060 42.00 CUYD 135.00 5,670.00 85.00 3,570.00 75.00 3,150.001130 BANK PROTECTION-TYPE 4

613520000 109.00 SQYD 310.00 33,790.00 215.00 23,435.00 215.00 23,435.001140 BLOCK MATTRESS
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0001 GRADE, GRVL, PMS, G'RAIL, DRNG, SIGN, ELECT & 2 STL GIRDER STRSECTION:

615010730 110.00 LNFT 20.00 2,200.00 55.00 6,050.00 55.00 6,050.001150 IRRIGATION DITCH

616323110 137.00 LNFT 10.00 1,370.00 12.00 1,644.00 12.00 1,644.001160 CONDUIT-STEEL 1 IN RIGID

616343914 94.00 LNFT 7.00 658.00 9.00 846.00 9.00 846.001170 CONDUIT-PLASTIC 1 1/2 IN

616783006 1.00 EACH 580.00 580.00 650.00 650.00 650.00 650.001180 PULL BOX-COMPOSITE TYPE 1

617000000 2.00 CUYD 1,400.00 2,800.00 1,500.00 3,000.00 1,500.00 3,000.001190 FOUNDATION-CONCRETE

617000050 20.00 LNFT 40.00 800.00 30.00 600.00 30.00 600.001200 POLES-TREATED WOOD CLASS 4

617000110 (1) LS 85,000.00 85,000.00 67,500.00 67,500.00 67,500.00 67,500.001210 REVISE WEATHER MONITORING SYSTEM

617123112 783.00 LNFT 0.75 587.25 0.55 430.65 0.55 430.651220 CONDUCTOR-COPPER AWG12-600V

617303302 4.00 EACH 775.00 3,100.00 685.00 2,740.00 685.00 2,740.001230 UNDERPASS LUMINAIRE LED

617333120 1.00 EACH 2,600.00 2,600.00 1,950.00 1,950.00 1,950.00 1,950.001240 SERV ASSEMB-20 AMP

617333130 1.00 EACH 3,000.00 3,000.00 1,950.00 1,950.00 1,950.00 1,950.001250 SERV ASSEMB-30 AMP

617343100 2.00 EACH 1,700.00 3,400.00 3,500.00 7,000.00 3,500.00 7,000.001260 ENCLOSURE - NEMA TYPE 3R

617523010 4.00 EACH 2,100.00 8,400.00 1,000.00 4,000.00 1,000.00 4,000.001270 SOL SIG-TRAF 1 COLOR-1 WAY 12

617673200 4.00 EACH 1,200.00 4,800.00 1,000.00 4,000.00 1,000.00 4,000.001280 SIG STANDARD TYPE 1-200

617763700 2.00 EACH 1,400.00 2,800.00 159,900.00 319,800.00 159,000.00 318,000.001290 ELECTRIC WILDLIFE DETERRENT MAT SYSTEM
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0001 GRADE, GRVL, PMS, G'RAIL, DRNG, SIGN, ELECT & 2 STL GIRDER STRSECTION:

617781000 (1) LS 3,500.00 3,500.00 2,000.00 2,000.00 2,000.00 2,000.001300 REMOVE AND SALVAGE MISC ELECTRICAL

618030005 500,000.00 UNIT 0.75 375,000.00 0.67 335,000.00 0.67 335,000.001310 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 800.00 1,600.00 690.00 1,380.00 690.00 1,380.001320 MOTORCYCLE ADVISORY SIGN

618110010 1.00 EACH 4,500.00 4,500.00 3,000.00 3,000.00 3,000.00 3,000.001330 INSTALL, REMOVE CAMERA SYSTEM

619010058 58.00 SQFT 26.00 1,508.00 31.50 1,827.00 31.50 1,827.001340 SIGNS-ALUM SHEET INCR IV

619010086 51.60 SQFT 25.00 1,290.00 26.80 1,382.88 26.80 1,382.881350 SIGNS-ALUM REFL SHEET IV

619010090 386.70 SQFT 26.50 10,247.55 25.65 9,918.86 25.65 9,918.861360 SIGNS-ALUM REFL SHEET XI

619010200 8.00 EACH 250.00 2,000.00 250.00 2,000.00 250.00 2,000.001370 RESET SIGNS

619010210 4.00 EACH 1,100.00 4,400.00 475.00 1,900.00 475.00 1,900.001380 RESET SIGNS-GUIDE

619010230 44.00 EACH 50.00 2,200.00 65.00 2,860.00 65.00 2,860.001390 REMOVE SIGN

619010240 5.00 EACH 250.00 1,250.00 235.00 1,175.00 235.00 1,175.001400 REMOVE SIGN-GUIDE

619010310 240.00 LB 4.75 1,140.00 8.10 1,944.00 8.10 1,944.001410 POSTS-STEEL U SIGN

619010480 612.00 LNFT 10.00 6,120.00 12.60 7,711.20 12.60 7,711.201420 POLES-TREATED WOOD 4 IN

619010490 190.00 LNFT 12.50 2,375.00 12.05 2,289.50 12.05 2,289.501430 POLES-TREATED WOOD 5 IN

619011010 109.00 EACH 26.00 2,834.00 26.10 2,844.90 26.10 2,844.901440 DELINEATOR DES A
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619011040 26.00 EACH 30.00 780.00 30.60 795.60 30.60 795.601450 DELINEATOR DES D

620011105 28.00 GAL 260.00 7,280.00 200.00 5,600.00 200.00 5,600.001460 WORDS AND SYMBOLS-WHITE PAINT

620011110 62.00 GAL 200.00 12,400.00 200.00 12,400.00 200.00 12,400.001470 WORDS AND SYMBOLS-YELLOW PAINT

620011260 18.00 GAL 350.00 6,300.00 300.00 5,400.00 300.00 5,400.001480 WORDS AND SYMBOLS-WHITE EPOXY

620011265 41.00 GAL 320.00 13,120.00 300.00 12,300.00 300.00 12,300.001490 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 14.00 MILE 500.00 7,000.00 450.00 6,300.00 450.00 6,300.001500 TEMPORARY STRIPING

620013000 374.00 GAL 35.00 13,090.00 25.00 9,350.00 25.00 9,350.001510 STRIPING-WHITE PAINT

620013955 2,086.00 LNFT 1.00 2,086.00 1.25 2,607.50 1.25 2,607.501520 REMOVE PAVEMENT MARKINGS

620013960 248.00 GAL 75.00 18,600.00 55.00 13,640.00 55.00 13,640.001530 STRIPING-WHITE EPOXY

620014000 388.00 GAL 35.00 13,580.00 25.00 9,700.00 25.00 9,700.001540 STRIPING-YELLOW PAINT

620014960 258.00 GAL 75.00 19,350.00 55.00 14,190.00 55.00 14,190.001550 STRIPING-YELLOW EPOXY

622011043 4,268.00 SQYD 2.50 10,670.00 1.75 7,469.00 1.75 7,469.001560 PERM EROSION CONTROL-HIGH SURV

622011084 214,706.00 SQYD 1.25 268,382.50 1.35 289,853.10 1.35 289,853.101570 GEOTEXTILE STABILIZATION

623000155 11.00 EACH 230.00 2,530.00 200.00 2,200.00 200.00 2,200.001580 MAILBOX
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$30,402,009.27$31,895,102.98 $29,625,236.80Section Totals

( ) indicates item is bid as Lump Sum

$29,625,236.80$31,895,102.98 $30,402,009.27

$31,895,102.98

Contract Item Totals

$29,625,236.80 30,402,009.27Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) SCHELLINGER
CONSTRUCTION

CO., INC.

(4) M.A. DEATLEY
CONSTRUCTION,

INC.

(5) HAMILTON
CONSTRUCTION

CO.

Line
Number

0001 GRADE, GRVL, PMS, G'RAIL, DRNG, SIGN, ELECT & 2 STL GIRDER STRSECTION:

103000000 2,000.00 HOUR 5.00 10,000.00 5.00 10,000.00 1.00 2,000.000010 TRAINING PROGRAM

103500005 (1) LS 500.00 500.00 750.00 750.00 1,500.00 1,500.000020 ESCROW OF BID DOCUMENTS

104030010 100,000.00 UNIT 1.00 100,000.00 1.00 100,000.00 1.00 100,000.000030 MISCELLANEOUS WORK

104030011 (1) LS 60,000.00 60,000.00 40,000.00 40,000.00 40,000.00 40,000.000040 MISCELLANEOUS ITEMS-LS

105080115 114,750.00 CRFT 0.70 80,325.00 0.55 63,112.50 0.50 57,375.000050 FINISH GRADE CONTROL

105080200 (1) LS 40,000.00 40,000.00 40,000.00 40,000.00 41,000.00 41,000.000060 BRIDGE SURVEY

107000060 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000070 NOXIOUS WEED CONTROL

108000000 (1) LS 4,000.00 4,000.00 2,500.00 2,500.00 5,000.00 5,000.000080 CRITICAL PATH SCHEDULE

109200005 (1) LS 4,200,000.00 4,200,000.00 5,456,500.00 5,456,500.00 3,100,000.00 3,100,000.000090 MOBILIZATION

202020041 (1) LS 1,327,000.00 1,327,000.00 1,500,000.00 1,500,000.00 750,000.00 750,000.000100 REMOVE STRUCTURE

203020100 175,182.00 CUYD 7.50 1,313,865.00 6.75 1,182,478.50 4.35 762,041.700110 EXCAVATION-UNCLASSIFIED
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0001 GRADE, GRVL, PMS, G'RAIL, DRNG, SIGN, ELECT & 2 STL GIRDER STRSECTION:

203020310 218,460.00 CUYD 10.50 2,293,830.00 7.00 1,529,220.00 7.60 1,660,296.000120 SPECIAL BORROW-NEAT LINE

203020380 240,568.00 CUYD 8.00 1,924,544.00 7.00 1,683,976.00 7.60 1,828,316.800130 SPECIAL EMBANKMENT

203080100 22,496.00 CUYD 8.50 191,216.00 6.25 140,600.00 4.00 89,984.000140 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 75,000.00 75,000.00 75,000.00 75,000.00 100,000.00 100,000.000150 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000160 TEMPORARY EROSION CONTROL

209010100 523.00 CUYD 11.30 5,909.90 25.00 13,075.00 7.00 3,661.000170 STRUCTURE EXCAVATION TYPE 1

209010125 3,870.00 CUYD 40.00 154,800.00 40.00 154,800.00 100.00 387,000.000180 STRUCTURE EXCAVATION TYPE 2

209010150 (1) LS 744,000.00 744,000.00 750,000.00 750,000.00 2,359,325.00 2,359,325.000190 SHORING AND CRIBS

209010160 (1) LS 569,000.00 569,000.00 600,000.00 600,000.00 100,000.00 100,000.000200 TEMPORARY SHORING

210020170 86.00 MILE 19.50 1,677.00 25.00 2,150.00 11.00 946.000210 TEST TRAILER-TRANSPORT,SETUP

212000000 36.00 STA 5,400.00 194,400.00 6,000.00 216,000.00 3,700.00 133,200.000220 OBLITERATE ROADWAY

301020252 4,710.00 CUYD 31.30 147,423.00 23.25 109,507.50 29.00 136,590.000230 BRIDGE END BACKFILL-TYPE 1

301020268 789.00 CUYD 24.00 18,936.00 17.00 13,413.00 24.00 18,936.000240 TRAFFIC GRAVEL

301020340 50,996.00 CUYD 18.85 961,274.60 18.50 943,426.00 16.00 815,936.000250 CRUSHED AGGREGATE COURSE

301020450 3,134.00 CUYD 48.25 151,215.50 44.00 137,896.00 30.00 94,020.000260 SPECIAL BACKFILL
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0001 GRADE, GRVL, PMS, G'RAIL, DRNG, SIGN, ELECT & 2 STL GIRDER STRSECTION:

301020526 703.00 CUYD 33.50 23,550.50 22.25 15,641.75 40.00 28,120.000270 TOP SURFACING GR 3B

301020625 152,852.00 SQYD 0.50 76,426.00 0.35 53,498.20 0.35 53,498.200280 AGGREGATE TREATMENT

401020045 39,828.00 TON 29.45 1,172,934.60 33.75 1,344,195.00 30.00 1,194,840.000290 PLANT MIX SURF GR S-3/4 IN

401020300 558.00 TON 200.00 111,600.00 206.00 114,948.00 210.00 117,180.000300 HYDRATED LIME

402020095 2,231.10 TON 556.50 1,241,607.15 557.00 1,242,722.70 575.00 1,282,882.500310 ASPHALT CEMENT PG 70-28

402020315 15,866.00 GAL 1.50 23,799.00 2.50 39,665.00 2.40 38,078.400320 EMULSIFIED ASPHALT-TACK COAT

402020368 284.90 TON 650.00 185,185.00 625.00 178,062.50 620.00 176,638.000330 EMULSIFIED ASPHALT CRS-2P

409000000 8.80 CRMI 500.00 4,400.00 205.00 1,804.00 420.00 3,696.000340 FINAL SWEEP AND BROOM

409000010 159,368.00 SQYD 0.45 71,715.60 0.42 66,934.56 0.65 103,589.200350 COVER-TYPE 1

411010000 11,605.00 SQYD 2.00 23,210.00 3.50 40,617.50 1.30 15,086.500355 COLD MILLING

411011125 5.50 MILE 1,350.00 7,425.00 1,050.00 5,775.00 1,150.00 6,325.000360 CENTERLINE RUMBLE STRIPS-TYPE 2

411011135 7.00 MILE 955.00 6,685.00 650.00 4,550.00 750.00 5,250.000370 RUMBLE STRIPS

551020030 44.60 CUYD 2,100.00 93,660.00 2,000.00 89,200.00 1,250.00 55,750.000380 CONCRETE-CLASS GENERAL

551020035 2,502.10 CUYD 520.00 1,301,092.00 520.00 1,301,092.00 700.00 1,751,470.000390 CONCRETE-CLASS STRUCTURE

551020107 1,858.90 CUYD 520.00 966,628.00 520.00 966,628.00 1,000.00 1,858,900.000400 CONCRETE-CLASS DECK
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0001 GRADE, GRVL, PMS, G'RAIL, DRNG, SIGN, ELECT & 2 STL GIRDER STRSECTION:

551020130 1,116.90 CUYD 230.00 256,887.00 230.00 256,887.00 325.00 362,992.500410 CONCRETE-SEAL

552010140 6,945.00 SQYD 9.00 62,505.00 9.00 62,505.00 7.75 53,823.750420 TRANSVERSE DECK GROOVING

552011010 299.80 LNFT 395.00 118,421.00 395.00 118,421.00 225.00 67,455.000430 EXPANSION JOINT STRIP SEAL

552020000 851.00 SQYD 150.00 127,650.00 150.00 127,650.00 50.00 42,550.000440 ARCHITECTURAL TREATMENT

555010100 338,536.00 LB 1.60 541,657.60 1.60 541,657.60 1.75 592,438.000450 REINFORCING STEEL

555010200 618,281.00 LB 1.75 1,081,991.75 1.75 1,081,991.75 1.65 1,020,163.650460 REINFORCING STEEL-EPOXY COATED

555010400 26,024.00 LB 1.95 50,746.80 1.95 50,746.80 1.60 41,638.400470 REINFORCING STEEL-SEISMIC

556010011 (1) LS 4,145,114.00 4,145,114.00 4,150,000.00 4,150,000.00 5,370,950.00 5,370,950.000480 STRUCTURAL STEEL - GIRDER

559010202 6.00 EACH 2,754.00 16,524.00 2,760.00 16,560.00 1,525.00 9,150.000490 RE-DRIVE TEST PILE

559040035 9.00 EACH 4,704.00 42,336.00 4,705.00 42,345.00 3,500.00 31,500.000500 DYNAMIC LOAD TEST

559050103 2,782.40 LNFT 71.90 200,054.56 72.00 200,332.80 75.00 208,680.000510 FURN STEEL PIPE PILE 16 X 1/2 IN

559050110 6,104.00 LNFT 90.80 554,243.20 91.00 555,464.00 100.00 610,400.000520 FURN STEEL PIPE PILE 20 X 1/2 IN

559060103 2,676.00 LNFT 9.00 24,084.00 9.00 24,084.00 30.00 80,280.000530 DRIVE STEEL PIPE PILE 16 X 1/2

559060110 5,816.00 LNFT 11.50 66,884.00 11.50 66,884.00 30.00 174,480.000540 DRIVE STEEL PIPE PILE 20 X 1/2

559060200 144.00 EACH 500.00 72,000.00 500.00 72,000.00 275.00 39,600.000550 PILE CUTTING SHOE
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559060350 64.00 EACH 500.00 32,000.00 500.00 32,000.00 475.00 30,400.000560 PILE CONICAL DRIVING POINT

563000040 7,241.80 SQYD 28.00 202,770.40 28.00 202,770.40 24.00 173,803.200570 POLYMER OVERLAY

563000100 7,241.80 SQYD 8.00 57,934.40 8.00 57,934.40 5.50 39,829.900580 PREPARE DECK

565000010 63.00 EACH 3,000.00 189,000.00 3,000.00 189,000.00 4,000.00 252,000.000590 ELASTOMERIC BEARING DEVICES

603000050 505.00 CUYD 83.50 42,167.50 45.00 22,725.00 37.00 18,685.000600 GRANULAR BEDDING MATERIAL

603000060 691.00 CUYD 51.50 35,586.50 40.00 27,640.00 30.00 20,730.000610 FOUNDATION MATERIAL

603010040 826.00 LNFT 53.00 43,778.00 62.50 51,625.00 53.00 43,778.000620 DRAINAGE PIPE 18 IN

603010048 852.00 LNFT 74.00 63,048.00 80.00 68,160.00 71.00 60,492.000630 DRAINAGE PIPE 24 IN

603010284 98.00 LNFT 88.00 8,624.00 90.00 8,820.00 94.00 9,212.000640 DRAINAGE PIPE 30 IN IRR

603012530 772.00 LNFT 88.00 67,936.00 105.00 81,060.00 78.00 60,216.000650 RCP 18 IN

603012555 360.00 LNFT 91.00 32,760.00 115.00 41,400.00 100.00 36,000.000660 RCP 24 IN

603012847 86.00 LNFT 103.00 8,858.00 90.00 7,740.00 66.00 5,676.000670 RCP IRR 18 IN

603012892 404.00 LNFT 98.00 39,592.00 125.00 50,500.00 100.00 40,400.000680 RCP IRR 24 IN

603013300 162.00 LNFT 1,910.00 309,420.00 1,850.00 299,700.00 1,875.00 303,750.000690 REIN CONC BOX 19 X 6

603013342 140.00 LNFT 960.00 134,400.00 1,000.00 140,000.00 955.00 133,700.000700 REIN CONC BOX 10 X 8
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0001 GRADE, GRVL, PMS, G'RAIL, DRNG, SIGN, ELECT & 2 STL GIRDER STRSECTION:

603013367 396.00 LNFT 960.00 380,160.00 1,000.00 396,000.00 925.00 366,300.000710 REIN CONC BOX 8 X 7

603013453 560.00 LNFT 46.00 25,760.00 82.50 46,200.00 45.00 25,200.000720 PIPE-PVC 18 IN

603587020 1,510.00 LNFT 22.00 33,220.00 17.50 26,425.00 20.00 30,200.000730 REMOVE PIPE CULVERT

604010213 5.00 EACH 3,835.00 19,175.00 4,500.00 22,500.00 3,350.00 16,750.000740 INLET DROP-TYPE 5

604010538 1.00 EACH 6,980.00 6,980.00 6,250.00 6,250.00 9,000.00 9,000.000750 COMB 72 IN T3 MH-T 5 DROP INL

605000030 2,184.00 LNFT 79.00 172,536.00 80.00 174,720.00 65.00 141,960.000760 BARRIER RAIL-CAST IN PLACE-BR

606010330 2,064.90 LNFT 19.20 39,646.08 19.20 39,646.08 19.20 39,646.080770 MGS GUARDRAIL

606010335 7.00 EACH 2,660.00 18,620.00 2,660.00 18,620.00 2,660.00 18,620.000780 MASH W-BEAM TERMINAL SECTION

606010338 50.00 LNFT 28.10 1,405.00 28.10 1,405.00 28.10 1,405.000785 MGS LONGSPAN GUARDRAIL

606010342 9.00 EACH 3,260.00 29,340.00 3,300.00 29,700.00 3,260.00 29,340.000790 MASH THRIE BEAM BR APPRCH SECTION

606010385 3,659.80 LNFT 2.15 7,868.57 2.15 7,868.57 2.15 7,868.570810 REMOVE GUARDRAIL

607100009 2,458.00 LNFT 3.50 8,603.00 3.50 8,603.00 2.75 6,759.500820 FENCE - WILDLIFE FRIENDLY FW

607100013 8,154.00 LNFT 7.13 58,138.02 7.15 58,301.10 8.25 67,270.500830 FENCE - WILDLIFE

607100014 40.00 EACH 300.00 12,000.00 300.00 12,000.00 365.00 14,600.000840 FENCE - PANEL/SINGLE - WILDLIFE

607100015 11.00 EACH 510.00 5,610.00 510.00 5,610.00 435.00 4,785.000850 FENCE - PANEL/DOUBLE - WILDLIFE
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0001 GRADE, GRVL, PMS, G'RAIL, DRNG, SIGN, ELECT & 2 STL GIRDER STRSECTION:

607100017 12.00 EACH 725.00 8,700.00 725.00 8,700.00 1,150.00 13,800.000860 WILDLIFE FENCE PANEL-SPECIAL DESIGN

607100020 8.00 EACH 14,750.00 118,000.00 12,500.00 100,000.00 11,000.00 88,000.000870 WILDLIFE JUMPOUT

607100114 3,211.00 LNFT 3.35 10,756.85 3.35 10,756.85 3.25 10,435.750880 FARM FENCE-TYPE F2W-32 IN WW

607100149 1,180.00 LNFT 3.40 4,012.00 3.40 4,012.00 3.50 4,130.000890 FARM FENCE-TYPE F3W-32 IN WW

607100229 2,829.00 LNFT 2.20 6,223.80 2.20 6,223.80 2.75 7,779.750900 FARM FENCE-TYPE F4W

607100252 507.00 LNFT 3.00 1,521.00 3.00 1,521.00 3.00 1,521.000905 FARM FENCE-TYPE F4M

607100259 604.00 LNFT 2.80 1,691.20 2.80 1,691.20 2.75 1,661.000910 FARM FENCE-TYPE F5W

607100291 3,373.00 LNFT 3.00 10,119.00 3.00 10,119.00 3.00 10,119.000920 FARM FENCE-TYPE F6W

607100360 53.00 EACH 160.00 8,480.00 160.00 8,480.00 150.00 7,950.000930 FARM FENCE-PANEL/SINGLE FW

607100380 28.00 EACH 210.00 5,880.00 210.00 5,880.00 200.00 5,600.000940 FARM FENCE-PANEL/DOUBLE FW

607100430 88.00 LNFT 8.50 748.00 8.50 748.00 10.25 902.000950 FARM GATE-WIRE-TYPE G-2

607100440 188.00 LNFT 18.50 3,478.00 18.50 3,478.00 17.50 3,290.000960 FARM GATE-METAL-TYPE G-3

608010125 3.60 SQYD 400.00 1,440.00 500.00 1,800.00 450.00 1,620.000970 DETEC WARNING DEVICES-TYPE 1

609010013 275.00 EACH 37.00 10,175.00 85.00 23,375.00 75.00 20,625.000980 PIN DOWN CURB

609010112 746.00 LNFT 17.50 13,055.00 42.00 31,332.00 17.50 13,055.000990 CURB 4 IN-CONCRETE
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0001 GRADE, GRVL, PMS, G'RAIL, DRNG, SIGN, ELECT & 2 STL GIRDER STRSECTION:

610100101 75.80 ACRE 490.00 37,142.00 490.00 37,142.00 375.00 28,425.001000 SEEDING AREA NO 1

610100102 4.80 ACRE 21,500.00 103,200.00 21,500.00 103,200.00 19,500.00 93,600.001010 SEEDING AREA NO 2

610100103 16.40 ACRE 315.00 5,166.00 315.00 5,166.00 240.00 3,936.001020 SEEDING AREA NO 3

610100326 75.80 ACRE 105.00 7,959.00 105.00 7,959.00 55.00 4,169.001030 FERTILIZING AREA NO 1

610100555 97.00 ACRE 70.00 6,790.00 70.00 6,790.00 55.00 5,335.001040 CONDITION SEEDBED SURFACE

610100560 691.00 SQYD 16.00 11,056.00 24.00 16,584.00 2.90 2,003.901050 RIPRAP REVEGETATION

610100566 51.00 SQYD 15.00 765.00 16.00 816.00 3.75 191.251060 EROSION CONTROL BLANKET-SHORT-TERM

611010016 1.00 EACH 11,700.00 11,700.00 10,500.00 10,500.00 12,000.00 12,000.001075 CATTLE GUARD 16 FT-LIGHT DUTY (4.8 M)

611010200 1.00 EACH 705.00 705.00 1,700.00 1,700.00 1,000.00 1,000.001080 REMOVE CATTLE GUARD

612020000 358.00 SQYD 18.00 6,444.00 18.00 6,444.00 20.00 7,160.001090 ANTI-GRAFFITI COATING

613100030 63.00 CUYD 121.00 7,623.00 95.00 5,985.00 85.00 5,355.001100 RIPRAP-CLASS 1 RANDOM

613100040 2,350.00 CUYD 76.00 178,600.00 95.00 223,250.00 65.00 152,750.001110 RIPRAP-CLASS 2 RANDOM

613100080 123.00 CUYD 139.00 17,097.00 50.00 6,150.00 75.00 9,225.001120 RIPRAP-INFILL

613300060 42.00 CUYD 77.00 3,234.00 45.00 1,890.00 75.00 3,150.001130 BANK PROTECTION-TYPE 4

613520000 109.00 SQYD 221.00 24,089.00 170.00 18,530.00 215.00 23,435.001140 BLOCK MATTRESS
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0001 GRADE, GRVL, PMS, G'RAIL, DRNG, SIGN, ELECT & 2 STL GIRDER STRSECTION:

615010730 110.00 LNFT 96.00 10,560.00 16.00 1,760.00 55.00 6,050.001150 IRRIGATION DITCH

616323110 137.00 LNFT 12.00 1,644.00 12.00 1,644.00 12.00 1,644.001160 CONDUIT-STEEL 1 IN RIGID

616343914 94.00 LNFT 9.00 846.00 9.00 846.00 9.00 846.001170 CONDUIT-PLASTIC 1 1/2 IN

616783006 1.00 EACH 650.00 650.00 650.00 650.00 650.00 650.001180 PULL BOX-COMPOSITE TYPE 1

617000000 2.00 CUYD 1,500.00 3,000.00 1,500.00 3,000.00 1,500.00 3,000.001190 FOUNDATION-CONCRETE

617000050 20.00 LNFT 30.00 600.00 30.00 600.00 30.00 600.001200 POLES-TREATED WOOD CLASS 4

617000110 (1) LS 67,500.00 67,500.00 67,500.00 67,500.00 67,500.00 67,500.001210 REVISE WEATHER MONITORING SYSTEM

617123112 783.00 LNFT 0.55 430.65 0.55 430.65 0.55 430.651220 CONDUCTOR-COPPER AWG12-600V

617303302 4.00 EACH 685.00 2,740.00 685.00 2,740.00 685.00 2,740.001230 UNDERPASS LUMINAIRE LED

617333120 1.00 EACH 1,950.00 1,950.00 1,950.00 1,950.00 1,950.00 1,950.001240 SERV ASSEMB-20 AMP

617333130 1.00 EACH 1,950.00 1,950.00 1,950.00 1,950.00 1,950.00 1,950.001250 SERV ASSEMB-30 AMP

617343100 2.00 EACH 3,500.00 7,000.00 3,500.00 7,000.00 3,500.00 7,000.001260 ENCLOSURE - NEMA TYPE 3R

617523010 4.00 EACH 1,000.00 4,000.00 1,000.00 4,000.00 1,000.00 4,000.001270 SOL SIG-TRAF 1 COLOR-1 WAY 12

617673200 4.00 EACH 1,000.00 4,000.00 1,000.00 4,000.00 1,000.00 4,000.001280 SIG STANDARD TYPE 1-200

617763700 2.00 EACH 160,000.00 320,000.00 160,000.00 320,000.00 150,500.00 301,000.001290 ELECTRIC WILDLIFE DETERRENT MAT SYSTEM
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0001 GRADE, GRVL, PMS, G'RAIL, DRNG, SIGN, ELECT & 2 STL GIRDER STRSECTION:

617781000 (1) LS 2,000.00 2,000.00 2,000.00 2,000.00 2,000.00 2,000.001300 REMOVE AND SALVAGE MISC ELECTRICAL

618030005 500,000.00 UNIT 0.67 335,000.00 0.67 335,000.00 0.67 335,000.001310 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 690.00 1,380.00 690.00 1,380.00 690.00 1,380.001320 MOTORCYCLE ADVISORY SIGN

618110010 1.00 EACH 3,000.00 3,000.00 3,000.00 3,000.00 3,000.00 3,000.001330 INSTALL, REMOVE CAMERA SYSTEM

619010058 58.00 SQFT 31.50 1,827.00 31.50 1,827.00 31.50 1,827.001340 SIGNS-ALUM SHEET INCR IV

619010086 51.60 SQFT 26.80 1,382.88 26.80 1,382.88 26.80 1,382.881350 SIGNS-ALUM REFL SHEET IV

619010090 386.70 SQFT 25.65 9,918.86 25.65 9,918.86 25.65 9,918.861360 SIGNS-ALUM REFL SHEET XI

619010200 8.00 EACH 250.00 2,000.00 250.00 2,000.00 250.00 2,000.001370 RESET SIGNS

619010210 4.00 EACH 475.00 1,900.00 475.00 1,900.00 475.00 1,900.001380 RESET SIGNS-GUIDE

619010230 44.00 EACH 65.00 2,860.00 65.00 2,860.00 65.00 2,860.001390 REMOVE SIGN

619010240 5.00 EACH 235.00 1,175.00 235.00 1,175.00 235.00 1,175.001400 REMOVE SIGN-GUIDE

619010310 240.00 LB 8.10 1,944.00 8.10 1,944.00 8.10 1,944.001410 POSTS-STEEL U SIGN

619010480 612.00 LNFT 12.60 7,711.20 12.60 7,711.20 12.60 7,711.201420 POLES-TREATED WOOD 4 IN

619010490 190.00 LNFT 12.05 2,289.50 12.05 2,289.50 12.05 2,289.501430 POLES-TREATED WOOD 5 IN

619011010 109.00 EACH 26.10 2,844.90 26.10 2,844.90 26.10 2,844.901440 DELINEATOR DES A
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0001 GRADE, GRVL, PMS, G'RAIL, DRNG, SIGN, ELECT & 2 STL GIRDER STRSECTION:

619011040 26.00 EACH 30.60 795.60 30.60 795.60 30.60 795.601450 DELINEATOR DES D

620011105 28.00 GAL 200.00 5,600.00 200.00 5,600.00 200.00 5,600.001460 WORDS AND SYMBOLS-WHITE PAINT

620011110 62.00 GAL 200.00 12,400.00 200.00 12,400.00 200.00 12,400.001470 WORDS AND SYMBOLS-YELLOW PAINT

620011260 18.00 GAL 300.00 5,400.00 300.00 5,400.00 300.00 5,400.001480 WORDS AND SYMBOLS-WHITE EPOXY

620011265 41.00 GAL 300.00 12,300.00 300.00 12,300.00 300.00 12,300.001490 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 14.00 MILE 450.00 6,300.00 450.00 6,300.00 450.00 6,300.001500 TEMPORARY STRIPING

620013000 374.00 GAL 25.00 9,350.00 25.00 9,350.00 25.00 9,350.001510 STRIPING-WHITE PAINT

620013955 2,086.00 LNFT 1.25 2,607.50 1.25 2,607.50 1.25 2,607.501520 REMOVE PAVEMENT MARKINGS

620013960 248.00 GAL 55.00 13,640.00 55.00 13,640.00 55.00 13,640.001530 STRIPING-WHITE EPOXY

620014000 388.00 GAL 25.00 9,700.00 25.00 9,700.00 25.00 9,700.001540 STRIPING-YELLOW PAINT

620014960 258.00 GAL 55.00 14,190.00 55.00 14,190.00 55.00 14,190.001550 STRIPING-YELLOW EPOXY

622011043 4,268.00 SQYD 5.00 21,340.00 2.75 11,737.00 1.75 7,469.001560 PERM EROSION CONTROL-HIGH SURV

622011084 214,706.00 SQYD 1.50 322,059.00 1.30 279,117.80 1.35 289,853.101570 GEOTEXTILE STABILIZATION

623000155 11.00 EACH 200.00 2,200.00 200.00 2,200.00 200.00 2,200.001580 MAILBOX
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$31,713,032.19$31,200,205.17 $31,588,555.95Section Totals

( ) indicates item is bid as Lump Sum

$31,588,555.95$31,200,205.17 $31,713,032.19

$31,200,205.17

Contract Item Totals

$31,588,555.95 31,713,032.19Contract Grand Totals

Contract Time Totals
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(6) FRONTIER
WEST, LLC

(7) MISSOURI
RIVER

CONTRACTORS,
LLC

(8) L.H.C.,
INCORPORATED

Line
Number

0001 GRADE, GRVL, PMS, G'RAIL, DRNG, SIGN, ELECT & 2 STL GIRDER STRSECTION:

103000000 2,000.00 HOUR 15.00 30,000.00 10.00 20,000.00 48.81 97,620.000010 TRAINING PROGRAM

103500005 (1) LS 5,000.00 5,000.00 3,500.00 3,500.00 367.34 367.340020 ESCROW OF BID DOCUMENTS

104030010 100,000.00 UNIT 1.00 100,000.00 1.00 100,000.00 1.00 100,000.000030 MISCELLANEOUS WORK

104030011 (1) LS 35,000.00 35,000.00 31,000.00 31,000.00 7,748.71 7,748.710040 MISCELLANEOUS ITEMS-LS

105080115 114,750.00 CRFT 0.55 63,112.50 1.00 114,750.00 3.20 367,200.000050 FINISH GRADE CONTROL

105080200 (1) LS 30,000.00 30,000.00 30,000.00 30,000.00 42,390.18 42,390.180060 BRIDGE SURVEY

107000060 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000070 NOXIOUS WEED CONTROL

108000000 (1) LS 20,000.00 20,000.00 15,000.00 15,000.00 5,856.15 5,856.150080 CRITICAL PATH SCHEDULE

109200005 (1) LS 4,200,000.00 4,200,000.00 3,382,246.94 3,382,246.94 4,185,549.00 4,185,549.000090 MOBILIZATION

202020041 (1) LS 1,750,000.00 1,750,000.00 1,200,000.00 1,200,000.00 1,414,149.67 1,414,149.670100 REMOVE STRUCTURE

203020100 175,182.00 CUYD 4.50 788,319.00 4.00 700,728.00 3.99 698,976.180110 EXCAVATION-UNCLASSIFIED
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0001 GRADE, GRVL, PMS, G'RAIL, DRNG, SIGN, ELECT & 2 STL GIRDER STRSECTION:

203020310 218,460.00 CUYD 7.80 1,703,988.00 9.50 2,075,370.00 12.64 2,761,334.400120 SPECIAL BORROW-NEAT LINE

203020380 240,568.00 CUYD 7.80 1,876,430.40 9.50 2,285,396.00 13.52 3,252,479.360130 SPECIAL EMBANKMENT

203080100 22,496.00 CUYD 4.50 101,232.00 3.50 78,736.00 5.64 126,877.440140 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 100,000.00 100,000.00 125,000.00 125,000.00 112,628.87 112,628.870150 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000160 TEMPORARY EROSION CONTROL

209010100 523.00 CUYD 20.00 10,460.00 10.00 5,230.00 17.19 8,990.370170 STRUCTURE EXCAVATION TYPE 1

209010125 3,870.00 CUYD 70.00 270,900.00 100.00 387,000.00 44.60 172,602.000180 STRUCTURE EXCAVATION TYPE 2

209010150 (1) LS 1,850,000.00 1,850,000.00 2,065,000.00 2,065,000.00 788,457.41 788,457.410190 SHORING AND CRIBS

209010160 (1) LS 150,000.00 150,000.00 400,000.00 400,000.00 603,000.35 603,000.350200 TEMPORARY SHORING

210020170 86.00 MILE 12.00 1,032.00 60.00 5,160.00 30.56 2,628.160210 TEST TRAILER-TRANSPORT,SETUP

212000000 36.00 STA 4,000.00 144,000.00 250.00 9,000.00 3,852.33 138,683.880220 OBLITERATE ROADWAY

301020252 4,710.00 CUYD 32.00 150,720.00 30.00 141,300.00 40.54 190,943.400230 BRIDGE END BACKFILL-TYPE 1

301020268 789.00 CUYD 27.00 21,303.00 18.00 14,202.00 22.19 17,507.910240 TRAFFIC GRAVEL

301020340 50,996.00 CUYD 17.00 866,932.00 27.00 1,376,892.00 18.65 951,075.400250 CRUSHED AGGREGATE COURSE

301020450 3,134.00 CUYD 32.50 101,855.00 30.00 94,020.00 22.78 71,392.520260 SPECIAL BACKFILL
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0001 GRADE, GRVL, PMS, G'RAIL, DRNG, SIGN, ELECT & 2 STL GIRDER STRSECTION:

301020526 703.00 CUYD 42.00 29,526.00 31.00 21,793.00 51.63 36,295.890270 TOP SURFACING GR 3B

301020625 152,852.00 SQYD 0.40 61,140.80 0.25 38,213.00 0.30 45,855.600280 AGGREGATE TREATMENT

401020045 39,828.00 TON 33.00 1,314,324.00 40.00 1,593,120.00 26.75 1,065,399.000290 PLANT MIX SURF GR S-3/4 IN

401020300 558.00 TON 220.00 122,760.00 240.00 133,920.00 197.00 109,926.000300 HYDRATED LIME

402020095 2,231.10 TON 620.00 1,383,282.00 557.00 1,242,722.70 558.00 1,244,953.800310 ASPHALT CEMENT PG 70-28

402020315 15,866.00 GAL 2.60 41,251.60 3.00 47,598.00 3.34 52,992.440320 EMULSIFIED ASPHALT-TACK COAT

402020368 284.90 TON 670.00 190,883.00 725.00 206,552.50 630.00 179,487.000330 EMULSIFIED ASPHALT CRS-2P

409000000 8.80 CRMI 450.00 3,960.00 250.00 2,200.00 476.89 4,196.630340 FINAL SWEEP AND BROOM

409000010 159,368.00 SQYD 0.70 111,557.60 0.42 66,934.56 0.38 60,559.840350 COVER-TYPE 1

411010000 11,605.00 SQYD 1.30 15,086.50 3.00 34,815.00 1.31 15,202.550355 COLD MILLING

411011125 5.50 MILE 1,200.00 6,600.00 1,700.00 9,350.00 1,310.95 7,210.230360 CENTERLINE RUMBLE STRIPS-TYPE 2

411011135 7.00 MILE 800.00 5,600.00 1,275.00 8,925.00 855.41 5,987.870370 RUMBLE STRIPS

551020030 44.60 CUYD 2,300.00 102,580.00 2,400.00 107,040.00 2,693.37 120,124.300380 CONCRETE-CLASS GENERAL

551020035 2,502.10 CUYD 550.00 1,376,155.00 614.00 1,536,289.40 551.07 1,378,832.250390 CONCRETE-CLASS STRUCTURE

551020107 1,858.90 CUYD 650.00 1,208,285.00 725.00 1,347,702.50 551.07 1,024,384.020400 CONCRETE-CLASS DECK
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0001 GRADE, GRVL, PMS, G'RAIL, DRNG, SIGN, ELECT & 2 STL GIRDER STRSECTION:

551020130 1,116.90 CUYD 400.00 446,760.00 445.00 497,020.50 243.74 272,233.210410 CONCRETE-SEAL

552010140 6,945.00 SQYD 6.00 41,670.00 6.00 41,670.00 9.54 66,255.300420 TRANSVERSE DECK GROOVING

552011010 299.80 LNFT 200.00 59,960.00 200.00 59,960.00 418.60 125,496.280430 EXPANSION JOINT STRIP SEAL

552020000 851.00 SQYD 50.00 42,550.00 50.00 42,550.00 158.96 135,274.960440 ARCHITECTURAL TREATMENT

555010100 338,536.00 LB 1.35 457,023.60 1.50 507,804.00 1.70 575,511.200450 REINFORCING STEEL

555010200 618,281.00 LB 1.50 927,421.50 1.75 1,081,991.75 1.85 1,143,819.850460 REINFORCING STEEL-EPOXY COATED

555010400 26,024.00 LB 2.00 52,048.00 2.20 57,252.80 2.07 53,869.680470 REINFORCING STEEL-SEISMIC

556010011 (1) LS 4,500,000.00 4,500,000.00 4,100,000.00 4,100,000.00 4,392,803.53 4,392,803.530480 STRUCTURAL STEEL - GIRDER

559010202 6.00 EACH 2,000.00 12,000.00 2,225.00 13,350.00 2,918.56 17,511.360490 RE-DRIVE TEST PILE

559040035 9.00 EACH 4,500.00 40,500.00 5,000.00 45,000.00 4,985.09 44,865.810500 DYNAMIC LOAD TEST

559050103 2,782.40 LNFT 80.00 222,592.00 90.00 250,416.00 76.20 212,018.880510 FURN STEEL PIPE PILE 16 X 1/2 IN

559050110 6,104.00 LNFT 105.00 640,920.00 125.00 763,000.00 96.23 587,387.920520 FURN STEEL PIPE PILE 20 X 1/2 IN

559060103 2,676.00 LNFT 12.00 32,112.00 14.00 37,464.00 9.54 25,529.040530 DRIVE STEEL PIPE PILE 16 X 1/2

559060110 5,816.00 LNFT 15.00 87,240.00 16.75 97,418.00 12.19 70,897.040540 DRIVE STEEL PIPE PILE 20 X 1/2

559060200 144.00 EACH 500.00 72,000.00 560.00 80,640.00 529.88 76,302.720550 PILE CUTTING SHOE
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559060350 64.00 EACH 400.00 25,600.00 450.00 28,800.00 529.88 33,912.320560 PILE CONICAL DRIVING POINT

563000040 7,241.80 SQYD 22.00 159,319.60 21.00 152,077.80 29.67 214,864.210570 POLYMER OVERLAY

563000100 7,241.80 SQYD 4.00 28,967.20 4.25 30,777.65 8.48 61,410.460580 PREPARE DECK

565000010 63.00 EACH 4,000.00 252,000.00 4,500.00 283,500.00 3,179.26 200,293.380590 ELASTOMERIC BEARING DEVICES

603000050 505.00 CUYD 40.00 20,200.00 20.00 10,100.00 32.09 16,205.450600 GRANULAR BEDDING MATERIAL

603000060 691.00 CUYD 34.00 23,494.00 28.00 19,348.00 42.03 29,042.730610 FOUNDATION MATERIAL

603010040 826.00 LNFT 57.00 47,082.00 60.00 49,560.00 37.37 30,867.620620 DRAINAGE PIPE 18 IN

603010048 852.00 LNFT 77.00 65,604.00 68.00 57,936.00 62.42 53,181.840630 DRAINAGE PIPE 24 IN

603010284 98.00 LNFT 100.00 9,800.00 77.00 7,546.00 83.96 8,228.080640 DRAINAGE PIPE 30 IN IRR

603012530 772.00 LNFT 85.00 65,620.00 80.00 61,760.00 72.08 55,645.760650 RCP 18 IN

603012555 360.00 LNFT 112.00 40,320.00 125.00 45,000.00 76.19 27,428.400660 RCP 24 IN

603012847 86.00 LNFT 75.00 6,450.00 110.00 9,460.00 51.55 4,433.300670 RCP IRR 18 IN

603012892 404.00 LNFT 115.00 46,460.00 91.00 36,764.00 81.26 32,829.040680 RCP IRR 24 IN

603013300 162.00 LNFT 2,000.00 324,000.00 2,650.00 429,300.00 1,938.00 313,956.000690 REIN CONC BOX 19 X 6

603013342 140.00 LNFT 1,000.00 140,000.00 1,480.00 207,200.00 1,067.59 149,462.600700 REIN CONC BOX 10 X 8
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603013367 396.00 LNFT 950.00 376,200.00 1,000.00 396,000.00 1,031.35 408,414.600710 REIN CONC BOX 8 X 7

603013453 560.00 LNFT 46.00 25,760.00 63.00 35,280.00 46.77 26,191.200720 PIPE-PVC 18 IN

603587020 1,510.00 LNFT 23.00 34,730.00 28.00 42,280.00 19.38 29,263.800730 REMOVE PIPE CULVERT

604010213 5.00 EACH 3,500.00 17,500.00 6,700.00 33,500.00 4,315.82 21,579.100740 INLET DROP-TYPE 5

604010538 1.00 EACH 10,000.00 10,000.00 9,400.00 9,400.00 7,517.01 7,517.010750 COMB 72 IN T3 MH-T 5 DROP INL

605000030 2,184.00 LNFT 70.00 152,880.00 70.00 152,880.00 83.72 182,844.480760 BARRIER RAIL-CAST IN PLACE-BR

606010330 2,064.90 LNFT 20.00 41,298.00 22.00 45,427.80 20.35 42,020.720770 MGS GUARDRAIL

606010335 7.00 EACH 2,700.00 18,900.00 3,000.00 21,000.00 2,818.95 19,732.650780 MASH W-BEAM TERMINAL SECTION

606010338 50.00 LNFT 30.00 1,500.00 31.00 1,550.00 29.78 1,489.000785 MGS LONGSPAN GUARDRAIL

606010342 9.00 EACH 3,400.00 30,600.00 3,600.00 32,400.00 3,454.80 31,093.200790 MASH THRIE BEAM BR APPRCH SECTION

606010385 3,659.80 LNFT 2.20 8,051.56 2.50 9,149.50 2.28 8,344.340810 REMOVE GUARDRAIL

607100009 2,458.00 LNFT 2.60 6,390.80 2.75 6,759.50 2.65 6,513.700820 FENCE - WILDLIFE FRIENDLY FW

607100013 8,154.00 LNFT 9.00 73,386.00 8.00 65,232.00 7.68 62,622.720830 FENCE - WILDLIFE

607100014 40.00 EACH 225.00 9,000.00 275.00 11,000.00 264.94 10,597.600840 FENCE - PANEL/SINGLE - WILDLIFE

607100015 11.00 EACH 300.00 3,300.00 395.00 4,345.00 370.91 4,080.010850 FENCE - PANEL/DOUBLE - WILDLIFE
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607100017 12.00 EACH 3,100.00 37,200.00 836.00 10,032.00 794.82 9,537.840860 WILDLIFE FENCE PANEL-SPECIAL DESIGN

607100020 8.00 EACH 12,000.00 96,000.00 12,000.00 96,000.00 15,182.27 121,458.160870 WILDLIFE JUMPOUT

607100114 3,211.00 LNFT 3.20 10,275.20 4.00 12,844.00 3.71 11,912.810880 FARM FENCE-TYPE F2W-32 IN WW

607100149 1,180.00 LNFT 3.50 4,130.00 4.25 5,015.00 3.97 4,684.600890 FARM FENCE-TYPE F3W-32 IN WW

607100229 2,829.00 LNFT 2.30 6,506.70 2.80 7,921.20 2.65 7,496.850900 FARM FENCE-TYPE F4W

607100252 507.00 LNFT 2.30 1,166.10 2.50 1,267.50 2.38 1,206.660905 FARM FENCE-TYPE F4M

607100259 604.00 LNFT 2.40 1,449.60 3.10 1,872.40 2.91 1,757.640910 FARM FENCE-TYPE F5W

607100291 3,373.00 LNFT 2.30 7,757.90 3.50 11,805.50 3.18 10,726.140920 FARM FENCE-TYPE F6W

607100360 53.00 EACH 145.00 7,685.00 225.00 11,925.00 196.05 10,390.650930 FARM FENCE-PANEL/SINGLE FW

607100380 28.00 EACH 185.00 5,180.00 225.00 6,300.00 222.55 6,231.400940 FARM FENCE-PANEL/DOUBLE FW

607100430 88.00 LNFT 8.00 704.00 9.00 792.00 8.48 746.240950 FARM GATE-WIRE-TYPE G-2

607100440 188.00 LNFT 20.00 3,760.00 26.00 4,888.00 25.43 4,780.840960 FARM GATE-METAL-TYPE G-3

608010125 3.60 SQYD 400.00 1,440.00 446.00 1,605.60 476.89 1,716.800970 DETEC WARNING DEVICES-TYPE 1

609010013 275.00 EACH 25.00 6,875.00 66.00 18,150.00 90.08 24,772.000980 PIN DOWN CURB

609010112 746.00 LNFT 18.00 13,428.00 19.50 14,547.00 40.27 30,041.420990 CURB 4 IN-CONCRETE
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610100101 75.80 ACRE 375.00 28,425.00 425.00 32,215.00 397.41 30,123.681000 SEEDING AREA NO 1

610100102 4.80 ACRE 20,000.00 96,000.00 15,000.00 72,000.00 20,665.21 99,193.011010 SEEDING AREA NO 2

610100103 16.40 ACRE 240.00 3,936.00 300.00 4,920.00 254.34 4,171.181020 SEEDING AREA NO 3

610100326 75.80 ACRE 55.00 4,169.00 65.00 4,927.00 58.29 4,418.381030 FERTILIZING AREA NO 1

610100555 97.00 ACRE 55.00 5,335.00 65.00 6,305.00 58.29 5,654.131040 CONDITION SEEDBED SURFACE

610100560 691.00 SQYD 3.00 2,073.00 5.00 3,455.00 3.07 2,121.371050 RIPRAP REVEGETATION

610100566 51.00 SQYD 4.00 204.00 4.00 204.00 3.97 202.471060 EROSION CONTROL BLANKET-SHORT-TERM

611010016 1.00 EACH 12,000.00 12,000.00 16,000.00 16,000.00 9,823.38 9,823.381075 CATTLE GUARD 16 FT-LIGHT DUTY (4.8 M)

611010200 1.00 EACH 1,000.00 1,000.00 1,500.00 1,500.00 781.30 781.301080 REMOVE CATTLE GUARD

612020000 358.00 SQYD 23.00 8,234.00 27.00 9,666.00 21.20 7,589.601090 ANTI-GRAFFITI COATING

613100030 63.00 CUYD 85.00 5,355.00 250.00 15,750.00 132.93 8,374.591100 RIPRAP-CLASS 1 RANDOM

613100040 2,350.00 CUYD 70.00 164,500.00 102.00 239,700.00 81.60 191,760.001110 RIPRAP-CLASS 2 RANDOM

613100080 123.00 CUYD 80.00 9,840.00 175.00 21,525.00 103.98 12,789.541120 RIPRAP-INFILL

613300060 42.00 CUYD 80.00 3,360.00 225.00 9,450.00 125.07 5,252.941130 BANK PROTECTION-TYPE 4

613520000 109.00 SQYD 230.00 25,070.00 400.00 43,600.00 233.83 25,487.471140 BLOCK MATTRESS
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615010730 110.00 LNFT 60.00 6,600.00 90.00 9,900.00 56.16 6,177.601150 IRRIGATION DITCH

616323110 137.00 LNFT 12.00 1,644.00 15.00 2,055.00 12.72 1,742.641160 CONDUIT-STEEL 1 IN RIGID

616343914 94.00 LNFT 9.00 846.00 10.00 940.00 9.54 896.761170 CONDUIT-PLASTIC 1 1/2 IN

616783006 1.00 EACH 650.00 650.00 700.00 700.00 688.84 688.841180 PULL BOX-COMPOSITE TYPE 1

617000000 2.00 CUYD 1,500.00 3,000.00 1,600.00 3,200.00 1,589.63 3,179.261190 FOUNDATION-CONCRETE

617000050 20.00 LNFT 30.00 600.00 33.00 660.00 31.79 635.801200 POLES-TREATED WOOD CLASS 4

617000110 (1) LS 70,000.00 70,000.00 85,000.00 85,000.00 71,533.43 71,533.431210 REVISE WEATHER MONITORING SYSTEM

617123112 783.00 LNFT 0.55 430.65 1.00 783.00 0.58 454.141220 CONDUCTOR-COPPER AWG12-600V

617303302 4.00 EACH 700.00 2,800.00 775.00 3,100.00 725.93 2,903.721230 UNDERPASS LUMINAIRE LED

617333120 1.00 EACH 2,000.00 2,000.00 1,500.00 1,500.00 2,066.52 2,066.521240 SERV ASSEMB-20 AMP

617333130 1.00 EACH 2,000.00 2,000.00 1,500.00 1,500.00 2,066.52 2,066.521250 SERV ASSEMB-30 AMP

617343100 2.00 EACH 3,500.00 7,000.00 4,000.00 8,000.00 3,709.14 7,418.281260 ENCLOSURE - NEMA TYPE 3R

617523010 4.00 EACH 1,000.00 4,000.00 1,200.00 4,800.00 1,059.76 4,239.041270 SOL SIG-TRAF 1 COLOR-1 WAY 12

617673200 4.00 EACH 1,000.00 4,000.00 1,200.00 4,800.00 1,059.76 4,239.041280 SIG STANDARD TYPE 1-200

617763700 2.00 EACH 170,000.00 340,000.00 200,000.00 400,000.00 158,914.16 317,828.321290 ELECTRIC WILDLIFE DETERRENT MAT SYSTEM
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617781000 (1) LS 2,000.00 2,000.00 2,000.00 2,000.00 2,119.51 2,119.511300 REMOVE AND SALVAGE MISC ELECTRICAL

618030005 500,000.00 UNIT 0.70 350,000.00 0.67 335,000.00 0.71 355,000.001310 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 700.00 1,400.00 800.00 1,600.00 731.23 1,462.461320 MOTORCYCLE ADVISORY SIGN

618110010 1.00 EACH 3,000.00 3,000.00 3,300.00 3,300.00 3,179.26 3,179.261330 INSTALL, REMOVE CAMERA SYSTEM

619010058 58.00 SQFT 32.00 1,856.00 33.00 1,914.00 33.38 1,936.041340 SIGNS-ALUM SHEET INCR IV

619010086 51.60 SQFT 27.00 1,393.20 28.00 1,444.80 28.40 1,465.441350 SIGNS-ALUM REFL SHEET IV

619010090 386.70 SQFT 26.00 10,054.20 28.00 10,827.60 27.18 10,510.511360 SIGNS-ALUM REFL SHEET XI

619010200 8.00 EACH 250.00 2,000.00 275.00 2,200.00 264.94 2,119.521370 RESET SIGNS

619010210 4.00 EACH 500.00 2,000.00 530.00 2,120.00 503.38 2,013.521380 RESET SIGNS-GUIDE

619010230 44.00 EACH 65.00 2,860.00 72.00 3,168.00 68.88 3,030.721390 REMOVE SIGN

619010240 5.00 EACH 235.00 1,175.00 262.00 1,310.00 249.04 1,245.201400 REMOVE SIGN-GUIDE

619010310 240.00 LB 8.25 1,980.00 9.00 2,160.00 8.58 2,059.201410 POSTS-STEEL U SIGN

619010480 612.00 LNFT 13.00 7,956.00 14.00 8,568.00 13.35 8,170.201420 POLES-TREATED WOOD 4 IN

619010490 190.00 LNFT 13.00 2,470.00 13.50 2,565.00 12.77 2,426.301430 POLES-TREATED WOOD 5 IN

619011010 109.00 EACH 27.00 2,943.00 29.00 3,161.00 27.66 3,014.941440 DELINEATOR DES A
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619011040 26.00 EACH 31.00 806.00 34.00 884.00 32.43 843.181450 DELINEATOR DES D

620011105 28.00 GAL 200.00 5,600.00 222.00 6,216.00 211.95 5,934.601460 WORDS AND SYMBOLS-WHITE PAINT

620011110 62.00 GAL 200.00 12,400.00 222.00 13,764.00 211.95 13,140.901470 WORDS AND SYMBOLS-YELLOW PAINT

620011260 18.00 GAL 300.00 5,400.00 333.00 5,994.00 317.93 5,722.741480 WORDS AND SYMBOLS-WHITE EPOXY

620011265 41.00 GAL 300.00 12,300.00 333.00 13,653.00 317.93 13,035.131490 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 14.00 MILE 720.00 10,080.00 500.00 7,000.00 476.89 6,676.461500 TEMPORARY STRIPING

620013000 374.00 GAL 25.00 9,350.00 25.00 9,350.00 26.49 9,907.261510 STRIPING-WHITE PAINT

620013955 2,086.00 LNFT 1.25 2,607.50 3.00 6,258.00 1.32 2,753.521520 REMOVE PAVEMENT MARKINGS

620013960 248.00 GAL 55.00 13,640.00 60.00 14,880.00 58.29 14,455.921530 STRIPING-WHITE EPOXY

620014000 388.00 GAL 25.00 9,700.00 27.00 10,476.00 26.49 10,278.121540 STRIPING-YELLOW PAINT

620014960 258.00 GAL 55.00 14,190.00 60.00 15,480.00 58.29 15,038.821550 STRIPING-YELLOW EPOXY

622011043 4,268.00 SQYD 1.75 7,469.00 4.25 18,139.00 1.59 6,786.121560 PERM EROSION CONTROL-HIGH SURV

622011084 214,706.00 SQYD 1.35 289,853.10 1.75 375,735.50 0.96 206,117.761570 GEOTEXTILE STABILIZATION

623000155 11.00 EACH 200.00 2,200.00 500.00 5,500.00 270.03 2,970.331580 MAILBOX
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$33,163,894.90$31,855,297.81 $33,130,865.00Section Totals

( ) indicates item is bid as Lump Sum

$33,130,865.00$31,855,297.81 $33,163,894.90

$31,855,297.81

Contract Item Totals

$33,130,865.00 33,163,894.90Contract Grand Totals

Contract Time Totals
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(9) MALCOLM
INTERNATIONAL

LLC

(10) KIEWIT
INFRASTRUCTUR
E WEST CO - WA

Line
Number

0001 GRADE, GRVL, PMS, G'RAIL, DRNG, SIGN, ELECT & 2 STL GIRDER STRSECTION:

103000000 2,000.00 HOUR 15.50 31,000.00 25.00 50,000.000010 TRAINING PROGRAM

103500005 (1) LS 3,099.26 3,099.26 2,500.00 2,500.000020 ESCROW OF BID DOCUMENTS

104030010 100,000.00 UNIT 1.00 100,000.00 1.00 100,000.000030 MISCELLANEOUS WORK

104030011 (1) LS 38,254.45 38,254.45 10,000.00 10,000.000040 MISCELLANEOUS ITEMS-LS

105080115 114,750.00 CRFT 0.68 78,030.00 1.50 172,125.000050 FINISH GRADE CONTROL

105080200 (1) LS 49,351.82 49,351.82 150,000.00 150,000.000060 BRIDGE SURVEY

107000060 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.000070 NOXIOUS WEED CONTROL

108000000 (1) LS 34,312.14 34,312.14 30,000.00 30,000.000080 CRITICAL PATH SCHEDULE

109200005 (1) LS 3,100,000.00 3,100,000.00 3,900,000.00 3,900,000.000090 MOBILIZATION

202020041 (1) LS 1,359,352.37 1,359,352.37 1,600,000.00 1,600,000.000100 REMOVE STRUCTURE

203020100 175,182.00 CUYD 8.37 1,466,273.34 10.75 1,883,206.500110 EXCAVATION-UNCLASSIFIED
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0001 GRADE, GRVL, PMS, G'RAIL, DRNG, SIGN, ELECT & 2 STL GIRDER STRSECTION:

203020310 218,460.00 CUYD 9.30 2,031,678.00 8.75 1,911,525.000120 SPECIAL BORROW-NEAT LINE

203020380 240,568.00 CUYD 9.30 2,237,282.40 8.75 2,104,970.000130 SPECIAL EMBANKMENT

203080100 22,496.00 CUYD 7.75 174,344.00 5.00 112,480.000140 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 92,977.83 92,977.83 74,000.00 74,000.000150 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000160 TEMPORARY EROSION CONTROL

209010100 523.00 CUYD 30.99 16,207.77 51.00 26,673.000170 STRUCTURE EXCAVATION TYPE 1

209010125 3,870.00 CUYD 53.58 207,354.60 69.00 267,030.000180 STRUCTURE EXCAVATION TYPE 2

209010150 (1) LS 140,571.28 140,571.28 1,100,000.00 1,100,000.000190 SHORING AND CRIBS

209010160 (1) LS 409,433.16 409,433.16 530,000.00 530,000.000200 TEMPORARY SHORING

210020170 86.00 MILE 30.99 2,665.14 13.00 1,118.000210 TEST TRAILER-TRANSPORT,SETUP

212000000 36.00 STA 7,438.23 267,776.28 4,300.00 154,800.000220 OBLITERATE ROADWAY

301020252 4,710.00 CUYD 28.82 135,742.20 33.00 155,430.000230 BRIDGE END BACKFILL-TYPE 1

301020268 789.00 CUYD 21.07 16,624.23 28.00 22,092.000240 TRAFFIC GRAVEL

301020340 50,996.00 CUYD 22.93 1,169,338.28 18.50 943,426.000250 CRUSHED AGGREGATE COURSE

301020450 3,134.00 CUYD 54.55 170,959.70 35.00 109,690.000260 SPECIAL BACKFILL
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301020526 703.00 CUYD 27.58 19,388.74 46.00 32,338.000270 TOP SURFACING GR 3B

301020625 152,852.00 SQYD 0.43 65,726.36 0.40 61,140.800280 AGGREGATE TREATMENT

401020045 39,828.00 TON 41.84 1,666,403.52 34.00 1,354,152.000290 PLANT MIX SURF GR S-3/4 IN

401020300 558.00 TON 255.38 142,502.04 245.00 136,710.000300 HYDRATED LIME

402020095 2,231.10 TON 725.77 1,619,265.45 649.50 1,449,099.450310 ASPHALT CEMENT PG 70-28

402020315 15,866.00 GAL 3.10 49,184.60 3.00 47,598.000320 EMULSIFIED ASPHALT-TACK COAT

402020368 284.90 TON 774.82 220,746.22 715.00 203,703.500330 EMULSIFIED ASPHALT CRS-2P

409000000 8.80 CRMI 254.14 2,236.43 485.00 4,268.000340 FINAL SWEEP AND BROOM

409000010 159,368.00 SQYD 0.52 82,871.36 0.75 119,526.000350 COVER-TYPE 1

411010000 11,605.00 SQYD 4.34 50,365.70 1.50 17,407.500355 COLD MILLING

411011125 5.50 MILE 1,391.19 7,651.55 1,300.00 7,150.000360 CENTERLINE RUMBLE STRIPS-TYPE 2

411011135 7.00 MILE 861.21 6,028.47 800.00 5,600.000370 RUMBLE STRIPS

551020030 44.60 CUYD 2,665.36 118,875.06 1,420.00 63,332.000380 CONCRETE-CLASS GENERAL

551020035 2,502.10 CUYD 681.00 1,703,930.10 1,200.00 3,002,520.000390 CONCRETE-CLASS STRUCTURE

551020107 1,858.90 CUYD 905.79 1,683,773.03 1,650.00 3,067,185.000400 CONCRETE-CLASS DECK
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551020130 1,116.90 CUYD 281.27 314,150.46 350.00 390,915.000410 CONCRETE-SEAL

552010140 6,945.00 SQYD 9.30 64,588.50 11.50 79,867.500420 TRANSVERSE DECK GROOVING

552011010 299.80 LNFT 284.87 85,404.03 420.00 125,916.000430 EXPANSION JOINT STRIP SEAL

552020000 851.00 SQYD 371.91 316,495.41 80.00 68,080.000440 ARCHITECTURAL TREATMENT

555010100 338,536.00 LB 1.43 484,106.48 1.25 423,170.000450 REINFORCING STEEL

555010200 618,281.00 LB 1.49 921,238.69 1.40 865,593.400460 REINFORCING STEEL-EPOXY COATED

555010400 26,024.00 LB 1.41 36,693.84 1.40 36,433.600470 REINFORCING STEEL-SEISMIC

556010011 (1) LS 4,606,091.80 4,606,091.80 6,500,000.00 6,500,000.000480 STRUCTURAL STEEL - GIRDER

559010202 6.00 EACH 1,611.62 9,669.72 204.00 1,224.000490 RE-DRIVE TEST PILE

559040035 9.00 EACH 4,029.04 36,261.36 6,600.00 59,400.000500 DYNAMIC LOAD TEST

559050103 2,782.40 LNFT 69.26 192,709.02 75.00 208,680.000510 FURN STEEL PIPE PILE 16 X 1/2 IN

559050110 6,104.00 LNFT 80.69 492,531.76 95.00 579,880.000520 FURN STEEL PIPE PILE 20 X 1/2 IN

559060103 2,676.00 LNFT 48.87 130,776.12 65.00 173,940.000530 DRIVE STEEL PIPE PILE 16 X 1/2

559060110 5,816.00 LNFT 56.86 330,697.76 45.00 261,720.000540 DRIVE STEEL PIPE PILE 20 X 1/2

559060200 144.00 EACH 456.42 65,724.48 350.00 50,400.000550 PILE CUTTING SHOE
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559060350 64.00 EACH 477.72 30,574.08 350.00 22,400.000560 PILE CONICAL DRIVING POINT

563000040 7,241.80 SQYD 28.36 205,377.45 28.50 206,391.300570 POLYMER OVERLAY

563000100 7,241.80 SQYD 5.16 37,367.69 5.00 36,209.000580 PREPARE DECK

565000010 63.00 EACH 4,587.63 289,020.69 7,200.00 453,600.000590 ELASTOMERIC BEARING DEVICES

603000050 505.00 CUYD 55.79 28,173.95 43.00 21,715.000600 GRANULAR BEDDING MATERIAL

603000060 691.00 CUYD 49.59 34,266.69 34.00 23,494.000610 FOUNDATION MATERIAL

603010040 826.00 LNFT 77.48 63,998.48 60.00 49,560.000620 DRAINAGE PIPE 18 IN

603010048 852.00 LNFT 99.18 84,501.36 80.00 68,160.000630 DRAINAGE PIPE 24 IN

603010284 98.00 LNFT 111.57 10,933.86 108.00 10,584.000640 DRAINAGE PIPE 30 IN IRR

603012530 772.00 LNFT 130.17 100,491.24 90.00 69,480.000650 RCP 18 IN

603012555 360.00 LNFT 142.57 51,325.20 115.00 41,400.000660 RCP 24 IN

603012847 86.00 LNFT 111.57 9,595.02 75.00 6,450.000670 RCP IRR 18 IN

603012892 404.00 LNFT 154.96 62,603.84 115.00 46,460.000680 RCP IRR 24 IN

603013300 162.00 LNFT 2,293.45 371,538.90 2,100.00 340,200.000690 REIN CONC BOX 19 X 6

603013342 140.00 LNFT 1,239.70 173,558.00 1,100.00 154,000.000700 REIN CONC BOX 10 X 8
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603013367 396.00 LNFT 1,239.70 490,921.20 1,050.00 415,800.000710 REIN CONC BOX 8 X 7

603013453 560.00 LNFT 102.28 57,276.80 52.00 29,120.000720 PIPE-PVC 18 IN

603587020 1,510.00 LNFT 21.69 32,751.90 20.00 30,200.000730 REMOVE PIPE CULVERT

604010213 5.00 EACH 5,578.67 27,893.35 3,500.00 17,500.000740 INLET DROP-TYPE 5

604010538 1.00 EACH 7,748.15 7,748.15 10,000.00 10,000.000750 COMB 72 IN T3 MH-T 5 DROP INL

605000030 2,184.00 LNFT 131.46 287,108.64 67.00 146,328.000760 BARRIER RAIL-CAST IN PLACE-BR

606010330 2,064.90 LNFT 23.80 49,144.62 25.00 51,622.500770 MGS GUARDRAIL

606010335 7.00 EACH 3,297.61 23,083.27 3,200.00 22,400.000780 MASH W-BEAM TERMINAL SECTION

606010338 50.00 LNFT 34.84 1,742.00 35.00 1,750.000785 MGS LONGSPAN GUARDRAIL

606010342 9.00 EACH 4,041.44 36,372.96 3,900.00 35,100.000790 MASH THRIE BEAM BR APPRCH SECTION

606010385 3,659.80 LNFT 2.67 9,771.67 2.60 9,515.480810 REMOVE GUARDRAIL

607100009 2,458.00 LNFT 3.17 7,791.86 3.00 7,374.000820 FENCE - WILDLIFE FRIENDLY FW

607100013 8,154.00 LNFT 11.05 90,101.70 10.50 85,617.000830 FENCE - WILDLIFE

607100014 40.00 EACH 278.93 11,157.20 268.00 10,720.000840 FENCE - PANEL/SINGLE - WILDLIFE

607100015 11.00 EACH 371.91 4,091.01 358.00 3,938.000850 FENCE - PANEL/DOUBLE - WILDLIFE
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607100017 12.00 EACH 3,781.10 45,373.20 3,600.00 43,200.000860 WILDLIFE FENCE PANEL-SPECIAL DESIGN

607100020 8.00 EACH 1,859.56 14,876.48 17,660.00 141,280.000870 WILDLIFE JUMPOUT

607100114 3,211.00 LNFT 3.76 12,073.36 3.60 11,559.600880 FARM FENCE-TYPE F2W-32 IN WW

607100149 1,180.00 LNFT 4.20 4,956.00 4.00 4,720.000890 FARM FENCE-TYPE F3W-32 IN WW

607100229 2,829.00 LNFT 2.81 7,949.49 3.00 8,487.000900 FARM FENCE-TYPE F4W

607100252 507.00 LNFT 2.80 1,419.60 3.00 1,521.000905 FARM FENCE-TYPE F4M

607100259 604.00 LNFT 2.98 1,799.92 3.00 1,812.000910 FARM FENCE-TYPE F5W

607100291 3,373.00 LNFT 2.85 9,613.05 3.00 10,119.000920 FARM FENCE-TYPE F6W

607100360 53.00 EACH 179.76 9,527.28 175.00 9,275.000930 FARM FENCE-PANEL/SINGLE FW

607100380 28.00 EACH 229.35 6,421.80 221.00 6,188.000940 FARM FENCE-PANEL/DOUBLE FW

607100430 88.00 LNFT 9.92 872.96 9.50 836.000950 FARM GATE-WIRE-TYPE G-2

607100440 188.00 LNFT 24.79 4,660.52 24.00 4,512.000960 FARM GATE-METAL-TYPE G-3

608010125 3.60 SQYD 433.89 1,562.00 540.00 1,944.000970 DETEC WARNING DEVICES-TYPE 1

609010013 275.00 EACH 55.79 15,342.25 100.00 27,500.000980 PIN DOWN CURB

609010112 746.00 LNFT 18.60 13,875.60 21.00 15,666.000990 CURB 4 IN-CONCRETE
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610100101 75.80 ACRE 467.47 35,434.23 477.00 36,156.601000 SEEDING AREA NO 1

610100102 4.80 ACRE 24,308.58 116,681.18 25,000.00 120,000.001010 SEEDING AREA NO 2

610100103 16.40 ACRE 299.18 4,906.55 305.00 5,002.001020 SEEDING AREA NO 3

610100326 75.80 ACRE 68.56 5,196.85 70.00 5,306.001030 FERTILIZING AREA NO 1

610100555 97.00 ACRE 68.56 6,650.32 70.00 6,790.001040 CONDITION SEEDBED SURFACE

610100560 691.00 SQYD 29.75 20,557.25 4.00 2,764.001050 RIPRAP REVEGETATION

610100566 51.00 SQYD 19.84 1,011.84 5.00 255.001060 EROSION CONTROL BLANKET-SHORT-TERM

611010016 1.00 EACH 13,016.90 13,016.90 13,500.00 13,500.001075 CATTLE GUARD 16 FT-LIGHT DUTY (4.8 M)

611010200 1.00 EACH 2,107.50 2,107.50 1,100.00 1,100.001080 REMOVE CATTLE GUARD

612020000 358.00 SQYD 21.07 7,543.06 23.00 8,234.001090 ANTI-GRAFFITI COATING

613100030 63.00 CUYD 117.77 7,419.51 98.00 6,174.001100 RIPRAP-CLASS 1 RANDOM

613100040 2,350.00 CUYD 117.77 276,759.50 74.00 173,900.001110 RIPRAP-CLASS 2 RANDOM

613100080 123.00 CUYD 61.99 7,624.77 90.00 11,070.001120 RIPRAP-INFILL

613300060 42.00 CUYD 55.79 2,343.18 90.00 3,780.001130 BANK PROTECTION-TYPE 4

613520000 109.00 SQYD 334.72 36,484.48 250.00 27,250.001140 BLOCK MATTRESS
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615010730 110.00 LNFT 19.84 2,182.40 65.00 7,150.001150 IRRIGATION DITCH

616323110 137.00 LNFT 15.90 2,178.30 15.00 2,055.001160 CONDUIT-STEEL 1 IN RIGID

616343914 94.00 LNFT 11.93 1,121.42 11.00 1,034.001170 CONDUIT-PLASTIC 1 1/2 IN

616783006 1.00 EACH 861.48 861.48 800.00 800.001180 PULL BOX-COMPOSITE TYPE 1

617000000 2.00 CUYD 1,988.04 3,976.08 1,400.00 2,800.001190 FOUNDATION-CONCRETE

617000050 20.00 LNFT 39.76 795.20 37.00 740.001200 POLES-TREATED WOOD CLASS 4

617000110 (1) LS 89,461.87 89,461.87 83,000.00 83,000.001210 REVISE WEATHER MONITORING SYSTEM

617123112 783.00 LNFT 0.73 571.59 0.70 548.101220 CONDUCTOR-COPPER AWG12-600V

617303302 4.00 EACH 907.87 3,631.48 840.00 3,360.001230 UNDERPASS LUMINAIRE LED

617333120 1.00 EACH 2,584.45 2,584.45 2,400.00 2,400.001240 SERV ASSEMB-20 AMP

617333130 1.00 EACH 2,584.45 2,584.45 2,400.00 2,400.001250 SERV ASSEMB-30 AMP

617343100 2.00 EACH 4,638.77 9,277.54 4,300.00 8,600.001260 ENCLOSURE - NEMA TYPE 3R

617523010 4.00 EACH 1,325.36 5,301.44 1,200.00 4,800.001270 SOL SIG-TRAF 1 COLOR-1 WAY 12

617673200 4.00 EACH 1,325.36 5,301.44 1,200.00 4,800.001280 SIG STANDARD TYPE 1-200

617763700 2.00 EACH 5,702.64 11,405.28 185,000.00 370,000.001290 ELECTRIC WILDLIFE DETERRENT MAT SYSTEM
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617781000 (1) LS 2,650.73 2,650.73 2,400.00 2,400.001300 REMOVE AND SALVAGE MISC ELECTRICAL

618030005 500,000.00 UNIT 0.84 420,000.00 0.70 350,000.001310 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 865.69 1,731.38 820.00 1,640.001320 MOTORCYCLE ADVISORY SIGN

618110010 1.00 EACH 3,976.08 3,976.08 3,700.00 3,700.001330 INSTALL, REMOVE CAMERA SYSTEM

619010058 58.00 SQFT 39.52 2,292.16 37.00 2,146.001340 SIGNS-ALUM SHEET INCR IV

619010086 51.60 SQFT 33.62 1,734.79 32.00 1,651.201350 SIGNS-ALUM REFL SHEET IV

619010090 386.70 SQFT 32.18 12,444.01 44.00 17,014.801360 SIGNS-ALUM REFL SHEET XI

619010200 8.00 EACH 313.65 2,509.20 295.00 2,360.001370 RESET SIGNS

619010210 4.00 EACH 595.94 2,383.76 560.00 2,240.001380 RESET SIGNS-GUIDE

619010230 44.00 EACH 81.55 3,588.20 75.00 3,300.001390 REMOVE SIGN

619010240 5.00 EACH 294.83 1,474.15 270.00 1,350.001400 REMOVE SIGN-GUIDE

619010310 240.00 LB 10.16 2,438.40 10.00 2,400.001410 POSTS-STEEL U SIGN

619010480 612.00 LNFT 15.81 9,675.72 15.00 9,180.001420 POLES-TREATED WOOD 4 IN

619010490 190.00 LNFT 15.12 2,872.80 15.00 2,850.001430 POLES-TREATED WOOD 5 IN

619011010 109.00 EACH 32.36 3,527.24 25.00 2,725.001440 DELINEATOR DES A
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619011040 26.00 EACH 37.94 986.44 32.00 832.001450 DELINEATOR DES D

620011105 28.00 GAL 264.99 7,419.72 245.00 6,860.001460 WORDS AND SYMBOLS-WHITE PAINT

620011110 62.00 GAL 264.99 16,429.38 245.00 15,190.001470 WORDS AND SYMBOLS-YELLOW PAINT

620011260 18.00 GAL 397.48 7,154.64 370.00 6,660.001480 WORDS AND SYMBOLS-WHITE EPOXY

620011265 41.00 GAL 397.48 16,296.68 370.00 15,170.001490 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 14.00 MILE 596.22 8,347.08 550.00 7,700.001500 TEMPORARY STRIPING

620013000 374.00 GAL 33.12 12,386.88 30.00 11,220.001510 STRIPING-WHITE PAINT

620013955 2,086.00 LNFT 1.66 3,462.76 1.50 3,129.001520 REMOVE PAVEMENT MARKINGS

620013960 248.00 GAL 72.87 18,071.76 65.00 16,120.001530 STRIPING-WHITE EPOXY

620014000 388.00 GAL 33.12 12,850.56 30.00 11,640.001540 STRIPING-YELLOW PAINT

620014960 258.00 GAL 72.87 18,800.46 65.00 16,770.001550 STRIPING-YELLOW EPOXY

622011043 4,268.00 SQYD 3.41 14,553.88 2.00 8,536.001560 PERM EROSION CONTROL-HIGH SURV

622011084 214,706.00 SQYD 1.61 345,676.66 1.50 322,059.001570 GEOTEXTILE STABILIZATION

623000155 11.00 EACH 247.94 2,727.34 350.00 3,850.001580 MAILBOX
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$33,348,257.00 $39,295,684.83Section Totals

( ) indicates item is bid as Lump Sum

$39,295,684.83$33,348,257.00

$33,348,257.00

Contract Item Totals

$39,295,684.83Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $11,135,834.00 78.37% 100.00%

1 7240 KNIFE RIVER CORPORATION -
YELLOWSTONE

$14,209,536.72 100.00% 127.60%

2 6297 CENTURY COMPANIES, INC. $14,669,898.50 103.24% 131.74%

Vendor Ranking

Contract ID:

US 2 - POPLAR

GlendiveLetting Date:

Contract Description:

District(s): 275 CALENDAR DAYS

06119

January 24, 2019 9:00
A.M.

(8167076000) NH-HSIP 1-10(76)612
US 2 - POPLAR

Roosevelt202 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

02/05/2019 10:10:39

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 024



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) KNIFE RIVER
CORPORATION -
YELLOWSTONE

(2) CENTURY
COMPANIES, INC.

Line
Number

0001 GRADING, GRAVEL, PMS OVERLAY,ROUNDABOUTS, CURB & GUTTERSECTION:

103000000 1,000.00 HOUR 25.00 25,000.00 15.00 15,000.00 40.00 40,000.000010 TRAINING PROGRAM

103500005 (1) LS 2,500.00 2,500.00 630.00 630.00 10,000.00 10,000.000020 ESCROW OF BID DOCUMENTS

104030010 75,000.00 UNIT 1.00 75,000.00 1.00 75,000.00 1.00 75,000.000030 MISCELLANEOUS WORK

104030045 2.00 EACH 11,000.00 22,000.00 8,350.00 16,700.00 5,000.00 10,000.000040 MISCELLANEOUS ITEMS-EACH

105080115 18,350.00 CRFT 1.00 18,350.00 1.00 18,350.00 1.00 18,350.000050 FINISH GRADE CONTROL

107000060 1,000.00 UNIT 1.00 1,000.00 1.00 1,000.00 1.00 1,000.000060 NOXIOUS WEED CONTROL

108000000 (1) LS 6,000.00 6,000.00 4,500.00 4,500.00 25,000.00 25,000.000070 CRITICAL PATH SCHEDULE

109200005 (1) LS 1,452,000.00 1,452,000.00 2,316,000.00 2,316,000.00 3,181,000.00 3,181,000.000080 MOBILIZATION

201311000 2.00 EACH 600.00 1,200.00 1,000.00 2,000.00 1,500.00 3,000.000090 REMOVE TREES

203020100 11,100.00 CUYD 13.00 144,300.00 15.00 166,500.00 25.00 277,500.000100 EXCAVATION-UNCLASSIFIED

203020225 28,415.00 CUYD 25.00 710,375.00 24.00 681,960.00 25.00 710,375.000110 EXCAVATION-STREET
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0001 GRADING, GRAVEL, PMS OVERLAY,ROUNDABOUTS, CURB & GUTTERSECTION:

203020310 6,809.00 CUYD 33.00 224,697.00 56.00 381,304.00 40.00 272,360.000120 SPECIAL BORROW-NEAT LINE

203080100 7,911.00 CUYD 15.00 118,665.00 25.25 199,752.75 15.00 118,665.000130 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 50,000.00 50,000.00 35,000.00 35,000.00 35,000.00 35,000.000140 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000150 TEMPORARY EROSION CONTROL

210020170 45.00 MILE 40.00 1,800.00 230.00 10,350.00 50.00 2,250.000160 TEST TRAILER-TRANSPORT,SETUP

301020268 1,500.00 CUYD 24.00 36,000.00 10.50 15,750.00 55.00 82,500.000170 TRAFFIC GRAVEL

301020340 9,451.00 CUYD 50.00 472,550.00 70.50 666,295.50 60.00 567,060.000180 CRUSHED AGGREGATE COURSE

301020348 704.00 CUYD 60.00 42,240.00 97.50 68,640.00 60.00 42,240.000190 DRAIN AGGREGATE

302000000 19,673.00 SQYD 2.25 44,264.25 1.95 38,362.35 3.50 68,855.500200 PAVEMENT PULVERIZATION

304010000 553.60 TON 220.00 121,792.00 207.50 114,872.00 205.00 113,488.000210 PORTLAND CEMENT

304010002 36,434.00 SQYD 0.80 29,147.20 0.85 30,968.90 1.00 36,434.000220 BLOTTER MATERIAL

304010005 8,220.00 CUYD 75.00 616,500.00 86.00 706,920.00 80.00 657,600.000230 BASE-CEMENT TREATED

304010012 15,296.00 SQYD 3.50 53,536.00 5.55 84,892.80 4.00 61,184.000240 BASE-CEMENT TREATED-PULVERIZED

401020045 11,556.00 TON 50.00 577,800.00 100.00 1,155,600.00 68.00 785,808.000250 PLANT MIX SURF GR S-3/4 IN

401020060 4,472.00 TON 140.00 626,080.00 181.00 809,432.00 130.00 581,360.000260 COMMERCIAL MIX-3/8 IN-PG 70-28
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0001 GRADING, GRAVEL, PMS OVERLAY,ROUNDABOUTS, CURB & GUTTERSECTION:

401020300 162.00 TON 200.00 32,400.00 260.00 42,120.00 190.00 30,780.000270 HYDRATED LIME

402020095 578.70 TON 600.00 347,220.00 715.00 413,770.50 590.00 341,433.000280 ASPHALT CEMENT PG 70-28

402020315 7,426.00 GAL 2.75 20,421.50 2.97 22,055.22 4.50 33,417.000290 EMULSIFIED ASPHALT-TACK COAT

402020360 31.10 TON 600.00 18,660.00 1,380.00 42,918.00 650.00 20,215.000300 EMULSIFIED ASPHALT CRS-2

411010000 21,922.00 SQYD 2.25 49,324.50 2.30 50,420.60 4.00 87,688.000310 COLD MILLING

501010119 1,294.00 SQYD 150.00 194,100.00 167.50 216,745.00 165.00 213,510.000320 PORT CEM CONC PAVE 7 IN COLORED

501010125 6,472.00 SQYD 110.00 711,920.00 125.00 809,000.00 125.00 809,000.000330 PORT CEM CONC PAVE 9 IN

501010126 994.00 SQYD 160.00 159,040.00 178.00 176,932.00 175.00 173,950.000340 PORT CEM CONC PAVE 9 IN COLORED

551020030 4.00 CUYD 1,900.00 7,600.00 1,100.00 4,400.00 2,000.00 8,000.000350 CONCRETE-CLASS GENERAL

551020126 4.00 CUYD 900.00 3,600.00 978.00 3,912.00 1,900.00 7,600.000360 CONTROLLED LOW STRENGTH MATL

603010040 926.00 LNFT 65.00 60,190.00 70.25 65,051.50 90.00 83,340.000370 DRAINAGE PIPE 18 IN

603010048 582.00 LNFT 70.00 40,740.00 83.25 48,451.50 125.00 72,750.000380 DRAINAGE PIPE 24 IN

603010064 258.00 LNFT 150.00 38,700.00 168.00 43,344.00 235.00 60,630.000390 DRAINAGE PIPE 42 IN

603012705 236.00 LNFT 160.00 37,760.00 351.50 82,954.00 380.00 89,680.000400 RCP 48 IN

603013207 198.00 LNFT 130.00 25,740.00 215.50 42,669.00 225.00 44,550.000410 RCPA 28 IN
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0001 GRADING, GRAVEL, PMS OVERLAY,ROUNDABOUTS, CURB & GUTTERSECTION:

603013414 986.00 LNFT 30.00 29,580.00 10.75 10,599.50 85.00 83,810.000420 PIPE-CORR POLYETHYLENE 4 IN

603014242 16.00 EACH 400.00 6,400.00 1,400.00 22,400.00 750.00 12,000.000430 ADJUST VALVE BOX

603017040 3,630.10 LNFT 90.00 326,709.00 119.00 431,981.90 135.00 490,063.500440 STORM DRAIN PIPE-12 IN

603017045 7.80 LNFT 110.00 858.00 762.00 5,943.60 150.00 1,170.000450 STORM DRAIN PIPE-15 IN

603017050 742.60 LNFT 95.00 70,547.00 94.50 70,175.70 130.00 96,538.000460 STORM DRAIN PIPE-18 IN

603587020 1,577.60 LNFT 20.00 31,552.00 24.25 38,256.80 40.00 63,104.000470 REMOVE PIPE CULVERT

603587030 12.00 LNFT 35.00 420.00 97.50 1,170.00 85.00 1,020.000480 REMOVE STORM DRAIN

604000100 10.00 EACH 800.00 8,000.00 2,800.00 28,000.00 1,200.00 12,000.000490 ADJUST MANHOLE

604000140 3.00 EACH 780.00 2,340.00 292.50 877.50 1,000.00 3,000.000500 REMOVE DROP INLET

604010045 1.00 EACH 5,000.00 5,000.00 8,600.00 8,600.00 6,500.00 6,500.000510 MANHOLE-48 IN TYPE 3

604010212 18.00 EACH 3,000.00 54,000.00 4,100.00 73,800.00 7,200.00 129,600.000520 INLET DROP-TYPE 4

604010221 5.00 EACH 3,595.00 17,975.00 4,045.00 20,225.00 6,800.00 34,000.000530 INLET DROP-TYPE 1

604010265 8.00 EACH 2,500.00 20,000.00 2,290.00 18,320.00 3,500.00 28,000.000540 INLET FRAME AND GRATE-REPLACE

604010533 9.00 EACH 5,700.00 51,300.00 4,700.00 42,300.00 8,000.00 72,000.000550 COMB 48 IN T3 MH-T1 DROP INL

604010534 20.00 EACH 3,700.00 74,000.00 4,900.00 98,000.00 7,000.00 140,000.000560 COMB 48 IN T3 MH-T4 DROP INL
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0001 GRADING, GRAVEL, PMS OVERLAY,ROUNDABOUTS, CURB & GUTTERSECTION:

604010710 1.00 EACH 2,200.00 2,200.00 6,900.00 6,900.00 6,000.00 6,000.000570 MODIFY MANHOLE

606400140 3.00 EACH 200.00 600.00 346.00 1,038.00 350.00 1,050.000580 REMOVE BOLLARD

607150131 1.00 EACH 500.00 500.00 2,884.00 2,884.00 1,500.00 1,500.000590 RESET GATE

608000020 1.00 EACH 2,900.00 2,900.00 4,200.00 4,200.00 4,000.00 4,000.000600 SIDEWALK DRAIN

608010020 3,654.80 SQYD 80.00 292,384.00 111.00 405,682.80 100.00 365,480.000610 SIDEWALK-CONCRETE 4 IN

608010050 909.90 SQYD 95.00 86,440.50 149.00 135,575.10 120.00 109,188.000620 SIDEWALK-CONCRETE 6 IN

608010061 403.90 SQYD 130.00 52,507.00 156.00 63,008.40 180.00 72,702.000630 SIDEWALK-REINFORCED 7 IN

608010090 4,416.70 SQYD 75.00 331,252.50 72.00 318,002.40 75.00 331,252.500640 CONCRETE 3 IN

608010110 539.00 SQYD 90.00 48,510.00 116.00 62,524.00 120.00 64,680.000650 CONCRETE 6 IN

608010125 165.40 SQYD 375.00 62,025.00 503.00 83,196.20 500.00 82,700.000660 DETEC WARNING DEVICES-TYPE 1

609010030 198.80 LNFT 30.00 5,964.00 111.00 22,066.80 110.00 21,868.000670 CURB-CONC MEDIAN TYPE A

609010121 5,892.30 LNFT 45.00 265,153.50 30.00 176,769.00 30.00 176,769.000680 CURB-SPECIAL DESIGN

609010160 151.00 SQYD 160.00 24,160.00 226.00 34,126.00 220.00 33,220.000690 GUTTER-CONC VALLEY

609010200 18,073.80 LNFT 30.00 542,214.00 30.50 551,250.90 30.00 542,214.000700 CURB AND GUTTER-CONC

610010100 200.00 CUYD 30.00 6,000.00 116.50 23,300.00 120.00 24,000.000710 TOPSOIL
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0001 GRADING, GRAVEL, PMS OVERLAY,ROUNDABOUTS, CURB & GUTTERSECTION:

610100101 17.00 ACRE 450.00 7,650.00 612.00 10,404.00 450.00 7,650.000720 SEEDING AREA NO 1

610100326 17.00 ACRE 110.00 1,870.00 144.00 2,448.00 200.00 3,400.000730 FERTILIZING AREA NO 1

610100555 17.00 ACRE 160.00 2,720.00 225.00 3,825.00 150.00 2,550.000740 CONDITION SEEDBED SURFACE

610100625 (1) LS 150,000.00 150,000.00 200,000.00 200,000.00 150,000.00 150,000.000750 LANDSCAPING

613100030 175.70 CUYD 125.00 21,962.50 132.50 23,280.25 200.00 35,140.000760 RIPRAP-CLASS 1 RANDOM

615010580 4.00 EACH 1,400.00 5,600.00 1,090.00 4,360.00 4,500.00 18,000.000770 TRASH GUARD

616343914 8,850.00 LNFT 6.50 57,525.00 7.80 69,030.00 7.50 66,375.000780 CONDUIT-PLASTIC 1 1/2 IN

616343920 325.00 LNFT 13.00 4,225.00 12.75 4,143.75 12.50 4,062.500790 CONDUIT-PLASTIC 2 IN

616343930 200.00 LNFT 50.00 10,000.00 60.00 12,000.00 60.00 12,000.000800 CONDUIT-PLASTIC 3 IN

616343931 200.00 LNFT 60.00 12,000.00 69.25 13,850.00 68.00 13,600.000810 CONDUIT-PLASTIC 4 IN

616783007 27.00 EACH 675.00 18,225.00 651.50 17,590.50 650.00 17,550.000820 PULL BOX-COMPOSITE TYPE 2

616783008 4.00 EACH 825.00 3,300.00 773.00 3,092.00 780.00 3,120.000830 PULL BOX-COMPOSITE TYPE 3

617000000 28.20 CUYD 1,375.00 38,775.00 1,270.00 35,814.00 1,300.00 36,660.000840 FOUNDATION-CONCRETE

617033214 400.00 LNFT 1.80 720.00 2.10 840.00 2.00 800.000850 CABLE-COPPER 3AWG14-600V

617033514 1,000.00 LNFT 2.00 2,000.00 2.95 2,950.00 3.00 3,000.000860 CABLE-COPPER 9AWG14-600V
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0001 GRADING, GRAVEL, PMS OVERLAY,ROUNDABOUTS, CURB & GUTTERSECTION:

617033814 600.00 LNFT 3.75 2,250.00 4.80 2,880.00 4.50 2,700.000870 CABLE-COPPER 16AWG14-600V

617123106 24,100.00 LNFT 1.10 26,510.00 1.40 33,740.00 1.50 36,150.000880 CONDUCTOR-COPPER AWG6-600V

617123110 900.00 LNFT 0.80 720.00 0.85 765.00 1.00 900.000890 CONDUCTOR-COPPER AWG10-600V

617183056 40.00 EACH 2,400.00 96,000.00 2,757.00 110,280.00 2,750.00 110,000.000900 STANDARD-STL TYPE 10-A-500-6

617233030 1.00 EACH 1,240.00 1,240.00 1,900.00 1,900.00 1,850.00 1,850.000910 CONTROLLER-CAB PEDESTAL TYPE P

617303300 40.00 EACH 675.00 27,000.00 669.00 26,760.00 650.00 26,000.000920 HIGH EFFICACY LUMINAIRE LED

617333000 2.00 EACH 2,000.00 4,000.00 3,807.00 7,614.00 3,500.00 7,000.000930 SERV ASSEMBLY-MODIFY

617333120 2.00 EACH 2,500.00 5,000.00 3,345.00 6,690.00 3,250.00 6,500.000940 SERV ASSEMB-20 AMP

617483110 2.00 EACH 750.00 1,500.00 438.50 877.00 450.00 900.000950 SIG-TRAF 1 COL-1 WAY 12

617503130 12.00 EACH 1,000.00 12,000.00 963.00 11,556.00 1,000.00 12,000.000960 SIG-TRAF 3 COL-1 WAY 12-12-12

617553020 8.00 EACH 900.00 7,200.00 819.00 6,552.00 800.00 6,400.000970 SIG-PEDESTRIAN TYPE 2

617573070 3.00 EACH 9,500.00 28,500.00 15,570.00 46,710.00 15,500.00 46,500.000980 RECTANGULAR RAPID FLASHING BEACON

617583000 1.00 EACH 6,800.00 6,800.00 9,805.00 9,805.00 10,000.00 10,000.000990 SCHOOL CROSSING BEACON

617605081 1.00 EACH 1,140.00 1,140.00 1,598.00 1,598.00 1,550.00 1,550.001000 CONTLR/TRAF-ACTUAT TYPE 8-A

617673080 7.00 EACH 600.00 4,200.00 502.00 3,514.00 500.00 3,500.001010 SIG STANDARD TYPE 1-80
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0001 GRADING, GRAVEL, PMS OVERLAY,ROUNDABOUTS, CURB & GUTTERSECTION:

617673100 4.00 EACH 650.00 2,600.00 623.00 2,492.00 600.00 2,400.001020 SIG STANDARD TYPE 1-100

617673200 11.00 EACH 1,150.00 12,650.00 957.50 10,532.50 950.00 10,450.001030 SIG STANDARD TYPE 1-200

617763500 4.00 EACH 9,000.00 36,000.00 10,150.00 40,600.00 11,000.00 44,000.001040 DETECTOR-RADAR/PRESENCE

617764010 1.00 EACH 7,000.00 7,000.00 6,690.00 6,690.00 7,500.00 7,500.001050 REMOTE CAMERA SYSTEM

617781000 (1) LS 7,500.00 7,500.00 2,595.00 2,595.00 3,000.00 3,000.001060 REMOVE AND SALVAGE MISC ELECTRICAL

617903255 16.00 EACH 1,040.00 16,640.00 865.00 13,840.00 900.00 14,400.001070 PUSH BUTTON-PEDESTRIAN-TACTILE

618030005 700,000.00 UNIT 0.75 525,000.00 0.87 609,000.00 0.80 560,000.001080 TRAFFIC CONTROL DEVICES CB

619010058 30.00 SQFT 30.00 900.00 32.25 967.50 32.00 960.001090 SIGNS-ALUM SHEET INCR IV

619010086 310.60 SQFT 26.00 8,075.60 28.00 8,696.80 30.00 9,318.001100 SIGNS-ALUM REFL SHEET IV

619010090 998.40 SQFT 24.00 23,961.60 30.50 30,451.20 30.00 29,952.001110 SIGNS-ALUM REFL SHEET XI

619010200 1.00 EACH 200.00 200.00 398.00 398.00 400.00 400.001120 RESET SIGNS

619010230 118.00 EACH 40.00 4,720.00 64.50 7,611.00 65.00 7,670.001130 REMOVE SIGN

619010240 2.00 EACH 275.00 550.00 432.50 865.00 430.00 860.001140 REMOVE SIGN-GUIDE

619010310 40.00 LB 6.00 240.00 7.42 296.80 7.50 300.001150 POSTS-STEEL U SIGN

619010320 194.00 LB 7.00 1,358.00 8.05 1,561.70 8.00 1,552.001160 POSTS-STEEL STRUCTURAL SIGN
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0001 GRADING, GRAVEL, PMS OVERLAY,ROUNDABOUTS, CURB & GUTTERSECTION:

619010340 7,295.00 LB 7.75 56,536.25 9.50 69,302.50 9.50 69,302.501170 POSTS-TUBULAR STEEL-SQ-PERF

619010480 82.00 LNFT 14.00 1,148.00 13.75 1,127.50 13.50 1,107.001180 POLES-TREATED WOOD 4 IN

619010490 16.00 LNFT 16.00 256.00 16.25 260.00 16.00 256.001190 POLES-TREATED WOOD 5 IN

619010640 16.00 LNFT 200.00 3,200.00 109.50 1,752.00 150.00 2,400.001200 BARRICADES-TYPE B(3)

619010722 2.00 EACH 1,200.00 2,400.00 1,442.00 2,884.00 1,500.00 3,000.001210 FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)

619010770 11.00 EACH 600.00 6,600.00 750.00 8,250.00 750.00 8,250.001220 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

619011179 27.00 EACH 100.00 2,700.00 109.50 2,956.50 110.00 2,970.001230 DELINEATOR-FLEX SURF MTD WH

619011180 51.00 EACH 110.00 5,610.00 109.50 5,584.50 110.00 5,610.001240 DELINEATOR-FLEX SURF MTD YLW

620010301 203.00 GAL 240.00 48,720.00 230.50 46,791.50 230.00 46,690.001250 CURB MARKING-YELLOW EPOXY

620011105 3.00 GAL 250.00 750.00 409.50 1,228.50 300.00 900.001252 WORDS AND SYMBOLS-WHITE PAINT

620011110 1.00 GAL 250.00 250.00 409.50 409.50 300.00 300.001258 WORDS AND SYMBOLS-YELLOW PAINT

620011260 43.00 GAL 360.00 15,480.00 403.50 17,350.50 400.00 17,200.001260 WORDS AND SYMBOLS-WHITE EPOXY

620011265 17.00 GAL 350.00 5,950.00 403.50 6,859.50 400.00 6,800.001270 WORDS AND SYMBOLS-YELLOW EPOXY

620011325 1,675.00 LNFT 4.00 6,700.00 5.50 9,212.50 5.00 8,375.001280 STRIPING-4 IN WHITE-HIGH PERF TAPE

620011330 1,788.00 LNFT 6.00 10,728.00 5.50 9,834.00 5.00 8,940.001290 STRIPING-4 IN YELLOW-HIGH PERF TAPE
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0001 GRADING, GRAVEL, PMS OVERLAY,ROUNDABOUTS, CURB & GUTTERSECTION:

620011335 1,354.00 LNFT 6.00 8,124.00 7.80 10,561.20 8.00 10,832.001300 STRIPING-6 IN WHITE-HIGH PERF TAPE

620011340 1,322.00 LNFT 6.00 7,932.00 7.80 10,311.60 8.00 10,576.001310 STRIPING-6 IN YELLOW-HIGH PERF TAPE

620011345 540.00 LNFT 8.00 4,320.00 10.00 5,400.00 10.00 5,400.001320 STRIPING-8 IN WHITE-HIGH PERF TAPE

620011350 131.00 LNFT 10.00 1,310.00 17.25 2,259.75 16.00 2,096.001330 STRIPING-12 IN WHITE-HIGH PERF TAPE

620011355 123.00 SQFT 15.00 1,845.00 20.25 2,490.75 20.00 2,460.001340 WORDS & SYMBOLS-WHITE-HIGH PERF TAPE

620011360 96.00 SQFT 15.00 1,440.00 20.25 1,944.00 20.00 1,920.001350 WORDS & SYMBOLS-YELLOW-HIGH PERF TAPE

620012950 3.40 MILE 500.00 1,700.00 1,154.00 3,923.60 1,200.00 4,080.001360 TEMPORARY STRIPING

620013000 16.00 GAL 90.00 1,440.00 205.00 3,280.00 150.00 2,400.001365 STRIPING-WHITE PAINT

620013960 103.00 GAL 80.00 8,240.00 115.50 11,896.50 120.00 12,360.001370 STRIPING-WHITE EPOXY

620013970 6,810.00 LNFT 4.00 27,240.00 8.56 58,293.60 9.00 61,290.001380 STRIPE GROOVING

620013975 219.00 SQFT 15.00 3,285.00 20.25 4,434.75 20.00 4,380.001390 STRIPE GROOVING

620014000 13.00 GAL 75.00 975.00 205.00 2,665.00 150.00 1,950.001395 STRIPING-YELLOW PAINT

620014960 92.00 GAL 85.00 7,820.00 115.50 10,626.00 120.00 11,040.001400 STRIPING-YELLOW EPOXY

622011043 2,623.00 SQYD 2.50 6,557.50 2.05 5,377.15 3.00 7,869.001410 PERM EROSION CONTROL-HIGH SURV

622011084 11,912.00 SQYD 1.80 21,441.60 1.75 20,846.00 2.00 23,824.001420 GEOTEXTILE STABILIZATION
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0001 GRADING, GRAVEL, PMS OVERLAY,ROUNDABOUTS, CURB & GUTTERSECTION:

622011175 2,484.00 LNFT 6.00 14,904.00 7.15 17,760.60 50.00 124,200.001430 EDGE DRAIN

$14,669,898.50$11,135,834.00 $14,209,536.72Section Totals

( ) indicates item is bid as Lump Sum

$14,209,536.72$11,135,834.00 $14,669,898.50

$11,135,834.00

Contract Item Totals

$14,209,536.72 14,669,898.50Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $9,738,220.45 133.79% 100.00%

1 6241 MK WEEDEN CONSTRUCTION, INC. $7,278,538.09 100.00% 74.74%

2 2096 SK CONSTRUCTION, INC. $7,565,099.25 103.94% 77.68%

3 2061 WICKENS CONSTRUCTION, INC. $7,956,641.05 109.32% 81.71%

4 3744 M.A. DEATLEY CONSTRUCTION, INC. $8,388,539.96 115.25% 86.14%

5 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$9,613,553.46 132.08% 98.72%

Vendor Ranking

Contract ID:

TWO DOT - WEST

BillingsLetting Date:

Contract Description:

District(s): 190 WORKING DAYS

04119

January 24, 2019 9:00
A.M.

(4889026000) STPP 14-3(26)83
TWO DOT - WEST

Wheatland203 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

02/05/2019 10:10:39
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) MK WEEDEN
CONSTRUCTION,

INC.

(2) SK
CONSTRUCTION,

INC.

Line
Number

0001 GRADING, GRAVEL, PMS OVERLAY, DRAINAGESECTION:

103000000 1,000.00 HOUR 20.00 20,000.00 1.15 1,150.00 20.00 20,000.000010 TRAINING PROGRAM

103500005 (1) LS 2,500.00 2,500.00 1,150.00 1,150.00 1,000.00 1,000.000020 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000030 MISCELLANEOUS WORK

105070000 (1) LS 27,000.00 27,000.00 69,000.00 69,000.00 70,000.00 70,000.000045 CONTRACTOR SURVEY AND LAYOUT

107000060 2,500.00 UNIT 1.00 2,500.00 1.00 2,500.00 1.00 2,500.000050 NOXIOUS WEED CONTROL

108000000 (1) LS 5,000.00 5,000.00 5,750.00 5,750.00 1,000.00 1,000.000060 CRITICAL PATH SCHEDULE

109200005 (1) LS 1,050,000.00 1,050,000.00 739,000.00 739,000.00 600,000.00 600,000.000070 MOBILIZATION

202020041 (1) LS 25,000.00 25,000.00 12,075.00 12,075.00 6,500.00 6,500.000080 REMOVE STRUCTURE

203020100 137,526.00 CUYD 6.00 825,156.00 3.37 463,462.62 4.00 550,104.000090 EXCAVATION-UNCLASSIFIED

203020175 13,465.00 CUYD 12.50 168,312.50 3.61 48,608.65 11.50 154,847.500100 EXCAVATION-UNCLASS CHANNEL

203020200 170,855.00 CUYD 6.00 1,025,130.00 2.82 481,811.10 4.00 683,420.000110 EXCAVATION-UNCLASS BORROW
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0001 GRADING, GRAVEL, PMS OVERLAY, DRAINAGESECTION:

203020310 29,320.00 CUYD 12.50 366,500.00 12.37 362,688.40 14.10 413,412.000120 SPECIAL BORROW-NEAT LINE

203080100 26,013.00 CUYD 5.00 130,065.00 3.45 89,744.85 3.50 91,045.500130 TOPSOIL-SALVAGING AND PLACING

203080112 763.00 CUYD 30.00 22,890.00 16.10 12,284.30 25.00 19,075.000140 WETLAND SOIL-SALVAGE AND PLACE

208010150 (1) LS 50,000.00 50,000.00 51,750.00 51,750.00 37,000.00 37,000.000150 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000160 TEMPORARY EROSION CONTROL

208010486 26.00 CUYD 50.00 1,300.00 80.50 2,093.00 40.00 1,040.000170 STREAMBED MATERIAL

210020170 140.00 MILE 25.00 3,500.00 20.00 2,800.00 18.00 2,520.000180 TEST TRAILER-TRANSPORT,SETUP

301020268 15,000.00 CUYD 20.00 300,000.00 12.60 189,000.00 1.00 15,000.000190 TRAFFIC GRAVEL

301020340 14,173.00 CUYD 28.00 396,844.00 20.13 285,302.49 26.00 368,498.000200 CRUSHED AGGREGATE COURSE

301020450 575.00 CUYD 40.00 23,000.00 24.00 13,800.00 22.00 12,650.000210 SPECIAL BACKFILL

301020465 4,180.00 CUYD 110.00 459,800.00 26.83 112,149.40 35.00 146,300.000220 LOW PERMEABILITY BACKFILL

301020625 35,101.00 SQYD 0.60 21,060.60 0.47 16,497.47 0.30 10,530.300230 AGGREGATE TREATMENT

304010002 79,981.00 SQYD 0.55 43,989.55 0.26 20,795.06 0.10 7,998.100240 BLOTTER MATERIAL

304010005 21,974.00 CUYD 45.00 988,830.00 34.50 758,103.00 40.00 878,960.000250 BASE-CEMENT TREATED

401020045 22,346.00 TON 30.00 670,380.00 31.27 698,759.42 35.75 798,869.500260 PLANT MIX SURF GR S-3/4 IN
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0001 GRADING, GRAVEL, PMS OVERLAY, DRAINAGESECTION:

401020300 313.00 TON 190.00 59,470.00 181.61 56,843.93 185.00 57,905.000270 HYDRATED LIME

402020092 1,185.20 TON 625.00 740,750.00 507.35 601,311.22 496.00 587,859.200280 ASPHALT CEMENT PG 64-28

402020315 11,295.00 GAL 2.50 28,237.50 1.00 11,295.00 2.20 24,849.000290 EMULSIFIED ASPHALT-TACK COAT

402020360 69.10 TON 625.00 43,187.50 608.00 42,012.80 545.00 37,659.500300 EMULSIFIED ASPHALT CRS-2

402020368 178.80 TON 625.00 111,750.00 603.48 107,902.22 585.00 104,598.000310 EMULSIFIED ASPHALT CRS-2P

409000000 5.20 CRMI 750.00 3,900.00 250.00 1,300.00 350.00 1,820.000320 FINAL SWEEP AND BROOM

409000010 99,503.00 SQYD 0.60 59,701.80 0.50 49,751.50 0.35 34,826.050330 COVER-TYPE 1

411011130 5.10 MILE 1,200.00 6,120.00 1,050.00 5,355.00 1,100.00 5,610.000340 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 10.30 MILE 900.00 9,270.00 650.00 6,695.00 650.00 6,695.000350 RUMBLE STRIPS

551020030 71.80 CUYD 1,700.00 122,060.00 1,725.00 123,855.00 3,000.00 215,400.000360 CONCRETE-CLASS GENERAL

603000050 867.00 CUYD 46.00 39,882.00 42.44 36,795.48 30.00 26,010.000370 GRANULAR BEDDING MATERIAL

603000060 936.00 CUYD 32.00 29,952.00 18.42 17,241.12 30.00 28,080.000380 FOUNDATION MATERIAL

603010040 952.00 LNFT 46.00 43,792.00 52.90 50,360.80 55.00 52,360.000390 DRAINAGE PIPE 18 IN

603010048 804.00 LNFT 74.00 59,496.00 77.05 61,948.20 80.00 64,320.000400 DRAINAGE PIPE 24 IN

603010066 426.00 LNFT 116.00 49,416.00 103.50 44,091.00 102.00 43,452.000410 DRAINAGE PIPE 36 IN
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0001 GRADING, GRAVEL, PMS OVERLAY, DRAINAGESECTION:

603010068 114.00 LNFT 130.00 14,820.00 143.75 16,387.50 157.00 17,898.000420 DRAINAGE PIPE 48 IN

603010072 116.00 LNFT 150.00 17,400.00 167.90 19,476.40 168.00 19,488.000430 DRAINAGE PIPE 54 IN

603010179 86.00 LNFT 200.00 17,200.00 209.30 17,999.80 295.00 25,370.000440 DRAINAGE PIPE ARCH 57 IN

603010714 98.00 LNFT 250.00 24,500.00 384.10 37,641.80 420.00 41,160.000450 CSP 96 IN

603010722 108.00 LNFT 400.00 43,200.00 495.65 53,530.20 510.00 55,080.000460 CSP 108 IN

603011900 172.00 LNFT 1,250.00 215,000.00 1,535.25 264,063.00 1,350.00 232,200.000470 SSPP 216 IN

603012530 468.00 LNFT 100.00 46,800.00 90.42 42,316.56 90.00 42,120.000480 RCP 18 IN

603012555 70.00 LNFT 125.00 8,750.00 103.50 7,245.00 100.00 7,000.000490 RCP 24 IN

603013411 170.00 LNFT 125.00 21,250.00 136.85 23,264.50 95.00 16,150.000500 PIPE-SW-POLYETHYLENE 18 IN

603424070 78.00 LNFT 900.00 70,200.00 1,444.40 112,663.20 1,300.00 101,400.000510 REIN CONC BOX 9 X 5

603587020 1,409.70 LNFT 20.00 28,194.00 8.05 11,348.09 18.50 26,079.450520 REMOVE PIPE CULVERT

607100152 27,913.00 LNFT 4.00 111,652.00 3.60 100,486.80 3.75 104,673.750530 FARM FENCE-TYPE F3M-32 IN WW

607100360 157.00 EACH 125.00 19,625.00 110.00 17,270.00 112.00 17,584.000540 FARM FENCE-PANEL/SINGLE FW

607100380 10.00 EACH 175.00 1,750.00 135.00 1,350.00 137.00 1,370.000550 FARM FENCE-PANEL/DOUBLE FW

607100430 200.00 LNFT 8.00 1,600.00 5.50 1,100.00 6.00 1,200.000560 FARM GATE-WIRE-TYPE G-2
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0001 GRADING, GRAVEL, PMS OVERLAY, DRAINAGESECTION:

607100440 172.00 LNFT 20.00 3,440.00 17.50 3,010.00 17.50 3,010.000570 FARM GATE-METAL-TYPE G-3

607100551 3,472.00 LNFT 2.00 6,944.00 1.25 4,340.00 1.25 4,340.000580 FENCE-TEMPORARY

607100720 12.00 EACH 40.00 480.00 20.00 240.00 21.00 252.000590 DEADMAN

607150015 8,586.00 LNFT 7.00 60,102.00 0.45 3,863.70 0.45 3,863.700600 REMOVE FENCE

610100101 30.10 ACRE 400.00 12,040.00 485.00 14,598.50 420.00 12,642.000610 SEEDING AREA NO 1

610100102 1.00 ACRE 550.00 550.00 20,160.00 20,160.00 17,000.00 17,000.000620 SEEDING AREA NO 2

610100103 19.40 ACRE 275.00 5,335.00 320.00 6,208.00 350.00 6,790.000630 SEEDING AREA NO 3

610100326 30.10 ACRE 92.00 2,769.20 95.00 2,859.50 70.00 2,107.000640 FERTILIZING AREA NO 1

610100490 320.00 SQYD 8.50 2,720.00 8.00 2,560.00 6.00 1,920.000650 TURF REINF MAT-NATURAL FIBER

610100555 49.50 ACRE 90.00 4,455.00 80.00 3,960.00 80.00 3,960.000660 CONDITION SEEDBED SURFACE

610100566 4,361.00 SQYD 4.00 17,444.00 4.00 17,444.00 3.50 15,263.500670 EROSION CONTROL BLANKET-SHORT-TERM

613100030 21.60 CUYD 150.00 3,240.00 230.00 4,968.00 112.00 2,419.200680 RIPRAP-CLASS 1 RANDOM

615010034 8.00 EACH 1,000.00 8,000.00 575.00 4,600.00 1,300.00 10,400.000690 REMOVE IRRIGATION STRUCTURE

615010035 (1) LS 15,000.00 15,000.00 33,925.00 33,925.00 20,000.00 20,000.000700 INLET STRUCTURE

615010062 (1) LS 11,000.00 11,000.00 7,475.00 7,475.00 20,000.00 20,000.000710 IRRIGATION STRUCTURE
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0001 GRADING, GRAVEL, PMS OVERLAY, DRAINAGESECTION:

618030005 900,000.00 UNIT 0.80 720,000.00 0.66 594,000.00 0.40 360,000.000720 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 750.00 1,500.00 920.00 1,840.00 700.00 1,400.000730 MOTORCYCLE ADVISORY SIGN

619010058 84.00 SQFT 26.00 2,184.00 22.30 1,873.20 22.50 1,890.000740 SIGNS-ALUM SHEET INCR IV

619010086 22.80 SQFT 28.00 638.40 34.95 796.86 36.00 820.800750 SIGNS-ALUM REFL SHEET IV

619010090 71.80 SQFT 28.00 2,010.40 26.75 1,920.65 25.00 1,795.000760 SIGNS-ALUM REFL SHEET XI

619010210 1.00 EACH 750.00 750.00 475.00 475.00 475.00 475.000770 RESET SIGNS-GUIDE

619010230 40.00 EACH 50.00 2,000.00 75.00 3,000.00 75.00 3,000.000780 REMOVE SIGN

619010240 2.00 EACH 275.00 550.00 320.00 640.00 320.00 640.000790 REMOVE SIGN-GUIDE

619010310 174.00 LB 5.00 870.00 6.75 1,174.50 7.00 1,218.000800 POSTS-STEEL U SIGN

619010320 948.00 LB 6.00 5,688.00 3.95 3,744.60 4.00 3,792.000810 POSTS-STEEL STRUCTURAL SIGN

619010480 150.00 LNFT 12.00 1,800.00 12.05 1,807.50 12.20 1,830.000820 POLES-TREATED WOOD 4 IN

619010490 18.00 LNFT 14.00 252.00 12.05 216.90 12.20 219.600830 POLES-TREATED WOOD 5 IN

619010724 2.00 EACH 1,200.00 2,400.00 1,210.00 2,420.00 1,250.00 2,500.000840 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619010730 2.00 EACH 1,400.00 2,800.00 1,740.00 3,480.00 1,750.00 3,500.000850 FRANG SIGN POST BKWY-W8 X 18 (W200 X 27)

619011010 170.00 EACH 24.00 4,080.00 26.20 4,454.00 26.50 4,505.000860 DELINEATOR DES A
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0001 GRADING, GRAVEL, PMS OVERLAY, DRAINAGESECTION:

619011040 4.00 EACH 28.00 112.00 30.75 123.00 31.00 124.000870 DELINEATOR DES D

620011105 2.00 GAL 325.00 650.00 250.00 500.00 250.00 500.000880 WORDS AND SYMBOLS-WHITE PAINT

620011260 1.00 GAL 325.00 325.00 350.00 350.00 350.00 350.000890 WORDS AND SYMBOLS-WHITE EPOXY

620012950 5.20 MILE 625.00 3,250.00 450.00 2,340.00 450.00 2,340.000900 TEMPORARY STRIPING

620013000 372.00 GAL 35.00 13,020.00 32.00 11,904.00 32.00 11,904.000910 STRIPING-WHITE PAINT

620013960 248.00 GAL 70.00 17,360.00 65.00 16,120.00 65.00 16,120.000920 STRIPING-WHITE EPOXY

620014000 180.00 GAL 35.00 6,300.00 32.00 5,760.00 32.00 5,760.000930 STRIPING-YELLOW PAINT

620014960 120.00 GAL 70.00 8,400.00 65.00 7,800.00 65.00 7,800.000940 STRIPING-YELLOW EPOXY

622011043 37.00 SQYD 6.00 222.00 11.50 425.50 10.00 370.000950 PERM EROSION CONTROL-HIGH SURV

622011084 29,678.00 SQYD 2.00 59,356.00 1.60 47,484.80 2.20 65,291.600960 GEOTEXTILE STABILIZATION

$7,565,099.25$9,738,220.45 $7,278,538.09Section Totals
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( ) indicates item is bid as Lump Sum

$7,278,538.09$9,738,220.45 $7,565,099.25

$9,738,220.45

Contract Item Totals

$7,278,538.09 7,565,099.25Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) WICKENS
CONSTRUCTION,

INC.

(4) M.A. DEATLEY
CONSTRUCTION,

INC.

(5) SCHELLINGER
CONSTRUCTION

CO., INC.

Line
Number

0001 GRADING, GRAVEL, PMS OVERLAY, DRAINAGESECTION:

103000000 1,000.00 HOUR 10.00 10,000.00 1.00 1,000.00 5.00 5,000.000010 TRAINING PROGRAM

103500005 (1) LS 1,000.00 1,000.00 750.00 750.00 500.00 500.000020 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000030 MISCELLANEOUS WORK

105070000 (1) LS 40,000.00 40,000.00 75,000.00 75,000.00 65,000.00 65,000.000045 CONTRACTOR SURVEY AND LAYOUT

107000060 2,500.00 UNIT 1.00 2,500.00 1.00 2,500.00 1.00 2,500.000050 NOXIOUS WEED CONTROL

108000000 (1) LS 2,500.00 2,500.00 2,500.00 2,500.00 3,000.00 3,000.000060 CRITICAL PATH SCHEDULE

109200005 (1) LS 827,100.00 827,100.00 988,800.00 988,800.00 1,100,000.00 1,100,000.000070 MOBILIZATION

202020041 (1) LS 25,000.00 25,000.00 8,250.00 8,250.00 20,000.00 20,000.000080 REMOVE STRUCTURE

203020100 137,526.00 CUYD 4.14 569,357.64 5.25 722,011.50 7.85 1,079,579.100090 EXCAVATION-UNCLASSIFIED

203020175 13,465.00 CUYD 8.28 111,490.20 4.85 65,305.25 13.00 175,045.000100 EXCAVATION-UNCLASS CHANNEL

203020200 170,855.00 CUYD 4.14 707,339.70 4.00 683,420.00 4.25 726,133.750110 EXCAVATION-UNCLASS BORROW
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0001 GRADING, GRAVEL, PMS OVERLAY, DRAINAGESECTION:

203020310 29,320.00 CUYD 15.55 455,926.00 12.50 366,500.00 15.50 454,460.000120 SPECIAL BORROW-NEAT LINE

203080100 26,013.00 CUYD 3.72 96,768.36 4.40 114,457.20 7.50 195,097.500130 TOPSOIL-SALVAGING AND PLACING

203080112 763.00 CUYD 11.16 8,515.08 22.50 17,167.50 12.00 9,156.000140 WETLAND SOIL-SALVAGE AND PLACE

208010150 (1) LS 75,000.00 75,000.00 60,000.00 60,000.00 100,000.00 100,000.000150 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000160 TEMPORARY EROSION CONTROL

208010486 26.00 CUYD 45.00 1,170.00 20.00 520.00 100.00 2,600.000170 STREAMBED MATERIAL

210020170 140.00 MILE 65.00 9,100.00 30.00 4,200.00 13.00 1,820.000180 TEST TRAILER-TRANSPORT,SETUP

301020268 15,000.00 CUYD 7.00 105,000.00 13.50 202,500.00 18.00 270,000.000190 TRAFFIC GRAVEL

301020340 14,173.00 CUYD 16.98 240,657.54 20.00 283,460.00 23.50 333,065.500200 CRUSHED AGGREGATE COURSE

301020450 575.00 CUYD 30.22 17,376.50 41.50 23,862.50 100.00 57,500.000210 SPECIAL BACKFILL

301020465 4,180.00 CUYD 34.00 142,120.00 33.50 140,030.00 32.00 133,760.000220 LOW PERMEABILITY BACKFILL

301020625 35,101.00 SQYD 0.40 14,040.40 0.35 12,285.35 0.60 21,060.600230 AGGREGATE TREATMENT

304010002 79,981.00 SQYD 0.40 31,992.40 0.35 27,993.35 0.30 23,994.300240 BLOTTER MATERIAL

304010005 21,974.00 CUYD 37.67 827,760.58 40.50 889,947.00 45.00 988,830.000250 BASE-CEMENT TREATED

401020045 22,346.00 TON 32.08 716,859.68 33.75 754,177.50 28.00 625,688.000260 PLANT MIX SURF GR S-3/4 IN
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0001 GRADING, GRAVEL, PMS OVERLAY, DRAINAGESECTION:

401020300 313.00 TON 185.00 57,905.00 225.00 70,425.00 180.00 56,340.000270 HYDRATED LIME

402020092 1,185.20 TON 510.00 604,452.00 510.00 604,452.00 520.00 616,304.000280 ASPHALT CEMENT PG 64-28

402020315 11,295.00 GAL 3.00 33,885.00 3.25 36,708.75 1.50 16,942.500290 EMULSIFIED ASPHALT-TACK COAT

402020360 69.10 TON 540.00 37,314.00 675.00 46,642.50 640.00 44,224.000300 EMULSIFIED ASPHALT CRS-2

402020368 178.80 TON 595.00 106,386.00 600.00 107,280.00 605.00 108,174.000310 EMULSIFIED ASPHALT CRS-2P

409000000 5.20 CRMI 500.00 2,600.00 600.00 3,120.00 500.00 2,600.000320 FINAL SWEEP AND BROOM

409000010 99,503.00 SQYD 0.40 39,801.20 0.55 54,726.65 0.50 49,751.500330 COVER-TYPE 1

411011130 5.10 MILE 1,000.00 5,100.00 1,050.00 5,355.00 1,500.00 7,650.000340 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 10.30 MILE 900.00 9,270.00 650.00 6,695.00 1,325.00 13,647.500350 RUMBLE STRIPS

551020030 71.80 CUYD 1,730.00 124,214.00 1,650.00 118,470.00 2,400.00 172,320.000360 CONCRETE-CLASS GENERAL

603000050 867.00 CUYD 40.00 34,680.00 40.00 34,680.00 115.00 99,705.000370 GRANULAR BEDDING MATERIAL

603000060 936.00 CUYD 40.00 37,440.00 21.50 20,124.00 60.00 56,160.000380 FOUNDATION MATERIAL

603010040 952.00 LNFT 59.53 56,672.56 70.00 66,640.00 63.00 59,976.000390 DRAINAGE PIPE 18 IN

603010048 804.00 LNFT 92.39 74,281.56 100.00 80,400.00 84.00 67,536.000400 DRAINAGE PIPE 24 IN

603010066 426.00 LNFT 130.59 55,631.34 127.50 54,315.00 110.00 46,860.000410 DRAINAGE PIPE 36 IN
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0001 GRADING, GRAVEL, PMS OVERLAY, DRAINAGESECTION:

603010068 114.00 LNFT 192.62 21,958.68 205.00 23,370.00 129.00 14,706.000420 DRAINAGE PIPE 48 IN

603010072 116.00 LNFT 217.93 25,279.88 217.50 25,230.00 174.00 20,184.000430 DRAINAGE PIPE 54 IN

603010179 86.00 LNFT 287.00 24,682.00 245.00 21,070.00 187.00 16,082.000440 DRAINAGE PIPE ARCH 57 IN

603010714 98.00 LNFT 427.34 41,879.32 420.00 41,160.00 640.00 62,720.000450 CSP 96 IN

603010722 108.00 LNFT 537.43 58,042.44 550.00 59,400.00 775.00 83,700.000460 CSP 108 IN

603011900 172.00 LNFT 1,433.06 246,486.32 1,525.00 262,300.00 2,370.00 407,640.000470 SSPP 216 IN

603012530 468.00 LNFT 109.60 51,292.80 125.00 58,500.00 108.00 50,544.000480 RCP 18 IN

603012555 70.00 LNFT 115.48 8,083.60 125.00 8,750.00 110.00 7,700.000490 RCP 24 IN

603013411 170.00 LNFT 119.14 20,253.80 160.00 27,200.00 160.00 27,200.000500 PIPE-SW-POLYETHYLENE 18 IN

603424070 78.00 LNFT 1,326.64 103,477.92 1,550.00 120,900.00 1,718.00 134,004.000510 REIN CONC BOX 9 X 5

603587020 1,409.70 LNFT 15.00 21,145.50 16.50 23,260.05 25.00 35,242.500520 REMOVE PIPE CULVERT

607100152 27,913.00 LNFT 3.60 100,486.80 3.60 100,486.80 3.60 100,486.800530 FARM FENCE-TYPE F3M-32 IN WW

607100360 157.00 EACH 110.00 17,270.00 110.00 17,270.00 120.00 18,840.000540 FARM FENCE-PANEL/SINGLE FW

607100380 10.00 EACH 135.00 1,350.00 135.00 1,350.00 175.00 1,750.000550 FARM FENCE-PANEL/DOUBLE FW

607100430 200.00 LNFT 5.50 1,100.00 5.50 1,100.00 9.00 1,800.000560 FARM GATE-WIRE-TYPE G-2
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0001 GRADING, GRAVEL, PMS OVERLAY, DRAINAGESECTION:

607100440 172.00 LNFT 17.50 3,010.00 17.50 3,010.00 25.00 4,300.000570 FARM GATE-METAL-TYPE G-3

607100551 3,472.00 LNFT 1.25 4,340.00 1.25 4,340.00 1.55 5,381.600580 FENCE-TEMPORARY

607100720 12.00 EACH 20.00 240.00 20.00 240.00 44.00 528.000590 DEADMAN

607150015 8,586.00 LNFT 0.45 3,863.70 0.45 3,863.70 0.45 3,863.700600 REMOVE FENCE

610100101 30.10 ACRE 410.00 12,341.00 300.00 9,030.00 495.00 14,899.500610 SEEDING AREA NO 1

610100102 1.00 ACRE 16,730.00 16,730.00 19,500.00 19,500.00 12,250.00 12,250.000620 SEEDING AREA NO 2

610100103 19.40 ACRE 340.00 6,596.00 245.00 4,753.00 355.00 6,887.000630 SEEDING AREA NO 3

610100326 30.10 ACRE 65.00 1,956.50 95.00 2,859.50 75.00 2,257.500640 FERTILIZING AREA NO 1

610100490 320.00 SQYD 5.90 1,888.00 6.50 2,080.00 8.00 2,560.000650 TURF REINF MAT-NATURAL FIBER

610100555 49.50 ACRE 75.00 3,712.50 75.00 3,712.50 75.00 3,712.500660 CONDITION SEEDBED SURFACE

610100566 4,361.00 SQYD 3.25 14,173.25 5.00 21,805.00 3.00 13,083.000670 EROSION CONTROL BLANKET-SHORT-TERM

613100030 21.60 CUYD 125.00 2,700.00 110.00 2,376.00 250.00 5,400.000680 RIPRAP-CLASS 1 RANDOM

615010034 8.00 EACH 2,000.00 16,000.00 1,550.00 12,400.00 1,850.00 14,800.000690 REMOVE IRRIGATION STRUCTURE

615010035 (1) LS 9,356.00 9,356.00 32,500.00 32,500.00 18,000.00 18,000.000700 INLET STRUCTURE

615010062 (1) LS 6,850.00 6,850.00 13,500.00 13,500.00 6,500.00 6,500.000710 IRRIGATION STRUCTURE
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0001 GRADING, GRAVEL, PMS OVERLAY, DRAINAGESECTION:

618030005 900,000.00 UNIT 0.69 621,000.00 0.60 540,000.00 0.60 540,000.000720 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 750.00 1,500.00 700.00 1,400.00 700.00 1,400.000730 MOTORCYCLE ADVISORY SIGN

619010058 84.00 SQFT 25.00 2,100.00 22.30 1,873.20 22.30 1,873.200740 SIGNS-ALUM SHEET INCR IV

619010086 22.80 SQFT 24.00 547.20 34.95 796.86 34.95 796.860750 SIGNS-ALUM REFL SHEET IV

619010090 71.80 SQFT 27.00 1,938.60 27.00 1,938.60 26.75 1,920.650760 SIGNS-ALUM REFL SHEET XI

619010210 1.00 EACH 1,000.00 1,000.00 475.00 475.00 475.00 475.000770 RESET SIGNS-GUIDE

619010230 40.00 EACH 55.00 2,200.00 75.00 3,000.00 75.00 3,000.000780 REMOVE SIGN

619010240 2.00 EACH 250.00 500.00 320.00 640.00 320.00 640.000790 REMOVE SIGN-GUIDE

619010310 174.00 LB 4.50 783.00 6.75 1,174.50 6.75 1,174.500800 POSTS-STEEL U SIGN

619010320 948.00 LB 6.00 5,688.00 3.95 3,744.60 3.95 3,744.600810 POSTS-STEEL STRUCTURAL SIGN

619010480 150.00 LNFT 12.00 1,800.00 12.05 1,807.50 12.05 1,807.500820 POLES-TREATED WOOD 4 IN

619010490 18.00 LNFT 14.00 252.00 12.05 216.90 12.05 216.900830 POLES-TREATED WOOD 5 IN

619010724 2.00 EACH 1,200.00 2,400.00 1,210.00 2,420.00 1,210.00 2,420.000840 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619010730 2.00 EACH 1,600.00 3,200.00 1,740.00 3,480.00 1,740.00 3,480.000850 FRANG SIGN POST BKWY-W8 X 18 (W200 X 27)

619011010 170.00 EACH 24.00 4,080.00 26.20 4,454.00 26.20 4,454.000860 DELINEATOR DES A
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0001 GRADING, GRAVEL, PMS OVERLAY, DRAINAGESECTION:

619011040 4.00 EACH 31.00 124.00 30.75 123.00 30.75 123.000870 DELINEATOR DES D

620011105 2.00 GAL 500.00 1,000.00 250.00 500.00 500.00 1,000.000880 WORDS AND SYMBOLS-WHITE PAINT

620011260 1.00 GAL 1,000.00 1,000.00 350.00 350.00 1,000.00 1,000.000890 WORDS AND SYMBOLS-WHITE EPOXY

620012950 5.20 MILE 450.00 2,340.00 450.00 2,340.00 450.00 2,340.000900 TEMPORARY STRIPING

620013000 372.00 GAL 23.00 8,556.00 32.00 11,904.00 23.00 8,556.000910 STRIPING-WHITE PAINT

620013960 248.00 GAL 61.00 15,128.00 65.00 16,120.00 61.00 15,128.000920 STRIPING-WHITE EPOXY

620014000 180.00 GAL 24.00 4,320.00 32.00 5,760.00 24.00 4,320.000930 STRIPING-YELLOW PAINT

620014960 120.00 GAL 62.00 7,440.00 65.00 7,800.00 62.00 7,440.000940 STRIPING-YELLOW EPOXY

622011043 37.00 SQYD 15.00 555.00 5.00 185.00 20.00 740.000950 PERM EROSION CONTROL-HIGH SURV

622011084 29,678.00 SQYD 1.75 51,936.50 1.40 41,549.20 1.55 46,000.900960 GEOTEXTILE STABILIZATION

$9,613,553.46$7,956,641.05 $8,388,539.96Section Totals
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( ) indicates item is bid as Lump Sum

$8,388,539.96$7,956,641.05 $9,613,553.46

$7,956,641.05

Contract Item Totals

$8,388,539.96 9,613,553.46Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $5,121,656.30 109.56% 100.00%

1 2094 PRINCE, INC. $4,674,616.52 100.00% 91.27%

2 2362 L.H.C., INCORPORATED $5,088,831.71 108.86% 99.36%

3 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$5,316,380.64 113.73% 103.80%

4 2087 NELCON, INC. $5,370,386.24 114.88% 104.86%

5 6297 CENTURY COMPANIES, INC. $5,449,023.17 116.57% 106.39%

6 2050 RIVERSIDE CONTRACTING, INC. - MSLA $5,731,359.20 122.61% 111.90%

Vendor Ranking

Contract ID:

GILDFORD - EAST

Great FallsLetting Date:

Contract Description:

District(s): 50 WORKING DAYS

05119

January 24, 2019 9:00
A.M.

(9393124000) NH 1-6(124)355
GILDFORD - EAST

Hill204 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) PRINCE, INC. (2) L.H.C.,
INCORPORATED

Line
Number

0001 PMS OVERLAY, SEAL & COVER, SIGNINGSECTION:

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.00 1.00 15,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 6,000.00 6,000.00 24,000.00 24,000.00 45,300.98 45,300.980020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 465,000.00 465,000.00 554,459.68 554,459.68 515,293.00 515,293.000030 MOBILIZATION

210020000 30.00 HOUR 160.00 4,800.00 125.00 3,750.00 231.58 6,947.400040 GRADER-MOTOR

210020170 39.00 MILE 30.00 1,170.00 40.00 1,560.00 76.57 2,986.230050 TEST TRAILER-TRANSPORT,SETUP

401020048 48,745.00 TON 34.00 1,657,330.00 30.59 1,491,109.55 37.53 1,829,399.850060 PLANT MIX SURF GR S-1/2 IN

401020300 682.00 TON 225.00 153,450.00 197.21 134,497.22 204.00 139,128.000070 HYDRATED LIME

402020092 2,826.80 TON 600.00 1,696,080.00 530.88 1,500,691.58 532.00 1,503,857.600080 ASPHALT CEMENT PG 64-28

402020315 35,606.00 GAL 2.50 89,015.00 1.00 35,606.00 1.79 63,734.740090 EMULSIFIED ASPHALT-TACK COAT

402020320 6,371.00 GAL 3.50 22,298.50 1.97 12,550.87 4.58 29,179.180100 EMULSIFIED ASPHALT-FOG SEAL

402020368 299.50 TON 550.00 164,725.00 628.75 188,310.63 580.00 173,710.000110 EMULSIFIED ASPHALT CRS-2P
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0001 PMS OVERLAY, SEAL & COVER, SIGNINGSECTION:

402020375 299.10 TON 600.00 179,460.00 658.75 197,032.13 659.00 197,106.900120 EMULSIFIED ASPHALT CHFRS-2P

409000000 13.20 CRMI 500.00 6,600.00 250.00 3,300.00 532.29 7,026.230130 FINAL SWEEP AND BROOM

409000010 332,990.00 SQYD 0.58 193,134.20 0.47 156,505.30 0.54 179,814.600140 COVER-TYPE 1

411010000 1,538.00 SQYD 8.00 12,304.00 13.14 20,209.32 8.29 12,750.020150 COLD MILLING

411011135 34.40 MILE 750.00 25,800.00 650.00 22,360.00 942.44 32,419.940160 RUMBLE STRIPS

618030005 300,000.00 UNIT 0.75 225,000.00 0.40 120,000.00 0.43 129,000.000170 TRAFFIC CONTROL DEVICES CB

619010058 154.60 SQFT 28.00 4,328.80 29.25 4,522.05 31.14 4,814.240180 SIGNS-ALUM SHEET INCR IV

619010086 355.50 SQFT 28.00 9,954.00 25.90 9,207.45 27.57 9,801.140190 SIGNS-ALUM REFL SHEET IV

619010090 329.10 SQFT 28.00 9,214.80 25.40 8,359.14 27.04 8,898.860200 SIGNS-ALUM REFL SHEET XI

619010230 93.00 EACH 40.00 3,720.00 50.00 4,650.00 53.23 4,950.390210 REMOVE SIGN

619010240 9.00 EACH 225.00 2,025.00 190.00 1,710.00 202.27 1,820.430220 REMOVE SIGN-GUIDE

619010310 453.00 LB 4.00 1,812.00 6.10 2,763.30 6.49 2,939.970230 POSTS-STEEL U SIGN

619010480 210.00 LNFT 12.00 2,520.00 12.30 2,583.00 13.09 2,748.900240 POLES-TREATED WOOD 4 IN

619011010 437.00 EACH 25.00 10,925.00 25.30 11,056.10 26.93 11,768.410250 DELINEATOR DES A

619011040 40.00 EACH 30.00 1,200.00 30.75 1,230.00 32.74 1,309.600260 DELINEATOR DES D
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Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:January 24, 2019

Contract Description:

05119

(9393124000) NH 1-6(124)355
GILDFORD - EAST

50 WORKING DAYS

Hill

Min: Max:

02/05/2019 10:10:39
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0001 PMS OVERLAY, SEAL & COVER, SIGNINGSECTION:

620011105 3.00 GAL 300.00 900.00 250.00 750.00 266.15 798.450270 WORDS AND SYMBOLS-WHITE PAINT

620011260 2.00 GAL 375.00 750.00 350.00 700.00 372.61 745.220280 WORDS AND SYMBOLS-WHITE EPOXY

620012950 35.20 MILE 500.00 17,600.00 500.00 17,600.00 532.29 18,736.610290 TEMPORARY STRIPING

620013000 1,269.00 GAL 25.00 31,725.00 29.90 37,943.10 31.83 40,392.270300 STRIPING-WHITE PAINT

620013960 846.00 GAL 70.00 59,220.00 59.90 50,675.40 63.77 53,949.420310 STRIPING-WHITE EPOXY

620014000 572.00 GAL 35.00 20,020.00 29.90 17,102.80 31.83 18,206.760320 STRIPING-YELLOW PAINT

620014960 381.00 GAL 75.00 28,575.00 59.90 22,821.90 63.77 24,296.370330 STRIPING-YELLOW EPOXY

$5,088,831.71$5,121,656.30 $4,674,616.52Section Totals

( ) indicates item is bid as Lump Sum

$4,674,616.52$5,121,656.30 $5,088,831.71

$5,121,656.30

Contract Item Totals

$4,674,616.52 5,088,831.71Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) SCHELLINGER
CONSTRUCTION

CO., INC.

(4) NELCON, INC. (5) CENTURY
COMPANIES, INC.

Line
Number

0001 PMS OVERLAY, SEAL & COVER, SIGNINGSECTION:

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.00 1.00 15,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 15,000.00 15,000.00 22,000.00 22,000.00 30,000.00 30,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 650,000.00 650,000.00 985,000.00 985,000.00 690,000.00 690,000.000030 MOBILIZATION

210020000 30.00 HOUR 150.00 4,500.00 220.00 6,600.00 155.00 4,650.000040 GRADER-MOTOR

210020170 39.00 MILE 45.00 1,755.00 45.00 1,755.00 10.00 390.000050 TEST TRAILER-TRANSPORT,SETUP

401020048 48,745.00 TON 40.00 1,949,800.00 43.00 2,096,035.00 38.00 1,852,310.000060 PLANT MIX SURF GR S-1/2 IN

401020300 682.00 TON 225.00 153,450.00 202.00 137,764.00 210.00 143,220.000070 HYDRATED LIME

402020092 2,826.80 TON 546.00 1,543,432.80 350.00 989,380.00 535.00 1,512,338.000080 ASPHALT CEMENT PG 64-28

402020315 35,606.00 GAL 1.50 53,409.00 3.00 106,818.00 2.75 97,916.500090 EMULSIFIED ASPHALT-TACK COAT

402020320 6,371.00 GAL 4.30 27,395.30 4.30 27,395.30 2.27 14,462.170100 EMULSIFIED ASPHALT-FOG SEAL

402020368 299.50 TON 580.00 173,710.00 580.00 173,710.00 580.00 173,710.000110 EMULSIFIED ASPHALT CRS-2P
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0001 PMS OVERLAY, SEAL & COVER, SIGNINGSECTION:

402020375 299.10 TON 660.00 197,406.00 700.00 209,370.00 655.00 195,910.500120 EMULSIFIED ASPHALT CHFRS-2P

409000000 13.20 CRMI 500.00 6,600.00 500.00 6,600.00 500.00 6,600.000130 FINAL SWEEP AND BROOM

409000010 332,990.00 SQYD 0.50 166,495.00 0.73 243,082.70 0.80 266,392.000140 COVER-TYPE 1

411010000 1,538.00 SQYD 7.85 12,073.30 9.00 13,842.00 6.00 9,228.000150 COLD MILLING

411011135 34.40 MILE 950.00 32,680.00 650.00 22,360.00 800.00 27,520.000160 RUMBLE STRIPS

618030005 300,000.00 UNIT 0.40 120,000.00 0.40 120,000.00 0.74 222,000.000170 TRAFFIC CONTROL DEVICES CB

619010058 154.60 SQFT 29.25 4,522.05 29.25 4,522.05 23.00 3,555.800180 SIGNS-ALUM SHEET INCR IV

619010086 355.50 SQFT 25.90 9,207.45 25.90 9,207.45 24.00 8,532.000190 SIGNS-ALUM REFL SHEET IV

619010090 329.10 SQFT 25.40 8,359.14 25.40 8,359.14 27.00 8,885.700200 SIGNS-ALUM REFL SHEET XI

619010230 93.00 EACH 50.00 4,650.00 50.00 4,650.00 50.00 4,650.000210 REMOVE SIGN

619010240 9.00 EACH 190.00 1,710.00 190.00 1,710.00 200.00 1,800.000220 REMOVE SIGN-GUIDE

619010310 453.00 LB 6.10 2,763.30 6.10 2,763.30 4.00 1,812.000230 POSTS-STEEL U SIGN

619010480 210.00 LNFT 12.30 2,583.00 12.30 2,583.00 12.25 2,572.500240 POLES-TREATED WOOD 4 IN

619011010 437.00 EACH 25.30 11,056.10 25.30 11,056.10 23.00 10,051.000250 DELINEATOR DES A

619011040 40.00 EACH 30.75 1,230.00 30.75 1,230.00 30.00 1,200.000260 DELINEATOR DES D
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0001 PMS OVERLAY, SEAL & COVER, SIGNINGSECTION:

620011105 3.00 GAL 250.00 750.00 250.00 750.00 300.00 900.000270 WORDS AND SYMBOLS-WHITE PAINT

620011260 2.00 GAL 350.00 700.00 350.00 700.00 600.00 1,200.000280 WORDS AND SYMBOLS-WHITE EPOXY

620012950 35.20 MILE 500.00 17,600.00 500.00 17,600.00 500.00 17,600.000290 TEMPORARY STRIPING

620013000 1,269.00 GAL 29.90 37,943.10 29.90 37,943.10 22.00 27,918.000300 STRIPING-WHITE PAINT

620013960 846.00 GAL 59.90 50,675.40 59.90 50,675.40 67.00 56,682.000310 STRIPING-WHITE EPOXY

620014000 572.00 GAL 29.90 17,102.80 29.90 17,102.80 24.00 13,728.000320 STRIPING-YELLOW PAINT

620014960 381.00 GAL 59.90 22,821.90 59.90 22,821.90 69.00 26,289.000330 STRIPING-YELLOW EPOXY

$5,449,023.17$5,316,380.64 $5,370,386.24Section Totals

( ) indicates item is bid as Lump Sum

$5,370,386.24$5,316,380.64 $5,449,023.17

$5,316,380.64

Contract Item Totals

$5,370,386.24 5,449,023.17Contract Grand Totals

Contract Time Totals
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(6) RIVERSIDE
CONTRACTING,

INC. - MSLA

Line
Number

0001 PMS OVERLAY, SEAL & COVER, SIGNINGSECTION:

104030010 15,000.00 UNIT 1.00 15,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 50,000.00 50,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 747,000.00 747,000.000030 MOBILIZATION

210020000 30.00 HOUR 155.00 4,650.000040 GRADER-MOTOR

210020170 39.00 MILE 18.00 702.000050 TEST TRAILER-TRANSPORT,SETUP

401020048 48,745.00 TON 47.00 2,291,015.000060 PLANT MIX SURF GR S-1/2 IN

401020300 682.00 TON 210.00 143,220.000070 HYDRATED LIME

402020092 2,826.80 TON 520.00 1,469,936.000080 ASPHALT CEMENT PG 64-28

402020315 35,606.00 GAL 2.00 71,212.000090 EMULSIFIED ASPHALT-TACK COAT

402020320 6,371.00 GAL 2.00 12,742.000100 EMULSIFIED ASPHALT-FOG SEAL

402020368 299.50 TON 610.00 182,695.000110 EMULSIFIED ASPHALT CRS-2P
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0001 PMS OVERLAY, SEAL & COVER, SIGNINGSECTION:

402020375 299.10 TON 640.00 191,424.000120 EMULSIFIED ASPHALT CHFRS-2P

409000000 13.20 CRMI 350.00 4,620.000130 FINAL SWEEP AND BROOM

409000010 332,990.00 SQYD 0.54 179,814.600140 COVER-TYPE 1

411010000 1,538.00 SQYD 10.00 15,380.000150 COLD MILLING

411011135 34.40 MILE 700.00 24,080.000160 RUMBLE STRIPS

618030005 300,000.00 UNIT 0.40 120,000.000170 TRAFFIC CONTROL DEVICES CB

619010058 154.60 SQFT 30.00 4,638.000180 SIGNS-ALUM SHEET INCR IV

619010086 355.50 SQFT 27.00 9,598.500190 SIGNS-ALUM REFL SHEET IV

619010090 329.10 SQFT 26.00 8,556.600200 SIGNS-ALUM REFL SHEET XI

619010230 93.00 EACH 80.00 7,440.000210 REMOVE SIGN

619010240 9.00 EACH 200.00 1,800.000220 REMOVE SIGN-GUIDE

619010310 453.00 LB 6.50 2,944.500230 POSTS-STEEL U SIGN

619010480 210.00 LNFT 12.50 2,625.000240 POLES-TREATED WOOD 4 IN

619011010 437.00 EACH 27.00 11,799.000250 DELINEATOR DES A

619011040 40.00 EACH 33.00 1,320.000260 DELINEATOR DES D
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0001 PMS OVERLAY, SEAL & COVER, SIGNINGSECTION:

620011105 3.00 GAL 275.00 825.000270 WORDS AND SYMBOLS-WHITE PAINT

620011260 2.00 GAL 375.00 750.000280 WORDS AND SYMBOLS-WHITE EPOXY

620012950 35.20 MILE 550.00 19,360.000290 TEMPORARY STRIPING

620013000 1,269.00 GAL 30.00 38,070.000300 STRIPING-WHITE PAINT

620013960 846.00 GAL 66.00 55,836.000310 STRIPING-WHITE EPOXY

620014000 572.00 GAL 30.00 17,160.000320 STRIPING-YELLOW PAINT

620014960 381.00 GAL 66.00 25,146.000330 STRIPING-YELLOW EPOXY

$5,731,359.20Section Totals

( ) indicates item is bid as Lump Sum

$5,731,359.20

$5,731,359.20

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,318,450.70 116.99% 100.00%

1 2094 PRINCE, INC. $1,981,732.41 100.00% 85.48%

2 2032 JIM GILMAN EXCAVATING, INC. $2,058,505.40 103.87% 88.79%

3 2362 L.H.C., INCORPORATED $2,063,035.11 104.10% 88.98%

4 4343 HELENA SAND & GRAVEL, INC. $2,116,223.40 106.79% 91.28%

5 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$2,165,856.05 109.29% 93.42%

6 2050 RIVERSIDE CONTRACTING, INC. - MSLA $2,211,960.15 111.62% 95.41%

7 6297 CENTURY COMPANIES, INC. $2,303,268.38 116.22% 99.35%

8 2087 NELCON, INC. $2,442,311.00 123.24% 105.34%

Vendor Ranking

Contract ID:

WHITE SULPHUR SPRINGS - EAST

ButteLetting Date:

Contract Description:

District(s): 40 WORKING DAYS

02119

January 24, 2019 9:00
A.M.

(8116039000) STPP 14-2(39)43
WHITE SULPHUR SPRINGS - EAST

Meagher206 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

02/05/2019 10:10:39

Montana Department of Transportation AASHTOWare Project™ Version 4.1
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) PRINCE, INC. (2) JIM GILMAN
EXCAVATING,

INC.

Line
Number

0001 PLANT MIX OVERLAY, RUMBLESTRIPS, G'RAIL, SIGNING AND PVMT MKGSSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 300,000.00 300,000.00 195,374.69 195,374.69 258,000.00 258,000.000020 MOBILIZATION

208010000 (1) LS 1,000.00 1,000.00 1,500.00 1,500.00 3,500.00 3,500.000030 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL

210020170 170.00 MILE 15.00 2,550.00 20.00 3,400.00 25.00 4,250.000050 TEST TRAILER-TRANSPORT,SETUP

401020045 20,991.00 TON 32.50 682,207.50 29.75 624,482.25 29.55 620,284.050060 PLANT MIX SURF GR S-3/4 IN

401020300 295.00 TON 225.00 66,375.00 184.31 54,371.45 197.00 58,115.000070 HYDRATED LIME

402020092 1,132.70 TON 660.00 747,582.00 513.85 582,037.90 508.00 575,411.600080 ASPHALT CEMENT PG 64-28

402020315 15,451.00 GAL 2.00 30,902.00 1.00 15,451.00 2.65 40,945.150090 EMULSIFIED ASPHALT-TACK COAT

402020368 254.60 TON 460.00 117,116.00 563.60 143,492.56 540.00 137,484.000100 EMULSIFIED ASPHALT CRS-2P

409000000 6.40 CRMI 400.00 2,560.00 250.00 1,600.00 375.00 2,400.000110 FINAL SWEEP AND BROOM
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Counties:
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0001 PLANT MIX OVERLAY, RUMBLESTRIPS, G'RAIL, SIGNING AND PVMT MKGSSECTION:

409000010 143,341.00 SQYD 0.60 86,004.60 0.51 73,103.91 0.55 78,837.550120 COVER-TYPE 1

411010000 3,322.00 SQYD 5.00 16,610.00 6.80 22,589.60 4.50 14,949.000130 COLD MILLING

411011135 12.50 MILE 875.00 10,937.50 625.00 7,812.50 625.00 7,812.500140 RUMBLE STRIPS

557010505 83.58 LNFT 190.00 15,880.20 390.00 32,596.20 390.00 32,596.200150 REVISE BRIDGE RAIL-THRIE BEAM

606010135 4.00 EACH 2,000.00 8,000.00 3,300.00 13,200.00 3,300.00 13,200.000160 ANCHOR POST

606010330 50.00 LNFT 24.00 1,200.00 21.10 1,055.00 21.10 1,055.000170 MGS GUARDRAIL

606010335 4.00 EACH 2,550.00 10,200.00 2,720.00 10,880.00 2,720.00 10,880.000180 MASH W-BEAM TERMINAL SECTION

606010342 4.00 EACH 2,900.00 11,600.00 3,325.00 13,300.00 3,325.00 13,300.000190 MASH THRIE BEAM BR APPRCH SECTION

606010385 400.00 LNFT 3.25 1,300.00 2.90 1,160.00 2.90 1,160.000200 REMOVE GUARDRAIL

618030005 125,000.00 UNIT 0.70 87,500.00 0.60 75,000.00 0.60 75,000.000210 TRAFFIC CONTROL DEVICES CB

619010058 188.30 SQFT 25.00 4,707.50 24.00 4,519.20 24.00 4,519.200220 SIGNS-ALUM SHEET INCR IV

619010086 75.80 SQFT 23.00 1,743.40 26.00 1,970.80 26.00 1,970.800230 SIGNS-ALUM REFL SHEET IV

619010090 210.50 SQFT 25.00 5,262.50 27.00 5,683.50 27.00 5,683.500235 SIGNS-ALUM REFL SHEET XI

619010230 41.00 EACH 45.00 1,845.00 70.00 2,870.00 70.00 2,870.000240 REMOVE SIGN

619010240 6.00 EACH 190.00 1,140.00 300.00 1,800.00 300.00 1,800.000250 REMOVE SIGN-GUIDE
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0001 PLANT MIX OVERLAY, RUMBLESTRIPS, G'RAIL, SIGNING AND PVMT MKGSSECTION:

619010310 154.00 LB 5.50 847.00 6.00 924.00 6.00 924.000260 POSTS-STEEL U SIGN

619010320 1,269.00 LB 5.50 6,979.50 3.55 4,504.95 3.55 4,504.950270 POSTS-STEEL STRUCTURAL SIGN

619010480 250.00 LNFT 12.00 3,000.00 12.00 3,000.00 12.00 3,000.000280 POLES-TREATED WOOD 4 IN

619010490 92.00 LNFT 13.00 1,196.00 13.30 1,223.60 13.30 1,223.600290 POLES-TREATED WOOD 5 IN

619010730 4.00 EACH 1,400.00 5,600.00 1,560.00 6,240.00 1,560.00 6,240.000300 FRANG SIGN POST BKWY-W8 X 18 (W200 X 27)

619011010 214.00 EACH 22.00 4,708.00 26.20 5,606.80 26.20 5,606.800310 DELINEATOR DES A

619011040 6.00 EACH 28.00 168.00 30.75 184.50 30.75 184.500320 DELINEATOR DES D

620011105 1.00 GAL 250.00 250.00 250.00 250.00 250.00 250.000330 WORDS AND SYMBOLS-WHITE PAINT

620011260 1.00 GAL 375.00 375.00 350.00 350.00 350.00 350.000340 WORDS AND SYMBOLS-WHITE EPOXY

620012950 12.80 MILE 480.00 6,144.00 525.00 6,720.00 525.00 6,720.000350 TEMPORARY STRIPING

620013000 438.00 GAL 30.00 13,140.00 25.00 10,950.00 25.00 10,950.000360 STRIPING-WHITE PAINT

620013960 283.00 GAL 70.00 19,810.00 57.00 16,131.00 57.00 16,131.000370 STRIPING-WHITE EPOXY

620014000 418.00 GAL 30.00 12,540.00 25.00 10,450.00 25.00 10,450.000380 STRIPING-YELLOW PAINT

620014960 271.00 GAL 70.00 18,970.00 57.00 15,447.00 57.00 15,447.000390 STRIPING-YELLOW EPOXY
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$2,058,505.40$2,318,450.70 $1,981,732.41Section Totals

( ) indicates item is bid as Lump Sum

$1,981,732.41$2,318,450.70 $2,058,505.40

$2,318,450.70

Contract Item Totals

$1,981,732.41 2,058,505.40Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) L.H.C.,
INCORPORATED

(4) HELENA SAND
& GRAVEL, INC.

(5) SCHELLINGER
CONSTRUCTION

CO., INC.

Line
Number

0001 PLANT MIX OVERLAY, RUMBLESTRIPS, G'RAIL, SIGNING AND PVMT MKGSSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 309,360.00 309,360.00 315,013.00 315,013.00 360,000.00 360,000.000020 MOBILIZATION

208010000 (1) LS 3,163.86 3,163.86 500.00 500.00 5,000.00 5,000.000030 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL

210020170 170.00 MILE 13.39 2,276.30 8.00 1,360.00 12.35 2,099.500050 TEST TRAILER-TRANSPORT,SETUP

401020045 20,991.00 TON 28.06 589,007.46 25.00 524,775.00 30.00 629,730.000060 PLANT MIX SURF GR S-3/4 IN

401020300 295.00 TON 187.00 55,165.00 215.00 63,425.00 120.00 35,400.000070 HYDRATED LIME

402020092 1,132.70 TON 509.00 576,544.30 568.00 643,373.60 530.00 600,331.000080 ASPHALT CEMENT PG 64-28

402020315 15,451.00 GAL 1.79 27,657.29 2.00 30,902.00 1.50 23,176.500090 EMULSIFIED ASPHALT-TACK COAT

402020368 254.60 TON 523.00 133,155.80 600.00 152,760.00 560.00 142,576.000100 EMULSIFIED ASPHALT CRS-2P

409000000 6.40 CRMI 545.80 3,493.12 350.00 2,240.00 520.00 3,328.000110 FINAL SWEEP AND BROOM
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0001 PLANT MIX OVERLAY, RUMBLESTRIPS, G'RAIL, SIGNING AND PVMT MKGSSECTION:

409000010 143,341.00 SQYD 0.43 61,636.63 0.60 86,004.60 0.50 71,670.500120 COVER-TYPE 1

411010000 3,322.00 SQYD 5.48 18,204.56 5.00 16,610.00 6.50 21,593.000130 COLD MILLING

411011135 12.50 MILE 1,169.06 14,613.25 900.00 11,250.00 1,150.00 14,375.000140 RUMBLE STRIPS

557010505 83.58 LNFT 409.35 34,213.47 400.00 33,432.00 390.00 32,596.200150 REVISE BRIDGE RAIL-THRIE BEAM

606010135 4.00 EACH 3,463.75 13,855.00 3,400.00 13,600.00 3,300.00 13,200.000160 ANCHOR POST

606010330 50.00 LNFT 22.15 1,107.50 22.00 1,100.00 21.50 1,075.000170 MGS GUARDRAIL

606010335 4.00 EACH 2,854.97 11,419.88 3,000.00 12,000.00 2,720.00 10,880.000180 MASH W-BEAM TERMINAL SECTION

606010342 4.00 EACH 3,489.99 13,959.96 3,500.00 14,000.00 3,325.00 13,300.000190 MASH THRIE BEAM BR APPRCH SECTION

606010385 400.00 LNFT 3.04 1,216.00 3.00 1,200.00 3.00 1,200.000200 REMOVE GUARDRAIL

618030005 125,000.00 UNIT 0.63 78,750.00 0.62 77,500.00 0.60 75,000.000210 TRAFFIC CONTROL DEVICES CB

619010058 188.30 SQFT 25.19 4,743.28 25.00 4,707.50 24.00 4,519.200220 SIGNS-ALUM SHEET INCR IV

619010086 75.80 SQFT 27.29 2,068.58 28.00 2,122.40 26.00 1,970.800230 SIGNS-ALUM REFL SHEET IV

619010090 210.50 SQFT 28.34 5,965.57 29.00 6,104.50 27.00 5,683.500235 SIGNS-ALUM REFL SHEET XI

619010230 41.00 EACH 73.47 3,012.27 75.00 3,075.00 70.00 2,870.000240 REMOVE SIGN

619010240 6.00 EACH 314.89 1,889.34 300.00 1,800.00 300.00 1,800.000250 REMOVE SIGN-GUIDE
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0001 PLANT MIX OVERLAY, RUMBLESTRIPS, G'RAIL, SIGNING AND PVMT MKGSSECTION:

619010310 154.00 LB 6.30 970.20 6.20 954.80 6.00 924.000260 POSTS-STEEL U SIGN

619010320 1,269.00 LB 3.73 4,733.37 4.00 5,076.00 3.55 4,504.950270 POSTS-STEEL STRUCTURAL SIGN

619010480 250.00 LNFT 12.60 3,150.00 13.00 3,250.00 12.00 3,000.000280 POLES-TREATED WOOD 4 IN

619010490 92.00 LNFT 13.96 1,284.32 14.00 1,288.00 13.30 1,223.600290 POLES-TREATED WOOD 5 IN

619010730 4.00 EACH 1,637.41 6,549.64 1,600.00 6,400.00 1,560.00 6,240.000300 FRANG SIGN POST BKWY-W8 X 18 (W200 X 27)

619011010 214.00 EACH 27.50 5,885.00 27.00 5,778.00 26.20 5,606.800310 DELINEATOR DES A

619011040 6.00 EACH 32.28 193.68 31.00 186.00 30.75 184.500320 DELINEATOR DES D

620011105 1.00 GAL 262.41 262.41 300.00 300.00 250.00 250.000330 WORDS AND SYMBOLS-WHITE PAINT

620011260 1.00 GAL 367.37 367.37 500.00 500.00 350.00 350.000340 WORDS AND SYMBOLS-WHITE EPOXY

620012950 12.80 MILE 551.05 7,053.44 530.00 6,784.00 525.00 6,720.000350 TEMPORARY STRIPING

620013000 438.00 GAL 26.24 11,493.12 27.00 11,826.00 25.00 10,950.000360 STRIPING-WHITE PAINT

620013960 283.00 GAL 59.83 16,931.89 60.00 16,980.00 57.00 16,131.000370 STRIPING-WHITE EPOXY

620014000 418.00 GAL 26.24 10,968.32 27.00 11,286.00 25.00 10,450.000380 STRIPING-YELLOW PAINT

620014960 271.00 GAL 59.83 16,213.93 60.00 16,260.00 57.00 15,447.000390 STRIPING-YELLOW EPOXY
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$2,165,856.05$2,063,035.11 $2,116,223.40Section Totals

( ) indicates item is bid as Lump Sum

$2,116,223.40$2,063,035.11 $2,165,856.05

$2,063,035.11

Contract Item Totals

$2,116,223.40 2,165,856.05Contract Grand Totals

Contract Time Totals

Page 8 of 12

WHITE SULPHUR SPRINGS - EAST

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

206

Tabulation of Bids

Contract Time:January 24, 2019

Contract Description:

02119

(8116039000) STPP 14-2(39)43
WHITE SULPHUR SPRINGS - EAST

40 WORKING DAYS

Meagher

Min: Max:

02/05/2019 10:10:39

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 024



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(6) RIVERSIDE
CONTRACTING,

INC. - MSLA

(7) CENTURY
COMPANIES, INC.

(8) NELCON, INC.

Line
Number

0001 PLANT MIX OVERLAY, RUMBLESTRIPS, G'RAIL, SIGNING AND PVMT MKGSSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 312,000.00 312,000.00 363,000.00 363,000.00 470,000.70 470,000.700020 MOBILIZATION

208010000 (1) LS 2,500.00 2,500.00 40,000.00 40,000.00 14,000.00 14,000.000030 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL

210020170 170.00 MILE 15.00 2,550.00 15.00 2,550.00 15.00 2,550.000050 TEST TRAILER-TRANSPORT,SETUP

401020045 20,991.00 TON 30.00 629,730.00 30.00 629,730.00 36.00 755,676.000060 PLANT MIX SURF GR S-3/4 IN

401020300 295.00 TON 210.00 61,950.00 190.00 56,050.00 185.00 54,575.000070 HYDRATED LIME

402020092 1,132.70 TON 555.00 628,648.50 500.00 566,350.00 510.00 577,677.000080 ASPHALT CEMENT PG 64-28

402020315 15,451.00 GAL 2.25 34,764.75 3.00 46,353.00 3.00 46,353.000090 EMULSIFIED ASPHALT-TACK COAT

402020368 254.60 TON 530.00 134,938.00 555.00 141,303.00 522.50 133,028.500100 EMULSIFIED ASPHALT CRS-2P

409000000 6.40 CRMI 520.00 3,328.00 1,000.00 6,400.00 520.00 3,328.000110 FINAL SWEEP AND BROOM
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0001 PLANT MIX OVERLAY, RUMBLESTRIPS, G'RAIL, SIGNING AND PVMT MKGSSECTION:

409000010 143,341.00 SQYD 0.65 93,171.65 0.78 111,805.98 0.75 107,505.750120 COVER-TYPE 1

411010000 3,322.00 SQYD 6.00 19,932.00 10.00 33,220.00 4.00 13,288.000130 COLD MILLING

411011135 12.50 MILE 1,000.00 12,500.00 750.00 9,375.00 625.00 7,812.500140 RUMBLE STRIPS

557010505 83.58 LNFT 430.00 35,939.40 450.00 37,611.00 390.00 32,596.200150 REVISE BRIDGE RAIL-THRIE BEAM

606010135 4.00 EACH 3,600.00 14,400.00 3,800.00 15,200.00 3,300.00 13,200.000160 ANCHOR POST

606010330 50.00 LNFT 22.00 1,100.00 22.00 1,100.00 21.10 1,055.000170 MGS GUARDRAIL

606010335 4.00 EACH 3,000.00 12,000.00 3,200.00 12,800.00 2,720.00 10,880.000180 MASH W-BEAM TERMINAL SECTION

606010342 4.00 EACH 3,600.00 14,400.00 4,000.00 16,000.00 3,325.00 13,300.000190 MASH THRIE BEAM BR APPRCH SECTION

606010385 400.00 LNFT 3.00 1,200.00 3.50 1,400.00 2.90 1,160.000200 REMOVE GUARDRAIL

618030005 125,000.00 UNIT 0.65 81,250.00 0.69 86,250.00 0.60 75,000.000210 TRAFFIC CONTROL DEVICES CB

619010058 188.30 SQFT 25.00 4,707.50 28.00 5,272.40 24.00 4,519.200220 SIGNS-ALUM SHEET INCR IV

619010086 75.80 SQFT 27.00 2,046.60 30.00 2,274.00 26.00 1,970.800230 SIGNS-ALUM REFL SHEET IV

619010090 210.50 SQFT 28.00 5,894.00 32.00 6,736.00 27.00 5,683.500235 SIGNS-ALUM REFL SHEET XI

619010230 41.00 EACH 70.00 2,870.00 80.00 3,280.00 70.00 2,870.000240 REMOVE SIGN

619010240 6.00 EACH 300.00 1,800.00 345.00 2,070.00 300.00 1,800.000250 REMOVE SIGN-GUIDE
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0001 PLANT MIX OVERLAY, RUMBLESTRIPS, G'RAIL, SIGNING AND PVMT MKGSSECTION:

619010310 154.00 LB 6.50 1,001.00 7.00 1,078.00 6.00 924.000260 POSTS-STEEL U SIGN

619010320 1,269.00 LB 3.75 4,758.75 5.00 6,345.00 3.55 4,504.950270 POSTS-STEEL STRUCTURAL SIGN

619010480 250.00 LNFT 13.00 3,250.00 14.00 3,500.00 12.00 3,000.000280 POLES-TREATED WOOD 4 IN

619010490 92.00 LNFT 14.50 1,334.00 16.00 1,472.00 13.30 1,223.600290 POLES-TREATED WOOD 5 IN

619010730 4.00 EACH 1,725.00 6,900.00 1,800.00 7,200.00 1,560.00 6,240.000300 FRANG SIGN POST BKWY-W8 X 18 (W200 X 27)

619011010 214.00 EACH 27.00 5,778.00 31.00 6,634.00 26.20 5,606.800310 DELINEATOR DES A

619011040 6.00 EACH 31.00 186.00 36.00 216.00 30.75 184.500320 DELINEATOR DES D

620011105 1.00 GAL 250.00 250.00 290.00 290.00 250.00 250.000330 WORDS AND SYMBOLS-WHITE PAINT

620011260 1.00 GAL 350.00 350.00 405.00 405.00 350.00 350.000340 WORDS AND SYMBOLS-WHITE EPOXY

620012950 12.80 MILE 600.00 7,680.00 610.00 7,808.00 525.00 6,720.000350 TEMPORARY STRIPING

620013000 438.00 GAL 27.00 11,826.00 30.00 13,140.00 25.00 10,950.000360 STRIPING-WHITE PAINT

620013960 283.00 GAL 60.00 16,980.00 65.00 18,395.00 57.00 16,131.000370 STRIPING-WHITE EPOXY

620014000 418.00 GAL 27.00 11,286.00 30.00 12,540.00 25.00 10,450.000380 STRIPING-YELLOW PAINT

620014960 271.00 GAL 60.00 16,260.00 65.00 17,615.00 57.00 15,447.000390 STRIPING-YELLOW EPOXY
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$2,442,311.00$2,211,960.15 $2,303,268.38Section Totals

( ) indicates item is bid as Lump Sum

$2,303,268.38$2,211,960.15 $2,442,311.00

$2,211,960.15

Contract Item Totals

$2,303,268.38 2,442,311.00Contract Grand Totals

Contract Time Totals
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206

Tabulation of Bids

Contract Time:January 24, 2019

Contract Description:

02119

(8116039000) STPP 14-2(39)43
WHITE SULPHUR SPRINGS - EAST

40 WORKING DAYS

Meagher

Min: Max:

02/05/2019 10:10:39

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 024



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,558,671.70 91.70% 100.00%

1 7300 MOUNTAIN WEST HOLDING COMPANY $1,699,695.60 100.00% 109.05%

2 0127 POTEET CONSTRUCTION, INC. $1,899,140.96 111.73% 121.84%

Vendor Ranking

Contract ID:

GUARDRAIL UPGRADE-GALLATIN

ButteLetting Date:

Contract Description:

District(s): 60 WORKING DAYS

01119

January 24, 2019 9:00
A.M.

(8766083000) NH-G 50-2(83)56
GUARDRAIL UPGRADE-GALLATIN

Gallatin207 Counties:

Contract
Time:

Call Order:

Project(s):
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Min: Max:

02/05/2019 10:10:39
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) MOUNTAIN
WEST HOLDING

COMPANY

(2) POTEET
CONSTRUCTION,

INC.

Line
Number

0001 EROSION PROTECTION AND GUARDRAILSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 142,000.00 142,000.00 202,250.00 202,250.00 145,000.00 145,000.000020 MOBILIZATION

203020375 185.00 CUYD 60.00 11,100.00 85.00 15,725.00 82.00 15,170.000030 EMBANKMENT IN PLACE

208010000 (1) LS 35,000.00 35,000.00 15,000.00 15,000.00 20,000.00 20,000.000040 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL

301020340 381.00 CUYD 70.00 26,670.00 60.00 22,860.00 70.00 26,670.000060 CRUSHED AGGREGATE COURSE

606010150 1.00 EACH 2,500.00 2,500.00 2,460.00 2,460.00 2,785.00 2,785.000070 GUARDRAIL-STL/BR APPR-TY 1

606010335 16.00 EACH 3,000.00 48,000.00 2,950.00 47,200.00 3,000.00 48,000.000080 MASH W-BEAM TERMINAL SECTION

606010337 29,634.20 LNFT 28.00 829,757.60 24.25 718,629.35 26.30 779,379.460090 MGS GUARDRAIL/LONG POSTS

606010345 3.00 EACH 1,000.00 3,000.00 1,015.00 3,045.00 900.00 2,700.000100 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010346 112.50 LNFT 50.00 5,625.00 55.10 6,198.75 50.00 5,625.000110 MGS INTERSECTING RDWAY TERMINAL SECTION
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Call Order:
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Contract ID:
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Counties:

Project(s):

207

Tabulation of Bids
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Contract Description:

01119

(8766083000) NH-G 50-2(83)56
GUARDRAIL UPGRADE-GALLATIN
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0001 EROSION PROTECTION AND GUARDRAILSECTION:

606010385 28,761.00 LNFT 2.50 71,902.50 4.00 115,044.00 9.00 258,849.000120 REMOVE GUARDRAIL

610100480 1,845.00 SQYD 10.00 18,450.00 20.00 36,900.00 13.00 23,985.000130 TURF REINF MAT-SYNTHETIC FIBER

610100558 3,782.00 SQYD 4.00 15,128.00 25.00 94,550.00 22.00 83,204.000140 REVEGETATION

613100030 563.30 CUYD 100.00 56,330.00 225.00 126,742.50 170.00 95,761.000150 RIPRAP-CLASS 1 RANDOM

613100040 231.10 CUYD 110.00 25,421.00 250.00 57,775.00 225.00 51,997.500160 RIPRAP-CLASS 2 RANDOM

618030005 350,000.00 UNIT 0.70 245,000.00 0.60 210,000.00 0.90 315,000.000170 TRAFFIC CONTROL DEVICES CB

622011043 602.00 SQYD 3.80 2,287.60 8.00 4,816.00 7.50 4,515.000180 PERM EROSION CONTROL-HIGH SURV

$1,899,140.96$1,558,671.70 $1,699,695.60Section Totals

( ) indicates item is bid as Lump Sum

$1,699,695.60$1,558,671.70 $1,899,140.96

$1,558,671.70

Contract Item Totals

$1,699,695.60 1,899,140.96Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $35,250.00 78.10% 100.00%

1 0306 JAG GRADING & PAVING, LLC $45,135.00 100.00% 128.04%

2 7696 TIMBERLINE CONTRACTING, INC. $71,155.00 157.65% 201.86%

Vendor Ranking

Contract ID:

MBTA JOC - BILLINGS DISTRICT

BillingsLetting Date:

Contract Description:

District(s): 04/08/19 COMPLETION DATE

JC119

January 24, 2019 9:00
A.M.

(9538685000) STPX STWD(685)
MBTA JOC - BILLINGS DISTRICT

Wheatland208 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) JAG GRADING
& PAVING, LLC

(2) TIMBERLINE
CONTRACTING,

INC.

Line
Number

0001 TREE AND SHRUB REMOVALSECTION:

JOC104000 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

JOC109000 (1) LS 5,000.00 5,000.00 7,000.00 7,000.00 7,500.00 7,500.000020 MOBILIZATION

JOC202000 0.95 ACRE 4,000.00 3,800.00 5,300.00 5,035.00 39,200.00 37,240.000030 SHRUB CLEARING, REMOVAL, DISPOSAL

JOC202050 1.00 EACH 150.00 150.00 300.00 300.00 195.00 195.000040 SHRUB CLEARING, REMOVAL, DISPOSAL

JOC610650 6.00 EACH 300.00 1,800.00 400.00 2,400.00 325.00 1,950.000050 TREE REMOVAL-CAT 1

JOC610655 1.00 EACH 500.00 500.00 1,200.00 1,200.00 770.00 770.000060 TREE REMOVAL-CAT 2

JOC610660 1.00 EACH 800.00 800.00 2,000.00 2,000.00 2,100.00 2,100.000070 TREE REMOVAL-CAT 3

JOC610665 1.00 EACH 1,200.00 1,200.00 2,200.00 2,200.00 2,400.00 2,400.000080 TREE REMOVAL-CAT 4

JOC618000 20,000.00 UNIT 0.85 17,000.00 1.00 20,000.00 0.70 14,000.000090 TRAFFIC CONTROL DEVICES-CB
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$71,155.00$35,250.00 $45,135.00Section Totals

( ) indicates item is bid as Lump Sum

$45,135.00$35,250.00 $71,155.00

$35,250.00

Contract Item Totals

$45,135.00 71,155.00Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $62,000.00 41.33% 100.00%

1 7947 BATTLE RIDGE BUILDERS, LLC $150,000.00 100.00% 241.94%

2 2054 SLETTEN CONSTRUCTION COMPANY $220,777.00 147.18% 356.09%

Vendor Ranking

Contract ID:

SHELBY VIADUCT - BRIDGE REPAIR

Great FallsLetting Date:

Contract Description:

District(s): 5 WORKING DAYS

07119

January 24, 2019 9:00
A.M.

(9664010000) STPB 67-1(10)0
SHELBY VIADUCT - BRIDGE REPAIR

Toole209 Counties:

Contract
Time:

Call Order:

Project(s):
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Min: Max:

02/05/2019 10:10:39
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) BATTLE
RIDGE

BUILDERS, LLC

(2) SLETTEN
CONSTRUCTION

COMPANY

Line
Number

0001 BRIDGE REPAIRSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 10,000.00 10,000.00 31,000.00 31,000.00 44,277.00 44,277.000020 MOBILIZATION

552010060 (1) LS 18,500.00 18,500.00 64,000.00 64,000.00 72,000.00 72,000.000030 REPAIR STRUCTURE

556010010 (1) LS 8,000.00 8,000.00 35,000.00 35,000.00 55,000.00 55,000.000040 STRUCTURAL STEEL - MISC

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TRAFFIC CONTROL-FIXED

618030080 (1) LS 15,000.00 15,000.00 9,500.00 9,500.00 39,000.00 39,000.000060 TRAFFIC CONTROL

$220,777.00$62,000.00 $150,000.00Section Totals
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( ) indicates item is bid as Lump Sum

$150,000.00$62,000.00 $220,777.00

$62,000.00

Contract Item Totals

$150,000.00 220,777.00Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,203,232.00 75.71% 100.00%

1 6797 KNIFE RIVER CORPORATION-NORTH
CENTRAL

$4,230,985.97 100.00% 132.08%

2 6297 CENTURY COMPANIES, INC. $4,331,953.82 102.39% 135.24%

Vendor Ranking

Contract ID:

TOWNE ST-RIVER TO MERRILL-GLDV

GlendiveLetting Date:

Contract Description:

District(s): 120 WORKING DAYS

01C18

January 24, 2019 9:00
A.M.

(9042024000) STPU 5002(24)
MEADE AVENUE - GLENDIVE
(9110026000) NH-HSIP 57-7(26)328
TOWNE ST-RIVER TO MERRILL-GLDV

Dawson205 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

03/15/2019 07:50:48

Montana Department of Transportation AASHTOWare Project™ Version 4.1
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) KNIFE RIVER
CORPORATION-

NORTH CENTRAL

(2) CENTURY
COMPANIES, INC.

Line
Number

0001 STREET EXCAVATION, PMS OVERLAY, S & C, C & G, SIDEWALKSECTION:

103500005 (1) LS 2,500.00 2,500.00 2,488.20 2,488.20 3,000.00 3,000.000010 ESCROW OF BID DOCUMENTS

104030010 30,000.00 UNIT 1.00 30,000.00 1.00 30,000.00 1.00 30,000.000020 MISCELLANEOUS WORK

105080115 5,100.00 CRFT 1.75 8,925.00 1.00 5,100.00 2.00 10,200.000030 FINISH GRADE CONTROL

107000020 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000040 CONTAMINATED SOIL

109200005 (1) LS 250,000.00 250,000.00 744,166.83 744,166.83 610,000.00 610,000.000050 MOBILIZATION

203020225 3,672.00 CUYD 25.00 91,800.00 42.06 154,444.32 36.00 132,192.000060 EXCAVATION-STREET

208010150 (1) LS 10,000.00 10,000.00 73,413.27 73,413.27 15,000.00 15,000.000070 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL

301020340 2,623.00 CUYD 45.00 118,035.00 72.09 189,092.07 63.00 165,249.000090 CRUSHED AGGREGATE COURSE

301020348 3.40 CUYD 70.00 238.00 2,186.59 7,434.41 300.00 1,020.000100 DRAIN AGGREGATE
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0001 STREET EXCAVATION, PMS OVERLAY, S & C, C & G, SIDEWALKSECTION:

301020625 6,727.00 SQYD 0.90 6,054.30 1.25 8,408.75 0.60 4,036.200110 AGGREGATE TREATMENT

401020021 1,333.00 TON 120.00 159,960.00 164.99 219,931.67 145.00 193,285.000120 COMMERCIAL MIX-PG 70-28

401020060 1,681.00 TON 130.00 218,530.00 177.71 298,730.51 170.00 285,770.000130 COMMERCIAL MIX-3/8 IN-PG 70-28

402020315 1,845.00 GAL 3.00 5,535.00 3.24 5,977.80 6.00 11,070.000140 EMULSIFIED ASPHALT-TACK COAT

411010000 10,479.00 SQYD 3.00 31,437.00 3.61 37,829.19 4.00 41,916.000150 COLD MILLING

601011920 659.00 SQFT 24.00 15,816.00 22.22 14,642.98 22.00 14,498.000160 INSULATION

603000050 61.00 CUYD 60.00 3,660.00 40.40 2,464.40 50.00 3,050.000170 GRANULAR BEDDING MATERIAL

603000078 3.00 EACH 500.00 1,500.00 751.59 2,254.77 385.00 1,155.000180 ADJUST CURB BOX

603010020 1.50 CUYD 350.00 525.00 328.28 492.42 500.00 750.000190 FILL AND ABANDON PIPE

603012800 467.30 LNFT 105.00 49,066.50 90.91 42,482.24 120.00 56,076.000200 RCP IRR 12 IN

603014242 29.00 EACH 400.00 11,600.00 1,415.17 41,039.93 540.00 15,660.000210 ADJUST VALVE BOX

603587030 199.30 LNFT 30.00 5,979.00 35.35 7,045.26 42.00 8,370.600220 REMOVE STORM DRAIN

604000100 22.00 EACH 600.00 13,200.00 1,768.96 38,917.12 1,200.00 26,400.000230 ADJUST MANHOLE

604000140 14.00 EACH 800.00 11,200.00 303.03 4,242.42 375.00 5,250.000240 REMOVE DROP INLET
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0001 STREET EXCAVATION, PMS OVERLAY, S & C, C & G, SIDEWALKSECTION:

604000160 22.00 EACH 475.00 10,450.00 303.03 6,666.66 375.00 8,250.000250 REMOVE CURB INLET

604000190 1.00 EACH 675.00 675.00 782.83 782.83 965.00 965.000260 RESET CURB STOP AND BOX

604000200 2.00 EACH 3,750.00 7,500.00 5,858.59 11,717.18 7,500.00 15,000.000270 RESET FIRE HYDRANT

604000250 4.00 EACH 1,800.00 7,200.00 757.58 3,030.32 950.00 3,800.000280 ADJUST FIRE HYDRANT

604010045 11.00 EACH 3,800.00 41,800.00 3,030.30 33,333.30 4,000.00 44,000.000290 MANHOLE-48 IN TYPE 3

604010210 1.00 EACH 4,500.00 4,500.00 2,777.78 2,777.78 3,500.00 3,500.000300 INLET DROP-TYPE 3

604010212 39.00 EACH 2,500.00 97,500.00 2,777.78 108,333.42 3,500.00 136,500.000310 INLET DROP-TYPE 4

604010534 1.00 EACH 3,200.00 3,200.00 3,535.35 3,535.35 4,500.00 4,500.000320 COMB 48 IN T3 MH-T4 DROP INL

606010028 2.00 EACH 2,200.00 4,400.00 2,490.00 4,980.00 3,500.00 7,000.000330 GUARDRAIL-OPTIONAL TERM SEC TL-2

606010337 81.20 LNFT 28.00 2,273.60 25.70 2,086.84 37.35 3,032.820340 MGS GUARDRAIL/LONG POSTS

606010386 180.40 LNFT 4.50 811.80 4.25 766.70 12.50 2,255.000350 REMOVE AND SALVAGE GUARDRAIL

608000020 3.00 EACH 2,000.00 6,000.00 2,309.04 6,927.12 3,500.00 10,500.000360 SIDEWALK DRAIN

608010020 2,455.90 SQYD 90.00 221,031.00 120.36 295,592.12 104.00 255,413.600370 SIDEWALK-CONCRETE 4 IN

608010050 366.50 SQYD 100.00 36,650.00 142.79 52,332.54 116.00 42,514.000380 SIDEWALK-CONCRETE 6 IN
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0001 STREET EXCAVATION, PMS OVERLAY, S & C, C & G, SIDEWALKSECTION:

608010090 18.30 SQYD 55.00 1,006.50 144.68 2,647.64 60.00 1,098.000390 CONCRETE 3 IN

608010125 90.90 SQYD 325.00 29,542.50 281.79 25,614.71 400.00 36,360.000400 DETEC WARNING DEVICES-TYPE 1

609010030 84.60 LNFT 40.00 3,384.00 51.22 4,333.21 42.00 3,553.200410 CURB-CONC MEDIAN TYPE A

609010200 6,008.80 LNFT 27.00 162,237.60 45.56 273,760.93 36.00 216,316.800420 CURB AND GUTTER-CONC

610100559 (1) LS 18,000.00 18,000.00 20,328.00 20,328.00 43,000.00 43,000.000430 REVEGETATION

616323110 10.00 LNFT 10.65 106.50 55.40 554.00 65.00 650.000440 CONDUIT-STEEL 1 IN RIGID

616343920 830.00 LNFT 10.65 8,839.50 16.80 13,944.00 21.00 17,430.000450 CONDUIT-PLASTIC 2 IN

616343924 680.00 LNFT 13.00 8,840.00 28.00 19,040.00 34.00 23,120.000460 CONDUIT-PLASTIC 2 1/2 IN

616343930 1,205.00 LNFT 14.00 16,870.00 29.50 35,547.50 36.00 43,380.000470 CONDUIT-PLASTIC 3 IN

616783007 12.00 EACH 700.00 8,400.00 570.00 6,840.00 700.00 8,400.000480 PULL BOX-COMPOSITE TYPE 2

616783008 4.00 EACH 850.00 3,400.00 1,360.00 5,440.00 1,500.00 6,000.000490 PULL BOX-COMPOSITE TYPE 3

617000000 18.50 CUYD 1,350.00 24,975.00 1,550.00 28,675.00 1,550.00 28,675.000500 FOUNDATION-CONCRETE

617000050 30.00 LNFT 45.00 1,350.00 54.50 1,635.00 65.00 1,950.000510 POLES-TREATED WOOD CLASS 4

617033114 3,395.00 LNFT 1.50 5,092.50 1.26 4,277.70 1.50 5,092.500520 CABLE-COPPER 2AWG14-600V

Page 4 of 13

TOWNE ST-RIVER TO MERRILL-GLDV

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:January 24, 2019

Contract Description:

01C18

(9042024000) STPU 5002(24)
MEADE AVENUE - GLENDIVE
(9110026000) NH-HSIP 57-7(26)328
TOWNE ST-RIVER TO MERRILL-GLDV

120 WORKING DAYS

Dawson

Min: Max:

03/15/2019 07:50:48

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



0001 STREET EXCAVATION, PMS OVERLAY, S & C, C & G, SIDEWALKSECTION:

617033414 1,985.00 LNFT 2.00 3,970.00 2.28 4,525.80 2.50 4,962.500530 CABLE-COPPER 7AWG14-600V

617033514 1,630.00 LNFT 3.00 4,890.00 2.18 3,553.40 2.50 4,075.000540 CABLE-COPPER 9AWG14-600V

617086919 970.00 LNFT 2.25 2,182.50 3.28 3,181.60 4.00 3,880.000550 CABLE-COPPER 6 PAIR AWG 19 COM

617123106 4,410.00 LNFT 1.00 4,410.00 1.46 6,438.60 1.65 7,276.500560 CONDUCTOR-COPPER AWG6-600V

617123108 375.00 LNFT 1.00 375.00 1.26 472.50 1.50 562.500570 CONDUCTOR-COPPER AWG8-600V

617123110 2,550.00 LNFT 1.00 2,550.00 1.00 2,550.00 1.25 3,187.500580 CONDUCTOR-COPPER AWG10-600V

617233030 3.00 EACH 1,250.00 3,750.00 1,680.00 5,040.00 2,000.00 6,000.000590 CONTROLLER-CAB PEDESTAL TYPE P

617333198 1.00 EACH 2,250.00 2,250.00 2,730.00 2,730.00 2,700.00 2,700.000600 SERV ASSEMBLY-200 AMP

617503130 30.00 EACH 975.00 29,250.00 1,455.00 43,650.00 1,600.00 48,000.000610 SIG-TRAF 3 COL-1 WAY 12-12-12

617553020 22.00 EACH 925.00 20,350.00 1,090.00 23,980.00 1,200.00 26,400.000620 SIG-PEDESTRIAN TYPE 2

617605081 3.00 EACH 1,300.00 3,900.00 1,000.00 3,000.00 1,250.00 3,750.000630 CONTLR/TRAF-ACTUAT TYPE 8-A

617673080 16.00 EACH 700.00 11,200.00 955.00 15,280.00 1,000.00 16,000.000640 SIG STANDARD TYPE 1-80

617673100 2.00 EACH 700.00 1,400.00 1,180.00 2,360.00 1,200.00 2,400.000650 SIG STANDARD TYPE 1-100

617673120 2.00 EACH 750.00 1,500.00 1,180.00 2,360.00 1,300.00 2,600.000660 SIG STANDARD TYPE 1-120
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0001 STREET EXCAVATION, PMS OVERLAY, S & C, C & G, SIDEWALKSECTION:

617695503 2.00 EACH 1,700.00 3,400.00 1,090.00 2,180.00 1,300.00 2,600.000670 SIG STANDARD TYPE 2-A-500-3

617695504 2.00 EACH 1,700.00 3,400.00 1,090.00 2,180.00 1,300.00 2,600.000680 SIG STANDARD TYPE 2-A-500-4

617695906 1.00 EACH 1,800.00 1,800.00 1,270.00 1,270.00 1,500.00 1,500.000690 SIG STANDARD TYPE 2-A-900-6

617695907 1.00 EACH 1,700.00 1,700.00 1,270.00 1,270.00 1,500.00 1,500.000700 SIG STANDARD TYPE 2-A-900-7

617715053 1.00 EACH 1,800.00 1,800.00 1,450.00 1,450.00 1,800.00 1,800.000710 SIG STANDARD TYPE 3-A-500-3

617715054 2.00 EACH 2,200.00 4,400.00 1,270.00 2,540.00 1,500.00 3,000.000720 SIG STANDARD TYPE 3-A-500-4

617715095 1.00 EACH 2,200.00 2,200.00 1,450.00 1,450.00 1,800.00 1,800.000730 SIG STANDARD TYPE 3-A-900-5

617763405 1.00 EACH 5,000.00 5,000.00 10,000.00 10,000.00 10,000.00 10,000.000740 DETECTOR-VIDEO

617763500 8.00 EACH 9,000.00 72,000.00 10,450.00 83,600.00 11,000.00 88,000.000750 DETECTOR-RADAR/PRESENCE

617781000 (1) LS 22,000.00 22,000.00 12,000.00 12,000.00 13,000.00 13,000.000760 REMOVE AND SALVAGE MISC ELECTRICAL

617783030 (1) LS 2,500.00 2,500.00 1,455.00 1,455.00 1,800.00 1,800.000770 REMOVE AND RESET MISC ELECTRICAL

617903255 22.00 EACH 1,200.00 26,400.00 1,590.00 34,980.00 1,700.00 37,400.000780 PUSH BUTTON-PEDESTRIAN-TACTILE

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000790 TRAFFIC CONTROL-FIXED

618030080 (1) LS 200,000.00 200,000.00 152,424.16 152,424.16 295,000.00 295,000.000800 TRAFFIC CONTROL
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0001 STREET EXCAVATION, PMS OVERLAY, S & C, C & G, SIDEWALKSECTION:

619010086 170.50 SQFT 35.00 5,967.50 32.10 5,473.05 33.00 5,626.500810 SIGNS-ALUM REFL SHEET IV

619010090 368.70 SQFT 41.00 15,116.70 33.60 12,388.32 38.00 14,010.600820 SIGNS-ALUM REFL SHEET XI

619010230 73.00 EACH 70.00 5,110.00 75.00 5,475.00 70.00 5,110.000830 REMOVE SIGN

619010340 2,492.00 LB 11.75 29,281.00 9.35 23,300.20 15.00 37,380.000840 POSTS-TUBULAR STEEL-SQ-PERF

619010480 82.00 LNFT 13.50 1,107.00 13.05 1,070.10 19.00 1,558.000850 POLES-TREATED WOOD 4 IN

619011179 2.00 EACH 80.00 160.00 110.00 220.00 156.00 312.000860 DELINEATOR-FLEX SURF MTD WH

619011180 1.00 EACH 80.00 80.00 110.00 110.00 156.00 156.000870 DELINEATOR-FLEX SURF MTD YLW

620010301 48.00 GAL 230.00 11,040.00 200.00 9,600.00 250.00 12,000.000880 CURB MARKING-YELLOW EPOXY

620010310 1.00 GAL 400.00 400.00 350.00 350.00 440.00 440.000890 CURB MARKING-BLUE PAINT

620011105 48.00 GAL 275.00 13,200.00 250.00 12,000.00 312.00 14,976.000900 WORDS AND SYMBOLS-WHITE PAINT

620011110 2.00 GAL 275.00 550.00 250.00 500.00 312.00 624.000910 WORDS AND SYMBOLS-YELLOW PAINT

620011260 62.00 GAL 375.00 23,250.00 350.00 21,700.00 440.00 27,280.000920 WORDS AND SYMBOLS-WHITE EPOXY

620011265 13.00 GAL 375.00 4,875.00 350.00 4,550.00 440.00 5,720.000930 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 0.50 MILE 1,200.00 600.00 1,000.00 500.00 1,250.00 625.000940 TEMPORARY STRIPING
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0001 STREET EXCAVATION, PMS OVERLAY, S & C, C & G, SIDEWALKSECTION:

620013000 20.00 GAL 70.00 1,400.00 35.00 700.00 45.00 900.000950 STRIPING-WHITE PAINT

620013960 26.00 GAL 115.00 2,990.00 75.00 1,950.00 94.00 2,444.000960 STRIPING-WHITE EPOXY

620014000 12.00 GAL 75.00 900.00 35.00 420.00 45.00 540.000970 STRIPING-YELLOW PAINT

620014960 16.00 GAL 130.00 2,080.00 75.00 1,200.00 94.00 1,504.000980 STRIPING-YELLOW EPOXY

622011084 7,410.00 SQYD 2.60 19,266.00 1.97 14,597.70 3.00 22,230.000990 GEOTEXTILE STABILIZATION

$3,357,433.82$2,363,547.00 $3,454,123.84Section Totals
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0002 ADDITIVE ALTERNATE AA1 - WATERLINE WITH LIMITED ASBESTOS REMOVAL-CHARGE TO
9302 ACCT

SECTION:

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.00 1.00 15,000.001000 MISCELLANEOUS WORK

104030030 70.00 LNFT 150.00 10,500.00 404.04 28,282.80 450.00 31,500.001010 MISCELLANEOUS ITEMS-INSTALL

104030065 20.00 LNFT 300.00 6,000.00 808.08 16,161.60 900.00 18,000.001020 MISCELLANEOUS ITEMS-LNFT

109200008 (1) LS 62,000.00 62,000.00 45,454.55 45,454.55 101,500.00 101,500.001030 MOBILIZATION (ALTERNATE)

301020450 3,292.00 CUYD 26.75 88,061.00 21.77 71,666.84 27.00 88,884.001040 SPECIAL BACKFILL

601012015 1.00 EACH 30,000.00 30,000.00 47,474.75 47,474.75 55,000.00 55,000.001050 TEMPORARY WATER SERVICE

603000055 300.00 CUYD 35.00 10,500.00 40.40 12,120.00 50.00 15,000.001060 BEDDING MATERIAL

603000076 435.00 LNFT 20.00 8,700.00 20.20 8,787.00 25.00 10,875.001070 REMOVE WATER LINE

603000080 10.00 EACH 600.00 6,000.00 40.40 404.00 50.00 500.001080 REMOVE WATER VALVE BOX

603013457 1,498.00 LNFT 80.00 119,840.00 55.56 83,228.88 68.00 101,864.001090 PIPE-PVC 8 IN

603013466 263.00 LNFT 85.00 22,355.00 70.71 18,596.73 87.00 22,881.001100 PIPE-PVC PRESS 8 IN WATER

603013478 1,475.00 LNFT 110.00 162,250.00 72.73 107,276.75 90.00 132,750.001110 PIPE-PVC PRESS 12 IN WATER

603013532 6.00 EACH 2,000.00 12,000.00 5,050.51 30,303.06 6,200.00 37,200.001120 CONNECT TO MAIN
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0002 ADDITIVE ALTERNATE AA1 - WATERLINE WITH LIMITED ASBESTOS REMOVAL-CHARGE TO
9302 ACCT

SECTION:

603013545 43.00 EACH 2,500.00 107,500.00 1,780.55 76,563.65 1,680.00 72,240.001130 WATER SERVICE CONNECTION

603013550 50.00 EACH 1,200.00 60,000.00 1,464.65 73,232.50 1,900.00 95,000.001140 SEWER SERVICE CONNECTION

603013553 1.00 EACH 500.00 500.00 8,585.86 8,585.86 9,600.00 9,600.001150 CONNECT TO EXISTING MANHOLE

603013562 1.00 EACH 4,500.00 4,500.00 10,101.01 10,101.01 12,500.00 12,500.001160 CONNECT WATER LINE-6 IN

603013828 1,524.00 LB 20.00 30,480.00 30.30 46,177.20 40.00 60,960.001170 DUCTILE IRON FITTINGS

603014492 3.00 EACH 7,500.00 22,500.00 7,070.71 21,212.13 8,700.00 26,100.001180 HYDRANT ASSEMBLY

603016061 9.00 LNFT 600.00 5,400.00 1,262.63 11,363.67 1,560.00 14,040.001190 STEEL CASING 12 IN

604000120 3.00 EACH 500.00 1,500.00 505.05 1,515.15 625.00 1,875.001200 REMOVE FIRE HYDRANT

604010035 4.00 EACH 7,500.00 30,000.00 4,040.41 16,161.64 5,000.00 20,000.001210 MANHOLE-48 IN TYPE 1

615010741 4.00 EACH 2,500.00 10,000.00 2,525.25 10,101.00 3,000.00 12,000.001220 VALVE-GATE 8 IN W/BOX

615010749 2.00 EACH 3,500.00 7,000.00 4,040.41 8,080.82 5,000.00 10,000.001230 VALVE-GATE 12 IN W/BOX

Section Totals
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0003 ADDITIVE ALTERNATE AB1 - WATERLINE WITH FULL ASBESTOS REMOVAL-CHARGE TO 9302
ACCT

SECTION:

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.00 1.00 15,000.001240 MISCELLANEOUS WORK

104030030 50.00 LNFT 150.00 7,500.00 404.04 20,202.00 450.00 22,500.001250 MISCELLANEOUS ITEMS-INSTALL

104030065 20.00 LNFT 300.00 6,000.00 808.08 16,161.60 900.00 18,000.001260 MISCELLANEOUS ITEMS-LNFT

109200008 (1) LS 64,000.00 64,000.00 45,454.55 45,454.55 100,000.00 100,000.001270 MOBILIZATION (ALTERNATE)

301020450 3,280.00 CUYD 26.75 87,740.00 21.77 71,405.60 27.00 88,560.001280 SPECIAL BACKFILL

601012015 1.00 EACH 30,000.00 30,000.00 47,474.75 47,474.75 55,000.00 55,000.001290 TEMPORARY WATER SERVICE

603000055 300.00 CUYD 35.00 10,500.00 40.40 12,120.00 50.00 15,000.001300 BEDDING MATERIAL

603000076 1,490.00 LNFT 20.00 29,800.00 20.20 30,098.00 25.00 37,250.001310 REMOVE WATER LINE

603000080 6.00 EACH 600.00 3,600.00 40.40 242.40 50.00 300.001320 REMOVE WATER VALVE BOX

603013457 1,498.00 LNFT 80.00 119,840.00 55.56 83,228.88 68.00 101,864.001330 PIPE-PVC 8 IN

603013466 263.00 LNFT 85.00 22,355.00 70.71 18,596.73 87.00 22,881.001340 PIPE-PVC PRESS 8 IN WATER

603013478 1,455.00 LNFT 110.00 160,050.00 72.73 105,822.15 90.00 130,950.001350 PIPE-PVC PRESS 12 IN WATER

603013532 6.00 EACH 2,000.00 12,000.00 5,050.51 30,303.06 6,200.00 37,200.001360 CONNECT TO MAIN
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0003 ADDITIVE ALTERNATE AB1 - WATERLINE WITH FULL ASBESTOS REMOVAL-CHARGE TO 9302
ACCT

SECTION:

603013545 43.00 EACH 2,500.00 107,500.00 1,982.57 85,250.51 1,900.00 81,700.001370 WATER SERVICE CONNECTION

603013550 50.00 EACH 1,200.00 60,000.00 1,464.65 73,232.50 1,900.00 95,000.001380 SEWER SERVICE CONNECTION

603013553 1.00 EACH 500.00 500.00 8,585.86 8,585.86 9,600.00 9,600.001390 CONNECT TO EXISTING MANHOLE

603013562 1.00 EACH 4,500.00 4,500.00 10,101.01 10,101.01 12,500.00 12,500.001400 CONNECT WATER LINE-6 IN

603013828 1,120.00 LB 20.00 22,400.00 30.30 33,936.00 40.00 44,800.001410 DUCTILE IRON FITTINGS

603014492 3.00 EACH 7,500.00 22,500.00 7,474.75 22,424.25 9,500.00 28,500.001420 HYDRANT ASSEMBLY

603016061 9.00 LNFT 600.00 5,400.00 1,262.63 11,363.67 1,560.00 14,040.001430 STEEL CASING 12 IN

604000120 3.00 EACH 500.00 1,500.00 505.05 1,515.15 625.00 1,875.001440 REMOVE FIRE HYDRANT

604010035 4.00 EACH 7,500.00 30,000.00 4,040.41 16,161.64 5,000.00 20,000.001450 MANHOLE-48 IN TYPE 1

615010741 4.00 EACH 2,500.00 10,000.00 2,525.25 10,101.00 3,000.00 12,000.001460 VALVE-GATE 8 IN W/BOX

615010749 2.00 EACH 3,500.00 7,000.00 4,040.41 8,080.82 5,000.00 10,000.001470 VALVE-GATE 12 IN W/BOX

$974,520.00$839,685.00 $776,862.13Section Totals

Page 12 of 13

TOWNE ST-RIVER TO MERRILL-GLDV

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:January 24, 2019

Contract Description:

01C18

(9042024000) STPU 5002(24)
MEADE AVENUE - GLENDIVE
(9110026000) NH-HSIP 57-7(26)328
TOWNE ST-RIVER TO MERRILL-GLDV

120 WORKING DAYS

Dawson

Min: Max:

03/15/2019 07:50:48

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



( ) indicates item is bid as Lump Sum

$4,230,985.97$3,203,232.00 $4,331,953.82

$3,203,232.00

Contract Item Totals

$4,230,985.97 4,331,953.82Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $5,704,866.87 113.38% 100.00%

1 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$5,031,437.35 100.00% 88.20%

2 2050 RIVERSIDE CONTRACTING, INC. - MSLA $5,427,441.13 107.87% 95.14%

3 2362 L.H.C., INCORPORATED $5,519,270.29 109.70% 96.75%

4 2087 NELCON, INC. $5,641,436.37 112.12% 98.89%

Vendor Ranking

Contract ID:

LOST TRAIL PASS - NORTH

MissoulaLetting Date:

Contract Description:

District(s): 70 WORKING DAYS

01219

February 07, 2019
9:00 A.M.

(9234157000) NH 7-1(157)66
STEVENSVILLE WYE - N & S
(9301053000) STPS 269-1(53)18
STEVENSVILLE - SOUTH
(9491164000) NH 7-1(164)0
LOST TRAIL PASS - NORTH

Ravalli101 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SCHELLINGER
CONSTRUCTION

CO., INC.

(2) RIVERSIDE
CONTRACTING,

INC. - MSLA

Line
Number

0001 COLD MILLING, PMS OVERLAY, SEAL & COVERSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

104030019 2.00 EACH 250.00 500.00 500.00 1,000.00 650.00 1,300.000020 RESET MISCELLANEOUS

109200005 (1) LS 600,000.00 600,000.00 670,000.00 670,000.00 681,500.00 681,500.000030 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 5,500.00 5,500.00 2,500.00 2,500.000040 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL

210020170 200.00 MILE 15.00 3,000.00 8.55 1,710.00 15.00 3,000.000060 TEST TRAILER-TRANSPORT,SETUP

301020340 30.00 CUYD 50.00 1,500.00 50.00 1,500.00 130.00 3,900.000070 CRUSHED AGGREGATE COURSE

301020416 193.00 CUYD 25.00 4,825.00 24.00 4,632.00 41.00 7,913.000080 SHOULDER GRAVEL

301020625 310.00 SQYD 4.00 1,240.00 2.00 620.00 5.00 1,550.000090 AGGREGATE TREATMENT
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0001 COLD MILLING, PMS OVERLAY, SEAL & COVERSECTION:

401020048 36,551.00 TON 35.50 1,297,560.50 32.00 1,169,632.00 34.00 1,242,734.000100 PLANT MIX SURF GR S-1/2 IN

401020300 512.00 TON 250.00 128,000.00 230.00 117,760.00 235.00 120,320.000110 HYDRATED LIME

402020092 2,119.30 TON 625.00 1,324,562.50 500.00 1,059,650.00 550.00 1,165,615.000120 ASPHALT CEMENT PG 64-28

402020315 15,029.00 GAL 2.25 33,815.25 2.00 30,058.00 2.50 37,572.500130 EMULSIFIED ASPHALT-TACK COAT

402020320 27,278.00 GAL 3.00 81,834.00 3.50 95,473.00 3.50 95,473.000140 EMULSIFIED ASPHALT-FOG SEAL

402020375 676.20 TON 625.00 422,625.00 625.00 422,625.00 625.00 422,625.000150 EMULSIFIED ASPHALT CHFRS-2P

409000000 0.90 CRMI 2,000.00 1,800.00 2,000.00 1,800.00 2,000.00 1,800.000160 FINAL SWEEP AND BROOM

409000010 275,941.00 SQYD 0.65 179,361.65 0.50 137,970.50 0.65 179,361.650170 COVER-TYPE 1

409000020 103,439.00 SQYD 0.68 70,338.52 0.50 51,719.50 0.75 77,579.250180 COVER-TYPE 2

411010000 269,100.00 SQYD 1.85 497,835.00 1.35 363,285.00 1.50 403,650.000190 COLD MILLING

411011135 1.60 MILE 1,400.00 2,240.00 2,600.00 4,160.00 2,255.00 3,608.000200 RUMBLE STRIPS

552010160 2,710.60 SQYD 15.00 40,659.00 9.00 24,395.40 9.75 26,428.350210 BRIDGE DECK CRACK SEAL

557010544 172.90 LNFT 320.00 55,328.00 345.00 59,650.50 375.00 64,837.500220 REVISE TIMBER BRIDGE RAIL-THRIE BEAM

Page 2 of 14

LOST TRAIL PASS - NORTH

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:February 07, 2019

Contract Description:

01219

(9234157000) NH 7-1(157)66
STEVENSVILLE WYE - N & S
(9301053000) STPS 269-1(53)18
STEVENSVILLE - SOUTH
(9491164000) NH 7-1(164)0
LOST TRAIL PASS - NORTH

70 WORKING DAYS

Ravalli

Min: Max:

02/19/2019 11:01:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



0001 COLD MILLING, PMS OVERLAY, SEAL & COVERSECTION:

562000020 2.00 SQYD 635.00 1,270.00 450.00 900.00 450.00 900.000230 CLASS A BRIDGE DECK REPAIR

603014242 5.00 EACH 1,685.00 8,425.00 450.00 2,250.00 345.00 1,725.000240 ADJUST VALVE BOX

604000100 4.00 EACH 650.00 2,600.00 800.00 3,200.00 975.00 3,900.000250 ADJUST MANHOLE

604000260 2.00 EACH 800.00 1,600.00 750.00 1,500.00 825.00 1,650.000260 ADJUST DROP INLET

604010184 2.00 EACH 800.00 1,600.00 675.00 1,350.00 400.00 800.000270 CONCRETE APRON

606010135 4.00 EACH 2,200.00 8,800.00 2,850.00 11,400.00 3,500.00 14,000.000280 ANCHOR POST

606010140 8.00 EACH 1,100.00 8,800.00 400.00 3,200.00 1,050.00 8,400.000290 GUARDRAIL END SECTION WIDENING

606010330 6,576.70 LNFT 25.00 164,417.50 19.30 126,930.31 19.00 124,957.300300 MGS GUARDRAIL

606010335 8.00 EACH 2,800.00 22,400.00 2,650.00 21,200.00 2,800.00 22,400.000310 MASH W-BEAM TERMINAL SECTION

606010342 4.00 EACH 3,200.00 12,800.00 3,430.00 13,720.00 3,300.00 13,200.000320 MASH THRIE BEAM BR APPRCH SECTION

606010385 6,422.30 LNFT 2.50 16,055.75 2.25 14,450.18 3.25 20,872.480330 REMOVE GUARDRAIL

606011503 2.00 EACH 1,300.00 2,600.00 715.00 1,430.00 800.00 1,600.000340 RESET TEMP IMPACT ATTENUATOR

606011518 4.00 EACH 2,400.00 9,600.00 715.00 2,860.00 2,500.00 10,000.000350 TEMPORARY IMPACT ATTENUATOR
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0001 COLD MILLING, PMS OVERLAY, SEAL & COVERSECTION:

608010020 359.40 SQYD 75.00 26,955.00 135.00 48,519.00 145.00 52,113.000360 SIDEWALK-CONCRETE 4 IN

608010125 36.30 SQYD 400.00 14,520.00 305.00 11,071.50 350.00 12,705.000370 DETEC WARNING DEVICES-TYPE 1

609010200 719.60 LNFT 35.00 25,186.00 40.00 28,784.00 54.00 38,858.400380 CURB AND GUTTER-CONC

610100559 (1) LS 9,000.00 9,000.00 4,000.00 4,000.00 5,000.00 5,000.000390 REVEGETATION

617000000 0.50 CUYD 2,000.00 1,000.00 1,900.00 950.00 2,200.00 1,100.000400 FOUNDATION-CONCRETE

617183056 1.00 EACH 2,250.00 2,250.00 2,795.00 2,795.00 5,500.00 5,500.000410 STANDARD-STL TYPE 10-A-500-6

617303300 1.00 EACH 675.00 675.00 700.00 700.00 650.00 650.000420 HIGH EFFICACY LUMINAIRE LED

617781001 (1) LS 1,000.00 1,000.00 875.00 875.00 540.00 540.000430 REMOVE AND SALVAGE MISC ELECTRICAL

618030005 250,000.00 UNIT 0.79 197,500.00 0.50 125,000.00 0.68 170,000.000440 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 350.00 700.00 500.00 1,000.00 1,500.00 3,000.000450 MOTORCYCLE ADVISORY SIGN

618190100 230.00 LNFT 40.00 9,200.00 22.95 5,278.50 30.00 6,900.000460 TEMPORARY BARRIER RAIL

618190110 230.00 LNFT 15.00 3,450.00 2.95 678.50 2.25 517.500470 RESET TEMP BARRIER RAIL

619010058 824.80 SQFT 21.00 17,320.80 23.55 19,424.04 25.00 20,620.000480 SIGNS-ALUM SHEET INCR IV
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0001 COLD MILLING, PMS OVERLAY, SEAL & COVERSECTION:

619010062 182.60 SQFT 22.00 4,017.20 23.40 4,272.84 20.00 3,652.000490 SIGNS-ALUM SHEET INCR XI

619010086 560.60 SQFT 24.00 13,454.40 29.70 16,649.82 24.00 13,454.400500 SIGNS-ALUM REFL SHEET IV

619010090 1,175.40 SQFT 22.00 25,858.80 25.65 30,149.01 22.00 25,858.800510 SIGNS-ALUM REFL SHEET XI

619010230 206.00 EACH 50.00 10,300.00 50.00 10,300.00 25.00 5,150.000520 REMOVE SIGN

619010240 25.00 EACH 225.00 5,625.00 235.00 5,875.00 300.00 7,500.000530 REMOVE SIGN-GUIDE

619010300 369.00 LB 6.00 2,214.00 4.45 1,642.05 8.50 3,136.500540 POSTS-TUBULAR STEEL

619010310 554.00 LB 6.00 3,324.00 6.00 3,324.00 2.50 1,385.000550 POSTS-STEEL U SIGN

619010320 859.00 LB 6.00 5,154.00 4.25 3,650.75 8.50 7,301.500560 POSTS-STEEL STRUCTURAL SIGN

619010340 619.00 LB 6.00 3,714.00 10.00 6,190.00 7.00 4,333.000570 POSTS-TUBULAR STEEL-SQ-PERF

619010480 274.00 LNFT 12.00 3,288.00 12.70 3,479.80 10.00 2,740.000580 POLES-TREATED WOOD 4 IN

619010490 226.00 LNFT 13.00 2,938.00 12.95 2,926.70 12.00 2,712.000590 POLES-TREATED WOOD 5 IN

619010500 16.00 LNFT 14.00 224.00 20.00 320.00 15.00 240.000600 POLES-TREATED WOOD 6 IN

619010722 2.00 EACH 1,100.00 2,200.00 1,150.00 2,300.00 1,000.00 2,000.000610 FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)
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0001 COLD MILLING, PMS OVERLAY, SEAL & COVERSECTION:

619010724 4.00 EACH 1,100.00 4,400.00 1,150.00 4,600.00 1,000.00 4,000.000620 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619010742 2.00 EACH 1,200.00 2,400.00 1,100.00 2,200.00 1,000.00 2,000.000630 FRANG SIGN POST BKWY-3.5 IN RD (89MM)

619010744 1.00 EACH 1,200.00 1,200.00 1,100.00 1,100.00 1,000.00 1,000.000640 FRANG SIGN POST BKWY-4 IN RD (100 MM)

619011001 124.00 EACH 38.00 4,712.00 53.30 6,609.20 41.00 5,084.000650 DELINEATOR SNOWPOLE-DES A

619011002 54.00 EACH 40.00 2,160.00 56.60 3,056.40 41.00 2,214.000660 DELINEATOR SNOWPOLE-DES F

619011004 246.00 EACH 37.00 9,102.00 58.65 14,427.90 43.00 10,578.000670 DELINEATOR SNOWPOLE-DES C

619011010 197.00 EACH 26.00 5,122.00 27.25 5,368.25 22.00 4,334.000680 DELINEATOR DES A

619011030 45.00 EACH 26.00 1,170.00 31.05 1,397.25 25.00 1,125.000690 DELINEATOR DES C

619011040 51.00 EACH 28.00 1,428.00 31.95 1,629.45 29.00 1,479.000700 DELINEATOR DES D

619011060 44.00 EACH 28.00 1,232.00 28.50 1,254.00 24.00 1,056.000710 DELINEATOR DES F

620010301 192.00 GAL 225.00 43,200.00 175.00 33,600.00 190.00 36,480.000720 CURB MARKING-YELLOW EPOXY

620011105 81.00 GAL 200.00 16,200.00 175.00 14,175.00 175.00 14,175.000730 WORDS AND SYMBOLS-WHITE PAINT

620011110 15.00 GAL 200.00 3,000.00 175.00 2,625.00 175.00 2,625.000740 WORDS AND SYMBOLS-YELLOW PAINT
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0001 COLD MILLING, PMS OVERLAY, SEAL & COVERSECTION:

620011260 54.00 GAL 325.00 17,550.00 275.00 14,850.00 285.00 15,390.000750 WORDS AND SYMBOLS-WHITE EPOXY

620011265 10.00 GAL 325.00 3,250.00 275.00 2,750.00 285.00 2,850.000760 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 32.80 MILE 425.00 13,940.00 400.00 13,120.00 425.00 13,940.000770 TEMPORARY STRIPING

620013000 1,132.00 GAL 28.00 31,696.00 26.00 29,432.00 27.00 30,564.000780 STRIPING-WHITE PAINT

620013960 795.00 GAL 65.00 51,675.00 47.00 37,365.00 48.00 38,160.000790 STRIPING-WHITE EPOXY

620014000 928.00 GAL 28.00 25,984.00 26.00 24,128.00 27.00 25,056.000800 STRIPING-YELLOW PAINT

620014960 629.00 GAL 65.00 40,885.00 47.00 29,563.00 48.00 30,192.000810 STRIPING-YELLOW EPOXY

$5,427,441.13$5,704,866.87 $5,031,437.35Section Totals

( ) indicates item is bid as Lump Sum

$5,031,437.35$5,704,866.87 $5,427,441.13

$5,704,866.87

Contract Item Totals

$5,031,437.35 5,427,441.13Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) L.H.C.,
INCORPORATED

(4) NELCON, INC.

Line
Number

0001 COLD MILLING, PMS OVERLAY, SEAL & COVERSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

104030019 2.00 EACH 963.09 1,926.18 500.00 1,000.000020 RESET MISCELLANEOUS

109200005 (1) LS 628,456.00 628,456.00 836,000.00 836,000.000030 MOBILIZATION

208010000 (1) LS 5,677.89 5,677.89 13,000.00 13,000.000040 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL

210020170 200.00 MILE 9.04 1,808.00 16.45 3,290.000060 TEST TRAILER-TRANSPORT,SETUP

301020340 30.00 CUYD 500.60 15,018.00 100.00 3,000.000070 CRUSHED AGGREGATE COURSE

301020416 193.00 CUYD 51.84 10,005.12 37.65 7,266.450080 SHOULDER GRAVEL

301020625 310.00 SQYD 5.65 1,751.50 2.60 806.000090 AGGREGATE TREATMENT
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0001 COLD MILLING, PMS OVERLAY, SEAL & COVERSECTION:

401020048 36,551.00 TON 33.70 1,231,768.70 37.75 1,379,800.250100 PLANT MIX SURF GR S-1/2 IN

401020300 512.00 TON 221.00 113,152.00 217.00 111,104.000110 HYDRATED LIME

402020092 2,119.30 TON 541.00 1,146,541.30 475.00 1,006,667.500120 ASPHALT CEMENT PG 64-28

402020315 15,029.00 GAL 3.45 51,850.05 3.70 55,607.300130 EMULSIFIED ASPHALT-TACK COAT

402020320 27,278.00 GAL 2.17 59,193.26 2.75 75,014.500140 EMULSIFIED ASPHALT-FOG SEAL

402020375 676.20 TON 612.00 413,834.40 633.00 428,034.600150 EMULSIFIED ASPHALT CHFRS-2P

409000000 0.90 CRMI 2,261.16 2,035.04 2,000.00 1,800.000160 FINAL SWEEP AND BROOM

409000010 275,941.00 SQYD 0.62 171,083.42 0.81 223,512.210170 COVER-TYPE 1

409000020 103,439.00 SQYD 0.74 76,544.86 0.69 71,372.910180 COVER-TYPE 2

411010000 269,100.00 SQYD 1.77 476,307.00 1.40 376,740.000190 COLD MILLING

411011135 1.60 MILE 2,215.82 3,545.31 1,500.00 2,400.000200 RUMBLE STRIPS

552010160 2,710.60 SQYD 10.18 27,593.91 9.00 24,395.400210 BRIDGE DECK CRACK SEAL

557010544 172.90 LNFT 395.70 68,416.53 350.00 60,515.000220 REVISE TIMBER BRIDGE RAIL-THRIE BEAM
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0001 COLD MILLING, PMS OVERLAY, SEAL & COVERSECTION:

562000020 2.00 SQYD 508.76 1,017.52 450.00 900.000230 CLASS A BRIDGE DECK REPAIR

603014242 5.00 EACH 766.98 3,834.90 700.00 3,500.000240 ADJUST VALVE BOX

604000100 4.00 EACH 1,359.63 5,438.52 800.00 3,200.000250 ADJUST MANHOLE

604000260 2.00 EACH 1,044.35 2,088.70 900.00 1,800.000260 ADJUST DROP INLET

604010184 2.00 EACH 939.14 1,878.28 385.00 770.000270 CONCRETE APRON

606010135 4.00 EACH 3,843.97 15,375.88 3,400.00 13,600.000280 ANCHOR POST

606010140 8.00 EACH 2,279.96 18,239.68 1,050.00 8,400.000290 GUARDRAIL END SECTION WIDENING

606010330 6,576.70 LNFT 20.35 133,835.85 38.00 249,914.600300 MGS GUARDRAIL

606010335 8.00 EACH 2,962.12 23,696.96 2,620.00 20,960.000310 MASH W-BEAM TERMINAL SECTION

606010342 4.00 EACH 3,448.27 13,793.08 3,050.00 12,200.000320 MASH THRIE BEAM BR APPRCH SECTION

606010385 6,422.30 LNFT 3.39 21,771.60 3.00 19,266.900330 REMOVE GUARDRAIL

606011503 2.00 EACH 847.94 1,695.88 750.00 1,500.000340 RESET TEMP IMPACT ATTENUATOR

606011518 4.00 EACH 2,713.39 10,853.56 2,400.00 9,600.000350 TEMPORARY IMPACT ATTENUATOR
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0001 COLD MILLING, PMS OVERLAY, SEAL & COVERSECTION:

608010020 359.40 SQYD 159.14 57,194.92 100.00 35,940.000360 SIDEWALK-CONCRETE 4 IN

608010125 36.30 SQYD 390.05 14,158.82 345.00 12,523.500370 DETEC WARNING DEVICES-TYPE 1

609010200 719.60 LNFT 97.82 70,391.27 38.50 27,704.600380 CURB AND GUTTER-CONC

610100559 (1) LS 14,098.12 14,098.12 3,000.00 3,000.000390 REVEGETATION

617000000 0.50 CUYD 2,148.10 1,074.05 950.00 475.000400 FOUNDATION-CONCRETE

617183056 1.00 EACH 3,159.97 3,159.97 2,795.00 2,795.000410 STANDARD-STL TYPE 10-A-500-6

617303300 1.00 EACH 791.41 791.41 700.00 700.000420 HIGH EFFICACY LUMINAIRE LED

617781001 (1) LS 989.26 989.26 875.00 875.000430 REMOVE AND SALVAGE MISC ELECTRICAL

618030005 250,000.00 UNIT 0.77 192,500.00 0.68 170,000.000440 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 1,582.81 3,165.62 1,400.00 2,800.000450 MOTORCYCLE ADVISORY SIGN

618190100 230.00 LNFT 33.92 7,801.60 30.00 6,900.000460 TEMPORARY BARRIER RAIL

618190110 230.00 LNFT 2.54 584.20 2.25 517.500470 RESET TEMP BARRIER RAIL

619010058 824.80 SQFT 27.13 22,376.82 24.00 19,795.200480 SIGNS-ALUM SHEET INCR IV
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0001 COLD MILLING, PMS OVERLAY, SEAL & COVERSECTION:

619010062 182.60 SQFT 21.48 3,922.25 19.00 3,469.400490 SIGNS-ALUM SHEET INCR XI

619010086 560.60 SQFT 25.72 14,418.63 22.75 12,753.650500 SIGNS-ALUM REFL SHEET IV

619010090 1,175.40 SQFT 23.74 27,904.00 21.00 24,683.400510 SIGNS-ALUM REFL SHEET XI

619010230 206.00 EACH 28.26 5,821.56 25.00 5,150.000520 REMOVE SIGN

619010240 25.00 EACH 339.17 8,479.25 300.00 7,500.000530 REMOVE SIGN-GUIDE

619010300 369.00 LB 9.04 3,335.76 8.00 2,952.000540 POSTS-TUBULAR STEEL

619010310 554.00 LB 2.83 1,567.82 2.50 1,385.000550 POSTS-STEEL U SIGN

619010320 859.00 LB 9.04 7,765.36 8.00 6,872.000560 POSTS-STEEL STRUCTURAL SIGN

619010340 619.00 LB 7.35 4,549.65 6.50 4,023.500570 POSTS-TUBULAR STEEL-SQ-PERF

619010480 274.00 LNFT 11.31 3,098.94 10.00 2,740.000580 POLES-TREATED WOOD 4 IN

619010490 226.00 LNFT 13.57 3,066.82 12.00 2,712.000590 POLES-TREATED WOOD 5 IN

619010500 16.00 LNFT 16.96 271.36 15.00 240.000600 POLES-TREATED WOOD 6 IN

619010722 2.00 EACH 1,102.32 2,204.64 975.00 1,950.000610 FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)
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0001 COLD MILLING, PMS OVERLAY, SEAL & COVERSECTION:

619010724 4.00 EACH 1,102.32 4,409.28 975.00 3,900.000620 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619010742 2.00 EACH 1,102.32 2,204.64 975.00 1,950.000630 FRANG SIGN POST BKWY-3.5 IN RD (89MM)

619010744 1.00 EACH 1,102.32 1,102.32 975.00 975.000640 FRANG SIGN POST BKWY-4 IN RD (100 MM)

619011001 124.00 EACH 45.22 5,607.28 40.00 4,960.000650 DELINEATOR SNOWPOLE-DES A

619011002 54.00 EACH 45.22 2,441.88 40.00 2,160.000660 DELINEATOR SNOWPOLE-DES F

619011004 246.00 EACH 47.48 11,680.08 42.00 10,332.000670 DELINEATOR SNOWPOLE-DES C

619011010 197.00 EACH 23.74 4,676.78 21.00 4,137.000680 DELINEATOR DES A

619011030 45.00 EACH 27.13 1,220.85 24.00 1,080.000690 DELINEATOR DES C

619011040 51.00 EACH 31.66 1,614.66 28.00 1,428.000700 DELINEATOR DES D

619011060 44.00 EACH 26.00 1,144.00 23.00 1,012.000710 DELINEATOR DES F

620010301 192.00 GAL 197.85 37,987.20 175.00 33,600.000720 CURB MARKING-YELLOW EPOXY

620011105 81.00 GAL 197.85 16,025.85 175.00 14,175.000730 WORDS AND SYMBOLS-WHITE PAINT

620011110 15.00 GAL 197.85 2,967.75 175.00 2,625.000740 WORDS AND SYMBOLS-YELLOW PAINT
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0001 COLD MILLING, PMS OVERLAY, SEAL & COVERSECTION:

620011260 54.00 GAL 310.91 16,789.14 275.00 14,850.000750 WORDS AND SYMBOLS-WHITE EPOXY

620011265 10.00 GAL 310.91 3,109.10 275.00 2,750.000760 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 32.80 MILE 452.23 14,833.14 400.00 13,120.000770 TEMPORARY STRIPING

620013000 1,132.00 GAL 29.40 33,280.80 26.00 29,432.000780 STRIPING-WHITE PAINT

620013960 795.00 GAL 53.14 42,246.30 47.00 37,365.000790 STRIPING-WHITE EPOXY

620014000 928.00 GAL 29.40 27,283.20 26.00 24,128.000800 STRIPING-YELLOW PAINT

620014960 629.00 GAL 53.14 33,425.06 47.00 29,563.000810 STRIPING-YELLOW EPOXY

$5,519,270.29 $5,641,436.37Section Totals

( ) indicates item is bid as Lump Sum

$5,641,436.37$5,519,270.29

$5,519,270.29

Contract Item Totals

$5,641,436.37Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $5,149,274.15 120.72% 100.00%

1 7947 BATTLE RIDGE BUILDERS, LLC $4,265,379.20 100.00% 82.83%

2 2110 FRONTIER WEST, LLC $4,327,777.77 101.46% 84.05%

3 6275 DICK ANDERSON CONSTRUCTION, INC.
- GFLS

$4,619,004.10 108.29% 89.70%

4 0508 MALCOLM INTERNATIONAL, LLC $4,710,207.85 110.43% 91.47%

5 2185 HAMILTON CONSTRUCTION CO. $5,047,632.10 118.34% 98.03%

Vendor Ranking

Contract ID:

VARNEY BRIDGE - 8 M S ENNIS

ButteLetting Date:

Contract Description:

District(s): 12/13/19 COMPLETION DATE

05219

February 07, 2019
9:00 A.M.

(9038011000) STPBIP 249-1(11)8
VARNEY BRIDGE - 8 M S ENNIS

Madison102 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

02/19/2019 11:01:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) BATTLE
RIDGE

BUILDERS, LLC

(2) FRONTIER
WEST, LLC

Line
Number

0001 GRADE, GRAVEL, 250' PREFAB STL TRUSS, SIGNING & RIPRAPSECTION:

103000000 500.00 HOUR 20.00 10,000.00 10.00 5,000.00 10.00 5,000.000010 TRAINING PROGRAM

103500005 (1) LS 2,800.00 2,800.00 3,500.00 3,500.00 3,370.22 3,370.220020 ESCROW OF BID DOCUMENTS

104030010 30,000.00 UNIT 1.00 30,000.00 1.00 30,000.00 1.00 30,000.000030 MISCELLANEOUS WORK

104030011 (1) LS 10,000.00 10,000.00 12,000.00 12,000.00 17,777.00 17,777.000040 MISCELLANEOUS ITEMS-LS

105080115 4,500.00 CRFT 1.25 5,625.00 2.15 9,675.00 2.10 9,450.000050 FINISH GRADE CONTROL

105080200 (1) LS 8,500.00 8,500.00 5,500.00 5,500.00 3,000.00 3,000.000060 BRIDGE SURVEY

109200005 (1) LS 660,000.00 660,000.00 531,000.00 531,000.00 700,777.00 700,777.000070 MOBILIZATION

202020041 (1) LS 150,000.00 150,000.00 180,000.00 180,000.00 327,777.00 327,777.000080 REMOVE STRUCTURE

203020310 5,986.00 CUYD 22.00 131,692.00 29.50 176,587.00 30.00 179,580.000090 SPECIAL BORROW-NEAT LINE

203020375 4,588.00 CUYD 16.00 73,408.00 11.25 51,615.00 12.00 55,056.000100 EMBANKMENT IN PLACE

203080100 1,034.00 CUYD 10.00 10,340.00 15.50 16,027.00 15.00 15,510.000110 TOPSOIL-SALVAGING AND PLACING

Page 1 of 12

VARNEY BRIDGE - 8 M S ENNIS

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:February 07, 2019

Contract Description:

05219

(9038011000) STPBIP 249-1(11)8
VARNEY BRIDGE - 8 M S ENNIS

12/13/19 COMPLETION DATE

Madison

Min: Max:

02/19/2019 11:01:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



0001 GRADE, GRAVEL, 250' PREFAB STL TRUSS, SIGNING & RIPRAPSECTION:

208010150 (1) LS 30,000.00 30,000.00 22,000.00 22,000.00 40,000.00 40,000.000120 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000130 TEMPORARY EROSION CONTROL

208010500 (1) LS 40,000.00 40,000.00 71,500.00 71,500.00 88,000.00 88,000.000140 BIOENGINEERED BANK

209010160 (1) LS 20,000.00 20,000.00 37,000.00 37,000.00 97,777.00 97,777.000150 TEMPORARY SHORING

301020254 791.00 CUYD 50.00 39,550.00 41.00 32,431.00 40.00 31,640.000160 BRIDGE END BACKFILL-TYPE 3

301020340 1,162.00 CUYD 45.00 52,290.00 46.00 53,452.00 45.00 52,290.000175 CRUSHED AGGREGATE COURSE

301020450 376.00 CUYD 30.00 11,280.00 48.00 18,048.00 48.00 18,048.000180 SPECIAL BACKFILL

301020526 321.00 CUYD 65.00 20,865.00 77.00 24,717.00 72.00 23,112.000190 TOP SURFACING GR 3B

301020625 4,997.00 SQYD 0.45 2,248.65 2.00 9,994.00 1.85 9,244.450200 AGGREGATE TREATMENT

551020030 8.40 CUYD 2,000.00 16,800.00 1,250.00 10,500.00 1,200.00 10,080.000210 CONCRETE-CLASS GENERAL

551020035 100.00 CUYD 600.00 60,000.00 500.00 50,000.00 500.00 50,000.000220 CONCRETE-CLASS STRUCTURE

551020166 123.60 CUYD 350.00 43,260.00 500.00 61,800.00 300.00 37,080.000230 CONCRETE-CLASS DRILLED SHAFT

552010053 (1) LS 2,500,000.00 2,500,000.00 2,021,930.00 2,021,930.00 1,777,777.00 1,777,777.000240 BRIDGE SUPERSTRUCTURE

555010100 9,752.00 LB 3.00 29,256.00 1.80 17,553.60 1.35 13,165.200250 REINFORCING STEEL

555010400 27,562.00 LB 3.00 82,686.00 1.80 49,611.60 1.55 42,721.100260 REINFORCING STEEL-SEISMIC
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0001 GRADE, GRAVEL, 250' PREFAB STL TRUSS, SIGNING & RIPRAPSECTION:

557010011 516.90 LNFT 195.00 100,795.50 150.00 77,535.00 140.00 72,366.000270 BRIDGE RAIL-W740

557010110 516.90 LNFT 185.00 95,626.50 60.00 31,014.00 50.00 25,845.000280 HAND RAIL

558000140 267.00 LNFT 1,400.00 373,800.00 620.00 165,540.00 500.00 133,500.000290 DRILLED SHAFT - 4.0 FT

558001300 267.00 LNFT 340.00 90,780.00 104.00 27,768.00 75.00 20,025.000300 TEMP DRILLED SHAFT CASING

558010050 2.00 EACH 5,635.00 11,270.00 4,000.00 8,000.00 4,000.00 8,000.000310 THERMAL INTEGRITY PROFILER

603000050 69.00 CUYD 60.00 4,140.00 50.00 3,450.00 50.00 3,450.000320 GRANULAR BEDDING MATERIAL

603000060 75.00 CUYD 40.00 3,000.00 42.00 3,150.00 40.00 3,000.000330 FOUNDATION MATERIAL

603011150 58.00 LNFT 175.00 10,150.00 200.00 11,600.00 185.00 10,730.000340 CSPA 60 IN

603013343 60.00 LNFT 1,000.00 60,000.00 1,200.00 72,000.00 1,200.00 72,000.000350 REIN CONC BOX 12 X 4

603587020 40.60 LNFT 22.00 893.20 18.00 730.80 17.00 690.200360 REMOVE PIPE CULVERT

606010265 4.00 EACH 3,700.00 14,800.00 7,745.00 30,980.00 7,500.00 30,000.000370 GRD RL-BOX BEAM/BR APP-SEC TYPE 1

606010641 4.00 EACH 4,600.00 18,400.00 8,100.00 32,400.00 8,000.00 32,000.000380 GD RL BOX BEAM OPT TERM SEC

607000355 232.00 LNFT 9.00 2,088.00 16.00 3,712.00 15.00 3,480.000390 FENCE-JACKLEG WIRE

607000360 99.00 LNFT 15.00 1,485.00 19.00 1,881.00 18.00 1,782.000400 FENCE-JACKLEG POLE

607100009 1,724.00 LNFT 2.50 4,310.00 2.10 3,620.40 2.00 3,448.000410 FENCE - WILDLIFE FRIENDLY FW
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0001 GRADE, GRAVEL, 250' PREFAB STL TRUSS, SIGNING & RIPRAPSECTION:

607100362 28.00 EACH 160.00 4,480.00 190.00 5,320.00 180.00 5,040.000420 FARM FENCE-PANEL/SINGLE FM

607100430 32.00 LNFT 12.00 384.00 12.00 384.00 10.00 320.000430 FARM GATE-WIRE-TYPE G-2

607100551 860.00 LNFT 1.50 1,290.00 1.60 1,376.00 1.50 1,290.000440 FENCE-TEMPORARY

607100720 2.00 EACH 45.00 90.00 60.00 120.00 50.00 100.000450 DEADMAN

607150125 126.00 LNFT 11.00 1,386.00 6.00 756.00 5.00 630.000460 RESET FENCE

610010100 1,100.00 CUYD 65.00 71,500.00 42.00 46,200.00 38.00 41,800.000470 TOPSOIL

610100101 1.00 ACRE 700.00 700.00 1,250.00 1,250.00 1,000.00 1,000.000480 SEEDING AREA NO 1

610100102 0.20 ACRE 800.00 160.00 25,550.00 5,110.00 32,000.00 6,400.000490 SEEDING AREA NO 2

610100103 1.00 ACRE 300.00 300.00 1,250.00 1,250.00 850.00 850.000500 SEEDING AREA NO 3

610100326 1.00 ACRE 150.00 150.00 500.00 500.00 210.00 210.000510 FERTILIZING AREA NO 1

610100327 0.20 ACRE 100.00 20.00 500.00 100.00 210.00 42.000520 FERTILIZING AREA NO 2

610100555 1.00 ACRE 450.00 450.00 550.00 550.00 550.00 550.000530 CONDITION SEEDBED SURFACE

610100560 663.00 SQYD 25.00 16,575.00 15.00 9,945.00 28.00 18,564.000540 RIPRAP REVEGETATION

610100561 731.00 SQYD 3.50 2,558.50 7.00 5,117.00 5.00 3,655.000550 EROSION CONTROL BLANKET-LONG-TERM

610220050 1.00 ACRE 10,000.00 10,000.00 14,500.00 14,500.00 9,000.00 9,000.000560 MULCH-COMPOST
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0001 GRADE, GRAVEL, 250' PREFAB STL TRUSS, SIGNING & RIPRAPSECTION:

611010025 1.00 EACH 22,000.00 22,000.00 21,500.00 21,500.00 22,000.00 22,000.000570 CATTLE GUARD 24 FT-HEAVY DUTY (7.2 M)

611010200 1.00 EACH 1,500.00 1,500.00 4,000.00 4,000.00 3,700.00 3,700.000580 REMOVE CATTLE GUARD

613100050 1,055.40 CUYD 110.00 116,094.00 98.00 103,429.20 100.00 105,540.000590 RIPRAP-CLASS 3 RANDOM

613300050 21.20 CUYD 125.00 2,650.00 70.00 1,484.00 65.00 1,378.000600 BANK PROTECTION-TYPE 3

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000610 TRAFFIC CONTROL-FIXED

618030080 (1) LS 35,000.00 35,000.00 20,000.00 20,000.00 12,000.00 12,000.000620 TRAFFIC CONTROL

618110000 (1) LS 3,500.00 3,500.00 12,000.00 12,000.00 9,750.00 9,750.000630 INSTALL, REMOVE CAMERA SYSTEM

619010090 17.40 SQFT 35.00 609.00 37.00 643.80 37.00 643.800640 SIGNS-ALUM REFL SHEET XI

619010200 1.00 EACH 250.00 250.00 190.00 190.00 180.00 180.000650 RESET SIGNS

619010210 2.00 EACH 900.00 1,800.00 400.00 800.00 375.00 750.000660 RESET SIGNS-GUIDE

619010230 2.00 EACH 50.00 100.00 60.00 120.00 55.00 110.000670 REMOVE SIGN

619010480 46.00 LNFT 14.00 644.00 20.00 920.00 17.00 782.000680 POLES-TREATED WOOD 4 IN

622011043 11,903.00 SQYD 1.60 19,044.80 2.60 30,947.80 1.60 19,044.800690 PERM EROSION CONTROL-HIGH SURV

622011172 58.00 SQYD 50.00 2,900.00 18.00 1,044.00 50.00 2,900.000700 GEOCOMPOSITE DRAIN
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$4,327,777.77$5,149,274.15 $4,265,379.20Section Totals

( ) indicates item is bid as Lump Sum

$4,265,379.20$5,149,274.15 $4,327,777.77

$5,149,274.15

Contract Item Totals

$4,265,379.20 4,327,777.77Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) DICK
ANDERSON

CONSTRUCTION,
INC. - GFLS

(4) MALCOLM
INTERNATIONAL,

LLC

(5) HAMILTON
CONSTRUCTION

CO.

Line
Number

0001 GRADE, GRAVEL, 250' PREFAB STL TRUSS, SIGNING & RIPRAPSECTION:

103000000 500.00 HOUR 12.50 6,250.00 20.00 10,000.00 1.00 500.000010 TRAINING PROGRAM

103500005 (1) LS 100.00 100.00 500.00 500.00 500.00 500.000020 ESCROW OF BID DOCUMENTS

104030010 30,000.00 UNIT 1.00 30,000.00 1.00 30,000.00 1.00 30,000.000030 MISCELLANEOUS WORK

104030011 (1) LS 20,000.00 20,000.00 45,000.00 45,000.00 25,000.00 25,000.000040 MISCELLANEOUS ITEMS-LS

105080115 4,500.00 CRFT 2.52 11,340.00 2.50 11,250.00 2.00 9,000.000050 FINISH GRADE CONTROL

105080200 (1) LS 5,200.00 5,200.00 15,000.00 15,000.00 10,000.00 10,000.000060 BRIDGE SURVEY

109200005 (1) LS 1,050,000.00 1,050,000.00 471,000.00 471,000.00 500,000.00 500,000.000070 MOBILIZATION

202020041 (1) LS 68,450.00 68,450.00 352,000.00 352,000.00 63,300.00 63,300.000080 REMOVE STRUCTURE

203020310 5,986.00 CUYD 35.29 211,245.94 30.00 179,580.00 28.00 167,608.000090 SPECIAL BORROW-NEAT LINE

203020375 4,588.00 CUYD 12.92 59,276.96 12.00 55,056.00 10.25 47,027.000100 EMBANKMENT IN PLACE

203080100 1,034.00 CUYD 17.64 18,239.76 15.00 15,510.00 14.00 14,476.000110 TOPSOIL-SALVAGING AND PLACING
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0001 GRADE, GRAVEL, 250' PREFAB STL TRUSS, SIGNING & RIPRAPSECTION:

208010150 (1) LS 15,000.00 15,000.00 15,000.00 15,000.00 20,000.00 20,000.000120 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000130 TEMPORARY EROSION CONTROL

208010500 (1) LS 121,000.00 121,000.00 80,000.00 80,000.00 90,000.00 90,000.000140 BIOENGINEERED BANK

209010160 (1) LS 45,000.00 45,000.00 6,500.00 6,500.00 300,000.00 300,000.000150 TEMPORARY SHORING

301020254 791.00 CUYD 47.26 37,382.66 45.00 35,595.00 37.50 29,662.500160 BRIDGE END BACKFILL-TYPE 3

301020340 1,162.00 CUYD 52.93 61,504.66 50.00 58,100.00 42.00 48,804.000175 CRUSHED AGGREGATE COURSE

301020450 376.00 CUYD 55.77 20,969.52 53.00 19,928.00 44.25 16,638.000180 SPECIAL BACKFILL

301020526 321.00 CUYD 87.40 28,055.40 83.00 26,643.00 69.35 22,261.350190 TOP SURFACING GR 3B

301020625 4,997.00 SQYD 2.21 11,043.37 2.00 9,994.00 1.75 8,744.750200 AGGREGATE TREATMENT

551020030 8.40 CUYD 1,512.31 12,703.40 1,590.00 13,356.00 1,200.00 10,080.000210 CONCRETE-CLASS GENERAL

551020035 100.00 CUYD 500.00 50,000.00 500.00 50,000.00 775.00 77,500.000220 CONCRETE-CLASS STRUCTURE

551020166 123.60 CUYD 500.00 61,800.00 300.00 37,080.00 500.00 61,800.000230 CONCRETE-CLASS DRILLED SHAFT

552010053 (1) LS 1,805,100.00 1,805,100.00 2,180,000.00 2,180,000.00 2,750,000.00 2,750,000.000240 BRIDGE SUPERSTRUCTURE

555010100 9,752.00 LB 1.36 13,262.72 2.00 19,504.00 1.25 12,190.000250 REINFORCING STEEL

555010400 27,562.00 LB 1.69 46,579.78 1.50 41,343.00 2.00 55,124.000260 REINFORCING STEEL-SEISMIC

Page 8 of 12

VARNEY BRIDGE - 8 M S ENNIS

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:February 07, 2019

Contract Description:

05219

(9038011000) STPBIP 249-1(11)8
VARNEY BRIDGE - 8 M S ENNIS

12/13/19 COMPLETION DATE

Madison

Min: Max:

02/19/2019 11:01:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



0001 GRADE, GRAVEL, 250' PREFAB STL TRUSS, SIGNING & RIPRAPSECTION:

557010011 516.90 LNFT 132.52 68,499.59 305.00 157,654.50 125.00 64,612.500270 BRIDGE RAIL-W740

557010110 516.90 LNFT 25.60 13,232.64 75.00 38,767.50 25.00 12,922.500280 HAND RAIL

558000140 267.00 LNFT 839.97 224,271.99 1,055.00 281,685.00 750.00 200,250.000290 DRILLED SHAFT - 4.0 FT

558001300 267.00 LNFT 115.94 30,955.98 2.15 574.05 92.00 24,564.000300 TEMP DRILLED SHAFT CASING

558010050 2.00 EACH 4,591.25 9,182.50 13,000.00 26,000.00 4,500.00 9,000.000310 THERMAL INTEGRITY PROFILER

603000050 69.00 CUYD 56.71 3,912.99 50.00 3,450.00 45.00 3,105.000320 GRANULAR BEDDING MATERIAL

603000060 75.00 CUYD 47.89 3,591.75 45.00 3,375.00 38.00 2,850.000330 FOUNDATION MATERIAL

603011150 58.00 LNFT 220.55 12,791.90 210.00 12,180.00 175.00 10,150.000340 CSPA 60 IN

603013343 60.00 LNFT 1,417.79 85,067.40 1,335.00 80,100.00 1,125.00 67,500.000350 REIN CONC BOX 12 X 4

603587020 40.60 LNFT 18.90 767.34 18.00 730.80 15.00 609.000360 REMOVE PIPE CULVERT

606010265 4.00 EACH 11,121.81 44,487.24 5,000.00 20,000.00 7,245.00 28,980.000370 GRD RL-BOX BEAM/BR APP-SEC TYPE 1

606010641 4.00 EACH 11,405.37 45,621.48 5,250.00 21,000.00 7,775.00 31,100.000380 GD RL BOX BEAM OPT TERM SEC

607000355 232.00 LNFT 14.28 3,312.96 5.00 1,160.00 11.50 2,668.000390 FENCE-JACKLEG WIRE

607000360 99.00 LNFT 14.27 1,412.73 7.00 693.00 11.50 1,138.500400 FENCE-JACKLEG POLE

607100009 1,724.00 LNFT 5.77 9,947.48 13.00 22,412.00 4.75 8,189.000410 FENCE - WILDLIFE FRIENDLY FW
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0001 GRADE, GRAVEL, 250' PREFAB STL TRUSS, SIGNING & RIPRAPSECTION:

607100362 28.00 EACH 182.74 5,116.72 210.00 5,880.00 145.00 4,060.000420 FARM FENCE-PANEL/SINGLE FM

607100430 32.00 LNFT 10.08 322.56 11.00 352.00 8.00 256.000430 FARM GATE-WIRE-TYPE G-2

607100551 860.00 LNFT 2.12 1,823.20 2.65 2,279.00 1.75 1,505.000440 FENCE-TEMPORARY

607100720 2.00 EACH 63.01 126.02 60.00 120.00 50.00 100.000450 DEADMAN

607150125 126.00 LNFT 33.91 4,272.66 12.00 1,512.00 27.00 3,402.000460 RESET FENCE

610010100 1,100.00 CUYD 45.37 49,907.00 42.00 46,200.00 36.00 39,600.000470 TOPSOIL

610100101 1.00 ACRE 964.10 964.10 550.00 550.00 765.00 765.000480 SEEDING AREA NO 1

610100102 0.20 ACRE 2,016.45 403.29 28,000.00 5,600.00 1,600.00 320.000490 SEEDING AREA NO 2

610100103 1.00 ACRE 441.09 441.09 350.00 350.00 350.00 350.000500 SEEDING AREA NO 3

610100326 1.00 ACRE 138.63 138.63 80.00 80.00 110.00 110.000510 FERTILIZING AREA NO 1

610100327 0.20 ACRE 176.45 35.29 120.00 24.00 140.00 28.000520 FERTILIZING AREA NO 2

610100555 1.00 ACRE 126.02 126.02 75.00 75.00 100.00 100.000530 CONDITION SEEDBED SURFACE

610100560 663.00 SQYD 16.77 11,118.51 25.00 16,575.00 25.00 16,575.000540 RIPRAP REVEGETATION

610100561 731.00 SQYD 1.78 1,301.18 5.00 3,655.00 3.50 2,558.500550 EROSION CONTROL BLANKET-LONG-TERM

610220050 1.00 ACRE 2,110.93 2,110.93 13,000.00 13,000.00 1,675.00 1,675.000560 MULCH-COMPOST
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0001 GRADE, GRAVEL, 250' PREFAB STL TRUSS, SIGNING & RIPRAPSECTION:

611010025 1.00 EACH 25,835.36 25,835.36 20,000.00 20,000.00 20,500.00 20,500.000570 CATTLE GUARD 24 FT-HEAVY DUTY (7.2 M)

611010200 1.00 EACH 4,410.92 4,410.92 4,000.00 4,000.00 3,500.00 3,500.000580 REMOVE CATTLE GUARD

613100050 1,055.40 CUYD 75.62 79,809.35 100.00 105,540.00 70.00 73,878.000590 RIPRAP-CLASS 3 RANDOM

613300050 21.20 CUYD 75.62 1,603.14 70.00 1,484.00 60.00 1,272.000600 BANK PROTECTION-TYPE 3

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000610 TRAFFIC CONTROL-FIXED

618030080 (1) LS 21,739.51 21,739.51 13,250.00 13,250.00 12,225.00 12,225.000620 TRAFFIC CONTROL

618110000 (1) LS 11,090.30 11,090.30 4,500.00 4,500.00 5,000.00 5,000.000630 INSTALL, REMOVE CAMERA SYSTEM

619010090 17.40 SQFT 31.51 548.27 40.00 696.00 35.00 609.000640 SIGNS-ALUM REFL SHEET XI

619010200 1.00 EACH 283.56 283.56 350.00 350.00 175.00 175.000650 RESET SIGNS

619010210 2.00 EACH 976.70 1,953.40 325.00 650.00 350.00 700.000660 RESET SIGNS-GUIDE

619010230 2.00 EACH 37.81 75.62 100.00 200.00 50.00 100.000670 REMOVE SIGN

619010480 46.00 LNFT 18.90 869.40 15.00 690.00 15.00 690.000680 POLES-TREATED WOOD 4 IN

622011043 11,903.00 SQYD 1.89 22,496.67 1.00 11,903.00 1.50 17,854.500690 PERM EROSION CONTROL-HIGH SURV

622011172 58.00 SQYD 43.47 2,521.26 34.00 1,972.00 15.00 870.000700 GEOCOMPOSITE DRAIN
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$5,047,632.10$4,619,004.10 $4,710,207.85Section Totals

( ) indicates item is bid as Lump Sum

$4,710,207.85$4,619,004.10 $5,047,632.10

$4,619,004.10

Contract Item Totals

$4,710,207.85 5,047,632.10Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,469,237.10 109.19% 100.00%

1 2362 L.H.C., INCORPORATED $3,177,339.18 100.00% 91.59%

2 6259 KNIFE RIVER CORPORATION - MSLA $3,248,248.00 102.23% 93.63%

3 2087 NELCON, INC. $4,108,836.58 129.32% 118.44%

Vendor Ranking

Contract ID:

US 2 - COTTONWOOD TO RESERVE

MissoulaLetting Date:

Contract Description:

District(s): 75 WORKING DAYS

04219

February 07, 2019
9:00 A.M.

(9031138000) NH 5-3(138)113
US 93 - IDAHO TO GRANDVIEW (KAL)
(9032210000) NH 1-2(210)123
US 2 - COTTONWOOD TO RESERVE

Flathead103 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

02/19/2019 11:01:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) L.H.C.,
INCORPORATED

(2) KNIFE RIVER
CORPORATION -

MSLA

Line
Number

0001 COLD MILLING, PMS OVERLAY, SEAL & COVERSECTION:

104030010 40,000.00 UNIT 1.00 40,000.00 1.00 40,000.00 1.00 40,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 10,000.00 10,000.00 43,776.00 43,776.00 40,000.00 40,000.000020 CONTRACTOR SURVEY AND LAYOUT

105080070 1.00 EACH 700.00 700.00 241.70 241.70 3,000.00 3,000.000030 MONUMENT BOX

109200005 (1) LS 319,000.00 319,000.00 81,543.18 81,543.18 173,717.50 173,717.500040 MOBILIZATION

210020170 30.00 MILE 30.00 900.00 32.41 972.30 10.00 300.000050 TEST TRAILER-TRANSPORT,SETUP

301020340 26.00 CUYD 140.00 3,640.00 416.10 10,818.60 170.00 4,420.000060 CRUSHED AGGREGATE COURSE

401020048 21,626.00 TON 35.00 756,910.00 27.63 597,526.38 30.00 648,780.000070 PLANT MIX SURF GR S-1/2 IN

401020300 303.00 TON 275.00 83,325.00 227.00 68,781.00 235.00 71,205.000080 HYDRATED LIME

402020095 1,362.60 TON 550.00 749,430.00 601.00 818,922.60 630.00 858,438.000090 ASPHALT CEMENT PG 70-28

402020315 8,477.00 GAL 2.50 21,192.50 3.40 28,821.80 2.00 16,954.000100 EMULSIFIED ASPHALT-TACK COAT
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US 2 - COTTONWOOD TO RESERVE
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0001 COLD MILLING, PMS OVERLAY, SEAL & COVERSECTION:

402020368 298.40 TON 550.00 164,120.00 630.00 187,992.00 680.00 202,912.000110 EMULSIFIED ASPHALT CRS-2P

409000020 166,973.00 SQYD 0.90 150,275.70 0.80 133,578.40 0.85 141,927.050120 COVER-TYPE 2

411010000 170,276.00 SQYD 1.75 297,983.00 1.62 275,847.12 1.30 221,358.800130 COLD MILLING

411011135 0.40 MILE 1,500.00 600.00 4,017.18 1,606.87 3,000.00 1,200.000140 RUMBLE STRIPS

603014242 25.00 EACH 430.00 10,750.00 740.49 18,512.25 525.00 13,125.000150 ADJUST VALVE BOX

603014490 1.00 EACH 8,800.00 8,800.00 7,748.87 7,748.87 7,500.00 7,500.000160 FIRE HYDRANT

604000100 16.00 EACH 675.00 10,800.00 1,208.62 19,337.92 600.00 9,600.000170 ADJUST MANHOLE

604000120 1.00 EACH 3,750.00 3,750.00 1,513.49 1,513.49 1,000.00 1,000.000180 REMOVE FIRE HYDRANT

606010330 1,000.00 LNFT 22.00 22,000.00 20.23 20,230.00 19.00 19,000.000190 MGS GUARDRAIL

606010335 2.00 EACH 3,000.00 6,000.00 2,811.07 5,622.14 2,640.00 5,280.000200 MASH W-BEAM TERMINAL SECTION

606010385 1,175.00 LNFT 2.60 3,055.00 3.19 3,748.25 3.00 3,525.000210 REMOVE GUARDRAIL

608010020 493.70 SQYD 85.00 41,964.50 87.27 43,085.20 95.00 46,901.500220 SIDEWALK-CONCRETE 4 IN

608010125 43.90 SQYD 390.00 17,121.00 420.60 18,464.34 300.00 13,170.000230 DETEC WARNING DEVICES-TYPE 1

609010200 798.30 LNFT 40.00 31,932.00 59.86 47,786.24 45.00 35,923.500240 CURB AND GUTTER-CONC
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0001 COLD MILLING, PMS OVERLAY, SEAL & COVERSECTION:

610100559 (1) LS 1,000.00 1,000.00 2,852.75 2,852.75 12,500.00 12,500.000250 REVEGETATION

616343920 1,585.00 LNFT 7.60 12,046.00 31.41 49,784.85 29.50 46,757.500260 CONDUIT-PLASTIC 2 IN

616343930 1,245.00 LNFT 8.60 10,707.00 33.43 41,620.35 31.40 39,093.000270 CONDUIT-PLASTIC 3 IN

616782999 2.00 EACH 225.00 450.00 319.44 638.88 300.00 600.000280 ADJUST PULL BOX

616783007 2.00 EACH 517.00 1,034.00 543.05 1,086.10 510.00 1,020.000290 PULL BOX-COMPOSITE TYPE 2

616783008 4.00 EACH 575.00 2,300.00 617.58 2,470.32 580.00 2,320.000300 PULL BOX-COMPOSITE TYPE 3

617000000 8.00 CUYD 1,235.00 9,880.00 1,490.72 11,925.76 1,400.00 11,200.000310 FOUNDATION-CONCRETE

617033214 235.00 LNFT 1.60 376.00 1.38 324.30 1.30 305.500320 CABLE-COPPER 3AWG14-600V

617033514 2,020.00 LNFT 2.00 4,040.00 2.93 5,918.60 2.75 5,555.000330 CABLE-COPPER 9AWG14-600V

617033814 1,300.00 LNFT 4.00 5,200.00 4.37 5,681.00 4.10 5,330.000340 CABLE-COPPER 16AWG14-600V

617123106 725.00 LNFT 1.20 870.00 1.01 732.25 0.95 688.750350 CONDUCTOR-COPPER AWG6-600V

617123108 750.00 LNFT 1.00 750.00 0.85 637.50 0.80 600.000360 CONDUCTOR-COPPER AWG8-600V

617123110 960.00 LNFT 0.85 816.00 0.69 662.40 0.65 624.000370 CONDUCTOR-COPPER AWG10-600V

617233030 2.00 EACH 1,140.00 2,280.00 1,437.48 2,874.96 1,350.00 2,700.000380 CONTROLLER-CAB PEDESTAL TYPE P
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0001 COLD MILLING, PMS OVERLAY, SEAL & COVERSECTION:

617503130 4.00 EACH 920.00 3,680.00 968.97 3,875.88 910.00 3,640.000390 SIG-TRAF 3 COL-1 WAY 12-12-12

617553020 16.00 EACH 955.00 15,280.00 947.67 15,162.72 890.00 14,240.000400 SIG-PEDESTRIAN TYPE 2

617603120 2.00 EACH 1,400.00 2,800.00 947.67 1,895.34 890.00 1,780.000410 CABINET CONTROLLER TYPE P

617605081 2.00 EACH 1,330.00 2,660.00 798.60 1,597.20 750.00 1,500.000420 CONTLR/TRAF-ACTUAT TYPE 8-A

617673100 14.00 EACH 565.00 7,910.00 681.47 9,540.58 640.00 8,960.000430 SIG STANDARD TYPE 1-100

617695908 1.00 EACH 2,200.00 2,200.00 1,794.19 1,794.19 1,685.00 1,685.000440 SIG STANDARD TYPE 2-A-900-8

617763410 5.00 EACH 3,075.00 15,375.00 9,008.20 45,041.00 8,460.00 42,300.000450 RADAR VEHICLE DETECTION

617781000 (1) LS 7,500.00 7,500.00 5,664.73 5,664.73 5,320.00 5,320.000460 REMOVE AND SALVAGE MISC ELECTRICAL

617903255 16.00 EACH 825.00 13,200.00 974.29 15,588.64 915.00 14,640.000470 PUSH BUTTON-PEDESTRIAN-TACTILE

618030005 300,000.00 UNIT 0.85 255,000.00 0.71 213,000.00 0.67 201,000.000480 TRAFFIC CONTROL DEVICES CB

619010058 25.50 SQFT 28.00 714.00 25.02 638.01 23.50 599.250490 SIGNS-ALUM SHEET INCR IV

619010086 543.10 SQFT 25.00 13,577.50 23.96 13,012.68 22.50 12,219.750500 SIGNS-ALUM REFL SHEET IV

619010090 593.50 SQFT 28.00 16,618.00 21.30 12,641.55 20.00 11,870.000510 SIGNS-ALUM REFL SHEET XI

619010230 152.00 EACH 24.00 3,648.00 26.62 4,046.24 25.00 3,800.000520 REMOVE SIGN
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0001 COLD MILLING, PMS OVERLAY, SEAL & COVERSECTION:

619010240 1.00 EACH 300.00 300.00 372.68 372.68 350.00 350.000530 REMOVE SIGN-GUIDE

619010300 114.00 LB 8.35 951.90 8.78 1,000.92 8.25 940.500540 POSTS-TUBULAR STEEL

619010310 88.00 LB 3.00 264.00 2.66 234.08 2.50 220.000550 POSTS-STEEL U SIGN

619010340 4,746.00 LB 6.00 28,476.00 6.12 29,045.52 5.75 27,289.500560 POSTS-TUBULAR STEEL-SQ-PERF

619010742 1.00 EACH 1,000.00 1,000.00 1,048.83 1,048.83 985.00 985.000570 FRANG SIGN POST BKWY-3.5 IN RD (89MM)

619010770 8.00 EACH 450.00 3,600.00 452.54 3,620.32 425.00 3,400.000580 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

619011180 14.00 EACH 90.00 1,260.00 69.21 968.94 65.00 910.000590 DELINEATOR-FLEX SURF MTD YLW

620010301 362.00 GAL 250.00 90,500.00 159.72 57,818.64 150.00 54,300.000600 CURB MARKING-YELLOW EPOXY

620011105 147.00 GAL 225.00 33,075.00 186.34 27,391.98 175.00 25,725.000610 WORDS AND SYMBOLS-WHITE PAINT

620011110 56.00 GAL 250.00 14,000.00 186.34 10,435.04 175.00 9,800.000620 WORDS AND SYMBOLS-YELLOW PAINT

620011260 97.00 GAL 355.00 34,435.00 212.96 20,657.12 200.00 19,400.000630 WORDS AND SYMBOLS-WHITE EPOXY

620011265 37.00 GAL 390.00 14,430.00 212.96 7,879.52 200.00 7,400.000640 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 14.00 MILE 720.00 10,080.00 532.40 7,453.60 500.00 7,000.000650 TEMPORARY STRIPING

620013000 480.00 GAL 35.00 16,800.00 37.32 17,913.60 35.05 16,824.000660 STRIPING-WHITE PAINT

Page 5 of 12
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0001 COLD MILLING, PMS OVERLAY, SEAL & COVERSECTION:

620013960 321.00 GAL 75.00 24,075.00 63.83 20,489.43 59.95 19,243.950670 STRIPING-WHITE EPOXY

620014000 298.00 GAL 40.00 11,920.00 37.32 11,121.36 35.05 10,444.900680 STRIPING-YELLOW PAINT

620014960 199.00 GAL 90.00 17,910.00 63.83 12,702.17 59.95 11,930.050690 STRIPING-YELLOW EPOXY

$3,248,248.00$3,469,237.10 $3,177,339.18Section Totals

( ) indicates item is bid as Lump Sum

$3,177,339.18$3,469,237.10 $3,248,248.00

$3,469,237.10

Contract Item Totals

$3,177,339.18 3,248,248.00Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) NELCON, INC.

Line
Number

0001 COLD MILLING, PMS OVERLAY, SEAL & COVERSECTION:

104030010 40,000.00 UNIT 1.00 40,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 21,500.00 21,500.000020 CONTRACTOR SURVEY AND LAYOUT

105080070 1.00 EACH 1,800.00 1,800.000030 MONUMENT BOX

109200005 (1) LS 960,000.00 960,000.000040 MOBILIZATION

210020170 30.00 MILE 47.50 1,425.000050 TEST TRAILER-TRANSPORT,SETUP

301020340 26.00 CUYD 141.00 3,666.000060 CRUSHED AGGREGATE COURSE

401020048 21,626.00 TON 44.50 962,357.000070 PLANT MIX SURF GR S-1/2 IN

401020300 303.00 TON 223.00 67,569.000080 HYDRATED LIME

402020095 1,362.60 TON 475.00 647,235.000090 ASPHALT CEMENT PG 70-28

402020315 8,477.00 GAL 4.00 33,908.000100 EMULSIFIED ASPHALT-TACK COAT

402020368 298.40 TON 630.00 187,992.000110 EMULSIFIED ASPHALT CRS-2P
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0001 COLD MILLING, PMS OVERLAY, SEAL & COVERSECTION:

409000020 166,973.00 SQYD 1.05 175,321.650120 COVER-TYPE 2

411010000 170,276.00 SQYD 1.15 195,817.400130 COLD MILLING

411011135 0.40 MILE 3,000.00 1,200.000140 RUMBLE STRIPS

603014242 25.00 EACH 650.00 16,250.000150 ADJUST VALVE BOX

603014490 1.00 EACH 9,000.00 9,000.000160 FIRE HYDRANT

604000100 16.00 EACH 800.00 12,800.000170 ADJUST MANHOLE

604000120 1.00 EACH 6,200.00 6,200.000180 REMOVE FIRE HYDRANT

606010330 1,000.00 LNFT 19.00 19,000.000190 MGS GUARDRAIL

606010335 2.00 EACH 2,640.00 5,280.000200 MASH W-BEAM TERMINAL SECTION

606010385 1,175.00 LNFT 3.00 3,525.000210 REMOVE GUARDRAIL

608010020 493.70 SQYD 68.00 33,571.600220 SIDEWALK-CONCRETE 4 IN

608010125 43.90 SQYD 395.00 17,340.500230 DETEC WARNING DEVICES-TYPE 1

609010200 798.30 LNFT 30.50 24,348.150240 CURB AND GUTTER-CONC

610100559 (1) LS 5,000.00 5,000.000250 REVEGETATION
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0001 COLD MILLING, PMS OVERLAY, SEAL & COVERSECTION:

616343920 1,585.00 LNFT 29.50 46,757.500260 CONDUIT-PLASTIC 2 IN

616343930 1,245.00 LNFT 31.40 39,093.000270 CONDUIT-PLASTIC 3 IN

616782999 2.00 EACH 300.00 600.000280 ADJUST PULL BOX

616783007 2.00 EACH 510.00 1,020.000290 PULL BOX-COMPOSITE TYPE 2

616783008 4.00 EACH 580.00 2,320.000300 PULL BOX-COMPOSITE TYPE 3

617000000 8.00 CUYD 1,400.00 11,200.000310 FOUNDATION-CONCRETE

617033214 235.00 LNFT 1.30 305.500320 CABLE-COPPER 3AWG14-600V

617033514 2,020.00 LNFT 2.75 5,555.000330 CABLE-COPPER 9AWG14-600V

617033814 1,300.00 LNFT 4.10 5,330.000340 CABLE-COPPER 16AWG14-600V

617123106 725.00 LNFT 0.95 688.750350 CONDUCTOR-COPPER AWG6-600V

617123108 750.00 LNFT 0.80 600.000360 CONDUCTOR-COPPER AWG8-600V

617123110 960.00 LNFT 0.65 624.000370 CONDUCTOR-COPPER AWG10-600V

617233030 2.00 EACH 1,350.00 2,700.000380 CONTROLLER-CAB PEDESTAL TYPE P

617503130 4.00 EACH 910.00 3,640.000390 SIG-TRAF 3 COL-1 WAY 12-12-12
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0001 COLD MILLING, PMS OVERLAY, SEAL & COVERSECTION:

617553020 16.00 EACH 890.00 14,240.000400 SIG-PEDESTRIAN TYPE 2

617603120 2.00 EACH 890.00 1,780.000410 CABINET CONTROLLER TYPE P

617605081 2.00 EACH 750.00 1,500.000420 CONTLR/TRAF-ACTUAT TYPE 8-A

617673100 14.00 EACH 640.00 8,960.000430 SIG STANDARD TYPE 1-100

617695908 1.00 EACH 1,685.00 1,685.000440 SIG STANDARD TYPE 2-A-900-8

617763410 5.00 EACH 8,460.00 42,300.000450 RADAR VEHICLE DETECTION

617781000 (1) LS 5,320.00 5,320.000460 REMOVE AND SALVAGE MISC ELECTRICAL

617903255 16.00 EACH 915.00 14,640.000470 PUSH BUTTON-PEDESTRIAN-TACTILE

618030005 300,000.00 UNIT 0.67 201,000.000480 TRAFFIC CONTROL DEVICES CB

619010058 25.50 SQFT 23.58 601.290490 SIGNS-ALUM SHEET INCR IV

619010086 543.10 SQFT 22.58 12,263.200500 SIGNS-ALUM REFL SHEET IV

619010090 593.50 SQFT 20.07 11,911.550510 SIGNS-ALUM REFL SHEET XI

619010230 152.00 EACH 25.09 3,813.680520 REMOVE SIGN

619010240 1.00 EACH 351.21 351.210530 REMOVE SIGN-GUIDE
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0001 COLD MILLING, PMS OVERLAY, SEAL & COVERSECTION:

619010300 114.00 LB 8.28 943.920540 POSTS-TUBULAR STEEL

619010310 88.00 LB 2.51 220.880550 POSTS-STEEL U SIGN

619010340 4,746.00 LB 5.77 27,384.420560 POSTS-TUBULAR STEEL-SQ-PERF

619010742 1.00 EACH 988.42 988.420570 FRANG SIGN POST BKWY-3.5 IN RD (89MM)

619010770 8.00 EACH 426.48 3,411.840580 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

619011180 14.00 EACH 65.23 913.220590 DELINEATOR-FLEX SURF MTD YLW

620010301 362.00 GAL 150.00 54,300.000600 CURB MARKING-YELLOW EPOXY

620011105 147.00 GAL 175.00 25,725.000610 WORDS AND SYMBOLS-WHITE PAINT

620011110 56.00 GAL 175.00 9,800.000620 WORDS AND SYMBOLS-YELLOW PAINT

620011260 97.00 GAL 200.00 19,400.000630 WORDS AND SYMBOLS-WHITE EPOXY

620011265 37.00 GAL 200.00 7,400.000640 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 14.00 MILE 500.00 7,000.000650 TEMPORARY STRIPING

620013000 480.00 GAL 35.05 16,824.000660 STRIPING-WHITE PAINT

620013960 321.00 GAL 59.95 19,243.950670 STRIPING-WHITE EPOXY
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0001 COLD MILLING, PMS OVERLAY, SEAL & COVERSECTION:

620014000 298.00 GAL 35.05 10,444.900680 STRIPING-YELLOW PAINT

620014960 199.00 GAL 59.95 11,930.050690 STRIPING-YELLOW EPOXY

$4,108,836.58Section Totals

( ) indicates item is bid as Lump Sum

$4,108,836.58

$4,108,836.58

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,411,847.10 116.71% 100.00%

1 3058 BULLOCK CONTRACTING, LLC $2,066,580.10 100.00% 85.68%

2 4343 HELENA SAND & GRAVEL, INC. $2,095,020.75 101.38% 86.86%

3 0419 MISSOURI RIVER CONTRACTORS, LLC $2,508,508.00 121.38% 104.01%

4 2087 NELCON, INC. $3,843,553.26 185.99% 159.36%

Vendor Ranking

Contract ID:

SF 149 - YORK ROAD ROUNDABOUT

Great FallsLetting Date:

Contract Description:

District(s): 70 WORKING DAYS

02C18

February 07, 2019
9:00 A.M.

(8935029000) HSIP-G 280-1(29)5
SF 149 - YORK ROAD ROUNDABOUT

Lewis and Clark104 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

02/19/2019 11:01:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) BULLOCK
CONTRACTING,

LLC

(2) HELENA
SAND & GRAVEL,

INC.

Line
Number

0001 ROUNDABOUT, GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVER
AND PAVEMENT MARKINGS

SECTION:

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.00 1.00 25,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 15,000.00 15,000.00 25,000.00 25,000.00 40,000.00 40,000.000020 CONTRACTOR SURVEY AND LAYOUT

105080070 1.00 EACH 1,000.00 1,000.00 2,500.00 2,500.00 1,000.00 1,000.000030 MONUMENT BOX

109200005 (1) LS 250,000.00 250,000.00 247,000.00 247,000.00 190,000.00 190,000.000040 MOBILIZATION

203020100 26,844.00 CUYD 9.00 241,596.00 6.68 179,317.92 7.00 187,908.000050 EXCAVATION-UNCLASSIFIED

208010150 (1) LS 25,000.00 25,000.00 9,000.00 9,000.00 7,000.00 7,000.000060 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL

301020268 300.00 CUYD 40.00 12,000.00 21.00 6,300.00 27.00 8,100.000075 TRAFFIC GRAVEL

301020340 6,107.00 CUYD 34.00 207,638.00 21.00 128,247.00 28.00 170,996.000080 CRUSHED AGGREGATE COURSE

301020625 10,331.00 SQYD 0.65 6,715.15 0.75 7,748.25 0.50 5,165.500090 AGGREGATE TREATMENT

401020022 2,639.00 TON 90.00 237,510.00 95.00 250,705.00 93.00 245,427.000100 COMMERCIAL MIX-PG 64-28
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0001 ROUNDABOUT, GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVER
AND PAVEMENT MARKINGS

SECTION:

402020315 1,306.00 GAL 5.00 6,530.00 2.60 3,395.60 2.50 3,265.000110 EMULSIFIED ASPHALT-TACK COAT

402020368 14.70 TON 575.00 8,452.50 600.00 8,820.00 520.00 7,644.000120 EMULSIFIED ASPHALT CRS-2P

409000000 0.50 CRMI 1,800.00 900.00 3,200.00 1,600.00 2,700.00 1,350.000130 FINAL SWEEP AND BROOM

409000010 9,338.00 SQYD 2.50 23,345.00 1.00 9,338.00 0.90 8,404.200140 COVER-TYPE 1

501010125 1,978.00 SQYD 120.00 237,360.00 94.50 186,921.00 100.00 197,800.000150 PORT CEM CONC PAVE 9 IN

501010126 691.00 SQYD 150.00 103,650.00 126.00 87,066.00 135.00 93,285.000160 PORT CEM CONC PAVE 9 IN COLORED

603000050 107.50 CUYD 60.00 6,450.00 45.00 4,837.50 25.00 2,687.500170 GRANULAR BEDDING MATERIAL

603012800 290.10 LNFT 70.00 20,307.00 80.00 23,208.00 62.00 17,986.200180 RCP IRR 12 IN

603012847 128.00 LNFT 80.00 10,240.00 104.00 13,312.00 54.00 6,912.000190 RCP IRR 18 IN

603012892 423.80 LNFT 100.00 42,380.00 105.00 44,499.00 86.00 36,446.800200 RCP IRR 24 IN

603012925 188.00 LNFT 125.00 23,500.00 100.00 18,800.00 72.00 13,536.000210 RCP IRR 30 IN

603012975 210.00 LNFT 150.00 31,500.00 200.00 42,000.00 180.00 37,800.000220 RCP IRR 48 IN

603587020 301.00 LNFT 15.00 4,515.00 15.00 4,515.00 6.00 1,806.000230 REMOVE PIPE CULVERT

604010213 9.00 EACH 3,500.00 31,500.00 3,300.00 29,700.00 3,400.00 30,600.000240 INLET DROP-TYPE 5
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0001 ROUNDABOUT, GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVER
AND PAVEMENT MARKINGS

SECTION:

604010250 1.00 EACH 2,800.00 2,800.00 2,500.00 2,500.00 2,500.00 2,500.000250 INLET CURB-SPECIAL DESIGN

604010253 1.00 EACH 4,000.00 4,000.00 2,600.00 2,600.00 2,700.00 2,700.000260 INLET CURB-TYPE A

604010255 1.00 EACH 3,500.00 3,500.00 2,600.00 2,600.00 2,700.00 2,700.000270 INLET CURB-TYPE B

604010549 1.00 EACH 3,600.00 3,600.00 2,600.00 2,600.00 2,600.00 2,600.000280 COMB 48 IN T3 MH-TB CURB INLET

606010335 2.00 EACH 3,000.00 6,000.00 2,750.00 5,500.00 3,000.00 6,000.000290 MASH W-BEAM TERMINAL SECTION

606010337 500.00 LNFT 25.00 12,500.00 22.50 11,250.00 25.00 12,500.000300 MGS GUARDRAIL/LONG POSTS

607000004 272.00 LNFT 50.00 13,600.00 27.00 7,344.00 35.00 9,520.000310 FENCE-CHAIN LINK

607100229 2,195.00 LNFT 2.75 6,036.25 3.00 6,585.00 3.00 6,585.000320 FARM FENCE-TYPE F4W

607100291 1,048.00 LNFT 3.00 3,144.00 3.50 3,668.00 4.00 4,192.000330 FARM FENCE-TYPE F6W

607100360 8.00 EACH 175.00 1,400.00 200.00 1,600.00 160.00 1,280.000340 FARM FENCE-PANEL/SINGLE FW

607100380 13.00 EACH 225.00 2,925.00 250.00 3,250.00 200.00 2,600.000350 FARM FENCE-PANEL/DOUBLE FW

607100430 32.00 LNFT 8.00 256.00 10.00 320.00 9.00 288.000360 FARM GATE-WIRE-TYPE G-2

607150015 3,878.00 LNFT 1.00 3,878.00 1.75 6,786.50 1.00 3,878.000370 REMOVE FENCE

608010113 1,866.00 SQYD 75.00 139,950.00 59.00 110,094.00 74.00 138,084.000380 DECORATIVE CONCRETE - 3 IN
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0001 ROUNDABOUT, GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVER
AND PAVEMENT MARKINGS

SECTION:

609010121 1,606.40 LNFT 26.00 41,766.40 26.00 41,766.40 30.00 48,192.000390 CURB-SPECIAL DESIGN

609010200 4,560.10 LNFT 22.00 100,322.20 15.00 68,401.50 18.00 82,081.800400 CURB AND GUTTER-CONC

609010215 797.00 LNFT 32.00 25,504.00 35.00 27,895.00 40.00 31,880.000410 CURB MEDIAN-SPECIAL DESIGN COLOR

610100557 4.40 ACRE 600.00 2,640.00 3,100.00 13,640.00 1,400.00 6,160.000420 REVEGETATION

610100560 117.00 SQYD 30.00 3,510.00 20.00 2,340.00 8.00 936.000430 RIPRAP REVEGETATION

610100563 649.00 SQYD 5.00 3,245.00 5.00 3,245.00 2.00 1,298.000440 WEED CONTROL MAT

610100565 3,930.00 SQYD 4.00 15,720.00 5.00 19,650.00 3.00 11,790.000450 EROSION CONTROL BLANKET-HIGH-PERFORM

610100625 (1) LS 40,000.00 40,000.00 37,000.00 37,000.00 75,000.00 75,000.000460 LANDSCAPING

610100720 98.00 CUYD 125.00 12,250.00 50.00 4,900.00 90.00 8,820.000470 LANDSCAPE ROCK

613100030 5.70 CUYD 150.00 855.00 150.00 855.00 200.00 1,140.000480 RIPRAP-CLASS 1 RANDOM

616343914 2,525.00 LNFT 8.00 20,200.00 7.00 17,675.00 7.20 18,180.000490 CONDUIT-PLASTIC 1 1/2 IN

616343920 500.00 LNFT 11.00 5,500.00 10.00 5,000.00 10.00 5,000.000500 CONDUIT-PLASTIC 2 IN

616783007 7.00 EACH 750.00 5,250.00 640.00 4,480.00 650.00 4,550.000510 PULL BOX-COMPOSITE TYPE 2

617000000 8.00 CUYD 1,200.00 9,600.00 1,200.00 9,600.00 1,300.00 10,400.000520 FOUNDATION-CONCRETE
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0001 ROUNDABOUT, GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVER
AND PAVEMENT MARKINGS

SECTION:

617033214 150.00 LNFT 1.50 225.00 1.00 150.00 1.10 165.000530 CABLE-COPPER 3AWG14-600V

617123106 6,000.00 LNFT 1.15 6,900.00 1.00 6,000.00 1.05 6,300.000540 CONDUCTOR-COPPER AWG6-600V

617123110 2,925.00 LNFT 0.80 2,340.00 0.70 2,047.50 0.75 2,193.750550 CONDUCTOR-COPPER AWG10-600V

617183056 14.00 EACH 2,800.00 39,200.00 2,000.00 28,000.00 2,100.00 29,400.000560 STANDARD-STL TYPE 10-A-500-6

617303300 14.00 EACH 625.00 8,750.00 600.00 8,400.00 645.00 9,030.000570 HIGH EFFICACY LUMINAIRE LED

617333140 1.00 EACH 2,500.00 2,500.00 1,500.00 1,500.00 2,000.00 2,000.000580 SERV ASSEMB-40 AMP

617781001 (1) LS 500.00 500.00 800.00 800.00 830.00 830.000590 REMOVE AND SALVAGE MISC ELECTRICAL

618030005 250,000.00 UNIT 0.80 200,000.00 0.60 150,000.00 0.50 125,000.000600 TRAFFIC CONTROL DEVICES CB

619010058 57.60 SQFT 28.00 1,612.80 30.75 1,771.20 33.00 1,900.800610 SIGNS-ALUM SHEET INCR IV

619010086 41.40 SQFT 32.00 1,324.80 25.25 1,045.35 27.00 1,117.800620 SIGNS-ALUM REFL SHEET IV

619010090 132.60 SQFT 30.00 3,978.00 26.80 3,553.68 29.00 3,845.400630 SIGNS-ALUM REFL SHEET XI

619010200 2.00 EACH 150.00 300.00 230.00 460.00 250.00 500.000640 RESET SIGNS

619010230 22.00 EACH 60.00 1,320.00 70.00 1,540.00 72.00 1,584.000650 REMOVE SIGN

619010340 836.00 LB 6.00 5,016.00 7.40 6,186.40 8.00 6,688.000660 POSTS-TUBULAR STEEL-SQ-PERF

Page 5 of 14

SF 149 - YORK ROAD ROUNDABOUT

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:February 07, 2019

Contract Description:

02C18

(8935029000) HSIP-G 280-1(29)5
SF 149 - YORK ROAD ROUNDABOUT

70 WORKING DAYS

Lewis and Clark

Min: Max:

02/19/2019 11:01:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



0001 ROUNDABOUT, GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVER
AND PAVEMENT MARKINGS

SECTION:

619010480 228.00 LNFT 13.00 2,964.00 11.50 2,622.00 12.00 2,736.000670 POLES-TREATED WOOD 4 IN

619010490 18.00 LNFT 16.00 288.00 12.35 222.30 13.00 234.000680 POLES-TREATED WOOD 5 IN

619010770 2.00 EACH 500.00 1,000.00 765.00 1,530.00 840.00 1,680.000690 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

619011179 8.00 EACH 85.00 680.00 80.00 640.00 90.00 720.000700 DELINEATOR-FLEX SURF MTD WH

619011180 12.00 EACH 85.00 1,020.00 80.00 960.00 90.00 1,080.000710 DELINEATOR-FLEX SURF MTD YLW

620010301 94.00 GAL 225.00 21,150.00 175.00 16,450.00 180.00 16,920.000720 CURB MARKING-YELLOW EPOXY

620011105 6.00 GAL 250.00 1,500.00 250.00 1,500.00 300.00 1,800.000730 WORDS AND SYMBOLS-WHITE PAINT

620011110 13.00 GAL 250.00 3,250.00 250.00 3,250.00 300.00 3,900.000740 WORDS AND SYMBOLS-YELLOW PAINT

620011260 4.00 GAL 375.00 1,500.00 350.00 1,400.00 380.00 1,520.000750 WORDS AND SYMBOLS-WHITE EPOXY

620011265 8.00 GAL 375.00 3,000.00 350.00 2,800.00 380.00 3,040.000760 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 0.50 MILE 1,500.00 750.00 1,000.00 500.00 1,200.00 600.000770 TEMPORARY STRIPING

620013000 39.00 GAL 60.00 2,340.00 55.00 2,145.00 70.00 2,730.000780 STRIPING-WHITE PAINT

620013960 26.00 GAL 100.00 2,600.00 75.00 1,950.00 85.00 2,210.000790 STRIPING-WHITE EPOXY

620014000 50.00 GAL 60.00 3,000.00 55.00 2,750.00 60.00 3,000.000800 STRIPING-YELLOW PAINT
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0001 ROUNDABOUT, GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVER
AND PAVEMENT MARKINGS

SECTION:

620014960 34.00 GAL 100.00 3,400.00 75.00 2,550.00 85.00 2,890.000810 STRIPING-YELLOW EPOXY

622011084 17,932.00 SQYD 1.50 26,898.00 1.75 31,381.00 1.00 17,932.000820 GEOTEXTILE STABILIZATION

$2,095,020.75$2,411,847.10 $2,066,580.10Section Totals

( ) indicates item is bid as Lump Sum

$2,066,580.10$2,411,847.10 $2,095,020.75

$2,411,847.10

Contract Item Totals

$2,066,580.10 2,095,020.75Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) MISSOURI
RIVER

CONTRACTORS,
LLC

(4) NELCON, INC.

Line
Number

0001 ROUNDABOUT, GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVER
AND PAVEMENT MARKINGS

SECTION:

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 28,000.00 28,000.00 25,000.00 25,000.000020 CONTRACTOR SURVEY AND LAYOUT

105080070 1.00 EACH 400.00 400.00 1,800.00 1,800.000030 MONUMENT BOX

109200005 (1) LS 300,019.50 300,019.50 1,035,000.00 1,035,000.000040 MOBILIZATION

203020100 26,844.00 CUYD 6.00 161,064.00 20.00 536,880.000050 EXCAVATION-UNCLASSIFIED

208010150 (1) LS 25,000.00 25,000.00 12,500.00 12,500.000060 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL

301020268 300.00 CUYD 19.00 5,700.00 75.00 22,500.000075 TRAFFIC GRAVEL

301020340 6,107.00 CUYD 35.00 213,745.00 60.00 366,420.000080 CRUSHED AGGREGATE COURSE

301020625 10,331.00 SQYD 0.50 5,165.50 0.45 4,648.950090 AGGREGATE TREATMENT
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0001 ROUNDABOUT, GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVER
AND PAVEMENT MARKINGS

SECTION:

401020022 2,639.00 TON 115.00 303,485.00 110.00 290,290.000100 COMMERCIAL MIX-PG 64-28

402020315 1,306.00 GAL 3.00 3,918.00 7.60 9,925.600110 EMULSIFIED ASPHALT-TACK COAT

402020368 14.70 TON 600.00 8,820.00 800.00 11,760.000120 EMULSIFIED ASPHALT CRS-2P

409000000 0.50 CRMI 1,500.00 750.00 5,000.00 2,500.000130 FINAL SWEEP AND BROOM

409000010 9,338.00 SQYD 1.00 9,338.00 2.97 27,733.860140 COVER-TYPE 1

501010125 1,978.00 SQYD 95.00 187,910.00 115.00 227,470.000150 PORT CEM CONC PAVE 9 IN

501010126 691.00 SQYD 125.00 86,375.00 147.30 101,784.300160 PORT CEM CONC PAVE 9 IN COLORED

603000050 107.50 CUYD 56.00 6,020.00 54.45 5,853.380170 GRANULAR BEDDING MATERIAL

603012800 290.10 LNFT 100.00 29,010.00 99.85 28,966.490180 RCP IRR 12 IN

603012847 128.00 LNFT 73.00 9,344.00 117.00 14,976.000190 RCP IRR 18 IN

603012892 423.80 LNFT 75.00 31,785.00 120.00 50,856.000200 RCP IRR 24 IN

603012925 188.00 LNFT 84.00 15,792.00 163.50 30,738.000210 RCP IRR 30 IN

603012975 210.00 LNFT 190.00 39,900.00 235.00 49,350.000220 RCP IRR 48 IN

603587020 301.00 LNFT 28.00 8,428.00 80.95 24,365.950230 REMOVE PIPE CULVERT
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0001 ROUNDABOUT, GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVER
AND PAVEMENT MARKINGS

SECTION:

604010213 9.00 EACH 4,000.00 36,000.00 3,000.00 27,000.000240 INLET DROP-TYPE 5

604010250 1.00 EACH 3,000.00 3,000.00 4,000.00 4,000.000250 INLET CURB-SPECIAL DESIGN

604010253 1.00 EACH 3,200.00 3,200.00 4,000.00 4,000.000260 INLET CURB-TYPE A

604010255 1.00 EACH 3,300.00 3,300.00 4,000.00 4,000.000270 INLET CURB-TYPE B

604010549 1.00 EACH 4,000.00 4,000.00 6,500.00 6,500.000280 COMB 48 IN T3 MH-TB CURB INLET

606010335 2.00 EACH 4,000.00 8,000.00 2,750.00 5,500.000290 MASH W-BEAM TERMINAL SECTION

606010337 500.00 LNFT 28.00 14,000.00 22.50 11,250.000300 MGS GUARDRAIL/LONG POSTS

607000004 272.00 LNFT 40.00 10,880.00 39.00 10,608.000310 FENCE-CHAIN LINK

607100229 2,195.00 LNFT 4.00 8,780.00 2.70 5,926.500320 FARM FENCE-TYPE F4W

607100291 1,048.00 LNFT 5.00 5,240.00 3.40 3,563.200330 FARM FENCE-TYPE F6W

607100360 8.00 EACH 175.00 1,400.00 145.00 1,160.000340 FARM FENCE-PANEL/SINGLE FW

607100380 13.00 EACH 200.00 2,600.00 230.00 2,990.000350 FARM FENCE-PANEL/DOUBLE FW

607100430 32.00 LNFT 9.00 288.00 15.00 480.000360 FARM GATE-WIRE-TYPE G-2

607150015 3,878.00 LNFT 1.00 3,878.00 1.00 3,878.000370 REMOVE FENCE
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0001 ROUNDABOUT, GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVER
AND PAVEMENT MARKINGS

SECTION:

608010113 1,866.00 SQYD 70.00 130,620.00 70.00 130,620.000380 DECORATIVE CONCRETE - 3 IN

609010121 1,606.40 LNFT 48.00 77,107.20 26.00 41,766.400390 CURB-SPECIAL DESIGN

609010200 4,560.10 LNFT 18.00 82,081.80 19.00 86,641.900400 CURB AND GUTTER-CONC

609010215 797.00 LNFT 32.00 25,504.00 35.00 27,895.000410 CURB MEDIAN-SPECIAL DESIGN COLOR

610100557 4.40 ACRE 7,500.00 33,000.00 6,500.00 28,600.000420 REVEGETATION

610100560 117.00 SQYD 28.00 3,276.00 15.00 1,755.000430 RIPRAP REVEGETATION

610100563 649.00 SQYD 6.00 3,894.00 3.00 1,947.000440 WEED CONTROL MAT

610100565 3,930.00 SQYD 7.00 27,510.00 7.00 27,510.000450 EROSION CONTROL BLANKET-HIGH-PERFORM

610100625 (1) LS 75,000.00 75,000.00 125,000.00 125,000.000460 LANDSCAPING

610100720 98.00 CUYD 200.00 19,600.00 100.00 9,800.000470 LANDSCAPE ROCK

613100030 5.70 CUYD 200.00 1,140.00 865.00 4,930.500480 RIPRAP-CLASS 1 RANDOM

616343914 2,525.00 LNFT 10.00 25,250.00 7.00 17,675.000490 CONDUIT-PLASTIC 1 1/2 IN

616343920 500.00 LNFT 10.00 5,000.00 10.00 5,000.000500 CONDUIT-PLASTIC 2 IN

616783007 7.00 EACH 1,000.00 7,000.00 640.00 4,480.000510 PULL BOX-COMPOSITE TYPE 2
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0001 ROUNDABOUT, GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVER
AND PAVEMENT MARKINGS

SECTION:

617000000 8.00 CUYD 2,000.00 16,000.00 1,200.00 9,600.000520 FOUNDATION-CONCRETE

617033214 150.00 LNFT 3.00 450.00 1.00 150.000530 CABLE-COPPER 3AWG14-600V

617123106 6,000.00 LNFT 3.00 18,000.00 1.00 6,000.000540 CONDUCTOR-COPPER AWG6-600V

617123110 2,925.00 LNFT 2.00 5,850.00 0.70 2,047.500550 CONDUCTOR-COPPER AWG10-600V

617183056 14.00 EACH 2,800.00 39,200.00 2,000.00 28,000.000560 STANDARD-STL TYPE 10-A-500-6

617303300 14.00 EACH 1,500.00 21,000.00 600.00 8,400.000570 HIGH EFFICACY LUMINAIRE LED

617333140 1.00 EACH 2,800.00 2,800.00 1,500.00 1,500.000580 SERV ASSEMB-40 AMP

617781001 (1) LS 3,000.00 3,000.00 800.00 800.000590 REMOVE AND SALVAGE MISC ELECTRICAL

618030005 250,000.00 UNIT 0.60 150,000.00 0.60 150,000.000600 TRAFFIC CONTROL DEVICES CB

619010058 57.60 SQFT 50.00 2,880.00 30.75 1,771.200610 SIGNS-ALUM SHEET INCR IV

619010086 41.40 SQFT 50.00 2,070.00 25.25 1,045.350620 SIGNS-ALUM REFL SHEET IV

619010090 132.60 SQFT 50.00 6,630.00 26.80 3,553.680630 SIGNS-ALUM REFL SHEET XI

619010200 2.00 EACH 750.00 1,500.00 230.00 460.000640 RESET SIGNS

619010230 22.00 EACH 450.00 9,900.00 70.00 1,540.000650 REMOVE SIGN
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0001 ROUNDABOUT, GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVER
AND PAVEMENT MARKINGS

SECTION:

619010340 836.00 LB 10.00 8,360.00 7.40 6,186.400660 POSTS-TUBULAR STEEL-SQ-PERF

619010480 228.00 LNFT 20.00 4,560.00 11.50 2,622.000670 POLES-TREATED WOOD 4 IN

619010490 18.00 LNFT 20.00 360.00 12.35 222.300680 POLES-TREATED WOOD 5 IN

619010770 2.00 EACH 1,000.00 2,000.00 765.00 1,530.000690 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

619011179 8.00 EACH 100.00 800.00 80.00 640.000700 DELINEATOR-FLEX SURF MTD WH

619011180 12.00 EACH 100.00 1,200.00 80.00 960.000710 DELINEATOR-FLEX SURF MTD YLW

620010301 94.00 GAL 175.00 16,450.00 175.00 16,450.000720 CURB MARKING-YELLOW EPOXY

620011105 6.00 GAL 275.00 1,650.00 250.00 1,500.000730 WORDS AND SYMBOLS-WHITE PAINT

620011110 13.00 GAL 275.00 3,575.00 250.00 3,250.000740 WORDS AND SYMBOLS-YELLOW PAINT

620011260 4.00 GAL 500.00 2,000.00 350.00 1,400.000750 WORDS AND SYMBOLS-WHITE EPOXY

620011265 8.00 GAL 500.00 4,000.00 350.00 2,800.000760 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 0.50 MILE 4,500.00 2,250.00 1,000.00 500.000770 TEMPORARY STRIPING

620013000 39.00 GAL 75.00 2,925.00 55.00 2,145.000780 STRIPING-WHITE PAINT

620013960 26.00 GAL 75.00 1,950.00 75.00 1,950.000790 STRIPING-WHITE EPOXY
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0001 ROUNDABOUT, GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVER
AND PAVEMENT MARKINGS

SECTION:

620014000 50.00 GAL 75.00 3,750.00 55.00 2,750.000800 STRIPING-YELLOW PAINT

620014960 34.00 GAL 75.00 2,550.00 75.00 2,550.000810 STRIPING-YELLOW EPOXY

622011084 17,932.00 SQYD 2.50 44,830.00 3.90 69,934.800820 GEOTEXTILE STABILIZATION

$2,508,508.00 $3,843,553.26Section Totals

( ) indicates item is bid as Lump Sum

$3,843,553.26$2,508,508.00

$2,508,508.00

Contract Item Totals

$3,843,553.26Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $554,751.50 131.20% 100.00%

1 7729 GLACIER EXCAVATING, INC. $422,814.00 100.00% 76.22%

2 4343 HELENA SAND & GRAVEL, INC. $438,309.00 103.66% 79.01%

3 7131 REHBEIN ENTERPRISES, INC. $454,937.60 107.60% 82.01%

4 3058 BULLOCK CONTRACTING, LLC $485,672.60 114.87% 87.55%

5 0419 MISSOURI RIVER CONTRACTORS, LLC $529,529.00 125.24% 95.45%

Vendor Ranking

Contract ID:

US-12 EROSION REPAIR - ELLISTON

ButteLetting Date:

Contract Description:

District(s): 04/26/19 COMPLETION DATE

06219

February 07, 2019
9:00 A.M.

(9643039000) NH 8-1(39)22
US-12 EROSION REPAIR - ELLISTON

Powell105 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

02/19/2019 11:01:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) GLACIER
EXCAVATING,

INC.

(2) HELENA
SAND & GRAVEL,

INC.

Line
Number

0001 EROSION REPAIR, RIPRAP, GUARDRAIL, FENCINGSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 5,500.00 5,500.00 10,000.00 10,000.00 9,000.00 9,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 58,000.00 58,000.00 42,700.00 42,700.00 69,000.00 69,000.000030 MOBILIZATION

208010000 (1) LS 10,000.00 10,000.00 2,500.00 2,500.00 5,000.00 5,000.000040 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL

208010500 (1) LS 150,000.00 150,000.00 95,560.00 95,560.00 75,000.00 75,000.000060 BIOENGINEERED BANK

606010041 900.00 LNFT 60.00 54,000.00 30.00 27,000.00 52.00 46,800.000070 GUARDRAIL-BOX BEAM/8 FT POST

606010140 4.00 EACH 1,000.00 4,000.00 800.00 3,200.00 450.00 1,800.000080 GUARDRAIL END SECTION WIDENING

606010268 4.00 EACH 4,250.00 17,000.00 3,000.00 12,000.00 5,400.00 21,600.000090 GRD RL-BOX BEAM/BR APP-SEC-TYPE 3

606010385 883.00 LNFT 3.00 2,649.00 26.00 22,958.00 3.00 2,649.000100 REMOVE GUARDRAIL

606010641 4.00 EACH 5,350.00 21,400.00 3,500.00 14,000.00 6,000.00 24,000.000110 GD RL BOX BEAM OPT TERM SEC
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0001 EROSION REPAIR, RIPRAP, GUARDRAIL, FENCINGSECTION:

607100252 350.00 LNFT 6.40 2,240.00 10.00 3,500.00 11.00 3,850.000120 FARM FENCE-TYPE F4M

607100385 4.00 EACH 500.00 2,000.00 475.00 1,900.00 400.00 1,600.000130 FARM FENCE-PANEL/DOUBLE FM

613100050 1,190.00 CUYD 130.00 154,700.00 100.00 119,000.00 95.00 113,050.000140 RIPRAP-CLASS 3 RANDOM

618030005 75,000.00 UNIT 0.85 63,750.00 0.80 60,000.00 0.75 56,250.000150 TRAFFIC CONTROL DEVICES CB

622011043 1,070.00 SQYD 3.75 4,012.50 2.80 2,996.00 3.00 3,210.000160 PERM EROSION CONTROL-HIGH SURV

$438,309.00$554,751.50 $422,814.00Section Totals

( ) indicates item is bid as Lump Sum

$422,814.00$554,751.50 $438,309.00

$554,751.50

Contract Item Totals

$422,814.00 438,309.00Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) REHBEIN
ENTERPRISES,

INC.

(4) BULLOCK
CONTRACTING,

LLC

(5) MISSOURI
RIVER

CONTRACTORS,
LLC

Line
Number

0001 EROSION REPAIR, RIPRAP, GUARDRAIL, FENCINGSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 10,000.00 10,000.00 6,000.00 6,000.00 8,000.00 8,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 56,000.00 56,000.00 70,000.00 70,000.00 84,655.71 84,655.710030 MOBILIZATION

208010000 (1) LS 4,500.00 4,500.00 5,000.00 5,000.00 3,500.00 3,500.000040 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL

208010500 (1) LS 80,000.00 80,000.00 111,000.00 111,000.00 95,000.00 95,000.000060 BIOENGINEERED BANK

606010041 900.00 LNFT 51.00 45,900.00 51.00 45,900.00 65.00 58,500.000070 GUARDRAIL-BOX BEAM/8 FT POST

606010140 4.00 EACH 900.00 3,600.00 1,100.00 4,400.00 2,500.00 10,000.000080 GUARDRAIL END SECTION WIDENING

606010268 4.00 EACH 5,315.00 21,260.00 5,315.00 21,260.00 5,875.00 23,500.000090 GRD RL-BOX BEAM/BR APP-SEC-TYPE 3

606010385 883.00 LNFT 2.20 1,942.60 17.20 15,187.60 2.67 2,357.610100 REMOVE GUARDRAIL

606010641 4.00 EACH 5,340.00 21,360.00 5,340.00 21,360.00 6,471.02 25,884.080110 GD RL BOX BEAM OPT TERM SEC
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0001 EROSION REPAIR, RIPRAP, GUARDRAIL, FENCINGSECTION:

607100252 350.00 LNFT 5.00 1,750.00 11.00 3,850.00 8.48 2,968.000120 FARM FENCE-TYPE F4M

607100385 4.00 EACH 325.00 1,300.00 350.00 1,400.00 605.90 2,423.600130 FARM FENCE-PANEL/DOUBLE FM

613100050 1,190.00 CUYD 120.00 142,800.00 100.00 119,000.00 125.00 148,750.000140 RIPRAP-CLASS 3 RANDOM

618030005 75,000.00 UNIT 0.68 51,000.00 0.68 51,000.00 0.68 51,000.000150 TRAFFIC CONTROL DEVICES CB

622011043 1,070.00 SQYD 7.50 8,025.00 4.50 4,815.00 7.00 7,490.000160 PERM EROSION CONTROL-HIGH SURV

$529,529.00$454,937.60 $485,672.60Section Totals

( ) indicates item is bid as Lump Sum

$485,672.60$454,937.60 $529,529.00

$454,937.60

Contract Item Totals

$485,672.60 529,529.00Contract Grand Totals

Contract Time Totals

Page 4 of 4

US-12 EROSION REPAIR - ELLISTON

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:February 07, 2019

Contract Description:

06219

(9643039000) NH 8-1(39)22
US-12 EROSION REPAIR - ELLISTON

04/26/19 COMPLETION DATE

Powell

Min: Max:

02/19/2019 11:01:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $544,328.75 126.83% 100.00%

1 6970 CMG CONSTRUCTION, LLC $429,174.00 100.00% 78.84%

2 7131 REHBEIN ENTERPRISES, INC. $554,469.00 129.19% 101.86%

3 0113 HIGHLAND CONSTRUCTION SERVICES,
LLC

$629,024.00 146.57% 115.56%

4 6129 A. M. WELLES, INC. $631,242.50 147.08% 115.97%

5 6275 DICK ANDERSON CONSTRUCTION, INC.
- GFLS

$759,436.00 176.95% 139.52%

Vendor Ranking

Contract ID:

US-89 EROSION REPAIR - EMIGRANT

ButteLetting Date:

Contract Description:

District(s): 04/26/19 COMPLETION DATE

07219

February 07, 2019
9:00 A.M.

(9673096000) NH 11-1(96)32
US-89 EROSION REPAIR - EMIGRANT

Park106 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) CMG
CONSTRUCTION,

LLC

(2) REHBEIN
ENTERPRISES,

INC.

Line
Number

0001 SLOPE FLATTENING, RIPRAP REVETMENTSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

104030013 10.00 HOUR 400.00 4,000.00 1,000.00 10,000.00 550.00 5,500.000020 MISCELLANEOUS ITEMS-HOUR

109200005 (1) LS 50,000.00 50,000.00 16,362.00 16,362.00 60,000.00 60,000.000030 MOBILIZATION

203020375 1,384.00 CUYD 28.00 38,752.00 45.00 62,280.00 18.00 24,912.000040 EMBANKMENT IN PLACE

208010000 (1) LS 2,000.00 2,000.00 900.00 900.00 8,000.00 8,000.000050 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL

209010160 (1) LS 200,000.00 200,000.00 144,897.00 144,897.00 185,000.00 185,000.000070 TEMPORARY SHORING

607100149 497.00 LNFT 5.25 2,609.25 5.00 2,485.00 5.00 2,485.000080 FARM FENCE-TYPE F3W-32 IN WW

607100360 1.00 EACH 175.00 175.00 235.00 235.00 250.00 250.000090 FARM FENCE-PANEL/SINGLE FW

607100380 4.00 EACH 275.00 1,100.00 290.00 1,160.00 325.00 1,300.000100 FARM FENCE-PANEL/DOUBLE FW

610100557 0.80 ACRE 5,500.00 4,400.00 3,000.00 2,400.00 3,200.00 2,560.000110 REVEGETATION

Page 1 of 4

US-89 EROSION REPAIR - EMIGRANT

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:February 07, 2019

Contract Description:

07219

(9673096000) NH 11-1(96)32
US-89 EROSION REPAIR - EMIGRANT

04/26/19 COMPLETION DATE
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0001 SLOPE FLATTENING, RIPRAP REVETMENTSECTION:

613100050 1,913.00 CUYD 105.00 200,865.00 57.00 109,041.00 99.00 189,387.000120 RIPRAP-CLASS 3 RANDOM

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000130 TRAFFIC CONTROL-FIXED

618030080 (1) LS 25,000.00 25,000.00 61,974.00 61,974.00 52,000.00 52,000.000140 TRAFFIC CONTROL

622011043 1,610.00 SQYD 2.75 4,427.50 4.00 6,440.00 7.50 12,075.000150 PERM EROSION CONTROL-HIGH SURV

$554,469.00$544,328.75 $429,174.00Section Totals

( ) indicates item is bid as Lump Sum

$429,174.00$544,328.75 $554,469.00

$544,328.75

Contract Item Totals

$429,174.00 554,469.00Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) HIGHLAND
CONSTRUCTION
SERVICES, LLC

(4) A. M. WELLES,
INC.

(5) DICK
ANDERSON

CONSTRUCTION,
INC. - GFLS

Line
Number

0001 SLOPE FLATTENING, RIPRAP REVETMENTSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

104030013 10.00 HOUR 500.00 5,000.00 750.00 7,500.00 350.00 3,500.000020 MISCELLANEOUS ITEMS-HOUR

109200005 (1) LS 45,000.00 45,000.00 81,600.00 81,600.00 40,000.00 40,000.000030 MOBILIZATION

203020375 1,384.00 CUYD 10.00 13,840.00 7.35 10,172.40 33.00 45,672.000040 EMBANKMENT IN PLACE

208010000 (1) LS 5,000.00 5,000.00 9,500.00 9,500.00 8,500.00 8,500.000050 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL

209010160 (1) LS 320,000.00 320,000.00 195,000.00 195,000.00 243,500.00 243,500.000070 TEMPORARY SHORING

607100149 497.00 LNFT 7.00 3,479.00 5.30 2,634.10 7.00 3,479.000080 FARM FENCE-TYPE F3W-32 IN WW

607100360 1.00 EACH 175.00 175.00 160.00 160.00 200.00 200.000090 FARM FENCE-PANEL/SINGLE FW

607100380 4.00 EACH 225.00 900.00 205.00 820.00 250.00 1,000.000100 FARM FENCE-PANEL/DOUBLE FW

610100557 0.80 ACRE 3,500.00 2,800.00 7,500.00 6,000.00 20,700.00 16,560.000110 REVEGETATION
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US-89 EROSION REPAIR - EMIGRANT

Call Order:

Letting Date: Butte

Contract ID:
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0001 SLOPE FLATTENING, RIPRAP REVETMENTSECTION:

613100050 1,913.00 CUYD 90.00 172,170.00 105.00 200,865.00 165.00 315,645.000120 RIPRAP-CLASS 3 RANDOM

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000130 TRAFFIC CONTROL-FIXED

618030080 (1) LS 40,000.00 40,000.00 101,000.00 101,000.00 57,500.00 57,500.000140 TRAFFIC CONTROL

622011043 1,610.00 SQYD 6.00 9,660.00 3.10 4,991.00 8.00 12,880.000150 PERM EROSION CONTROL-HIGH SURV

$759,436.00$629,024.00 $631,242.50Section Totals

( ) indicates item is bid as Lump Sum

$631,242.50$629,024.00 $759,436.00

$629,024.00

Contract Item Totals

$631,242.50 759,436.00Contract Grand Totals

Contract Time Totals

Page 4 of 4

US-89 EROSION REPAIR - EMIGRANT

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:February 07, 2019
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $120,842.75 112.49% 100.00%

1 7380 STILLWATER ELECTRIC, INC. $107,421.25 100.00% 88.89%

2 2091 PAVLIK ELECTRIC CO., INC. $135,000.00 125.67% 111.72%

3 2084 MONTANA LINES, INC. - GFLS $176,691.00 164.48% 146.22%

Vendor Ranking

Contract ID:

US 93 & CARTAGE ROAD (MSLA)

MissoulaLetting Date:

Contract Description:

District(s): 15 WORKING DAYS

03219

February 07, 2019
9:00 A.M.

(9033069000) NH 5-1(69)0
US 93 & CARTAGE ROAD (MSLA)

Missoula107 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

02/19/2019 11:01:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) STILLWATER
ELECTRIC, INC.

(2) PAVLIK
ELECTRIC CO.,

INC.

Line
Number

0001 TRAFFIC SIGNAL MODIFICATIONSSECTION:

104030010 2,000.00 UNIT 1.00 2,000.00 1.00 2,000.00 1.00 2,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 11,500.00 11,500.00 11,500.00 11,500.00 20,000.00 20,000.000020 MOBILIZATION

608010020 8.60 SQYD 130.00 1,118.00 180.00 1,548.00 160.00 1,376.000030 SIDEWALK-CONCRETE 4 IN

616343920 20.00 LNFT 15.00 300.00 9.75 195.00 12.75 255.000040 CONDUIT-PLASTIC 2 IN

616343930 120.00 LNFT 25.00 3,000.00 31.50 3,780.00 83.00 9,960.000050 CONDUIT-PLASTIC 3 IN

616782999 2.00 EACH 225.00 450.00 300.00 600.00 660.00 1,320.000060 ADJUST PULL BOX

617000000 4.00 CUYD 1,800.00 7,200.00 1,400.00 5,600.00 1,235.00 4,940.000070 FOUNDATION-CONCRETE

617033514 20.00 LNFT 2.75 55.00 2.75 55.00 2.00 40.000080 CABLE-COPPER 9AWG14-600V

617033814 480.00 LNFT 3.50 1,680.00 4.10 1,968.00 3.40 1,632.000090 CABLE-COPPER 16AWG14-600V

617503130 4.00 EACH 1,100.00 4,400.00 675.00 2,700.00 773.00 3,092.000100 SIG-TRAF 3 COL-1 WAY 12-12-12

617513125 3.00 EACH 1,600.00 4,800.00 890.00 2,670.00 971.00 2,913.000110 SIG TRAF 4 COL 1 W 12-12-12-12

Page 1 of 6

US 93 & CARTAGE ROAD (MSLA)

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

107

Tabulation of Bids

Contract Time:February 07, 2019
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03219
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0001 TRAFFIC SIGNAL MODIFICATIONSSECTION:

617533000 8.00 EACH 100.00 800.00 115.00 920.00 100.00 800.000120 SIG-TRAF-BACKPLATE-REFLECTIVE

617553020 8.00 EACH 925.00 7,400.00 820.00 6,560.00 814.00 6,512.000130 SIG-PEDESTRIAN TYPE 2

617673100 1.00 EACH 750.00 750.00 770.00 770.00 824.00 824.000140 SIG STANDARD TYPE 1-100

617695908 1.00 EACH 2,000.00 2,000.00 1,750.00 1,750.00 1,212.00 1,212.000150 SIG STANDARD TYPE 2-A-900-8

617763410 4.00 EACH 3,500.00 14,000.00 7,890.00 31,560.00 9,045.00 36,180.000160 RADAR VEHICLE DETECTION

617781000 (1) LS 7,500.00 7,500.00 1,250.00 1,250.00 1,600.00 1,600.000170 REMOVE AND SALVAGE MISC ELECTRICAL

617783030 (1) LS 750.00 750.00 700.00 700.00 2,204.00 2,204.000180 REMOVE AND RESET MISC ELECTRICAL

617903255 8.00 EACH 1,200.00 9,600.00 920.00 7,360.00 1,200.00 9,600.000190 PUSH BUTTON-PEDESTRIAN-TACTILE

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000200 TRAFFIC CONTROL-FIXED

618030080 (1) LS 30,000.00 30,000.00 12,800.00 12,800.00 18,000.00 18,000.000210 TRAFFIC CONTROL

619010090 25.00 SQFT 36.00 900.00 28.00 700.00 26.00 650.000220 SIGNS-ALUM REFL SHEET XI

619010230 1.00 EACH 80.00 80.00 56.00 56.00 25.00 25.000230 REMOVE SIGN

619010340 79.00 LB 7.50 592.50 6.75 533.25 5.00 395.000240 POSTS-TUBULAR STEEL-SQ-PERF

619010770 1.00 EACH 450.00 450.00 505.00 505.00 500.00 500.000250 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

620011260 13.00 GAL 350.00 4,550.00 395.00 5,135.00 378.00 4,914.000260 WORDS AND SYMBOLS-WHITE EPOXY

Page 2 of 6

US 93 & CARTAGE ROAD (MSLA)

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

107

Tabulation of Bids

Contract Time:February 07, 2019

Contract Description:

03219
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0001 TRAFFIC SIGNAL MODIFICATIONSSECTION:

620011265 2.00 GAL 350.00 700.00 395.00 790.00 380.00 760.000270 WORDS AND SYMBOLS-YELLOW EPOXY

620013955 915.00 LNFT 2.15 1,967.25 0.40 366.00 0.40 366.000280 REMOVE PAVEMENT MARKINGS

620013960 8.00 GAL 120.00 960.00 170.00 1,360.00 162.00 1,296.000290 STRIPING-WHITE EPOXY

620014960 7.00 GAL 120.00 840.00 170.00 1,190.00 162.00 1,134.000300 STRIPING-YELLOW EPOXY

$135,000.00$120,842.75 $107,421.25Section Totals

( ) indicates item is bid as Lump Sum

$107,421.25$120,842.75 $135,000.00

$120,842.75

Contract Item Totals

$107,421.25 135,000.00Contract Grand Totals

Contract Time Totals $0.00
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US 93 & CARTAGE ROAD (MSLA)
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) MONTANA
LINES, INC. -

GFLS

Line
Number

0001 TRAFFIC SIGNAL MODIFICATIONSSECTION:

104030010 2,000.00 UNIT 1.00 2,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 42,000.00 42,000.000020 MOBILIZATION

608010020 8.60 SQYD 115.00 989.000030 SIDEWALK-CONCRETE 4 IN

616343920 20.00 LNFT 17.82 356.400040 CONDUIT-PLASTIC 2 IN

616343930 120.00 LNFT 37.10 4,452.000050 CONDUIT-PLASTIC 3 IN

616782999 2.00 EACH 810.00 1,620.000060 ADJUST PULL BOX

617000000 4.00 CUYD 1,775.00 7,100.000070 FOUNDATION-CONCRETE

617033514 20.00 LNFT 3.78 75.600080 CABLE-COPPER 9AWG14-600V

617033814 480.00 LNFT 4.61 2,212.800090 CABLE-COPPER 16AWG14-600V

617503130 4.00 EACH 1,235.00 4,940.000100 SIG-TRAF 3 COL-1 WAY 12-12-12

617513125 3.00 EACH 1,550.00 4,650.000110 SIG TRAF 4 COL 1 W 12-12-12-12
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US 93 & CARTAGE ROAD (MSLA)

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

107

Tabulation of Bids

Contract Time:February 07, 2019
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0001 TRAFFIC SIGNAL MODIFICATIONSSECTION:

617533000 8.00 EACH 65.00 520.000120 SIG-TRAF-BACKPLATE-REFLECTIVE

617553020 8.00 EACH 1,360.00 10,880.000130 SIG-PEDESTRIAN TYPE 2

617673100 1.00 EACH 1,220.00 1,220.000140 SIG STANDARD TYPE 1-100

617695908 1.00 EACH 1,415.00 1,415.000150 SIG STANDARD TYPE 2-A-900-8

617763410 4.00 EACH 10,150.00 40,600.000160 RADAR VEHICLE DETECTION

617781000 (1) LS 4,200.00 4,200.000170 REMOVE AND SALVAGE MISC ELECTRICAL

617783030 (1) LS 1,450.00 1,450.000180 REMOVE AND RESET MISC ELECTRICAL

617903255 8.00 EACH 1,685.00 13,480.000190 PUSH BUTTON-PEDESTRIAN-TACTILE

618030015 500.00 UNIT 1.00 500.000200 TRAFFIC CONTROL-FIXED

618030080 (1) LS 21,000.00 21,000.000210 TRAFFIC CONTROL

619010090 25.00 SQFT 38.50 962.500220 SIGNS-ALUM REFL SHEET XI

619010230 1.00 EACH 100.00 100.000230 REMOVE SIGN

619010340 79.00 LB 7.30 576.700240 POSTS-TUBULAR STEEL-SQ-PERF

619010770 1.00 EACH 700.00 700.000250 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

620011260 13.00 GAL 390.00 5,070.000260 WORDS AND SYMBOLS-WHITE EPOXY
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US 93 & CARTAGE ROAD (MSLA)

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

107

Tabulation of Bids

Contract Time:February 07, 2019
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0001 TRAFFIC SIGNAL MODIFICATIONSSECTION:

620011265 2.00 GAL 390.00 780.000270 WORDS AND SYMBOLS-YELLOW EPOXY

620013955 915.00 LNFT 0.40 366.000280 REMOVE PAVEMENT MARKINGS

620013960 8.00 GAL 165.00 1,320.000290 STRIPING-WHITE EPOXY

620014960 7.00 GAL 165.00 1,155.000300 STRIPING-YELLOW EPOXY

$176,691.00Section Totals

( ) indicates item is bid as Lump Sum

$176,691.00

$176,691.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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US 93 & CARTAGE ROAD (MSLA)

Call Order:

Letting Date: Missoula

Contract ID:
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Counties:

Project(s):
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Contract Time:February 07, 2019
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $5,595,611.89 95.63% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. $5,851,267.50 100.00% 104.57%

2 2061 WICKENS CONSTRUCTION, INC. $6,539,311.23 111.76% 116.86%

Vendor Ranking

Contract ID:

WEST LAUREL INTCH - WEST (PHASE 2)

BillingsLetting Date:

Contract Description:

District(s): 07/15/20 COMPLETION DATE

13419

February 21, 2019
9:00 A.M.

(5736174000) IM 90-8(174)432
WEST LAUREL INTCH - WEST (PHASE 2)

Yellowstone201 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

03/05/2019 09:53:11

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC.

(2) WICKENS
CONSTRUCTION,

INC.

Line
Number

0001 GRADE, GRAVEL, PMS OVERLAY, SIGN, ELECTSECTION:

103000000 500.00 HOUR 20.00 10,000.00 10.00 5,000.00 20.00 10,000.000010 TRAINING PROGRAM

103500005 (1) LS 2,500.00 2,500.00 1,350.00 1,350.00 500.00 500.000020 ESCROW OF BID DOCUMENTS

104030010 30,000.00 UNIT 1.00 30,000.00 1.00 30,000.00 1.00 30,000.000030 MISCELLANEOUS WORK

105070000 (1) LS 50,000.00 50,000.00 85,000.00 85,000.00 35,000.00 35,000.000040 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 7,000.00 7,000.00 2,500.00 2,500.00 10,000.00 10,000.000050 CRITICAL PATH SCHEDULE

109200005 (1) LS 715,000.00 715,000.00 807,367.00 807,367.00 1,042,425.00 1,042,425.000060 MOBILIZATION

201311005 (1) LS 5,000.00 5,000.00 21,000.00 21,000.00 15,000.00 15,000.000070 REMOVE TREES

203020100 28,441.00 CUYD 8.25 234,638.25 7.50 213,307.50 9.76 277,584.160080 EXCAVATION-UNCLASSIFIED

203020175 1,392.00 CUYD 14.00 19,488.00 12.00 16,704.00 15.00 20,880.000090 EXCAVATION-UNCLASS CHANNEL

203020310 14,964.00 CUYD 12.00 179,568.00 13.00 194,532.00 16.86 252,293.040100 SPECIAL BORROW-NEAT LINE

203080100 4,946.00 CUYD 7.00 34,622.00 5.00 24,730.00 4.00 19,784.000110 TOPSOIL-SALVAGING AND PLACING

Page 1 of 10

WEST LAUREL INTCH - WEST (PHASE 2)

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:February 21, 2019

Contract Description:

13419

(5736174000) IM 90-8(174)432
WEST LAUREL INTCH - WEST (PHASE 2)

07/15/20 COMPLETION DATE

Yellowstone

Min: Max:

03/05/2019 09:53:11
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0001 GRADE, GRAVEL, PMS OVERLAY, SIGN, ELECTSECTION:

208010150 (1) LS 50,000.00 50,000.00 12,500.00 12,500.00 45,000.00 45,000.000120 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000130 TEMPORARY EROSION CONTROL

209010100 135.00 CUYD 25.00 3,375.00 37.00 4,995.00 100.00 13,500.000140 STRUCTURE EXCAVATION TYPE 1

209010160 (1) LS 25,000.00 25,000.00 18,000.00 18,000.00 18,000.00 18,000.000150 TEMPORARY SHORING

212000000 6.80 STA 1,200.00 8,160.00 1,000.00 6,800.00 1,000.00 6,800.000160 OBLITERATE ROADWAY

301020252 1,700.00 CUYD 40.00 68,000.00 37.00 62,900.00 26.45 44,965.000170 BRIDGE END BACKFILL-TYPE 1

301020268 1,000.00 CUYD 35.00 35,000.00 5.00 5,000.00 28.83 28,830.000180 TRAFFIC GRAVEL

301020340 15,621.00 CUYD 24.00 374,904.00 35.00 546,735.00 26.64 416,143.440190 CRUSHED AGGREGATE COURSE

301020625 47,153.00 SQYD 0.45 21,218.85 0.35 16,503.55 0.40 18,861.200210 AGGREGATE TREATMENT

401020045 13,735.00 TON 30.00 412,050.00 51.00 700,485.00 81.50 1,119,402.500220 PLANT MIX SURF GR S-3/4 IN

401020300 192.00 TON 160.00 30,720.00 165.00 31,680.00 170.00 32,640.000230 HYDRATED LIME

402020095 739.10 TON 500.00 369,550.00 603.00 445,677.30 670.00 495,197.000240 ASPHALT CEMENT PG 70-28

402020315 2,371.00 GAL 3.25 7,705.75 2.50 5,927.50 5.00 11,855.000250 EMULSIFIED ASPHALT-TACK COAT

402020368 85.90 TON 600.00 51,540.00 670.00 57,553.00 579.00 49,736.100260 EMULSIFIED ASPHALT CRS-2P

409000000 2.00 CRMI 1,200.00 2,400.00 250.00 500.00 870.00 1,740.000270 FINAL SWEEP AND BROOM
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0001 GRADE, GRAVEL, PMS OVERLAY, SIGN, ELECTSECTION:

409000020 48,050.00 SQYD 0.60 28,830.00 1.30 62,465.00 1.59 76,399.500280 COVER-TYPE 2

411010000 5,376.00 SQYD 4.50 24,192.00 5.00 26,880.00 3.15 16,934.400290 COLD MILLING

411011135 0.40 MILE 2,165.00 866.00 2,200.00 880.00 2,000.00 800.000300 RUMBLE STRIPS

551020030 4.60 CUYD 2,800.00 12,880.00 2,500.00 11,500.00 2,100.00 9,660.000310 CONCRETE-CLASS GENERAL

551020035 245.60 CUYD 650.00 159,640.00 600.00 147,360.00 600.00 147,360.000320 CONCRETE-CLASS STRUCTURE

551020107 389.30 CUYD 500.00 194,650.00 550.00 214,115.00 550.00 214,115.000330 CONCRETE-CLASS DECK

552020000 107.50 SQYD 100.00 10,750.00 150.00 16,125.00 150.00 16,125.000340 ARCHITECTURAL TREATMENT

553010155 1,683.50 LNFT 450.00 757,575.00 400.00 673,400.00 315.00 530,302.500350 PRESTRESSED BEAM-TYPE MTS-54

555010100 29,033.00 LB 1.70 49,356.10 1.60 46,452.80 2.00 58,066.000360 REINFORCING STEEL

555010200 77,820.00 LB 2.00 155,640.00 1.70 132,294.00 2.00 155,640.000370 REINFORCING STEEL-EPOXY COATED

555010400 514.00 LB 1.20 616.80 3.00 1,542.00 2.00 1,028.000380 REINFORCING STEEL-SEISMIC

559010202 1.00 EACH 3,000.00 3,000.00 4,000.00 4,000.00 3,300.00 3,300.000390 RE-DRIVE TEST PILE

559040035 3.00 EACH 5,200.00 15,600.00 4,500.00 13,500.00 5,000.00 15,000.000400 DYNAMIC LOAD TEST

559050080 1,992.00 LNFT 70.00 139,440.00 60.00 119,520.00 60.00 119,520.000410 FURN STEEL PILE HP 14 X 89

559060081 1,939.00 LNFT 30.00 58,170.00 10.00 19,390.00 20.00 38,780.000420 DRIVE STEEL PILE HP 14 X 89
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0001 GRADE, GRAVEL, PMS OVERLAY, SIGN, ELECTSECTION:

559060300 32.00 EACH 310.00 9,920.00 350.00 11,200.00 210.00 6,720.000430 PILE DRIVING POINT

563000040 1,450.00 SQYD 28.00 40,600.00 35.00 50,750.00 27.00 39,150.000440 POLYMER OVERLAY

563000100 1,450.00 SQYD 6.00 8,700.00 9.00 13,050.00 6.50 9,425.000450 PREPARE DECK

603012530 432.00 LNFT 105.00 45,360.00 80.00 34,560.00 97.63 42,176.160460 RCP 18 IN

603012555 58.00 LNFT 150.00 8,700.00 115.00 6,670.00 144.39 8,374.620470 RCP 24 IN

603012847 158.00 LNFT 100.00 15,800.00 85.00 13,430.00 110.27 17,422.660480 RCP IRR 18 IN

603012892 436.00 LNFT 100.00 43,600.00 115.00 50,140.00 130.74 57,002.640490 RCP IRR 24 IN

603012938 148.00 LNFT 210.00 31,080.00 160.00 23,680.00 161.91 23,962.680500 RCP IRR 36 IN

603015270 179.00 LNFT 55.00 9,845.00 60.00 10,740.00 45.00 8,055.000510 EMBANKMENT PROTECTOR 18 IN

603587020 461.00 LNFT 20.00 9,220.00 25.00 11,525.00 20.00 9,220.000520 REMOVE PIPE CULVERT

605000030 489.40 LNFT 100.00 48,940.00 90.00 44,046.00 73.00 35,726.200530 BARRIER RAIL-CAST IN PLACE-BR

606010150 4.00 EACH 2,282.00 9,128.00 2,550.00 10,200.00 2,450.00 9,800.000540 GUARDRAIL-STL/BR APPR-TY 1

606010330 4,906.10 LNFT 24.00 117,746.40 22.00 107,934.20 22.45 110,141.950550 MGS GUARDRAIL

606010335 5.00 EACH 2,900.00 14,500.00 3,000.00 15,000.00 2,800.00 14,000.000560 MASH W-BEAM TERMINAL SECTION

606010345 5.00 EACH 1,110.00 5,550.00 1,350.00 6,750.00 1,105.00 5,525.000570 MGS ONE-WAY DEPARTURE TERMINAL SECTION

Page 4 of 10

WEST LAUREL INTCH - WEST (PHASE 2)

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:February 21, 2019

Contract Description:

13419

(5736174000) IM 90-8(174)432
WEST LAUREL INTCH - WEST (PHASE 2)

07/15/20 COMPLETION DATE

Yellowstone

Min: Max:

03/05/2019 09:53:11

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



0001 GRADE, GRAVEL, PMS OVERLAY, SIGN, ELECTSECTION:

606010385 334.00 LNFT 3.50 1,169.00 2.50 835.00 2.10 701.400580 REMOVE GUARDRAIL

607100148 3,833.00 LNFT 3.00 11,499.00 3.10 11,882.30 3.00 11,499.000590 FARM FENCE-TYPE F2M-39 IN WW

607100154 1,307.00 LNFT 3.50 4,574.50 4.00 5,228.00 3.95 5,162.650600 FARM FENCE-TYPE F2M-48 IN WW

607100252 85.00 LNFT 7.00 595.00 2.20 187.00 2.10 178.500610 FARM FENCE-TYPE F4M

607100362 7.00 EACH 200.00 1,400.00 130.00 910.00 125.00 875.000620 FARM FENCE-PANEL/SINGLE FM

607100385 3.00 EACH 300.00 900.00 160.00 480.00 155.00 465.000630 FARM FENCE-PANEL/DOUBLE FM

607100390 15.00 EACH 160.00 2,400.00 270.00 4,050.00 260.00 3,900.000634 FENCE-PANEL/SNGL-SPECIAL DESIGN

607100395 9.00 EACH 200.00 1,800.00 400.00 3,600.00 390.00 3,510.000636 FENCE-PANEL/DBL-SPECIAL DESIGN

607100440 92.00 LNFT 28.00 2,576.00 21.00 1,932.00 19.00 1,748.000640 FARM GATE-METAL-TYPE G-3

609010112 104.00 LNFT 50.00 5,200.00 30.00 3,120.00 30.00 3,120.000650 CURB 4 IN-CONCRETE

610100101 7.00 ACRE 700.00 4,900.00 400.00 2,800.00 395.00 2,765.000660 SEEDING AREA NO 1

610100102 0.60 ACRE 300.00 180.00 730.00 438.00 700.00 420.000670 SEEDING AREA NO 2

610100103 3.50 ACRE 380.00 1,330.00 300.00 1,050.00 250.00 875.000680 SEEDING AREA NO 3

610100326 7.00 ACRE 120.00 840.00 85.00 595.00 80.00 560.000690 FERTILIZING AREA NO 1

610100555 10.50 ACRE 175.00 1,837.50 85.00 892.50 80.00 840.000700 CONDITION SEEDBED SURFACE
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0001 GRADE, GRAVEL, PMS OVERLAY, SIGN, ELECTSECTION:

610220050 0.60 ACRE 500.00 300.00 5,000.00 3,000.00 4,000.00 2,400.000710 MULCH-COMPOST

613100030 16.00 CUYD 150.00 2,400.00 75.00 1,200.00 150.00 2,400.000720 RIPRAP-CLASS 1 RANDOM

613300050 6.00 CUYD 150.00 900.00 125.00 750.00 275.00 1,650.000730 BANK PROTECTION-TYPE 3

613400010 596.00 SQYD 180.00 107,280.00 150.00 89,400.00 175.00 104,300.000740 SLOPE PROTECTION-CONCRETE

614100014 20.00 SQYD 575.00 11,500.00 1,300.00 26,000.00 1,145.00 22,900.000750 DESIGN, CONST RETAINING WALL

615010022 3.00 EACH 1,500.00 4,500.00 7,000.00 21,000.00 6,800.00 20,400.000760 IRRIGATION DIVISION BOX-TYPE 3

615010034 1.00 EACH 1,195.00 1,195.00 1,000.00 1,000.00 1,000.00 1,000.000770 REMOVE IRRIGATION STRUCTURE

615010580 1.00 EACH 2,600.00 2,600.00 1,200.00 1,200.00 2,000.00 2,000.000780 TRASH GUARD

616343914 2,355.00 LNFT 8.00 18,840.00 7.00 16,485.00 6.75 15,896.250790 CONDUIT-PLASTIC 1 1/2 IN

616783007 5.00 EACH 735.00 3,675.00 800.00 4,000.00 715.00 3,575.000800 PULL BOX-COMPOSITE TYPE 2

617000000 6.30 CUYD 1,250.00 7,875.00 1,300.00 8,190.00 1,200.00 7,560.000810 FOUNDATION-CONCRETE

617123108 5,174.00 LNFT 1.00 5,174.00 1.40 7,243.60 1.35 6,984.900820 CONDUCTOR-COPPER AWG8-600V

617123110 2,587.00 LNFT 0.60 1,552.20 0.85 2,198.95 0.75 1,940.250830 CONDUCTOR-COPPER AWG10-600V

617183056 12.00 EACH 2,875.00 34,500.00 2,900.00 34,800.00 2,700.00 32,400.000840 STANDARD-STL TYPE 10-A-500-6

617303225 12.00 EACH 370.00 4,440.00 335.00 4,020.00 325.00 3,900.000850 LUMINAIRE ASSEMBLY-250 W S.V.
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0001 GRADE, GRAVEL, PMS OVERLAY, SIGN, ELECTSECTION:

617333120 2.00 EACH 1,837.50 3,675.00 2,500.00 5,000.00 2,400.00 4,800.000860 SERV ASSEMB-20 AMP

618030005 300,000.00 UNIT 0.80 240,000.00 0.40 120,000.00 0.64 192,000.000870 TRAFFIC CONTROL DEVICES CB

618030180 2.00 EACH 15,000.00 30,000.00 6,000.00 12,000.00 12,000.00 24,000.000880 TRAFFIC CONTROL-CROSSOVER

618030300 2.00 EACH 30,000.00 60,000.00 2,200.00 4,400.00 1,960.00 3,920.000890 CROSSOVER-MAINTAIN, CLOSE

619010058 1,137.60 SQFT 21.66 24,640.42 25.00 28,440.00 29.00 32,990.400900 SIGNS-ALUM SHEET INCR IV

619010062 21.00 SQFT 35.16 738.36 27.00 567.00 26.90 564.900910 SIGNS-ALUM SHEET INCR XI

619010086 118.50 SQFT 26.31 3,117.74 32.00 3,792.00 31.05 3,679.430920 SIGNS-ALUM REFL SHEET IV

619010090 272.70 SQFT 32.20 8,780.94 24.00 6,544.80 27.00 7,362.900930 SIGNS-ALUM REFL SHEET XI

619010200 1.00 EACH 209.38 209.38 650.00 650.00 630.00 630.000940 RESET SIGNS

619010230 11.00 EACH 85.00 935.00 75.00 825.00 70.00 770.000950 REMOVE SIGN

619010240 5.00 EACH 260.00 1,300.00 530.00 2,650.00 515.00 2,575.000960 REMOVE SIGN-GUIDE

619010300 985.00 LB 5.22 5,141.70 5.00 4,925.00 6.00 5,910.000970 POSTS-TUBULAR STEEL

619010310 144.00 LB 4.00 576.00 6.00 864.00 5.90 849.600980 POSTS-STEEL U SIGN

619010320 8,176.00 LB 5.00 40,880.00 7.00 57,232.00 6.95 56,823.200990 POSTS-STEEL STRUCTURAL SIGN

619010480 420.00 LNFT 10.00 4,200.00 11.50 4,830.00 14.00 5,880.001000 POLES-TREATED WOOD 4 IN
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619010490 110.00 LNFT 11.00 1,210.00 12.50 1,375.00 15.00 1,650.001010 POLES-TREATED WOOD 5 IN

619010722 8.00 EACH 1,030.00 8,240.00 1,100.00 8,800.00 1,200.00 9,600.001020 FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)

619010724 2.00 EACH 990.00 1,980.00 1,100.00 2,200.00 1,200.00 2,400.001030 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619010726 2.00 EACH 1,558.00 3,116.00 1,500.00 3,000.00 1,400.00 2,800.001040 FRANG SIGN POST BKWY-W4 X 13 (W100X19)

619010730 3.00 EACH 1,148.00 3,444.00 1,600.00 4,800.00 1,500.00 4,500.001050 FRANG SIGN POST BKWY-W8 X 18 (W200 X 27)

619010732 4.00 EACH 1,200.00 4,800.00 1,600.00 6,400.00 1,500.00 6,000.001060 FRANG SIGN POST BKWY-W8 X 24(W200X34)

619010734 3.00 EACH 2,195.00 6,585.00 1,800.00 5,400.00 1,750.00 5,250.001070 FRANG SIGN POST BKWY-W12 X 30(W300X43)

619010740 1.00 EACH 1,015.00 1,015.00 970.00 970.00 940.00 940.001080 FRANG SIGN POST BKWY-3 IN RD (76 MM)

619010742 1.00 EACH 850.00 850.00 970.00 970.00 940.00 940.001090 FRANG SIGN POST BKWY-3.5 IN RD (89MM)

619010744 2.00 EACH 950.00 1,900.00 960.00 1,920.00 940.00 1,880.001100 FRANG SIGN POST BKWY-4 IN RD (100 MM)

619011010 92.00 EACH 30.00 2,760.00 26.00 2,392.00 24.85 2,286.201110 DELINEATOR DES A

619011040 10.00 EACH 35.00 350.00 32.00 320.00 29.45 294.501120 DELINEATOR DES D

619011070 48.00 EACH 32.00 1,536.00 28.00 1,344.00 26.55 1,274.401130 DELINEATOR DES G

619011080 18.00 EACH 30.00 540.00 26.00 468.00 24.85 447.301140 DELINEATOR DES H

619011085 22.00 EACH 28.00 616.00 31.00 682.00 29.45 647.901150 DELINEATOR DES BJ
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619011087 19.00 EACH 25.00 475.00 31.00 589.00 29.45 559.551160 DELINEATOR DES GJ

620011105 17.00 GAL 250.00 4,250.00 210.00 3,570.00 200.00 3,400.001170 WORDS AND SYMBOLS-WHITE PAINT

620011110 25.00 GAL 218.00 5,450.00 210.00 5,250.00 200.00 5,000.001180 WORDS AND SYMBOLS-YELLOW PAINT

620011260 11.00 GAL 375.00 4,125.00 310.00 3,410.00 300.00 3,300.001190 WORDS AND SYMBOLS-WHITE EPOXY

620011265 15.00 GAL 425.00 6,375.00 310.00 4,650.00 300.00 4,500.001200 WORDS AND SYMBOLS-YELLOW EPOXY

620013000 136.00 GAL 28.00 3,808.00 28.00 3,808.00 27.50 3,740.001210 STRIPING-WHITE PAINT

620013955 1,040.00 LNFT 1.25 1,300.00 1.00 1,040.00 1.00 1,040.001220 REMOVE PAVEMENT MARKINGS

620013960 91.00 GAL 70.00 6,370.00 64.00 5,824.00 60.00 5,460.001230 STRIPING-WHITE EPOXY

620014000 120.00 GAL 150.00 18,000.00 30.00 3,600.00 27.50 3,300.001240 STRIPING-YELLOW PAINT

620014960 80.00 GAL 100.00 8,000.00 64.00 5,120.00 60.00 4,800.001250 STRIPING-YELLOW EPOXY

622011084 29,885.00 SQYD 1.60 47,816.00 1.50 44,827.50 1.25 37,356.251260 GEOTEXTILE STABILIZATION

622011086 62.00 SQYD 2.00 124.00 5.00 310.00 5.00 310.001270 SEPARATION GEOTEXTILE - HIGH

623000155 3.00 EACH 205.00 615.00 225.00 675.00 195.00 585.001280 MAILBOX
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$6,539,311.23$5,595,611.89 $5,851,267.50Section Totals

( ) indicates item is bid as Lump Sum

$5,851,267.50$5,595,611.89 $6,539,311.23

$5,595,611.89

Contract Item Totals

$5,851,267.50 6,539,311.23Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,743,558.25 107.70% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. $1,618,942.90 100.00% 92.85%

2 6689 PAVEMENT MAINTENANCE SOLUTIONS,
INC.

$1,650,571.80 101.95% 94.67%

Vendor Ranking

Contract ID:

DIXON - RAVALLI

MissoulaLetting Date:

Contract Description:

District(s): 55 WORKING DAYS

02219

February 21, 2019
9:00 A.M.

(9235160000) STPP 6-1(160)15
NOXON - E & W
(9238156000) STPP 6-1(156)99
DIXON - WEST
(9239154000) STPP 6-1(154)109
DIXON - RAVALLI
(9302019000) STPS 382-1(19)6
PERMA CANYON - NORTH

Lake, Sanders202 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC.

(2) PAVEMENT
MAINTENANCE

SOLUTIONS, INC.

Line
Number

0001 CRACK SEAL, SEAL & COVER, RUMBLE STRIPS AMD PVMT MKGSSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 152,000.00 152,000.00 70,750.00 70,750.00 98,000.00 98,000.000020 MOBILIZATION

208010000 (1) LS 2,000.00 2,000.00 525.00 525.00 1,500.00 1,500.000030 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL

402020320 16,938.00 GAL 4.25 71,986.50 3.25 55,048.50 3.25 55,048.500050 EMULSIFIED ASPHALT-FOG SEAL

402020368 457.30 TON 475.00 217,217.50 515.00 235,509.50 560.00 256,088.000060 EMULSIFIED ASPHALT CRS-2P

402020375 573.20 TON 750.00 429,900.00 575.00 329,590.00 670.00 384,044.000070 EMULSIFIED ASPHALT CHFRS-2P

403010255 51,281.00 LB 2.35 120,510.35 2.50 128,202.50 2.80 143,586.800080 CRACK SEALING
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0001 CRACK SEAL, SEAL & COVER, RUMBLE STRIPS AMD PVMT MKGSSECTION:

409000000 17.00 CRMI 450.00 7,650.00 495.00 8,415.00 300.00 5,100.000090 FINAL SWEEP AND BROOM

409000010 554,466.00 SQYD 0.65 360,402.90 0.65 360,402.90 0.50 277,233.000100 COVER-TYPE 1

411011130 16.30 MILE 1,200.00 19,560.00 1,300.00 21,190.00 930.00 15,159.000110 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 41.90 MILE 850.00 35,615.00 815.00 34,148.50 635.00 26,606.500120 RUMBLE STRIPS

552010160 2,651.00 SQYD 12.00 31,812.00 14.00 37,114.00 14.00 37,114.000130 BRIDGE DECK CRACK SEAL

618030005 160,000.00 UNIT 0.75 120,000.00 0.90 144,000.00 0.95 152,000.000140 TRAFFIC CONTROL DEVICES CB

620010301 15.00 GAL 325.00 4,875.00 255.00 3,825.00 265.00 3,975.000150 CURB MARKING-YELLOW EPOXY

620011105 11.00 GAL 280.00 3,080.00 205.00 2,255.00 215.00 2,365.000160 WORDS AND SYMBOLS-WHITE PAINT

620011110 5.00 GAL 280.00 1,400.00 205.00 1,025.00 215.00 1,075.000170 WORDS AND SYMBOLS-YELLOW PAINT

620011260 13.00 GAL 360.00 4,680.00 310.00 4,030.00 320.00 4,160.000180 WORDS AND SYMBOLS-WHITE EPOXY

620011265 7.00 GAL 400.00 2,800.00 310.00 2,170.00 320.00 2,240.000190 WORDS AND SYMBOLS-YELLOW EPOXY

620013000 1,098.00 GAL 23.00 25,254.00 30.00 32,940.00 31.00 34,038.000200 STRIPING-WHITE PAINT

Page 2 of 3

DIXON - RAVALLI

Call Order:

Letting Date: Missoula

Contract ID:
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Counties:

Project(s):
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Contract Time:February 21, 2019
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02219
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NOXON - E & W
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0001 CRACK SEAL, SEAL & COVER, RUMBLE STRIPS AMD PVMT MKGSSECTION:

620013960 1,464.00 GAL 51.00 74,664.00 57.00 83,448.00 58.50 85,644.000210 STRIPING-WHITE EPOXY

620014000 413.00 GAL 23.00 9,499.00 30.00 12,390.00 31.00 12,803.000220 STRIPING-YELLOW PAINT

620014960 552.00 GAL 51.00 28,152.00 57.00 31,464.00 58.50 32,292.000230 STRIPING-YELLOW EPOXY

$1,650,571.80$1,743,558.25 $1,618,942.90Section Totals

( ) indicates item is bid as Lump Sum

$1,618,942.90$1,743,558.25 $1,650,571.80

$1,743,558.25

Contract Item Totals

$1,618,942.90 1,650,571.80Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,743,048.64 99.45% 100.00%

1 2362 L.H.C., INCORPORATED $1,752,606.03 100.00% 100.55%

2 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$1,904,328.15 108.66% 109.25%

Vendor Ranking

Contract ID:

MEADOW CREEK - SOUTH

MissoulaLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

09219

February 21, 2019
9:00 A.M.

(9303016000) STPS 508-1(16)12
MEADOW CREEK - SOUTH

Lincoln203 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) L.H.C.,
INCORPORATED

(2) SCHELLINGER
CONSTRUCTION

CO., INC.

Line
Number

0001 COLD MILLING, PMS OVERLAY, SEAL & COVERSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 225,000.00 225,000.00 296,781.00 296,781.00 430,000.00 430,000.000020 MOBILIZATION

208010000 (1) LS 2,500.00 2,500.00 3,673.75 3,673.75 3,000.00 3,000.000030 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL

210020170 280.00 MILE 40.00 11,200.00 7.51 2,102.80 11.00 3,080.000050 TEST TRAILER-TRANSPORT,SETUP

401020048 13,094.00 TON 37.00 484,478.00 27.50 360,085.00 32.00 419,008.000060 PLANT MIX SURF GR S-1/2 IN

401020300 183.00 TON 225.00 41,175.00 253.00 46,299.00 250.00 45,750.000070 HYDRATED LIME

402020089 720.60 TON 400.00 288,240.00 497.00 358,138.20 450.00 324,270.000080 ASPHALT CEMENT PG 58-28

402020315 5,105.00 GAL 3.00 15,315.00 5.38 27,464.90 2.50 12,762.500090 EMULSIFIED ASPHALT-TACK COAT

402020320 7,507.00 GAL 3.25 24,397.75 3.95 29,652.65 3.25 24,397.750100 EMULSIFIED ASPHALT-FOG SEAL

402020375 180.30 TON 600.00 108,180.00 595.00 107,278.50 600.00 108,180.000110 EMULSIFIED ASPHALT CHFRS-2P
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0001 COLD MILLING, PMS OVERLAY, SEAL & COVERSECTION:

409000010 100,562.00 SQYD 0.72 72,404.64 0.80 80,449.60 0.50 50,281.000120 COVER-TYPE 1

411010000 104,803.00 SQYD 2.00 209,606.00 1.66 173,972.98 2.20 230,566.600130 COLD MILLING

552010160 809.00 SQYD 13.00 10,517.00 18.98 15,354.82 18.00 14,562.000140 BRIDGE DECK CRACK SEAL

606010140 20.00 EACH 1,100.00 22,000.00 710.24 14,204.80 650.00 13,000.000150 GUARDRAIL END SECTION WIDENING

606010330 1,099.50 LNFT 24.00 26,388.00 26.37 28,993.82 25.00 27,487.500160 MGS GUARDRAIL

606010335 20.00 EACH 2,800.00 56,000.00 2,900.27 58,005.40 2,750.00 55,000.000170 MASH W-BEAM TERMINAL SECTION

606010385 1,537.50 LNFT 2.50 3,843.75 3.16 4,858.50 3.00 4,612.500180 REMOVE GUARDRAIL

618030005 70,000.00 UNIT 0.80 56,000.00 0.79 55,300.00 0.75 52,500.000190 TRAFFIC CONTROL DEVICES CB

619010058 58.50 SQFT 25.00 1,462.50 26.37 1,542.65 25.00 1,462.500200 SIGNS-ALUM SHEET INCR IV

619010086 60.40 SQFT 26.00 1,570.40 29.53 1,783.61 28.00 1,691.200210 SIGNS-ALUM REFL SHEET IV

619010090 78.20 SQFT 28.00 2,189.60 24.26 1,897.13 23.00 1,798.600220 SIGNS-ALUM REFL SHEET XI

619010230 26.00 EACH 65.00 1,690.00 26.37 685.62 25.00 650.000230 REMOVE SIGN

619010240 2.00 EACH 225.00 450.00 290.03 580.06 275.00 550.000240 REMOVE SIGN-GUIDE

619010310 120.00 LB 6.00 720.00 3.16 379.20 3.00 360.000250 POSTS-STEEL U SIGN

619010480 194.00 LNFT 16.00 3,104.00 10.55 2,046.70 10.00 1,940.000260 POLES-TREATED WOOD 4 IN
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0001 COLD MILLING, PMS OVERLAY, SEAL & COVERSECTION:

619011010 214.00 EACH 22.00 4,708.00 24.26 5,191.64 23.00 4,922.000270 DELINEATOR DES A

619011060 68.00 EACH 24.00 1,632.00 27.42 1,864.56 26.00 1,768.000280 DELINEATOR DES F

620012950 11.40 MILE 625.00 7,125.00 843.71 9,618.29 800.00 9,120.000290 TEMPORARY STRIPING

620013000 410.00 GAL 28.00 11,480.00 33.75 13,837.50 32.00 13,120.000300 STRIPING-WHITE PAINT

620013960 273.00 GAL 70.00 19,110.00 68.55 18,714.15 65.00 17,745.000310 STRIPING-WHITE EPOXY

620014000 269.00 GAL 28.00 7,532.00 33.75 9,078.75 32.00 8,608.000320 STRIPING-YELLOW PAINT

620014960 179.00 GAL 70.00 12,530.00 68.55 12,270.45 65.00 11,635.000330 STRIPING-YELLOW EPOXY

$1,904,328.15$1,743,048.64 $1,752,606.03Section Totals

( ) indicates item is bid as Lump Sum

$1,752,606.03$1,743,048.64 $1,904,328.15

$1,743,048.64

Contract Item Totals

$1,752,606.03 1,904,328.15Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,098,797.20 107.19% 100.00%

1 6271 KNIFE RIVER CORPORATION - BELG $1,025,092.65 100.00% 93.29%

2 6129 A. M. WELLES, INC. $1,078,520.79 105.21% 98.15%

3 6970 CMG AC, LLC DBA CMG
CONSTRUCTION, LLC

$1,087,000.00 106.04% 98.93%

Vendor Ranking

Contract ID:

HUFFINE LANE/LOVE LANE - W BOZEMAN

ButteLetting Date:

Contract Description:

District(s): 50 WORKING DAYS

11219

February 21, 2019
9:00 A.M.

(8545081000) NH 50-2(81)84
HUFFINE LANE/LOVE LANE - W BOZEMAN

Gallatin204 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

03/05/2019 09:53:11

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) KNIFE RIVER
CORPORATION -

BELG

(2) A. M. WELLES,
INC.

Line
Number

0001 RECONSTRUCTION OF THE EXISTING INTERSECTIONSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

105080115 3,450.00 CRFT 1.75 6,037.50 2.50 8,625.00 1.00 3,450.000020 FINISH GRADE CONTROL

109200005 (1) LS 105,000.00 105,000.00 75,000.00 75,000.00 191,500.00 191,500.000030 MOBILIZATION

203020100 5,615.00 CUYD 19.00 106,685.00 23.50 131,952.50 13.35 74,960.250040 EXCAVATION-UNCLASSIFIED

203020310 4,125.00 CUYD 26.00 107,250.00 20.50 84,562.50 24.00 99,000.000050 SPECIAL BORROW-NEAT LINE

203080100 335.00 CUYD 10.00 3,350.00 22.50 7,537.50 17.00 5,695.000060 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 10,000.00 10,000.00 30,000.00 30,000.00 15,000.00 15,000.000070 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL

301020340 1,918.00 CUYD 38.00 72,884.00 31.00 59,458.00 35.00 67,130.000090 CRUSHED AGGREGATE COURSE

301020625 7,525.00 SQYD 0.75 5,643.75 0.70 5,267.50 1.00 7,525.000100 AGGREGATE TREATMENT

401020021 1,760.00 TON 100.00 176,000.00 84.00 147,840.00 84.00 147,840.000110 COMMERCIAL MIX-PG 70-28

Page 1 of 12

HUFFINE LANE/LOVE LANE - W BOZEMAN
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0001 RECONSTRUCTION OF THE EXISTING INTERSECTIONSECTION:

402020315 737.00 GAL 4.00 2,948.00 3.50 2,579.50 3.75 2,763.750120 EMULSIFIED ASPHALT-TACK COAT

402020368 33.50 TON 525.00 17,587.50 750.00 25,125.00 500.00 16,750.000130 EMULSIFIED ASPHALT CRS-2P

409000000 0.80 CRMI 2,000.00 1,600.00 5,500.00 4,400.00 4,670.00 3,736.000140 FINAL SWEEP AND BROOM

409000020 18,725.00 SQYD 1.70 31,832.50 1.15 21,533.75 1.10 20,597.500150 COVER-TYPE 2

603000050 210.00 CUYD 55.00 11,550.00 25.00 5,250.00 40.00 8,400.000160 GRANULAR BEDDING MATERIAL

603012800 256.00 LNFT 60.00 15,360.00 74.00 18,944.00 96.00 24,576.000170 RCP IRR 12 IN

603012892 677.10 LNFT 120.00 81,252.00 76.00 51,459.60 105.00 71,095.500180 RCP IRR 24 IN

603013413 116.00 LNFT 30.00 3,480.00 57.00 6,612.00 28.70 3,329.200190 PIPE-CORR POLYETHYLENE DR 8 IN

603587020 235.10 LNFT 25.00 5,877.50 16.00 3,761.60 15.00 3,526.500200 REMOVE PIPE CULVERT

604010045 2.00 EACH 4,300.00 8,600.00 3,750.00 7,500.00 2,990.00 5,980.000210 MANHOLE-48 IN TYPE 3

604010213 4.00 EACH 3,600.00 14,400.00 3,000.00 12,000.00 3,200.00 12,800.000220 INLET DROP-TYPE 5

604010552 2.00 EACH 5,800.00 11,600.00 2,950.00 5,900.00 3,560.00 7,120.000230 COMB 48 IN T3 MH-T5 DROP INL

607100259 443.00 LNFT 4.00 1,772.00 5.00 2,215.00 4.13 1,829.590240 FARM FENCE-TYPE F5W

607100360 4.00 EACH 175.00 700.00 170.00 680.00 145.00 580.000250 FARM FENCE-PANEL/SINGLE FW

607150015 379.00 LNFT 2.00 758.00 1.00 379.00 1.00 379.000260 REMOVE FENCE
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0001 RECONSTRUCTION OF THE EXISTING INTERSECTIONSECTION:

608010090 6.10 SQYD 60.00 366.00 65.00 396.50 68.00 414.800270 CONCRETE 3 IN

609010160 98.70 SQYD 125.00 12,337.50 85.00 8,389.50 90.00 8,883.000280 GUTTER-CONC VALLEY

609010200 1,272.30 LNFT 28.00 35,624.40 19.00 24,173.70 20.00 25,446.000290 CURB AND GUTTER-CONC

610100101 1.10 ACRE 750.00 825.00 590.00 649.00 610.00 671.000300 SEEDING AREA NO 1

610100102 0.10 ACRE 1,000.00 100.00 1,175.00 117.50 35,800.00 3,580.000310 SEEDING AREA NO 2

610100326 1.10 ACRE 350.00 385.00 94.00 103.40 430.00 473.000320 FERTILIZING AREA NO 1

610100327 0.10 ACRE 1,000.00 100.00 94.00 9.40 100.00 10.000330 FERTILIZING AREA NO 2

610100555 1.10 ACRE 500.00 550.00 130.00 143.00 420.00 462.000340 CONDITION SEEDBED SURFACE

610100566 52.00 SQYD 10.00 520.00 7.00 364.00 10.50 546.000350 EROSION CONTROL BLANKET-SHORT-TERM

616343914 1,000.00 LNFT 10.00 10,000.00 9.00 9,000.00 7.75 7,750.000360 CONDUIT-PLASTIC 1 1/2 IN

616343920 930.00 LNFT 12.00 11,160.00 18.00 16,740.00 16.00 14,880.000370 CONDUIT-PLASTIC 2 IN

616343930 150.00 LNFT 14.00 2,100.00 12.00 1,800.00 10.90 1,635.000380 CONDUIT-PLASTIC 3 IN

616783007 3.00 EACH 650.00 1,950.00 600.00 1,800.00 520.00 1,560.000390 PULL BOX-COMPOSITE TYPE 2

616783008 1.00 EACH 750.00 750.00 700.00 700.00 630.00 630.000400 PULL BOX-COMPOSITE TYPE 3

617000000 14.00 CUYD 1,200.00 16,800.00 1,600.00 22,400.00 1,400.00 19,600.000410 FOUNDATION-CONCRETE
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0001 RECONSTRUCTION OF THE EXISTING INTERSECTIONSECTION:

617033614 680.00 LNFT 3.00 2,040.00 4.50 3,060.00 4.00 2,720.000420 CABLE-COPPER 12AWG14-600V

617123106 95.00 LNFT 1.25 118.75 1.00 95.00 0.95 90.250430 CONDUCTOR-COPPER AWG6-600V

617123108 2,300.00 LNFT 1.00 2,300.00 1.00 2,300.00 0.80 1,840.000440 CONDUCTOR-COPPER AWG8-600V

617123110 3,080.00 LNFT 0.80 2,464.00 0.75 2,310.00 0.65 2,002.000450 CONDUCTOR-COPPER AWG10-600V

617183056 7.00 EACH 2,200.00 15,400.00 3,350.00 23,450.00 2,845.00 19,915.000460 STANDARD-STL TYPE 10-A-500-6

617233030 1.00 EACH 1,250.00 1,250.00 1,500.00 1,500.00 1,290.00 1,290.000470 CONTROLLER-CAB PEDESTAL TYPE P

617303300 9.00 EACH 700.00 6,300.00 850.00 7,650.00 730.00 6,570.000480 HIGH EFFICACY LUMINAIRE LED

617333198 1.00 EACH 2,400.00 2,400.00 2,400.00 2,400.00 2,075.00 2,075.000490 SERV ASSEMBLY-200 AMP

617503130 14.00 EACH 950.00 13,300.00 1,000.00 14,000.00 850.00 11,900.000500 SIG-TRAF 3 COL-1 WAY 12-12-12

617605081 1.00 EACH 1,100.00 1,100.00 1,150.00 1,150.00 975.00 975.000510 CONTLR/TRAF-ACTUAT TYPE 8-A

617695907 1.00 EACH 1,100.00 1,100.00 1,450.00 1,450.00 1,235.00 1,235.000520 SIG STANDARD TYPE 2-A-900-7

617695909 1.00 EACH 1,100.00 1,100.00 1,450.00 1,450.00 1,235.00 1,235.000530 SIG STANDARD TYPE 2-A-900-9

617715097 1.00 EACH 1,300.00 1,300.00 1,600.00 1,600.00 1,385.00 1,385.000540 SIG STANDARD TYPE 3-A-900-7

617715099 1.00 EACH 1,300.00 1,300.00 1,600.00 1,600.00 1,385.00 1,385.000550 SIG STANDARD TYPE 3-A-900-9

617763500 4.00 EACH 9,500.00 38,000.00 9,400.00 37,600.00 7,965.00 31,860.000560 DETECTOR-RADAR/PRESENCE
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0001 RECONSTRUCTION OF THE EXISTING INTERSECTIONSECTION:

618030005 70,000.00 UNIT 0.85 59,500.00 0.90 63,000.00 0.78 54,600.000570 TRAFFIC CONTROL DEVICES CB

619010086 35.20 SQFT 28.00 985.60 44.00 1,548.80 38.00 1,337.600580 SIGNS-ALUM REFL SHEET IV

619010090 15.40 SQFT 28.00 431.20 33.00 508.20 28.00 431.200590 SIGNS-ALUM REFL SHEET XI

619010230 4.00 EACH 125.00 500.00 76.00 304.00 65.00 260.000600 REMOVE SIGN

619010340 126.00 LB 8.00 1,008.00 10.00 1,260.00 9.00 1,134.000610 POSTS-TUBULAR STEEL-SQ-PERF

619010480 16.00 LNFT 15.00 240.00 17.00 272.00 15.00 240.000620 POLES-TREATED WOOD 4 IN

620010301 10.00 GAL 250.00 2,500.00 236.00 2,360.00 200.00 2,000.000630 CURB MARKING-YELLOW EPOXY

620011105 12.00 GAL 225.00 2,700.00 295.00 3,540.00 250.00 3,000.000640 WORDS AND SYMBOLS-WHITE PAINT

620011110 6.00 GAL 225.00 1,350.00 295.00 1,770.00 250.00 1,500.000650 WORDS AND SYMBOLS-YELLOW PAINT

620011260 11.00 GAL 375.00 4,125.00 410.00 4,510.00 350.00 3,850.000660 WORDS AND SYMBOLS-WHITE EPOXY

620011265 5.00 GAL 375.00 1,875.00 410.00 2,050.00 350.00 1,750.000670 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 0.20 MILE 2,000.00 400.00 2,300.00 460.00 2,000.00 400.000680 TEMPORARY STRIPING

620013000 57.00 GAL 50.00 2,850.00 49.00 2,793.00 42.00 2,394.000690 STRIPING-WHITE PAINT

620013960 61.00 GAL 100.00 6,100.00 112.00 6,832.00 95.00 5,795.000700 STRIPING-WHITE EPOXY

620014000 36.00 GAL 50.00 1,800.00 49.00 1,764.00 42.00 1,512.000710 STRIPING-YELLOW PAINT
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0001 RECONSTRUCTION OF THE EXISTING INTERSECTIONSECTION:

620014960 29.00 GAL 100.00 2,900.00 112.00 3,248.00 95.00 2,755.000720 STRIPING-YELLOW EPOXY

622011084 6,237.00 SQYD 2.00 12,474.00 1.60 9,979.20 2.45 15,280.650730 GEOTEXTILE STABILIZATION

623000155 6.00 EACH 225.00 1,350.00 235.00 1,410.00 200.00 1,200.000740 MAILBOX

$1,078,520.79$1,098,797.20 $1,025,092.65Section Totals

( ) indicates item is bid as Lump Sum

$1,025,092.65$1,098,797.20 $1,078,520.79

$1,098,797.20

Contract Item Totals

$1,025,092.65 1,078,520.79Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) CMG AC, LLC
DBA CMG

CONSTRUCTION,
LLC

Line
Number

0001 RECONSTRUCTION OF THE EXISTING INTERSECTIONSECTION:

104030010 10,000.00 UNIT 1.00 10,000.000010 MISCELLANEOUS WORK

105080115 3,450.00 CRFT 1.50 5,175.000020 FINISH GRADE CONTROL

109200005 (1) LS 50,248.00 50,248.000030 MOBILIZATION

203020100 5,615.00 CUYD 22.00 123,530.000040 EXCAVATION-UNCLASSIFIED

203020310 4,125.00 CUYD 34.00 140,250.000050 SPECIAL BORROW-NEAT LINE

203080100 335.00 CUYD 50.00 16,750.000060 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 20,000.00 20,000.000070 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.000080 TEMPORARY EROSION CONTROL

301020340 1,918.00 CUYD 33.00 63,294.000090 CRUSHED AGGREGATE COURSE

301020625 7,525.00 SQYD 0.32 2,408.000100 AGGREGATE TREATMENT

401020021 1,760.00 TON 94.00 165,440.000110 COMMERCIAL MIX-PG 70-28
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0001 RECONSTRUCTION OF THE EXISTING INTERSECTIONSECTION:

402020315 737.00 GAL 5.00 3,685.000120 EMULSIFIED ASPHALT-TACK COAT

402020368 33.50 TON 560.00 18,760.000130 EMULSIFIED ASPHALT CRS-2P

409000000 0.80 CRMI 3,000.00 2,400.000140 FINAL SWEEP AND BROOM

409000020 18,725.00 SQYD 1.25 23,406.250150 COVER-TYPE 2

603000050 210.00 CUYD 16.00 3,360.000160 GRANULAR BEDDING MATERIAL

603012800 256.00 LNFT 105.00 26,880.000170 RCP IRR 12 IN

603012892 677.10 LNFT 120.00 81,252.000180 RCP IRR 24 IN

603013413 116.00 LNFT 66.00 7,656.000190 PIPE-CORR POLYETHYLENE DR 8 IN

603587020 235.10 LNFT 16.00 3,761.600200 REMOVE PIPE CULVERT

604010045 2.00 EACH 4,550.00 9,100.000210 MANHOLE-48 IN TYPE 3

604010213 4.00 EACH 3,500.00 14,000.000220 INLET DROP-TYPE 5

604010552 2.00 EACH 4,700.00 9,400.000230 COMB 48 IN T3 MH-T5 DROP INL

607100259 443.00 LNFT 4.00 1,772.000240 FARM FENCE-TYPE F5W

607100360 4.00 EACH 145.00 580.000250 FARM FENCE-PANEL/SINGLE FW

607150015 379.00 LNFT 3.00 1,137.000260 REMOVE FENCE
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0001 RECONSTRUCTION OF THE EXISTING INTERSECTIONSECTION:

608010090 6.10 SQYD 40.00 244.000270 CONCRETE 3 IN

609010160 98.70 SQYD 85.00 8,389.500280 GUTTER-CONC VALLEY

609010200 1,272.30 LNFT 22.00 27,990.600290 CURB AND GUTTER-CONC

610100101 1.10 ACRE 610.00 671.000300 SEEDING AREA NO 1

610100102 0.10 ACRE 35,800.00 3,580.000310 SEEDING AREA NO 2

610100326 1.10 ACRE 430.00 473.000320 FERTILIZING AREA NO 1

610100327 0.10 ACRE 100.00 10.000330 FERTILIZING AREA NO 2

610100555 1.10 ACRE 420.00 462.000340 CONDITION SEEDBED SURFACE

610100566 52.00 SQYD 25.00 1,300.000350 EROSION CONTROL BLANKET-SHORT-TERM

616343914 1,000.00 LNFT 9.00 9,000.000360 CONDUIT-PLASTIC 1 1/2 IN

616343920 930.00 LNFT 16.00 14,880.000370 CONDUIT-PLASTIC 2 IN

616343930 150.00 LNFT 10.90 1,635.000380 CONDUIT-PLASTIC 3 IN

616783007 3.00 EACH 520.00 1,560.000390 PULL BOX-COMPOSITE TYPE 2

616783008 1.00 EACH 630.00 630.000400 PULL BOX-COMPOSITE TYPE 3

617000000 14.00 CUYD 1,400.00 19,600.000410 FOUNDATION-CONCRETE

Page 9 of 12

HUFFINE LANE/LOVE LANE - W BOZEMAN

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:February 21, 2019

Contract Description:

11219

(8545081000) NH 50-2(81)84
HUFFINE LANE/LOVE LANE - W BOZEMAN

50 WORKING DAYS

Gallatin

Min: Max:

03/05/2019 09:53:11

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



0001 RECONSTRUCTION OF THE EXISTING INTERSECTIONSECTION:

617033614 680.00 LNFT 4.00 2,720.000420 CABLE-COPPER 12AWG14-600V

617123106 95.00 LNFT 0.95 90.250430 CONDUCTOR-COPPER AWG6-600V

617123108 2,300.00 LNFT 0.80 1,840.000440 CONDUCTOR-COPPER AWG8-600V

617123110 3,080.00 LNFT 0.65 2,002.000450 CONDUCTOR-COPPER AWG10-600V

617183056 7.00 EACH 2,845.00 19,915.000460 STANDARD-STL TYPE 10-A-500-6

617233030 1.00 EACH 1,290.00 1,290.000470 CONTROLLER-CAB PEDESTAL TYPE P

617303300 9.00 EACH 730.00 6,570.000480 HIGH EFFICACY LUMINAIRE LED

617333198 1.00 EACH 2,075.00 2,075.000490 SERV ASSEMBLY-200 AMP

617503130 14.00 EACH 850.00 11,900.000500 SIG-TRAF 3 COL-1 WAY 12-12-12

617605081 1.00 EACH 975.00 975.000510 CONTLR/TRAF-ACTUAT TYPE 8-A

617695907 1.00 EACH 1,235.00 1,235.000520 SIG STANDARD TYPE 2-A-900-7

617695909 1.00 EACH 1,235.00 1,235.000530 SIG STANDARD TYPE 2-A-900-9

617715097 1.00 EACH 1,385.00 1,385.000540 SIG STANDARD TYPE 3-A-900-7

617715099 1.00 EACH 1,385.00 1,385.000550 SIG STANDARD TYPE 3-A-900-9

617763500 4.00 EACH 7,965.00 31,860.000560 DETECTOR-RADAR/PRESENCE
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0001 RECONSTRUCTION OF THE EXISTING INTERSECTIONSECTION:

618030005 70,000.00 UNIT 0.80 56,000.000570 TRAFFIC CONTROL DEVICES CB

619010086 35.20 SQFT 38.00 1,337.600580 SIGNS-ALUM REFL SHEET IV

619010090 15.40 SQFT 28.00 431.200590 SIGNS-ALUM REFL SHEET XI

619010230 4.00 EACH 95.00 380.000600 REMOVE SIGN

619010340 126.00 LB 9.00 1,134.000610 POSTS-TUBULAR STEEL-SQ-PERF

619010480 16.00 LNFT 15.00 240.000620 POLES-TREATED WOOD 4 IN

620010301 10.00 GAL 200.00 2,000.000630 CURB MARKING-YELLOW EPOXY

620011105 12.00 GAL 250.00 3,000.000640 WORDS AND SYMBOLS-WHITE PAINT

620011110 6.00 GAL 250.00 1,500.000650 WORDS AND SYMBOLS-YELLOW PAINT

620011260 11.00 GAL 350.00 3,850.000660 WORDS AND SYMBOLS-WHITE EPOXY

620011265 5.00 GAL 350.00 1,750.000670 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 0.20 MILE 20,000.00 4,000.000680 TEMPORARY STRIPING

620013000 57.00 GAL 42.00 2,394.000690 STRIPING-WHITE PAINT

620013960 61.00 GAL 95.00 5,795.000700 STRIPING-WHITE EPOXY

620014000 36.00 GAL 42.00 1,512.000710 STRIPING-YELLOW PAINT
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0001 RECONSTRUCTION OF THE EXISTING INTERSECTIONSECTION:

620014960 29.00 GAL 95.00 2,755.000720 STRIPING-YELLOW EPOXY

622011084 6,237.00 SQYD 2.00 12,474.000730 GEOTEXTILE STABILIZATION

623000155 6.00 EACH 800.00 4,800.000740 MAILBOX

$1,087,000.00Section Totals

( ) indicates item is bid as Lump Sum

$1,087,000.00

$1,087,000.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $465,056.04 120.30% 100.00%

1 2032 JIM GILMAN EXCAVATING, INC. $386,573.76 100.00% 83.12%

2 2050 RIVERSIDE CONTRACTING, INC. $423,284.40 109.50% 91.02%

3 6689 PAVEMENT MAINTENANCE SOLUTIONS,
INC.

$440,844.00 114.04% 94.79%

4 4343 HELENA SAND & GRAVEL, INC. $446,103.60 115.40% 95.92%

Vendor Ranking

Contract ID:

S-324 - CLARK CANYON TO GRANT

ButteLetting Date:

Contract Description:

District(s): 25 WORKING DAYS

12219

February 21, 2019
9:00 A.M.

(9305009000) STPS 324-1(9)0
S-324 - CLARK CANYON TO GRANT

Beaverhead206 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) JIM GILMAN
EXCAVATING,

INC.

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 SEAL AND COVERSECTION:

104030010 2,500.00 UNIT 1.00 2,500.00 1.00 2,500.00 1.00 2,500.000010 MISCELLANEOUS WORK

109200005 (1) LS 42,000.00 42,000.00 39,000.00 39,000.00 49,250.00 49,250.000020 MOBILIZATION

402020368 316.80 TON 495.00 156,816.00 534.00 169,171.20 525.00 166,320.000030 EMULSIFIED ASPHALT CRS-2P

409000000 13.00 CRMI 475.00 6,175.00 170.00 2,210.00 555.00 7,215.000040 FINAL SWEEP AND BROOM

409000010 176,368.00 SQYD 0.78 137,567.04 0.42 74,074.56 0.55 97,002.400050 COVER-TYPE 1

618030005 40,000.00 UNIT 0.85 34,000.00 0.40 16,000.00 0.40 16,000.000060 TRAFFIC CONTROL DEVICES CB

620013000 478.00 GAL 37.00 17,686.00 28.50 13,623.00 29.00 13,862.000070 STRIPING-WHITE PAINT

620013960 637.00 GAL 58.00 36,946.00 62.00 39,494.00 63.00 40,131.000080 STRIPING-WHITE EPOXY

620014000 274.00 GAL 37.00 10,138.00 28.50 7,809.00 29.00 7,946.000090 STRIPING-YELLOW PAINT

620014960 366.00 GAL 58.00 21,228.00 62.00 22,692.00 63.00 23,058.000100 STRIPING-YELLOW EPOXY
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$423,284.40$465,056.04 $386,573.76Section Totals

( ) indicates item is bid as Lump Sum

$386,573.76$465,056.04 $423,284.40

$465,056.04

Contract Item Totals

$386,573.76 423,284.40Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) PAVEMENT
MAINTENANCE

SOLUTIONS, INC.

(4) HELENA SAND
& GRAVEL, INC.

Line
Number

0001 SEAL AND COVERSECTION:

104030010 2,500.00 UNIT 1.00 2,500.00 1.00 2,500.000010 MISCELLANEOUS WORK

109200005 (1) LS 60,000.00 60,000.00 49,520.00 49,520.000020 MOBILIZATION

402020368 316.80 TON 570.00 180,576.00 560.00 177,408.000030 EMULSIFIED ASPHALT CRS-2P

409000000 13.00 CRMI 250.00 3,250.00 365.00 4,745.000040 FINAL SWEEP AND BROOM

409000010 176,368.00 SQYD 0.50 88,184.00 0.60 105,820.800050 COVER-TYPE 1

618030005 40,000.00 UNIT 0.43 17,200.00 0.42 16,800.000060 TRAFFIC CONTROL DEVICES CB

620013000 478.00 GAL 30.50 14,579.00 29.40 14,053.200070 STRIPING-WHITE PAINT

620013960 637.00 GAL 66.00 42,042.00 67.00 42,679.000080 STRIPING-WHITE EPOXY

620014000 274.00 GAL 30.50 8,357.00 29.40 8,055.600090 STRIPING-YELLOW PAINT

620014960 366.00 GAL 66.00 24,156.00 67.00 24,522.000100 STRIPING-YELLOW EPOXY
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$440,844.00 $446,103.60Section Totals

( ) indicates item is bid as Lump Sum

$446,103.60$440,844.00

$440,844.00

Contract Item Totals

$446,103.60Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $436,785.75 127.60% 100.00%

1 7122 REEVERTS FENCING, LLC $342,296.49 100.00% 78.37%

2 3852 WUTKE LLC DBA MILD FENCE DBA
GREAT FALLS FENCE

$356,529.81 104.16% 81.63%

Vendor Ranking

Contract ID:

SF 159 BADGER CREEK SOUTH FENCING

Great FallsLetting Date:

Contract Description:

District(s): 60 WORKING DAYS

06319

March 14, 2019 9:00
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(9090041000) HSIP 3-4(41)93
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) REEVERTS
FENCING, LLC

(2) WUTKE LLC
DBA MILD FENCE

DBA GREAT
FALLS FENCE

Line
Number

0001 CATTLE GUARDS AND FENCINGSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

107100010 5.00 DAY 300.00 1,500.00 300.00 1,500.00 300.00 1,500.000020 CULTURAL RESOURCE PERSON

109200005 (1) LS 40,000.00 40,000.00 4,547.05 4,547.05 8,974.35 8,974.350030 MOBILIZATION

208010000 (1) LS 2,500.00 2,500.00 1,836.83 1,836.83 1,047.12 1,047.120040 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL

607100010 14,797.00 LNFT 2.25 33,293.25 1.87 27,670.39 2.22 32,849.340060 FENCE-WILDLIFE FRIENDLY FW/FM

607100229 57,577.00 LNFT 2.50 143,942.50 2.08 119,760.16 2.18 125,517.860070 FARM FENCE-TYPE F4W

607100251 2,286.00 LNFT 3.00 6,858.00 1.97 4,503.42 2.25 5,143.500080 FARM FENCE-TYPE F4M-8 FT POST

607100360 321.00 EACH 150.00 48,150.00 129.89 41,694.69 78.53 25,208.130090 FARM FENCE-PANEL/SINGLE FW

607100380 49.00 EACH 200.00 9,800.00 197.70 9,687.30 141.36 6,926.640100 FARM FENCE-PANEL/DOUBLE FW

607100430 494.00 LNFT 8.00 3,952.00 7.82 3,863.08 6.28 3,102.320110 FARM GATE-WIRE-TYPE G-2

Page 1 of 2
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0001 CATTLE GUARDS AND FENCINGSECTION:

607100440 64.00 LNFT 20.00 1,280.00 17.04 1,090.56 20.94 1,340.160120 FARM GATE-METAL-TYPE G-3

607100450 14.00 EACH 425.00 5,950.00 355.39 4,975.46 324.60 4,544.400130 FENCE-PEDESTRIAN PASS

607100720 68.00 EACH 45.00 3,060.00 39.64 2,695.52 31.41 2,135.880140 DEADMAN

611010016 8.00 EACH 12,000.00 96,000.00 10,572.88 84,583.04 11,837.61 94,700.880150 CATTLE GUARD 16 FT-LIGHT DUTY (4.8 M)

611010032 1.00 EACH 24,000.00 24,000.00 23,167.76 23,167.76 33,089.00 33,089.000160 CATTLE GUARD 32 FT-HEAVY DUTY (9.8 M)

611010200 5.00 EACH 1,100.00 5,500.00 306.36 1,531.80 52.35 261.750170 REMOVE CATTLE GUARD

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000180 TRAFFIC CONTROL-FIXED

618030080 (1) LS 5,000.00 5,000.00 3,189.43 3,189.43 4,188.48 4,188.480190 TRAFFIC CONTROL

$356,529.81$436,785.75 $342,296.49Section Totals

( ) indicates item is bid as Lump Sum

$342,296.49$436,785.75 $356,529.81

$436,785.75

Contract Item Totals

$342,296.49 356,529.81Contract Grand Totals

Contract Time Totals $0.00

Page 2 of 2

SF 159 BADGER CREEK SOUTH FENCING

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:March 14, 2019

Contract Description:

06319

(9090041000) HSIP 3-4(41)93
SF 159 BADGER CREEK SOUTH FENCING

60 WORKING DAYS

Glacier

Min: Max:

03/26/2019 12:18:15

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $305,208.00 131.90% 100.00%

1 7154 PRECISION HIGHWAY CONTRACTORS,
INC.

$231,394.50 100.00% 75.82%

2 7300 MOUNTAIN WEST HOLDING COMPANY $274,426.60 118.60% 89.91%

3 0127 POTEET CONSTRUCTION, INC. $283,803.50 122.65% 92.99%

Vendor Ranking

Contract ID:

SF 159 MEAGHER GUARDRAIL SAFETY

ButteLetting Date:

Contract Description:

District(s): 20 WORKING DAYS

04319

March 14, 2019 9:00
A.M.

(9103026000) HSIP-G 60-1(26)12
SF 159 MEAGHER GUARDRAIL SAFETY

Meagher102 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

03/26/2019 12:18:15

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) PRECISION
HIGHWAY

CONTRACTORS,
INC.

(2) MOUNTAIN
WEST HOLDING

COMPANY

Line
Number

0001 GUARDRAILSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 32,700.00 32,700.00 10,000.00 10,000.00 10,800.00 10,800.000020 MOBILIZATION

208010000 (1) LS 1,000.00 1,000.00 750.00 750.00 5,000.00 5,000.000030 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL

606010041 3,726.00 LNFT 56.00 208,656.00 49.25 183,505.50 53.00 197,478.000050 GUARDRAIL-BOX BEAM/8 FT POST

606010120 713.00 LNFT 4.00 2,852.00 3.00 2,139.00 2.20 1,568.600060 REMOVE CABLE GUARDRAIL

606010140 4.00 EACH 1,000.00 4,000.00 1,000.00 4,000.00 1,910.00 7,640.000070 GUARDRAIL END SECTION WIDENING

606010641 4.00 EACH 5,000.00 20,000.00 5,000.00 20,000.00 5,610.00 22,440.000080 GD RL BOX BEAM OPT TERM SEC

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000090 TRAFFIC CONTROL-FIXED

618030080 (1) LS 30,000.00 30,000.00 5,000.00 5,000.00 23,500.00 23,500.000100 TRAFFIC CONTROL

Page 1 of 4

SF 159 MEAGHER GUARDRAIL SAFETY

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:March 14, 2019

Contract Description:

04319

(9103026000) HSIP-G 60-1(26)12
SF 159 MEAGHER GUARDRAIL SAFETY

20 WORKING DAYS

Meagher

Min: Max:

03/26/2019 12:18:15

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



$274,426.60$305,208.00 $231,394.50Section Totals

( ) indicates item is bid as Lump Sum

$231,394.50$305,208.00 $274,426.60

$305,208.00

Contract Item Totals

$231,394.50 274,426.60Contract Grand Totals

Contract Time Totals $0.00

Page 2 of 4

SF 159 MEAGHER GUARDRAIL SAFETY

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:March 14, 2019

Contract Description:

04319

(9103026000) HSIP-G 60-1(26)12
SF 159 MEAGHER GUARDRAIL SAFETY

20 WORKING DAYS

Meagher

Min: Max:

03/26/2019 12:18:15

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) POTEET
CONSTRUCTION,

INC.

Line
Number

0001 GUARDRAILSECTION:

104030010 5,000.00 UNIT 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 8,500.00 8,500.000020 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.000030 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.000040 TEMPORARY EROSION CONTROL

606010041 3,726.00 LNFT 58.00 216,108.000050 GUARDRAIL-BOX BEAM/8 FT POST

606010120 713.00 LNFT 3.50 2,495.500060 REMOVE CABLE GUARDRAIL

606010140 4.00 EACH 1,250.00 5,000.000070 GUARDRAIL END SECTION WIDENING

606010641 4.00 EACH 5,550.00 22,200.000080 GD RL BOX BEAM OPT TERM SEC

618030015 500.00 UNIT 1.00 500.000090 TRAFFIC CONTROL-FIXED

618030080 (1) LS 18,500.00 18,500.000100 TRAFFIC CONTROL

Page 3 of 4

SF 159 MEAGHER GUARDRAIL SAFETY

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:March 14, 2019

Contract Description:

04319

(9103026000) HSIP-G 60-1(26)12
SF 159 MEAGHER GUARDRAIL SAFETY

20 WORKING DAYS

Meagher

Min: Max:

03/26/2019 12:18:15

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



$283,803.50Section Totals

( ) indicates item is bid as Lump Sum

$283,803.50

$283,803.50

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

SF 159 MEAGHER GUARDRAIL SAFETY

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:March 14, 2019

Contract Description:

04319

(9103026000) HSIP-G 60-1(26)12
SF 159 MEAGHER GUARDRAIL SAFETY

20 WORKING DAYS

Meagher

Min: Max:

03/26/2019 12:18:15

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $273,313.80 111.59% 100.00%

1 2084 MONTANA LINES, INC. - GFLS $244,931.68 100.00% 89.62%

2 7300 MOUNTAIN WEST HOLDING COMPANY $271,508.30 110.85% 99.34%

Vendor Ranking

Contract ID:

SF 169 GT FALLS SFTY IMPRV

Great FallsLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

08319

March 14, 2019 9:00
A.M.

(9098023000) HSIP 24-4(23)132
SF 159 FORT SHAW SFTY IMPRV
(9425559000) HSIP STWD(559)
SF 169 GT FALLS SFTY IMPRV
(9426071000) HSIP 7(71)
SF 169 CASCADE CNTY SFTY IMPRV

Cascade, Hill, Pondera, Teton103 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

03/26/2019 12:18:15

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) MONTANA
LINES, INC. -

GFLS

(2) MOUNTAIN
WEST HOLDING

COMPANY

Line
Number

0001 DELINEATION AND SIGNINGSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 38,000.00 38,000.00 25,000.00 25,000.00 78,876.70 78,876.700020 MOBILIZATION

411011135 0.30 MILE 4,000.00 1,200.00 4,400.00 1,320.00 5,500.00 1,650.000030 RUMBLE STRIPS

616343920 600.00 LNFT 12.50 7,500.00 14.45 8,670.00 7.00 4,200.000040 CONDUIT-PLASTIC 2 IN

617000000 14.00 CUYD 1,800.00 25,200.00 2,050.00 28,700.00 1,750.00 24,500.000050 FOUNDATION-CONCRETE

617033214 600.00 LNFT 1.35 810.00 2.50 1,500.00 1.00 600.000060 CABLE-COPPER 3AWG14-600V

617483110 6.00 EACH 750.00 4,500.00 920.00 5,520.00 5,640.00 33,840.000070 SIG-TRAF 1 COL-1 WAY 12

617673200 15.00 EACH 1,250.00 18,750.00 1,100.00 16,500.00 951.00 14,265.000080 SIG STANDARD TYPE 1-200

617740000 3.00 EACH 35,000.00 105,000.00 25,700.00 77,100.00 8,040.00 24,120.000090 ROADWAY TEMPERATURE SENSOR

Page 1 of 3

SF 169 GT FALLS SFTY IMPRV

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:March 14, 2019

Contract Description:

08319

(9098023000) HSIP 24-4(23)132
SF 159 FORT SHAW SFTY IMPRV
(9425559000) HSIP STWD(559)
SF 169 GT FALLS SFTY IMPRV
(9426071000) HSIP 7(71)
SF 169 CASCADE CNTY SFTY IMPRV

30 WORKING DAYS

Cascade, Hill, Pondera, Teton

Min: Max:

03/26/2019 12:18:15

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



0001 DELINEATION AND SIGNINGSECTION:

618030005 50,000.00 UNIT 0.75 37,500.00 0.90 45,000.00 1.00 50,000.000100 TRAFFIC CONTROL DEVICES CB

619010090 300.40 SQFT 31.00 9,312.40 30.00 9,012.00 42.00 12,616.800110 SIGNS-ALUM REFL SHEET XI

619010230 22.00 EACH 65.00 1,430.00 80.00 1,760.00 100.00 2,200.000120 REMOVE SIGN

619010480 272.00 LNFT 12.75 3,468.00 13.35 3,631.20 14.50 3,944.000130 POLES-TREATED WOOD 4 IN

619010800 91.00 EACH 45.00 4,095.00 50.00 4,550.00 48.00 4,368.000140 PANEL DELINEATOR DESIGN A

619010825 6.00 EACH 45.00 270.00 61.00 366.00 48.00 288.000150 PANEL DELINEATOR DESIGN G

619010830 51.00 EACH 43.00 2,193.00 54.00 2,754.00 48.00 2,448.000160 PANEL DELINEATOR DESIGN H

619011010 56.00 EACH 30.00 1,680.00 28.00 1,568.00 30.00 1,680.000170 DELINEATOR DES A

619011030 68.00 EACH 28.00 1,904.00 31.00 2,108.00 35.00 2,380.000180 DELINEATOR DES C

619011040 20.00 EACH 30.00 600.00 32.00 640.00 35.00 700.000190 DELINEATOR DES D

620013955 1,478.40 LNFT 2.25 3,326.40 2.20 3,252.48 2.00 2,956.800200 REMOVE PAVEMENT MARKINGS

620013960 7.00 GAL 225.00 1,575.00 140.00 980.00 125.00 875.000210 STRIPING-WHITE EPOXY

Page 2 of 3

SF 169 GT FALLS SFTY IMPRV

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:March 14, 2019

Contract Description:

08319

(9098023000) HSIP 24-4(23)132
SF 159 FORT SHAW SFTY IMPRV
(9425559000) HSIP STWD(559)
SF 169 GT FALLS SFTY IMPRV
(9426071000) HSIP 7(71)
SF 169 CASCADE CNTY SFTY IMPRV

30 WORKING DAYS

Cascade, Hill, Pondera, Teton

Min: Max:

03/26/2019 12:18:15

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



$271,508.30$273,313.80 $244,931.68Section Totals

( ) indicates item is bid as Lump Sum

$244,931.68$273,313.80 $271,508.30

$273,313.80

Contract Item Totals

$244,931.68 271,508.30Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 3

SF 169 GT FALLS SFTY IMPRV

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:March 14, 2019

Contract Description:

08319

(9098023000) HSIP 24-4(23)132
SF 159 FORT SHAW SFTY IMPRV
(9425559000) HSIP STWD(559)
SF 169 GT FALLS SFTY IMPRV
(9426071000) HSIP 7(71)
SF 169 CASCADE CNTY SFTY IMPRV

30 WORKING DAYS

Cascade, Hill, Pondera, Teton

Min: Max:

03/26/2019 12:18:15

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $199,587.50 108.02% 100.00%

1 7154 PRECISION HIGHWAY CONTRACTORS,
INC.

$184,764.00 100.00% 92.57%

2 7300 MOUNTAIN WEST HOLDING COMPANY $202,916.35 109.82% 101.67%

3 0127 POTEET CONSTRUCTION, INC. $206,683.00 111.86% 103.56%

Vendor Ranking

Contract ID:

SF 169 BOZEMAN SAFETY IMPROVEMENTS

ButteLetting Date:

Contract Description:

District(s): 45 WORKING DAYS

07319

March 14, 2019 9:00
A.M.

(9381537000) HSIP STWD(537)
SF 169 TWIN BRIDGES SAFETY
(9427555000) HSIP STWD(555)
SF 169 BUTTE DISTRICT SAFETY
(9428122000) HSIP 16(122)
SF 169 BOZEMAN SAFETY IMPROVEMENTS
(9429557000) HSIP STWD(557)
SF 169 BUTTE DISTRICT DELINEATION

Beaverhead, Deer Lodge, Gallatin, Jefferson, Madison, Silver Bow104 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

03/26/2019 12:18:15

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) PRECISION
HIGHWAY

CONTRACTORS,
INC.

(2) MOUNTAIN
WEST HOLDING

COMPANY

Line
Number

0001 SIGNING AND DELINEATION ON 4 TIED PROJECTSSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 20,000.00 20,000.00 8,000.00 8,000.00 11,600.00 11,600.000020 MOBILIZATION

617000000 1.00 CUYD 2,100.00 2,100.00 1,081.00 1,081.00 1,081.00 1,081.000030 FOUNDATION-CONCRETE

617523010 2.00 EACH 2,500.00 5,000.00 611.00 1,222.00 611.00 1,222.000040 SOL SIG-TRAF 1 COLOR-1 WAY 12

617673200 2.00 EACH 1,150.00 2,300.00 1,170.00 2,340.00 1,170.00 2,340.000050 SIG STANDARD TYPE 1-200

617763410 2.00 EACH 3,000.00 6,000.00 4,321.00 8,642.00 4,321.00 8,642.000060 RADAR VEHICLE DETECTION

618030005 25,000.00 UNIT 0.90 22,500.00 0.72 18,000.00 1.00 25,000.000070 TRAFFIC CONTROL DEVICES CB

Page 1 of 6

SF 169 BOZEMAN SAFETY IMPROVEMENTS

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:March 14, 2019

Contract Description:

07319

(9381537000) HSIP STWD(537)
SF 169 TWIN BRIDGES SAFETY
(9427555000) HSIP STWD(555)
SF 169 BUTTE DISTRICT SAFETY
(9428122000) HSIP 16(122)
SF 169 BOZEMAN SAFETY IMPROVEMENTS
(9429557000) HSIP STWD(557)
SF 169 BUTTE DISTRICT DELINEATION

45 WORKING DAYS

Beaverhead, Deer Lodge, Gallatin, Jefferson, Madison, Silver Bow

Min: Max:

03/26/2019 12:18:15

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



0001 SIGNING AND DELINEATION ON 4 TIED PROJECTSSECTION:

619010090 1,109.50 SQFT 25.00 27,737.50 26.00 28,847.00 28.00 31,066.000080 SIGNS-ALUM REFL SHEET XI

619010230 35.00 EACH 50.00 1,750.00 50.00 1,750.00 70.00 2,450.000090 REMOVE SIGN

619010480 1,688.00 LNFT 10.00 16,880.00 10.00 16,880.00 12.00 20,256.000100 POLES-TREATED WOOD 4 IN

619010800 190.00 EACH 40.00 7,600.00 42.00 7,980.00 35.00 6,650.000110 PANEL DELINEATOR DESIGN A

619010810 38.00 EACH 40.00 1,520.00 65.00 2,470.00 51.80 1,968.400120 PANEL DELINEATOR DESIGN C

619010830 161.00 EACH 40.00 6,440.00 50.00 8,050.00 35.00 5,635.000130 PANEL DELINEATOR DESIGN H

619011010 299.00 EACH 27.00 8,073.00 22.00 6,578.00 25.25 7,549.750140 DELINEATOR DES A

619011030 630.00 EACH 27.00 17,010.00 29.00 18,270.00 29.95 18,868.500150 DELINEATOR DES C

619011040 8.00 EACH 27.00 216.00 26.00 208.00 30.00 240.000160 DELINEATOR DES D

619011060 229.00 EACH 27.00 6,183.00 24.00 5,496.00 26.80 6,137.200170 DELINEATOR DES F

619011080 170.00 EACH 27.00 4,590.00 21.00 3,570.00 25.25 4,292.500180 DELINEATOR DES H

619011205 846.00 EACH 28.00 23,688.00 30.00 25,380.00 33.00 27,918.000190 DELINEATION-LINEAR-BARRIER-YELLOW

Page 2 of 6

SF 169 BOZEMAN SAFETY IMPROVEMENTS

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:March 14, 2019

Contract Description:

07319

(9381537000) HSIP STWD(537)
SF 169 TWIN BRIDGES SAFETY
(9427555000) HSIP STWD(555)
SF 169 BUTTE DISTRICT SAFETY
(9428122000) HSIP 16(122)
SF 169 BOZEMAN SAFETY IMPROVEMENTS
(9429557000) HSIP STWD(557)
SF 169 BUTTE DISTRICT DELINEATION

45 WORKING DAYS

Beaverhead, Deer Lodge, Gallatin, Jefferson, Madison, Silver Bow

Min: Max:

03/26/2019 12:18:15

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



$202,916.35$199,587.50 $184,764.00Section Totals

( ) indicates item is bid as Lump Sum

$184,764.00$199,587.50 $202,916.35

$199,587.50

Contract Item Totals

$184,764.00 202,916.35Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 6

SF 169 BOZEMAN SAFETY IMPROVEMENTS

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:March 14, 2019

Contract Description:

07319

(9381537000) HSIP STWD(537)
SF 169 TWIN BRIDGES SAFETY
(9427555000) HSIP STWD(555)
SF 169 BUTTE DISTRICT SAFETY
(9428122000) HSIP 16(122)
SF 169 BOZEMAN SAFETY IMPROVEMENTS
(9429557000) HSIP STWD(557)
SF 169 BUTTE DISTRICT DELINEATION

45 WORKING DAYS

Beaverhead, Deer Lodge, Gallatin, Jefferson, Madison, Silver Bow

Min: Max:

03/26/2019 12:18:15

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) POTEET
CONSTRUCTION,

INC.

Line
Number

0001 SIGNING AND DELINEATION ON 4 TIED PROJECTSSECTION:

104030010 20,000.00 UNIT 1.00 20,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 30,000.00 30,000.000020 MOBILIZATION

617000000 1.00 CUYD 2,650.00 2,650.000030 FOUNDATION-CONCRETE

617523010 2.00 EACH 1,050.00 2,100.000040 SOL SIG-TRAF 1 COLOR-1 WAY 12

617673200 2.00 EACH 1,550.00 3,100.000050 SIG STANDARD TYPE 1-200

617763410 2.00 EACH 3,700.00 7,400.000060 RADAR VEHICLE DETECTION

618030005 25,000.00 UNIT 1.00 25,000.000070 TRAFFIC CONTROL DEVICES CB

619010090 1,109.50 SQFT 24.00 26,628.000080 SIGNS-ALUM REFL SHEET XI

Page 4 of 6

SF 169 BOZEMAN SAFETY IMPROVEMENTS

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:March 14, 2019

Contract Description:

07319

(9381537000) HSIP STWD(537)
SF 169 TWIN BRIDGES SAFETY
(9427555000) HSIP STWD(555)
SF 169 BUTTE DISTRICT SAFETY
(9428122000) HSIP 16(122)
SF 169 BOZEMAN SAFETY IMPROVEMENTS
(9429557000) HSIP STWD(557)
SF 169 BUTTE DISTRICT DELINEATION

45 WORKING DAYS

Beaverhead, Deer Lodge, Gallatin, Jefferson, Madison, Silver Bow

Min: Max:

03/26/2019 12:18:15

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



0001 SIGNING AND DELINEATION ON 4 TIED PROJECTSSECTION:

619010230 35.00 EACH 30.00 1,050.000090 REMOVE SIGN

619010480 1,688.00 LNFT 11.00 18,568.000100 POLES-TREATED WOOD 4 IN

619010800 190.00 EACH 45.00 8,550.000110 PANEL DELINEATOR DESIGN A

619010810 38.00 EACH 57.00 2,166.000120 PANEL DELINEATOR DESIGN C

619010830 161.00 EACH 45.00 7,245.000130 PANEL DELINEATOR DESIGN H

619011010 299.00 EACH 24.00 7,176.000140 DELINEATOR DES A

619011030 630.00 EACH 27.00 17,010.000150 DELINEATOR DES C

619011040 8.00 EACH 30.00 240.000160 DELINEATOR DES D

619011060 229.00 EACH 26.00 5,954.000170 DELINEATOR DES F

619011080 170.00 EACH 24.00 4,080.000180 DELINEATOR DES H

619011205 846.00 EACH 21.00 17,766.000190 DELINEATION-LINEAR-BARRIER-YELLOW

Page 5 of 6

SF 169 BOZEMAN SAFETY IMPROVEMENTS

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:March 14, 2019

Contract Description:

07319

(9381537000) HSIP STWD(537)
SF 169 TWIN BRIDGES SAFETY
(9427555000) HSIP STWD(555)
SF 169 BUTTE DISTRICT SAFETY
(9428122000) HSIP 16(122)
SF 169 BOZEMAN SAFETY IMPROVEMENTS
(9429557000) HSIP STWD(557)
SF 169 BUTTE DISTRICT DELINEATION

45 WORKING DAYS

Beaverhead, Deer Lodge, Gallatin, Jefferson, Madison, Silver Bow

Min: Max:

03/26/2019 12:18:15

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



$206,683.00Section Totals

( ) indicates item is bid as Lump Sum

$206,683.00

$206,683.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 6 of 6

SF 169 BOZEMAN SAFETY IMPROVEMENTS

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:March 14, 2019

Contract Description:

07319

(9381537000) HSIP STWD(537)
SF 169 TWIN BRIDGES SAFETY
(9427555000) HSIP STWD(555)
SF 169 BUTTE DISTRICT SAFETY
(9428122000) HSIP 16(122)
SF 169 BOZEMAN SAFETY IMPROVEMENTS
(9429557000) HSIP STWD(557)
SF 169 BUTTE DISTRICT DELINEATION

45 WORKING DAYS

Beaverhead, Deer Lodge, Gallatin, Jefferson, Madison, Silver Bow

Min: Max:

03/26/2019 12:18:15

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $141,388.00 92.28% 100.00%

1 7380 STILLWATER ELECTRIC, INC. $153,220.30 100.00% 108.37%

2 6809 SOUTH HILLS ELECTRIC, INC. $166,755.80 108.83% 117.94%

3 2091 PAVLIK ELECTRIC CO., INC. $171,091.00 111.66% 121.01%

Vendor Ranking

Contract ID:

SF 169 N11 MURPHY INTX

ButteLetting Date:

Contract Description:

District(s): 20 WORKING DAYS

02319

March 14, 2019 9:00
A.M.

(9382092000) HSIP-G 11-1(92)31
SF 169 N11 MURPHY INTX

Park105 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

03/26/2019 12:18:15

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) STILLWATER
ELECTRIC, INC.

(2) SOUTH HILLS
ELECTRIC, INC.

Line
Number

0001 FLASHING BEACONS, WARNING SIGNSSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 15,000.00 15,000.00 21,800.00 21,800.00 13,000.00 13,000.000020 MOBILIZATION

616343920 1,600.00 LNFT 10.00 16,000.00 10.50 16,800.00 15.00 24,000.000030 CONDUIT-PLASTIC 2 IN

616343930 300.00 LNFT 20.00 6,000.00 35.80 10,740.00 20.00 6,000.000040 CONDUIT-PLASTIC 3 IN

616783007 7.00 EACH 700.00 4,900.00 500.00 3,500.00 640.00 4,480.000050 PULL BOX-COMPOSITE TYPE 2

616783008 1.00 EACH 950.00 950.00 625.00 625.00 810.00 810.000060 PULL BOX-COMPOSITE TYPE 3

617000000 6.00 CUYD 1,500.00 9,000.00 1,160.00 6,960.00 1,300.00 7,800.000070 FOUNDATION-CONCRETE

617033214 2,050.00 LNFT 1.00 2,050.00 1.40 2,870.00 2.35 4,817.500080 CABLE-COPPER 3AWG14-600V

617123106 40.00 LNFT 0.90 36.00 0.95 38.00 1.15 46.000090 CONDUCTOR-COPPER AWG6-600V

617123108 455.00 LNFT 1.10 500.50 0.80 364.00 1.00 455.000100 CONDUCTOR-COPPER AWG8-600V

617123110 1,480.00 LNFT 0.80 1,184.00 0.65 962.00 0.70 1,036.000110 CONDUCTOR-COPPER AWG10-600V

Page 1 of 6

SF 169 N11 MURPHY INTX

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:March 14, 2019

Contract Description:

02319

(9382092000) HSIP-G 11-1(92)31
SF 169 N11 MURPHY INTX

20 WORKING DAYS

Park

Min: Max:

03/26/2019 12:18:15

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



0001 FLASHING BEACONS, WARNING SIGNSSECTION:

617183056 2.00 EACH 2,550.00 5,100.00 3,100.00 6,200.00 3,200.00 6,400.000120 STANDARD-STL TYPE 10-A-500-6

617303300 2.00 EACH 650.00 1,300.00 690.00 1,380.00 840.00 1,680.000130 HIGH EFFICACY LUMINAIRE LED

617333150 1.00 EACH 2,500.00 2,500.00 1,650.00 1,650.00 2,200.00 2,200.000140 SERV ASSEMB-50 AMP

617483110 8.00 EACH 730.00 5,840.00 580.00 4,640.00 1,500.00 12,000.000150 SIG-TRAF 1 COL-1 WAY 12

617673200 8.00 EACH 1,145.00 9,160.00 990.00 7,920.00 1,100.00 8,800.000160 SIG STANDARD TYPE 1-200

617763101 5.00 EACH 1,300.00 6,500.00 1,350.00 6,750.00 1,400.00 7,000.000170 DETECTOR LOOP

617763500 2.00 EACH 9,000.00 18,000.00 8,250.00 16,500.00 9,000.00 18,000.000180 DETECTOR-RADAR/PRESENCE

617763601 1,500.00 LNFT 1.45 2,175.00 1.40 2,100.00 1.00 1,500.000185 DETECTOR-LOOP SHLD CABLE

617781001 (1) LS 1,000.00 1,000.00 950.00 950.00 8,000.00 8,000.000190 REMOVE AND SALVAGE MISC ELECTRICAL

617903100 1.00 EACH 3,000.00 3,000.00 5,695.00 5,695.00 5,000.00 5,000.000200 CONTROL UNIT

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000210 TRAFFIC CONTROL-FIXED

618030080 (1) LS 20,000.00 20,000.00 22,000.00 22,000.00 20,000.00 20,000.000220 TRAFFIC CONTROL

619010086 5.00 SQFT 40.00 200.00 33.50 167.50 60.50 302.500230 SIGNS-ALUM REFL SHEET IV

619010090 112.00 SQFT 28.00 3,136.00 33.50 3,752.00 44.00 4,928.000240 SIGNS-ALUM REFL SHEET XI

619010230 1.00 EACH 125.00 125.00 110.00 110.00 110.00 110.000250 REMOVE SIGN

Page 2 of 6

SF 169 N11 MURPHY INTX

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:March 14, 2019

Contract Description:

02319

(9382092000) HSIP-G 11-1(92)31
SF 169 N11 MURPHY INTX

20 WORKING DAYS

Park

Min: Max:

03/26/2019 12:18:15

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



0001 FLASHING BEACONS, WARNING SIGNSSECTION:

619010300 111.00 LB 6.50 721.50 8.80 976.80 8.80 976.800260 POSTS-TUBULAR STEEL

619010480 12.00 LNFT 17.50 210.00 22.50 270.00 22.00 264.000270 POLES-TREATED WOOD 4 IN

619010742 1.00 EACH 1,300.00 1,300.00 2,000.00 2,000.00 1,650.00 1,650.000280 FRANG SIGN POST BKWY-3.5 IN RD (89MM)

$166,755.80$141,388.00 $153,220.30Section Totals

( ) indicates item is bid as Lump Sum

$153,220.30$141,388.00 $166,755.80

$141,388.00

Contract Item Totals

$153,220.30 166,755.80Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 6

SF 169 N11 MURPHY INTX

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:March 14, 2019

Contract Description:

02319

(9382092000) HSIP-G 11-1(92)31
SF 169 N11 MURPHY INTX

20 WORKING DAYS

Park

Min: Max:

03/26/2019 12:18:15

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) PAVLIK
ELECTRIC CO.,

INC.

Line
Number

0001 FLASHING BEACONS, WARNING SIGNSSECTION:

104030010 5,000.00 UNIT 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 26,000.00 26,000.000020 MOBILIZATION

616343920 1,600.00 LNFT 14.50 23,200.000030 CONDUIT-PLASTIC 2 IN

616343930 300.00 LNFT 33.00 9,900.000040 CONDUIT-PLASTIC 3 IN

616783007 7.00 EACH 739.00 5,173.000050 PULL BOX-COMPOSITE TYPE 2

616783008 1.00 EACH 1,008.00 1,008.000060 PULL BOX-COMPOSITE TYPE 3

617000000 6.00 CUYD 1,500.00 9,000.000070 FOUNDATION-CONCRETE

617033214 2,050.00 LNFT 1.00 2,050.000080 CABLE-COPPER 3AWG14-600V

617123106 40.00 LNFT 1.00 40.000090 CONDUCTOR-COPPER AWG6-600V

617123108 455.00 LNFT 1.00 455.000100 CONDUCTOR-COPPER AWG8-600V

617123110 1,480.00 LNFT 0.55 814.000110 CONDUCTOR-COPPER AWG10-600V

Page 4 of 6

SF 169 N11 MURPHY INTX

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:March 14, 2019

Contract Description:

02319

(9382092000) HSIP-G 11-1(92)31
SF 169 N11 MURPHY INTX

20 WORKING DAYS

Park

Min: Max:

03/26/2019 12:18:15

Montana Department of Transportation AASHTOWare Project™ Version 4.1
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0001 FLASHING BEACONS, WARNING SIGNSSECTION:

617183056 2.00 EACH 3,125.00 6,250.000120 STANDARD-STL TYPE 10-A-500-6

617303300 2.00 EACH 824.00 1,648.000130 HIGH EFFICACY LUMINAIRE LED

617333150 1.00 EACH 2,000.00 2,000.000140 SERV ASSEMB-50 AMP

617483110 8.00 EACH 943.00 7,544.000150 SIG-TRAF 1 COL-1 WAY 12

617673200 8.00 EACH 521.00 4,168.000160 SIG STANDARD TYPE 1-200

617763101 5.00 EACH 767.00 3,835.000170 DETECTOR LOOP

617763500 2.00 EACH 9,125.00 18,250.000180 DETECTOR-RADAR/PRESENCE

617763601 1,500.00 LNFT 1.00 1,500.000185 DETECTOR-LOOP SHLD CABLE

617781001 (1) LS 1,547.00 1,547.000190 REMOVE AND SALVAGE MISC ELECTRICAL

617903100 1.00 EACH 5,858.00 5,858.000200 CONTROL UNIT

618030015 500.00 UNIT 1.00 500.000210 TRAFFIC CONTROL-FIXED

618030080 (1) LS 29,000.00 29,000.000220 TRAFFIC CONTROL

619010086 5.00 SQFT 33.00 165.000230 SIGNS-ALUM REFL SHEET IV

619010090 112.00 SQFT 31.50 3,528.000240 SIGNS-ALUM REFL SHEET XI

619010230 1.00 EACH 33.00 33.000250 REMOVE SIGN

Page 5 of 6

SF 169 N11 MURPHY INTX

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:March 14, 2019

Contract Description:

02319

(9382092000) HSIP-G 11-1(92)31
SF 169 N11 MURPHY INTX

20 WORKING DAYS

Park

Min: Max:

03/26/2019 12:18:15

Montana Department of Transportation AASHTOWare Project™ Version 4.1
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0001 FLASHING BEACONS, WARNING SIGNSSECTION:

619010300 111.00 LB 9.00 999.000260 POSTS-TUBULAR STEEL

619010480 12.00 LNFT 13.00 156.000270 POLES-TREATED WOOD 4 IN

619010742 1.00 EACH 1,470.00 1,470.000280 FRANG SIGN POST BKWY-3.5 IN RD (89MM)

$171,091.00Section Totals

( ) indicates item is bid as Lump Sum

$171,091.00

$171,091.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 6 of 6

SF 169 N11 MURPHY INTX

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:March 14, 2019

Contract Description:

02319

(9382092000) HSIP-G 11-1(92)31
SF 169 N11 MURPHY INTX

20 WORKING DAYS

Park

Min: Max:

03/26/2019 12:18:15

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $137,745.35 116.30% 100.00%

1 7696 TIMBERLINE CONTRACTING, INC. $118,439.20 100.00% 85.98%

2 0102 TRAFFIC SAFETY SERVICES, INC. $145,346.88 122.72% 105.52%

3 7300 MOUNTAIN WEST HOLDING COMPANY $185,335.02 156.48% 134.55%

Vendor Ranking

Contract ID:

SF - 169 MT200 SFTY IMPRV

GlendiveLetting Date:

Contract Description:

District(s): 40 WORKING DAYS

05319

March 14, 2019 9:00
A.M.

(9189052000) HSIP 57-5(52)230
SF - 169 MT200 SFTY IMPRV

Garfield, McCone106 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

03/26/2019 12:18:15

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) TIMBERLINE
CONTRACTING,

INC.

(2) TRAFFIC
SAFETY

SERVICES, INC.

Line
Number

0001 SIGNING & DELINEATIONSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 23,000.00 23,000.00 17,000.00 17,000.00 3,500.00 3,500.000020 MOBILIZATION

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000030 TRAFFIC CONTROL-FIXED

618030080 (1) LS 10,000.00 10,000.00 5,000.00 5,000.00 32,000.00 32,000.000040 TRAFFIC CONTROL

619010058 427.50 SQFT 24.00 10,260.00 24.00 10,260.00 25.00 10,687.500050 SIGNS-ALUM SHEET INCR IV

619010086 256.90 SQFT 25.00 6,422.50 20.00 5,138.00 24.75 6,358.280060 SIGNS-ALUM REFL SHEET IV

619010090 801.40 SQFT 24.00 19,233.60 23.00 18,432.20 26.50 21,237.100070 SIGNS-ALUM REFL SHEET XI

619010230 141.00 EACH 32.00 4,512.00 24.00 3,384.00 40.00 5,640.000080 REMOVE SIGN

619010240 15.00 EACH 225.00 3,375.00 200.00 3,000.00 250.00 3,750.000090 REMOVE SIGN-GUIDE

619010310 814.00 LB 5.00 4,070.00 4.50 3,663.00 5.00 4,070.000100 POSTS-STEEL U SIGN

619010320 727.00 LB 5.75 4,180.25 6.00 4,362.00 6.00 4,362.000110 POSTS-STEEL STRUCTURAL SIGN

Page 1 of 4

SF - 169 MT200 SFTY IMPRV

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:March 14, 2019

Contract Description:

05319

(9189052000) HSIP 57-5(52)230
SF - 169 MT200 SFTY IMPRV

40 WORKING DAYS

Garfield, McCone

Min: Max:

03/26/2019 12:18:15

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



0001 SIGNING & DELINEATIONSECTION:

619010480 536.00 LNFT 12.50 6,700.00 10.00 5,360.00 11.50 6,164.000120 POLES-TREATED WOOD 4 IN

619010490 264.00 LNFT 12.00 3,168.00 12.00 3,168.00 13.00 3,432.000130 POLES-TREATED WOOD 5 IN

619010722 8.00 EACH 1,000.00 8,000.00 1,250.00 10,000.00 1,200.00 9,600.000140 FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)

619010800 198.00 EACH 38.00 7,524.00 34.00 6,732.00 41.00 8,118.000150 PANEL DELINEATOR DESIGN A

619011010 872.00 EACH 25.00 21,800.00 20.00 17,440.00 24.00 20,928.000160 DELINEATOR DES A

$145,346.88$137,745.35 $118,439.20Section Totals

( ) indicates item is bid as Lump Sum

$118,439.20$137,745.35 $145,346.88

$137,745.35

Contract Item Totals

$118,439.20 145,346.88Contract Grand Totals

Contract Time Totals $0.00

Page 2 of 4

SF - 169 MT200 SFTY IMPRV

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:March 14, 2019

Contract Description:

05319

(9189052000) HSIP 57-5(52)230
SF - 169 MT200 SFTY IMPRV

40 WORKING DAYS

Garfield, McCone

Min: Max:

03/26/2019 12:18:15

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) MOUNTAIN
WEST HOLDING

COMPANY

Line
Number

0001 SIGNING & DELINEATIONSECTION:

104030010 5,000.00 UNIT 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 25,400.00 25,400.000020 MOBILIZATION

618030015 500.00 UNIT 1.00 500.000030 TRAFFIC CONTROL-FIXED

618030080 (1) LS 43,625.00 43,625.000040 TRAFFIC CONTROL

619010058 427.50 SQFT 29.55 12,632.630050 SIGNS-ALUM SHEET INCR IV

619010086 256.90 SQFT 30.65 7,873.990060 SIGNS-ALUM REFL SHEET IV

619010090 801.40 SQFT 26.75 21,437.450070 SIGNS-ALUM REFL SHEET XI

619010230 141.00 EACH 45.00 6,345.000080 REMOVE SIGN

619010240 15.00 EACH 200.00 3,000.000090 REMOVE SIGN-GUIDE

619010310 814.00 LB 6.75 5,494.500100 POSTS-STEEL U SIGN

619010320 727.00 LB 5.65 4,107.550110 POSTS-STEEL STRUCTURAL SIGN

Page 3 of 4

SF - 169 MT200 SFTY IMPRV

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:March 14, 2019

Contract Description:

05319

(9189052000) HSIP 57-5(52)230
SF - 169 MT200 SFTY IMPRV

40 WORKING DAYS

Garfield, McCone

Min: Max:

03/26/2019 12:18:15

Montana Department of Transportation AASHTOWare Project™ Version 4.1
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0001 SIGNING & DELINEATIONSECTION:

619010480 536.00 LNFT 14.65 7,852.400120 POLES-TREATED WOOD 4 IN

619010490 264.00 LNFT 11.85 3,128.400130 POLES-TREATED WOOD 5 IN

619010722 8.00 EACH 1,250.00 10,000.000140 FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)

619010800 198.00 EACH 34.95 6,920.100150 PANEL DELINEATOR DESIGN A

619011010 872.00 EACH 25.25 22,018.000160 DELINEATOR DES A

$185,335.02Section Totals

( ) indicates item is bid as Lump Sum

$185,335.02

$185,335.02

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

SF - 169 MT200 SFTY IMPRV

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:March 14, 2019

Contract Description:

05319

(9189052000) HSIP 57-5(52)230
SF - 169 MT200 SFTY IMPRV

40 WORKING DAYS

Garfield, McCone

Min: Max:

03/26/2019 12:18:15

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $9,565,432.90 70.10% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. $13,645,285.55 100.00% 142.65%

2 6272 KNIFE RIVER CORPORATION - BLGS $15,862,050.50 116.25% 165.83%

Vendor Ranking

Contract ID:

27TH ST-1ST AVE S TO AIRPORT

BillingsLetting Date:

Contract Description:

District(s): 160 WORKING DAYS

01319

March 28, 2019 9:00
A.M.

(7910030000) NHIP-CMDP 53-1(30)0
27TH ST-1ST AVE S TO AIRPORT

Yellowstone201 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

04/09/2019 10:05:56

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC.

(2) KNIFE RIVER
CORPORATION -

BLGS

Line
Number

0001 DIGOUTS, COLD MILL, PMS OVERLAY, STORM DRAIN, ADA UPGRADESSECTION:

103000000 500.00 HOUR 18.00 9,000.00 65.00 32,500.00 53.50 26,750.000010 TRAINING PROGRAM

103500005 (1) LS 7,500.00 7,500.00 1,000.00 1,000.00 15,800.00 15,800.000020 ESCROW OF BID DOCUMENTS

104030010 100,000.00 UNIT 1.00 100,000.00 1.00 100,000.00 1.00 100,000.000030 MISCELLANEOUS WORK

105070000 (1) LS 70,000.00 70,000.00 175,000.00 175,000.00 190,480.00 190,480.000040 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 10,000.00 10,000.00 3,500.00 3,500.00 84,800.00 84,800.000050 CRITICAL PATH SCHEDULE

109200005 (1) LS 890,000.00 890,000.00 1,250,000.00 1,250,000.00 3,143,520.00 3,143,520.000060 MOBILIZATION

203020100 2,240.00 CUYD 35.00 78,400.00 45.00 100,800.00 34.95 78,288.000070 EXCAVATION-UNCLASSIFIED

203020200 456.00 CUYD 28.00 12,768.00 50.00 22,800.00 174.00 79,344.000080 EXCAVATION-UNCLASS BORROW

203020278 3,208.00 CUYD 55.00 176,440.00 60.00 192,480.00 36.00 115,488.000090 EXCAVATION-DIGOUTS

203080100 380.00 CUYD 15.00 5,700.00 30.00 11,400.00 84.50 32,110.000100 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 10,000.00 10,000.00 25,000.00 25,000.00 140,360.00 140,360.000110 TEMPORARY EROSION CONTROL - LS

Page 1 of 11

27TH ST-1ST AVE S TO AIRPORT

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:March 28, 2019
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0001 DIGOUTS, COLD MILL, PMS OVERLAY, STORM DRAIN, ADA UPGRADESSECTION:

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000120 TEMPORARY EROSION CONTROL

301020340 2,767.00 CUYD 45.00 124,515.00 55.00 152,185.00 50.50 139,733.500130 CRUSHED AGGREGATE COURSE

301020348 22.00 CUYD 60.00 1,320.00 100.00 2,200.00 165.00 3,630.000140 DRAIN AGGREGATE

301020526 26.00 CUYD 70.00 1,820.00 215.00 5,590.00 150.00 3,900.000150 TOP SURFACING GR 3B

301020625 4,691.00 SQYD 1.25 5,863.75 0.25 1,172.75 1.60 7,505.600160 AGGREGATE TREATMENT

401020065 18,102.00 TON 46.00 832,692.00 75.00 1,357,650.00 66.00 1,194,732.000170 PLANT MIX SURF GR S-3/8 IN

401020300 256.10 TON 215.00 55,061.50 200.00 51,220.00 155.00 39,695.500180 HYDRATED LIME

402020095 1,125.00 TON 490.00 551,250.00 620.00 697,500.00 610.00 686,250.000190 ASPHALT CEMENT PG 70-28

402020315 6,529.00 GAL 2.50 16,322.50 3.00 19,587.00 5.00 32,645.000200 EMULSIFIED ASPHALT-TACK COAT

411010000 120,402.00 SQYD 1.75 210,703.50 3.15 379,266.30 2.95 355,185.900210 COLD MILLING

557010105 218.50 LNFT 120.00 26,220.00 200.00 43,700.00 198.75 43,426.880220 PEDESTRIAN RAIL

563000100 340.00 SQYD 20.00 6,800.00 50.00 17,000.00 57.50 19,550.000230 PREPARE DECK

563000110 340.00 SQYD 74.00 25,160.00 50.00 17,000.00 61.25 20,825.000240 WATERPROOF MEMBRANE

603000050 149.00 CUYD 50.00 7,450.00 100.00 14,900.00 107.50 16,017.500250 GRANULAR BEDDING MATERIAL

603010025 1.00 EACH 800.00 800.00 2,500.00 2,500.00 4,375.00 4,375.000260 PLUG ENDS AND ABANDON PIPE
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0001 DIGOUTS, COLD MILL, PMS OVERLAY, STORM DRAIN, ADA UPGRADESSECTION:

603010500 1.00 EACH 800.00 800.00 4,000.00 4,000.00 2,500.00 2,500.000270 CAP-CONCRETE 7 IN

603010510 1.00 EACH 800.00 800.00 5,000.00 5,000.00 2,000.00 2,000.000280 STEEL PLATE ORIFICE

603012820 749.40 LNFT 65.00 48,711.00 160.00 119,904.00 106.25 79,623.750290 RCP IRR 15 IN

603012892 68.30 LNFT 85.00 5,805.50 185.00 12,635.50 121.00 8,264.300300 RCP IRR 24 IN

603013462 56.50 LNFT 60.00 3,390.00 100.00 5,650.00 45.00 2,542.500310 PIPE-PVC 6 IN

603013519 5.60 LNFT 85.00 476.00 300.00 1,680.00 1,500.00 8,400.000320 RISER PIPE-PVC PERF 24 IN

603014242 104.00 EACH 375.00 39,000.00 1,000.00 104,000.00 630.00 65,520.000330 ADJUST VALVE BOX

604000100 60.00 EACH 675.00 40,500.00 1,500.00 90,000.00 1,015.00 60,900.000340 ADJUST MANHOLE

604000140 1.00 EACH 750.00 750.00 1,500.00 1,500.00 406.00 406.000350 REMOVE DROP INLET

604010045 3.00 EACH 5,000.00 15,000.00 8,200.00 24,600.00 4,500.00 13,500.000360 MANHOLE-48 IN TYPE 3

604010184 4.00 EACH 1,200.00 4,800.00 1,000.00 4,000.00 730.00 2,920.000370 CONCRETE APRON

604010220 1.00 EACH 5,000.00 5,000.00 8,000.00 8,000.00 1,812.00 1,812.000380 INLET DROP-SPECIAL DESIGN

604010240 6.00 EACH 2,850.00 17,100.00 8,000.00 48,000.00 2,375.00 14,250.000390 INLET CURB-TYPE 2

604010265 44.00 EACH 2,500.00 110,000.00 3,000.00 132,000.00 1,540.00 67,760.000400 INLET FRAME AND GRATE-REPLACE

604010532 5.00 EACH 5,800.00 29,000.00 8,500.00 42,500.00 4,625.00 23,125.000410 COMB 48 IN T3 MH-T2 CURB INL
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0001 DIGOUTS, COLD MILL, PMS OVERLAY, STORM DRAIN, ADA UPGRADESSECTION:

606010385 115.50 LNFT 8.00 924.00 20.00 2,310.00 24.00 2,772.000420 REMOVE GUARDRAIL

607000030 50.00 LNFT 50.00 2,500.00 55.00 2,750.00 69.00 3,450.000430 FENCE-CHAIN LINK 4 FT

608010011 37.70 SQYD 200.00 7,540.00 750.00 28,275.00 540.00 20,358.000440 SIDEWALK-CONCRETE-HEATED

608010020 6,527.30 SQYD 110.00 718,003.00 140.00 913,822.00 150.00 979,095.000450 SIDEWALK-CONCRETE 4 IN

608010050 1,660.90 SQYD 140.00 232,526.00 200.00 332,180.00 160.00 265,744.000460 SIDEWALK-CONCRETE 6 IN

608010090 1,296.20 SQYD 60.00 77,772.00 125.00 162,025.00 108.80 141,026.560470 CONCRETE 3 IN

608010112 93.50 SQYD 90.00 8,415.00 250.00 23,375.00 162.00 15,147.000480 DECORATIVE CONCRETE

608010125 205.70 SQYD 450.00 92,565.00 550.00 113,135.00 724.00 148,926.800490 DETEC WARNING DEVICES-TYPE 1

609010200 7,449.80 LNFT 70.00 521,486.00 100.00 744,980.00 82.30 613,118.540500 CURB AND GUTTER-CONC

610100101 0.40 ACRE 600.00 240.00 1,650.00 660.00 2,030.00 812.000510 SEEDING AREA NO 1

610100326 0.40 ACRE 100.00 40.00 250.00 100.00 313.00 125.200520 FERTILIZING AREA NO 1

610100470 104.60 SQYD 30.00 3,138.00 25.00 2,615.00 280.00 29,288.000530 SODDING

610100555 0.40 ACRE 100.00 40.00 1,550.00 620.00 1,875.00 750.000540 CONDITION SEEDBED SURFACE

610220100 0.40 ACRE 6,000.00 2,400.00 10,000.00 4,000.00 11,250.00 4,500.000550 MULCH

613100030 163.00 CUYD 90.00 14,670.00 200.00 32,600.00 109.00 17,767.000560 RIPRAP-CLASS 1 RANDOM
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0001 DIGOUTS, COLD MILL, PMS OVERLAY, STORM DRAIN, ADA UPGRADESSECTION:

614010009 8.00 SQYD 200.00 1,600.00 1,000.00 8,000.00 665.00 5,320.000570 RETAINING WALL

616343914 30,400.00 LNFT 7.20 218,880.00 12.00 364,800.00 13.63 414,352.000580 CONDUIT-PLASTIC 1 1/2 IN

616343920 8,650.00 LNFT 8.50 73,525.00 14.00 121,100.00 17.10 147,915.000590 CONDUIT-PLASTIC 2 IN

616343930 2,800.00 LNFT 15.00 42,000.00 20.00 56,000.00 24.10 67,480.000600 CONDUIT-PLASTIC 3 IN

616783007 67.00 EACH 650.00 43,550.00 600.00 40,200.00 725.00 48,575.000610 PULL BOX-COMPOSITE TYPE 2

616783008 59.00 EACH 800.00 47,200.00 750.00 44,250.00 898.00 52,982.000620 PULL BOX-COMPOSITE TYPE 3

616783009 13.00 EACH 2,300.00 29,900.00 2,000.00 26,000.00 2,285.00 29,705.000630 PULL BOX-COMPOSITE TYPE 4

617000000 247.00 CUYD 1,100.00 271,700.00 1,600.00 395,200.00 1,942.50 479,797.500640 FOUNDATION-CONCRETE

617033212 6,800.00 LNFT 1.00 6,800.00 2.15 14,620.00 2.63 17,884.000650 CABLE-COPPER 3AWG12-600V

617033414 12,000.00 LNFT 1.85 22,200.00 2.00 24,000.00 2.33 27,960.000660 CABLE-COPPER 7AWG14-600V

617033614 3,450.00 LNFT 3.20 11,040.00 1.75 6,037.50 1.98 6,831.000670 CABLE-COPPER 12AWG14-600V

617033814 2,750.00 LNFT 3.75 10,312.50 3.50 9,625.00 3.93 10,807.500680 CABLE-COPPER 16AWG14-600V

617086919 1,250.00 LNFT 2.80 3,500.00 3.50 4,375.00 4.05 5,062.500690 CABLE-COPPER 6 PAIR AWG 19 COM

617123106 15,500.00 LNFT 1.00 15,500.00 1.55 24,025.00 1.73 26,815.000700 CONDUCTOR-COPPER AWG6-600V

617123108 93,850.00 LNFT 1.00 93,850.00 1.25 117,312.50 1.10 103,235.000710 CONDUCTOR-COPPER AWG8-600V
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0001 DIGOUTS, COLD MILL, PMS OVERLAY, STORM DRAIN, ADA UPGRADESSECTION:

617123110 47,350.00 LNFT 0.70 33,145.00 1.00 47,350.00 0.85 40,247.500720 CONDUCTOR-COPPER AWG10-600V

617123112 14,000.00 LNFT 1.00 14,000.00 0.75 10,500.00 0.75 10,500.000730 CONDUCTOR-COPPER AWG12-600V

617123181 2,050.00 LNFT 3.00 6,150.00 5.00 10,250.00 5.05 10,352.500740 CONDUCTOR-COPPER 1/0 AWG-600 V

617183056 162.00 EACH 2,500.00 405,000.00 4,000.00 648,000.00 4,513.00 731,106.000750 STANDARD-STL TYPE 10-A-500-6

617233020 1.00 EACH 1,200.00 1,200.00 2,000.00 2,000.00 1,875.00 1,875.000760 CONTROLLER-CAB PEDESTAL TYPE M

617233030 11.00 EACH 1,200.00 13,200.00 2,000.00 22,000.00 1,930.00 21,230.000770 CONTROLLER-CAB PEDESTAL TYPE P

617303300 184.00 EACH 650.00 119,600.00 750.00 138,000.00 717.50 132,020.000780 HIGH EFFICACY LUMINAIRE LED

617333198 9.00 EACH 2,200.00 19,800.00 7,500.00 67,500.00 8,893.75 80,043.750790 SERV ASSEMBLY-200 AMP

617483110 6.00 EACH 750.00 4,500.00 800.00 4,800.00 912.50 5,475.000800 SIG-TRAF 1 COL-1 WAY 12

617503130 131.00 EACH 1,100.00 144,100.00 1,500.00 196,500.00 1,543.75 202,231.250810 SIG-TRAF 3 COL-1 WAY 12-12-12

617513125 5.00 EACH 1,200.00 6,000.00 1,850.00 9,250.00 2,143.75 10,718.750820 SIG TRAF 4 COL 1 W 12-12-12-12

617523127 4.00 EACH 1,450.00 5,800.00 2,000.00 8,000.00 2,262.50 9,050.000830 SIG-TRAF 5 COL-1 W 12-12-12-12

617553020 86.00 EACH 800.00 68,800.00 1,100.00 94,600.00 1,287.50 110,725.000840 SIG-PEDESTRIAN TYPE 2

617605081 11.00 EACH 1,200.00 13,200.00 1,000.00 11,000.00 925.00 10,175.000850 CONTLR/TRAF-ACTUAT TYPE 8-A

617623270 2.00 EACH 7,250.00 14,500.00 15,000.00 30,000.00 15,937.50 31,875.000860 BATTERY BACKUP SYSTEM
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0001 DIGOUTS, COLD MILL, PMS OVERLAY, STORM DRAIN, ADA UPGRADESSECTION:

617673080 42.00 EACH 1,000.00 42,000.00 1,100.00 46,200.00 1,150.00 48,300.000870 SIG STANDARD TYPE 1-80

617673100 23.00 EACH 850.00 19,550.00 1,000.00 23,000.00 1,080.25 24,845.750880 SIG STANDARD TYPE 1-100

617673140 1.00 EACH 900.00 900.00 1,000.00 1,000.00 1,203.01 1,203.010890 SIG STANDARD TYPE 1-140

617693503 5.00 EACH 5,900.00 29,500.00 14,000.00 70,000.00 15,600.00 78,000.000900 SIG STANDARD TYPE 2-A-500-3

617693905 3.00 EACH 6,500.00 19,500.00 15,000.00 45,000.00 15,706.25 47,118.750910 SIG STANDARD TYPE 2-A-900-5

617693906 6.00 EACH 7,000.00 42,000.00 15,000.00 90,000.00 16,137.50 96,825.000920 SIG STANDARD TYPE 2-A-900-6

617693907 2.00 EACH 7,700.00 15,400.00 15,000.00 30,000.00 17,825.00 35,650.000930 SIG STANDARD TYPE 2-A-900-7

617693908 1.00 EACH 7,900.00 7,900.00 15,000.00 15,000.00 18,500.00 18,500.000940 SIG STANDARD TYPE 2-A-900-8

617713052 1.00 EACH 7,200.00 7,200.00 17,000.00 17,000.00 19,125.00 19,125.000950 SIG STANDARD TYPE 3-A-500-2

617713053 2.00 EACH 7,400.00 14,800.00 17,000.00 34,000.00 19,581.25 39,162.500960 SIG STANDARD TYPE 3-A-500-3

617713054 3.00 EACH 7,700.00 23,100.00 17,000.00 51,000.00 19,637.50 58,912.500970 SIG STANDARD TYPE 3-A-500-4

617713095 2.00 EACH 8,000.00 16,000.00 17,000.00 34,000.00 19,681.25 39,362.500980 SIG STANDARD TYPE 3-A-900-5

617713096 7.00 EACH 8,500.00 59,500.00 17,000.00 119,000.00 20,125.00 140,875.000990 SIG STANDARD TYPE 3-A-900-6

617713097 3.00 EACH 9,200.00 27,600.00 18,000.00 54,000.00 21,800.00 65,400.001000 SIG STANDARD TYPE 3-A-900-7

617713098 4.00 EACH 9,400.00 37,600.00 20,000.00 80,000.00 22,468.75 89,875.001010 SIG STANDARD TYPE 3-A-900-8
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0001 DIGOUTS, COLD MILL, PMS OVERLAY, STORM DRAIN, ADA UPGRADESSECTION:

617763410 38.00 EACH 8,425.00 320,150.00 10,000.00 380,000.00 12,306.25 467,637.501020 RADAR VEHICLE DETECTION

617781000 (1) LS 100,000.00 100,000.00 250,000.00 250,000.00 160,000.00 160,000.001030 REMOVE AND SALVAGE MISC ELECTRICAL

617903100 1.00 EACH 7,500.00 7,500.00 8,500.00 8,500.00 9,000.00 9,000.001040 CONTROL UNIT

617903255 86.00 EACH 1,200.00 103,200.00 2,000.00 172,000.00 1,893.75 162,862.501050 PUSH BUTTON-PEDESTRIAN-TACTILE

617903703 26,300.00 LNFT 9.00 236,700.00 16.75 440,525.00 17.50 460,250.001060 INNERDUCT SDR 13.5-3/4 IN

617903706 1,700.00 LNFT 15.00 25,500.00 17.50 29,750.00 20.50 34,850.001070 INNERDUCT SDR 13.5-1 1/2 IN

617903752 17,700.00 LNFT 3.00 53,100.00 3.00 53,100.00 3.25 57,525.001080 12 SM FIBER OPTIC CABLE (12 COUNT)

617903801 (1) LS 8,000.00 8,000.00 15,000.00 15,000.00 16,875.00 16,875.001090 FIBER OPTIC CABLE TESTING

617903805 100.00 EACH 60.00 6,000.00 135.00 13,500.00 156.25 15,625.001100 FIBER TERM/FUSION SPLICE/PATCH CORDS

617903810 11.00 EACH 2,000.00 22,000.00 800.00 8,800.00 862.50 9,487.501110 FIBER CABLE TERM ENCLOSURES

617903820 11.00 EACH 6,000.00 66,000.00 2,000.00 22,000.00 2,250.00 24,750.001120 SIG CABINET INTERFACE SWITCH-FIBER

618030005 500,000.00 UNIT 0.85 425,000.00 0.85 425,000.00 0.90 450,000.001130 TRAFFIC CONTROL DEVICES CB

618100008 (1) LS 429,000.00 429,000.00 450,000.00 450,000.00 627,656.00 627,656.001140 TRAFFIC ACTUATED TEMPORARY SIGNALS

619010058 98.30 SQFT 30.00 2,949.00 25.00 2,457.50 30.00 2,949.001150 SIGNS-ALUM SHEET INCR IV

619010062 60.90 SQFT 30.00 1,827.00 30.00 1,827.00 37.00 2,253.301160 SIGNS-ALUM SHEET INCR XI
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0001 DIGOUTS, COLD MILL, PMS OVERLAY, STORM DRAIN, ADA UPGRADESSECTION:

619010086 627.80 SQFT 23.00 14,439.40 30.00 18,834.00 34.00 21,345.201170 SIGNS-ALUM REFL SHEET IV

619010090 1,472.70 SQFT 31.00 45,653.70 30.00 44,181.00 35.50 52,280.851180 SIGNS-ALUM REFL SHEET XI

619010200 8.00 EACH 240.00 1,920.00 125.00 1,000.00 160.00 1,280.001190 RESET SIGNS

619010230 287.00 EACH 50.00 14,350.00 55.00 15,785.00 62.50 17,937.501200 REMOVE SIGN

619010240 7.00 EACH 300.00 2,100.00 210.00 1,470.00 260.00 1,820.001210 REMOVE SIGN-GUIDE

619010300 257.00 LB 6.00 1,542.00 5.00 1,285.00 5.60 1,439.201220 POSTS-TUBULAR STEEL

619010320 412.00 LB 11.50 4,738.00 7.00 2,884.00 7.80 3,213.601230 POSTS-STEEL STRUCTURAL SIGN

619010340 7,292.00 LB 3.65 26,615.80 8.00 58,336.00 9.40 68,544.801240 POSTS-TUBULAR STEEL-SQ-PERF

619010500 16.00 LNFT 15.00 240.00 30.00 480.00 34.10 545.601250 POLES-TREATED WOOD 6 IN

619010521 3.00 EACH 25,000.00 75,000.00 25,000.00 75,000.00 25,000.00 75,000.001260 OVERHEAD STR/METAL-CANTILEVER

619010526 6.00 EACH 2,000.00 12,000.00 2,500.00 15,000.00 2,720.00 16,320.001270 REMOVE OVERHEAD STR/METAL-CANTILEVER

619010720 4.00 EACH 1,050.00 4,200.00 1,000.00 4,000.00 1,237.00 4,948.001280 FRANG SIGN POST BKWY - S3 X 5.7 (S75X8)

619010740 3.00 EACH 975.00 2,925.00 1,000.00 3,000.00 1,190.00 3,570.001290 FRANG SIGN POST BKWY-3 IN RD (76 MM)

619010770 18.00 EACH 350.00 6,300.00 550.00 9,900.00 668.00 12,024.001300 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

619011179 9.00 EACH 100.00 900.00 90.00 810.00 106.00 954.001310 DELINEATOR-FLEX SURF MTD WH
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0001 DIGOUTS, COLD MILL, PMS OVERLAY, STORM DRAIN, ADA UPGRADESSECTION:

619011180 21.00 EACH 100.00 2,100.00 90.00 1,890.00 106.00 2,226.001320 DELINEATOR-FLEX SURF MTD YLW

620010301 156.00 GAL 270.00 42,120.00 375.00 58,500.00 437.50 68,250.001330 CURB MARKING-YELLOW EPOXY

620011105 88.00 GAL 250.00 22,000.00 275.00 24,200.00 312.50 27,500.001340 WORDS AND SYMBOLS-WHITE PAINT

620011110 12.00 GAL 250.00 3,000.00 275.00 3,300.00 312.50 3,750.001350 WORDS AND SYMBOLS-YELLOW PAINT

620011260 117.00 GAL 375.00 43,875.00 375.00 43,875.00 437.50 51,187.501360 WORDS AND SYMBOLS-WHITE EPOXY

620011265 16.00 GAL 375.00 6,000.00 375.00 6,000.00 437.50 7,000.001370 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 6.20 MILE 500.00 3,100.00 250.00 1,550.00 250.00 1,550.001380 TEMPORARY STRIPING

620013000 227.00 GAL 33.00 7,491.00 55.00 12,485.00 62.50 14,187.501390 STRIPING-WHITE PAINT

620013960 302.00 GAL 60.00 18,120.00 65.00 19,630.00 75.00 22,650.001400 STRIPING-WHITE EPOXY

620014000 93.00 GAL 33.00 3,069.00 55.00 5,115.00 62.50 5,812.501410 STRIPING-YELLOW PAINT

620014960 124.00 GAL 60.00 7,440.00 65.00 8,060.00 75.00 9,300.001420 STRIPING-YELLOW EPOXY

622010075 4,431.00 SQYD 2.75 12,185.25 3.50 15,508.50 4.75 21,047.251430 GEOGRID - BIAXIAL

622011043 419.00 SQYD 4.50 1,885.50 2.50 1,047.50 6.39 2,677.411440 PERM EROSION CONTROL-HIGH SURV

622011084 4,735.00 SQYD 2.20 10,417.00 2.50 11,837.50 3.20 15,152.001450 GEOTEXTILE STABILIZATION
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$15,862,050.50$9,565,432.90 $13,645,285.55Section Totals

( ) indicates item is bid as Lump Sum

$13,645,285.55$9,565,432.90 $15,862,050.50

$9,565,432.90

Contract Item Totals

$13,645,285.55 15,862,050.50Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $8,948,588.16 118.48% 100.00%

1 2362 L.H.C., INCORPORATED $7,552,996.58 100.00% 84.40%

2 2061 WICKENS CONSTRUCTION, INC. $8,363,227.82 110.73% 93.46%

3 0419 MISSOURI RIVER CONTRACTORS, LLC $8,966,240.00 118.71% 100.20%

4 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$9,338,959.55 123.65% 104.36%

5 6297 CENTURY COMPANIES, INC. $10,268,446.65 135.95% 114.75%

Vendor Ranking

Contract ID:

JCT MT 217 - SOUTH

Great FallsLetting Date:

Contract Description:

District(s): 100 WORKING DAYS

14319

March 28, 2019 9:00
A.M.

(6165008000) STPS 343-1(8)22
JCT MT 217 - SOUTH

Toole202 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

04/09/2019 10:05:56

Montana Department of Transportation AASHTOWare Project™ Version 4.1
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) L.H.C.,
INCORPORATED

(2) WICKENS
CONSTRUCTION,

INC.

Line
Number

0001 Roadway - grade, gravel, pmsSECTION:

103000000 500.00 HOUR 20.50 10,250.00 48.98 24,490.00 10.00 5,000.000010 TRAINING PROGRAM

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000020 MISCELLANEOUS WORK

105070000 (1) LS 75,456.00 75,456.00 20,644.64 20,644.64 23,050.00 23,050.000030 CONTRACTOR SURVEY AND LAYOUT

107000060 7,350.00 UNIT 1.00 7,350.00 1.00 7,350.00 1.00 7,350.000040 NOXIOUS WEED CONTROL

109200005 (1) LS 800,000.00 800,000.00 745,472.00 745,472.00 1,120,671.64 1,120,671.640050 MOBILIZATION

203020100 103,465.00 CUYD 6.50 672,522.50 6.00 620,790.00 6.27 648,725.550060 EXCAVATION-UNCLASSIFIED

203020310 50,510.00 CUYD 17.50 883,925.00 11.29 570,257.90 16.56 836,445.600070 SPECIAL BORROW-NEAT LINE

203080100 36,535.00 CUYD 5.00 182,675.00 6.11 223,228.85 3.76 137,371.600080 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 50,000.00 50,000.00 45,721.83 45,721.83 50,000.00 50,000.000090 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000100 TEMPORARY EROSION CONTROL

210020170 250.00 MILE 22.00 5,500.00 14.71 3,677.50 60.00 15,000.000110 TEST TRAILER-TRANSPORT,SETUP
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0001 Roadway - grade, gravel, pmsSECTION:

301020340 89,735.00 CUYD 26.50 2,377,977.50 21.11 1,894,305.85 18.93 1,698,683.550120 CRUSHED AGGREGATE COURSE

301020450 480.00 CUYD 31.00 14,880.00 43.58 20,918.40 19.86 9,532.800130 SPECIAL BACKFILL

301020526 518.00 CUYD 46.50 24,087.00 53.48 27,702.64 26.29 13,618.220140 TOP SURFACING GR 3B

301020625 196,328.00 SQYD 0.37 72,641.36 0.35 68,714.80 0.50 98,164.000150 AGGREGATE TREATMENT

401020045 35,173.00 TON 38.00 1,336,574.00 27.13 954,243.49 33.00 1,160,709.000160 PLANT MIX SURF GR S-3/4 IN

401020300 492.00 TON 225.00 110,700.00 202.00 99,384.00 225.00 110,700.000170 HYDRATED LIME

402020092 1,895.20 TON 500.00 947,600.00 557.00 1,055,626.40 560.00 1,061,312.000180 ASPHALT CEMENT PG 64-28

402020315 19,243.00 GAL 2.00 38,486.00 2.36 45,413.48 3.00 57,729.000190 EMULSIFIED ASPHALT-TACK COAT

402020375 300.30 TON 650.00 195,195.00 600.00 180,180.00 600.00 180,180.000200 EMULSIFIED ASPHALT CHFRS-2P

409000000 10.60 CRMI 345.00 3,657.00 115.86 1,228.12 510.00 5,406.000210 FINAL SWEEP AND BROOM

409000010 166,879.00 SQYD 0.75 125,159.25 0.39 65,082.81 0.39 65,082.810220 COVER-TYPE 1

411010000 340.00 SQYD 2.00 680.00 13.62 4,630.80 15.00 5,100.000230 COLD MILLING

551020126 92.00 CUYD 300.00 27,600.00 156.48 14,396.16 200.00 18,400.000240 CONTROLLED LOW STRENGTH MATL

603010040 1,500.00 LNFT 45.00 67,500.00 46.67 70,005.00 66.16 99,240.000250 DRAINAGE PIPE 18 IN

603010048 1,058.00 LNFT 70.00 74,060.00 61.60 65,172.80 85.34 90,289.720260 DRAINAGE PIPE 24 IN
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0001 Roadway - grade, gravel, pmsSECTION:

603010064 140.00 LNFT 150.00 21,000.00 111.64 15,629.60 146.63 20,528.200270 DRAINAGE PIPE 42 IN

603010066 262.00 LNFT 110.00 28,820.00 100.47 26,323.14 143.84 37,686.080280 DRAINAGE PIPE 36 IN

603010540 24.00 LNFT 195.00 4,680.00 126.12 3,026.88 119.15 2,859.600290 CSP 24 IN

603013210 124.00 LNFT 120.00 14,880.00 115.84 14,364.16 193.01 23,933.240300 RCPA 29 IN

603013462 112.00 LNFT 54.00 6,048.00 53.11 5,948.32 41.29 4,624.480310 PIPE-PVC 6 IN

603587020 2,272.10 LNFT 21.00 47,714.10 7.17 16,290.96 18.00 40,897.800320 REMOVE PIPE CULVERT

607100229 5,677.00 LNFT 2.75 15,611.75 2.57 14,589.89 2.49 14,135.730330 FARM FENCE-TYPE F4W

607100360 25.00 EACH 150.00 3,750.00 149.67 3,741.75 145.00 3,625.000340 FARM FENCE-PANEL/SINGLE FW

607100380 1.00 EACH 250.00 250.00 190.97 190.97 185.00 185.000350 FARM FENCE-PANEL/DOUBLE FW

607100430 76.00 LNFT 5.00 380.00 8.26 627.76 8.00 608.000360 FARM GATE-WIRE-TYPE G-2

607100551 2,692.00 LNFT 1.30 3,499.60 1.03 2,772.76 1.00 2,692.000370 FENCE-TEMPORARY

607100720 5.00 EACH 40.00 200.00 51.61 258.05 50.00 250.000380 DEADMAN

610100101 107.10 ACRE 260.00 27,846.00 82.58 8,844.32 80.00 8,568.000390 SEEDING AREA NO 1

610100103 39.70 ACRE 235.00 9,329.50 56.77 2,253.77 55.00 2,183.500400 SEEDING AREA NO 3

610100326 107.10 ACRE 90.00 9,639.00 98.06 10,502.23 95.00 10,174.500410 FERTILIZING AREA NO 1
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0001 Roadway - grade, gravel, pmsSECTION:

610100555 146.80 ACRE 85.00 12,478.00 77.42 11,365.26 75.00 11,010.000420 CONDITION SEEDBED SURFACE

610100565 601.00 SQYD 3.10 1,863.10 5.68 3,413.68 5.50 3,305.500430 EROSION CONTROL BLANKET-HIGH-PERFORM

618030005 325,000.00 UNIT 0.75 243,750.00 0.55 178,750.00 0.53 172,250.000440 TRAFFIC CONTROL DEVICES CB

619010058 29.00 SQFT 27.00 783.00 22.71 658.59 22.00 638.000450 SIGNS-ALUM SHEET INCR IV

619010086 125.80 SQFT 24.00 3,019.20 24.77 3,116.07 24.00 3,019.200460 SIGNS-ALUM REFL SHEET IV

619010090 151.50 SQFT 28.00 4,242.00 27.87 4,222.31 27.00 4,090.500470 SIGNS-ALUM REFL SHEET XI

619010230 25.00 EACH 70.00 1,750.00 52.64 1,316.00 51.00 1,275.000480 REMOVE SIGN

619010240 1.00 EACH 300.00 300.00 247.74 247.74 240.00 240.000490 REMOVE SIGN-GUIDE

619010310 200.00 LB 4.45 890.00 5.10 1,020.00 4.94 988.000500 POSTS-STEEL U SIGN

619010480 394.00 LNFT 11.00 4,334.00 13.68 5,389.92 13.25 5,220.500510 POLES-TREATED WOOD 4 IN

619010490 32.00 LNFT 13.00 416.00 13.68 437.76 13.25 424.000520 POLES-TREATED WOOD 5 IN

619011010 288.00 EACH 24.00 6,912.00 24.67 7,104.96 23.90 6,883.200530 DELINEATOR DES A

619011040 20.00 EACH 25.00 500.00 31.28 625.60 30.30 606.000540 DELINEATOR DES D

620011105 4.00 GAL 250.00 1,000.00 190.45 761.80 184.50 738.000550 WORDS AND SYMBOLS-WHITE PAINT

620011260 3.00 GAL 320.00 960.00 346.11 1,038.33 335.30 1,005.900560 WORDS AND SYMBOLS-WHITE EPOXY
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0001 Roadway - grade, gravel, pmsSECTION:

620012950 21.20 MILE 315.00 6,678.00 412.89 8,753.27 400.00 8,480.000570 TEMPORARY STRIPING

620013000 763.00 GAL 22.00 16,786.00 22.24 16,969.12 21.55 16,442.650580 STRIPING-WHITE PAINT

620013960 509.00 GAL 60.00 30,540.00 64.00 32,576.00 62.00 31,558.000590 STRIPING-WHITE EPOXY

620014000 97.00 GAL 32.00 3,104.00 23.48 2,277.56 22.75 2,206.750600 STRIPING-YELLOW PAINT

620014960 64.00 GAL 75.00 4,800.00 68.13 4,360.32 66.00 4,224.000610 STRIPING-YELLOW EPOXY

622011084 231,463.00 SQYD 1.10 254,609.30 1.14 263,867.82 1.50 347,194.500620 GEOTEXTILE STABILIZATION

623000155 1.00 EACH 250.00 250.00 222.44 222.44 215.50 215.500630 MAILBOX

$8,363,227.82$8,948,588.16 $7,552,996.58Section Totals

( ) indicates item is bid as Lump Sum

$7,552,996.58$8,948,588.16 $8,363,227.82

$8,948,588.16

Contract Item Totals

$7,552,996.58 8,363,227.82Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) MISSOURI
RIVER

CONTRACTORS,
LLC

(4) SCHELLINGER
CONSTRUCTION

CO., INC.

(5) CENTURY
COMPANIES, INC.

Line
Number

0001 Roadway - grade, gravel, pmsSECTION:

103000000 500.00 HOUR 45.00 22,500.00 5.00 2,500.00 50.00 25,000.000010 TRAINING PROGRAM

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000020 MISCELLANEOUS WORK

105070000 (1) LS 20,281.68 20,281.68 20,000.00 20,000.00 60,000.00 60,000.000030 CONTRACTOR SURVEY AND LAYOUT

107000060 7,350.00 UNIT 1.00 7,350.00 1.00 7,350.00 1.00 7,350.000040 NOXIOUS WEED CONTROL

109200005 (1) LS 1,292,000.90 1,292,000.90 1,300,000.00 1,300,000.00 815,000.00 815,000.000050 MOBILIZATION

203020100 103,465.00 CUYD 5.25 543,191.25 6.90 713,908.50 8.50 879,452.500060 EXCAVATION-UNCLASSIFIED

203020310 50,510.00 CUYD 18.00 909,180.00 17.50 883,925.00 28.00 1,414,280.000070 SPECIAL BORROW-NEAT LINE

203080100 36,535.00 CUYD 5.50 200,942.50 3.75 137,006.25 5.00 182,675.000080 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 35,000.00 35,000.00 37,000.00 37,000.00 20,000.00 20,000.000090 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000100 TEMPORARY EROSION CONTROL

210020170 250.00 MILE 60.00 15,000.00 14.00 3,500.00 60.00 15,000.000110 TEST TRAILER-TRANSPORT,SETUP
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0001 Roadway - grade, gravel, pmsSECTION:

301020340 89,735.00 CUYD 23.00 2,063,905.00 28.00 2,512,580.00 31.50 2,826,652.500120 CRUSHED AGGREGATE COURSE

301020450 480.00 CUYD 30.00 14,400.00 58.00 27,840.00 68.00 32,640.000130 SPECIAL BACKFILL

301020526 518.00 CUYD 35.00 18,130.00 39.00 20,202.00 29.50 15,281.000140 TOP SURFACING GR 3B

301020625 196,328.00 SQYD 0.35 68,714.80 0.50 98,164.00 0.40 78,531.200150 AGGREGATE TREATMENT

401020045 35,173.00 TON 33.00 1,160,709.00 32.00 1,125,536.00 33.00 1,160,709.000160 PLANT MIX SURF GR S-3/4 IN

401020300 492.00 TON 225.00 110,700.00 225.00 110,700.00 225.00 110,700.000170 HYDRATED LIME

402020092 1,895.20 TON 560.00 1,061,312.00 560.00 1,061,312.00 560.00 1,061,312.000180 ASPHALT CEMENT PG 64-28

402020315 19,243.00 GAL 3.00 57,729.00 2.00 38,486.00 3.00 57,729.000190 EMULSIFIED ASPHALT-TACK COAT

402020375 300.30 TON 597.78 179,513.33 625.00 187,687.50 665.00 199,699.500200 EMULSIFIED ASPHALT CHFRS-2P

409000000 10.60 CRMI 450.00 4,770.00 450.00 4,770.00 500.00 5,300.000210 FINAL SWEEP AND BROOM

409000010 166,879.00 SQYD 0.46 76,764.34 0.50 83,439.50 0.65 108,471.350220 COVER-TYPE 1

411010000 340.00 SQYD 60.00 20,400.00 44.00 14,960.00 15.00 5,100.000230 COLD MILLING

551020126 92.00 CUYD 225.00 20,700.00 160.00 14,720.00 160.00 14,720.000240 CONTROLLED LOW STRENGTH MATL

603010040 1,500.00 LNFT 65.00 97,500.00 72.00 108,000.00 57.00 85,500.000250 DRAINAGE PIPE 18 IN

603010048 1,058.00 LNFT 70.00 74,060.00 82.00 86,756.00 76.00 80,408.000260 DRAINAGE PIPE 24 IN
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0001 Roadway - grade, gravel, pmsSECTION:

603010064 140.00 LNFT 155.00 21,700.00 89.00 12,460.00 115.00 16,100.000270 DRAINAGE PIPE 42 IN

603010066 262.00 LNFT 144.00 37,728.00 86.00 22,532.00 103.00 26,986.000280 DRAINAGE PIPE 36 IN

603010540 24.00 LNFT 65.00 1,560.00 102.00 2,448.00 96.00 2,304.000290 CSP 24 IN

603013210 124.00 LNFT 145.00 17,980.00 109.00 13,516.00 125.00 15,500.000300 RCPA 29 IN

603013462 112.00 LNFT 22.00 2,464.00 116.00 12,992.00 40.00 4,480.000310 PIPE-PVC 6 IN

603587020 2,272.10 LNFT 40.00 90,884.00 23.00 52,258.30 15.00 34,081.500320 REMOVE PIPE CULVERT

607100229 5,677.00 LNFT 3.00 17,031.00 2.50 14,192.50 3.00 17,031.000330 FARM FENCE-TYPE F4W

607100360 25.00 EACH 162.00 4,050.00 145.00 3,625.00 165.00 4,125.000340 FARM FENCE-PANEL/SINGLE FW

607100380 1.00 EACH 207.00 207.00 185.00 185.00 205.00 205.000350 FARM FENCE-PANEL/DOUBLE FW

607100430 76.00 LNFT 9.00 684.00 8.00 608.00 10.00 760.000360 FARM GATE-WIRE-TYPE G-2

607100551 2,692.00 LNFT 1.00 2,692.00 1.00 2,692.00 1.50 4,038.000370 FENCE-TEMPORARY

607100720 5.00 EACH 55.00 275.00 50.00 250.00 60.00 300.000380 DEADMAN

610100101 107.10 ACRE 80.00 8,568.00 80.00 8,568.00 90.00 9,639.000390 SEEDING AREA NO 1

610100103 39.70 ACRE 55.00 2,183.50 55.00 2,183.50 65.00 2,580.500400 SEEDING AREA NO 3

610100326 107.10 ACRE 95.00 10,174.50 95.00 10,174.50 110.00 11,781.000410 FERTILIZING AREA NO 1
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0001 Roadway - grade, gravel, pmsSECTION:

610100555 146.80 ACRE 75.00 11,010.00 75.00 11,010.00 85.00 12,478.000420 CONDITION SEEDBED SURFACE

610100565 601.00 SQYD 5.50 3,305.50 5.50 3,305.50 7.00 4,207.000430 EROSION CONTROL BLANKET-HIGH-PERFORM

618030005 325,000.00 UNIT 0.53 172,250.00 0.53 172,250.00 0.70 227,500.000440 TRAFFIC CONTROL DEVICES CB

619010058 29.00 SQFT 22.00 638.00 22.00 638.00 25.00 725.000450 SIGNS-ALUM SHEET INCR IV

619010086 125.80 SQFT 24.00 3,019.20 24.00 3,019.20 27.00 3,396.600460 SIGNS-ALUM REFL SHEET IV

619010090 151.50 SQFT 27.00 4,090.50 27.00 4,090.50 30.00 4,545.000470 SIGNS-ALUM REFL SHEET XI

619010230 25.00 EACH 75.00 1,875.00 51.00 1,275.00 57.00 1,425.000480 REMOVE SIGN

619010240 1.00 EACH 300.00 300.00 240.00 240.00 300.00 300.000490 REMOVE SIGN-GUIDE

619010310 200.00 LB 5.55 1,110.00 4.95 990.00 5.50 1,100.000500 POSTS-STEEL U SIGN

619010480 394.00 LNFT 12.00 4,728.00 13.25 5,220.50 15.00 5,910.000510 POLES-TREATED WOOD 4 IN

619010490 32.00 LNFT 20.00 640.00 13.25 424.00 15.00 480.000520 POLES-TREATED WOOD 5 IN

619011010 288.00 EACH 23.90 6,883.20 23.90 6,883.20 27.00 7,776.000530 DELINEATOR DES A

619011040 20.00 EACH 30.30 606.00 30.30 606.00 34.00 680.000540 DELINEATOR DES D

620011105 4.00 GAL 184.50 738.00 184.50 738.00 205.00 820.000550 WORDS AND SYMBOLS-WHITE PAINT

620011260 3.00 GAL 335.30 1,005.90 335.30 1,005.90 372.00 1,116.000560 WORDS AND SYMBOLS-WHITE EPOXY
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0001 Roadway - grade, gravel, pmsSECTION:

620012950 21.20 MILE 400.00 8,480.00 400.00 8,480.00 450.00 9,540.000570 TEMPORARY STRIPING

620013000 763.00 GAL 21.55 16,442.65 21.55 16,442.65 24.00 18,312.000580 STRIPING-WHITE PAINT

620013960 509.00 GAL 62.00 31,558.00 62.00 31,558.00 70.00 35,630.000590 STRIPING-WHITE EPOXY

620014000 97.00 GAL 22.75 2,206.75 22.75 2,206.75 26.00 2,522.000600 STRIPING-YELLOW PAINT

620014960 64.00 GAL 66.00 4,224.00 66.00 4,224.00 74.00 4,736.000610 STRIPING-YELLOW EPOXY

622011084 231,463.00 SQYD 1.50 347,194.50 1.10 254,609.30 2.00 462,926.000620 GEOTEXTILE STABILIZATION

623000155 1.00 EACH 500.00 500.00 215.50 215.50 400.00 400.000630 MAILBOX

$10,268,446.65$8,966,240.00 $9,338,959.55Section Totals

( ) indicates item is bid as Lump Sum

$9,338,959.55$8,966,240.00 $10,268,446.65

$8,966,240.00

Contract Item Totals

$9,338,959.55 10,268,446.65Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $6,440,551.90 80.55% 100.00%

1 6297 CENTURY COMPANIES, INC. $7,995,295.30 100.00% 124.14%

2 2050 RIVERSIDE CONTRACTING, INC. $8,169,178.40 102.17% 126.84%

3 2094 PRINCE, INC. $8,191,600.33 102.46% 127.19%

Vendor Ranking

Contract ID:

HYSHAM INTERCHANGE - EAST

BillingsLetting Date:

Contract Description:

District(s): 100 WORKING DAYS

17319

March 28, 2019 9:00
A.M.

(9411038000) IM 94-2(38)67
HYSHAM INTERCHANGE - EAST

Treasure203 Counties:

Contract
Time:

Call Order:

Project(s):
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Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) CENTURY
COMPANIES, INC.

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 MILL, FILL, OVERLAY, BRIDGE REPAIRSECTION:

103500005 (1) LS 2,500.00 2,500.00 5,000.00 5,000.00 1,500.00 1,500.000010 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000020 MISCELLANEOUS WORK

104030065 162.00 LNFT 4,000.00 648,000.00 950.00 153,900.00 1,500.00 243,000.000030 MISCELLANEOUS ITEMS-LNFT

109200005 (1) LS 615,000.00 615,000.00 1,800,000.00 1,800,000.00 1,250,000.00 1,250,000.000040 MOBILIZATION

202020058 409.70 LNFT 100.00 40,970.00 200.00 81,940.00 190.00 77,843.000050 REMOVE GUARD ANGLE

208010150 (1) LS 3,500.00 3,500.00 10,000.00 10,000.00 35,000.00 35,000.000060 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL

210020000 26.00 HOUR 165.00 4,290.00 150.00 3,900.00 160.00 4,160.000080 GRADER-MOTOR

210020170 166.00 MILE 20.00 3,320.00 35.00 5,810.00 30.00 4,980.000090 TEST TRAILER-TRANSPORT,SETUP

301020340 195.00 CUYD 75.00 14,625.00 65.00 12,675.00 65.00 12,675.000100 CRUSHED AGGREGATE COURSE

301020416 2,246.00 CUYD 20.00 44,920.00 75.00 168,450.00 11.00 24,706.000110 SHOULDER GRAVEL
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0001 MILL, FILL, OVERLAY, BRIDGE REPAIRSECTION:

401020045 23,998.00 TON 32.50 779,935.00 34.00 815,932.00 29.00 695,942.000120 PLANT MIX SURF GR S-3/4 IN

401020300 336.00 TON 175.00 58,800.00 170.00 57,120.00 165.00 55,440.000130 HYDRATED LIME

402020095 1,298.80 TON 550.00 714,340.00 600.00 779,280.00 600.00 779,280.000140 ASPHALT CEMENT PG 70-28

402020315 8,727.00 GAL 2.00 17,454.00 3.00 26,181.00 2.20 19,199.400150 EMULSIFIED ASPHALT-TACK COAT

402020368 964.80 TON 550.00 530,640.00 505.00 487,224.00 525.00 506,520.000160 EMULSIFIED ASPHALT CRS-2P

409000000 24.10 CRMI 400.00 9,640.00 850.00 20,485.00 275.00 6,627.500170 FINAL SWEEP AND BROOM

409000010 542,657.00 SQYD 0.50 271,328.50 0.55 298,461.35 0.60 325,594.200180 COVER-TYPE 1

411010000 169,085.00 SQYD 1.42 240,100.70 1.50 253,627.50 1.70 287,444.500190 COLD MILLING

551020120 295.00 CUYD 285.00 84,075.00 250.00 73,750.00 500.00 147,500.000200 CEMENT GROUT

552010140 3,781.50 SQYD 10.00 37,815.00 20.00 75,630.00 22.00 83,193.000210 TRANSVERSE DECK GROOVING

561020110 3,966.00 SQYD 50.00 198,300.00 109.00 432,294.00 119.00 471,954.000220 BRIDGE DECK MILLING

562000020 17.20 SQYD 325.00 5,590.00 520.00 8,944.00 550.00 9,460.000230 CLASS A BRIDGE DECK REPAIR

562000030 10.00 SQYD 860.00 8,600.00 3,500.00 35,000.00 2,400.00 24,000.000240 CLASS B BRIDGE DECK REPAIR

563000000 308.90 CUYD 1,200.00 370,680.00 1,300.00 401,570.00 2,800.00 864,920.000250 CONCRETE-CLASS OVERLAY

603016085 162.00 LNFT 225.00 36,450.00 150.00 24,300.00 250.00 40,500.000280 CULVERT-LINER CONCRETE
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0001 MILL, FILL, OVERLAY, BRIDGE REPAIRSECTION:

605000040 1,853.00 LNFT 110.00 203,830.00 140.00 259,420.00 195.00 361,335.000290 REVISE CONCRETE BARRIER RAIL-BR

606010140 31.00 EACH 700.00 21,700.00 1,500.00 46,500.00 970.00 30,070.000300 GUARDRAIL END SECTION WIDENING

606010330 19,412.50 LNFT 24.00 465,900.00 20.00 388,250.00 21.00 407,662.500310 MGS GUARDRAIL

606010335 31.00 EACH 2,800.00 86,800.00 2,750.00 85,250.00 2,700.00 83,700.000320 MASH W-BEAM TERMINAL SECTION

606010342 15.00 EACH 3,000.00 45,000.00 2,000.00 30,000.00 2,000.00 30,000.000330 MASH THRIE BEAM BR APPRCH SECTION

606010345 18.00 EACH 1,100.00 19,800.00 1,250.00 22,500.00 1,200.00 21,600.000340 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010385 21,750.00 LNFT 2.00 43,500.00 3.00 65,250.00 3.00 65,250.000350 REMOVE GUARDRAIL

607100152 1,131.00 LNFT 4.00 4,524.00 6.00 6,786.00 6.00 6,786.000360 FARM FENCE-TYPE F3M-32 IN WW

607100360 20.00 EACH 175.00 3,500.00 150.00 3,000.00 150.00 3,000.000370 FARM FENCE-PANEL/SINGLE FW

609010112 1,830.00 LNFT 20.00 36,600.00 7.50 13,725.00 19.00 34,770.000380 CURB 4 IN-CONCRETE

610100557 5.20 ACRE 1,500.00 7,800.00 500.00 2,600.00 2,500.00 13,000.000390 REVEGETATION

611010030 4.00 EACH 28,000.00 112,000.00 30,000.00 120,000.00 30,000.00 120,000.000400 CATTLE GUARD 30 FT-HEAVY DUTY (9.0 M)

611010210 4.00 EACH 1,500.00 6,000.00 1,500.00 6,000.00 1,600.00 6,400.000410 REMOVE AND SALVAGE CATTLE GUARD

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000420 TRAFFIC CONTROL-FIXED

618030080 (1) LS 225,000.00 225,000.00 500,000.00 500,000.00 573,000.00 573,000.000430 TRAFFIC CONTROL
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0001 MILL, FILL, OVERLAY, BRIDGE REPAIRSECTION:

618100000 268.00 SQFT 40.00 10,720.00 35.00 9,380.00 37.00 9,916.000440 SINGLE USE SIGNS

618190100 2,150.00 LNFT 40.00 86,000.00 27.00 58,050.00 30.00 64,500.000450 TEMPORARY BARRIER RAIL

618190110 2,150.00 LNFT 15.00 32,250.00 5.00 10,750.00 6.00 12,900.000460 RESET TEMP BARRIER RAIL

619010058 1,650.00 SQFT 26.00 42,900.00 25.00 41,250.00 27.00 44,550.000470 SIGNS-ALUM SHEET INCR IV

619010062 88.00 SQFT 26.00 2,288.00 31.00 2,728.00 32.00 2,816.000480 SIGNS-ALUM SHEET INCR XI

619010086 254.40 SQFT 26.00 6,614.40 25.00 6,360.00 26.00 6,614.400490 SIGNS-ALUM REFL SHEET IV

619010090 690.80 SQFT 26.00 17,960.80 21.00 14,506.80 23.00 15,888.400500 SIGNS-ALUM REFL SHEET XI

619010230 96.00 EACH 40.00 3,840.00 45.00 4,320.00 47.00 4,512.000510 REMOVE SIGN

619010240 32.00 EACH 175.00 5,600.00 215.00 6,880.00 220.00 7,040.000520 REMOVE SIGN-GUIDE

619010300 451.00 LB 6.00 2,706.00 4.50 2,029.50 5.00 2,255.000530 POSTS-TUBULAR STEEL

619010310 594.00 LB 4.00 2,376.00 5.60 3,326.40 6.00 3,564.000540 POSTS-STEEL U SIGN

619010320 1,518.00 LB 6.00 9,108.00 4.00 6,072.00 5.00 7,590.000550 POSTS-STEEL STRUCTURAL SIGN

619010340 727.00 LB 7.00 5,089.00 4.00 2,908.00 5.00 3,635.000560 POSTS-TUBULAR STEEL-SQ-PERF

619010480 62.00 LNFT 10.00 620.00 13.00 806.00 13.00 806.000570 POLES-TREATED WOOD 4 IN

619010490 72.00 LNFT 12.00 864.00 13.00 936.00 13.00 936.000580 POLES-TREATED WOOD 5 IN
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0001 MILL, FILL, OVERLAY, BRIDGE REPAIRSECTION:

619010722 6.00 EACH 1,050.00 6,300.00 1,000.00 6,000.00 1,100.00 6,600.000590 FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)

619010724 2.00 EACH 1,050.00 2,100.00 1,000.00 2,000.00 1,100.00 2,200.000600 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619010744 3.00 EACH 950.00 2,850.00 1,000.00 3,000.00 1,100.00 3,300.000610 FRANG SIGN POST BKWY-4 IN RD (100 MM)

619010770 8.00 EACH 500.00 4,000.00 1,000.00 8,000.00 650.00 5,200.000620 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

619011010 319.00 EACH 28.00 8,932.00 25.25 8,054.75 26.00 8,294.000630 DELINEATOR DES A

619011020 35.00 EACH 28.00 980.00 28.00 980.00 28.00 980.000640 DELINEATOR DES B

619011070 74.00 EACH 28.00 2,072.00 28.00 2,072.00 28.00 2,072.000650 DELINEATOR DES G

619011080 42.00 EACH 28.00 1,176.00 26.50 1,113.00 26.00 1,092.000660 DELINEATOR DES H

619011085 39.00 EACH 30.00 1,170.00 31.00 1,209.00 32.00 1,248.000670 DELINEATOR DES BJ

619011087 61.00 EACH 30.00 1,830.00 31.00 1,891.00 32.00 1,952.000680 DELINEATOR DES GJ

620011105 15.00 GAL 225.00 3,375.00 250.00 3,750.00 255.00 3,825.000690 WORDS AND SYMBOLS-WHITE PAINT

620011260 10.00 GAL 325.00 3,250.00 350.00 3,500.00 355.00 3,550.000700 WORDS AND SYMBOLS-WHITE EPOXY

620012950 22.90 MILE 425.00 9,732.50 450.00 10,305.00 455.00 10,419.500710 TEMPORARY STRIPING

620013000 1,210.00 GAL 18.00 21,780.00 27.00 32,670.00 30.00 36,300.000720 STRIPING-WHITE PAINT

620013960 807.00 GAL 37.00 29,859.00 60.00 48,420.00 63.00 50,841.000730 STRIPING-WHITE EPOXY
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0001 MILL, FILL, OVERLAY, BRIDGE REPAIRSECTION:

620014000 899.00 GAL 18.00 16,182.00 27.00 24,273.00 30.00 26,970.000740 STRIPING-YELLOW PAINT

620014960 600.00 GAL 37.00 22,200.00 60.00 36,000.00 63.00 37,800.000750 STRIPING-YELLOW EPOXY

$8,169,178.40$6,440,551.90 $7,995,295.30Section Totals

( ) indicates item is bid as Lump Sum

$7,995,295.30$6,440,551.90 $8,169,178.40

$6,440,551.90

Contract Item Totals

$7,995,295.30 8,169,178.40Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) PRINCE, INC.

Line
Number

0001 MILL, FILL, OVERLAY, BRIDGE REPAIRSECTION:

103500005 (1) LS 1,250.00 1,250.000010 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.000020 MISCELLANEOUS WORK

104030065 162.00 LNFT 1,100.00 178,200.000030 MISCELLANEOUS ITEMS-LNFT

109200005 (1) LS 1,506,250.50 1,506,250.500040 MOBILIZATION

202020058 409.70 LNFT 185.00 75,794.500050 REMOVE GUARD ANGLE

208010150 (1) LS 12,700.00 12,700.000060 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.000070 TEMPORARY EROSION CONTROL

210020000 26.00 HOUR 150.00 3,900.000080 GRADER-MOTOR

210020170 166.00 MILE 20.00 3,320.000090 TEST TRAILER-TRANSPORT,SETUP

301020340 195.00 CUYD 74.00 14,430.000100 CRUSHED AGGREGATE COURSE

301020416 2,246.00 CUYD 34.00 76,364.000110 SHOULDER GRAVEL

401020045 23,998.00 TON 31.45 754,737.100120 PLANT MIX SURF GR S-3/4 IN
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0001 MILL, FILL, OVERLAY, BRIDGE REPAIRSECTION:

401020300 336.00 TON 168.50 56,616.000130 HYDRATED LIME

402020095 1,298.80 TON 606.10 787,202.680140 ASPHALT CEMENT PG 70-28

402020315 8,727.00 GAL 2.11 18,413.970150 EMULSIFIED ASPHALT-TACK COAT

402020368 964.80 TON 523.60 505,169.280160 EMULSIFIED ASPHALT CRS-2P

409000000 24.10 CRMI 300.00 7,230.000170 FINAL SWEEP AND BROOM

409000010 542,657.00 SQYD 0.61 331,020.770180 COVER-TYPE 1

411010000 169,085.00 SQYD 2.80 473,438.000190 COLD MILLING

551020120 295.00 CUYD 622.60 183,667.000200 CEMENT GROUT

552010140 3,781.50 SQYD 19.00 71,848.500210 TRANSVERSE DECK GROOVING

561020110 3,966.00 SQYD 98.00 388,668.000220 BRIDGE DECK MILLING

562000020 17.20 SQYD 520.00 8,944.000230 CLASS A BRIDGE DECK REPAIR

562000030 10.00 SQYD 3,500.00 35,000.000240 CLASS B BRIDGE DECK REPAIR

563000000 308.90 CUYD 1,900.00 586,910.000250 CONCRETE-CLASS OVERLAY

603016085 162.00 LNFT 392.70 63,617.400280 CULVERT-LINER CONCRETE

605000040 1,853.00 LNFT 190.00 352,070.000290 REVISE CONCRETE BARRIER RAIL-BR
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0001 MILL, FILL, OVERLAY, BRIDGE REPAIRSECTION:

606010140 31.00 EACH 800.00 24,800.000300 GUARDRAIL END SECTION WIDENING

606010330 19,412.50 LNFT 19.85 385,338.130310 MGS GUARDRAIL

606010335 31.00 EACH 2,590.00 80,290.000320 MASH W-BEAM TERMINAL SECTION

606010342 15.00 EACH 1,875.00 28,125.000330 MASH THRIE BEAM BR APPRCH SECTION

606010345 18.00 EACH 1,000.00 18,000.000340 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010385 21,750.00 LNFT 2.60 56,550.000350 REMOVE GUARDRAIL

607100152 1,131.00 LNFT 6.00 6,786.000360 FARM FENCE-TYPE F3M-32 IN WW

607100360 20.00 EACH 200.00 4,000.000370 FARM FENCE-PANEL/SINGLE FW

609010112 1,830.00 LNFT 30.34 55,522.200380 CURB 4 IN-CONCRETE

610100557 5.20 ACRE 1,260.00 6,552.000390 REVEGETATION

611010030 4.00 EACH 27,500.00 110,000.000400 CATTLE GUARD 30 FT-HEAVY DUTY (9.0 M)

611010210 4.00 EACH 2,000.00 8,000.000410 REMOVE AND SALVAGE CATTLE GUARD

618030015 500.00 UNIT 1.00 500.000420 TRAFFIC CONTROL-FIXED

618030080 (1) LS 500,000.00 500,000.000430 TRAFFIC CONTROL

618100000 268.00 SQFT 35.00 9,380.000440 SINGLE USE SIGNS
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0001 MILL, FILL, OVERLAY, BRIDGE REPAIRSECTION:

618190100 2,150.00 LNFT 27.00 58,050.000450 TEMPORARY BARRIER RAIL

618190110 2,150.00 LNFT 5.00 10,750.000460 RESET TEMP BARRIER RAIL

619010058 1,650.00 SQFT 25.00 41,250.000470 SIGNS-ALUM SHEET INCR IV

619010062 88.00 SQFT 30.70 2,701.600480 SIGNS-ALUM SHEET INCR XI

619010086 254.40 SQFT 24.75 6,296.400490 SIGNS-ALUM REFL SHEET IV

619010090 690.80 SQFT 21.00 14,506.800500 SIGNS-ALUM REFL SHEET XI

619010230 96.00 EACH 45.00 4,320.000510 REMOVE SIGN

619010240 32.00 EACH 215.00 6,880.000520 REMOVE SIGN-GUIDE

619010300 451.00 LB 4.35 1,961.850530 POSTS-TUBULAR STEEL

619010310 594.00 LB 5.60 3,326.400540 POSTS-STEEL U SIGN

619010320 1,518.00 LB 4.00 6,072.000550 POSTS-STEEL STRUCTURAL SIGN

619010340 727.00 LB 4.00 2,908.000560 POSTS-TUBULAR STEEL-SQ-PERF

619010480 62.00 LNFT 12.65 784.300570 POLES-TREATED WOOD 4 IN

619010490 72.00 LNFT 12.65 910.800580 POLES-TREATED WOOD 5 IN

619010722 6.00 EACH 990.00 5,940.000590 FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)
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0001 MILL, FILL, OVERLAY, BRIDGE REPAIRSECTION:

619010724 2.00 EACH 990.00 1,980.000600 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619010744 3.00 EACH 980.00 2,940.000610 FRANG SIGN POST BKWY-4 IN RD (100 MM)

619010770 8.00 EACH 590.00 4,720.000620 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

619011010 319.00 EACH 25.25 8,054.750630 DELINEATOR DES A

619011020 35.00 EACH 27.90 976.500640 DELINEATOR DES B

619011070 74.00 EACH 27.90 2,064.600650 DELINEATOR DES G

619011080 42.00 EACH 26.15 1,098.300660 DELINEATOR DES H

619011085 39.00 EACH 30.85 1,203.150670 DELINEATOR DES BJ

619011087 61.00 EACH 30.85 1,881.850680 DELINEATOR DES GJ

620011105 15.00 GAL 250.00 3,750.000690 WORDS AND SYMBOLS-WHITE PAINT

620011260 10.00 GAL 350.00 3,500.000700 WORDS AND SYMBOLS-WHITE EPOXY

620012950 22.90 MILE 450.00 10,305.000710 TEMPORARY STRIPING

620013000 1,210.00 GAL 27.00 32,670.000720 STRIPING-WHITE PAINT

620013960 807.00 GAL 60.00 48,420.000730 STRIPING-WHITE EPOXY

620014000 899.00 GAL 27.00 24,273.000740 STRIPING-YELLOW PAINT
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0001 MILL, FILL, OVERLAY, BRIDGE REPAIRSECTION:

620014960 600.00 GAL 60.00 36,000.000750 STRIPING-YELLOW EPOXY

$8,191,600.33Section Totals

( ) indicates item is bid as Lump Sum

$8,191,600.33

$8,191,600.33

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $4,932,238.60 92.62% 100.00%

1 3744 M.A. DEATLEY CONSTRUCTION, INC. $5,325,351.10 100.00% 107.97%

2 0419 MISSOURI RIVER CONTRACTORS, LLC $5,374,132.00 100.92% 108.96%

3 6970 CMG AC, LLC DBA CMG
CONSTRUCTION, LLC

$5,376,000.00 100.95% 109.00%

4 2061 WICKENS CONSTRUCTION, INC. $5,873,502.57 110.29% 119.08%

5 2050 RIVERSIDE CONTRACTING, INC. $6,062,935.05 113.85% 122.92%

Vendor Ranking

Contract ID:

ROBERTS

BillingsLetting Date:

Contract Description:

District(s): 90 WORKING DAYS

12319

March 28, 2019 9:00
A.M.

(4375036000) MT 28-2(36)81
ROBERTS

Carbon204 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) M.A. DEATLEY
CONSTRUCTION,

INC.

(2) MISSOURI
RIVER

CONTRACTORS,
LLC

Line
Number

0001 GRADE, GRVL, PMS, DRAINAGESECTION:

103500005 (1) LS 2,000.00 2,000.00 750.00 750.00 4,000.00 4,000.000010 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000020 MISCELLANEOUS WORK

104030011 (1) LS 10,000.00 10,000.00 6,000.00 6,000.00 6,500.00 6,500.000030 MISCELLANEOUS ITEMS-LS

104030030 412.00 LNFT 150.00 61,800.00 210.00 86,520.00 150.00 61,800.000040 MISCELLANEOUS ITEMS-INSTALL INSTALL 14" STEEL
CASING AND MISC ITEMS

105070000 (1) LS 65,000.00 65,000.00 75,000.00 75,000.00 55,000.00 55,000.000045 CONTRACTOR SURVEY AND LAYOUT

107000020 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000060 CONTAMINATED SOIL

107000060 1,150.00 UNIT 1.00 1,150.00 1.00 1,150.00 1.00 1,150.000070 NOXIOUS WEED CONTROL

108000000 (1) LS 3,500.00 3,500.00 2,500.00 2,500.00 7,000.00 7,000.000080 CRITICAL PATH SCHEDULE

109200005 (1) LS 444,000.00 444,000.00 734,375.00 734,375.00 846,512.07 846,512.070090 MOBILIZATION

203020100 44,183.00 CUYD 11.00 486,013.00 9.50 419,738.50 8.25 364,509.750100 EXCAVATION-UNCLASSIFIED
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0001 GRADE, GRVL, PMS, DRAINAGESECTION:

203020310 6,240.00 CUYD 18.00 112,320.00 13.50 84,240.00 14.00 87,360.000110 SPECIAL BORROW-NEAT LINE

203080100 9,418.00 CUYD 5.00 47,090.00 7.25 68,280.50 6.00 56,508.000120 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 50,000.00 50,000.00 30,000.00 30,000.00 35,000.00 35,000.000130 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000140 TEMPORARY EROSION CONTROL

210020170 90.00 MILE 24.00 2,160.00 50.00 4,500.00 55.00 4,950.000150 TEST TRAILER-TRANSPORT,SETUP

212000000 3.00 STA 1,500.00 4,500.00 2,500.00 7,500.00 800.00 2,400.000160 OBLITERATE ROADWAY

301020268 1,869.00 CUYD 20.50 38,314.50 4.00 7,476.00 20.00 37,380.000170 TRAFFIC GRAVEL

301020340 25,724.00 CUYD 30.00 771,720.00 23.50 604,514.00 25.00 643,100.000180 CRUSHED AGGREGATE COURSE

301020450 928.00 CUYD 40.00 37,120.00 37.50 34,800.00 30.00 27,840.000190 SPECIAL BACKFILL

301020625 56,688.00 SQYD 0.45 25,509.60 0.40 22,675.20 0.50 28,344.000200 AGGREGATE TREATMENT

401020045 11,417.00 TON 42.00 479,514.00 52.50 599,392.50 49.45 564,570.650210 PLANT MIX SURF GR S-3/4 IN

401020300 160.00 TON 230.00 36,800.00 155.00 24,800.00 165.00 26,400.000220 HYDRATED LIME

402020092 616.70 TON 550.00 339,185.00 555.00 342,268.50 540.00 333,018.000230 ASPHALT CEMENT PG 64-28

402020315 5,886.00 GAL 2.50 14,715.00 4.25 25,015.50 3.00 17,658.000240 EMULSIFIED ASPHALT-TACK COAT

402020368 89.20 TON 525.00 46,830.00 600.00 53,520.00 496.00 44,243.200250 EMULSIFIED ASPHALT CRS-2P
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0001 GRADE, GRVL, PMS, DRAINAGESECTION:

409000000 2.60 CRMI 750.00 1,950.00 1,000.00 2,600.00 1,000.00 2,600.000260 FINAL SWEEP AND BROOM

409000020 50,151.00 SQYD 1.10 55,166.10 0.90 45,135.90 0.60 30,090.600270 COVER-TYPE 2

411010000 1,040.00 SQYD 8.00 8,320.00 12.00 12,480.00 2.00 2,080.000280 COLD MILLING

411011130 1.10 MILE 1,900.00 2,090.00 1,500.00 1,650.00 1,500.00 1,650.000290 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 2.20 MILE 1,000.00 2,200.00 850.00 1,870.00 850.00 1,870.000300 RUMBLE STRIPS

551020030 26.10 CUYD 1,800.00 46,980.00 1,950.00 50,895.00 2,500.00 65,250.000310 CONCRETE-CLASS GENERAL

551020126 396.80 CUYD 150.00 59,520.00 185.00 73,408.00 110.00 43,648.000320 CONTROLLED LOW STRENGTH MATL

601010775 2.00 EACH 2,000.00 4,000.00 2,500.00 5,000.00 3,000.00 6,000.000330 WATER SERVICE

601011920 16,672.00 SQFT 7.50 125,040.00 6.75 112,536.00 9.00 150,048.000340 INSULATION

601012301 6.00 EACH 2,500.00 15,000.00 2,500.00 15,000.00 2,300.00 13,800.000350 RELOCATE WATER METER

603000050 141.00 CUYD 35.00 4,935.00 40.00 5,640.00 24.00 3,384.000360 GRANULAR BEDDING MATERIAL

603000060 242.00 CUYD 60.00 14,520.00 40.00 9,680.00 21.00 5,082.000370 FOUNDATION MATERIAL

603000078 2.00 EACH 250.00 500.00 485.00 970.00 200.00 400.000380 ADJUST CURB BOX

603010040 1,278.00 LNFT 45.00 57,510.00 60.00 76,680.00 65.00 83,070.000390 DRAINAGE PIPE 18 IN

603010048 1,492.00 LNFT 65.00 96,980.00 80.00 119,360.00 70.00 104,440.000400 DRAINAGE PIPE 24 IN
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0001 GRADE, GRVL, PMS, DRAINAGESECTION:

603012521 34.00 LNFT 70.00 2,380.00 160.00 5,440.00 150.00 5,100.000410 RCP 15 IN

603012530 338.00 LNFT 90.00 30,420.00 110.00 37,180.00 110.00 37,180.000420 RCP 18 IN

603012555 510.00 LNFT 120.00 61,200.00 125.00 63,750.00 110.00 56,100.000430 RCP 24 IN

603012847 124.00 LNFT 70.00 8,680.00 95.00 11,780.00 91.00 11,284.000440 RCP IRR 18 IN

603012892 430.00 LNFT 110.00 47,300.00 115.00 49,450.00 130.00 55,900.000450 RCP IRR 24 IN

603012925 86.00 LNFT 139.50 11,997.00 165.00 14,190.00 260.00 22,360.000460 RCP IRR 30 IN

603013042 356.00 LF 140.00 49,840.00 295.00 105,020.00 225.00 80,100.000470 STEEL CASING 16 IN

603013053 82.00 LNFT 150.00 12,300.00 180.00 14,760.00 217.00 17,794.000480 RCP SIPHON 24 IN

603013220 384.00 LNFT 150.00 57,600.00 265.00 101,760.00 300.00 115,200.000490 RCPA 44 IN

603013394 114.00 LNFT 1,500.00 171,000.00 1,425.00 162,450.00 1,400.00 159,600.000500 REIN CONC BOX 14 X 4

603013469 56.40 LNFT 95.00 5,358.00 105.00 5,922.00 95.00 5,358.000510 PIPE-PVC PRESS 10 IN WATER

603013490 360.00 LNFT 13.00 4,680.00 22.00 7,920.00 18.00 6,480.000520 PIPE-CORR POLYETHYLENE DR 4 IN

603013525 94.00 LNFT 30.00 2,820.00 14.00 1,316.00 10.00 940.000530 PIPE-PVC CONDUIT 2 IN

603013549 2.00 EACH 1,000.00 2,000.00 1,050.00 2,100.00 2,500.00 5,000.000540 CONNECT TO EXISTING PIPE

603013828 760.00 LB 10.50 7,980.00 19.00 14,440.00 5.00 3,800.000550 DUCTILE IRON FITTINGS
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0001 GRADE, GRVL, PMS, DRAINAGESECTION:

603014242 6.00 EACH 500.00 3,000.00 825.00 4,950.00 350.00 2,100.000560 ADJUST VALVE BOX

603014369 2.00 EACH 285.00 570.00 915.00 1,830.00 525.00 1,050.000570 PIPE PLUG

603424060 78.00 LNFT 1,100.00 85,800.00 1,215.00 94,770.00 1,150.00 89,700.000580 REIN CONC BOX 9 X 4

603587020 2,821.50 LNFT 18.00 50,787.00 15.00 42,322.50 40.00 112,860.000590 REMOVE PIPE CULVERT

604000100 2.00 EACH 800.00 1,600.00 1,050.00 2,100.00 1,500.00 3,000.000600 ADJUST MANHOLE

604000190 3.00 EACH 1,250.00 3,750.00 1,175.00 3,525.00 1,300.00 3,900.000610 RESET CURB STOP AND BOX

604000200 1.00 EACH 3,700.00 3,700.00 4,550.00 4,550.00 2,500.00 2,500.000620 RESET FIRE HYDRANT

604000250 1.00 EACH 2,300.00 2,300.00 2,000.00 2,000.00 1,100.00 1,100.000630 ADJUST FIRE HYDRANT

606010330 737.50 LNFT 21.00 15,487.50 23.50 17,331.25 22.00 16,225.000640 MGS GUARDRAIL

606010335 2.00 EACH 2,800.00 5,600.00 3,050.00 6,100.00 2,850.00 5,700.000650 MASH W-BEAM TERMINAL SECTION

606010338 62.50 LNFT 30.00 1,875.00 32.50 2,031.25 30.00 1,875.000660 MGS LONGSPAN GUARDRAIL

607000006 11.00 EACH 250.00 2,750.00 320.00 3,520.00 250.00 2,750.000670 PANEL-SINGLE CHAIN LINK

607000008 6.00 EACH 420.00 2,520.00 380.00 2,280.00 300.00 1,800.000680 PANEL-DOUBLE CHAIN LINK

607000009 251.00 LNFT 50.00 12,550.00 29.00 7,279.00 20.00 5,020.000690 FENCE-CHAIN LINK 5 FT

607000013 97.00 LNFT 60.00 5,820.00 28.00 2,716.00 15.00 1,455.000700 FENCE-CHAIN LINK 3 FT
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0001 GRADE, GRVL, PMS, DRAINAGESECTION:

607000260 24.00 LNFT 100.00 2,400.00 44.00 1,056.00 50.00 1,200.000710 GATE-CHAIN LINK

607100008 1,830.00 LNFT 5.00 9,150.00 2.90 5,307.00 2.50 4,575.000720 FENCE-SPECIAL DESIGN

607100148 4,451.00 LNFT 3.75 16,691.25 2.80 12,462.80 3.50 15,578.500730 FARM FENCE-TYPE F2M-39 IN WW

607100219 1,887.00 LNFT 2.00 3,774.00 3.35 6,321.45 2.50 4,717.500740 FARM FENCE-TYPE F3M

607100252 1,057.00 LNFT 2.25 2,378.25 4.00 4,228.00 2.25 2,378.250750 FARM FENCE-TYPE F4M

607100281 8,359.00 LNFT 2.25 18,807.75 3.65 30,510.35 3.00 25,077.000760 FARM FENCE-TYPE F5M

607100360 128.00 EACH 140.00 17,920.00 170.00 21,760.00 215.00 27,520.000770 FARM FENCE-PANEL/SINGLE FW

607100380 25.00 EACH 200.00 5,000.00 215.00 5,375.00 210.00 5,250.000780 FARM FENCE-PANEL/DOUBLE FW

607100430 260.00 LNFT 7.50 1,950.00 9.35 2,431.00 10.00 2,600.000790 FARM GATE-WIRE-TYPE G-2

607100440 152.00 LNFT 30.00 4,560.00 23.50 3,572.00 25.00 3,800.000800 FARM GATE-METAL-TYPE G-3

607100720 11.00 EACH 45.00 495.00 58.50 643.50 50.00 550.000810 DEADMAN

607150015 645.00 LNFT 1.00 645.00 0.60 387.00 5.00 3,225.000820 REMOVE FENCE

607150131 1.00 EACH 500.00 500.00 115.00 115.00 500.00 500.000830 RESET GATE

610100101 16.70 ACRE 600.00 10,020.00 350.00 5,845.00 280.00 4,676.000840 SEEDING AREA NO 1

610100102 0.30 ACRE 1,200.00 360.00 935.00 280.50 475.00 142.500850 SEEDING AREA NO 2
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0001 GRADE, GRVL, PMS, DRAINAGESECTION:

610100103 7.00 ACRE 400.00 2,800.00 310.00 2,170.00 250.00 1,750.000860 SEEDING AREA NO 3

610100326 16.70 ACRE 125.00 2,087.50 95.00 1,586.50 75.00 1,252.500870 FERTILIZING AREA NO 1

610100555 23.70 ACRE 150.00 3,555.00 95.00 2,251.50 80.00 1,896.000880 CONDITION SEEDBED SURFACE

610100560 995.00 SQYD 20.00 19,900.00 23.00 22,885.00 4.50 4,477.500890 RIPRAP REVEGETATION

610100561 11,129.00 SQYD 3.50 38,951.50 3.80 42,290.20 4.00 44,516.000900 EROSION CONTROL BLANKET-LONG-TERM

610220050 0.30 ACRE 8,000.00 2,400.00 8,500.00 2,550.00 7,200.00 2,160.000910 MULCH-COMPOST

613100030 39.10 CUYD 130.00 5,083.00 150.00 5,865.00 125.00 4,887.500920 RIPRAP-CLASS 1 RANDOM

613100040 739.80 CUYD 105.00 77,679.00 120.00 88,776.00 145.00 107,271.000930 RIPRAP-CLASS 2 RANDOM

615010063 1.00 EACH 750.00 750.00 6,000.00 6,000.00 5,200.00 5,200.000940 IRRIGATION CLEANOUT

615010580 2.00 EACH 2,000.00 4,000.00 2,300.00 4,600.00 1,200.00 2,400.000950 TRASH GUARD

615010730 483.00 LNFT 45.00 21,735.00 75.00 36,225.00 34.00 16,422.000960 IRRIGATION DITCH

616343914 465.00 LNFT 8.50 3,952.50 8.75 4,068.75 10.00 4,650.000970 CONDUIT-PLASTIC 1 1/2 IN

616783001 4.00 EACH 650.00 2,600.00 750.00 3,000.00 612.00 2,448.000980 PULL BOX-CONCRETE TYPE 1

617000000 1.00 CUYD 2,300.00 2,300.00 2,000.00 2,000.00 2,500.00 2,500.000990 FOUNDATION-CONCRETE

617033314 465.00 LNFT 1.50 697.50 1.75 813.75 2.00 930.001000 CABLE-COPPER 5AWG14-600V
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0001 GRADE, GRVL, PMS, DRAINAGESECTION:

617123110 465.00 LNFT 0.85 395.25 0.75 348.75 1.00 465.001010 CONDUCTOR-COPPER AWG10-600V

617333120 2.00 EACH 2,300.00 4,600.00 2,200.00 4,400.00 2,200.00 4,400.001020 SERV ASSEMB-20 AMP

617483110 2.00 EACH 750.00 1,500.00 800.00 1,600.00 1,500.00 3,000.001030 SIG-TRAF 1 COL-1 WAY 12

617673200 2.00 EACH 1,250.00 2,500.00 1,400.00 2,800.00 1,200.00 2,400.001040 SIG STANDARD TYPE 1-200

617781000 (1) LS 1,500.00 1,500.00 600.00 600.00 2,000.00 2,000.001050 REMOVE AND SALVAGE MISC ELECTRICAL

617903463 2.00 EACH 7,000.00 14,000.00 7,000.00 14,000.00 10,000.00 20,000.001060 VARIABLE MESSAGE SIGN

618030005 250,000.00 UNIT 0.70 175,000.00 0.80 200,000.00 0.88 220,000.001070 TRAFFIC CONTROL DEVICES CB

618100001 6.00 EACH 850.00 5,100.00 790.00 4,740.00 675.00 4,050.001080 MOTORCYCLE ADVISORY SIGN

619010058 87.80 SQFT 27.00 2,370.60 30.00 2,634.00 26.00 2,282.801090 SIGNS-ALUM SHEET INCR IV

619010086 38.20 SQFT 28.00 1,069.60 34.00 1,298.80 29.00 1,107.801100 SIGNS-ALUM REFL SHEET IV

619010090 346.90 SQFT 28.00 9,713.20 33.50 11,621.15 28.75 9,973.381110 SIGNS-ALUM REFL SHEET XI

619010200 1.00 EACH 210.00 210.00 265.00 265.00 225.00 225.001120 RESET SIGNS

619010230 34.00 EACH 50.00 1,700.00 80.00 2,720.00 250.00 8,500.001130 REMOVE SIGN

619010240 2.00 EACH 225.00 450.00 410.00 820.00 400.00 800.001140 REMOVE SIGN-GUIDE

619010310 80.00 LB 5.00 400.00 7.00 560.00 6.00 480.001150 POSTS-STEEL U SIGN
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0001 GRADE, GRVL, PMS, DRAINAGESECTION:

619010320 620.00 LB 5.50 3,410.00 5.35 3,317.00 4.55 2,821.001160 POSTS-STEEL STRUCTURAL SIGN

619010480 410.00 LNFT 12.00 4,920.00 15.75 6,457.50 12.00 4,920.001170 POLES-TREATED WOOD 4 IN

619010490 200.00 LNFT 14.00 2,800.00 15.75 3,150.00 20.00 4,000.001180 POLES-TREATED WOOD 5 IN

619010724 4.00 EACH 1,050.00 4,200.00 1,450.00 5,800.00 1,350.00 5,400.001190 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619011010 50.00 EACH 25.00 1,250.00 31.50 1,575.00 27.00 1,350.001200 DELINEATOR DES A

619011030 14.00 EACH 25.00 350.00 41.00 574.00 35.00 490.001210 DELINEATOR DES C

619011040 22.00 EACH 25.00 550.00 38.00 836.00 33.00 726.001220 DELINEATOR DES D

620011105 19.00 GAL 300.00 5,700.00 295.00 5,605.00 250.00 4,750.001230 WORDS AND SYMBOLS-WHITE PAINT

620011110 10.00 GAL 300.00 3,000.00 295.00 2,950.00 250.00 2,500.001240 WORDS AND SYMBOLS-YELLOW PAINT

620011260 13.00 GAL 360.00 4,680.00 410.00 5,330.00 350.00 4,550.001250 WORDS AND SYMBOLS-WHITE EPOXY

620011265 6.00 GAL 360.00 2,160.00 410.00 2,460.00 350.00 2,100.001260 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 3.00 MILE 600.00 1,800.00 950.00 2,850.00 850.00 2,550.001270 TEMPORARY STRIPING

620013000 138.00 GAL 32.00 4,416.00 38.00 5,244.00 32.00 4,416.001280 STRIPING-WHITE PAINT

620013960 92.00 GAL 65.00 5,980.00 75.00 6,900.00 65.00 5,980.001290 STRIPING-WHITE EPOXY

620014000 125.00 GAL 32.00 4,000.00 38.00 4,750.00 32.00 4,000.001300 STRIPING-YELLOW PAINT
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620014960 83.00 GAL 65.00 5,395.00 75.00 6,225.00 65.00 5,395.001310 STRIPING-YELLOW EPOXY

622011022 415.00 SQYD 4.00 1,660.00 3.50 1,452.50 3.00 1,245.001320 SUBSURFACE DRAIN FILTER-HIGH SURV

622011043 945.00 SQYD 3.00 2,835.00 3.00 2,835.00 4.00 3,780.001330 PERM EROSION CONTROL-HIGH SURV

622011084 7,395.00 SQYD 2.00 14,790.00 1.50 11,092.50 2.50 18,487.501340 GEOTEXTILE STABILIZATION

622011144 255.00 SQYD 15.00 3,825.00 25.00 6,375.00 10.00 2,550.001350 GEOMEMBRANE-LIQ/VAPBARRIER HVY

623000155 11.00 EACH 250.00 2,750.00 235.00 2,585.00 500.00 5,500.001360 MAILBOX

$5,374,132.00$4,932,238.60 $5,325,351.10Section Totals

( ) indicates item is bid as Lump Sum

$5,325,351.10$4,932,238.60 $5,374,132.00

$4,932,238.60

Contract Item Totals

$5,325,351.10 5,374,132.00Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) CMG AC, LLC
DBA CMG

CONSTRUCTION,
LLC

(4) WICKENS
CONSTRUCTION,

INC.

(5) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 GRADE, GRVL, PMS, DRAINAGESECTION:

103500005 (1) LS 10,000.00 10,000.00 2,000.00 2,000.00 500.00 500.000010 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000020 MISCELLANEOUS WORK

104030011 (1) LS 154,000.00 154,000.00 1,347.59 1,347.59 15,000.00 15,000.000030 MISCELLANEOUS ITEMS-LS

104030030 412.00 LNFT 65.00 26,780.00 41.80 17,221.60 55.00 22,660.000040 MISCELLANEOUS ITEMS-INSTALL INSTALL 14" STEEL
CASING AND MISC ITEMS

105070000 (1) LS 22,100.00 22,100.00 45,000.00 45,000.00 80,000.00 80,000.000045 CONTRACTOR SURVEY AND LAYOUT

107000020 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000060 CONTAMINATED SOIL

107000060 1,150.00 UNIT 1.00 1,150.00 1.00 1,150.00 1.00 1,150.000070 NOXIOUS WEED CONTROL

108000000 (1) LS 10,000.00 10,000.00 5,000.00 5,000.00 5,000.00 5,000.000080 CRITICAL PATH SCHEDULE

109200005 (1) LS 402,157.75 402,157.75 892,458.82 892,458.82 700,000.00 700,000.000090 MOBILIZATION

203020100 44,183.00 CUYD 14.00 618,562.00 7.68 339,325.44 18.50 817,385.500100 EXCAVATION-UNCLASSIFIED
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0001 GRADE, GRVL, PMS, DRAINAGESECTION:

203020310 6,240.00 CUYD 22.00 137,280.00 20.03 124,987.20 36.50 227,760.000110 SPECIAL BORROW-NEAT LINE

203080100 9,418.00 CUYD 16.00 150,688.00 4.73 44,547.14 6.50 61,217.000120 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 53,000.00 53,000.00 71,500.00 71,500.00 75,000.00 75,000.000130 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000140 TEMPORARY EROSION CONTROL

210020170 90.00 MILE 65.00 5,850.00 60.50 5,445.00 35.00 3,150.000150 TEST TRAILER-TRANSPORT,SETUP

212000000 3.00 STA 4,100.00 12,300.00 1,200.00 3,600.00 1,650.00 4,950.000160 OBLITERATE ROADWAY

301020268 1,869.00 CUYD 43.00 80,367.00 23.38 43,697.22 30.00 56,070.000170 TRAFFIC GRAVEL

301020340 25,724.00 CUYD 25.00 643,100.00 22.69 583,677.56 36.25 932,495.000180 CRUSHED AGGREGATE COURSE

301020450 928.00 CUYD 68.00 63,104.00 40.37 37,463.36 37.50 34,800.000190 SPECIAL BACKFILL

301020625 56,688.00 SQYD 0.30 17,006.40 0.45 25,509.60 0.35 19,840.800200 AGGREGATE TREATMENT

401020045 11,417.00 TON 50.00 570,850.00 54.40 621,084.80 50.00 570,850.000210 PLANT MIX SURF GR S-3/4 IN

401020300 160.00 TON 165.00 26,400.00 181.50 29,040.00 175.00 28,000.000220 HYDRATED LIME

402020092 616.70 TON 540.00 333,018.00 594.00 366,319.80 575.00 354,602.500230 ASPHALT CEMENT PG 64-28

402020315 5,886.00 GAL 3.00 17,658.00 3.30 19,423.80 2.25 13,243.500240 EMULSIFIED ASPHALT-TACK COAT

402020368 89.20 TON 550.00 49,060.00 545.60 48,667.52 525.00 46,830.000250 EMULSIFIED ASPHALT CRS-2P
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0001 GRADE, GRVL, PMS, DRAINAGESECTION:

409000000 2.60 CRMI 2,000.00 5,200.00 1,100.00 2,860.00 550.00 1,430.000260 FINAL SWEEP AND BROOM

409000020 50,151.00 SQYD 0.60 30,090.60 0.66 33,099.66 0.65 32,598.150270 COVER-TYPE 2

411010000 1,040.00 SQYD 15.27 15,880.80 12.10 12,584.00 19.00 19,760.000280 COLD MILLING

411011130 1.10 MILE 1,500.00 1,650.00 1,650.00 1,815.00 1,600.00 1,760.000290 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 2.20 MILE 850.00 1,870.00 935.00 2,057.00 1,100.00 2,420.000300 RUMBLE STRIPS

551020030 26.10 CUYD 180.00 4,698.00 2,115.00 55,201.50 2,000.00 52,200.000310 CONCRETE-CLASS GENERAL

551020126 396.80 CUYD 110.00 43,648.00 139.00 55,155.20 125.00 49,600.000320 CONTROLLED LOW STRENGTH MATL

601010775 2.00 EACH 4,300.00 8,600.00 3,218.00 6,436.00 7,000.00 14,000.000330 WATER SERVICE

601011920 16,672.00 SQFT 7.50 125,040.00 13.75 229,240.00 6.50 108,368.000340 INSULATION

601012301 6.00 EACH 3,700.00 22,200.00 1,495.00 8,970.00 3,500.00 21,000.000350 RELOCATE WATER METER

603000050 141.00 CUYD 68.00 9,588.00 43.67 6,157.47 60.00 8,460.000360 GRANULAR BEDDING MATERIAL

603000060 242.00 CUYD 65.00 15,730.00 38.17 9,237.14 50.00 12,100.000370 FOUNDATION MATERIAL

603000078 2.00 EACH 380.00 760.00 570.00 1,140.00 650.00 1,300.000380 ADJUST CURB BOX

603010040 1,278.00 LNFT 74.00 94,572.00 93.92 120,029.76 62.00 79,236.000390 DRAINAGE PIPE 18 IN

603010048 1,492.00 LNFT 72.00 107,424.00 98.52 146,991.84 85.00 126,820.000400 DRAINAGE PIPE 24 IN
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0001 GRADE, GRVL, PMS, DRAINAGESECTION:

603012521 34.00 LNFT 135.00 4,590.00 268.59 9,132.06 152.00 5,168.000410 RCP 15 IN

603012530 338.00 LNFT 107.00 36,166.00 193.94 65,551.72 103.00 34,814.000420 RCP 18 IN

603012555 510.00 LNFT 110.00 56,100.00 200.42 102,214.20 138.00 70,380.000430 RCP 24 IN

603012847 124.00 LNFT 108.00 13,392.00 141.53 17,549.72 93.00 11,532.000440 RCP IRR 18 IN

603012892 430.00 LNFT 128.00 55,040.00 177.37 76,269.10 135.00 58,050.000450 RCP IRR 24 IN

603012925 86.00 LNFT 155.00 13,330.00 269.14 23,146.04 175.00 15,050.000460 RCP IRR 30 IN

603013042 356.00 LF 126.00 44,856.00 191.12 68,038.72 130.00 46,280.000470 STEEL CASING 16 IN

603013053 82.00 LNFT 197.00 16,154.00 430.59 35,308.38 240.00 19,680.000480 RCP SIPHON 24 IN

603013220 384.00 LNFT 242.00 92,928.00 386.49 148,412.16 270.00 103,680.000490 RCPA 44 IN

603013394 114.00 LNFT 1,400.00 159,600.00 2,370.22 270,205.08 1,500.00 171,000.000500 REIN CONC BOX 14 X 4

603013469 56.40 LNFT 68.00 3,835.20 92.23 5,201.77 200.00 11,280.000510 PIPE-PVC PRESS 10 IN WATER

603013490 360.00 LNFT 52.00 18,720.00 17.44 6,278.40 15.00 5,400.000520 PIPE-CORR POLYETHYLENE DR 4 IN

603013525 94.00 LNFT 30.00 2,820.00 18.19 1,709.86 23.00 2,162.000530 PIPE-PVC CONDUIT 2 IN

603013549 2.00 EACH 45.00 90.00 2,638.00 5,276.00 2,000.00 4,000.000540 CONNECT TO EXISTING PIPE

603013828 760.00 LB 10.00 7,600.00 12.27 9,325.20 10.00 7,600.000550 DUCTILE IRON FITTINGS
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0001 GRADE, GRVL, PMS, DRAINAGESECTION:

603014242 6.00 EACH 500.00 3,000.00 638.10 3,828.60 1,250.00 7,500.000560 ADJUST VALVE BOX

603014369 2.00 EACH 800.00 1,600.00 240.00 480.00 700.00 1,400.000570 PIPE PLUG

603424060 78.00 LNFT 1,200.00 93,600.00 2,019.27 157,503.06 1,100.00 85,800.000580 REIN CONC BOX 9 X 4

603587020 2,821.50 LNFT 19.00 53,608.50 19.80 55,865.70 22.00 62,073.000590 REMOVE PIPE CULVERT

604000100 2.00 EACH 1,200.00 2,400.00 1,980.00 3,960.00 850.00 1,700.000600 ADJUST MANHOLE

604000190 3.00 EACH 725.00 2,175.00 151.80 455.40 600.00 1,800.000610 RESET CURB STOP AND BOX

604000200 1.00 EACH 2,100.00 2,100.00 4,033.50 4,033.50 6,000.00 6,000.000620 RESET FIRE HYDRANT

604000250 1.00 EACH 2,400.00 2,400.00 3,199.50 3,199.50 3,500.00 3,500.000630 ADJUST FIRE HYDRANT

606010330 737.50 LNFT 20.00 14,750.00 27.50 20,281.25 22.00 16,225.000640 MGS GUARDRAIL

606010335 2.00 EACH 2,610.00 5,220.00 3,300.00 6,600.00 2,800.00 5,600.000650 MASH W-BEAM TERMINAL SECTION

606010338 62.50 LNFT 550.00 34,375.00 55.00 3,437.50 30.00 1,875.000660 MGS LONGSPAN GUARDRAIL

607000006 11.00 EACH 275.00 3,025.00 302.50 3,327.50 300.00 3,300.000670 PANEL-SINGLE CHAIN LINK

607000008 6.00 EACH 325.00 1,950.00 357.50 2,145.00 350.00 2,100.000680 PANEL-DOUBLE CHAIN LINK

607000009 251.00 LNFT 25.00 6,275.00 27.38 6,872.38 27.00 6,777.000690 FENCE-CHAIN LINK 5 FT

607000013 97.00 LNFT 24.00 2,328.00 26.29 2,550.13 26.00 2,522.000700 FENCE-CHAIN LINK 3 FT
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0001 GRADE, GRVL, PMS, DRAINAGESECTION:

607000260 24.00 LNFT 37.50 900.00 41.25 990.00 40.00 960.000710 GATE-CHAIN LINK

607100008 1,830.00 LNFT 2.50 4,575.00 2.73 4,995.90 2.70 4,941.000720 FENCE-SPECIAL DESIGN

607100148 4,451.00 LNFT 2.40 10,682.40 2.65 11,795.15 2.65 11,795.150730 FARM FENCE-TYPE F2M-39 IN WW

607100219 1,887.00 LNFT 3.00 5,661.00 3.16 5,962.92 3.00 5,661.000740 FARM FENCE-TYPE F3M

607100252 1,057.00 LNFT 3.50 3,699.50 3.75 3,963.75 3.75 3,963.750750 FARM FENCE-TYPE F4M

607100281 8,359.00 LNFT 3.00 25,077.00 3.42 28,587.78 3.30 27,584.700760 FARM FENCE-TYPE F5M

607100360 128.00 EACH 145.00 18,560.00 159.50 20,416.00 150.00 19,200.000770 FARM FENCE-PANEL/SINGLE FW

607100380 25.00 EACH 185.00 4,625.00 203.50 5,087.50 200.00 5,000.000780 FARM FENCE-PANEL/DOUBLE FW

607100430 260.00 LNFT 8.00 2,080.00 8.80 2,288.00 8.50 2,210.000790 FARM GATE-WIRE-TYPE G-2

607100440 152.00 LNFT 20.00 3,040.00 22.00 3,344.00 21.00 3,192.000800 FARM GATE-METAL-TYPE G-3

607100720 11.00 EACH 50.00 550.00 55.00 605.00 54.00 594.000810 DEADMAN

607150015 645.00 LNFT 0.50 322.50 0.55 354.75 0.50 322.500820 REMOVE FENCE

607150131 1.00 EACH 100.00 100.00 110.00 110.00 110.00 110.000830 RESET GATE

610100101 16.70 ACRE 280.00 4,676.00 330.00 5,511.00 300.00 5,010.000840 SEEDING AREA NO 1

610100102 0.30 ACRE 475.00 142.50 880.00 264.00 500.00 150.000850 SEEDING AREA NO 2
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0001 GRADE, GRVL, PMS, DRAINAGESECTION:

610100103 7.00 ACRE 250.00 1,750.00 291.50 2,040.50 270.00 1,890.000860 SEEDING AREA NO 3

610100326 16.70 ACRE 75.00 1,252.50 88.00 1,469.60 80.00 1,336.000870 FERTILIZING AREA NO 1

610100555 23.70 ACRE 80.00 1,896.00 90.20 2,137.74 85.00 2,014.500880 CONDITION SEEDBED SURFACE

610100560 995.00 SQYD 4.50 4,477.50 14.95 14,875.25 16.00 15,920.000890 RIPRAP REVEGETATION

610100561 11,129.00 SQYD 3.50 38,951.50 3.58 39,841.82 4.50 50,080.500900 EROSION CONTROL BLANKET-LONG-TERM

610220050 0.30 ACRE 7,200.00 2,160.00 8,030.00 2,409.00 7,500.00 2,250.000910 MULCH-COMPOST

613100030 39.10 CUYD 167.00 6,529.70 115.00 4,496.50 70.00 2,737.000920 RIPRAP-CLASS 1 RANDOM

613100040 739.80 CUYD 154.00 113,929.20 100.00 73,980.00 85.00 62,883.000930 RIPRAP-CLASS 2 RANDOM

615010063 1.00 EACH 8,800.00 8,800.00 4,075.50 4,075.50 5,000.00 5,000.000940 IRRIGATION CLEANOUT

615010580 2.00 EACH 1,800.00 3,600.00 3,118.12 6,236.24 3,000.00 6,000.000950 TRASH GUARD

615010730 483.00 LNFT 109.00 52,647.00 20.00 9,660.00 15.00 7,245.000960 IRRIGATION DITCH

616343914 465.00 LNFT 8.50 3,952.50 9.35 4,347.75 15.00 6,975.000970 CONDUIT-PLASTIC 1 1/2 IN

616783001 4.00 EACH 612.00 2,448.00 673.20 2,692.80 750.00 3,000.000980 PULL BOX-CONCRETE TYPE 1

617000000 1.00 CUYD 1,911.00 1,911.00 2,102.10 2,102.10 2,500.00 2,500.000990 FOUNDATION-CONCRETE

617033314 465.00 LNFT 2.00 930.00 1.60 744.00 2.00 930.001000 CABLE-COPPER 5AWG14-600V
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0001 GRADE, GRVL, PMS, DRAINAGESECTION:

617123110 465.00 LNFT 1.45 674.25 0.77 358.05 1.00 465.001010 CONDUCTOR-COPPER AWG10-600V

617333120 2.00 EACH 2,200.00 4,400.00 2,420.00 4,840.00 3,400.00 6,800.001020 SERV ASSEMB-20 AMP

617483110 2.00 EACH 781.00 1,562.00 859.10 1,718.20 2,300.00 4,600.001030 SIG-TRAF 1 COL-1 WAY 12

617673200 2.00 EACH 1,200.00 2,400.00 1,320.00 2,640.00 2,000.00 4,000.001040 SIG STANDARD TYPE 1-200

617781000 (1) LS 600.00 600.00 660.00 660.00 7,000.00 7,000.001050 REMOVE AND SALVAGE MISC ELECTRICAL

617903463 2.00 EACH 7,000.00 14,000.00 7,700.00 15,400.00 4,300.00 8,600.001060 VARIABLE MESSAGE SIGN

618030005 250,000.00 UNIT 0.71 177,500.00 0.86 215,000.00 0.75 187,500.001070 TRAFFIC CONTROL DEVICES CB

618100001 6.00 EACH 675.00 4,050.00 935.00 5,610.00 725.00 4,350.001080 MOTORCYCLE ADVISORY SIGN

619010058 87.80 SQFT 26.00 2,282.80 33.00 2,897.40 28.00 2,458.401090 SIGNS-ALUM SHEET INCR IV

619010086 38.20 SQFT 29.00 1,107.80 33.00 1,260.60 31.00 1,184.201100 SIGNS-ALUM REFL SHEET IV

619010090 346.90 SQFT 29.00 10,060.10 30.80 10,684.52 21.00 7,284.901110 SIGNS-ALUM REFL SHEET XI

619010200 1.00 EACH 225.00 225.00 165.00 165.00 245.00 245.001120 RESET SIGNS

619010230 34.00 EACH 135.00 4,590.00 55.00 1,870.00 75.00 2,550.001130 REMOVE SIGN

619010240 2.00 EACH 350.00 700.00 302.50 605.00 375.00 750.001140 REMOVE SIGN-GUIDE

619010310 80.00 LB 6.00 480.00 6.60 528.00 6.50 520.001150 POSTS-STEEL U SIGN
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0001 GRADE, GRVL, PMS, DRAINAGESECTION:

619010320 620.00 LB 5.00 3,100.00 8.25 5,115.00 5.00 3,100.001160 POSTS-STEEL STRUCTURAL SIGN

619010480 410.00 LNFT 13.50 5,535.00 13.20 5,412.00 14.00 5,740.001170 POLES-TREATED WOOD 4 IN

619010490 200.00 LNFT 13.50 2,700.00 15.40 3,080.00 14.00 2,800.001180 POLES-TREATED WOOD 5 IN

619010724 4.00 EACH 1,250.00 5,000.00 1,375.00 5,500.00 1,350.00 5,400.001190 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619011010 50.00 EACH 27.00 1,350.00 33.00 1,650.00 30.00 1,500.001200 DELINEATOR DES A

619011030 14.00 EACH 35.00 490.00 44.00 616.00 37.00 518.001210 DELINEATOR DES C

619011040 22.00 EACH 33.00 726.00 38.50 847.00 35.00 770.001220 DELINEATOR DES D

620011105 19.00 GAL 250.00 4,750.00 275.00 5,225.00 270.00 5,130.001230 WORDS AND SYMBOLS-WHITE PAINT

620011110 10.00 GAL 250.00 2,500.00 275.00 2,750.00 270.00 2,700.001240 WORDS AND SYMBOLS-YELLOW PAINT

620011260 13.00 GAL 350.00 4,550.00 385.00 5,005.00 375.00 4,875.001250 WORDS AND SYMBOLS-WHITE EPOXY

620011265 6.00 GAL 350.00 2,100.00 385.00 2,310.00 375.00 2,250.001260 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 3.00 MILE 850.00 2,550.00 935.00 2,805.00 900.00 2,700.001270 TEMPORARY STRIPING

620013000 138.00 GAL 32.00 4,416.00 35.20 4,857.60 35.00 4,830.001280 STRIPING-WHITE PAINT

620013960 92.00 GAL 65.00 5,980.00 71.50 6,578.00 70.00 6,440.001290 STRIPING-WHITE EPOXY

620014000 125.00 GAL 32.00 4,000.00 35.20 4,400.00 35.00 4,375.001300 STRIPING-YELLOW PAINT
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0001 GRADE, GRVL, PMS, DRAINAGESECTION:

620014960 83.00 GAL 65.00 5,395.00 71.50 5,934.50 70.00 5,810.001310 STRIPING-YELLOW EPOXY

622011022 415.00 SQYD 4.00 1,660.00 4.18 1,734.70 5.00 2,075.001320 SUBSURFACE DRAIN FILTER-HIGH SURV

622011043 945.00 SQYD 4.00 3,780.00 4.00 3,780.00 3.00 2,835.001330 PERM EROSION CONTROL-HIGH SURV

622011084 7,395.00 SQYD 1.50 11,092.50 2.50 18,487.50 2.00 14,790.001340 GEOTEXTILE STABILIZATION

622011144 255.00 SQYD 6.50 1,657.50 63.00 16,065.00 23.00 5,865.001350 GEOMEMBRANE-LIQ/VAPBARRIER HVY

623000155 11.00 EACH 200.00 2,200.00 330.00 3,630.00 215.00 2,365.001360 MAILBOX

$6,062,935.05$5,376,000.00 $5,873,502.57Section Totals

( ) indicates item is bid as Lump Sum

$5,873,502.57$5,376,000.00 $6,062,935.05

$5,376,000.00

Contract Item Totals

$5,873,502.57 6,062,935.05Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,907,676.60 60.86% 100.00%

1 2061 WICKENS CONSTRUCTION, INC. $4,777,715.20 100.00% 164.31%

2 2054 SLETTEN CONSTRUCTION COMPANY $5,004,322.05 104.74% 172.11%

Vendor Ranking

Contract ID:

BOX ELDER CREEK BRIDGE (MT-13)

GlendiveLetting Date:

Contract Description:

District(s): 145 WORKING DAYS

16319

March 28, 2019 9:00
A.M.

(7954025000) STPP-STPB 32-1(25)20
BOX ELDER CREEK BRIDGE (MT-13)

Roosevelt205 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) WICKENS
CONSTRUCTION,

INC.

(2) SLETTEN
CONSTRUCTION

COMPANY

Line
Number

0001 GRADE, GRAVEL. PMS OVERLAYSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

105080115 6,052.00 CRFT 1.50 9,078.00 2.00 12,104.00 2.50 15,130.000020 FINISH GRADE CONTROL

105080200 (1) LS 7,000.00 7,000.00 21,850.00 21,850.00 19,000.00 19,000.000030 BRIDGE SURVEY

109200005 (1) LS 376,000.00 376,000.00 979,766.00 979,766.00 1,028,146.00 1,028,146.000040 MOBILIZATION

202020040 1.00 EACH 50,000.00 50,000.00 112,700.00 112,700.00 99,000.00 99,000.000050 REMOVE STRUCTURE

203020310 10,530.00 CUYD 25.00 263,250.00 53.15 559,669.50 60.00 631,800.000060 SPECIAL BORROW-NEAT LINE

203020375 34,566.00 CUYD 16.00 553,056.00 16.44 568,265.04 19.00 656,754.000070 EMBANKMENT IN PLACE

203080100 3,525.00 CUYD 8.25 29,081.25 14.16 49,914.00 16.50 58,162.500080 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 10,000.00 10,000.00 64,000.00 64,000.00 81,750.00 81,750.000090 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000100 TEMPORARY EROSION CONTROL

210020170 100.00 MILE 15.00 1,500.00 46.00 4,600.00 50.00 5,000.000110 TEST TRAILER-TRANSPORT,SETUP
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0001 GRADE, GRAVEL. PMS OVERLAYSECTION:

301020254 615.00 CUYD 35.00 21,525.00 85.35 52,490.25 90.00 55,350.000120 BRIDGE END BACKFILL-TYPE 3

301020340 9,190.00 CUYD 40.00 367,600.00 56.97 523,554.30 62.00 569,780.000130 CRUSHED AGGREGATE COURSE

301020625 11,600.00 SQYD 1.00 11,600.00 3.00 34,800.00 3.35 38,860.000140 AGGREGATE TREATMENT

401020022 2,265.00 TON 135.00 305,775.00 184.00 416,760.00 185.00 419,025.000150 COMMERCIAL MIX-PG 64-28

402020315 1,243.00 GAL 3.90 4,847.70 5.75 7,147.25 5.95 7,395.850160 EMULSIFIED ASPHALT-TACK COAT

551020035 66.20 CUYD 700.00 46,340.00 1,052.25 69,658.95 945.00 62,559.000170 CONCRETE-CLASS STRUCTURE

551020107 134.20 CUYD 700.00 93,940.00 1,121.25 150,471.75 985.00 132,187.000180 CONCRETE-CLASS DECK

552010140 410.00 SQYD 14.00 5,740.00 19.55 8,015.50 18.00 7,380.000190 TRANSVERSE DECK GROOVING

553010155 432.00 LNFT 550.00 237,600.00 908.50 392,472.00 790.00 341,280.000200 PRESTRESSED BEAM-TYPE MTS-54

555010100 5,672.00 LB 2.50 14,180.00 4.03 22,858.16 3.10 17,583.200210 REINFORCING STEEL

555010200 28,642.00 LB 2.15 61,580.30 3.74 107,121.08 3.25 93,086.500220 REINFORCING STEEL-EPOXY COATED

557010011 222.70 LNFT 160.00 35,632.00 316.25 70,428.88 295.00 65,696.500230 BRIDGE RAIL-W740

559040035 2.00 EACH 5,000.00 10,000.00 7,877.50 15,755.00 6,850.00 13,700.000240 DYNAMIC LOAD TEST

559050103 332.00 LNFT 75.00 24,900.00 98.90 32,834.80 88.00 29,216.000250 FURN STEEL PIPE PILE 16 X 1/2 IN

559060103 320.00 LNFT 25.00 8,000.00 23.00 7,360.00 22.00 7,040.000260 DRIVE STEEL PIPE PILE 16 X 1/2
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0001 GRADE, GRAVEL. PMS OVERLAYSECTION:

559060200 8.00 EACH 375.00 3,000.00 632.50 5,060.00 550.00 4,400.000270 PILE CUTTING SHOE

603010040 94.00 LNFT 75.00 7,050.00 100.14 9,413.16 110.00 10,340.000280 DRAINAGE PIPE 18 IN

603010048 230.00 LNFT 75.00 17,250.00 159.19 36,613.70 170.00 39,100.000290 DRAINAGE PIPE 24 IN

603010056 130.00 LNFT 80.00 10,400.00 180.25 23,432.50 200.00 26,000.000300 DRAINAGE PIPE 30 IN

603587020 163.40 LNFT 30.00 4,902.00 22.00 3,594.80 24.00 3,921.600310 REMOVE PIPE CULVERT

606010265 4.00 EACH 4,000.00 16,000.00 5,750.00 23,000.00 4,700.00 18,800.000320 GRD RL-BOX BEAM/BR APP-SEC TYPE 1

606010385 429.60 LNFT 3.00 1,288.80 6.33 2,719.37 3.50 1,503.600330 REMOVE GUARDRAIL

606010641 2.00 EACH 4,800.00 9,600.00 6,210.00 12,420.00 6,000.00 12,000.000340 GD RL BOX BEAM OPT TERM SEC

606010670 2.00 EACH 1,200.00 2,400.00 2,012.50 4,025.00 1,300.00 2,600.000350 BOX BEAM DEPART TERM SEC

607100229 2,745.00 LNFT 3.25 8,921.25 2.57 7,054.65 3.10 8,509.500360 FARM FENCE-TYPE F4W

607100252 5,415.00 LNFT 2.50 13,537.50 2.29 12,400.35 2.50 13,537.500370 FARM FENCE-TYPE F4M

607100360 5.00 EACH 200.00 1,000.00 201.25 1,006.25 200.00 1,000.000380 FARM FENCE-PANEL/SINGLE FW

607100362 10.00 EACH 200.00 2,000.00 172.50 1,725.00 200.00 2,000.000390 FARM FENCE-PANEL/SINGLE FM

607100380 8.00 EACH 250.00 2,000.00 258.75 2,070.00 300.00 2,400.000400 FARM FENCE-PANEL/DOUBLE FW

607100385 15.00 EACH 260.00 3,900.00 230.00 3,450.00 300.00 4,500.000410 FARM FENCE-PANEL/DOUBLE FM
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0001 GRADE, GRAVEL. PMS OVERLAYSECTION:

607100430 16.00 LNFT 15.00 240.00 12.65 202.40 20.00 320.000420 FARM GATE-WIRE-TYPE G-2

609010112 316.00 LNFT 35.00 11,060.00 51.75 16,353.00 25.00 7,900.000430 CURB 4 IN-CONCRETE

610100101 5.40 ACRE 500.00 2,700.00 448.50 2,421.90 400.00 2,160.000440 SEEDING AREA NO 1

610100102 0.10 ACRE 1,500.00 150.00 2,300.00 230.00 2,500.00 250.000450 SEEDING AREA NO 2

610100103 1.20 ACRE 350.00 420.00 316.25 379.50 325.00 390.000460 SEEDING AREA NO 3

610100326 5.40 ACRE 150.00 810.00 109.25 589.95 150.00 810.000470 FERTILIZING AREA NO 1

610100327 0.10 ACRE 500.00 50.00 575.00 57.50 600.00 60.000480 FERTILIZING AREA NO 2

610100555 6.60 ACRE 300.00 1,980.00 115.00 759.00 200.00 1,320.000490 CONDITION SEEDBED SURFACE

610100560 365.00 SQYD 25.00 9,125.00 50.00 18,250.00 58.50 21,352.500500 RIPRAP REVEGETATION

611010300 1.00 EACH 3,000.00 3,000.00 2,000.00 2,000.00 2,500.00 2,500.000510 RESET CATTLE GUARD

613100040 711.00 CUYD 115.00 81,765.00 200.11 142,278.21 215.00 152,865.000520 RIPRAP-CLASS 2 RANDOM

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000530 TRAFFIC CONTROL-FIXED

618030080 (1) LS 50,000.00 50,000.00 56,000.00 56,000.00 85,000.00 85,000.000540 TRAFFIC CONTROL

619010230 8.00 EACH 80.00 640.00 143.75 1,150.00 60.00 480.000550 REMOVE SIGN

619011010 22.00 EACH 30.00 660.00 63.25 1,391.50 50.00 1,100.000560 DELINEATOR DES A
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0001 GRADE, GRAVEL. PMS OVERLAYSECTION:

620013960 29.00 GAL 100.00 2,900.00 115.00 3,335.00 125.00 3,625.000570 STRIPING-WHITE EPOXY

620014960 8.00 GAL 110.00 880.00 115.00 920.00 125.00 1,000.000580 STRIPING-YELLOW EPOXY

622011043 1,276.00 SQYD 3.30 4,210.80 5.00 6,380.00 5.80 7,400.800590 PERM EROSION CONTROL-HIGH SURV

622011084 16,218.00 SQYD 2.00 32,436.00 2.00 32,436.00 2.50 40,545.000600 GEOTEXTILE STABILIZATION

622011086 19,500.00 SQYD 1.65 32,175.00 2.00 39,000.00 2.50 48,750.000610 SEPARATION GEOTEXTILE - HIGH

$5,004,322.05$2,907,676.60 $4,777,715.20Section Totals

( ) indicates item is bid as Lump Sum

$4,777,715.20$2,907,676.60 $5,004,322.05

$2,907,676.60

Contract Item Totals

$4,777,715.20 5,004,322.05Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,065,170.30 87.22% 100.00%

1 6569 WHITE RESOURCES GROUP, INC. $3,514,154.05 100.00% 114.65%

Vendor Ranking
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) WHITE
RESOURCES
GROUP, INC.

Line
Number

0001 DIGOUT EXC, COLD MILLING, PMS OVERLAY, C & G, SIDEWALK, ELECTRICALSECTION:

103500005 (1) LS 1,750.00 1,750.00 2,500.00 2,500.000010 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.000020 MISCELLANEOUS WORK

105070410 (1) LS 10,000.00 10,000.00 40,000.00 40,000.000030 PROPERTY SURVEY

107000020 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.000040 CONTAMINATED SOIL

108000000 (1) LS 8,000.00 8,000.00 7,500.00 7,500.000050 CRITICAL PATH SCHEDULE

109200005 (1) LS 400,000.00 400,000.00 285,000.00 285,000.000060 MOBILIZATION

203020278 854.00 CUYD 35.00 29,890.00 20.00 17,080.000070 EXCAVATION-DIGOUTS

208010000 (1) LS 2,500.00 2,500.00 17,800.00 17,800.000080 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.000090 TEMPORARY EROSION CONTROL

210020170 8.00 MILE 150.00 1,200.00 30.00 240.000100 TEST TRAILER-TRANSPORT,SETUP

301020340 780.00 CUYD 40.00 31,200.00 35.00 27,300.000110 CRUSHED AGGREGATE COURSE
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0001 DIGOUT EXC, COLD MILLING, PMS OVERLAY, C & G, SIDEWALK, ELECTRICALSECTION:

301020625 1,557.00 SQYD 2.00 3,114.00 2.50 3,892.500120 AGGREGATE TREATMENT

401020055 3,950.00 TON 125.00 493,750.00 140.00 553,000.000130 COMMERCIAL MIX-3/8 IN-PG 64-28

402020315 1,988.00 GAL 4.85 9,641.80 3.00 5,964.000140 EMULSIFIED ASPHALT-TACK COAT

402020320 879.00 GAL 4.65 4,087.35 3.50 3,076.500150 EMULSIFIED ASPHALT-FOG SEAL

411010000 31,869.00 SQYD 3.00 95,607.00 2.50 79,672.500160 COLD MILLING

551020030 16.00 CUYD 1,800.00 28,800.00 5,000.00 80,000.000170 CONCRETE-CLASS GENERAL

603000078 75.00 EACH 205.00 15,375.00 250.00 18,750.000180 ADJUST CURB BOX

603014242 84.00 EACH 370.00 31,080.00 700.00 58,800.000190 ADJUST VALVE BOX

604000100 44.00 EACH 675.00 29,700.00 1,150.00 50,600.000200 ADJUST MANHOLE

604010184 51.00 EACH 750.00 38,250.00 650.00 33,150.000210 CONCRETE APRON

604010220 2.00 EACH 4,500.00 9,000.00 9,500.00 19,000.000220 INLET DROP-SPECIAL DESIGN

604010615 2.00 EACH 750.00 1,500.00 3,200.00 6,400.000230 MODIFY DROP INLETS

606400120 4.00 EACH 860.00 3,440.00 250.00 1,000.000240 BOLLARDS

606400140 11.00 EACH 300.00 3,300.00 175.00 1,925.000250 REMOVE BOLLARD

608010020 4,635.70 SQYD 100.00 463,570.00 105.00 486,748.500260 SIDEWALK-CONCRETE 4 IN
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0001 DIGOUT EXC, COLD MILLING, PMS OVERLAY, C & G, SIDEWALK, ELECTRICALSECTION:

608010050 1,049.80 SQYD 115.00 120,727.00 108.00 113,378.400270 SIDEWALK-CONCRETE 6 IN

608010125 171.70 SQYD 450.00 77,265.00 450.00 77,265.000280 DETEC WARNING DEVICES-TYPE 1

609010200 6,029.70 LNFT 38.00 229,128.60 59.50 358,767.150290 CURB AND GUTTER-CONC

616343914 5,700.00 LNFT 7.00 39,900.00 32.00 182,400.000300 CONDUIT-PLASTIC 1 1/2 IN

616343920 950.00 LNFT 9.00 8,550.00 33.00 31,350.000310 CONDUIT-PLASTIC 2 IN

616343930 240.00 LNFT 15.00 3,600.00 35.00 8,400.000320 CONDUIT-PLASTIC 3 IN

616783007 15.00 EACH 640.00 9,600.00 700.00 10,500.000330 PULL BOX-COMPOSITE TYPE 2

616783008 2.00 EACH 820.00 1,640.00 950.00 1,900.000340 PULL BOX-COMPOSITE TYPE 3

617000000 25.00 CUYD 1,100.00 27,500.00 1,500.00 37,500.000350 FOUNDATION-CONCRETE

617033414 250.00 LNFT 3.50 875.00 2.60 650.000360 CABLE-COPPER 7AWG14-600V

617033614 450.00 LNFT 3.50 1,575.00 3.85 1,732.500370 CABLE-COPPER 12AWG14-600V

617033814 250.00 LNFT 3.75 937.50 4.10 1,025.000380 CABLE-COPPER 16AWG14-600V

617123106 650.00 LNFT 1.20 780.00 1.15 747.500390 CONDUCTOR-COPPER AWG6-600V

617123108 21,050.00 LNFT 1.10 23,155.00 1.10 23,155.000400 CONDUCTOR-COPPER AWG8-600V

617123110 4,500.00 LNFT 0.90 4,050.00 0.80 3,600.000410 CONDUCTOR-COPPER AWG10-600V
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0001 DIGOUT EXC, COLD MILLING, PMS OVERLAY, C & G, SIDEWALK, ELECTRICALSECTION:

617183056 19.00 EACH 2,500.00 47,500.00 3,000.00 57,000.000420 STANDARD-STL TYPE 10-A-500-6

617233030 1.00 EACH 1,200.00 1,200.00 1,400.00 1,400.000430 CONTROLLER-CAB PEDESTAL TYPE P

617303300 21.00 EACH 650.00 13,650.00 715.00 15,015.000440 HIGH EFFICACY LUMINAIRE LED

617333198 3.00 EACH 2,500.00 7,500.00 2,900.00 8,700.000450 SERV ASSEMBLY-200 AMP

617503130 10.00 EACH 800.00 8,000.00 1,250.00 12,500.000460 SIG-TRAF 3 COL-1 WAY 12-12-12

617553020 8.00 EACH 525.00 4,200.00 1,050.00 8,400.000470 SIG-PEDESTRIAN TYPE 2

617573070 2.00 EACH 9,000.00 18,000.00 10,500.00 21,000.000480 RECTANGULAR RAPID FLASHING BEACON

617605081 1.00 EACH 1,050.00 1,050.00 1,100.00 1,100.000490 CONTLR/TRAF-ACTUAT TYPE 8-A

617673200 3.00 EACH 1,150.00 3,450.00 1,250.00 3,750.000500 SIG STANDARD TYPE 1-200

617693502 2.00 EACH 3,500.00 7,000.00 1,500.00 3,000.000510 SIG STANDARD TYPE 2-A-500-2

617715054 1.00 EACH 5,000.00 5,000.00 1,550.00 1,550.000520 SIG STANDARD TYPE 3-A-500-4

617715096 1.00 EACH 6,100.00 6,100.00 1,550.00 1,550.000530 SIG STANDARD TYPE 3-A-900-6

617763500 4.00 EACH 8,200.00 32,800.00 9,900.00 39,600.000540 DETECTOR-RADAR/PRESENCE

617781000 (1) LS 44,000.00 44,000.00 11,000.00 11,000.000550 REMOVE AND SALVAGE MISC ELECTRICAL

617903250 4.00 EACH 1,800.00 7,200.00 750.00 3,000.000560 PUSH BUTTON/PEDESTRIAN
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0001 DIGOUT EXC, COLD MILLING, PMS OVERLAY, C & G, SIDEWALK, ELECTRICALSECTION:

617903255 8.00 EACH 1,080.00 8,640.00 1,100.00 8,800.000570 PUSH BUTTON-PEDESTRIAN-TACTILE

618030005 250,000.00 UNIT 0.80 200,000.00 0.90 225,000.000580 TRAFFIC CONTROL DEVICES CB

619010086 369.20 SQFT 23.00 8,491.60 47.00 17,352.400590 SIGNS-ALUM REFL SHEET IV

619010090 733.20 SQFT 36.00 26,395.20 46.00 33,727.200600 SIGNS-ALUM REFL SHEET XI

619010200 9.00 EACH 240.00 2,160.00 350.00 3,150.000610 RESET SIGNS

619010230 99.00 EACH 45.00 4,455.00 110.00 10,890.000620 REMOVE SIGN

619010300 349.00 LB 8.00 2,792.00 13.50 4,711.500630 POSTS-TUBULAR STEEL

619010340 6,134.00 LB 8.00 49,072.00 11.00 67,474.000640 POSTS-TUBULAR STEEL-SQ-PERF

619010740 1.00 EACH 1,100.00 1,100.00 1,300.00 1,300.000650 FRANG SIGN POST BKWY-3 IN RD (76 MM)

619010742 1.00 EACH 1,000.00 1,000.00 1,300.00 1,300.000660 FRANG SIGN POST BKWY-3.5 IN RD (89MM)

619010770 7.00 EACH 535.00 3,745.00 690.00 4,830.000670 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

620010301 53.00 GAL 275.00 14,575.00 250.00 13,250.000680 CURB MARKING-YELLOW EPOXY

620010310 1.00 GAL 200.00 200.00 400.00 400.000690 CURB MARKING-BLUE PAINT

620011105 33.00 GAL 270.00 8,910.00 300.00 9,900.000700 WORDS AND SYMBOLS-WHITE PAINT

620011110 2.00 GAL 270.00 540.00 285.00 570.000710 WORDS AND SYMBOLS-YELLOW PAINT
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0001 DIGOUT EXC, COLD MILLING, PMS OVERLAY, C & G, SIDEWALK, ELECTRICALSECTION:

620011260 42.00 GAL 380.00 15,960.00 385.00 16,170.000720 WORDS AND SYMBOLS-WHITE EPOXY

620011265 2.00 GAL 380.00 760.00 385.00 770.000730 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 2.69 MILE 1,000.00 2,690.00 700.00 1,883.000740 TEMPORARY STRIPING

620013000 71.00 GAL 40.00 2,840.00 50.00 3,550.000750 STRIPING-WHITE PAINT

620013955 7,269.00 LNFT 0.80 5,815.20 1.10 7,995.900760 REMOVE PAVEMENT MARKINGS

620013960 95.00 GAL 85.00 8,075.00 67.00 6,365.000770 STRIPING-WHITE EPOXY

620014000 32.00 GAL 40.00 1,280.00 50.00 1,600.000780 STRIPING-YELLOW PAINT

620014960 43.00 GAL 85.00 3,655.00 67.00 2,881.000790 STRIPING-YELLOW EPOXY

622011084 1,534.00 SQYD 2.50 3,835.00 3.25 4,985.500800 GEOTEXTILE STABILIZATION

$2,903,174.25 $3,344,690.05Section Totals
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0002 ADDITIVE ALTERNATE AA1 - COLD MILLING, DIGOUTS, PMS OVERLAYSECTION:

203020278 15.00 CUYD 35.00 525.00 248.00 3,720.000810 EXCAVATION-DIGOUTS

401020055 341.00 TON 125.00 42,625.00 140.00 47,740.000820 COMMERCIAL MIX-3/8 IN-PG 64-28

402020315 177.00 GAL 4.85 858.45 3.00 531.000830 EMULSIFIED ASPHALT-TACK COAT

411010000 3,536.00 SQYD 4.00 14,144.00 2.50 8,840.000840 COLD MILLING

603014242 5.00 EACH 370.00 1,850.00 700.00 3,500.000850 ADJUST VALVE BOX

604000100 1.00 EACH 675.00 675.00 1,150.00 1,150.000860 ADJUST MANHOLE

$60,677.45 $65,481.00Section Totals
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0003 ADDITIVE ALTERNATE AA2 - COLD MILLING, PMS OVERLAYSECTION:

401020055 611.00 TON 125.00 76,375.00 140.00 85,540.000870 COMMERCIAL MIX-3/8 IN-PG 64-28

402020315 296.00 GAL 4.85 1,435.60 3.00 888.000880 EMULSIFIED ASPHALT-TACK COAT

411010000 5,262.00 SQYD 4.00 21,048.00 2.50 13,155.000890 COLD MILLING

603014242 3.00 EACH 370.00 1,110.00 700.00 2,100.000900 ADJUST VALVE BOX

604000100 2.00 EACH 675.00 1,350.00 1,150.00 2,300.000910 ADJUST MANHOLE

$101,318.60 $103,983.00Section Totals

( ) indicates item is bid as Lump Sum

$3,514,154.05$3,065,170.30

$3,065,170.30

Contract Item Totals

$3,514,154.05Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $345,635.60 65.61% 100.00%

1 7080 L & J CONSTRUCTION GROUP, LLC $526,829.60 100.00% 152.42%

Vendor Ranking

Contract ID:

SF 129-SKD TRTMT  E MISSOULA

MissoulaLetting Date:

Contract Description:

District(s): 40 WORKING DAYS

10319

March 28, 2019 9:00
A.M.

(8061143000) HSIP 90-2(143)109
SF 129-SKD TRTMT  E MISSOULA

Missoula207 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) L & J
CONSTRUCTION

GROUP, LLC

Line
Number

0001 BRIDGE DECK TREATMENT, DECK REPAIR,OVERLAY,JOINTSECTION:

104030010 2,000.00 UNIT 1.00 2,000.00 1.00 2,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 31,400.00 31,400.00 135,000.00 135,000.000020 MOBILIZATION

202020058 383.40 LNFT 100.00 38,340.00 125.00 47,925.000030 REMOVE GUARD ANGLE

208010000 (1) LS 1,000.00 1,000.00 3,500.00 3,500.000040 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL

552010041 135.10 LNFT 114.00 15,401.40 350.00 47,285.000060 REVISE JOINT

552011010 135.10 LNFT 240.00 32,424.00 345.00 46,609.500070 EXPANSION JOINT STRIP SEAL

552011120 131.80 LNFT 50.00 6,590.00 50.00 6,590.000080 JOINT SEALS-POLYURETHANE

562000020 37.40 SQYD 650.00 24,310.00 779.00 29,134.600090 CLASS A BRIDGE DECK REPAIR

563000040 3,090.50 SQYD 28.00 86,534.00 33.00 101,986.500100 POLYMER OVERLAY

563000100 3,090.50 SQYD 8.00 24,724.00 8.00 24,724.000110 PREPARE DECK
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0001 BRIDGE DECK TREATMENT, DECK REPAIR,OVERLAY,JOINTSECTION:

606011503 2.00 EACH 1,474.10 2,948.20 1,500.00 3,000.000120 RESET TEMP IMPACT ATTENUATOR

606011518 2.00 EACH 2,000.00 4,000.00 2,000.00 4,000.000130 TEMPORARY IMPACT ATTENUATOR

618030005 50,000.00 UNIT 0.75 37,500.00 0.90 45,000.000140 TRAFFIC CONTROL DEVICES CB

618190100 950.00 LNFT 30.00 28,500.00 25.00 23,750.000150 TEMPORARY BARRIER RAIL

618190110 950.00 LNFT 7.00 6,650.00 4.00 3,800.000160 RESET TEMP BARRIER RAIL

619010090 32.00 SQFT 37.00 1,184.00 35.00 1,120.000170 SIGNS-ALUM REFL SHEET XI

619010230 2.00 EACH 80.00 160.00 50.00 100.000180 REMOVE SIGN

620012950 0.20 MILE 1,500.00 300.00 1,100.00 220.000190 TEMPORARY STRIPING

620013960 4.00 GAL 130.00 520.00 65.00 260.000200 STRIPING-WHITE EPOXY

620014960 5.00 GAL 130.00 650.00 65.00 325.000210 STRIPING-YELLOW EPOXY

$345,635.60 $526,829.60Section Totals
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( ) indicates item is bid as Lump Sum

$526,829.60$345,635.60

$345,635.60

Contract Item Totals

$526,829.60Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $313,652.00 85.33% 100.00%

1 6275 DICK ANDERSON CONSTRUCTION, INC.
- GFLS

$367,578.20 100.00% 117.19%

2 6970 CMG AC, LLC DBA CMG
CONSTRUCTION, LLC

$425,000.00 115.62% 135.50%

Vendor Ranking

Contract ID:

COLLINS RD INTCH - BRIDGE REPAIR

Great FallsLetting Date:

Contract Description:

District(s): 50 CALENDAR DAYS

09319

March 28, 2019 9:00
A.M.

(9663036000) AR 11969
COLLINS RD INTCH - BRIDGE REPAIR

Teton208 Counties:
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Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) DICK
ANDERSON

CONSTRUCTION,
INC. - GFLS

(2) CMG AC, LLC
DBA CMG

CONSTRUCTION,
LLC

Line
Number

0001 BRIDGE REPAIRSECTION:

104030010 22,000.00 UNIT 1.00 22,000.00 1.00 22,000.00 1.00 22,000.000010 MISCELLANEOUS WORK

104030025 1.00 EACH 20,000.00 20,000.00 1,300.00 1,300.00 12,000.00 12,000.000020 MISCELLANEOUS ITEMS-INSTALL

105080200 (1) LS 3,000.00 3,000.00 500.00 500.00 8,000.00 8,000.000030 BRIDGE SURVEY

109200005 (1) LS 28,500.00 28,500.00 117,050.00 117,050.00 15,000.00 15,000.000040 MOBILIZATION

551020107 30.50 CUYD 700.00 21,350.00 500.00 15,250.00 4,800.00 146,400.000050 CONCRETE-CLASS DECK

552010040 (1) LS 90,000.00 90,000.00 69,075.00 69,075.00 66,637.00 66,637.000060 REVISE STRUCTURE

552010060 (1) LS 20,000.00 20,000.00 5,200.00 5,200.00 10,000.00 10,000.000070 REPAIR STRUCTURE

553010090 105.00 LNFT 300.00 31,500.00 465.00 48,825.00 350.00 36,750.000080 PRESTRESSED BEAM-TYPE 4

555010100 6,232.00 LB 1.00 6,232.00 2.60 16,203.20 4.00 24,928.000090 REINFORCING STEEL

606010370 110.50 LNFT 20.00 2,210.00 20.00 2,210.00 90.00 9,945.000100 RESET GUARDRAIL

606011518 2.00 EACH 4,000.00 8,000.00 4,052.20 8,104.40 2,750.00 5,500.000110 TEMPORARY IMPACT ATTENUATOR

Page 1 of 2
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0001 BRIDGE REPAIRSECTION:

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000120 TRAFFIC CONTROL-FIXED

618030080 (1) LS 50,000.00 50,000.00 38,687.00 38,687.00 55,500.00 55,500.000130 TRAFFIC CONTROL

618190100 296.00 LNFT 35.00 10,360.00 76.60 22,673.60 40.00 11,840.000140 TEMPORARY BARRIER RAIL

$425,000.00$313,652.00 $367,578.20Section Totals

( ) indicates item is bid as Lump Sum

$367,578.20$313,652.00 $425,000.00

$313,652.00

Contract Item Totals

$367,578.20 425,000.00Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $247,218.50 121.42% 100.00%

1 2059 UNITED MATERIALS OF GREAT FALLS,
INC.

$203,598.50 100.00% 82.36%

2 7397 CSS CONTRACTING, INC. $228,983.10 112.47% 92.62%

3 6554 MISSOURI RIVER TRUCKING &
EXCAVATING, INC. DBA MRTE, INC.

$235,306.40 115.57% 95.18%

4 0127 POTEET CONSTRUCTION, INC. $247,618.50 121.62% 100.16%

Vendor Ranking

Contract ID:

7TH AVE NW SIDEWALKS - CHOTEAU

Great FallsLetting Date:

Contract Description:

District(s): 25 WORKING DAYS

15319

March 28, 2019 9:00
A.M.
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) UNITED
MATERIALS OF
GREAT FALLS,

INC.

(2) CSS
CONTRACTING,

INC.

Line
Number

0001 SIDEWALK, C & G AND ADA CURB RAMPSSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 10,000.00 10,000.00 26,400.00 26,400.00 9,843.00 9,843.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 22,500.00 22,500.00 27,350.00 27,350.00 19,000.00 19,000.000030 MOBILIZATION

208010000 (1) LS 2,500.00 2,500.00 2,600.00 2,600.00 1,200.00 1,200.000040 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL

301020526 54.00 CUYD 60.00 3,240.00 90.00 4,860.00 52.00 2,808.000060 TOP SURFACING GR 3B

501010110 165.70 SQYD 140.00 23,198.00 93.00 15,410.10 124.00 20,546.800065 PORT CEM CONC PAVE 6 IN

608010020 1,052.70 SQYD 105.00 110,533.50 67.00 70,530.90 105.00 110,533.500080 SIDEWALK-CONCRETE 4 IN

608010050 195.70 SQYD 120.00 23,484.00 91.00 17,808.70 118.00 23,092.600090 SIDEWALK-CONCRETE 6 IN

608010125 10.80 SQYD 415.00 4,482.00 495.00 5,346.00 380.00 4,104.000100 DETEC WARNING DEVICES-TYPE 1

609010200 397.40 LNFT 65.00 25,831.00 47.00 18,677.80 48.00 19,075.200110 CURB AND GUTTER-CONC
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7TH AVE NW SIDEWALKS - CHOTEAU

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

209

Tabulation of Bids

Contract Time:March 28, 2019

Contract Description:

15319

(9438029000) TA 50(29)
7TH AVE NW SIDEWALKS - CHOTEAU

25 WORKING DAYS

Teton

Min: Max:

04/09/2019 10:05:56
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0001 SIDEWALK, C & G AND ADA CURB RAMPSSECTION:

610100559 (1) LS 5,000.00 5,000.00 3,215.00 3,215.00 3,200.00 3,200.000120 REVEGETATION

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000130 TRAFFIC CONTROL-FIXED

618030080 (1) LS 10,000.00 10,000.00 5,000.00 5,000.00 9,200.00 9,200.000140 TRAFFIC CONTROL

620010301 1.00 GAL 450.00 450.00 400.00 400.00 380.00 380.000150 CURB MARKING-YELLOW EPOXY

$228,983.10$247,218.50 $203,598.50Section Totals

( ) indicates item is bid as Lump Sum

$203,598.50$247,218.50 $228,983.10

$247,218.50

Contract Item Totals

$203,598.50 228,983.10Contract Grand Totals

Contract Time Totals $0.00
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7TH AVE NW SIDEWALKS - CHOTEAU

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

209

Tabulation of Bids

Contract Time:March 28, 2019

Contract Description:

15319

(9438029000) TA 50(29)
7TH AVE NW SIDEWALKS - CHOTEAU

25 WORKING DAYS

Teton

Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) MISSOURI
RIVER TRUCKING
& EXCAVATING,
INC. DBA MRTE,

INC.

(4) POTEET
CONSTRUCTION,

INC.

Line
Number

0001 SIDEWALK, C & G AND ADA CURB RAMPSSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 8,643.00 8,643.00 10,000.00 10,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 9,800.00 9,800.00 28,500.00 28,500.000030 MOBILIZATION

208010000 (1) LS 6,000.00 6,000.00 2,000.00 2,000.000040 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL

301020526 54.00 CUYD 37.05 2,000.70 50.00 2,700.000060 TOP SURFACING GR 3B

501010110 165.70 SQYD 135.40 22,435.78 125.00 20,712.500065 PORT CEM CONC PAVE 6 IN

608010020 1,052.70 SQYD 99.50 104,743.65 85.00 89,479.500080 SIDEWALK-CONCRETE 4 IN

608010050 195.70 SQYD 135.10 26,439.07 135.00 26,419.500090 SIDEWALK-CONCRETE 6 IN

608010125 10.80 SQYD 231.50 2,500.20 475.00 5,130.000100 DETEC WARNING DEVICES-TYPE 1

Page 3 of 4

7TH AVE NW SIDEWALKS - CHOTEAU

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

209

Tabulation of Bids

Contract Time:March 28, 2019

Contract Description:

15319

(9438029000) TA 50(29)
7TH AVE NW SIDEWALKS - CHOTEAU

25 WORKING DAYS

Teton

Min: Max:
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0001 SIDEWALK, C & G AND ADA CURB RAMPSSECTION:

609010200 397.40 LNFT 60.00 23,844.00 105.00 41,727.000110 CURB AND GUTTER-CONC

610100559 (1) LS 17,900.00 17,900.00 2,000.00 2,000.000120 REVEGETATION

618030015 500.00 UNIT 1.00 500.00 1.00 500.000130 TRAFFIC CONTROL-FIXED

618030080 (1) LS 4,000.00 4,000.00 12,500.00 12,500.000140 TRAFFIC CONTROL

620010301 1.00 GAL 1,000.00 1,000.00 450.00 450.000150 CURB MARKING-YELLOW EPOXY

$235,306.40 $247,618.50Section Totals

( ) indicates item is bid as Lump Sum

$247,618.50$235,306.40

$235,306.40

Contract Item Totals

$247,618.50Contract Grand Totals

Contract Time Totals
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7TH AVE NW SIDEWALKS - CHOTEAU

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

209

Tabulation of Bids

Contract Time:March 28, 2019

Contract Description:

15319

(9438029000) TA 50(29)
7TH AVE NW SIDEWALKS - CHOTEAU

25 WORKING DAYS

Teton

Min: Max:
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Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $231,006.50 102.59% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. $225,167.15 100.00% 97.47%

2 6689 PAVEMENT MAINTENANCE SOLUTIONS,
INC.

$237,769.51 105.60% 102.93%

3 2059 UNITED MATERIALS OF GREAT FALLS,
INC.

$250,010.90 111.03% 108.23%

4 2925 HARDRIVES CONSTRUCTION, INC. $263,324.65 116.95% 113.99%

Vendor Ranking

Contract ID:

GERALDINE - NORTH

Great FallsLetting Date:

Contract Description:

District(s): 10 WORKING DAYS

13319

March 28, 2019 9:00
A.M.

(9593031000) STPP 80-1(31)24
GERALDINE - NORTH

Chouteau210 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

04/09/2019 10:05:56

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC.

(2) PAVEMENT
MAINTENANCE

SOLUTIONS, INC.

Line
Number

0001 SCRUB SEAL & COVERSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 20,000.00 20,000.00 33,750.00 33,750.00 34,000.00 34,000.000020 MOBILIZATION

402020320 4,741.00 GAL 3.50 16,593.50 3.75 17,778.75 3.75 17,778.750030 EMULSIFIED ASPHALT-FOG SEAL

402020377 112.60 TON 750.00 84,450.00 800.00 90,080.00 825.00 92,895.000040 SCRUB SEAL EMULSION

409000010 63,603.00 SQYD 1.00 63,603.00 0.80 50,882.40 0.92 58,514.760050 COVER-TYPE 1

618030005 20,000.00 UNIT 0.85 17,000.00 0.40 8,000.00 0.43 8,600.000060 TRAFFIC CONTROL DEVICES CB

620013000 135.00 GAL 40.00 5,400.00 23.00 3,105.00 24.50 3,307.500070 STRIPING-WHITE PAINT

620013960 180.00 GAL 75.00 13,500.00 67.00 12,060.00 71.50 12,870.000080 STRIPING-WHITE EPOXY

620014000 39.00 GAL 40.00 1,560.00 25.00 975.00 26.50 1,033.500090 STRIPING-YELLOW PAINT

620014960 52.00 GAL 75.00 3,900.00 68.00 3,536.00 72.50 3,770.000100 STRIPING-YELLOW EPOXY

Page 1 of 4

GERALDINE - NORTH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

210

Tabulation of Bids

Contract Time:March 28, 2019

Contract Description:

13319

(9593031000) STPP 80-1(31)24
GERALDINE - NORTH

10 WORKING DAYS

Chouteau

Min: Max:

04/09/2019 10:05:56
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$237,769.51$231,006.50 $225,167.15Section Totals

( ) indicates item is bid as Lump Sum

$225,167.15$231,006.50 $237,769.51

$231,006.50

Contract Item Totals

$225,167.15 237,769.51Contract Grand Totals

Contract Time Totals $0.00
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GERALDINE - NORTH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

210

Tabulation of Bids

Contract Time:March 28, 2019

Contract Description:

13319

(9593031000) STPP 80-1(31)24
GERALDINE - NORTH

10 WORKING DAYS

Chouteau

Min: Max:

04/09/2019 10:05:56
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) UNITED
MATERIALS OF
GREAT FALLS,

INC.

(4) HARDRIVES
CONSTRUCTION,

INC.

Line
Number

0001 SCRUB SEAL & COVERSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 32,750.00 32,750.00 30,000.00 30,000.000020 MOBILIZATION

402020320 4,741.00 GAL 2.25 10,667.25 4.50 21,334.500030 EMULSIFIED ASPHALT-FOG SEAL

402020377 112.60 TON 875.00 98,525.00 900.00 101,340.000040 SCRUB SEAL EMULSION

409000010 63,603.00 SQYD 1.00 63,603.00 1.05 66,783.150050 COVER-TYPE 1

618030005 20,000.00 UNIT 0.85 17,000.00 0.85 17,000.000060 TRAFFIC CONTROL DEVICES CB

620013000 135.00 GAL 26.25 3,543.75 25.00 3,375.000070 STRIPING-WHITE PAINT

620013960 180.00 GAL 76.50 13,770.00 75.00 13,500.000080 STRIPING-WHITE EPOXY

620014000 39.00 GAL 28.50 1,111.50 28.00 1,092.000090 STRIPING-YELLOW PAINT

620014960 52.00 GAL 77.70 4,040.40 75.00 3,900.000100 STRIPING-YELLOW EPOXY

Page 3 of 4

GERALDINE - NORTH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

210

Tabulation of Bids

Contract Time:March 28, 2019

Contract Description:

13319

(9593031000) STPP 80-1(31)24
GERALDINE - NORTH

10 WORKING DAYS

Chouteau

Min: Max:
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$250,010.90 $263,324.65Section Totals

( ) indicates item is bid as Lump Sum

$263,324.65$250,010.90

$250,010.90

Contract Item Totals

$263,324.65Contract Grand Totals

Contract Time Totals
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GERALDINE - NORTH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

210

Tabulation of Bids

Contract Time:March 28, 2019

Contract Description:

13319

(9593031000) STPP 80-1(31)24
GERALDINE - NORTH

10 WORKING DAYS

Chouteau

Min: Max:
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $39,397.20 106.27% 100.00%

1 2925 HARDRIVES CONSTRUCTION, INC. $37,073.83 100.00% 94.10%

2 6793 WHARTON ASPHALT, LLC $45,386.30 122.42% 115.20%

Vendor Ranking

Contract ID:

PATH PAVEMENT PRESERVATION - BOZEMAN

ButteLetting Date:

Contract Description:

District(s): 20 WORKING DAYS

11319

March 28, 2019 9:00
A.M.

(9452051000) TA 1299(51)
PATH PAVEMENT PRESERVATION - BOZEMAN

Gallatin211 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

04/09/2019 10:05:56
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HARDRIVES
CONSTRUCTION,

INC.

(2) WHARTON
ASPHALT, LLC

Line
Number

0001 FOG SEAL, CRACK FILL AND PMS REPAIRSECTION:

104030010 1,000.00 UNIT 1.00 1,000.00 1.00 1,000.00 1.00 1,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 3,600.00 3,600.00 7,127.18 7,127.18 8,980.00 8,980.000020 MOBILIZATION

402020320 2,324.60 GAL 4.50 10,460.70 5.25 12,204.15 6.75 15,691.050030 EMULSIFIED ASPHALT-FOG SEAL

403010257 4,297.00 LB 4.50 19,336.50 2.50 10,742.50 3.25 13,965.250040 CRACK FILLING-MASTIC

618030005 5,000.00 UNIT 1.00 5,000.00 1.20 6,000.00 1.15 5,750.000050 TRAFFIC CONTROL DEVICES CB

$45,386.30$39,397.20 $37,073.83Section Totals

( ) indicates item is bid as Lump Sum

$37,073.83$39,397.20 $45,386.30

$39,397.20

Contract Item Totals

$37,073.83 45,386.30Contract Grand Totals

Contract Time Totals $0.00

Page 1 of 1

PATH PAVEMENT PRESERVATION - BOZEMAN

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

211

Tabulation of Bids

Contract Time:March 28, 2019

Contract Description:

11319

(9452051000) TA 1299(51)
PATH PAVEMENT PRESERVATION - BOZEMAN

20 WORKING DAYS

Gallatin

Min: Max:
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,261,453.35 81.53% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. $2,773,932.59 100.00% 122.66%

2 6297 CENTURY COMPANIES, INC. $2,987,112.25 107.69% 132.09%

3 3138 SIMON CONTRACTORS CO $3,643,395.75 131.34% 161.11%

Vendor Ranking

Contract ID:

SW OF LODGE GRASS - SW

BillingsLetting Date:

Contract Description:

District(s): 50 WORKING DAYS

03419

April 11, 2019 9:00
A.M.

(9594007000) STPS 463-1(7)6
SW OF LODGE GRASS - SW

Big Horn102 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

04/24/2019 14:50:49

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC.

(2) CENTURY
COMPANIES, INC.

Line
Number

0001 CRACK FILL, PMS OVERLAY, S & C - 100% CROW INDIAN RESERVATIONSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

107100010 3.00 DAY 300.00 900.00 300.00 900.00 300.00 900.000020 CULTURAL RESOURCE PERSON

109200005 (1) LS 250,000.00 250,000.00 368,000.00 368,000.00 740,400.00 740,400.000030 MOBILIZATION

208010150 (1) LS 5,000.00 5,000.00 5,000.00 5,000.00 10,000.00 10,000.000040 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL

210020000 140.00 HOUR 175.00 24,500.00 165.00 23,100.00 200.00 28,000.000060 GRADER-MOTOR

210020170 234.00 MILE 12.00 2,808.00 25.00 5,850.00 30.00 7,020.000070 TEST TRAILER-TRANSPORT,SETUP

301020416 403.00 CUYD 34.00 13,702.00 60.00 24,180.00 65.00 26,195.000080 SHOULDER GRAVEL

401020045 13,964.00 TON 40.00 558,560.00 60.00 837,840.00 45.00 628,380.000090 PLANT MIX SURF GR S-3/4 IN

401020300 195.00 TON 210.00 40,950.00 170.00 33,150.00 175.00 34,125.000100 HYDRATED LIME

402020092 740.60 TON 450.00 333,270.00 600.00 444,360.00 600.00 444,360.000110 ASPHALT CEMENT PG 64-28

Page 1 of 8

SW OF LODGE GRASS - SW

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:April 11, 2019

Contract Description:

03419

(9594007000) STPS 463-1(7)6
SW OF LODGE GRASS - SW

50 WORKING DAYS

Big Horn

Min: Max:

04/24/2019 14:50:49
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0001 CRACK FILL, PMS OVERLAY, S & C - 100% CROW INDIAN RESERVATIONSECTION:

402020315 3,460.00 GAL 2.05 7,093.00 2.50 8,650.00 3.00 10,380.000120 EMULSIFIED ASPHALT-TACK COAT

402020368 228.80 TON 500.00 114,400.00 500.00 114,400.00 550.00 125,840.000130 EMULSIFIED ASPHALT CRS-2P

402020375 216.00 TON 550.00 118,800.00 535.00 115,560.00 600.00 129,600.000140 EMULSIFIED ASPHALT CHFRS-2P

403010258 116,647.00 LNFT 3.00 349,941.00 2.70 314,946.90 3.00 349,941.000150 CRACK FILLING-MASTIC

409000000 8.50 CRMI 600.00 5,100.00 200.00 1,700.00 675.00 5,737.500160 FINAL SWEEP AND BROOM

409000010 248,263.00 SQYD 0.70 173,784.10 0.83 206,058.29 0.75 186,197.250170 COVER-TYPE 1

411010000 933.00 SQYD 5.75 5,364.75 20.00 18,660.00 10.00 9,330.000180 COLD MILLING

411011120 8.50 MILE 1,200.00 10,200.00 1,100.00 9,350.00 1,000.00 8,500.000190 CENTERLINE RUMBLE STRIPS-TYPE 1

610100557 2.50 ACRE 12,500.00 31,250.00 1,600.00 4,000.00 1,250.00 3,125.000200 REVEGETATION

618030005 125,000.00 UNIT 0.85 106,250.00 0.88 110,000.00 0.84 105,000.000210 TRAFFIC CONTROL DEVICES CB

619010058 84.00 SQFT 25.00 2,100.00 26.00 2,184.00 28.00 2,352.000220 SIGNS-ALUM SHEET INCR IV

619010062 21.00 SQFT 30.00 630.00 32.00 672.00 35.00 735.000230 SIGNS-ALUM SHEET INCR XI

619010086 55.80 SQFT 35.00 1,953.00 42.00 2,343.60 45.00 2,511.000240 SIGNS-ALUM REFL SHEET IV

619010090 222.90 SQFT 25.00 5,572.50 32.00 7,132.80 35.00 7,801.500250 SIGNS-ALUM REFL SHEET XI

619010230 42.00 EACH 60.00 2,520.00 75.00 3,150.00 70.00 2,940.000260 REMOVE SIGN

Page 2 of 8

SW OF LODGE GRASS - SW

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:April 11, 2019

Contract Description:

03419
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0001 CRACK FILL, PMS OVERLAY, S & C - 100% CROW INDIAN RESERVATIONSECTION:

619010240 3.00 EACH 250.00 750.00 375.00 1,125.00 375.00 1,125.000270 REMOVE SIGN-GUIDE

619010310 172.00 LB 4.50 774.00 9.00 1,548.00 9.00 1,548.000280 POSTS-STEEL U SIGN

619010320 697.00 LB 7.00 4,879.00 5.00 3,485.00 5.00 3,485.000290 POSTS-STEEL STRUCTURAL SIGN

619010480 156.00 LNFT 11.00 1,716.00 14.00 2,184.00 14.00 2,184.000300 POLES-TREATED WOOD 4 IN

619010490 28.00 LNFT 14.00 392.00 14.00 392.00 15.00 420.000310 POLES-TREATED WOOD 5 IN

619010724 2.00 EACH 1,000.00 2,000.00 1,500.00 3,000.00 1,400.00 2,800.000320 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619010726 2.00 EACH 1,295.00 2,590.00 1,600.00 3,200.00 1,500.00 3,000.000330 FRANG SIGN POST BKWY-W4 X 13 (W100X19)

619010800 20.00 EACH 40.00 800.00 45.00 900.00 45.00 900.000340 PANEL DELINEATOR DESIGN A

619010820 20.00 EACH 40.00 800.00 54.00 1,080.00 55.00 1,100.000350 PANEL DELINEATOR DESIGN F

619011010 258.00 EACH 25.00 6,450.00 29.00 7,482.00 35.00 9,030.000360 DELINEATOR DES A

619011040 6.00 EACH 27.00 162.00 34.00 204.00 40.00 240.000370 DELINEATOR DES D

620011105 2.00 GAL 270.00 540.00 275.00 550.00 300.00 600.000380 WORDS AND SYMBOLS-WHITE PAINT

620011260 1.00 GAL 350.00 350.00 375.00 375.00 350.00 350.000390 WORDS AND SYMBOLS-WHITE EPOXY

620012950 17.10 MILE 500.00 8,550.00 500.00 8,550.00 500.00 8,550.000400 TEMPORARY STRIPING

620013000 616.00 GAL 27.00 16,632.00 30.00 18,480.00 35.00 21,560.000410 STRIPING-WHITE PAINT
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Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:April 11, 2019
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0001 CRACK FILL, PMS OVERLAY, S & C - 100% CROW INDIAN RESERVATIONSECTION:

620013960 410.00 GAL 60.00 24,600.00 77.00 31,570.00 75.00 30,750.000420 STRIPING-WHITE EPOXY

620014000 360.00 GAL 27.00 9,720.00 30.00 10,800.00 35.00 12,600.000430 STRIPING-YELLOW PAINT

620014960 160.00 GAL 60.00 9,600.00 77.00 12,320.00 75.00 12,000.000440 STRIPING-YELLOW EPOXY

$2,987,112.25$2,261,453.35 $2,773,932.59Section Totals

( ) indicates item is bid as Lump Sum

$2,773,932.59$2,261,453.35 $2,987,112.25

$2,261,453.35

Contract Item Totals

$2,773,932.59 2,987,112.25Contract Grand Totals

Contract Time Totals $0.00
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SW OF LODGE GRASS - SW

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):
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Tabulation of Bids

Contract Time:April 11, 2019

Contract Description:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) SIMON
CONTRACTORS

CO

Line
Number

0001 CRACK FILL, PMS OVERLAY, S & C - 100% CROW INDIAN RESERVATIONSECTION:

104030010 5,000.00 UNIT 1.00 5,000.000010 MISCELLANEOUS WORK

107100010 3.00 DAY 300.00 900.000020 CULTURAL RESOURCE PERSON

109200005 (1) LS 350,000.00 350,000.000030 MOBILIZATION

208010150 (1) LS 6,000.00 6,000.000040 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.000050 TEMPORARY EROSION CONTROL

210020000 140.00 HOUR 200.00 28,000.000060 GRADER-MOTOR

210020170 234.00 MILE 45.00 10,530.000070 TEST TRAILER-TRANSPORT,SETUP

301020416 403.00 CUYD 150.00 60,450.000080 SHOULDER GRAVEL

401020045 13,964.00 TON 100.00 1,396,400.000090 PLANT MIX SURF GR S-3/4 IN

401020300 195.00 TON 215.00 41,925.000100 HYDRATED LIME

402020092 740.60 TON 650.00 481,390.000110 ASPHALT CEMENT PG 64-28
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0001 CRACK FILL, PMS OVERLAY, S & C - 100% CROW INDIAN RESERVATIONSECTION:

402020315 3,460.00 GAL 3.00 10,380.000120 EMULSIFIED ASPHALT-TACK COAT

402020368 228.80 TON 775.00 177,320.000130 EMULSIFIED ASPHALT CRS-2P

402020375 216.00 TON 775.00 167,400.000140 EMULSIFIED ASPHALT CHFRS-2P

403010258 116,647.00 LNFT 3.25 379,102.750150 CRACK FILLING-MASTIC

409000000 8.50 CRMI 730.00 6,205.000160 FINAL SWEEP AND BROOM

409000010 248,263.00 SQYD 1.00 248,263.000170 COVER-TYPE 1

411010000 933.00 SQYD 6.50 6,064.500180 COLD MILLING

411011120 8.50 MILE 1,200.00 10,200.000190 CENTERLINE RUMBLE STRIPS-TYPE 1

610100557 2.50 ACRE 1,200.00 3,000.000200 REVEGETATION

618030005 125,000.00 UNIT 1.00 125,000.000210 TRAFFIC CONTROL DEVICES CB

619010058 84.00 SQFT 25.00 2,100.000220 SIGNS-ALUM SHEET INCR IV

619010062 21.00 SQFT 30.00 630.000230 SIGNS-ALUM SHEET INCR XI

619010086 55.80 SQFT 45.00 2,511.000240 SIGNS-ALUM REFL SHEET IV

619010090 222.90 SQFT 35.00 7,801.500250 SIGNS-ALUM REFL SHEET XI

619010230 42.00 EACH 70.00 2,940.000260 REMOVE SIGN

Page 6 of 8
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Letting Date: Billings

Contract ID:
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Project(s):
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0001 CRACK FILL, PMS OVERLAY, S & C - 100% CROW INDIAN RESERVATIONSECTION:

619010240 3.00 EACH 385.00 1,155.000270 REMOVE SIGN-GUIDE

619010310 172.00 LB 10.00 1,720.000280 POSTS-STEEL U SIGN

619010320 697.00 LB 5.00 3,485.000290 POSTS-STEEL STRUCTURAL SIGN

619010480 156.00 LNFT 16.00 2,496.000300 POLES-TREATED WOOD 4 IN

619010490 28.00 LNFT 16.50 462.000310 POLES-TREATED WOOD 5 IN

619010724 2.00 EACH 1,500.00 3,000.000320 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619010726 2.00 EACH 1,800.00 3,600.000330 FRANG SIGN POST BKWY-W4 X 13 (W100X19)

619010800 20.00 EACH 50.00 1,000.000340 PANEL DELINEATOR DESIGN A

619010820 20.00 EACH 60.00 1,200.000350 PANEL DELINEATOR DESIGN F

619011010 258.00 EACH 30.00 7,740.000360 DELINEATOR DES A

619011040 6.00 EACH 35.00 210.000370 DELINEATOR DES D

620011105 2.00 GAL 300.00 600.000380 WORDS AND SYMBOLS-WHITE PAINT

620011260 1.00 GAL 400.00 400.000390 WORDS AND SYMBOLS-WHITE EPOXY

620012950 17.10 MILE 550.00 9,405.000400 TEMPORARY STRIPING

620013000 616.00 GAL 35.00 21,560.000410 STRIPING-WHITE PAINT
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SW OF LODGE GRASS - SW

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:April 11, 2019

Contract Description:

03419
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0001 CRACK FILL, PMS OVERLAY, S & C - 100% CROW INDIAN RESERVATIONSECTION:

620013960 410.00 GAL 75.00 30,750.000420 STRIPING-WHITE EPOXY

620014000 360.00 GAL 35.00 12,600.000430 STRIPING-YELLOW PAINT

620014960 160.00 GAL 75.00 12,000.000440 STRIPING-YELLOW EPOXY

$3,643,395.75Section Totals

( ) indicates item is bid as Lump Sum

$3,643,395.75

$3,643,395.75

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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SW OF LODGE GRASS - SW
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Letting Date: Billings

Contract ID:
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Contract Time:April 11, 2019
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $348,052.00 73.09% 100.00%

1 2091 PAVLIK ELECTRIC CO., INC. $476,229.00 100.00% 136.83%

Vendor Ranking

Contract ID:

SF 169 OVR HGHT DETECT SYS

GlendiveLetting Date:

Contract Description:

District(s): 11/15/19 COMPLETION DATE

02419

April 11, 2019 9:00
A.M.

(9357025000) STPP-HSIP-G 42-3(25)76
SF 169 OVR HGHT DETECT SYS

Valley103 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

04/24/2019 14:50:49

Montana Department of Transportation AASHTOWare Project™ Version 4.1
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) PAVLIK
ELECTRIC CO.,

INC.

Line
Number

0001 OVER HEIGHT DETECTION SYSTEMSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 80,000.00 80,000.00 47,730.00 47,730.000020 MOBILIZATION

609010013 3.00 EACH 230.00 690.00 215.00 645.000030 PIN DOWN CURB

616343920 1,220.00 LNFT 10.00 12,200.00 28.00 34,160.000040 CONDUIT-PLASTIC 2 IN

616783006 8.00 EACH 550.00 4,400.00 408.00 3,264.000050 PULL BOX-COMPOSITE TYPE 1

617000000 4.20 CUYD 1,800.00 7,560.00 2,125.00 8,925.000060 FOUNDATION-CONCRETE

617000050 30.00 LNFT 45.00 1,350.00 64.00 1,920.000070 POLES-TREATED WOOD CLASS 4

617033310 1,110.00 LNFT 6.50 7,215.00 2.80 3,108.000080 CABLE-COPPER 4AWG10-600V

617123110 950.00 LNFT 0.90 855.00 0.60 570.000090 CONDUCTOR-COPPER AWG10-600V

617333198 4.00 EACH 2,300.00 9,200.00 3,247.00 12,988.000100 SERV ASSEMBLY-200 AMP

617483110 4.00 EACH 775.00 3,100.00 683.00 2,732.000110 SIG-TRAF 1 COL-1 WAY 12

Page 1 of 2

SF 169 OVR HGHT DETECT SYS

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:April 11, 2019

Contract Description:

02419

(9357025000) STPP-HSIP-G 42-3(25)76
SF 169 OVR HGHT DETECT SYS

11/15/19 COMPLETION DATE

Valley

Min: Max:
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0001 OVER HEIGHT DETECTION SYSTEMSECTION:

617763401 4.00 EACH 25,000.00 100,000.00 34,078.00 136,312.000120 OVERHEIGHT DETECTOR

617763500 2.00 EACH 11,000.00 22,000.00 13,673.00 27,346.000130 DETECTOR-RADAR/PRESENCE

617903463 4.00 EACH 8,000.00 32,000.00 8,949.00 35,796.000140 VARIABLE MESSAGE SIGN

618030015 500.00 UNIT 1.00 500.00 1.00 500.000150 TRAFFIC CONTROL-FIXED

618030080 (1) LS 10,000.00 10,000.00 67,188.00 67,188.000160 TRAFFIC CONTROL

619010090 76.00 SQFT 42.00 3,192.00 53.00 4,028.000170 SIGNS-ALUM REFL SHEET XI

619010230 3.00 EACH 80.00 240.00 137.00 411.000180 REMOVE SIGN

619010240 2.00 EACH 275.00 550.00 277.00 554.000190 REMOVE SIGN-GUIDE

619010521 4.00 EACH 12,000.00 48,000.00 20,763.00 83,052.000200 OVERHEAD STR/METAL-CANTILEVER

$348,052.00 $476,229.00Section Totals

( ) indicates item is bid as Lump Sum

$476,229.00$348,052.00

$348,052.00

Contract Item Totals

$476,229.00Contract Grand Totals

Contract Time Totals $0.00
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SF 169 OVR HGHT DETECT SYS

Call Order:
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Contract Time:April 11, 2019

Contract Description:
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,763,846.05 110.65% 100.00%

1 7080 L & J CONSTRUCTION GROUP, LLC $1,594,014.18 100.00% 90.37%

2 4313 CANNON BUILDERS, INC. $1,815,099.12 113.87% 102.91%

3 6275 DICK ANDERSON CONSTRUCTION, INC.
- GFLS

$2,213,923.43 138.89% 125.52%

Vendor Ranking

Contract ID:

MT-43 BRIDGE DECKS

ButteLetting Date:

Contract Description:

District(s): 110 WORKING DAYS

07419

April 25, 2019 9:00
A.M.

(8802325000) STPB STWD(325)
MT-43 BRIDGE DECKS

Beaverhead, Deer Lodge, Silver Bow202 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

05/07/2019 10:26:05

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) L & J
CONSTRUCTION

GROUP, LLC

(2) CANNON
BUILDERS, INC.

Line
Number

0001 STRUCTURE REHABILITATION - 5 STRUCTURESSECTION:

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000010 MISCELLANEOUS WORK

104030037 25.00 SQYD 1,500.00 37,500.00 600.00 15,000.00 2,100.00 52,500.000020 MISCELLANEOUS ITEMS-SQYD

104030045 3.00 EACH 7,500.00 22,500.00 1,500.00 4,500.00 1,850.00 5,550.000030 MISCELLANEOUS ITEMS-EACH

105080115 800.00 CRFT 4.25 3,400.00 4.40 3,520.00 8.00 6,400.000040 FINISH GRADE CONTROL

105080200 (1) LS 3,000.00 3,000.00 3,500.00 3,500.00 12,500.00 12,500.000050 BRIDGE SURVEY

108000000 (1) LS 8,000.00 8,000.00 3,500.00 3,500.00 4,000.00 4,000.000060 CRITICAL PATH SCHEDULE

109200005 (1) LS 230,000.00 230,000.00 193,000.00 193,000.00 390,000.00 390,000.000070 MOBILIZATION

202020058 55.60 LNFT 100.00 5,560.00 154.00 8,562.40 115.00 6,394.000080 REMOVE GUARD ANGLE

203020100 526.00 CUYD 40.00 21,040.00 30.80 16,200.80 15.00 7,890.000090 EXCAVATION-UNCLASSIFIED

208010000 (1) LS 5,000.00 5,000.00 5,000.00 5,000.00 8,500.00 8,500.000100 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000110 TEMPORARY EROSION CONTROL
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Contract Time:April 25, 2019
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0001 STRUCTURE REHABILITATION - 5 STRUCTURESSECTION:

301020340 350.00 CUYD 60.00 21,000.00 93.50 32,725.00 35.00 12,250.000120 CRUSHED AGGREGATE COURSE

301020625 1,492.00 SQYD 1.50 2,238.00 4.40 6,564.80 2.25 3,357.000130 AGGREGATE TREATMENT

401020055 632.00 TON 170.00 107,440.00 176.00 111,232.00 175.00 110,600.000140 COMMERCIAL MIX-3/8 IN-PG 64-28

402020315 292.00 GAL 4.50 1,314.00 5.50 1,606.00 5.50 1,606.000150 EMULSIFIED ASPHALT-TACK COAT

552010043 1,024.50 SQFT 150.00 153,675.00 32.00 32,784.00 100.00 102,450.000160 FRP REINFORCEMENT

552010061 16.00 GAL 200.00 3,200.00 900.00 14,400.00 400.00 6,400.000170 EPOXY INJECTION

552010140 2,114.00 SQYD 15.00 31,710.00 9.00 19,026.00 8.25 17,440.500180 TRANSVERSE DECK GROOVING

552010160 1,156.00 SQYD 20.00 23,120.00 10.00 11,560.00 11.00 12,716.000190 BRIDGE DECK CRACK SEAL

552011010 133.80 LNFT 325.00 43,485.00 475.00 63,555.00 240.00 32,112.000200 EXPANSION JOINT STRIP SEAL

552011120 244.00 LNFT 50.00 12,200.00 45.00 10,980.00 35.00 8,540.000210 JOINT SEALS-POLYURETHANE

555010200 1,121.00 LB 1.75 1,961.75 3.00 3,363.00 2.50 2,802.500220 REINFORCING STEEL-EPOXY COATED

556000100 80.00 SQYD 400.00 32,000.00 625.00 50,000.00 1,055.00 84,400.000230 PAINT EXISTING STRUCTURAL STEEL

561010525 30.20 LNFT 100.00 3,020.00 50.00 1,510.00 70.00 2,114.000240 EXPANSION JOINT-PRECOMPRESSED

561020110 2,272.20 SQYD 80.00 181,776.00 75.00 170,415.00 80.00 181,776.000250 BRIDGE DECK MILLING

562000020 70.00 SQYD 475.00 33,250.00 500.00 35,000.00 360.00 25,200.000260 CLASS A BRIDGE DECK REPAIR
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MT-43 BRIDGE DECKS
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0001 STRUCTURE REHABILITATION - 5 STRUCTURESSECTION:

562000030 47.00 SQYD 900.00 42,300.00 850.00 39,950.00 900.00 42,300.000270 CLASS B BRIDGE DECK REPAIR

563000000 150.80 CUYD 1,375.00 207,350.00 1,275.00 192,270.00 900.00 135,720.000280 CONCRETE-CLASS OVERLAY

606010040 594.00 LNFT 50.00 29,700.00 49.22 29,236.68 49.00 29,106.000290 GUARDRAIL-STEEL BOX BEAM

606010268 8.00 EACH 4,100.00 32,800.00 7,667.50 61,340.00 7,800.00 62,400.000300 GRD RL-BOX BEAM/BR APP-SEC-TYPE 3

606010385 600.00 LNFT 3.20 1,920.00 4.18 2,508.00 4.20 2,520.000310 REMOVE GUARDRAIL

606010641 8.00 EACH 5,500.00 44,000.00 6,413.00 51,304.00 6,400.00 51,200.000320 GD RL BOX BEAM OPT TERM SEC

606011503 10.00 EACH 1,000.00 10,000.00 1,870.00 18,700.00 1,800.00 18,000.000330 RESET TEMP IMPACT ATTENUATOR

606011518 10.00 EACH 2,500.00 25,000.00 1,870.00 18,700.00 1,800.00 18,000.000340 TEMPORARY IMPACT ATTENUATOR

610100557 0.20 ACRE 10,000.00 2,000.00 12,000.00 2,400.00 3,500.00 700.000350 REVEGETATION

618030005 300,000.00 UNIT 0.80 240,000.00 0.80 240,000.00 0.72 216,000.000360 TRAFFIC CONTROL DEVICES CB

618100000 408.00 SQFT 24.00 9,792.00 21.45 8,751.60 21.50 8,772.000370 SINGLE USE SIGNS

618190100 1,910.00 LNFT 30.00 57,300.00 22.55 43,070.50 35.00 66,850.000380 TEMPORARY BARRIER RAIL

618190110 1,910.00 LNFT 7.25 13,847.50 3.74 7,143.40 4.00 7,640.000390 RESET TEMP BARRIER RAIL

620012950 0.30 MILE 1,500.00 450.00 3,300.00 990.00 3,300.00 990.000400 TEMPORARY STRIPING

620013000 14.00 GAL 60.00 840.00 82.50 1,155.00 82.00 1,148.000410 STRIPING-WHITE PAINT
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0001 STRUCTURE REHABILITATION - 5 STRUCTURESSECTION:

620013960 20.00 GAL 100.00 2,000.00 110.00 2,200.00 110.00 2,200.000420 STRIPING-WHITE EPOXY

620014000 14.00 GAL 60.00 840.00 82.50 1,155.00 82.00 1,148.000430 STRIPING-YELLOW PAINT

620014960 20.00 GAL 100.00 2,000.00 110.00 2,200.00 22.00 440.000440 STRIPING-YELLOW EPOXY

622011086 1,468.00 SQYD 2.60 3,816.80 2.00 2,936.00 1.34 1,967.120450 SEPARATION GEOTEXTILE - HIGH

$1,815,099.12$1,763,846.05 $1,594,014.18Section Totals

( ) indicates item is bid as Lump Sum

$1,594,014.18$1,763,846.05 $1,815,099.12

$1,763,846.05

Contract Item Totals

$1,594,014.18 1,815,099.12Contract Grand Totals

Contract Time Totals $0.00

Page 4 of 8

MT-43 BRIDGE DECKS

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

202

Tabulation of Bids

Contract Time:April 25, 2019

Contract Description:

07419

(8802325000) STPB STWD(325)
MT-43 BRIDGE DECKS

110 WORKING DAYS

Beaverhead, Deer Lodge, Silver Bow

Min: Max:

05/07/2019 10:26:05

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) DICK
ANDERSON

CONSTRUCTION,
INC. - GFLS

Line
Number

0001 STRUCTURE REHABILITATION - 5 STRUCTURESSECTION:

104030010 50,000.00 UNIT 1.00 50,000.000010 MISCELLANEOUS WORK

104030037 25.00 SQYD 500.00 12,500.000020 MISCELLANEOUS ITEMS-SQYD

104030045 3.00 EACH 999.00 2,997.000030 MISCELLANEOUS ITEMS-EACH

105080115 800.00 CRFT 5.45 4,360.000040 FINISH GRADE CONTROL

105080200 (1) LS 5,000.00 5,000.000050 BRIDGE SURVEY

108000000 (1) LS 4,000.00 4,000.000060 CRITICAL PATH SCHEDULE

109200005 (1) LS 564,930.00 564,930.000070 MOBILIZATION

202020058 55.60 LNFT 136.43 7,585.510080 REMOVE GUARD ANGLE

203020100 526.00 CUYD 38.13 20,056.380090 EXCAVATION-UNCLASSIFIED

208010000 (1) LS 3,511.99 3,511.990100 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.000110 TEMPORARY EROSION CONTROL
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0001 STRUCTURE REHABILITATION - 5 STRUCTURESSECTION:

301020340 350.00 CUYD 115.76 40,516.000120 CRUSHED AGGREGATE COURSE

301020625 1,492.00 SQYD 5.45 8,131.400130 AGGREGATE TREATMENT

401020055 632.00 TON 161.06 101,789.920140 COMMERCIAL MIX-3/8 IN-PG 64-28

402020315 292.00 GAL 6.81 1,988.520150 EMULSIFIED ASPHALT-TACK COAT

552010043 1,024.50 SQFT 73.10 74,890.950160 FRP REINFORCEMENT

552010061 16.00 GAL 2,400.00 38,400.000170 EPOXY INJECTION

552010140 2,114.00 SQYD 17.11 36,170.540180 TRANSVERSE DECK GROOVING

552010160 1,156.00 SQYD 12.48 14,426.880190 BRIDGE DECK CRACK SEAL

552011010 133.80 LNFT 304.58 40,752.800200 EXPANSION JOINT STRIP SEAL

552011120 244.00 LNFT 28.08 6,851.520210 JOINT SEALS-POLYURETHANE

555010200 1,121.00 LB 8.02 8,990.420220 REINFORCING STEEL-EPOXY COATED

556000100 80.00 SQYD 955.00 76,400.000230 PAINT EXISTING STRUCTURAL STEEL

561010525 30.20 LNFT 127.66 3,855.330240 EXPANSION JOINT-PRECOMPRESSED

561020110 2,272.20 SQYD 167.80 381,275.160250 BRIDGE DECK MILLING

562000020 70.00 SQYD 439.54 30,767.800260 CLASS A BRIDGE DECK REPAIR
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0001 STRUCTURE REHABILITATION - 5 STRUCTURESSECTION:

562000030 47.00 SQYD 2,573.28 120,944.160270 CLASS B BRIDGE DECK REPAIR

563000000 150.80 CUYD 500.00 75,400.000280 CONCRETE-CLASS OVERLAY

606010040 594.00 LNFT 69.00 40,986.000290 GUARDRAIL-STEEL BOX BEAM

606010268 8.00 EACH 9,808.60 78,468.800300 GRD RL-BOX BEAM/BR APP-SEC-TYPE 3

606010385 600.00 LNFT 4.06 2,436.000310 REMOVE GUARDRAIL

606010641 8.00 EACH 5,500.00 44,000.000320 GD RL BOX BEAM OPT TERM SEC

606011503 10.00 EACH 1,100.00 11,000.000330 RESET TEMP IMPACT ATTENUATOR

606011518 10.00 EACH 3,000.00 30,000.000340 TEMPORARY IMPACT ATTENUATOR

610100557 0.20 ACRE 2,050.00 410.000350 REVEGETATION

618030005 300,000.00 UNIT 0.51 153,000.000360 TRAFFIC CONTROL DEVICES CB

618100000 408.00 SQFT 51.41 20,975.280370 SINGLE USE SIGNS

618190100 1,910.00 LNFT 35.18 67,193.800380 TEMPORARY BARRIER RAIL

618190110 1,910.00 LNFT 8.79 16,788.900390 RESET TEMP BARRIER RAIL

620012950 0.30 MILE 4,058.70 1,217.610400 TEMPORARY STRIPING

620013000 14.00 GAL 101.47 1,420.580410 STRIPING-WHITE PAINT
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0001 STRUCTURE REHABILITATION - 5 STRUCTURESSECTION:

620013960 20.00 GAL 135.29 2,705.800420 STRIPING-WHITE EPOXY

620014000 14.00 GAL 101.47 1,420.580430 STRIPING-YELLOW PAINT

620014960 20.00 GAL 135.29 2,705.800440 STRIPING-YELLOW EPOXY

622011086 1,468.00 SQYD 1.50 2,202.000450 SEPARATION GEOTEXTILE - HIGH

$2,213,923.43Section Totals

( ) indicates item is bid as Lump Sum

$2,213,923.43

$2,213,923.43

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $678,737.90 97.79% 100.00%

1 2419 NOBLE EXCAVATING, INC. $694,105.91 100.00% 102.26%

2 2362 L.H.C., INCORPORATED $811,559.71 116.92% 119.57%

Vendor Ranking

Contract ID:

SF 159 SANDERS LINCOLN SLP FLT

MissoulaLetting Date:

Contract Description:

District(s): 25 WORKING DAYS

04419

April 25, 2019 9:00
A.M.

(9131439000) HSIP STWD(439)
SF 159 SANDERS LINCOLN SLP FLT

Lincoln, Sanders203 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

05/07/2019 10:26:05

Montana Department of Transportation AASHTOWare Project™ Version 4.1
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) NOBLE
EXCAVATING,

INC.

(2) L.H.C.,
INCORPORATED

Line
Number

0001 SLOPE FLATTENING,SIGNING,ELECTRICALSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

105080115 2,800.00 CRFT 2.00 5,600.00 2.00 5,600.00 1.58 4,424.000020 FINISH GRADE CONTROL

109200005 (1) LS 62,000.00 62,000.00 115,000.00 115,000.00 115,341.96 115,341.960030 MOBILIZATION

203020375 4,230.00 CUYD 22.00 93,060.00 7.50 31,725.00 27.96 118,270.800040 EMBANKMENT IN PLACE

203080100 1,601.00 CUYD 10.00 16,010.00 5.00 8,005.00 9.27 14,841.270050 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 5,000.00 5,000.00 5,000.00 5,000.00 16,507.08 16,507.080060 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL

301020340 2,016.00 CUYD 46.00 92,736.00 35.00 70,560.00 41.12 82,897.920080 CRUSHED AGGREGATE COURSE

301020625 11,416.00 SQYD 0.80 9,132.80 0.45 5,137.20 0.94 10,731.040090 AGGREGATE TREATMENT

401020062 2,073.00 TON 90.00 186,570.00 100.00 207,300.00 86.70 179,729.100100 COMMERCIAL MIX-1/2 IN-PG 64-28

402020315 1,135.00 GAL 4.00 4,540.00 3.68 4,176.80 4.63 5,255.050110 EMULSIFIED ASPHALT-TACK COAT
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0001 SLOPE FLATTENING,SIGNING,ELECTRICALSECTION:

402020320 763.00 GAL 4.50 3,433.50 8.42 6,424.46 10.14 7,736.820120 EMULSIFIED ASPHALT-FOG SEAL

402020368 18.20 TON 700.00 12,740.00 840.00 15,288.00 1,013.97 18,454.250130 EMULSIFIED ASPHALT CRS-2P

409000010 10,057.00 SQYD 1.75 17,599.75 2.63 26,449.91 3.17 31,880.690140 COVER-TYPE 1

411010000 10,045.00 SQYD 3.25 32,646.25 4.58 46,006.10 1.48 14,866.600150 COLD MILLING

603010528 14.00 LNFT 80.00 1,120.00 100.00 1,400.00 166.59 2,332.260160 CSP 18 IN

603010540 10.00 LNFT 140.00 1,400.00 125.00 1,250.00 135.34 1,353.400170 CSP 24 IN

603587020 4.00 LNFT 60.00 240.00 50.00 200.00 67.01 268.040180 REMOVE PIPE CULVERT

606010330 1,462.50 LNFT 21.00 30,712.50 24.52 35,860.50 29.60 43,290.000190 MGS GUARDRAIL

606010335 6.00 EACH 3,000.00 18,000.00 2,940.00 17,640.00 3,548.90 21,293.400200 MASH W-BEAM TERMINAL SECTION

610100101 2.10 ACRE 700.00 1,470.00 1,312.38 2,756.00 3,168.66 6,654.190210 SEEDING AREA NO 1

610100102 0.30 ACRE 1,500.00 450.00 1,050.00 315.00 6,337.33 1,901.200220 SEEDING AREA NO 2

610100326 2.10 ACRE 225.00 472.50 367.62 772.00 506.99 1,064.680230 FERTILIZING AREA NO 1

610100327 0.30 ACRE 290.00 87.00 366.67 110.00 507.00 152.100240 FERTILIZING AREA NO 2

610100555 2.10 ACRE 140.00 294.00 630.00 1,323.00 253.49 532.330250 CONDITION SEEDBED SURFACE

610100561 1,452.00 SQYD 4.40 6,388.80 4.25 6,171.00 12.67 18,396.840260 EROSION CONTROL BLANKET-LONG-TERM
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0001 SLOPE FLATTENING,SIGNING,ELECTRICALSECTION:

617000000 1.00 CUYD 2,150.00 2,150.00 1,890.00 1,890.00 2,281.43 2,281.430270 FOUNDATION-CONCRETE

617523010 1.00 EACH 2,050.00 2,050.00 791.00 791.00 954.40 954.400280 SOL SIG-TRAF 1 COLOR-1 WAY 12

617673200 1.00 EACH 1,150.00 1,150.00 1,501.00 1,501.00 1,812.47 1,812.470290 SIG STANDARD TYPE 1-200

617763410 1.00 EACH 1,000.00 1,000.00 2,594.00 2,594.00 3,130.63 3,130.630300 RADAR VEHICLE DETECTION

618030005 60,000.00 UNIT 0.75 45,000.00 0.78 46,800.00 0.94 56,400.000310 TRAFFIC CONTROL DEVICES CB

619010090 18.00 SQFT 38.00 684.00 26.88 483.84 32.45 584.100320 SIGNS-ALUM REFL SHEET XI

619010200 3.00 EACH 200.00 600.00 105.00 315.00 126.75 380.250330 RESET SIGNS

619010490 16.00 LNFT 12.55 200.80 12.60 201.60 15.21 243.360340 POLES-TREATED WOOD 5 IN

619010800 54.00 EACH 40.00 2,160.00 40.95 2,211.30 49.43 2,669.220350 PANEL DELINEATOR DESIGN A

619011010 8.00 EACH 30.00 240.00 24.15 193.20 29.15 233.200360 DELINEATOR DES A

620012950 0.50 MILE 1,000.00 500.00 1,000.00 500.00 253.50 126.750370 TEMPORARY STRIPING

620013000 37.00 GAL 90.00 3,330.00 78.75 2,913.75 95.06 3,517.220380 STRIPING-WHITE PAINT

620013960 24.00 GAL 90.00 2,160.00 157.50 3,780.00 190.12 4,562.880390 STRIPING-WHITE EPOXY

620014000 27.00 GAL 80.00 2,160.00 78.75 2,126.25 95.06 2,566.620400 STRIPING-YELLOW PAINT

620014960 18.00 GAL 175.00 3,150.00 157.50 2,835.00 190.12 3,422.160410 STRIPING-YELLOW EPOXY
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$811,559.71$678,737.90 $694,105.91Section Totals

( ) indicates item is bid as Lump Sum

$694,105.91$678,737.90 $811,559.71

$678,737.90

Contract Item Totals

$694,105.91 811,559.71Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $629,341.82 97.59% 100.00%

1 2785 J & S CONSTRUCTION, INC. $644,876.12 100.00% 102.47%

2 4048 MARTIN CONSTRUCTION, INC. $688,832.50 106.82% 109.45%

3 2061 WICKENS CONSTRUCTION, INC. $785,984.34 121.88% 124.89%

4 7947 BATTLE RIDGE BUILDERS, LLC $814,566.34 126.31% 129.43%

5 6297 CENTURY COMPANIES, INC. $971,455.00 150.64% 154.36%

6 6797 KNIFE RIVER CORPORATION-NORTH
CENTRAL

$974,633.90 151.14% 154.87%

Vendor Ranking

Contract ID:

DRAINAGE - 6 M E GLENDIVE

GlendiveLetting Date:

Contract Description:

District(s): 60 WORKING DAYS

06419

April 25, 2019 9:00
A.M.

(8800101000) STPB 9011(101)
DRAINAGE - 6 M E GLENDIVE

Dawson204 Counties:

Contract
Time:

Call Order:

Project(s):
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Min: Max:

05/07/2019 10:26:05
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) J & S
CONSTRUCTION,

INC.

(2) MARTIN
CONSTRUCTION,

INC.

Line
Number

0001 GRADE, GRVL, PMS, REMOVE STRUCTURE, DRAINAGE AND FENCINGSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

105080115 500.00 CRFT 6.00 3,000.00 6.90 3,450.00 5.46 2,730.000020 FINISH GRADE CONTROL

109200005 (1) LS 82,000.00 82,000.00 60,000.00 60,000.00 105,400.03 105,400.030030 MOBILIZATION

202020041 (1) LS 30,000.00 30,000.00 43,300.00 43,300.00 9,360.00 9,360.000040 REMOVE STRUCTURE

203020375 1,464.00 CUYD 30.00 43,920.00 39.01 57,110.64 14.45 21,154.800050 EMBANKMENT IN PLACE

206000020 (1) LS 56,000.00 56,000.00 7,500.00 7,500.00 68,415.16 68,415.160060 DETOUR-CONSTRUCT, MAINTAIN, REMOVE

208010000 (1) LS 3,000.00 3,000.00 2,000.00 2,000.00 18,750.00 18,750.000070 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL

301020340 270.00 CUYD 55.00 14,850.00 50.10 13,527.00 84.45 22,801.500090 CRUSHED AGGREGATE COURSE

301020450 922.00 CUYD 45.00 41,490.00 48.39 44,615.58 50.00 46,100.000100 SPECIAL BACKFILL

401020057 156.00 TON 200.00 31,200.00 176.00 27,456.00 184.80 28,828.800110 COMMERCIAL MIX-3/8 IN-PG 58-28
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0001 GRADE, GRVL, PMS, REMOVE STRUCTURE, DRAINAGE AND FENCINGSECTION:

402020315 83.00 GAL 4.00 332.00 7.70 639.10 7.33 608.390120 EMULSIFIED ASPHALT-TACK COAT

551020030 18.50 CUYD 2,000.00 37,000.00 1,000.00 18,500.00 1,371.06 25,364.610130 CONCRETE-CLASS GENERAL

603000050 115.00 CUYD 65.00 7,475.00 71.95 8,274.25 66.65 7,664.750140 GRANULAR BEDDING MATERIAL

603000060 231.00 CUYD 40.00 9,240.00 54.45 12,577.95 64.15 14,818.650150 FOUNDATION MATERIAL

603013310 87.00 LNFT 2,000.00 174,000.00 3,000.00 261,000.00 2,613.46 227,371.020160 REIN CONC BOX 15 X 8 DBL

607100252 1,257.30 LNFT 3.40 4,274.82 2.00 2,514.60 3.14 3,947.920170 FARM FENCE-TYPE F4M

607100362 10.00 EACH 220.00 2,200.00 200.00 2,000.00 247.50 2,475.000180 FARM FENCE-PANEL/SINGLE FM

607100385 5.00 EACH 310.00 1,550.00 300.00 1,500.00 330.00 1,650.000190 FARM FENCE-PANEL/DOUBLE FM

607100551 1,200.00 LNFT 2.00 2,400.00 0.50 600.00 1.93 2,316.000200 FENCE-TEMPORARY

607100720 2.00 EACH 60.00 120.00 700.00 1,400.00 22.00 44.000210 DEADMAN

610100559 (1) LS 8,000.00 8,000.00 16,500.00 16,500.00 11,075.00 11,075.000220 REVEGETATION

613100030 97.00 CUYD 125.00 12,125.00 140.00 13,580.00 323.83 31,411.510230 RIPRAP-CLASS 1 RANDOM

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000240 TRAFFIC CONTROL-FIXED

618030080 (1) LS 50,000.00 50,000.00 30,000.00 30,000.00 20,614.00 20,614.000250 TRAFFIC CONTROL

622011084 1,666.00 SQYD 2.50 4,165.00 3.50 5,831.00 2.96 4,931.360260 GEOTEXTILE STABILIZATION
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$688,832.50$629,341.82 $644,876.12Section Totals

( ) indicates item is bid as Lump Sum

$644,876.12$629,341.82 $688,832.50

$629,341.82

Contract Item Totals

$644,876.12 688,832.50Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) WICKENS
CONSTRUCTION,

INC.

(4) BATTLE
RIDGE

BUILDERS, LLC

(5) CENTURY
COMPANIES, INC.

Line
Number

0001 GRADE, GRVL, PMS, REMOVE STRUCTURE, DRAINAGE AND FENCINGSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

105080115 500.00 CRFT 2.00 1,000.00 2.40 1,200.00 12.00 6,000.000020 FINISH GRADE CONTROL

109200005 (1) LS 99,515.05 99,515.05 109,000.00 109,000.00 175,750.00 175,750.000030 MOBILIZATION

202020041 (1) LS 35,000.00 35,000.00 46,000.00 46,000.00 30,000.00 30,000.000040 REMOVE STRUCTURE

203020375 1,464.00 CUYD 9.06 13,263.84 25.70 37,624.80 20.00 29,280.000050 EMBANKMENT IN PLACE

206000020 (1) LS 39,555.36 39,555.36 87,000.00 87,000.00 90,000.00 90,000.000060 DETOUR-CONSTRUCT, MAINTAIN, REMOVE

208010000 (1) LS 5,000.00 5,000.00 13,000.00 13,000.00 4,000.00 4,000.000070 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL

301020340 270.00 CUYD 54.28 14,655.60 78.70 21,249.00 70.00 18,900.000090 CRUSHED AGGREGATE COURSE

301020450 922.00 CUYD 50.79 46,828.38 51.08 47,095.76 70.00 64,540.000100 SPECIAL BACKFILL

401020057 156.00 TON 176.00 27,456.00 201.03 31,360.68 250.00 39,000.000110 COMMERCIAL MIX-3/8 IN-PG 58-28
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0001 GRADE, GRVL, PMS, REMOVE STRUCTURE, DRAINAGE AND FENCINGSECTION:

402020315 83.00 GAL 6.99 580.17 24.10 2,000.30 5.00 415.000120 EMULSIFIED ASPHALT-TACK COAT

551020030 18.50 CUYD 1,800.00 33,300.00 1,400.00 25,900.00 2,250.00 41,625.000130 CONCRETE-CLASS GENERAL

603000050 115.00 CUYD 59.91 6,889.65 52.00 5,980.00 110.00 12,650.000140 GRANULAR BEDDING MATERIAL

603000060 231.00 CUYD 50.76 11,725.56 55.00 12,705.00 80.00 18,480.000150 FOUNDATION MATERIAL

603013310 87.00 LNFT 3,873.23 336,971.01 3,045.98 265,000.26 3,500.00 304,500.000160 REIN CONC BOX 15 X 8 DBL

607100252 1,257.30 LNFT 8.80 11,064.24 8.91 11,202.54 10.00 12,573.000170 FARM FENCE-TYPE F4M

607100362 10.00 EACH 385.00 3,850.00 380.00 3,800.00 400.00 4,000.000180 FARM FENCE-PANEL/SINGLE FM

607100385 5.00 EACH 550.00 2,750.00 500.00 2,500.00 650.00 3,250.000190 FARM FENCE-PANEL/DOUBLE FM

607100551 1,200.00 LNFT 11.00 13,200.00 11.00 13,200.00 12.00 14,400.000200 FENCE-TEMPORARY

607100720 2.00 EACH 192.50 385.00 175.00 350.00 225.00 450.000210 DEADMAN

610100559 (1) LS 8,800.00 8,800.00 5,000.00 5,000.00 20,000.00 20,000.000220 REVEGETATION

613100030 97.00 CUYD 173.84 16,862.48 200.00 19,400.00 230.00 22,310.000230 RIPRAP-CLASS 1 RANDOM

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000240 TRAFFIC CONTROL-FIXED

618030080 (1) LS 43,000.00 43,000.00 38,000.00 38,000.00 45,000.00 45,000.000250 TRAFFIC CONTROL

622011084 1,666.00 SQYD 2.00 3,332.00 3.00 4,998.00 2.00 3,332.000260 GEOTEXTILE STABILIZATION
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DRAINAGE - 6 M E GLENDIVE

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:April 25, 2019

Contract Description:

06419

(8800101000) STPB 9011(101)
DRAINAGE - 6 M E GLENDIVE

60 WORKING DAYS

Dawson

Min: Max:

05/07/2019 10:26:05
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$971,455.00$785,984.34 $814,566.34Section Totals

( ) indicates item is bid as Lump Sum

$814,566.34$785,984.34 $971,455.00

$785,984.34

Contract Item Totals

$814,566.34 971,455.00Contract Grand Totals

Contract Time Totals
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DRAINAGE - 6 M E GLENDIVE

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:April 25, 2019

Contract Description:

06419
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Dawson

Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(6) KNIFE RIVER
CORPORATION-

NORTH CENTRAL

Line
Number

0001 GRADE, GRVL, PMS, REMOVE STRUCTURE, DRAINAGE AND FENCINGSECTION:

104030010 10,000.00 UNIT 1.00 10,000.000010 MISCELLANEOUS WORK

105080115 500.00 CRFT 8.28 4,140.000020 FINISH GRADE CONTROL

109200005 (1) LS 167,719.47 167,719.470030 MOBILIZATION

202020041 (1) LS 49,661.20 49,661.200040 REMOVE STRUCTURE

203020375 1,464.00 CUYD 12.89 18,870.960050 EMBANKMENT IN PLACE

206000020 (1) LS 92,895.98 92,895.980060 DETOUR-CONSTRUCT, MAINTAIN, REMOVE

208010000 (1) LS 8,534.37 8,534.370070 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.000080 TEMPORARY EROSION CONTROL

301020340 270.00 CUYD 52.88 14,277.600090 CRUSHED AGGREGATE COURSE

301020450 922.00 CUYD 63.33 58,390.260100 SPECIAL BACKFILL

401020057 156.00 TON 194.90 30,404.400110 COMMERCIAL MIX-3/8 IN-PG 58-28

Page 7 of 9

DRAINAGE - 6 M E GLENDIVE

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:April 25, 2019

Contract Description:

06419

(8800101000) STPB 9011(101)
DRAINAGE - 6 M E GLENDIVE
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0001 GRADE, GRVL, PMS, REMOVE STRUCTURE, DRAINAGE AND FENCINGSECTION:

402020315 83.00 GAL 4.33 359.390120 EMULSIFIED ASPHALT-TACK COAT

551020030 18.50 CUYD 2,849.74 52,720.190130 CONCRETE-CLASS GENERAL

603000050 115.00 CUYD 100.37 11,542.550140 GRANULAR BEDDING MATERIAL

603000060 231.00 CUYD 96.78 22,356.180150 FOUNDATION MATERIAL

603013310 87.00 LNFT 3,834.50 333,601.500160 REIN CONC BOX 15 X 8 DBL

607100252 1,257.30 LNFT 9.96 12,522.710170 FARM FENCE-TYPE F4M

607100362 10.00 EACH 435.81 4,358.100180 FARM FENCE-PANEL/SINGLE FM

607100385 5.00 EACH 622.58 3,112.900190 FARM FENCE-PANEL/DOUBLE FM

607100551 1,200.00 LNFT 12.45 14,940.000200 FENCE-TEMPORARY

607100720 2.00 EACH 217.91 435.820210 DEADMAN

610100559 (1) LS 1,802.42 1,802.420220 REVEGETATION

613100030 97.00 CUYD 286.77 27,816.690230 RIPRAP-CLASS 1 RANDOM

618030015 500.00 UNIT 1.00 500.000240 TRAFFIC CONTROL-FIXED

618030080 (1) LS 27,206.93 27,206.930250 TRAFFIC CONTROL

622011084 1,666.00 SQYD 3.58 5,964.280260 GEOTEXTILE STABILIZATION
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DRAINAGE - 6 M E GLENDIVE

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:April 25, 2019

Contract Description:

06419
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DRAINAGE - 6 M E GLENDIVE

60 WORKING DAYS

Dawson
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$974,633.90Section Totals

( ) indicates item is bid as Lump Sum

$974,633.90

$974,633.90

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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DRAINAGE - 6 M E GLENDIVE

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:April 25, 2019

Contract Description:

06419

(8800101000) STPB 9011(101)
DRAINAGE - 6 M E GLENDIVE

60 WORKING DAYS

Dawson

Min: Max:
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $113,067.80 80.24% 100.00%

1 0127 POTEET CONSTRUCTION, INC. $140,908.80 100.00% 124.62%

2 7300 MOUNTAIN WEST HOLDING COMPANY $143,487.61 101.83% 126.90%

3 7154 PRECISION HIGHWAY CONTRACTORS,
INC.

$178,882.00 126.95% 158.21%

Vendor Ranking

Contract ID:

SF 169 HELENA SAFETY IMPROVEMENTS

Great FallsLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

05419

April 25, 2019 9:00
A.M.

(7276025000) HSIP 280-1(25)12
SF 099 W OF YORK DELINEATION
(9424089000) HSIP 25(89)
SF 169 HELENA SAFETY IMPROVEMENTS

Lewis and Clark205 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

05/07/2019 10:26:05

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) POTEET
CONSTRUCTION,

INC.

(2) MOUNTAIN
WEST HOLDING

COMPANY

Line
Number

0001 SIGNING AND DELINEATIONSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 10,000.00 10,000.00 21,500.00 21,500.00 13,400.00 13,400.000020 MOBILIZATION

411011135 1.40 MILE 1,400.00 1,960.00 4,650.00 6,510.00 4,650.00 6,510.000030 RUMBLE STRIPS

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TRAFFIC CONTROL-FIXED

618030080 (1) LS 5,000.00 5,000.00 29,000.00 29,000.00 26,000.00 26,000.000050 TRAFFIC CONTROL

619010086 19.60 SQFT 28.00 548.80 28.00 548.80 31.10 609.560060 SIGNS-ALUM REFL SHEET IV

619010090 994.00 SQFT 28.00 27,832.00 23.00 22,862.00 25.05 24,899.700070 SIGNS-ALUM REFL SHEET XI

619010230 81.00 EACH 50.00 4,050.00 30.00 2,430.00 55.00 4,455.000080 REMOVE SIGN

619010240 1.00 EACH 175.00 175.00 225.00 225.00 130.00 130.000090 REMOVE SIGN-GUIDE

619010310 200.00 LB 8.20 1,640.00 2.75 550.00 6.30 1,260.000100 POSTS-STEEL U SIGN

Page 1 of 6

SF 169 HELENA SAFETY IMPROVEMENTS

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:April 25, 2019

Contract Description:

05419

(7276025000) HSIP 280-1(25)12
SF 099 W OF YORK DELINEATION
(9424089000) HSIP 25(89)
SF 169 HELENA SAFETY IMPROVEMENTS

30 WORKING DAYS

Lewis and Clark

Min: Max:

05/07/2019 10:26:05
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0001 SIGNING AND DELINEATIONSECTION:

619010340 61.00 LB 14.00 854.00 12.00 732.00 22.70 1,384.700110 POSTS-TUBULAR STEEL-SQ-PERF

619010480 1,358.00 LNFT 12.00 16,296.00 9.50 12,901.00 11.30 15,345.400120 POLES-TREATED WOOD 4 IN

619010800 147.00 EACH 38.00 5,586.00 38.00 5,586.00 35.45 5,211.150130 PANEL DELINEATOR DESIGN A

619010810 74.00 EACH 38.00 2,812.00 54.00 3,996.00 49.30 3,648.200140 PANEL DELINEATOR DESIGN C

619010820 37.00 EACH 38.00 1,406.00 48.00 1,776.00 45.00 1,665.000150 PANEL DELINEATOR DESIGN F

619011010 118.00 EACH 28.00 3,304.00 22.50 2,655.00 25.00 2,950.000160 DELINEATOR DES A

619011030 386.00 EACH 28.00 10,808.00 27.00 10,422.00 29.70 11,464.200170 DELINEATOR DES C

619011040 42.00 EACH 28.00 1,176.00 29.00 1,218.00 29.75 1,249.500180 DELINEATOR DES D

619011060 124.00 EACH 28.00 3,472.00 25.00 3,100.00 26.55 3,292.200190 DELINEATOR DES F

619011138 150.00 EACH 22.00 3,300.00 17.00 2,550.00 25.50 3,825.000200 DELINEATION-LINEAR-WHITE-W-BEAM

619011205 334.00 EACH 22.00 7,348.00 20.50 6,847.00 32.00 10,688.000210 DELINEATION-LINEAR-BARRIER-YELLOW

$143,487.61$113,067.80 $140,908.80Section Totals

Page 2 of 6

SF 169 HELENA SAFETY IMPROVEMENTS

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:April 25, 2019

Contract Description:

05419

(7276025000) HSIP 280-1(25)12
SF 099 W OF YORK DELINEATION
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( ) indicates item is bid as Lump Sum

$140,908.80$113,067.80 $143,487.61

$113,067.80

Contract Item Totals

$140,908.80 143,487.61Contract Grand Totals

Contract Time Totals $0.00
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SF 169 HELENA SAFETY IMPROVEMENTS

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:April 25, 2019

Contract Description:

05419

(7276025000) HSIP 280-1(25)12
SF 099 W OF YORK DELINEATION
(9424089000) HSIP 25(89)
SF 169 HELENA SAFETY IMPROVEMENTS

30 WORKING DAYS

Lewis and Clark

Min: Max:

05/07/2019 10:26:05
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) PRECISION
HIGHWAY

CONTRACTORS,
INC.

Line
Number

0001 SIGNING AND DELINEATIONSECTION:

104030010 5,000.00 UNIT 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 35,000.00 35,000.000020 MOBILIZATION

411011135 1.40 MILE 5,000.00 7,000.000030 RUMBLE STRIPS

618030015 500.00 UNIT 1.00 500.000040 TRAFFIC CONTROL-FIXED

618030080 (1) LS 25,000.00 25,000.000050 TRAFFIC CONTROL

619010086 19.60 SQFT 30.00 588.000060 SIGNS-ALUM REFL SHEET IV

619010090 994.00 SQFT 30.00 29,820.000070 SIGNS-ALUM REFL SHEET XI

619010230 81.00 EACH 75.00 6,075.000080 REMOVE SIGN

619010240 1.00 EACH 500.00 500.000090 REMOVE SIGN-GUIDE

619010310 200.00 LB 7.50 1,500.000100 POSTS-STEEL U SIGN
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SF 169 HELENA SAFETY IMPROVEMENTS

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:April 25, 2019

Contract Description:

05419

(7276025000) HSIP 280-1(25)12
SF 099 W OF YORK DELINEATION
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0001 SIGNING AND DELINEATIONSECTION:

619010340 61.00 LB 20.00 1,220.000110 POSTS-TUBULAR STEEL-SQ-PERF

619010480 1,358.00 LNFT 12.00 16,296.000120 POLES-TREATED WOOD 4 IN

619010800 147.00 EACH 45.00 6,615.000130 PANEL DELINEATOR DESIGN A

619010810 74.00 EACH 60.00 4,440.000140 PANEL DELINEATOR DESIGN C

619010820 37.00 EACH 58.00 2,146.000150 PANEL DELINEATOR DESIGN F

619011010 118.00 EACH 27.00 3,186.000160 DELINEATOR DES A

619011030 386.00 EACH 30.00 11,580.000170 DELINEATOR DES C

619011040 42.00 EACH 30.00 1,260.000180 DELINEATOR DES D

619011060 124.00 EACH 34.00 4,216.000190 DELINEATOR DES F

619011138 150.00 EACH 35.00 5,250.000200 DELINEATION-LINEAR-WHITE-W-BEAM

619011205 334.00 EACH 35.00 11,690.000210 DELINEATION-LINEAR-BARRIER-YELLOW

$178,882.00Section Totals
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SF 169 HELENA SAFETY IMPROVEMENTS

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:April 25, 2019

Contract Description:

05419

(7276025000) HSIP 280-1(25)12
SF 099 W OF YORK DELINEATION
(9424089000) HSIP 25(89)
SF 169 HELENA SAFETY IMPROVEMENTS

30 WORKING DAYS

Lewis and Clark
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( ) indicates item is bid as Lump Sum

$178,882.00

$178,882.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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SF 169 HELENA SAFETY IMPROVEMENTS

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:April 25, 2019

Contract Description:

05419

(7276025000) HSIP 280-1(25)12
SF 099 W OF YORK DELINEATION
(9424089000) HSIP 25(89)
SF 169 HELENA SAFETY IMPROVEMENTS

30 WORKING DAYS

Lewis and Clark
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $7,140,754.52 107.82% 100.00%

1 2032 JIM GILMAN EXCAVATING, INC. $6,622,768.38 100.00% 92.75%

2 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$6,994,994.94 105.62% 97.96%

3 2050 RIVERSIDE CONTRACTING, INC. $7,325,460.85 110.61% 102.59%

Vendor Ranking

Contract ID:

CLARK CANYON RES - BARRETTS

ButteLetting Date:

Contract Description:

District(s): 180 WORKING DAYS

04519

May 09, 2019 9:00
A.M.

(8753122000) IM 15-1(122)46
CLARK CANYON RES - BARRETTS

Beaverhead101 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

05/21/2019 10:43:36

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) JIM GILMAN
EXCAVATING,

INC.

(2) SCHELLINGER
CONSTRUCTION

CO., INC.

Line
Number

0001 MILL, FILL, PMS OVERLAY, S & C, G'RAILSECTION:

103000000 500.00 HOUR 18.00 9,000.00 12.00 6,000.00 21.00 10,500.000010 TRAINING PROGRAM

104030010 30,000.00 UNIT 1.00 30,000.00 1.00 30,000.00 1.00 30,000.000020 MISCELLANEOUS WORK

105080200 (1) LS 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.000030 BRIDGE SURVEY

109200005 (1) LS 760,000.00 760,000.00 785,000.00 785,000.00 940,000.00 940,000.000040 MOBILIZATION

202020058 88.00 LNFT 135.00 11,880.00 50.00 4,400.00 50.00 4,400.000050 REMOVE GUARD ANGLE

202020115 1,738.90 SQYD 250.00 434,725.00 180.00 313,002.00 180.00 313,002.000060 REMOVE DECK

203020278 467.00 CUYD 28.00 13,076.00 22.00 10,274.00 35.00 16,345.000070 EXCAVATION-DIGOUTS

208010150 (1) LS 25,000.00 25,000.00 30,000.00 30,000.00 10,000.00 10,000.000080 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000090 TEMPORARY EROSION CONTROL

210020170 150.00 MILE 10.00 1,500.00 22.00 3,300.00 16.00 2,400.000100 TEST TRAILER-TRANSPORT,SETUP

301020340 366.00 CUYD 57.00 20,862.00 55.00 20,130.00 40.00 14,640.000110 CRUSHED AGGREGATE COURSE

Page 1 of 14

CLARK CANYON RES - BARRETTS

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:May 09, 2019

Contract Description:

04519

(8753122000) IM 15-1(122)46
CLARK CANYON RES - BARRETTS

180 WORKING DAYS

Beaverhead

Min: Max:

05/21/2019 10:43:36
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0001 MILL, FILL, PMS OVERLAY, S & C, G'RAILSECTION:

301020625 435.00 SQYD 2.00 870.00 2.00 870.00 2.00 870.000120 AGGREGATE TREATMENT

401020045 30,966.00 TON 32.00 990,912.00 23.70 733,894.20 30.00 928,980.000130 PLANT MIX SURF GR S-3/4 IN

401020300 434.00 TON 215.00 93,310.00 196.10 85,107.40 225.00 97,650.000140 HYDRATED LIME

402020095 1,670.20 TON 600.00 1,002,120.00 662.05 1,105,755.91 600.00 1,002,120.000150 ASPHALT CEMENT PG 70-28

402020315 11,790.00 GAL 2.00 23,580.00 2.40 28,296.00 2.50 29,475.000160 EMULSIFIED ASPHALT-TACK COAT

402020320 11,571.00 GAL 4.50 52,069.50 3.58 41,424.18 3.50 40,498.500170 EMULSIFIED ASPHALT-FOG SEAL

402020375 488.90 TON 625.00 305,562.50 567.00 277,206.30 600.00 293,340.000180 EMULSIFIED ASPHALT CHFRS-2P

409000000 17.70 CRMI 510.00 9,027.00 182.50 3,230.25 420.00 7,434.000190 FINAL SWEEP AND BROOM

409000010 271,930.00 SQYD 0.60 163,158.00 0.49 133,245.70 0.50 135,965.000200 COVER-TYPE 1

411010000 240,356.00 SQYD 1.75 420,623.00 1.20 288,427.20 1.60 384,569.600210 COLD MILLING

411011135 0.80 MILE 3,400.00 2,720.00 3,000.00 2,400.00 5,000.00 4,000.000220 RUMBLE STRIPS

551020107 399.90 CUYD 580.00 231,942.00 865.00 345,913.50 865.00 345,913.500230 CONCRETE-CLASS DECK

552010060 (1) LS 10,000.00 10,000.00 32,500.00 32,500.00 32,500.00 32,500.000240 REPAIR STRUCTURE

552010140 2,361.20 SQYD 8.50 20,070.20 8.00 18,889.60 8.00 18,889.600250 TRANSVERSE DECK GROOVING

552010160 2,881.70 SQYD 10.00 28,817.00 10.50 30,257.85 10.50 30,257.850260 BRIDGE DECK CRACK SEAL

Page 2 of 14

CLARK CANYON RES - BARRETTS

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:May 09, 2019

Contract Description:

04519

(8753122000) IM 15-1(122)46
CLARK CANYON RES - BARRETTS

180 WORKING DAYS

Beaverhead
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0001 MILL, FILL, PMS OVERLAY, S & C, G'RAILSECTION:

552011010 46.90 LNFT 300.00 14,070.00 480.00 22,512.00 480.00 22,512.000270 EXPANSION JOINT STRIP SEAL

552011110 43.30 LNFT 78.00 3,377.40 30.00 1,299.00 30.00 1,299.000280 JOINT SEALS-SILICONE

552011120 44.00 LNFT 43.00 1,892.00 32.00 1,408.00 32.00 1,408.000290 JOINT SEALS-POLYURETHANE

555010200 91,834.40 LB 1.85 169,893.64 1.75 160,710.20 1.75 160,710.200300 REINFORCING STEEL-EPOXY COATED

561010525 133.40 LNFT 100.00 13,340.00 70.00 9,338.00 70.00 9,338.000310 EXPANSION JOINT-PRECOMPRESSED

561020110 836.80 SQYD 60.00 50,208.00 80.00 66,944.00 80.00 66,944.000320 BRIDGE DECK MILLING

562000020 29.70 SQYD 400.00 11,880.00 450.00 13,365.00 450.00 13,365.000330 CLASS A BRIDGE DECK REPAIR

562000030 23.50 SQYD 1,100.00 25,850.00 900.00 21,150.00 900.00 21,150.000340 CLASS B BRIDGE DECK REPAIR

563000000 46.50 CUYD 1,000.00 46,500.00 1,300.00 60,450.00 1,300.00 60,450.000350 CONCRETE-CLASS OVERLAY

605000030 715.20 LNFT 100.00 71,520.00 78.00 55,785.60 78.00 55,785.600360 BARRIER RAIL-CAST IN PLACE-BR

605000040 343.80 LNFT 100.00 34,380.00 115.00 39,537.00 115.00 39,537.000370 REVISE CONCRETE BARRIER RAIL-BR

605000070 8.00 EACH 45.00 360.00 125.00 1,000.00 125.00 1,000.000380 REMOVE CONCRETE BARRIER RAIL

605000090 48.00 EACH 775.00 37,200.00 725.00 34,800.00 900.00 43,200.000390 CONCRETE BARRIER RAIL

606010100 1,456.20 LNFT 65.00 94,653.00 61.00 88,828.20 61.00 88,828.200400 GUARDRAIL-STEEL-ROCKFALL

606010117 720.00 LNFT 30.00 21,600.00 25.00 18,000.00 25.00 18,000.000410 HIGH-TENSION CABLE RAIL
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0001 MILL, FILL, PMS OVERLAY, S & C, G'RAILSECTION:

606010140 76.00 EACH 800.00 60,800.00 685.00 52,060.00 400.00 30,400.000420 GUARDRAIL END SECTION WIDENING

606010230 62.00 EACH 2,200.00 136,400.00 2,525.00 156,550.00 2,525.00 156,550.000430 GUARDRAIL-STL/BR APPR-TY 3

606010330 24,089.30 LNFT 18.00 433,607.40 19.30 464,923.49 19.30 464,923.490440 MGS GUARDRAIL

606010335 76.00 EACH 2,725.00 207,100.00 2,540.00 193,040.00 2,540.00 193,040.000450 MASH W-BEAM TERMINAL SECTION

606010345 3.00 EACH 950.00 2,850.00 965.00 2,895.00 965.00 2,895.000460 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010385 25,919.00 LNFT 2.00 51,838.00 2.35 60,909.65 2.50 64,797.500470 REMOVE GUARDRAIL

606011520 1.00 EACH 18,000.00 18,000.00 34,750.00 34,750.00 34,750.00 34,750.000480 IMPACT ATTENUATOR

609010112 4,837.00 LNFT 18.00 87,066.00 9.00 43,533.00 9.00 43,533.000490 CURB 4 IN-CONCRETE

610100557 1.35 ACRE 12,000.00 16,200.00 3,500.00 4,725.00 10,000.00 13,500.000500 REVEGETATION

618030005 300,000.00 UNIT 0.80 240,000.00 0.40 120,000.00 0.40 120,000.000510 TRAFFIC CONTROL DEVICES CB

618030080 (1) LS 5,000.00 5,000.00 2,900.00 2,900.00 2,900.00 2,900.000520 TRAFFIC CONTROL

618030180 4.00 EACH 7,800.00 31,200.00 7,500.00 30,000.00 7,500.00 30,000.000530 TRAFFIC CONTROL-CROSSOVER

618030190 18.40 MILE 3,000.00 55,200.00 4,500.00 82,800.00 4,500.00 82,800.000540 TRAFFIC CONTROL-TWO WAY TRAF

618030260 1.00 EACH 225,000.00 225,000.00 197,000.00 197,000.00 200,000.00 200,000.000550 CROSSOVER-CONST, MAINTAIN, CLOSE

618030280 1.00 EACH 2,300.00 2,300.00 2,500.00 2,500.00 2,523.00 2,523.000560 CROSSOVER RECLAMATION
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0001 MILL, FILL, PMS OVERLAY, S & C, G'RAILSECTION:

618030300 1.00 EACH 70,000.00 70,000.00 4,000.00 4,000.00 10,000.00 10,000.000570 CROSSOVER-MAINTAIN, CLOSE

618030310 1.00 EACH 6,500.00 6,500.00 11,300.00 11,300.00 11,300.00 11,300.000580 CROSSOVER-MEDIAN BARRIER RAIL

618100000 224.00 SQFT 50.00 11,200.00 35.00 7,840.00 35.00 7,840.000590 SINGLE USE SIGNS

619010058 993.20 SQFT 26.00 25,823.20 26.00 25,823.20 26.00 25,823.200600 SIGNS-ALUM SHEET INCR IV

619010062 32.00 SQFT 25.00 800.00 26.00 832.00 26.00 832.000610 SIGNS-ALUM SHEET INCR XI

619010086 153.40 SQFT 26.00 3,988.40 29.00 4,448.60 29.00 4,448.600620 SIGNS-ALUM REFL SHEET IV

619010090 570.30 SQFT 24.25 13,829.78 27.00 15,398.10 27.00 15,398.100630 SIGNS-ALUM REFL SHEET XI

619010230 72.00 EACH 50.00 3,600.00 75.00 5,400.00 75.00 5,400.000640 REMOVE SIGN

619010240 20.00 EACH 300.00 6,000.00 250.00 5,000.00 250.00 5,000.000650 REMOVE SIGN-GUIDE

619010300 410.00 LB 6.50 2,665.00 6.75 2,767.50 6.75 2,767.500660 POSTS-TUBULAR STEEL

619010310 425.00 LB 4.60 1,955.00 7.00 2,975.00 7.00 2,975.000670 POSTS-STEEL U SIGN

619010320 124.00 LB 6.00 744.00 4.25 527.00 4.25 527.000680 POSTS-STEEL STRUCTURAL SIGN

619010480 52.00 LNFT 13.50 702.00 13.00 676.00 13.00 676.000690 POLES-TREATED WOOD 4 IN

619010490 60.00 LNFT 14.00 840.00 13.00 780.00 13.00 780.000700 POLES-TREATED WOOD 5 IN

619010500 34.00 LNFT 20.00 680.00 18.00 612.00 18.00 612.000710 POLES-TREATED WOOD 6 IN
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0001 MILL, FILL, PMS OVERLAY, S & C, G'RAILSECTION:

619010740 1.00 EACH 1,100.00 1,100.00 1,250.00 1,250.00 1,250.00 1,250.000720 FRANG SIGN POST BKWY-3 IN RD (76 MM)

619010744 2.00 EACH 1,000.00 2,000.00 1,250.00 2,500.00 1,250.00 2,500.000730 FRANG SIGN POST BKWY-4 IN RD (100 MM)

619011010 316.00 EACH 25.00 7,900.00 27.00 8,532.00 27.00 8,532.000740 DELINEATOR DES A

619011020 10.00 EACH 27.00 270.00 30.00 300.00 30.00 300.000750 DELINEATOR DES B

619011040 20.00 EACH 35.00 700.00 33.00 660.00 33.00 660.000760 DELINEATOR DES D

619011070 21.00 EACH 27.00 567.00 30.00 630.00 30.00 630.000770 DELINEATOR DES G

619011080 264.00 EACH 25.00 6,600.00 27.00 7,128.00 27.00 7,128.000780 DELINEATOR DES H

619011085 14.00 EACH 28.00 392.00 33.00 462.00 33.00 462.000790 DELINEATOR DES BJ

619011087 8.00 EACH 28.00 224.00 33.00 264.00 33.00 264.000800 DELINEATOR DES GJ

619011162 20.00 EACH 30.00 600.00 25.00 500.00 25.00 500.000810 TOP MTD BARRIER DELIN-DBL FACE-YELLOW

620011105 10.00 GAL 230.00 2,300.00 250.00 2,500.00 250.00 2,500.000820 WORDS AND SYMBOLS-WHITE PAINT

620011260 7.00 GAL 400.00 2,800.00 350.00 2,450.00 350.00 2,450.000830 WORDS AND SYMBOLS-WHITE EPOXY

620012950 19.00 MILE 450.00 8,550.00 550.00 10,450.00 550.00 10,450.000840 TEMPORARY STRIPING

620013000 883.00 GAL 30.00 26,490.00 31.00 27,373.00 31.00 27,373.000850 STRIPING-WHITE PAINT

620013960 589.00 GAL 70.00 41,230.00 65.00 38,285.00 65.00 38,285.000860 STRIPING-WHITE EPOXY
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0001 MILL, FILL, PMS OVERLAY, S & C, G'RAILSECTION:

620014000 680.00 GAL 30.00 20,400.00 31.00 21,080.00 31.00 21,080.000870 STRIPING-YELLOW PAINT

620014960 453.00 GAL 70.00 31,710.00 65.00 29,445.00 65.00 29,445.000880 STRIPING-YELLOW EPOXY

622011084 567.00 SQYD 3.50 1,984.50 3.25 1,842.75 2.50 1,417.500890 GEOTEXTILE STABILIZATION

$6,994,994.94$7,140,754.52 $6,622,768.38Section Totals

( ) indicates item is bid as Lump Sum

$6,622,768.38$7,140,754.52 $6,994,994.94

$7,140,754.52

Contract Item Totals

$6,622,768.38 6,994,994.94Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 MILL, FILL, PMS OVERLAY, S & C, G'RAILSECTION:

103000000 500.00 HOUR 18.00 9,000.000010 TRAINING PROGRAM

104030010 30,000.00 UNIT 1.00 30,000.000020 MISCELLANEOUS WORK

105080200 (1) LS 7,500.00 7,500.000030 BRIDGE SURVEY

109200005 (1) LS 830,000.00 830,000.000040 MOBILIZATION

202020058 88.00 LNFT 50.00 4,400.000050 REMOVE GUARD ANGLE

202020115 1,738.90 SQYD 190.00 330,391.000060 REMOVE DECK

203020278 467.00 CUYD 22.00 10,274.000070 EXCAVATION-DIGOUTS

208010150 (1) LS 30,000.00 30,000.000080 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.000090 TEMPORARY EROSION CONTROL

210020170 150.00 MILE 15.00 2,250.000100 TEST TRAILER-TRANSPORT,SETUP

301020340 366.00 CUYD 35.00 12,810.000110 CRUSHED AGGREGATE COURSE
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0001 MILL, FILL, PMS OVERLAY, S & C, G'RAILSECTION:

301020625 435.00 SQYD 5.00 2,175.000120 AGGREGATE TREATMENT

401020045 30,966.00 TON 30.00 928,980.000130 PLANT MIX SURF GR S-3/4 IN

401020300 434.00 TON 205.00 88,970.000140 HYDRATED LIME

402020095 1,670.20 TON 725.00 1,210,895.000150 ASPHALT CEMENT PG 70-28

402020315 11,790.00 GAL 1.75 20,632.500160 EMULSIFIED ASPHALT-TACK COAT

402020320 11,571.00 GAL 3.75 43,391.250170 EMULSIFIED ASPHALT-FOG SEAL

402020375 488.90 TON 550.00 268,895.000180 EMULSIFIED ASPHALT CHFRS-2P

409000000 17.70 CRMI 415.00 7,345.500190 FINAL SWEEP AND BROOM

409000010 271,930.00 SQYD 0.68 184,912.400200 COVER-TYPE 1

411010000 240,356.00 SQYD 1.50 360,534.000210 COLD MILLING

411011135 0.80 MILE 3,900.00 3,120.000220 RUMBLE STRIPS

551020107 399.90 CUYD 865.00 345,913.500230 CONCRETE-CLASS DECK

552010060 (1) LS 37,500.00 37,500.000240 REPAIR STRUCTURE

552010140 2,361.20 SQYD 8.75 20,660.500250 TRANSVERSE DECK GROOVING

552010160 2,881.70 SQYD 11.50 33,139.550260 BRIDGE DECK CRACK SEAL
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0001 MILL, FILL, PMS OVERLAY, S & C, G'RAILSECTION:

552011010 46.90 LNFT 525.00 24,622.500270 EXPANSION JOINT STRIP SEAL

552011110 43.30 LNFT 30.00 1,299.000280 JOINT SEALS-SILICONE

552011120 44.00 LNFT 32.00 1,408.000290 JOINT SEALS-POLYURETHANE

555010200 91,834.40 LB 1.75 160,710.200300 REINFORCING STEEL-EPOXY COATED

561010525 133.40 LNFT 75.00 10,005.000310 EXPANSION JOINT-PRECOMPRESSED

561020110 836.80 SQYD 85.00 71,128.000320 BRIDGE DECK MILLING

562000020 29.70 SQYD 490.00 14,553.000330 CLASS A BRIDGE DECK REPAIR

562000030 23.50 SQYD 980.00 23,030.000340 CLASS B BRIDGE DECK REPAIR

563000000 46.50 CUYD 1,300.00 60,450.000350 CONCRETE-CLASS OVERLAY

605000030 715.20 LNFT 80.00 57,216.000360 BARRIER RAIL-CAST IN PLACE-BR

605000040 343.80 LNFT 125.00 42,975.000370 REVISE CONCRETE BARRIER RAIL-BR

605000070 8.00 EACH 135.00 1,080.000380 REMOVE CONCRETE BARRIER RAIL

605000090 48.00 EACH 985.00 47,280.000390 CONCRETE BARRIER RAIL

606010100 1,456.20 LNFT 65.00 94,653.000400 GUARDRAIL-STEEL-ROCKFALL

606010117 720.00 LNFT 25.00 18,000.000410 HIGH-TENSION CABLE RAIL
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0001 MILL, FILL, PMS OVERLAY, S & C, G'RAILSECTION:

606010140 76.00 EACH 1,200.00 91,200.000420 GUARDRAIL END SECTION WIDENING

606010230 62.00 EACH 2,750.00 170,500.000430 GUARDRAIL-STL/BR APPR-TY 3

606010330 24,089.30 LNFT 20.00 481,786.000440 MGS GUARDRAIL

606010335 76.00 EACH 2,775.00 210,900.000450 MASH W-BEAM TERMINAL SECTION

606010345 3.00 EACH 1,050.00 3,150.000460 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010385 25,919.00 LNFT 2.50 64,797.500470 REMOVE GUARDRAIL

606011520 1.00 EACH 38,000.00 38,000.000480 IMPACT ATTENUATOR

609010112 4,837.00 LNFT 9.00 43,533.000490 CURB 4 IN-CONCRETE

610100557 1.35 ACRE 1,350.00 1,822.500500 REVEGETATION

618030005 300,000.00 UNIT 0.40 120,000.000510 TRAFFIC CONTROL DEVICES CB

618030080 (1) LS 3,200.00 3,200.000520 TRAFFIC CONTROL

618030180 4.00 EACH 8,200.00 32,800.000530 TRAFFIC CONTROL-CROSSOVER

618030190 18.40 MILE 4,900.00 90,160.000540 TRAFFIC CONTROL-TWO WAY TRAF

618030260 1.00 EACH 250,000.00 250,000.000550 CROSSOVER-CONST, MAINTAIN, CLOSE

618030280 1.00 EACH 7,000.00 7,000.000560 CROSSOVER RECLAMATION
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0001 MILL, FILL, PMS OVERLAY, S & C, G'RAILSECTION:

618030300 1.00 EACH 7,000.00 7,000.000570 CROSSOVER-MAINTAIN, CLOSE

618030310 1.00 EACH 12,500.00 12,500.000580 CROSSOVER-MEDIAN BARRIER RAIL

618100000 224.00 SQFT 35.00 7,840.000590 SINGLE USE SIGNS

619010058 993.20 SQFT 28.00 27,809.600600 SIGNS-ALUM SHEET INCR IV

619010062 32.00 SQFT 28.00 896.000610 SIGNS-ALUM SHEET INCR XI

619010086 153.40 SQFT 31.00 4,755.400620 SIGNS-ALUM REFL SHEET IV

619010090 570.30 SQFT 29.00 16,538.700630 SIGNS-ALUM REFL SHEET XI

619010230 72.00 EACH 80.00 5,760.000640 REMOVE SIGN

619010240 20.00 EACH 275.00 5,500.000650 REMOVE SIGN-GUIDE

619010300 410.00 LB 7.00 2,870.000660 POSTS-TUBULAR STEEL

619010310 425.00 LB 7.50 3,187.500670 POSTS-STEEL U SIGN

619010320 124.00 LB 4.50 558.000680 POSTS-STEEL STRUCTURAL SIGN

619010480 52.00 LNFT 14.00 728.000690 POLES-TREATED WOOD 4 IN

619010490 60.00 LNFT 14.00 840.000700 POLES-TREATED WOOD 5 IN

619010500 34.00 LNFT 19.00 646.000710 POLES-TREATED WOOD 6 IN

Page 12 of 14

CLARK CANYON RES - BARRETTS

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:May 09, 2019

Contract Description:

04519

(8753122000) IM 15-1(122)46
CLARK CANYON RES - BARRETTS

180 WORKING DAYS

Beaverhead

Min: Max:

05/21/2019 10:43:36

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



0001 MILL, FILL, PMS OVERLAY, S & C, G'RAILSECTION:

619010740 1.00 EACH 1,350.00 1,350.000720 FRANG SIGN POST BKWY-3 IN RD (76 MM)

619010744 2.00 EACH 1,350.00 2,700.000730 FRANG SIGN POST BKWY-4 IN RD (100 MM)

619011010 316.00 EACH 29.00 9,164.000740 DELINEATOR DES A

619011020 10.00 EACH 32.00 320.000750 DELINEATOR DES B

619011040 20.00 EACH 35.00 700.000760 DELINEATOR DES D

619011070 21.00 EACH 32.00 672.000770 DELINEATOR DES G

619011080 264.00 EACH 29.00 7,656.000780 DELINEATOR DES H

619011085 14.00 EACH 35.00 490.000790 DELINEATOR DES BJ

619011087 8.00 EACH 35.00 280.000800 DELINEATOR DES GJ

619011162 20.00 EACH 27.00 540.000810 TOP MTD BARRIER DELIN-DBL FACE-YELLOW

620011105 10.00 GAL 250.00 2,500.000820 WORDS AND SYMBOLS-WHITE PAINT

620011260 7.00 GAL 350.00 2,450.000830 WORDS AND SYMBOLS-WHITE EPOXY

620012950 19.00 MILE 600.00 11,400.000840 TEMPORARY STRIPING

620013000 883.00 GAL 33.00 29,139.000850 STRIPING-WHITE PAINT

620013960 589.00 GAL 70.00 41,230.000860 STRIPING-WHITE EPOXY
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0001 MILL, FILL, PMS OVERLAY, S & C, G'RAILSECTION:

620014000 680.00 GAL 33.00 22,440.000870 STRIPING-YELLOW PAINT

620014960 453.00 GAL 70.00 31,710.000880 STRIPING-YELLOW EPOXY

622011084 567.00 SQYD 3.25 1,842.750890 GEOTEXTILE STABILIZATION

$7,325,460.85Section Totals

( ) indicates item is bid as Lump Sum

$7,325,460.85

$7,325,460.85

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,367,704.15 80.76% 100.00%

1 6271 KNIFE RIVER CORPORATION - BELG $1,693,502.30 100.00% 123.82%

Vendor Ranking

Contract ID:

SF- 169 VALLEY SPUR INTX IMPRV

ButteLetting Date:

Contract Description:

District(s): 60 WORKING DAYS

02519

May 09, 2019 9:00
A.M.

(9190043000) HSIP 1299(43)
SF- 169 VALLEY SPUR INTX IMPRV

Gallatin102 Counties:

Contract
Time:

Call Order:

Project(s):
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Min: Max:

05/21/2019 10:43:36

Montana Department of Transportation AASHTOWare Project™ Version 4.1
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) KNIFE RIVER
CORPORATION -

BELG

Line
Number

0001 GRADE, GRVL. PMS, DRNG, SIGNING & ELECTSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

105080115 1,950.00 CRFT 3.00 5,850.00 5.00 9,750.000020 FINISH GRADE CONTROL

109200005 (1) LS 153,000.00 153,000.00 110,000.00 110,000.000030 MOBILIZATION

202020140 260.00 SQYD 12.50 3,250.00 32.00 8,320.000040 REMOVE BITUMINOUS PAVEMENT

203020100 8,316.00 CUYD 16.00 133,056.00 22.00 182,952.000050 EXCAVATION-UNCLASSIFIED

203020310 5,835.00 CUYD 25.00 145,875.00 25.00 145,875.000060 SPECIAL BORROW-NEAT LINE

203080100 634.00 CUYD 8.00 5,072.00 26.00 16,484.000070 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 20,000.00 20,000.00 29,000.00 29,000.000080 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000090 TEMPORARY EROSION CONTROL

210020170 2.00 MILE 500.00 1,000.00 400.00 800.000100 TEST TRAILER-TRANSPORT,SETUP

301020268 1,139.00 CUYD 30.00 34,170.00 20.00 22,780.000110 TRAFFIC GRAVEL
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0001 GRADE, GRVL. PMS, DRNG, SIGNING & ELECTSECTION:

301020340 2,009.00 CUYD 40.00 80,360.00 25.00 50,225.000120 CRUSHED AGGREGATE COURSE

301020625 8,351.00 SQYD 0.65 5,428.15 2.00 16,702.000130 AGGREGATE TREATMENT

401020021 2,036.00 TON 120.00 244,320.00 96.00 195,456.000140 COMMERCIAL MIX-PG 70-28

402020315 816.00 GAL 4.00 3,264.00 6.00 4,896.000150 EMULSIFIED ASPHALT-TACK COAT

402020368 13.40 TON 500.00 6,700.00 865.00 11,591.000160 EMULSIFIED ASPHALT CRS-2P

409000000 0.20 CRMI 4,000.00 800.00 6,700.00 1,340.000170 FINAL SWEEP AND BROOM

409000020 7,510.00 SQYD 1.80 13,518.00 1.60 12,016.000180 COVER-TYPE 2

551020030 0.50 CUYD 4,000.00 2,000.00 2,125.00 1,062.500190 CONCRETE-CLASS GENERAL

603000050 22.00 CUYD 50.00 1,100.00 27.00 594.000200 GRANULAR BEDDING MATERIAL

603010048 178.00 LNFT 90.00 16,020.00 100.00 17,800.000210 DRAINAGE PIPE 24 IN

603012530 206.00 LNFT 100.00 20,600.00 82.00 16,892.000220 RCP 18 IN

603013207 88.50 LNFT 130.00 11,505.00 148.00 13,098.000230 RCPA 28 IN

603587020 58.00 LNFT 20.00 1,160.00 15.00 870.000240 REMOVE PIPE CULVERT

604010525 2.00 EACH 6,500.00 13,000.00 5,750.00 11,500.000250 COMB 60 IN T3 MH-TA CURB INLET

609010200 690.00 LNFT 35.00 24,150.00 24.00 16,560.000260 CURB AND GUTTER-CONC
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0001 GRADE, GRVL. PMS, DRNG, SIGNING & ELECTSECTION:

610100101 2.60 ACRE 450.00 1,170.00 625.00 1,625.000270 SEEDING AREA NO 1

610100326 2.60 ACRE 200.00 520.00 310.00 806.000280 FERTILIZING AREA NO 1

610100555 2.60 ACRE 200.00 520.00 310.00 806.000290 CONDITION SEEDBED SURFACE

616343920 1,090.00 LNFT 9.00 9,810.00 55.00 59,950.000300 CONDUIT-PLASTIC 2 IN

616343924 120.00 LNFT 8.25 990.00 80.00 9,600.000310 CONDUIT-PLASTIC 2 1/2 IN

616343930 1,090.00 LNFT 13.00 14,170.00 84.00 91,560.000320 CONDUIT-PLASTIC 3 IN

616783007 12.00 EACH 650.00 7,800.00 1,475.00 17,700.000330 PULL BOX-COMPOSITE TYPE 2

616783008 3.00 EACH 850.00 2,550.00 2,100.00 6,300.000340 PULL BOX-COMPOSITE TYPE 3

617000000 35.40 CUYD 1,300.00 46,020.00 1,665.00 58,941.000350 FOUNDATION-CONCRETE

617033214 330.00 LNFT 1.25 412.50 6.00 1,980.000360 CABLE-COPPER 3AWG14-600V

617033313 400.00 LNFT 2.00 800.00 6.00 2,400.000370 CABLE-COPPER 4AWG12-600V

617033414 380.00 LNFT 2.50 950.00 5.00 1,900.000380 CABLE-COPPER 7AWG14-600V

617033614 2,230.00 LNFT 3.25 7,247.50 5.00 11,150.000390 CABLE-COPPER 12AWG14-600V

617090050 120.00 LNFT 1.50 180.00 16.00 1,920.000400 CABLE-COPPER COAXIAL 50 OHM 3/8 IN

617123106 250.00 LNFT 1.25 312.50 6.00 1,500.000410 CONDUCTOR-COPPER AWG6-600V
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0001 GRADE, GRVL. PMS, DRNG, SIGNING & ELECTSECTION:

617123108 1,550.00 LNFT 1.00 1,550.00 2.75 4,262.500420 CONDUCTOR-COPPER AWG8-600V

617123110 2,590.00 LNFT 0.90 2,331.00 1.80 4,662.000430 CONDUCTOR-COPPER AWG10-600V

617233030 2.00 EACH 1,500.00 3,000.00 4,300.00 8,600.000440 CONTROLLER-CAB PEDESTAL TYPE P

617233040 1.00 EACH 1,300.00 1,300.00 5,200.00 5,200.000450 CONTROLLER-CAB PEDESTAL TYPE D

617303300 4.00 EACH 850.00 3,400.00 1,550.00 6,200.000460 HIGH EFFICACY LUMINAIRE LED

617333160 2.00 EACH 2,000.00 4,000.00 4,175.00 8,350.000470 SERV ASSEMB-60 AMP

617503130 21.00 EACH 1,250.00 26,250.00 1,470.00 30,870.000480 SIG-TRAF 3 COL-1 WAY 12-12-12

617605081 2.00 EACH 1,150.00 2,300.00 2,800.00 5,600.000490 CONTLR/TRAF-ACTUAT TYPE 8-A

617623270 1.00 EACH 8,000.00 8,000.00 16,000.00 16,000.000500 BATTERY BACKUP SYSTEM

617673140 1.00 EACH 1,000.00 1,000.00 2,100.00 2,100.000510 SIG STANDARD TYPE 1-140

617695525 1.00 EACH 1,250.00 1,250.00 6,475.00 6,475.000520 SIG STANDARD TYPE 2-A-900-0

617695905 1.00 EACH 1,500.00 1,500.00 4,700.00 4,700.000530 SIG STANDARD TYPE 2-A-900-5

617695906 2.00 EACH 1,500.00 3,000.00 5,000.00 10,000.000540 SIG STANDARD TYPE 2-A-900-6

617715096 1.00 EACH 1,500.00 1,500.00 6,600.00 6,600.000550 SIG STANDARD TYPE 3-A-900-6

617715098 2.00 EACH 1,500.00 3,000.00 5,500.00 11,000.000560 SIG STANDARD TYPE 3-A-900-8
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0001 GRADE, GRVL. PMS, DRNG, SIGNING & ELECTSECTION:

617715100 1.00 EACH 1,500.00 1,500.00 6,200.00 6,200.000570 SIG STANDARD TYPE 3-A-900-0

617763410 4.00 EACH 3,000.00 12,000.00 34,000.00 136,000.000580 RADAR VEHICLE DETECTION

617763500 7.00 EACH 8,300.00 58,100.00 790.00 5,530.000590 DETECTOR-RADAR/PRESENCE

617781000 (1) LS 3,850.00 3,850.00 21,000.00 21,000.000600 REMOVE AND SALVAGE MISC ELECTRICAL

617903459 3.00 EACH 4,000.00 12,000.00 5,400.00 16,200.000610 BLANKOUT SIGN

617903540 1.00 EACH 1,500.00 1,500.00 4,000.00 4,000.000620 YAGI ANTENNA-TYPE D

618030005 150,000.00 UNIT 0.70 105,000.00 0.90 135,000.000630 TRAFFIC CONTROL DEVICES CB

619010086 40.30 SQFT 30.00 1,209.00 45.00 1,813.500640 SIGNS-ALUM REFL SHEET IV

619010090 120.50 SQFT 30.00 3,615.00 45.00 5,422.500650 SIGNS-ALUM REFL SHEET XI

619010230 9.00 EACH 65.00 585.00 90.00 810.000660 REMOVE SIGN

619010340 58.00 LB 9.00 522.00 22.00 1,276.000670 POSTS-TUBULAR STEEL-SQ-PERF

619010480 126.00 LNFT 11.00 1,386.00 18.00 2,268.000680 POLES-TREATED WOOD 4 IN

619011010 14.00 EACH 25.00 350.00 35.00 490.000690 DELINEATOR DES A

620011105 21.00 GAL 250.00 5,250.00 275.00 5,775.000700 WORDS AND SYMBOLS-WHITE PAINT

620011110 9.00 GAL 250.00 2,250.00 275.00 2,475.000710 WORDS AND SYMBOLS-YELLOW PAINT
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0001 GRADE, GRVL. PMS, DRNG, SIGNING & ELECTSECTION:

620011260 14.00 GAL 350.00 4,900.00 415.00 5,810.000720 WORDS AND SYMBOLS-WHITE EPOXY

620011265 6.00 GAL 400.00 2,400.00 415.00 2,490.000730 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 0.50 MILE 1,000.00 500.00 415.00 207.500740 TEMPORARY STRIPING

620013000 28.00 GAL 50.00 1,400.00 30.00 840.000750 STRIPING-WHITE PAINT

620013955 970.00 LNFT 2.25 2,182.50 2.50 2,425.000760 REMOVE PAVEMENT MARKINGS

620013960 18.00 GAL 90.00 1,620.00 80.00 1,440.000770 STRIPING-WHITE EPOXY

620014000 29.00 GAL 50.00 1,450.00 35.00 1,015.000780 STRIPING-YELLOW PAINT

620014960 19.00 GAL 90.00 1,710.00 33.00 627.000790 STRIPING-YELLOW EPOXY

622011084 13,262.00 SQYD 1.50 19,893.00 1.40 18,566.800800 GEOTEXTILE STABILIZATION

$1,367,704.15 $1,693,502.30Section Totals

( ) indicates item is bid as Lump Sum

$1,693,502.30$1,367,704.15

$1,367,704.15

Contract Item Totals

$1,693,502.30Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,224,516.00 79.35% 100.00%

1 0790 FIRSTMARK CONSTRUCTION, LLC $1,543,245.50 100.00% 126.03%

2 4313 CANNON BUILDERS, INC. $1,789,704.75 115.97% 146.16%

Vendor Ranking

Contract ID:

BR PRES YELLOWSTONE GARDINER

ButteLetting Date:

Contract Description:

District(s): 10 WORKING DAYS

05519

May 09, 2019 9:00
A.M.

(8803083000) NHPB 11-1(83)0
BR PRES YELLOWSTONE GARDINER

Park103 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

05/21/2019 10:43:36

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) FIRSTMARK
CONSTRUCTION,

LLC

(2) CANNON
BUILDERS, INC.

Line
Number

0001 BRIDGE DECK - POLYMER OVERLAYSECTION:

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.00 1.00 15,000.000010 MISCELLANEOUS WORK

104030015 (1) LS 9,000.00 9,000.00 25,000.00 25,000.00 7,500.00 7,500.000020 REMOVE AND RESET MISC ITEMS

105080115 100.00 CRFT 12.00 1,200.00 20.00 2,000.00 12.00 1,200.000030 FINISH GRADE CONTROL

105080200 (1) LS 3,000.00 3,000.00 5,800.00 5,800.00 6,500.00 6,500.000040 BRIDGE SURVEY

108000000 (1) LS 15,000.00 15,000.00 10,000.00 10,000.00 6,500.00 6,500.000050 CRITICAL PATH SCHEDULE

109200005 (1) LS 187,000.00 187,000.00 150,000.00 150,000.00 550,000.00 550,000.000060 MOBILIZATION

202020115 162.30 SQYD 495.00 80,338.50 440.00 71,412.00 1,500.00 243,450.000070 REMOVE DECK

203020225 71.00 CUYD 180.00 12,780.00 230.00 16,330.00 40.00 2,840.000080 EXCAVATION-STREET

208010000 (1) LS 5,000.00 5,000.00 27,000.00 27,000.00 8,500.00 8,500.000090 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000100 TEMPORARY EROSION CONTROL

209010160 (1) LS 125,000.00 125,000.00 190,000.00 190,000.00 80,000.00 80,000.000110 TEMPORARY SHORING
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0001 BRIDGE DECK - POLYMER OVERLAYSECTION:

301020340 33.00 CUYD 220.00 7,260.00 480.00 15,840.00 50.00 1,650.000120 CRUSHED AGGREGATE COURSE

501010200 129.00 SQYD 350.00 45,150.00 625.00 80,625.00 185.00 23,865.000130 PCCP-9 IN REINFORCED

552011120 152.00 LNFT 75.00 11,400.00 25.00 3,800.00 50.00 7,600.000140 JOINT SEALS-POLYURETHANE

555010200 12,130.50 LB 2.00 24,261.00 6.00 72,783.00 2.50 30,326.250150 REINFORCING STEEL-EPOXY COATED

561020110 1,550.50 SQYD 85.00 131,792.50 114.00 176,757.00 110.00 170,555.000160 BRIDGE DECK MILLING

562000020 28.00 SQYD 500.00 14,000.00 81.00 2,268.00 525.00 14,700.000170 CLASS A BRIDGE DECK REPAIR

562000030 10.00 SQYD 1,000.00 10,000.00 1,500.00 15,000.00 900.00 9,000.000180 CLASS B BRIDGE DECK REPAIR

563000000 124.60 CUYD 1,500.00 186,900.00 2,540.00 316,484.00 1,800.00 224,280.000190 CONCRETE-CLASS OVERLAY

563000040 1,670.00 SQYD 38.00 63,460.00 27.50 45,925.00 45.00 75,150.000200 POLYMER OVERLAY

563000100 1,670.00 SQYD 10.00 16,700.00 14.00 23,380.00 12.00 20,040.000210 PREPARE DECK

604010630 (1) LS 8,000.00 8,000.00 12,000.00 12,000.00 12,500.00 12,500.000220 DRAINAGE STRUCTURE

606010370 35.70 LNFT 50.00 1,785.00 75.00 2,677.50 15.00 535.500230 RESET GUARDRAIL

606011503 2.00 EACH 1,300.00 2,600.00 250.00 500.00 400.00 800.000240 RESET TEMP IMPACT ATTENUATOR

606011518 2.00 EACH 2,400.00 4,800.00 500.00 1,000.00 750.00 1,500.000250 TEMPORARY IMPACT ATTENUATOR

608010059 19.80 SQYD 175.00 3,465.00 1,400.00 27,720.00 125.00 2,475.000260 SIDEWALK-REINFORCED 4 IN
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0001 BRIDGE DECK - POLYMER OVERLAYSECTION:

609010010 36.00 LNFT 60.00 2,160.00 144.00 5,184.00 80.00 2,880.000270 CURB-CONCRETE

614010008 (1) LS 15,000.00 15,000.00 22,000.00 22,000.00 15,000.00 15,000.000280 RETAINING WALL REPAIR

618030005 100,000.00 UNIT 0.85 85,000.00 0.72 72,000.00 1.00 100,000.000290 TRAFFIC CONTROL DEVICES CB

618100000 224.00 SQFT 36.00 8,064.00 40.00 8,960.00 42.00 9,408.000300 SINGLE USE SIGNS

618100007 260.00 DAY 400.00 104,000.00 400.00 104,000.00 450.00 117,000.000310 TRAFFIC ACTUATED TEMPORARY SIGNALS

618190100 440.00 LNFT 35.00 15,400.00 25.00 11,000.00 35.00 15,400.000320 TEMPORARY BARRIER RAIL

618190110 440.00 LNFT 7.00 3,080.00 10.00 4,400.00 15.00 6,600.000330 RESET TEMP BARRIER RAIL

620010301 14.00 GAL 380.00 5,320.00 350.00 4,900.00 375.00 5,250.000340 CURB MARKING-YELLOW EPOXY

620013960 5.00 GAL 110.00 550.00 100.00 500.00 120.00 600.000350 STRIPING-WHITE EPOXY

620014960 5.00 GAL 110.00 550.00 100.00 500.00 120.00 600.000360 STRIPING-YELLOW EPOXY

$1,789,704.75$1,224,516.00 $1,543,245.50Section Totals
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( ) indicates item is bid as Lump Sum

$1,543,245.50$1,224,516.00 $1,789,704.75

$1,224,516.00

Contract Item Totals

$1,543,245.50 1,789,704.75Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,806,281.40 120.87% 100.00%

1 6259 KNIFE RIVER CORPORATION - MSLA $3,149,149.00 100.00% 82.74%

2 2362 L.H.C., INCORPORATED $3,216,139.03 102.13% 84.50%

3 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$3,590,278.04 114.01% 94.33%

Vendor Ranking

Contract ID:

KILA-E & W

MissoulaLetting Date:

Contract Description:

District(s): 45 WORKING DAYS

08619

June 13, 2019 9:00
A.M.
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ELK HILL
(9490221000) NHIP 1-2(221)106
KILA-E & W

Flathead, Lincoln101 Counties:
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Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) KNIFE RIVER
CORPORATION -

MSLA

(2) L.H.C.,
INCORPORATED

Line
Number

0001 COLD MILL, PMS OVERLAY, S&C, FOG SEAL, GUARDRAIL, SIGNINGSECTION:

104030010 45,000.00 UNIT 1.00 45,000.00 1.00 45,000.00 1.00 45,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 407,000.00 407,000.00 132,502.51 132,502.51 168,004.00 168,004.000020 MOBILIZATION

208010000 (1) LS 10,000.00 10,000.00 5,000.00 5,000.00 7,073.28 7,073.280030 BMP ADMINISTRATION

208010200 1,000.00 UNIT 1.00 1,000.00 1.00 1,000.00 1.00 1,000.000040 TEMPORARY EROSION CONTROL

210020170 150.00 MILE 18.00 2,700.00 2.00 300.00 11.37 1,705.500050 TEST TRAILER-TRANSPORT,SETUP

301020416 445.00 CUYD 32.00 14,240.00 55.00 24,475.00 60.69 27,007.050060 SHOULDER GRAVEL

401020048 24,528.00 TON 36.00 883,008.00 35.00 858,480.00 30.09 738,047.520070 PLANT MIX SURF GR S-1/2 IN

401020300 344.00 TON 240.00 82,560.00 220.00 75,680.00 224.00 77,056.000080 HYDRATED LIME

402020092 1,422.90 TON 650.00 924,885.00 585.00 832,396.50 594.00 845,202.600090 ASPHALT CEMENT PG 64-28

402020315 13,273.00 GAL 3.00 39,819.00 1.90 25,218.70 2.46 32,651.580100 EMULSIFIED ASPHALT-TACK COAT

Page 1 of 10

KILA-E & W

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:June 13, 2019

Contract Description:

08619

(9489104000) NH 1-1(104)66
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0001 COLD MILL, PMS OVERLAY, S&C, FOG SEAL, GUARDRAIL, SIGNINGSECTION:

402020320 14,588.00 GAL 3.50 51,058.00 3.55 51,787.40 3.49 50,912.120110 EMULSIFIED ASPHALT-FOG SEAL

402020375 350.10 TON 700.00 245,070.00 540.00 189,054.00 542.00 189,754.200120 EMULSIFIED ASPHALT CHFRS-2P

409000010 195,194.00 SQYD 0.65 126,876.10 0.60 117,116.40 0.67 130,779.980130 COVER-TYPE 1

411010000 127,029.00 SQYD 2.00 254,058.00 1.05 133,380.45 1.21 153,705.090140 COLD MILLING

411011120 7.20 MILE 1,200.00 8,640.00 950.00 6,840.00 1,495.62 10,768.460150 CENTERLINE RUMBLE STRIPS-TYPE 1

411011130 3.50 MILE 1,400.00 4,900.00 950.00 3,325.00 1,542.20 5,397.700160 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 6.70 MILE 1,100.00 7,370.00 625.00 4,187.50 1,213.34 8,129.380170 RUMBLE STRIPS

557010505 146.33 LNFT 90.00 13,169.70 395.00 57,800.35 420.60 61,546.400180 REVISE BRIDGE RAIL-THRIE BEAM

606010140 20.00 EACH 805.00 16,100.00 440.00 8,800.00 1,227.95 24,559.000190 GUARDRAIL END SECTION WIDENING

606010335 19.00 EACH 2,800.00 53,200.00 2,550.00 48,450.00 2,715.28 51,590.320200 MASH W-BEAM TERMINAL SECTION

606010337 6,856.30 LNFT 26.00 178,263.80 19.85 136,097.56 21.14 144,942.180210 MGS GUARDRAIL/LONG POSTS

606010342 4.00 EACH 3,275.00 13,100.00 2,500.00 10,000.00 2,662.04 10,648.160220 MASH THRIE BEAM BR APPRCH SECTION

606010345 1.00 EACH 1,100.00 1,100.00 950.00 950.00 1,011.57 1,011.570230 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010346 62.50 LNFT 60.00 3,750.00 45.75 2,859.38 48.72 3,045.000240 MGS INTERSECTING RDWAY TERMINAL SECTION
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0001 COLD MILL, PMS OVERLAY, S&C, FOG SEAL, GUARDRAIL, SIGNINGSECTION:

606010385 7,441.00 LNFT 2.20 16,370.20 2.25 16,742.25 2.40 17,858.400250 REMOVE GUARDRAIL

606010386 50.00 LNFT 4.00 200.00 5.00 250.00 5.32 266.000260 REMOVE AND SALVAGE GUARDRAIL

606011503 2.00 EACH 1,000.00 2,000.00 700.00 1,400.00 745.37 1,490.740270 RESET TEMP IMPACT ATTENUATOR

606011518 2.00 EACH 2,430.00 4,860.00 3,175.00 6,350.00 3,380.79 6,761.580280 TEMPORARY IMPACT ATTENUATOR

609010010 990.00 LNFT 24.00 23,760.00 14.00 13,860.00 37.44 37,065.600290 CURB-CONCRETE

610100559 (1) LS 16,500.00 16,500.00 5,000.00 5,000.00 3,700.87 3,700.870300 REVEGETATION

618030005 200,000.00 UNIT 0.75 150,000.00 0.70 140,000.00 0.76 152,000.000310 TRAFFIC CONTROL DEVICES CB

618190100 600.00 LNFT 28.00 16,800.00 32.00 19,200.00 34.07 20,442.000320 TEMPORARY BARRIER RAIL

618190110 600.00 LNFT 10.00 6,000.00 6.50 3,900.00 6.92 4,152.000330 RESET TEMP BARRIER RAIL

619010058 155.00 SQFT 30.00 4,650.00 24.00 3,720.00 25.56 3,961.800340 SIGNS-ALUM SHEET INCR IV

619010086 112.00 SQFT 30.00 3,360.00 23.00 2,576.00 24.49 2,742.880350 SIGNS-ALUM REFL SHEET IV

619010090 464.00 SQFT 25.00 11,600.00 23.50 10,904.00 25.02 11,609.280360 SIGNS-ALUM REFL SHEET XI

619010230 85.00 EACH 34.00 2,890.00 25.00 2,125.00 26.62 2,262.700370 REMOVE SIGN

619010240 7.00 EACH 255.00 1,785.00 235.00 1,645.00 250.23 1,751.610380 REMOVE SIGN-GUIDE
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0001 COLD MILL, PMS OVERLAY, S&C, FOG SEAL, GUARDRAIL, SIGNINGSECTION:

619010310 234.00 LB 4.90 1,146.60 3.00 702.00 3.19 746.460390 POSTS-STEEL U SIGN

619010320 1,180.00 LB 5.00 5,900.00 6.00 7,080.00 6.39 7,540.200400 POSTS-STEEL STRUCTURAL SIGN

619010480 1,072.00 LNFT 10.00 10,720.00 9.00 9,648.00 9.58 10,269.760410 POLES-TREATED WOOD 4 IN

619010490 28.00 LNFT 13.50 378.00 10.00 280.00 10.65 298.200420 POLES-TREATED WOOD 5 IN

619010730 2.00 EACH 1,500.00 3,000.00 1,775.00 3,550.00 1,890.05 3,780.100430 FRANG SIGN POST BKWY-W8 X 18 (W200 X 27)

619010800 44.00 EACH 40.00 1,760.00 36.00 1,584.00 38.33 1,686.520440 PANEL DELINEATOR DESIGN A

619011010 358.00 EACH 22.00 7,876.00 21.50 7,697.00 22.89 8,194.620450 DELINEATOR DES A

619011040 20.00 EACH 28.00 560.00 28.00 560.00 29.82 596.400460 DELINEATOR DES D

619011060 48.00 EACH 26.00 1,248.00 23.50 1,128.00 25.02 1,200.960470 DELINEATOR DES F

619011138 224.00 EACH 20.00 4,480.00 16.00 3,584.00 17.04 3,816.960480 DELINEATION-LINEAR-WHITE-W-BEAM

620011105 10.00 GAL 225.00 2,250.00 250.00 2,500.00 266.20 2,662.000490 WORDS AND SYMBOLS-WHITE PAINT

620011260 7.00 GAL 365.00 2,555.00 350.00 2,450.00 372.69 2,608.830500 WORDS AND SYMBOLS-WHITE EPOXY

620012950 21.20 MILE 550.00 11,660.00 450.00 9,540.00 479.17 10,158.400510 TEMPORARY STRIPING

620013000 763.00 GAL 30.00 22,890.00 32.00 24,416.00 34.07 25,995.410520 STRIPING-WHITE PAINT
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0001 COLD MILL, PMS OVERLAY, S&C, FOG SEAL, GUARDRAIL, SIGNINGSECTION:

620013960 509.00 GAL 70.00 35,630.00 65.00 33,085.00 69.21 35,227.890530 STRIPING-WHITE EPOXY

620014000 571.00 GAL 35.00 19,985.00 32.00 18,272.00 34.07 19,453.970540 STRIPING-YELLOW PAINT

620014960 380.00 GAL 70.00 26,600.00 65.00 24,700.00 69.21 26,299.800550 STRIPING-YELLOW EPOXY

$3,216,139.03$3,806,281.40 $3,149,149.00Section Totals

( ) indicates item is bid as Lump Sum

$3,149,149.00$3,806,281.40 $3,216,139.03

$3,806,281.40

Contract Item Totals

$3,149,149.00 3,216,139.03Contract Grand Totals

Contract Time Totals $0.00

Page 5 of 10

KILA-E & W

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:June 13, 2019

Contract Description:

08619

(9489104000) NH 1-1(104)66
ELK HILL
(9490221000) NHIP 1-2(221)106
KILA-E & W

45 WORKING DAYS

Flathead, Lincoln

Min: Max:

06/25/2019 14:00:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) SCHELLINGER
CONSTRUCTION

CO., INC.

Line
Number

0001 COLD MILL, PMS OVERLAY, S&C, FOG SEAL, GUARDRAIL, SIGNINGSECTION:

104030010 45,000.00 UNIT 1.00 45,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 490,000.00 490,000.000020 MOBILIZATION

208010000 (1) LS 4,000.00 4,000.000030 BMP ADMINISTRATION

208010200 1,000.00 UNIT 1.00 1,000.000040 TEMPORARY EROSION CONTROL

210020170 150.00 MILE 5.00 750.000050 TEST TRAILER-TRANSPORT,SETUP

301020416 445.00 CUYD 38.00 16,910.000060 SHOULDER GRAVEL

401020048 24,528.00 TON 35.00 858,480.000070 PLANT MIX SURF GR S-1/2 IN

401020300 344.00 TON 240.00 82,560.000080 HYDRATED LIME

402020092 1,422.90 TON 580.00 825,282.000090 ASPHALT CEMENT PG 64-28

402020315 13,273.00 GAL 2.50 33,182.500100 EMULSIFIED ASPHALT-TACK COAT
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0001 COLD MILL, PMS OVERLAY, S&C, FOG SEAL, GUARDRAIL, SIGNINGSECTION:

402020320 14,588.00 GAL 3.50 51,058.000110 EMULSIFIED ASPHALT-FOG SEAL

402020375 350.10 TON 595.00 208,309.500120 EMULSIFIED ASPHALT CHFRS-2P

409000010 195,194.00 SQYD 0.50 97,597.000130 COVER-TYPE 1

411010000 127,029.00 SQYD 1.50 190,543.500140 COLD MILLING

411011120 7.20 MILE 1,350.00 9,720.000150 CENTERLINE RUMBLE STRIPS-TYPE 1

411011130 3.50 MILE 1,350.00 4,725.000160 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 6.70 MILE 1,050.00 7,035.000170 RUMBLE STRIPS

557010505 146.33 LNFT 395.00 57,800.350180 REVISE BRIDGE RAIL-THRIE BEAM

606010140 20.00 EACH 900.00 18,000.000190 GUARDRAIL END SECTION WIDENING

606010335 19.00 EACH 2,550.00 48,450.000200 MASH W-BEAM TERMINAL SECTION

606010337 6,856.30 LNFT 19.85 136,097.560210 MGS GUARDRAIL/LONG POSTS

606010342 4.00 EACH 2,500.00 10,000.000220 MASH THRIE BEAM BR APPRCH SECTION

606010345 1.00 EACH 950.00 950.000230 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010346 62.50 LNFT 45.75 2,859.380240 MGS INTERSECTING RDWAY TERMINAL SECTION
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0001 COLD MILL, PMS OVERLAY, S&C, FOG SEAL, GUARDRAIL, SIGNINGSECTION:

606010385 7,441.00 LNFT 2.25 16,742.250250 REMOVE GUARDRAIL

606010386 50.00 LNFT 5.00 250.000260 REMOVE AND SALVAGE GUARDRAIL

606011503 2.00 EACH 700.00 1,400.000270 RESET TEMP IMPACT ATTENUATOR

606011518 2.00 EACH 3,175.00 6,350.000280 TEMPORARY IMPACT ATTENUATOR

609010010 990.00 LNFT 22.00 21,780.000290 CURB-CONCRETE

610100559 (1) LS 6,600.00 6,600.000300 REVEGETATION

618030005 200,000.00 UNIT 0.71 142,000.000310 TRAFFIC CONTROL DEVICES CB

618190100 600.00 LNFT 32.00 19,200.000320 TEMPORARY BARRIER RAIL

618190110 600.00 LNFT 6.50 3,900.000330 RESET TEMP BARRIER RAIL

619010058 155.00 SQFT 24.00 3,720.000340 SIGNS-ALUM SHEET INCR IV

619010086 112.00 SQFT 23.00 2,576.000350 SIGNS-ALUM REFL SHEET IV

619010090 464.00 SQFT 23.50 10,904.000360 SIGNS-ALUM REFL SHEET XI

619010230 85.00 EACH 25.00 2,125.000370 REMOVE SIGN

619010240 7.00 EACH 235.00 1,645.000380 REMOVE SIGN-GUIDE
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0001 COLD MILL, PMS OVERLAY, S&C, FOG SEAL, GUARDRAIL, SIGNINGSECTION:

619010310 234.00 LB 3.00 702.000390 POSTS-STEEL U SIGN

619010320 1,180.00 LB 6.00 7,080.000400 POSTS-STEEL STRUCTURAL SIGN

619010480 1,072.00 LNFT 9.00 9,648.000410 POLES-TREATED WOOD 4 IN

619010490 28.00 LNFT 10.00 280.000420 POLES-TREATED WOOD 5 IN

619010730 2.00 EACH 1,775.00 3,550.000430 FRANG SIGN POST BKWY-W8 X 18 (W200 X 27)

619010800 44.00 EACH 36.00 1,584.000440 PANEL DELINEATOR DESIGN A

619011010 358.00 EACH 21.50 7,697.000450 DELINEATOR DES A

619011040 20.00 EACH 28.00 560.000460 DELINEATOR DES D

619011060 48.00 EACH 23.50 1,128.000470 DELINEATOR DES F

619011138 224.00 EACH 16.00 3,584.000480 DELINEATION-LINEAR-WHITE-W-BEAM

620011105 10.00 GAL 250.00 2,500.000490 WORDS AND SYMBOLS-WHITE PAINT

620011260 7.00 GAL 350.00 2,450.000500 WORDS AND SYMBOLS-WHITE EPOXY

620012950 21.20 MILE 450.00 9,540.000510 TEMPORARY STRIPING

620013000 763.00 GAL 32.00 24,416.000520 STRIPING-WHITE PAINT
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0001 COLD MILL, PMS OVERLAY, S&C, FOG SEAL, GUARDRAIL, SIGNINGSECTION:

620013960 509.00 GAL 65.00 33,085.000530 STRIPING-WHITE EPOXY

620014000 571.00 GAL 32.00 18,272.000540 STRIPING-YELLOW PAINT

620014960 380.00 GAL 65.00 24,700.000550 STRIPING-YELLOW EPOXY

$3,590,278.04Section Totals

( ) indicates item is bid as Lump Sum

$3,590,278.04

$3,590,278.04

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,062,883.00 211.62% 100.00%

1 3852 WUTKE LLC DBA MILD FENCE DBA
GREAT FALLS FENCE

$502,259.83 100.00% 47.25%

2 7122 REEVERTS FENCING, LLC $696,982.21 138.77% 65.57%

3 0804 LOGICAL FENCING, LLC $697,858.80 138.94% 65.66%

4 2109 COP CONSTRUCTION, LLC $1,119,119.00 222.82% 105.29%

5 7947 BATTLE RIDGE BUILDERS, LLC $1,312,219.00 261.26% 123.46%

Vendor Ranking

Contract ID:

SNOW FENCE-N OF BIG TIMBER

BillingsLetting Date:

Contract Description:

District(s): 150 WORKING DAYS

08219

June 13, 2019 9:00
A.M.

(4368040000) NH 57-2(40)59
HOBSON - EAST (SNOW FENCE)
(9412024000) NH 63-1(24)0
SNOW FENCE-NORTH OF HARLOWTON
(9413028000) STPP 45-1(28)23
SNOW FENCE-N OF BIG TIMBER

Judith Basin, Sweet Grass, Wheatland102 Counties:

Contract
Time:

Call Order:

Project(s):
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Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) WUTKE LLC
DBA MILD FENCE

DBA GREAT
FALLS FENCE

(2) REEVERTS
FENCING, LLC

Line
Number

0001 SNOW FENCESECTION:

104030010 3,000.00 UNIT 1.00 3,000.00 1.00 3,000.00 1.00 3,000.000010 MISCELLANEOUS WORK

104030065 1,841.00 LNFT 23.00 42,343.00 19.60 36,083.60 16.29 29,989.890020 MISCELLANEOUS ITEMS-LNFT

109200005 (1) LS 73,000.00 73,000.00 6,191.43 6,191.43 6,000.00 6,000.000030 MOBILIZATION

607100360 8.00 EACH 175.00 1,400.00 140.00 1,120.00 250.00 2,000.000040 FARM FENCE-PANEL/SINGLE FW

607100430 64.00 LNFT 15.00 960.00 8.00 512.00 15.00 960.000050 FARM GATE-WIRE-TYPE G-2

607100640 20,704.00 LNFT 45.00 931,680.00 21.95 454,452.80 31.58 653,832.320060 SNOW FENCE - 8 FT

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TRAFFIC CONTROL-FIXED

618030080 (1) LS 10,000.00 10,000.00 400.00 400.00 700.00 700.000080 TRAFFIC CONTROL
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Contract ID:
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$696,982.21$1,062,883.00 $502,259.83Section Totals

( ) indicates item is bid as Lump Sum

$502,259.83$1,062,883.00 $696,982.21

$1,062,883.00

Contract Item Totals

$502,259.83 696,982.21Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) LOGICAL
FENCING, LLC

(4) COP
CONSTRUCTION,

LLC

(5) BATTLE
RIDGE

BUILDERS, LLC

Line
Number

0001 SNOW FENCESECTION:

104030010 3,000.00 UNIT 1.00 3,000.00 1.00 3,000.00 1.00 3,000.000010 MISCELLANEOUS WORK

104030065 1,841.00 LNFT 30.00 55,230.00 68.00 125,188.00 35.00 64,435.000020 MISCELLANEOUS ITEMS-LNFT

109200005 (1) LS 500.00 500.00 187,279.00 187,279.00 178,500.00 178,500.000030 MOBILIZATION

607100360 8.00 EACH 220.00 1,760.00 650.00 5,200.00 200.00 1,600.000040 FARM FENCE-PANEL/SINGLE FW

607100430 64.00 LNFT 4.00 256.00 50.00 3,200.00 20.00 1,280.000050 FARM GATE-WIRE-TYPE G-2

607100640 20,704.00 LNFT 30.70 635,612.80 38.00 786,752.00 51.00 1,055,904.000060 SNOW FENCE - 8 FT

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TRAFFIC CONTROL-FIXED

618030080 (1) LS 1,000.00 1,000.00 8,000.00 8,000.00 7,000.00 7,000.000080 TRAFFIC CONTROL

Page 3 of 4

SNOW FENCE-N OF BIG TIMBER

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:June 13, 2019

Contract Description:

08219

(4368040000) NH 57-2(40)59
HOBSON - EAST (SNOW FENCE)
(9412024000) NH 63-1(24)0
SNOW FENCE-NORTH OF HARLOWTON
(9413028000) STPP 45-1(28)23
SNOW FENCE-N OF BIG TIMBER

150 WORKING DAYS

Judith Basin, Sweet Grass, Wheatland

Min: Max:

06/25/2019 14:00:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



$1,312,219.00$697,858.80 $1,119,119.00Section Totals

( ) indicates item is bid as Lump Sum

$1,119,119.00$697,858.80 $1,312,219.00

$697,858.80

Contract Item Totals

$1,119,119.00 1,312,219.00Contract Grand Totals

Contract Time Totals

Page 4 of 4

SNOW FENCE-N OF BIG TIMBER

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:June 13, 2019

Contract Description:

08219

(4368040000) NH 57-2(40)59
HOBSON - EAST (SNOW FENCE)
(9412024000) NH 63-1(24)0
SNOW FENCE-NORTH OF HARLOWTON
(9413028000) STPP 45-1(28)23
SNOW FENCE-N OF BIG TIMBER

150 WORKING DAYS

Judith Basin, Sweet Grass, Wheatland

Min: Max:

06/25/2019 14:00:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $448,402.75 149.88% 100.00%

1 0127 POTEET CONSTRUCTION, INC. $299,177.40 100.00% 66.72%

2 7300 MOUNTAIN WEST HOLDING COMPANY $453,633.15 151.63% 101.17%

Vendor Ranking

Contract ID:

SF 169 FLATHEAD CNTY SFTY

MissoulaLetting Date:

Contract Description:

District(s): 70 WORKING DAYS

07619

June 13, 2019 9:00
A.M.

(9366535000) HSIP STWD(535)
SF 169 MINERAL CNTY SFTY IMPRV
(9367080000) HSIP 41(80)
SF 169 RAVALLI CNTY SFTY
(9418107000) HSIP 32(107)
SF 169 MSLA CNTY SFTY IMPRV
(9419553000) HSIP STWD(553)
SF 169 FLATHEAD CNTY SFTY

Flathead, Lincoln, Mineral, Missoula, Ravalli103 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

06/25/2019 14:00:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) POTEET
CONSTRUCTION,

INC.

(2) MOUNTAIN
WEST HOLDING

COMPANY

Line
Number

0001 SIGNING AND DELINEATIONSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 20,000.00 20,000.00 6,300.00 6,300.00 26,000.00 26,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 68,000.00 68,000.00 16,000.00 16,000.00 88,500.00 88,500.000030 MOBILIZATION

208010000 (1) LS 10,000.00 10,000.00 3,350.00 3,350.00 10,000.00 10,000.000040 BMP ADMINISTRATION

208010200 1,000.00 UNIT 1.00 1,000.00 1.00 1,000.00 1.00 1,000.000050 TEMPORARY EROSION CONTROL

606010140 4.00 EACH 1,200.00 4,800.00 1,200.00 4,800.00 1,600.00 6,400.000060 GUARDRAIL END SECTION WIDENING

606010335 4.00 EACH 3,000.00 12,000.00 2,750.00 11,000.00 2,850.00 11,400.000070 MASH W-BEAM TERMINAL SECTION

606010337 1,450.00 LNFT 35.00 50,750.00 25.00 36,250.00 27.15 39,367.500080 MGS GUARDRAIL/LONG POSTS

Page 1 of 4

SF 169 FLATHEAD CNTY SFTY

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:June 13, 2019

Contract Description:

07619

(9366535000) HSIP STWD(535)
SF 169 MINERAL CNTY SFTY IMPRV
(9367080000) HSIP 41(80)
SF 169 RAVALLI CNTY SFTY
(9418107000) HSIP 32(107)
SF 169 MSLA CNTY SFTY IMPRV
(9419553000) HSIP STWD(553)
SF 169 FLATHEAD CNTY SFTY

70 WORKING DAYS

Flathead, Lincoln, Mineral, Missoula, Ravalli

Min: Max:

06/25/2019 14:00:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



0001 SIGNING AND DELINEATIONSECTION:

606010385 87.50 LNFT 3.50 306.25 3.00 262.50 4.00 350.000090 REMOVE GUARDRAIL

618030015 2,000.00 UNIT 1.00 2,000.00 1.00 2,000.00 1.00 2,000.000100 TRAFFIC CONTROL-FIXED

618030080 (1) LS 100,000.00 100,000.00 55,000.00 55,000.00 60,000.00 60,000.000110 TRAFFIC CONTROL

619010062 12.00 SQFT 35.00 420.00 37.00 444.00 28.00 336.000120 SIGNS-ALUM SHEET INCR XI

619010090 2,252.70 SQFT 25.00 56,317.50 22.00 49,559.40 29.50 66,454.650130 SIGNS-ALUM REFL SHEET XI

619010230 125.00 EACH 32.00 4,000.00 30.00 3,750.00 70.00 8,750.000140 REMOVE SIGN

619010240 1.00 EACH 250.00 250.00 325.00 325.00 250.00 250.000150 REMOVE SIGN-GUIDE

619010300 266.00 LB 8.00 2,128.00 7.50 1,995.00 6.50 1,729.000160 POSTS-TUBULAR STEEL

619010320 463.00 LB 6.00 2,778.00 7.00 3,241.00 4.50 2,083.500170 POSTS-STEEL STRUCTURAL SIGN

619010480 3,324.00 LNFT 12.00 39,888.00 9.00 29,916.00 12.45 41,383.800180 POLES-TREATED WOOD 4 IN

619010500 58.00 LNFT 15.00 870.00 14.00 812.00 16.00 928.000190 POLES-TREATED WOOD 6 IN

619010726 2.00 EACH 1,450.00 2,900.00 1,275.00 2,550.00 2,000.00 4,000.000200 FRANG SIGN POST BKWY-W4 X 13 (W100X19)

Page 2 of 4

SF 169 FLATHEAD CNTY SFTY

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:June 13, 2019

Contract Description:

07619

(9366535000) HSIP STWD(535)
SF 169 MINERAL CNTY SFTY IMPRV
(9367080000) HSIP 41(80)
SF 169 RAVALLI CNTY SFTY
(9418107000) HSIP 32(107)
SF 169 MSLA CNTY SFTY IMPRV
(9419553000) HSIP STWD(553)
SF 169 FLATHEAD CNTY SFTY

70 WORKING DAYS

Flathead, Lincoln, Mineral, Missoula, Ravalli

Min: Max:

06/25/2019 14:00:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
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0001 SIGNING AND DELINEATIONSECTION:

619010742 2.00 EACH 1,200.00 2,400.00 995.00 1,990.00 2,000.00 4,000.000210 FRANG SIGN POST BKWY-3.5 IN RD (89MM)

619010800 40.00 EACH 40.00 1,600.00 39.00 1,560.00 37.00 1,480.000220 PANEL DELINEATOR DESIGN A

619011010 923.00 EACH 20.00 18,460.00 22.50 20,767.50 25.50 23,536.500230 DELINEATOR DES A

619011030 615.00 EACH 27.00 16,605.00 28.00 17,220.00 30.50 18,757.500240 DELINEATOR DES C

619011040 98.00 EACH 28.00 2,744.00 28.00 2,744.00 31.00 3,038.000250 DELINEATOR DES D

619011060 246.00 EACH 23.00 5,658.00 25.00 6,150.00 26.45 6,506.700260 DELINEATOR DES F

619011138 179.00 EACH 21.00 3,759.00 17.00 3,043.00 28.00 5,012.000270 DELINEATION-LINEAR-WHITE-W-BEAM

619011139 104.00 EACH 21.00 2,184.00 21.00 2,184.00 28.00 2,912.000280 DELINEATION-LINEAR-YELLOW-W-BEAM

619011205 212.00 EACH 30.00 6,360.00 22.00 4,664.00 34.00 7,208.000290 DELINEATION-LINEAR-BARRIER-YELLOW

623000190 1.00 EACH 225.00 225.00 300.00 300.00 250.00 250.000300 RESET MAILBOX

Page 3 of 4

SF 169 FLATHEAD CNTY SFTY

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:June 13, 2019

Contract Description:

07619

(9366535000) HSIP STWD(535)
SF 169 MINERAL CNTY SFTY IMPRV
(9367080000) HSIP 41(80)
SF 169 RAVALLI CNTY SFTY
(9418107000) HSIP 32(107)
SF 169 MSLA CNTY SFTY IMPRV
(9419553000) HSIP STWD(553)
SF 169 FLATHEAD CNTY SFTY

70 WORKING DAYS

Flathead, Lincoln, Mineral, Missoula, Ravalli

Min: Max:

06/25/2019 14:00:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



$453,633.15$448,402.75 $299,177.40Section Totals

( ) indicates item is bid as Lump Sum

$299,177.40$448,402.75 $453,633.15

$448,402.75

Contract Item Totals

$299,177.40 453,633.15Contract Grand Totals

Contract Time Totals $0.00

Page 4 of 4

SF 169 FLATHEAD CNTY SFTY

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:June 13, 2019

Contract Description:

07619

(9366535000) HSIP STWD(535)
SF 169 MINERAL CNTY SFTY IMPRV
(9367080000) HSIP 41(80)
SF 169 RAVALLI CNTY SFTY
(9418107000) HSIP 32(107)
SF 169 MSLA CNTY SFTY IMPRV
(9419553000) HSIP STWD(553)
SF 169 FLATHEAD CNTY SFTY

70 WORKING DAYS

Flathead, Lincoln, Mineral, Missoula, Ravalli

Min: Max:

06/25/2019 14:00:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $355,358.50 127.45% 100.00%

1 6554 MISSOURI RIVER TRUCKING &
EXCAVATING, INC. DBA MRTE, INC.

$278,817.02 100.00% 78.46%

2 2059 UNITED MATERIALS OF GREAT FALLS,
INC.

$352,187.00 126.31% 99.11%

Vendor Ranking

Contract ID:

SIDEWALKS PHASE II - CASCADE

Great FallsLetting Date:

Contract Description:

District(s): 35 WORKING DAYS

01619

June 13, 2019 9:00
A.M.

(9439073000) TA 7(73)
SIDEWALKS PHASE II - CASCADE

Cascade104 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

06/25/2019 14:00:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) MISSOURI
RIVER TRUCKING
& EXCAVATING,
INC. DBA MRTE,

INC.

(2) UNITED
MATERIALS OF
GREAT FALLS,

INC.

Line
Number

0001 SIDEWALKS AND ADA CURB RAMPSSECTION:

104030010 7,500.00 UNIT 1.00 7,500.00 1.00 7,500.00 1.00 7,500.000010 MISCELLANEOUS WORK

105070000 (1) LS 10,000.00 10,000.00 8,700.00 8,700.00 19,900.00 19,900.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 38,000.00 38,000.00 10,000.00 10,000.00 41,100.00 41,100.000030 MOBILIZATION

201311010 (1) LS 5,500.00 5,500.00 8,000.00 8,000.00 4,030.00 4,030.000040 REMOVE TREES AND BRUSH

208010000 (1) LS 1,000.00 1,000.00 3,000.00 3,000.00 3,800.00 3,800.000050 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL

301020340 29.10 CUYD 90.00 2,619.00 60.00 1,746.00 111.00 3,230.100070 CRUSHED AGGREGATE COURSE

301020526 71.50 CUYD 60.00 4,290.00 57.00 4,075.50 88.00 6,292.000080 TOP SURFACING GR 3B

401020023 31.60 TON 250.00 7,900.00 170.00 5,372.00 212.00 6,699.200090 COMMERCIAL MIX-PG 58-28

557010110 31.60 LNFT 140.00 4,424.00 75.95 2,400.02 140.00 4,424.000100 HAND RAIL

Page 1 of 3

SIDEWALKS PHASE II - CASCADE

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:June 13, 2019

Contract Description:

01619

(9439073000) TA 7(73)
SIDEWALKS PHASE II - CASCADE

35 WORKING DAYS

Cascade

Min: Max:

06/25/2019 14:00:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



0001 SIDEWALKS AND ADA CURB RAMPSSECTION:

608000020 6.00 EACH 2,400.00 14,400.00 1,000.00 6,000.00 1,750.00 10,500.000110 SIDEWALK DRAIN

608010016 (1) LS 4,500.00 4,500.00 3,000.00 3,000.00 5,000.00 5,000.000120 PEDESTRIAN STAIRWAY

608010020 1,362.10 SQYD 85.00 115,778.50 75.00 102,157.50 70.00 95,347.000130 SIDEWALK-CONCRETE 4 IN

608010050 446.10 SQYD 95.00 42,379.50 100.00 44,610.00 82.00 36,580.200140 SIDEWALK-CONCRETE 6 IN

608010125 30.70 SQYD 385.00 11,819.50 250.00 7,675.00 285.00 8,749.500150 DETEC WARNING DEVICES-TYPE 1

609010013 5.00 EACH 250.00 1,250.00 100.00 500.00 130.00 650.000160 PIN DOWN CURB

609010200 145.00 LNFT 60.00 8,700.00 50.00 7,250.00 55.00 7,975.000170 CURB AND GUTTER-CONC

610100470 1,553.00 SQYD 16.00 24,848.00 9.00 13,977.00 15.00 23,295.000180 SODDING

610100559 (1) LS 7,500.00 7,500.00 3,350.00 3,350.00 19,000.00 19,000.000190 REVEGETATION

610100625 (1) LS 2,500.00 2,500.00 6,500.00 6,500.00 3,500.00 3,500.000200 LANDSCAPING

614010009 47.00 SQYD 600.00 28,200.00 532.00 25,004.00 545.00 25,615.000210 RETAINING WALL

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000220 TRAFFIC CONTROL-FIXED

618030080 (1) LS 11,250.00 11,250.00 7,000.00 7,000.00 18,000.00 18,000.000230 TRAFFIC CONTROL

Page 2 of 3

SIDEWALKS PHASE II - CASCADE

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:June 13, 2019

Contract Description:

01619

(9439073000) TA 7(73)
SIDEWALKS PHASE II - CASCADE

35 WORKING DAYS

Cascade

Min: Max:

06/25/2019 14:00:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



$352,187.00$355,358.50 $278,817.02Section Totals

( ) indicates item is bid as Lump Sum

$278,817.02$355,358.50 $352,187.00

$355,358.50

Contract Item Totals

$278,817.02 352,187.00Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 3

SIDEWALKS PHASE II - CASCADE

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:June 13, 2019

Contract Description:

01619

(9439073000) TA 7(73)
SIDEWALKS PHASE II - CASCADE

35 WORKING DAYS

Cascade

Min: Max:

06/25/2019 14:00:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $352,582.50 114.08% 100.00%

1 0306 JAG GRADING & PAVING, LLC $309,071.50 100.00% 87.66%

2 6129 A. M. WELLES, INC. $485,906.55 157.21% 137.81%

Vendor Ranking

Contract ID:

O ST - BENNETT ST CONNECTOR - LIVINGSTON

ButteLetting Date:

Contract Description:

District(s): 40 WORKING DAYS

02619

June 13, 2019 9:00
A.M.

(9459016000) TA 7499(16)
O ST - BENNETT ST CONNECTOR - LIVINGSTON

Park105 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

06/25/2019 14:00:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) JAG GRADING
& PAVING, LLC

(2) A. M. WELLES,
INC.

Line
Number

0001 BIKE AND PEDESTRIAN PATHSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

104030070 (1) LS 1,000.00 1,000.00 1,000.00 1,000.00 3,000.00 3,000.000020 MISCELLANEOUS ITEMS-REMOVAL

105080115 1,700.00 CRFT 0.62 1,054.00 2.00 3,400.00 1.00 1,700.000030 FINISH GRADE CONTROL

109200005 (1) LS 40,000.00 40,000.00 32,000.00 32,000.00 160,000.00 160,000.000040 MOBILIZATION

201130000 (1) LS 5,000.00 5,000.00 15,000.00 15,000.00 15,000.00 15,000.000050 CLEARING AND GRUBBING

203020310 1,138.00 CUYD 25.00 28,450.00 32.00 36,416.00 22.00 25,036.000060 SPECIAL BORROW-NEAT LINE

203020375 2,449.00 CUYD 25.00 61,225.00 28.00 68,572.00 20.00 48,980.000070 EMBANKMENT IN PLACE

208010150 (1) LS 10,000.00 10,000.00 3,000.00 3,000.00 17,500.00 17,500.000080 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000090 TEMPORARY EROSION CONTROL

301020340 548.00 CUYD 70.00 38,360.00 30.00 16,440.00 32.00 17,536.000100 CRUSHED AGGREGATE COURSE

401020055 275.00 TON 200.00 55,000.00 131.00 36,025.00 175.00 48,125.000110 COMMERCIAL MIX-3/8 IN-PG 64-28

Page 1 of 3

O ST - BENNETT ST CONNECTOR - LIVINGSTON

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:June 13, 2019

Contract Description:

02619

(9459016000) TA 7499(16)
O ST - BENNETT ST CONNECTOR - LIVINGSTON

40 WORKING DAYS

Park

Min: Max:

06/25/2019 14:00:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



0001 BIKE AND PEDESTRIAN PATHSECTION:

603012540 24.00 LNFT 75.00 1,800.00 155.00 3,720.00 235.00 5,640.000120 RCP 18 IN CLASS 4

606400130 1.00 EACH 1,500.00 1,500.00 1,000.00 1,000.00 5,000.00 5,000.000130 REMOVABLE BOLLARD

607100116 625.00 LNFT 4.00 2,500.00 6.00 3,750.00 5.00 3,125.000140 FARM FENCE-TYPE F1W-39 IN WW

607100360 1.00 EACH 200.00 200.00 150.00 150.00 160.00 160.000150 FARM FENCE-PANEL/SINGLE FW

607100380 3.00 EACH 300.00 900.00 200.00 600.00 215.00 645.000160 FARM FENCE-PANEL/DOUBLE FW

608010020 186.90 SQYD 115.00 21,493.50 90.00 16,821.00 85.00 15,886.500170 SIDEWALK-CONCRETE 4 IN

608010050 130.50 SQYD 125.00 16,312.50 99.00 12,919.50 100.00 13,050.000180 SIDEWALK-CONCRETE 6 IN

608010125 1.30 SQYD 425.00 552.50 500.00 650.00 550.00 715.000190 DETEC WARNING DEVICES-TYPE 1

609010200 186.30 LNFT 38.00 7,079.40 70.00 13,041.00 60.00 11,178.000200 CURB AND GUTTER-CONC

610100490 289.00 SQYD 10.00 2,890.00 7.00 2,023.00 13.25 3,829.250210 TURF REINF MAT-NATURAL FIBER

610100559 (1) LS 2,500.00 2,500.00 5,000.00 5,000.00 15,000.00 15,000.000220 REVEGETATION

617000050 80.00 LNFT 15.00 1,200.00 6.00 480.00 21.75 1,740.000230 POLES-TREATED WOOD CLASS 4

618030005 50,000.00 UNIT 0.80 40,000.00 0.40 20,000.00 1.20 60,000.000240 TRAFFIC CONTROL DEVICES CB

619010086 7.60 SQFT 35.00 266.00 50.00 380.00 37.25 283.100250 SIGNS-ALUM REFL SHEET IV

619010090 37.20 SQFT 38.00 1,413.60 50.00 1,860.00 37.25 1,385.700260 SIGNS-ALUM REFL SHEET XI

Page 2 of 3

O ST - BENNETT ST CONNECTOR - LIVINGSTON

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:June 13, 2019

Contract Description:

02619

(9459016000) TA 7499(16)
O ST - BENNETT ST CONNECTOR - LIVINGSTON

40 WORKING DAYS

Park

Min: Max:

06/25/2019 14:00:06
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0001 BIKE AND PEDESTRIAN PATHSECTION:

619010200 2.00 EACH 220.00 440.00 500.00 1,000.00 400.00 800.000270 RESET SIGNS

619010230 1.00 EACH 100.00 100.00 250.00 250.00 90.00 90.000280 REMOVE SIGN

619010340 63.00 LB 7.00 441.00 8.00 504.00 14.00 882.000290 POSTS-TUBULAR STEEL-SQ-PERF

620010301 2.00 GAL 275.00 550.00 2,000.00 4,000.00 375.00 750.000300 CURB MARKING-YELLOW EPOXY

622011084 1,535.00 SQYD 3.00 4,605.00 2.00 3,070.00 2.00 3,070.000310 GEOTEXTILE STABILIZATION

623000155 1.00 EACH 250.00 250.00 500.00 500.00 300.00 300.000320 MAILBOX

$485,906.55$352,582.50 $309,071.50Section Totals

( ) indicates item is bid as Lump Sum

$309,071.50$352,582.50 $485,906.55

$352,582.50

Contract Item Totals

$309,071.50 485,906.55Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 3

O ST - BENNETT ST CONNECTOR - LIVINGSTON

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:June 13, 2019

Contract Description:

02619

(9459016000) TA 7499(16)
O ST - BENNETT ST CONNECTOR - LIVINGSTON

40 WORKING DAYS

Park

Min: Max:

06/25/2019 14:00:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $308,105.00 77.73% 100.00%

1 7245 BISHOP, INC. $396,399.52 100.00% 128.66%

2 6962 MIKE COLEMAN CONSTRUCTION, INC. $499,926.59 126.12% 162.26%

3 6275 DICK ANDERSON CONSTRUCTION, INC.
- GFLS

$599,720.13 151.29% 194.65%

Vendor Ranking

Contract ID:

BIG COULEE - 5M SW FAIRFIELD

Great FallsLetting Date:

Contract Description:

District(s): 45 WORKING DAYS

05619

June 13, 2019 9:00
A.M.

(8853025000) STPB 9050(25)
BIG COULEE - 5M SW FAIRFIELD

Teton106 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

06/25/2019 14:00:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) BISHOP, INC. (2) MIKE
COLEMAN

CONSTRUCTION,
INC.

Line
Number

0001 RECONSTRUCTION AND BOX CULVERTSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 18,000.00 18,000.00 11,000.00 11,000.00 6,016.04 6,016.040020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 40,000.00 40,000.00 30,000.00 30,000.00 36,764.71 36,764.710030 MOBILIZATION

202020041 (1) LS 15,000.00 15,000.00 10,000.00 10,000.00 33,304.11 33,304.110040 REMOVE STRUCTURE

203020100 581.00 CUYD 31.00 18,011.00 25.00 14,525.00 35.40 20,567.400050 EXCAVATION-UNCLASSIFIED

208010000 (1) LS 8,000.00 8,000.00 15,000.00 15,000.00 14,705.88 14,705.880060 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL

208010486 40.00 CUYD 90.00 3,600.00 63.26 2,530.40 322.82 12,912.800080 STREAMBED MATERIAL

301020450 607.00 CUYD 35.00 21,245.00 65.00 39,455.00 80.93 49,124.510090 SPECIAL BACKFILL

301020526 681.00 CUYD 45.00 30,645.00 71.72 48,841.32 83.04 56,550.240100 TOP SURFACING GR 3B

603000050 50.00 CUYD 60.00 3,000.00 92.20 4,610.00 196.65 9,832.500110 GRANULAR BEDDING MATERIAL

Page 1 of 6

BIG COULEE - 5M SW FAIRFIELD

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:June 13, 2019

Contract Description:

05619

(8853025000) STPB 9050(25)
BIG COULEE - 5M SW FAIRFIELD

45 WORKING DAYS

Teton

Min: Max:

06/25/2019 14:00:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



0001 RECONSTRUCTION AND BOX CULVERTSECTION:

603010528 22.00 LNFT 90.00 1,980.00 2,090.00 45,980.00 140.20 3,084.400120 CSP 18 IN

603013349 54.00 LNFT 2,200.00 118,800.00 2,500.00 135,000.00 3,914.40 211,377.600130 REIN CONC BOX 20 X 7

607100271 1,218.00 LNFT 3.00 3,654.00 4.60 5,602.80 6.51 7,929.180140 FARM FENCE-TYPE F5W AND F5M

607100360 6.00 EACH 175.00 1,050.00 130.00 780.00 193.85 1,163.100150 FARM FENCE-PANEL/SINGLE FW

607100362 6.00 EACH 175.00 1,050.00 300.00 1,800.00 200.53 1,203.180160 FARM FENCE-PANEL/SINGLE FM

607100380 4.00 EACH 225.00 900.00 180.00 720.00 247.33 989.320170 FARM FENCE-PANEL/DOUBLE FW

607100385 4.00 EACH 225.00 900.00 330.00 1,320.00 267.38 1,069.520180 FARM FENCE-PANEL/DOUBLE FM

610100559 (1) LS 5,000.00 5,000.00 6,224.00 6,224.00 2,473.26 2,473.260190 REVEGETATION

613100030 57.00 CUYD 110.00 6,270.00 123.00 7,011.00 207.44 11,824.080200 RIPRAP-CLASS 1 RANDOM

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000210 TRAFFIC CONTROL-FIXED

618030080 (1) LS 5,000.00 5,000.00 10,000.00 10,000.00 13,034.76 13,034.760220 TRAFFIC CONTROL

$499,926.59$308,105.00 $396,399.52Section Totals

Page 2 of 6

BIG COULEE - 5M SW FAIRFIELD

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:June 13, 2019

Contract Description:

05619

(8853025000) STPB 9050(25)
BIG COULEE - 5M SW FAIRFIELD

45 WORKING DAYS

Teton

Min: Max:

06/25/2019 14:00:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



( ) indicates item is bid as Lump Sum

$396,399.52$308,105.00 $499,926.59

$308,105.00

Contract Item Totals

$396,399.52 499,926.59Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 6

BIG COULEE - 5M SW FAIRFIELD

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:June 13, 2019

Contract Description:

05619

(8853025000) STPB 9050(25)
BIG COULEE - 5M SW FAIRFIELD

45 WORKING DAYS

Teton

Min: Max:

06/25/2019 14:00:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) DICK
ANDERSON

CONSTRUCTION,
INC. - GFLS

Line
Number

0001 RECONSTRUCTION AND BOX CULVERTSECTION:

104030010 5,000.00 UNIT 1.00 5,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 12,500.00 12,500.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 33,554.00 33,554.000030 MOBILIZATION

202020041 (1) LS 5,000.00 5,000.000040 REMOVE STRUCTURE

203020100 581.00 CUYD 23.28 13,525.680050 EXCAVATION-UNCLASSIFIED

208010000 (1) LS 800.00 800.000060 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.000070 TEMPORARY EROSION CONTROL

208010486 40.00 CUYD 95.82 3,832.800080 STREAMBED MATERIAL

301020450 607.00 CUYD 105.27 63,898.890090 SPECIAL BACKFILL

301020526 681.00 CUYD 102.13 69,550.530100 TOP SURFACING GR 3B

603000050 50.00 CUYD 80.51 4,025.500110 GRANULAR BEDDING MATERIAL

Page 4 of 6

BIG COULEE - 5M SW FAIRFIELD

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:June 13, 2019

Contract Description:

05619

(8853025000) STPB 9050(25)
BIG COULEE - 5M SW FAIRFIELD

45 WORKING DAYS

Teton

Min: Max:

06/25/2019 14:00:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



0001 RECONSTRUCTION AND BOX CULVERTSECTION:

603010528 22.00 LNFT 154.47 3,398.340120 CSP 18 IN

603013349 54.00 LNFT 6,347.19 342,748.260130 REIN CONC BOX 20 X 7

607100271 1,218.00 LNFT 6.86 8,355.480140 FARM FENCE-TYPE F5W AND F5M

607100360 6.00 EACH 204.23 1,225.380150 FARM FENCE-PANEL/SINGLE FW

607100362 6.00 EACH 211.27 1,267.620160 FARM FENCE-PANEL/SINGLE FM

607100380 4.00 EACH 260.57 1,042.280170 FARM FENCE-PANEL/DOUBLE FW

607100385 4.00 EACH 281.69 1,126.760180 FARM FENCE-PANEL/DOUBLE FM

610100559 (1) LS 7,135.07 7,135.070190 REVEGETATION

613100030 57.00 CUYD 153.22 8,733.540200 RIPRAP-CLASS 1 RANDOM

618030015 500.00 UNIT 1.00 500.000210 TRAFFIC CONTROL-FIXED

618030080 (1) LS 12,000.00 12,000.000220 TRAFFIC CONTROL

$599,720.13Section Totals

Page 5 of 6

BIG COULEE - 5M SW FAIRFIELD

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:June 13, 2019

Contract Description:

05619

(8853025000) STPB 9050(25)
BIG COULEE - 5M SW FAIRFIELD

45 WORKING DAYS

Teton

Min: Max:

06/25/2019 14:00:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



( ) indicates item is bid as Lump Sum

$599,720.13

$599,720.13

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 6 of 6

BIG COULEE - 5M SW FAIRFIELD

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:June 13, 2019

Contract Description:

05619

(8853025000) STPB 9050(25)
BIG COULEE - 5M SW FAIRFIELD

45 WORKING DAYS

Teton

Min: Max:

06/25/2019 14:00:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $280,954.05 78.13% 100.00%

1 2059 UNITED MATERIALS OF GREAT FALLS,
INC.

$359,607.55 100.00% 128.00%

Vendor Ranking

Contract ID:

PARK DR/4TH AVE N PED XING - GTF

Great FallsLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

03619

June 13, 2019 9:00
A.M.

(9148004000) TA 5208(4)
PARK DR/4TH AVE N PED XING - GTF

Cascade107 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

06/25/2019 14:00:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) UNITED
MATERIALS OF
GREAT FALLS,

INC.

Line
Number

0001 PEDESTRIAN PATH AND X-ING AND SIDEWALK-STATESECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 5,000.00 5,000.00 18,000.00 18,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 24,000.00 24,000.00 36,600.00 36,600.000030 MOBILIZATION

201311000 3.00 EACH 500.00 1,500.00 325.00 975.000040 REMOVE TREES

203020225 438.00 CUYD 30.00 13,140.00 87.00 38,106.000050 EXCAVATION-STREET

208010000 (1) LS 1,500.00 1,500.00 5,500.00 5,500.000060 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL

301020340 143.00 CUYD 65.00 9,295.00 55.00 7,865.000080 CRUSHED AGGREGATE COURSE

301020625 604.00 SQYD 0.60 362.40 1.75 1,057.000090 AGGREGATE TREATMENT

401020022 155.00 TON 150.00 23,250.00 125.00 19,375.000100 COMMERCIAL MIX-PG 64-28

402020315 62.00 GAL 3.00 186.00 6.00 372.000110 EMULSIFIED ASPHALT-TACK COAT

Page 1 of 4

PARK DR/4TH AVE N PED XING - GTF

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

107

Tabulation of Bids

Contract Time:June 13, 2019

Contract Description:

03619

(9148004000) TA 5208(4)
PARK DR/4TH AVE N PED XING - GTF

30 WORKING DAYS

Cascade

Min: Max:

06/25/2019 14:00:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



0001 PEDESTRIAN PATH AND X-ING AND SIDEWALK-STATESECTION:

551020126 0.60 CUYD 300.00 180.00 635.00 381.000120 CONTROLLED LOW STRENGTH MATL

601011920 32.00 SQFT 10.00 320.00 17.00 544.000130 INSULATION

601012301 1.00 EACH 2,500.00 2,500.00 4,500.00 4,500.000140 RELOCATE WATER METER

603010025 10.00 EACH 200.00 2,000.00 1,000.00 10,000.000150 PLUG ENDS AND ABANDON PIPE

603013452 117.90 LNFT 60.00 7,074.00 161.00 18,981.900160 PIPE-PVC 12 IN

603013457 110.40 LNFT 75.00 8,280.00 50.00 5,520.000170 PIPE-PVC 8 IN

603013459 56.00 LNFT 10.00 560.00 57.00 3,192.000180 PIPE-PVC 4 IN

603013462 42.00 LNFT 40.00 1,680.00 19.00 798.000190 PIPE-PVC 6 IN

603013553 1.00 EACH 800.00 800.00 500.00 500.000200 CONNECT TO EXISTING MANHOLE

603014244 1.00 EACH 2,100.00 2,100.00 500.00 500.000210 RESET VALVE BOX

604000140 4.00 EACH 750.00 3,000.00 1,200.00 4,800.000220 REMOVE DROP INLET

604010125 2.00 EACH 5,000.00 10,000.00 5,000.00 10,000.000230 MANHOLE-SPECIAL DESIGN

604010172 1.00 EACH 1,500.00 1,500.00 250.00 250.000240 REMOVE MANHOLE

604010250 5.00 EACH 3,500.00 17,500.00 3,850.00 19,250.000250 INLET CURB-SPECIAL DESIGN

608010020 400.20 SQYD 75.00 30,015.00 52.00 20,810.400260 SIDEWALK-CONCRETE 4 IN

Page 2 of 4

PARK DR/4TH AVE N PED XING - GTF

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

107

Tabulation of Bids

Contract Time:June 13, 2019

Contract Description:

03619

(9148004000) TA 5208(4)
PARK DR/4TH AVE N PED XING - GTF

30 WORKING DAYS

Cascade

Min: Max:

06/25/2019 14:00:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



0001 PEDESTRIAN PATH AND X-ING AND SIDEWALK-STATESECTION:

608010060 76.20 SQYD 125.00 9,525.00 70.00 5,334.000270 SIDEWALK-REINFORCED 6 IN

608010112 37.60 SQYD 100.00 3,760.00 84.00 3,158.400280 DECORATIVE CONCRETE

608010125 18.50 SQYD 500.00 9,250.00 300.00 5,550.000290 DETEC WARNING DEVICES-TYPE 1

609010200 777.50 LNFT 35.00 27,212.50 36.00 27,990.000300 CURB AND GUTTER-CONC

610100470 609.20 SQYD 12.00 7,310.40 17.50 10,661.000310 SODDING

610590028 5.00 EACH 400.00 2,000.00 1,000.00 5,000.000320 TREE

618030015 500.00 UNIT 1.00 500.00 1.00 500.000330 TRAFFIC CONTROL-FIXED

618030080 (1) LS 25,000.00 25,000.00 23,300.00 23,300.000340 TRAFFIC CONTROL

619010086 25.00 SQFT 22.75 568.75 44.00 1,100.000350 SIGNS-ALUM REFL SHEET IV

619010090 84.20 SQFT 25.00 2,105.00 49.25 4,146.850360 SIGNS-ALUM REFL SHEET XI

619010210 2.00 EACH 250.00 500.00 2,200.00 4,400.000370 RESET SIGNS-GUIDE

619010230 15.00 EACH 50.00 750.00 175.00 2,625.000380 REMOVE SIGN

619010300 1,184.00 LB 7.50 8,880.00 15.00 17,760.000390 POSTS-TUBULAR STEEL

620010301 9.00 GAL 250.00 2,250.00 400.00 3,600.000400 CURB MARKING-YELLOW EPOXY

620011260 8.00 GAL 300.00 2,400.00 505.00 4,040.000410 WORDS AND SYMBOLS-WHITE EPOXY

Page 3 of 4

PARK DR/4TH AVE N PED XING - GTF

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

107

Tabulation of Bids

Contract Time:June 13, 2019

Contract Description:

03619

(9148004000) TA 5208(4)
PARK DR/4TH AVE N PED XING - GTF

30 WORKING DAYS

Cascade

Min: Max:

06/25/2019 14:00:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



0001 PEDESTRIAN PATH AND X-ING AND SIDEWALK-STATESECTION:

620012950 0.10 MILE 1,000.00 100.00 1,700.00 170.000420 TEMPORARY STRIPING

620013955 110.00 LNFT 10.00 1,100.00 10.00 1,100.000430 REMOVE PAVEMENT MARKINGS

620013960 2.00 GAL 300.00 600.00 150.00 300.000440 STRIPING-WHITE EPOXY

620014960 3.00 GAL 300.00 900.00 165.00 495.000450 STRIPING-YELLOW EPOXY

$280,954.05 $359,607.55Section Totals

( ) indicates item is bid as Lump Sum

$359,607.55$280,954.05

$280,954.05

Contract Item Totals

$359,607.55Contract Grand Totals

Contract Time Totals $0.00

Page 4 of 4

PARK DR/4TH AVE N PED XING - GTF

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

107

Tabulation of Bids

Contract Time:June 13, 2019

Contract Description:

03619

(9148004000) TA 5208(4)
PARK DR/4TH AVE N PED XING - GTF

30 WORKING DAYS

Cascade

Min: Max:

06/25/2019 14:00:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $251,302.40 93.00% 100.00%

1 0127 POTEET CONSTRUCTION, INC. $270,220.20 100.00% 107.53%

2 7300 MOUNTAIN WEST HOLDING COMPANY $373,711.60 138.30% 148.71%

Vendor Ranking

Contract ID:

HSIP PROGRAM JOC - MISSOULA

MissoulaLetting Date:

Contract Description:

District(s): 60 WORKING DAYS

JC519

June 13, 2019 9:00
A.M.

(9668680000) HSIP STWD(680)
HSIP PROGRAM JOC - MISSOULA

Flathead, Granite, Missoula, Powell, Ravalli, Sanders108 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

06/25/2019 14:00:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) POTEET
CONSTRUCTION,

INC.

(2) MOUNTAIN
WEST HOLDING

COMPANY

Line
Number

0001 DELINEATION AND SIGNINGSECTION:

JOC104000 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

JOC107150 6,000.00 UNIT 1.00 6,000.00 1.00 6,000.00 1.00 6,000.000020 CONTAMINATED SOIL

JOC109000 (1) LS 15,000.00 15,000.00 36,750.00 36,750.00 79,325.00 79,325.000030 MOBILIZATION

JOC617000 0.50 CUYD 2,150.00 1,075.00 2,200.00 1,100.00 2,530.00 1,265.000040 FOUNDATION CONCRETE

JOC617100 1.00 EACH 1,150.00 1,150.00 2,580.00 2,580.00 2,975.00 2,975.000050 SIG STANDARD TYPE 1-200

JOC617150 1.00 EACH 1,200.00 1,200.00 3,160.00 3,160.00 3,650.00 3,650.000060 SOLAR SIG-TRAF 1 COLOR-1 WAY 12

JOC618150 (1) LS 75,000.00 75,000.00 40,000.00 40,000.00 55,000.00 55,000.000070 TRAFFIC CONTROL-LS

JOC618175 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000080 TRAFFIC CONTROL-FIXED

JOC619000 100.00 SQFT 28.00 2,800.00 22.50 2,250.00 32.00 3,200.000090 SIGNS-ALUM REFL SHEET IV

JOC619048 494.80 SQFT 28.00 13,854.40 26.50 13,112.20 32.00 15,833.600100 SIGNS-ALUM REFL SHEET XI

JOC619050 1.00 EACH 50.00 50.00 35.00 35.00 85.00 85.000110 REMOVE SIGNS

Page 1 of 3

HSIP PROGRAM JOC - MISSOULA

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

108

Tabulation of Bids

Contract Time:June 13, 2019

Contract Description:

JC519

(9668680000) HSIP STWD(680)
HSIP PROGRAM JOC - MISSOULA

60 WORKING DAYS

Flathead, Granite, Missoula, Powell, Ravalli, Sanders

Min: Max:

06/25/2019 14:00:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
Revision 035



0001 DELINEATION AND SIGNINGSECTION:

JOC619090 702.00 LNFT 10.00 7,020.00 9.50 6,669.00 15.00 10,530.000120 POLES TREATED WOOD 4 IN

JOC619095 100.00 LNFT 12.00 1,200.00 10.00 1,000.00 15.00 1,500.000130 POLES TREATED WOOD 5 IN

JOC619110 100.00 EACH 32.00 3,200.00 58.00 5,800.00 60.00 6,000.000140 DELINEATOR SNOWPOLE

JOC619120 2,353.00 EACH 28.00 65,884.00 25.00 58,825.00 35.00 82,355.000150 DELINEATOR

JOC619140 100.00 EACH 28.00 2,800.00 13.00 1,300.00 20.00 2,000.000160 TOP MTD DELIN-SGL

JOC619160 100.00 EACH 30.00 3,000.00 14.50 1,450.00 20.00 2,000.000170 TOP MTD DELIN-DBL

JOC619350 393.00 EACH 28.00 11,004.00 48.00 18,864.00 55.00 21,615.000180 PANEL DELINEATOR

JOC619360 100.00 EACH 32.00 3,200.00 78.00 7,800.00 75.00 7,500.000190 PANEL DELINATOR SNOWPOLE

JOC619370 100.00 EACH 28.00 2,800.00 24.50 2,450.00 40.00 4,000.000200 LINEAR DELINEATOR

JOC620013 218.00 GAL 85.00 18,530.00 175.00 38,150.00 202.00 44,036.000210 STRIPING-WHITE EPOXY

JOC620014 71.00 GAL 85.00 6,035.00 175.00 12,425.00 202.00 14,342.000220 STRIPING-YELLOW EPOXY

$373,711.60$251,302.40 $270,220.20Section Totals
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( ) indicates item is bid as Lump Sum

$270,220.20$251,302.40 $373,711.60

$251,302.40

Contract Item Totals

$270,220.20 373,711.60Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $183,031.70 92.72% 100.00%

1 6234 HIGHWAY SPECIALTIES, INC. $197,411.25 100.00% 107.86%

2 6782 HIGHMARK TRAFFIC SERVICES, INC. $197,603.00 100.10% 107.96%

Vendor Ranking

Contract ID:

SF 159 BIG TIMBER SFTY IMPRV

BillingsLetting Date:

Contract Description:

District(s): 20 WORKING DAYS

09619

June 13, 2019 9:00
A.M.

(9111017000) HSIP 298-1(17)0
SF 159 BIG TIMBER SFTY IMPRV

Sweet Grass109 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

06/25/2019 14:00:06

Montana Department of Transportation AASHTOWare Project™ Version 4.1
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HIGHWAY
SPECIALTIES,

INC.

(2) HIGHMARK
TRAFFIC

SERVICES, INC.

Line
Number

0001 DELINEATION, PAVEMENT MARKINGSSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 15,000.00 15,000.00 8,000.00 8,000.00 15,000.00 15,000.000020 MOBILIZATION

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000030 TRAFFIC CONTROL-FIXED

618030080 (1) LS 15,000.00 15,000.00 8,000.00 8,000.00 10,000.00 10,000.000040 TRAFFIC CONTROL

619011010 785.00 EACH 22.00 17,270.00 27.55 21,626.75 25.00 19,625.000050 DELINEATOR DES A

619011040 40.00 EACH 28.00 1,120.00 32.50 1,300.00 30.00 1,200.000060 DELINEATOR DES D

619011060 445.00 EACH 25.00 11,125.00 29.10 12,949.50 28.00 12,460.000070 DELINEATOR DES F

620011260 35.00 GAL 377.62 13,216.70 324.00 11,340.00 350.00 12,250.000080 WORDS AND SYMBOLS-WHITE EPOXY

620013960 1,257.00 GAL 50.00 62,850.00 61.00 76,677.00 58.00 72,906.000090 STRIPING-WHITE EPOXY

620014960 839.00 GAL 50.00 41,950.00 62.00 52,018.00 58.00 48,662.000100 STRIPING-YELLOW EPOXY
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$197,603.00$183,031.70 $197,411.25Section Totals

( ) indicates item is bid as Lump Sum

$197,411.25$183,031.70 $197,603.00

$183,031.70

Contract Item Totals

$197,411.25 197,603.00Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) WICKENS
CONSTRUCTION,

INC.

(2) PRINCE, INC.

Line
Number

0001 GRADE, GRAVEL, PMS OVERLAY, S & C, GUARDRAIL, SIGNING,ELECTRICAL,BRIDGESECTION:

103000000 1,000.00 HOUR 20.00 20,000.00 10.00 10,000.00 10.00 10,000.000010 TRAINING PROGRAM

103500005 (1) LS 3,000.00 3,000.00 1,000.00 1,000.00 1,500.00 1,500.000020 ESCROW OF BID DOCUMENTS

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000030 MISCELLANEOUS WORK

104030060 264.00 CUYD 25.00 6,600.00 38.60 10,190.40 30.00 7,920.000040 MISCELLANEOUS ITEMS-CUYD

105080115 66,600.00 CRFT 0.55 36,630.00 0.50 33,300.00 0.50 33,300.000050 FINISH GRADE CONTROL

108000000 (1) LS 8,000.00 8,000.00 15,000.00 15,000.00 15,000.00 15,000.000060 CRITICAL PATH SCHEDULE

109200005 (1) LS 1,675,000.00 1,675,000.00 1,915,659.00 1,915,659.00 1,975,509.00 1,975,509.000070 MOBILIZATION

202020058 351.60 LNFT 125.00 43,950.00 120.75 42,455.70 115.00 40,434.000080 REMOVE GUARD ANGLE

202020097 4.00 EACH 3,000.00 12,000.00 2,500.00 10,000.00 7,500.00 30,000.000090 REMOVE BRIDGE APPROACH SLAB

203020100 15,811.00 CUYD 8.00 126,488.00 12.19 192,736.09 12.19 192,736.090100 EXCAVATION-UNCLASSIFIED

203020200 103,615.00 CUYD 8.00 828,920.00 9.41 975,017.15 9.41 975,017.150110 EXCAVATION-UNCLASS BORROW

Page 1 of 24
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0001 GRADE, GRAVEL, PMS OVERLAY, S & C, GUARDRAIL, SIGNING,ELECTRICAL,BRIDGESECTION:

203020310 15,379.00 CUYD 25.00 384,475.00 20.50 315,269.50 21.35 328,341.650120 SPECIAL BORROW-NEAT LINE

203080100 40,316.00 CUYD 5.00 201,580.00 3.75 151,185.00 3.75 151,185.000130 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 50,000.00 50,000.00 94,500.00 94,500.00 90,000.00 90,000.000140 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000150 TEMPORARY EROSION CONTROL

301020340 6,574.00 CUYD 27.50 180,785.00 20.50 134,767.00 21.35 140,354.900160 CRUSHED AGGREGATE COURSE

301020416 14,808.00 CUYD 8.50 125,868.00 8.90 131,791.20 8.67 128,385.360170 SHOULDER GRAVEL

301020450 8,970.00 CUYD 30.00 269,100.00 16.83 150,965.10 21.35 191,509.500180 SPECIAL BACKFILL

301020625 27,289.00 SQYD 0.45 12,280.05 0.50 13,644.50 0.60 16,373.400190 AGGREGATE TREATMENT

302000000 150,261.00 SQYD 2.00 300,522.00 1.19 178,810.59 1.20 180,313.200200 PAVEMENT PULVERIZATION

401020045 28,918.00 TON 35.00 1,012,130.00 33.96 982,055.28 31.13 900,217.340210 PLANT MIX SURF GR S-3/4 IN

401020300 405.00 TON 175.00 70,875.00 173.25 70,166.25 165.00 66,825.000220 HYDRATED LIME

402020095 1,559.70 TON 625.00 974,812.50 699.89 1,091,618.43 666.56 1,039,633.630230 ASPHALT CEMENT PG 70-28

402020315 13,326.00 GAL 2.25 29,983.50 2.48 33,048.48 1.36 18,123.360240 EMULSIFIED ASPHALT-TACK COAT

402020368 334.30 TON 575.00 192,222.50 629.35 210,391.71 599.38 200,372.730250 EMULSIFIED ASPHALT CRS-2P

409000000 13.20 CRMI 500.00 6,600.00 525.00 6,930.00 500.00 6,600.000260 FINAL SWEEP AND BROOM

Page 2 of 24

BAD ROUTE INTERCHANGE - NE

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

01719

(8150060000) IM 94-6(60)193
BAD ROUTE INTERCHANGE - NE

210 WORKING DAYS

Dawson

Min: Max:

07/23/2019 15:22:34

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



0001 GRADE, GRAVEL, PMS OVERLAY, S & C, GUARDRAIL, SIGNING,ELECTRICAL,BRIDGESECTION:

409000010 187,493.00 SQYD 0.55 103,121.15 0.54 101,246.22 0.51 95,621.430270 COVER-TYPE 1

411010000 19,520.00 SQYD 3.00 58,560.00 2.09 40,796.80 2.49 48,604.800280 COLD MILLING

411011135 25.60 MILE 850.00 21,760.00 682.50 17,472.00 650.00 16,640.000290 RUMBLE STRIPS

551020030 96.80 CUYD 1,500.00 145,200.00 1,772.50 171,578.00 1,450.00 140,360.000300 CONCRETE-CLASS GENERAL

562000020 20.00 SQYD 550.00 11,000.00 357.00 7,140.00 340.00 6,800.000310 CLASS A BRIDGE DECK REPAIR

563000040 1,851.40 SQYD 30.00 55,542.00 37.80 69,982.92 36.00 66,650.400320 POLYMER OVERLAY

563000045 1,851.40 SQYD 8.00 14,811.20 3.68 6,813.15 3.50 6,479.900330 POLYMER OVERLAY PRIMER

563000100 1,851.40 SQYD 10.00 18,514.00 8.09 14,977.83 17.70 32,769.780340 PREPARE DECK

603000050 944.00 CUYD 44.00 41,536.00 31.28 29,528.32 31.28 29,528.320350 GRANULAR BEDDING MATERIAL

603000110 277.00 LNFT 350.00 96,950.00 204.25 56,577.25 196.85 54,527.450360 CURED IN PLACE PIPE LINER-36 IN

603000121 278.00 LNFT 500.00 139,000.00 230.50 64,079.00 222.10 61,743.800370 CURED IN PLACE PIPE LINER-48 IN

603000126 678.00 LNFT 700.00 474,600.00 246.25 166,957.50 237.25 160,855.500380 CURED IN PLACE PIPE LINER-54 IN

603000128 210.00 LNFT 500.00 105,000.00 267.25 56,122.50 257.45 54,064.500390 CURED IN PLACE PIPE LINER-58 IN

603000131 296.00 LNFT 800.00 236,800.00 319.75 94,646.00 307.95 91,153.200400 CURED IN PLACE PIPE LINER-60 IN

603000136 594.00 LNFT 1,000.00 594,000.00 451.00 267,894.00 434.20 257,914.800410 CURED IN PLACE PIPE LINER-72 IN
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0001 GRADE, GRAVEL, PMS OVERLAY, S & C, GUARDRAIL, SIGNING,ELECTRICAL,BRIDGESECTION:

603010020 123.00 CUYD 190.00 23,370.00 300.00 36,900.00 300.00 36,900.000420 FILL AND ABANDON PIPE

603010540 43.70 LNFT 195.00 8,521.50 187.44 8,191.13 187.44 8,191.130430 CSP 24 IN

603010574 22.00 LNFT 175.00 3,850.00 172.16 3,787.52 172.16 3,787.520440 CSP 36 IN

603010632 62.00 LNFT 240.00 14,880.00 292.58 18,139.96 292.58 18,139.960450 CSP 54 IN

603011070 70.00 LNFT 225.00 15,750.00 232.34 16,263.80 232.34 16,263.800460 CSPA 57 IN

603012555 184.00 LNFT 125.00 23,000.00 162.44 29,888.96 162.44 29,888.960470 RCP 24 IN

603012660 54.00 LNFT 210.00 11,340.00 251.91 13,603.14 251.91 13,603.140480 RCP 36 IN

603012670 42.00 LNFT 250.00 10,500.00 316.75 13,303.50 316.75 13,303.500490 RCP 42 IN

603012741 58.00 LNFT 350.00 20,300.00 375.85 21,799.30 375.85 21,799.300500 RCP 60 IN

603012892 750.00 LNFT 100.00 75,000.00 164.78 123,585.00 164.78 123,585.000510 RCP IRR 24 IN

603013203 90.00 LNFT 200.00 18,000.00 152.11 13,689.90 152.11 13,689.900520 RCPA 22 IN

603013235 60.00 LNFT 335.00 20,100.00 306.40 18,384.00 306.40 18,384.000530 RCPA 58 IN

603013352 1,602.00 LNFT 1,000.00 1,602,000.00 934.22 1,496,620.44 934.22 1,496,620.440540 REIN CONC BOX 7 X 3

603013355 336.00 LNFT 1,300.00 436,800.00 1,119.85 376,269.60 1,119.85 376,269.600550 REIN CONC BOX 7 X 6

603015270 570.00 LNFT 55.00 31,350.00 65.00 37,050.00 65.00 37,050.000560 EMBANKMENT PROTECTOR 18 IN
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0001 GRADE, GRAVEL, PMS OVERLAY, S & C, GUARDRAIL, SIGNING,ELECTRICAL,BRIDGESECTION:

603587010 520.40 LNFT 15.00 7,806.00 20.00 10,408.00 20.00 10,408.000570 REMOVE EMBANKMENT PROTECTOR

603587020 2,927.10 LNFT 15.00 43,906.50 20.00 58,542.00 20.00 58,542.000580 REMOVE PIPE CULVERT

604000140 8.00 EACH 633.00 5,064.00 700.00 5,600.00 700.00 5,600.000590 REMOVE DROP INLET

604010270 5.00 EACH 7,120.00 35,600.00 5,500.00 27,500.00 5,500.00 27,500.000600 INLET MEDIAN-TYPE 1

604010273 5.00 EACH 3,390.00 16,950.00 5,500.00 27,500.00 5,500.00 27,500.000610 INLET MEDIAN-TYPE 2

604010605 2.00 EACH 1,280.00 2,560.00 2,000.00 4,000.00 2,000.00 4,000.000620 DROP INLET-GRATE

605000040 927.80 LNFT 125.00 115,975.00 144.90 134,438.22 138.00 128,036.400630 REVISE CONCRETE BARRIER RAIL-BR

606010021 7.00 EACH 1,465.00 10,255.00 1,575.00 11,025.00 3,250.00 22,750.000640 TEMP GD RAIL-STL/BR APPR-TY 1

606010023 10.00 EACH 615.00 6,150.00 918.75 9,187.50 960.00 9,600.000650 ONE-WAY DEPART TERM SECTION

606010024 17.00 EACH 1,205.00 20,485.00 2,100.00 35,700.00 4,900.00 83,300.000660 TEMP OPTIONAL TERM SECT

606010040 4,230.00 LNFT 40.00 169,200.00 42.00 177,660.00 39.65 167,719.500670 GUARDRAIL-STEEL BOX BEAM

606010268 9.00 EACH 3,900.00 35,100.00 4,725.00 42,525.00 4,965.00 44,685.000680 GRD RL-BOX BEAM/BR APP-SEC-TYPE 3

606010370 3,636.00 LNFT 12.00 43,632.00 11.03 40,105.08 12.00 43,632.000690 RESET GUARDRAIL

606010385 2,802.50 LNFT 1.85 5,184.63 2.63 7,370.58 2.95 8,267.380700 REMOVE GUARDRAIL

606010641 17.00 EACH 4,880.00 82,960.00 5,145.00 87,465.00 5,585.00 94,945.000710 GD RL BOX BEAM OPT TERM SEC
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0001 GRADE, GRAVEL, PMS OVERLAY, S & C, GUARDRAIL, SIGNING,ELECTRICAL,BRIDGESECTION:

607100152 71,127.00 LNFT 3.00 213,381.00 2.48 176,394.96 2.50 177,817.500720 FARM FENCE-TYPE F3M-32 IN WW

607100362 211.00 EACH 130.00 27,430.00 96.60 20,382.60 92.00 19,412.000730 FARM FENCE-PANEL/SINGLE FM

607100385 215.00 EACH 192.00 41,280.00 134.40 28,896.00 128.00 27,520.000740 FARM FENCE-PANEL/DOUBLE FM

607100720 67.00 EACH 35.00 2,345.00 15.75 1,055.25 15.00 1,005.000750 DEADMAN

609010112 394.90 LNFT 27.00 10,662.30 27.30 10,780.77 12.00 4,738.800760 CURB 4 IN-CONCRETE

609010203 262.50 LNFT 6.40 1,680.00 21.00 5,512.50 5.00 1,312.500770 REMOVE CURB

610100101 93.50 ACRE 600.00 56,100.00 341.25 31,906.88 315.00 29,452.500780 SEEDING AREA NO 1

610100102 4.00 ACRE 900.00 3,600.00 945.00 3,780.00 520.00 2,080.000790 SEEDING AREA NO 2

610100103 47.20 ACRE 300.00 14,160.00 420.00 19,824.00 385.00 18,172.000800 SEEDING AREA NO 3

610100555 140.70 ACRE 90.00 12,663.00 78.75 11,080.13 70.00 9,849.000810 CONDITION SEEDBED SURFACE

610220100 4.00 ACRE 2,800.00 11,200.00 3,780.00 15,120.00 3,200.00 12,800.000820 MULCH

611010025 1.00 EACH 21,000.00 21,000.00 19,000.00 19,000.00 19,000.00 19,000.000830 CATTLE GUARD 24 FT-HEAVY DUTY (7.2 M)

611010200 4.00 EACH 1,259.00 5,036.00 1,200.00 4,800.00 1,200.00 4,800.000840 REMOVE CATTLE GUARD

613100030 292.40 CUYD 95.00 27,778.00 115.00 33,626.00 115.00 33,626.000850 RIPRAP-CLASS 1 RANDOM

613300050 20.30 CUYD 150.00 3,045.00 200.00 4,060.00 200.00 4,060.000860 BANK PROTECTION-TYPE 3
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0001 GRADE, GRAVEL, PMS OVERLAY, S & C, GUARDRAIL, SIGNING,ELECTRICAL,BRIDGESECTION:

616343914 8,700.00 LNFT 6.61 57,507.00 7.09 61,683.00 6.75 58,725.000870 CONDUIT-PLASTIC 1 1/2 IN

616783006 27.00 EACH 635.00 17,145.00 525.00 14,175.00 500.00 13,500.000880 PULL BOX-COMPOSITE TYPE 1

616783007 1.00 EACH 677.50 677.50 577.50 577.50 550.00 550.000890 PULL BOX-COMPOSITE TYPE 2

617033313 110.00 LNFT 2.10 231.00 2.31 254.10 2.20 242.000900 CABLE-COPPER 4AWG12-600V

617123106 25,500.00 LNFT 1.08 27,540.00 1.16 29,580.00 1.10 28,050.000910 CONDUCTOR-COPPER AWG6-600V

617333198 1.00 EACH 2,100.00 2,100.00 3,675.00 3,675.00 3,500.00 3,500.000920 SERV ASSEMBLY-200 AMP

617781000 (1) LS 1,500.00 1,500.00 525.00 525.00 500.00 500.000930 REMOVE AND SALVAGE MISC ELECTRICAL

617903100 2.00 EACH 3,562.00 7,124.00 1,417.50 2,835.00 1,350.00 2,700.000940 CONTROL UNIT

617903462 2.00 EACH 5,500.00 11,000.00 9,030.00 18,060.00 8,600.00 17,200.000950 CHANGEABLE MESSAGE SIGN

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000960 TRAFFIC CONTROL-FIXED

618030055 4.00 EACH 7,500.00 30,000.00 5,250.00 21,000.00 4,500.00 18,000.000970 TRAFFIC CONTROL-RAMP CROSSOVER

618030080 (1) LS 150,000.00 150,000.00 78,750.00 78,750.00 250,000.00 250,000.000980 TRAFFIC CONTROL

618030180 2.00 EACH 18,000.00 36,000.00 8,925.00 17,850.00 29,800.00 59,600.000990 TRAFFIC CONTROL-CROSSOVER

618030190 15.00 MILE 6,000.00 90,000.00 5,250.00 78,750.00 4,950.00 74,250.001000 TRAFFIC CONTROL-TWO WAY TRAF

618030240 4.00 EACH 80,000.00 320,000.00 190,736.44 762,945.76 200,000.00 800,000.001010 RAMP CROSSOVER
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0001 GRADE, GRAVEL, PMS OVERLAY, S & C, GUARDRAIL, SIGNING,ELECTRICAL,BRIDGESECTION:

618030250 1.00 EACH 300,000.00 300,000.00 243,492.99 243,492.99 335,000.00 335,000.001020 CROSSOVER-CONST, MAINTAIN, REMOVE

618030260 1.00 EACH 250,000.00 250,000.00 214,442.59 214,442.59 315,000.00 315,000.001030 CROSSOVER-CONST, MAINTAIN, CLOSE

618030280 6.00 EACH 3,000.00 18,000.00 15,000.00 90,000.00 15,000.00 90,000.001040 CROSSOVER RECLAMATION

619010058 1,054.30 SQFT 23.00 24,248.90 26.25 27,675.38 23.50 24,776.051050 SIGNS-ALUM SHEET INCR IV

619010062 64.00 SQFT 24.00 1,536.00 27.30 1,747.20 28.40 1,817.601060 SIGNS-ALUM SHEET INCR XI

619010086 92.90 SQFT 38.00 3,530.20 24.15 2,243.54 25.50 2,368.951070 SIGNS-ALUM REFL SHEET IV

619010090 20.00 SQFT 27.00 540.00 25.20 504.00 25.10 502.001080 SIGNS-ALUM REFL SHEET XI

619010230 20.00 EACH 75.00 1,500.00 52.50 1,050.00 50.00 1,000.001090 REMOVE SIGN

619010240 15.00 EACH 214.00 3,210.00 525.00 7,875.00 260.00 3,900.001100 REMOVE SIGN-GUIDE

619010310 462.00 LB 9.00 4,158.00 5.25 2,425.50 4.10 1,894.201110 POSTS-STEEL U SIGN

619010320 1,405.00 LB 7.00 9,835.00 7.35 10,326.75 3.10 4,355.501120 POSTS-STEEL STRUCTURAL SIGN

619010730 4.00 EACH 1,650.00 6,600.00 1,312.50 5,250.00 1,830.00 7,320.001130 FRANG SIGN POST BKWY-W8 X 18 (W200 X 27)

619011010 200.00 EACH 22.50 4,500.00 24.15 4,830.00 25.25 5,050.001140 DELINEATOR DES A

619011020 8.00 EACH 33.00 264.00 26.25 210.00 27.00 216.001150 DELINEATOR DES B

619011070 47.00 EACH 33.00 1,551.00 26.25 1,233.75 27.00 1,269.001160 DELINEATOR DES G
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0001 GRADE, GRAVEL, PMS OVERLAY, S & C, GUARDRAIL, SIGNING,ELECTRICAL,BRIDGESECTION:

619011080 172.00 EACH 23.00 3,956.00 24.15 4,153.80 25.25 4,343.001170 DELINEATOR DES H

619011085 3.00 EACH 29.00 87.00 31.50 94.50 29.95 89.851180 DELINEATOR DES BJ

620012950 19.80 MILE 600.00 11,880.00 682.50 13,513.50 650.00 12,870.001190 TEMPORARY STRIPING

620013000 630.00 GAL 35.00 22,050.00 33.60 21,168.00 32.00 20,160.001200 STRIPING-WHITE PAINT

620013960 420.00 GAL 60.00 25,200.00 65.10 27,342.00 62.00 26,040.001210 STRIPING-WHITE EPOXY

620014000 476.00 GAL 40.00 19,040.00 33.60 15,993.60 32.00 15,232.001220 STRIPING-YELLOW PAINT

620014960 317.00 GAL 60.00 19,020.00 65.10 20,636.70 62.00 19,654.001230 STRIPING-YELLOW EPOXY

622011043 663.00 SQYD 4.40 2,917.20 5.00 3,315.00 5.00 3,315.001240 PERM EROSION CONTROL-HIGH SURV

622011086 38,502.00 SQYD 1.30 50,052.60 2.00 77,004.00 2.62 100,875.241250 SEPARATION GEOTEXTILE - HIGH

$13,537,837.41$13,610,666.23 $13,137,222.75Section Totals
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0002 ALTERNATE AA1- TYPICAL SECTION NO. 1SECTION: Cat Alt Set: AA1 Cat Alt Mmbr:

301020340 35,276.00 CUYD 27.50 970,090.00 20.50 723,158.00 21.35 753,142.601260 CRUSHED AGGREGATE COURSE

301020416 8,747.00 CUYD 8.50 74,349.50 8.90 77,848.30 8.67 75,836.491270 SHOULDER GRAVEL

301020625 148,583.00 SQYD 0.45 66,862.35 0.50 74,291.50 0.60 89,149.801280 AGGREGATE TREATMENT

401020045 52,251.00 TON 35.00 1,828,785.00 33.96 1,774,443.96 31.13 1,626,573.631290 PLANT MIX SURF GR S-3/4 IN

401020300 732.00 TON 175.00 128,100.00 173.25 126,819.00 165.00 120,780.001300 HYDRATED LIME

402020095 2,822.50 TON 625.00 1,764,062.50 699.89 1,975,439.53 666.56 1,881,365.601310 ASPHALT CEMENT PG 70-28

402020315 22,303.00 GAL 2.25 50,181.75 2.48 55,311.44 1.36 30,332.081320 EMULSIFIED ASPHALT-TACK COAT

402020368 217.10 TON 575.00 124,832.50 629.35 136,631.89 599.38 130,125.401330 EMULSIFIED ASPHALT CRS-2P

409000010 122,226.00 SQYD 0.55 67,224.30 0.54 66,002.04 0.51 62,335.261340 COVER-TYPE 1

411010000 140,312.00 SQYD 3.00 420,936.00 1.88 263,786.56 1.79 251,158.481350 COLD MILLING

622011086 164,223.00 SQYD 1.30 213,489.90 2.00 328,446.00 2.62 430,264.261360 SEPARATION GEOTEXTILE - HIGH

$5,451,063.60$5,708,913.80 $5,602,178.22Section Totals
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0003 ALTERNATE AA2 - TYPICAL SECTION NO. 1SECTION: Cat Alt Set: AA2 Cat Alt Mmbr:

301020340 36,263.00 CUYD 27.50 997,232.50 20.50 743,391.50 21.35 774,215.051370 CRUSHED AGGREGATE COURSE

301020416 18,654.00 CUYD 8.50 158,559.00 8.90 166,020.60 21.35 398,262.901380 SHOULDER GRAVEL

301020625 153,217.00 SQYD 0.45 68,947.65 0.50 76,608.50 0.60 91,930.201390 AGGREGATE TREATMENT

401020045 24,792.00 TON 35.00 867,720.00 33.96 841,936.32 31.13 771,774.961400 PLANT MIX SURF GR S-3/4 IN

401020250 176.40 TON 170.00 29,988.00 262.50 46,305.00 250.00 44,100.001410 MINERAL FILLER-CIR

401020300 347.00 TON 175.00 60,725.00 173.25 60,117.75 165.00 57,255.001420 HYDRATED LIME

401020325 153,217.00 SQYD 3.00 459,651.00 10.50 1,608,778.50 10.00 1,532,170.001430 COLD RECYCLED PLANT MIX

402020095 1,338.30 TON 625.00 836,437.50 699.89 936,662.79 666.56 892,057.251440 ASPHALT CEMENT PG 70-28

402020315 30,700.00 GAL 2.25 69,075.00 2.48 76,136.00 2.36 72,452.001450 EMULSIFIED ASPHALT-TACK COAT

402020368 217.40 TON 575.00 125,005.00 629.35 136,820.69 599.38 130,305.211460 EMULSIFIED ASPHALT CRS-2P

402020476 706.90 TON 560.00 395,864.00 645.10 456,021.19 614.38 434,305.221470 RECYCLING AGENT CIR-EE

409000010 122,226.00 SQYD 0.55 67,224.30 0.54 66,002.04 0.51 62,335.261480 COVER-TYPE 1

411010000 144,025.00 SQYD 3.00 432,075.00 2.15 309,653.75 2.04 293,811.001490 COLD MILLING

622011086 168,569.00 SQYD 1.30 219,139.70 2.00 337,138.00 2.62 441,650.781500 SEPARATION GEOTEXTILE - HIGH
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$5,996,624.83$5,861,592.63Section Totals

( ) indicates item is bid as Lump Sum

$18,739,400.97$19,319,580.03 $18,988,901.01

$19,319,580.03

Contract Item Totals

$18,739,400.97 18,988,901.01Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $19,319,580.03 103.10% 100.00%

1 2061 WICKENS CONSTRUCTION, INC. $18,739,400.97 100.00% 97.00%

2 2094 PRINCE, INC. $18,988,901.01 101.33% 98.29%

3 2050 RIVERSIDE CONTRACTING, INC. $19,108,231.20 101.97% 98.91%

4 7240 KNIFE RIVER CORPORATION -
YELLOWSTONE

$23,034,449.29 122.92% 119.23%

Vendor Ranking

Contract ID:

BAD ROUTE INTERCHANGE - NE

GlendiveLetting Date:

Contract Description:

District(s): 210 WORKING DAYS

01719

July 11, 2019 9:00
A.M.

(8150060000) IM 94-6(60)193
BAD ROUTE INTERCHANGE - NE

Dawson101 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) RIVERSIDE
CONTRACTING,

INC.

(4) KNIFE RIVER
CORPORATION -
YELLOWSTONE

Line
Number

0001 GRADE, GRAVEL, PMS OVERLAY, S & C, GUARDRAIL, SIGNING,ELECTRICAL,BRIDGESECTION:

103000000 1,000.00 HOUR 10.00 10,000.00 16.50 16,500.000010 TRAINING PROGRAM

103500005 (1) LS 1,500.00 1,500.00 700.00 700.000020 ESCROW OF BID DOCUMENTS

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.000030 MISCELLANEOUS WORK

104030060 264.00 CUYD 135.00 35,640.00 55.25 14,586.000040 MISCELLANEOUS ITEMS-CUYD

105080115 66,600.00 CRFT 1.00 66,600.00 0.25 16,650.000050 FINISH GRADE CONTROL

108000000 (1) LS 18,000.00 18,000.00 4,800.00 4,800.000060 CRITICAL PATH SCHEDULE

109200005 (1) LS 1,586,035.00 1,586,035.00 2,644,400.00 2,644,400.000070 MOBILIZATION

202020058 351.60 LNFT 125.00 43,950.00 92.00 32,347.200080 REMOVE GUARD ANGLE

202020097 4.00 EACH 5,000.00 20,000.00 6,346.00 25,384.000090 REMOVE BRIDGE APPROACH SLAB

203020100 15,811.00 CUYD 7.00 110,677.00 15.00 237,165.000100 EXCAVATION-UNCLASSIFIED

203020200 103,615.00 CUYD 9.50 984,342.50 11.25 1,165,668.750110 EXCAVATION-UNCLASS BORROW
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0001 GRADE, GRAVEL, PMS OVERLAY, S & C, GUARDRAIL, SIGNING,ELECTRICAL,BRIDGESECTION:

203020310 15,379.00 CUYD 16.00 246,064.00 30.50 469,059.500120 SPECIAL BORROW-NEAT LINE

203080100 40,316.00 CUYD 4.00 161,264.00 8.00 322,528.000130 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 50,000.00 50,000.00 94,500.00 94,500.000140 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000150 TEMPORARY EROSION CONTROL

301020340 6,574.00 CUYD 45.00 295,830.00 49.75 327,056.500160 CRUSHED AGGREGATE COURSE

301020416 14,808.00 CUYD 22.00 325,776.00 12.50 185,100.000170 SHOULDER GRAVEL

301020450 8,970.00 CUYD 27.00 242,190.00 36.25 325,162.500180 SPECIAL BACKFILL

301020625 27,289.00 SQYD 0.45 12,280.05 10.58 288,717.620190 AGGREGATE TREATMENT

302000000 150,261.00 SQYD 2.75 413,217.75 1.85 277,982.850200 PAVEMENT PULVERIZATION

401020045 28,918.00 TON 42.00 1,214,556.00 56.00 1,619,408.000210 PLANT MIX SURF GR S-3/4 IN

401020300 405.00 TON 180.00 72,900.00 200.00 81,000.000220 HYDRATED LIME

402020095 1,559.70 TON 660.00 1,029,402.00 700.00 1,091,790.000230 ASPHALT CEMENT PG 70-28

402020315 13,326.00 GAL 2.65 35,313.90 2.65 35,313.900240 EMULSIFIED ASPHALT-TACK COAT

402020368 334.30 TON 600.00 200,580.00 823.50 275,296.050250 EMULSIFIED ASPHALT CRS-2P

409000000 13.20 CRMI 250.00 3,300.00 500.00 6,600.000260 FINAL SWEEP AND BROOM
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0001 GRADE, GRAVEL, PMS OVERLAY, S & C, GUARDRAIL, SIGNING,ELECTRICAL,BRIDGESECTION:

409000010 187,493.00 SQYD 0.65 121,870.45 0.62 116,245.660270 COVER-TYPE 1

411010000 19,520.00 SQYD 5.00 97,600.00 3.05 59,536.000280 COLD MILLING

411011135 25.60 MILE 700.00 17,920.00 650.00 16,640.000290 RUMBLE STRIPS

551020030 96.80 CUYD 2,300.00 222,640.00 2,000.00 193,600.000300 CONCRETE-CLASS GENERAL

562000020 20.00 SQYD 800.00 16,000.00 705.00 14,100.000310 CLASS A BRIDGE DECK REPAIR

563000040 1,851.40 SQYD 25.00 46,285.00 31.00 57,393.400320 POLYMER OVERLAY

563000045 1,851.40 SQYD 10.00 18,514.00 2.70 4,998.780330 POLYMER OVERLAY PRIMER

563000100 1,851.40 SQYD 10.00 18,514.00 10.00 18,514.000340 PREPARE DECK

603000050 944.00 CUYD 55.00 51,920.00 126.00 118,944.000350 GRANULAR BEDDING MATERIAL

603000110 277.00 LNFT 200.00 55,400.00 193.00 53,461.000360 CURED IN PLACE PIPE LINER-36 IN

603000121 278.00 LNFT 300.00 83,400.00 219.00 60,882.000370 CURED IN PLACE PIPE LINER-48 IN

603000126 678.00 LNFT 375.00 254,250.00 228.00 154,584.000380 CURED IN PLACE PIPE LINER-54 IN

603000128 210.00 LNFT 475.00 99,750.00 257.00 53,970.000390 CURED IN PLACE PIPE LINER-58 IN

603000131 296.00 LNFT 550.00 162,800.00 303.00 89,688.000400 CURED IN PLACE PIPE LINER-60 IN

603000136 594.00 LNFT 650.00 386,100.00 424.00 251,856.000410 CURED IN PLACE PIPE LINER-72 IN
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0001 GRADE, GRAVEL, PMS OVERLAY, S & C, GUARDRAIL, SIGNING,ELECTRICAL,BRIDGESECTION:

603010020 123.00 CUYD 165.00 20,295.00 327.00 40,221.000420 FILL AND ABANDON PIPE

603010540 43.70 LNFT 100.00 4,370.00 158.00 6,904.600430 CSP 24 IN

603010574 22.00 LNFT 145.00 3,190.00 468.00 10,296.000440 CSP 36 IN

603010632 62.00 LNFT 260.00 16,120.00 602.00 37,324.000450 CSP 54 IN

603011070 70.00 LNFT 220.00 15,400.00 283.00 19,810.000460 CSPA 57 IN

603012555 184.00 LNFT 110.00 20,240.00 138.00 25,392.000470 RCP 24 IN

603012660 54.00 LNFT 200.00 10,800.00 250.00 13,500.000480 RCP 36 IN

603012670 42.00 LNFT 250.00 10,500.00 294.00 12,348.000490 RCP 42 IN

603012741 58.00 LNFT 365.00 21,170.00 469.00 27,202.000500 RCP 60 IN

603012892 750.00 LNFT 125.00 93,750.00 195.00 146,250.000510 RCP IRR 24 IN

603013203 90.00 LNFT 115.00 10,350.00 125.00 11,250.000520 RCPA 22 IN

603013235 60.00 LNFT 275.00 16,500.00 343.00 20,580.000530 RCPA 58 IN

603013352 1,602.00 LNFT 700.00 1,121,400.00 805.00 1,289,610.000540 REIN CONC BOX 7 X 3

603013355 336.00 LNFT 950.00 319,200.00 1,800.00 604,800.000550 REIN CONC BOX 7 X 6

603015270 570.00 LNFT 55.00 31,350.00 72.50 41,325.000560 EMBANKMENT PROTECTOR 18 IN
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0001 GRADE, GRAVEL, PMS OVERLAY, S & C, GUARDRAIL, SIGNING,ELECTRICAL,BRIDGESECTION:

603587010 520.40 LNFT 20.00 10,408.00 12.50 6,505.000570 REMOVE EMBANKMENT PROTECTOR

603587020 2,927.10 LNFT 22.00 64,396.20 16.00 46,833.600580 REMOVE PIPE CULVERT

604000140 8.00 EACH 950.00 7,600.00 590.00 4,720.000590 REMOVE DROP INLET

604010270 5.00 EACH 3,900.00 19,500.00 4,450.00 22,250.000600 INLET MEDIAN-TYPE 1

604010273 5.00 EACH 3,900.00 19,500.00 4,361.00 21,805.000610 INLET MEDIAN-TYPE 2

604010605 2.00 EACH 1,300.00 2,600.00 1,970.00 3,940.000620 DROP INLET-GRATE

605000040 927.80 LNFT 165.00 153,087.00 145.00 134,531.000630 REVISE CONCRETE BARRIER RAIL-BR

606010021 7.00 EACH 3,500.00 24,500.00 1,500.00 10,500.000640 TEMP GD RAIL-STL/BR APPR-TY 1

606010023 10.00 EACH 1,000.00 10,000.00 875.00 8,750.000650 ONE-WAY DEPART TERM SECTION

606010024 17.00 EACH 5,500.00 93,500.00 2,000.00 34,000.000660 TEMP OPTIONAL TERM SECT

606010040 4,230.00 LNFT 43.00 181,890.00 40.00 169,200.000670 GUARDRAIL-STEEL BOX BEAM

606010268 9.00 EACH 5,500.00 49,500.00 4,500.00 40,500.000680 GRD RL-BOX BEAM/BR APP-SEC-TYPE 3

606010370 3,636.00 LNFT 13.00 47,268.00 10.50 38,178.000690 RESET GUARDRAIL

606010385 2,802.50 LNFT 3.00 8,407.50 2.50 7,006.250700 REMOVE GUARDRAIL

606010641 17.00 EACH 6,000.00 102,000.00 4,900.00 83,300.000710 GD RL BOX BEAM OPT TERM SEC
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0001 GRADE, GRAVEL, PMS OVERLAY, S & C, GUARDRAIL, SIGNING,ELECTRICAL,BRIDGESECTION:

607100152 71,127.00 LNFT 2.50 177,817.50 2.35 167,148.450720 FARM FENCE-TYPE F3M-32 IN WW

607100362 211.00 EACH 100.00 21,100.00 92.00 19,412.000730 FARM FENCE-PANEL/SINGLE FM

607100385 215.00 EACH 145.00 31,175.00 128.00 27,520.000740 FARM FENCE-PANEL/DOUBLE FM

607100720 67.00 EACH 20.00 1,340.00 15.00 1,005.000750 DEADMAN

609010112 394.90 LNFT 45.00 17,770.50 33.00 13,031.700760 CURB 4 IN-CONCRETE

609010203 262.50 LNFT 5.00 1,312.50 12.00 3,150.000770 REMOVE CURB

610100101 93.50 ACRE 330.00 30,855.00 300.00 28,050.000780 SEEDING AREA NO 1

610100102 4.00 ACRE 550.00 2,200.00 700.00 2,800.000790 SEEDING AREA NO 2

610100103 47.20 ACRE 420.00 19,824.00 420.00 19,824.000800 SEEDING AREA NO 3

610100555 140.70 ACRE 77.00 10,833.90 55.00 7,738.500810 CONDITION SEEDBED SURFACE

610220100 4.00 ACRE 3,500.00 14,000.00 2,500.00 10,000.000820 MULCH

611010025 1.00 EACH 22,000.00 22,000.00 25,940.00 25,940.000830 CATTLE GUARD 24 FT-HEAVY DUTY (7.2 M)

611010200 4.00 EACH 2,000.00 8,000.00 2,842.00 11,368.000840 REMOVE CATTLE GUARD

613100030 292.40 CUYD 200.00 58,480.00 247.50 72,369.000850 RIPRAP-CLASS 1 RANDOM

613300050 20.30 CUYD 250.00 5,075.00 314.00 6,374.200860 BANK PROTECTION-TYPE 3
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0001 GRADE, GRAVEL, PMS OVERLAY, S & C, GUARDRAIL, SIGNING,ELECTRICAL,BRIDGESECTION:

616343914 8,700.00 LNFT 7.00 60,900.00 6.75 58,725.000870 CONDUIT-PLASTIC 1 1/2 IN

616783006 27.00 EACH 525.00 14,175.00 500.00 13,500.000880 PULL BOX-COMPOSITE TYPE 1

616783007 1.00 EACH 575.00 575.00 550.00 550.000890 PULL BOX-COMPOSITE TYPE 2

617033313 110.00 LNFT 2.50 275.00 2.20 242.000900 CABLE-COPPER 4AWG12-600V

617123106 25,500.00 LNFT 1.20 30,600.00 1.10 28,050.000910 CONDUCTOR-COPPER AWG6-600V

617333198 1.00 EACH 4,000.00 4,000.00 3,500.00 3,500.000920 SERV ASSEMBLY-200 AMP

617781000 (1) LS 650.00 650.00 500.00 500.000930 REMOVE AND SALVAGE MISC ELECTRICAL

617903100 2.00 EACH 1,400.00 2,800.00 1,350.00 2,700.000940 CONTROL UNIT

617903462 2.00 EACH 9,000.00 18,000.00 8,600.00 17,200.000950 CHANGEABLE MESSAGE SIGN

618030015 500.00 UNIT 1.00 500.00 1.00 500.000960 TRAFFIC CONTROL-FIXED

618030055 4.00 EACH 5,000.00 20,000.00 5,000.00 20,000.000970 TRAFFIC CONTROL-RAMP CROSSOVER

618030080 (1) LS 375,000.00 375,000.00 146,800.00 146,800.000980 TRAFFIC CONTROL

618030180 2.00 EACH 32,000.00 64,000.00 8,500.00 17,000.000990 TRAFFIC CONTROL-CROSSOVER

618030190 15.00 MILE 5,500.00 82,500.00 8,388.00 125,820.001000 TRAFFIC CONTROL-TWO WAY TRAF

618030240 4.00 EACH 175,000.00 700,000.00 213,600.00 854,400.001010 RAMP CROSSOVER
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0001 GRADE, GRAVEL, PMS OVERLAY, S & C, GUARDRAIL, SIGNING,ELECTRICAL,BRIDGESECTION:

618030250 1.00 EACH 175,000.00 175,000.00 211,300.00 211,300.001020 CROSSOVER-CONST, MAINTAIN, REMOVE

618030260 1.00 EACH 174,000.00 174,000.00 194,700.00 194,700.001030 CROSSOVER-CONST, MAINTAIN, CLOSE

618030280 6.00 EACH 6,500.00 39,000.00 10,140.00 60,840.001040 CROSSOVER RECLAMATION

619010058 1,054.30 SQFT 24.00 25,303.20 25.00 26,357.501050 SIGNS-ALUM SHEET INCR IV

619010062 64.00 SQFT 29.00 1,856.00 26.00 1,664.001060 SIGNS-ALUM SHEET INCR XI

619010086 92.90 SQFT 26.00 2,415.40 23.00 2,136.701070 SIGNS-ALUM REFL SHEET IV

619010090 20.00 SQFT 26.00 520.00 24.00 480.001080 SIGNS-ALUM REFL SHEET XI

619010230 20.00 EACH 55.00 1,100.00 50.00 1,000.001090 REMOVE SIGN

619010240 15.00 EACH 265.00 3,975.00 500.00 7,500.001100 REMOVE SIGN-GUIDE

619010310 462.00 LB 4.50 2,079.00 5.00 2,310.001110 POSTS-STEEL U SIGN

619010320 1,405.00 LB 3.50 4,917.50 7.00 9,835.001120 POSTS-STEEL STRUCTURAL SIGN

619010730 4.00 EACH 2,000.00 8,000.00 1,250.00 5,000.001130 FRANG SIGN POST BKWY-W8 X 18 (W200 X 27)

619011010 200.00 EACH 26.00 5,200.00 23.00 4,600.001140 DELINEATOR DES A

619011020 8.00 EACH 28.00 224.00 25.00 200.001150 DELINEATOR DES B

619011070 47.00 EACH 28.00 1,316.00 25.00 1,175.001160 DELINEATOR DES G
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0001 GRADE, GRAVEL, PMS OVERLAY, S & C, GUARDRAIL, SIGNING,ELECTRICAL,BRIDGESECTION:

619011080 172.00 EACH 26.00 4,472.00 23.00 3,956.001170 DELINEATOR DES H

619011085 3.00 EACH 32.00 96.00 30.00 90.001180 DELINEATOR DES BJ

620012950 19.80 MILE 700.00 13,860.00 650.00 12,870.001190 TEMPORARY STRIPING

620013000 630.00 GAL 35.00 22,050.00 32.00 20,160.001200 STRIPING-WHITE PAINT

620013960 420.00 GAL 65.00 27,300.00 62.00 26,040.001210 STRIPING-WHITE EPOXY

620014000 476.00 GAL 35.00 16,660.00 32.00 15,232.001220 STRIPING-YELLOW PAINT

620014960 317.00 GAL 65.00 20,605.00 62.00 19,654.001230 STRIPING-YELLOW EPOXY

622011043 663.00 SQYD 3.35 2,221.05 2.15 1,425.451240 PERM EROSION CONTROL-HIGH SURV

622011086 38,502.00 SQYD 1.50 57,753.00 1.32 50,822.641250 SEPARATION GEOTEXTILE - HIGH

$13,767,354.90 $16,166,026.30Section Totals
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0002 ALTERNATE AA1- TYPICAL SECTION NO. 1SECTION: Cat Alt Set: AA1 Cat Alt Mmbr:

301020340 35,276.00 CUYD 29.60 1,044,169.60 32.00 1,128,832.001260 CRUSHED AGGREGATE COURSE

301020416 8,747.00 CUYD 18.20 159,195.40 11.75 102,777.251270 SHOULDER GRAVEL

301020625 148,583.00 SQYD 0.50 74,291.50 1.45 215,445.351280 AGGREGATE TREATMENT

401020045 52,251.00 TON 29.00 1,515,279.00 45.00 2,351,295.001290 PLANT MIX SURF GR S-3/4 IN

401020300 732.00 TON 198.00 144,936.00 200.00 146,400.001300 HYDRATED LIME

402020095 2,822.50 TON 725.00 2,046,312.50 700.00 1,975,750.001310 ASPHALT CEMENT PG 70-28

402020315 22,303.00 GAL 2.65 59,102.95 2.65 59,102.951320 EMULSIFIED ASPHALT-TACK COAT

402020368 217.10 TON 634.00 137,641.40 807.60 175,329.961330 EMULSIFIED ASPHALT CRS-2P

409000010 122,226.00 SQYD 0.50 61,113.00 0.62 75,780.121340 COVER-TYPE 1

411010000 140,312.00 SQYD 3.45 484,076.40 3.00 420,936.001350 COLD MILLING

622011086 164,223.00 SQYD 1.35 221,701.05 1.32 216,774.361360 SEPARATION GEOTEXTILE - HIGH

$5,947,818.80 $6,868,422.99Section Totals
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0003 ALTERNATE AA2 - TYPICAL SECTION NO. 1SECTION: Cat Alt Set: AA2 Cat Alt Mmbr:

301020340 36,263.00 CUYD 27.85 1,009,924.55 50.00 1,813,150.001370 CRUSHED AGGREGATE COURSE

301020416 18,654.00 CUYD 18.20 339,502.80 50.00 932,700.001380 SHOULDER GRAVEL

301020625 153,217.00 SQYD 0.50 76,608.50 0.25 38,304.251390 AGGREGATE TREATMENT

401020045 24,792.00 TON 29.50 731,364.00 90.00 2,231,280.001400 PLANT MIX SURF GR S-3/4 IN

401020250 176.40 TON 209.00 36,867.60 500.00 88,200.001410 MINERAL FILLER-CIR

401020300 347.00 TON 198.00 68,706.00 200.00 69,400.001420 HYDRATED LIME

401020325 153,217.00 SQYD 4.25 651,172.25 2.00 306,434.001430 COLD RECYCLED PLANT MIX

402020095 1,338.30 TON 725.00 970,267.50 700.00 936,810.001440 ASPHALT CEMENT PG 70-28

402020315 30,700.00 GAL 2.65 81,355.00 0.50 15,350.001450 EMULSIFIED ASPHALT-TACK COAT

402020368 217.40 TON 634.00 137,831.60 400.00 86,960.001460 EMULSIFIED ASPHALT CRS-2P

402020476 706.90 TON 639.00 451,709.10 400.00 282,760.001470 RECYCLING AGENT CIR-EE

409000010 122,226.00 SQYD 0.50 61,113.00 0.25 30,556.501480 COVER-TYPE 1

411010000 144,025.00 SQYD 3.45 496,886.25 3.00 432,075.001490 COLD MILLING

622011086 168,569.00 SQYD 1.35 227,568.15 2.00 337,138.001500 SEPARATION GEOTEXTILE - HIGH

Page 23 of 24

BAD ROUTE INTERCHANGE - NE

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

01719

(8150060000) IM 94-6(60)193
BAD ROUTE INTERCHANGE - NE

210 WORKING DAYS

Dawson

Min: Max:

07/23/2019 15:22:34

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



$5,340,876.30 $7,601,117.75Section Totals

( ) indicates item is bid as Lump Sum

$23,034,449.29$19,108,231.20

$19,108,231.20

Contract Item Totals

$23,034,449.29Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,506,520.75 101.47% 100.00%

1 6275 DICK ANDERSON CONSTRUCTION, INC.
- GFLS

$3,455,652.37 100.00% 98.55%

2 2054 SLETTEN CONSTRUCTION COMPANY $3,535,939.15 102.32% 100.84%

3 2110 FRONTIER WEST, LLC $3,983,706.75 115.28% 113.61%

4 2109 COP CONSTRUCTION, LLC $4,026,026.00 116.51% 114.82%

5 0790 FIRSTMARK CONSTRUCTION, LLC $4,546,779.00 131.58% 129.67%

Vendor Ranking

Contract ID:

I-94 BRIDGE DECK - 2 M W FORSYTH

GlendiveLetting Date:

Contract Description:

District(s): 180 WORKING DAYS

10719

July 11, 2019 9:00
A.M.

(9681084000) NHPB 94-3(84)91
I-94 BRIDGE DECK - 2 M W FORSYTH

Rosebud102 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) DICK
ANDERSON

CONSTRUCTION,
INC. - GFLS

(2) SLETTEN
CONSTRUCTION

COMPANY

Line
Number

0001 BR DECK REHAB, APPROACHES AND GUARDRAILSECTION:

103500005 (1) LS 3,000.00 3,000.00 1,000.00 1,000.00 3,000.00 3,000.000010 ESCROW OF BID DOCUMENTS

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.00 1.00 25,000.000020 MISCELLANEOUS WORK

105080115 100.00 CRFT 10.00 1,000.00 6.00 600.00 10.00 1,000.000030 FINISH GRADE CONTROL

105080200 (1) LS 8,500.00 8,500.00 10,500.00 10,500.00 20,000.00 20,000.000040 BRIDGE SURVEY

109200005 (1) LS 585,000.00 585,000.00 355,130.00 355,130.00 694,953.00 694,953.000050 MOBILIZATION

202020097 2.00 EACH 15,000.00 30,000.00 15,090.00 30,180.00 12,000.00 24,000.000060 REMOVE BRIDGE APPROACH SLAB

202020115 2,211.70 SQYD 300.00 663,510.00 332.00 734,284.40 250.00 552,925.000070 REMOVE DECK

203020278 194.00 CUYD 45.00 8,730.00 41.00 7,954.00 40.00 7,760.000080 EXCAVATION-DIGOUTS

208010150 (1) LS 40,000.00 40,000.00 20,000.00 20,000.00 40,000.00 40,000.000090 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000100 TEMPORARY EROSION CONTROL

301020340 196.00 CUYD 100.00 19,600.00 137.00 26,852.00 105.00 20,580.000110 CRUSHED AGGREGATE COURSE
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0001 BR DECK REHAB, APPROACHES AND GUARDRAILSECTION:

301020625 284.00 SQYD 2.50 710.00 6.00 1,704.00 7.00 1,988.000120 AGGREGATE TREATMENT

401020060 586.00 TON 275.00 161,150.00 322.00 188,692.00 238.00 139,468.000130 COMMERCIAL MIX-3/8 IN-PG 70-28

402020315 244.00 GAL 4.75 1,159.00 6.80 1,659.20 7.00 1,708.000140 EMULSIFIED ASPHALT-TACK COAT

411010000 3,604.00 SQYD 6.00 21,624.00 20.00 72,080.00 15.00 54,060.000150 COLD MILLING

411011135 0.40 MILE 5,000.00 2,000.00 2,058.00 823.20 1,500.00 600.000160 RUMBLE STRIPS

551020107 514.30 CUYD 1,100.00 565,730.00 1,370.00 704,591.00 900.00 462,870.000170 CONCRETE-CLASS DECK

555010200 162,458.00 LB 2.25 365,530.50 1.45 235,564.10 2.25 365,530.500180 REINFORCING STEEL-EPOXY COATED

563000040 2,096.70 SQYD 40.00 83,868.00 32.00 67,094.40 32.00 67,094.400190 POLYMER OVERLAY

563000100 2,096.70 SQYD 7.50 15,725.25 5.45 11,427.02 10.00 20,967.000200 PREPARE DECK

603015270 86.00 LNFT 80.00 6,880.00 164.00 14,104.00 125.00 10,750.000210 EMBANKMENT PROTECTOR 18 IN

605000092 887.80 LNFT 250.00 221,950.00 106.00 94,106.80 205.00 181,999.000220 36 IN SS CONCRETE BARRIER RAIL-BR

606010041 3,744.00 LNFT 58.00 217,152.00 66.00 247,104.00 48.00 179,712.000230 GUARDRAIL-BOX BEAM/8 FT POST

606010268 6.00 EACH 4,300.00 25,800.00 6,265.00 37,590.00 5,000.00 30,000.000240 GRD RL-BOX BEAM/BR APP-SEC-TYPE 3

606010386 3,977.00 LNFT 4.00 15,908.00 3.25 12,925.25 2.75 10,936.750250 REMOVE AND SALVAGE GUARDRAIL

606010641 4.00 EACH 5,400.00 21,600.00 6,964.00 27,856.00 5,000.00 20,000.000260 GD RL BOX BEAM OPT TERM SEC
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0001 BR DECK REHAB, APPROACHES AND GUARDRAILSECTION:

606010670 2.00 EACH 1,250.00 2,500.00 1,390.00 2,780.00 1,250.00 2,500.000270 BOX BEAM DEPART TERM SEC

606011288 1.00 EACH 1,000.00 1,000.00 2,075.00 2,075.00 2,000.00 2,000.000280 RESET BRIDGE APPROACH SECTION

606011300 1.00 EACH 950.00 950.00 2,075.00 2,075.00 2,000.00 2,000.000290 RESET OPTIONAL TERMINAL SECT

609010112 240.00 LNFT 31.00 7,440.00 20.00 4,800.00 20.00 4,800.000300 CURB 4 IN-CONCRETE

609010203 1,692.00 LNFT 13.00 21,996.00 6.50 10,998.00 11.00 18,612.000310 REMOVE CURB

610100480 298.00 SQYD 9.00 2,682.00 8.00 2,384.00 6.00 1,788.000320 TURF REINF MAT-SYNTHETIC FIBER

610100557 1.80 ACRE 4,000.00 7,200.00 2,195.00 3,951.00 450.00 810.000330 REVEGETATION

613300050 6.00 CUYD 275.00 1,650.00 340.00 2,040.00 260.00 1,560.000340 BANK PROTECTION-TYPE 3

613300060 228.00 CUYD 135.00 30,780.00 100.00 22,800.00 80.00 18,240.000350 BANK PROTECTION-TYPE 4

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000360 TRAFFIC CONTROL-FIXED

618030080 (1) LS 120,000.00 120,000.00 185,867.00 185,867.00 95,000.00 95,000.000370 TRAFFIC CONTROL

618030180 4.00 EACH 14,000.00 56,000.00 4,870.00 19,480.00 3,600.00 14,400.000380 TRAFFIC CONTROL-CROSSOVER

618030190 3.60 MILE 9,000.00 32,400.00 3,480.00 12,528.00 2,600.00 9,360.000390 TRAFFIC CONTROL-TWO WAY TRAF

618030210 2.00 EACH 45,000.00 90,000.00 112,000.00 224,000.00 200,000.00 400,000.000400 CROSSOVER-MAINTAIN, REMOVE

618030280 2.00 EACH 5,500.00 11,000.00 10,000.00 20,000.00 9,000.00 18,000.000410 CROSSOVER RECLAMATION
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0001 BR DECK REHAB, APPROACHES AND GUARDRAILSECTION:

619010200 3.00 EACH 220.00 660.00 139.00 417.00 100.00 300.000420 RESET SIGNS

619011010 10.00 EACH 26.00 260.00 69.00 690.00 50.00 500.000430 DELINEATOR DES A

619011080 10.00 EACH 29.00 290.00 69.00 690.00 50.00 500.000440 DELINEATOR DES H

620013000 3.00 GAL 40.00 120.00 205.00 615.00 150.00 450.000450 STRIPING-WHITE PAINT

620013960 4.00 GAL 140.00 560.00 343.00 1,372.00 250.00 1,000.000460 STRIPING-WHITE EPOXY

620014000 3.00 GAL 40.00 120.00 205.00 615.00 150.00 450.000470 STRIPING-YELLOW PAINT

620014960 4.00 GAL 140.00 560.00 343.00 1,372.00 250.00 1,000.000480 STRIPING-YELLOW EPOXY

622011043 1,361.00 SQYD 3.50 4,763.50 2.00 2,722.00 2.50 3,402.500490 PERM EROSION CONTROL-HIGH SURV

622011086 390.00 SQYD 3.75 1,462.50 4.00 1,560.00 3.50 1,365.000500 SEPARATION GEOTEXTILE - HIGH

$3,535,939.15$3,506,520.75 $3,455,652.37Section Totals

( ) indicates item is bid as Lump Sum

$3,455,652.37$3,506,520.75 $3,535,939.15

$3,506,520.75

Contract Item Totals

$3,455,652.37 3,535,939.15Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) FRONTIER
WEST, LLC

(4) COP
CONSTRUCTION,

LLC

(5) FIRSTMARK
CONSTRUCTION,

LLC

Line
Number

0001 BR DECK REHAB, APPROACHES AND GUARDRAILSECTION:

103500005 (1) LS 2,000.00 2,000.00 1,300.00 1,300.00 6,500.00 6,500.000010 ESCROW OF BID DOCUMENTS

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.00 1.00 25,000.000020 MISCELLANEOUS WORK

105080115 100.00 CRFT 5.00 500.00 5.90 590.00 5.00 500.000030 FINISH GRADE CONTROL

105080200 (1) LS 12,000.00 12,000.00 8,200.00 8,200.00 15,000.00 15,000.000040 BRIDGE SURVEY

109200005 (1) LS 1,000,000.00 1,000,000.00 817,346.20 817,346.20 390,000.09 390,000.090050 MOBILIZATION

202020097 2.00 EACH 6,500.00 13,000.00 13,000.00 26,000.00 5,000.00 10,000.000060 REMOVE BRIDGE APPROACH SLAB

202020115 2,211.70 SQYD 275.00 608,217.50 450.00 995,265.00 160.00 353,872.000070 REMOVE DECK

203020278 194.00 CUYD 30.00 5,820.00 36.00 6,984.00 36.00 6,984.000080 EXCAVATION-DIGOUTS

208010150 (1) LS 25,000.00 25,000.00 6,500.00 6,500.00 22,500.00 22,500.000090 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000100 TEMPORARY EROSION CONTROL

301020340 196.00 CUYD 100.00 19,600.00 120.00 23,520.00 120.00 23,520.000110 CRUSHED AGGREGATE COURSE
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0001 BR DECK REHAB, APPROACHES AND GUARDRAILSECTION:

301020625 284.00 SQYD 4.75 1,349.00 5.90 1,675.60 6.00 1,704.000120 AGGREGATE TREATMENT

401020060 586.00 TON 265.00 155,290.00 235.00 137,710.00 250.00 146,500.000130 COMMERCIAL MIX-3/8 IN-PG 70-28

402020315 244.00 GAL 9.00 2,196.00 5.90 1,439.60 12.00 2,928.000140 EMULSIFIED ASPHALT-TACK COAT

411010000 3,604.00 SQYD 15.00 54,060.00 18.00 64,872.00 18.00 64,872.000150 COLD MILLING

411011135 0.40 MILE 1,550.00 620.00 11,000.00 4,400.00 6,100.00 2,440.000160 RUMBLE STRIPS

551020107 514.30 CUYD 950.00 488,585.00 600.00 308,580.00 3,225.00 1,658,617.500170 CONCRETE-CLASS DECK

555010200 162,458.00 LB 1.85 300,547.30 2.50 406,145.00 2.25 365,530.500180 REINFORCING STEEL-EPOXY COATED

563000040 2,096.70 SQYD 30.00 62,901.00 44.00 92,254.80 26.39 55,331.910190 POLYMER OVERLAY

563000100 2,096.70 SQYD 4.50 9,435.15 12.00 25,160.40 10.00 20,967.000200 PREPARE DECK

603015270 86.00 LNFT 130.00 11,180.00 140.00 12,040.00 150.00 12,900.000210 EMBANKMENT PROTECTOR 18 IN

605000092 887.80 LNFT 121.00 107,423.80 100.00 88,780.00 180.00 159,804.000220 36 IN SS CONCRETE BARRIER RAIL-BR

606010041 3,744.00 LNFT 58.00 217,152.00 60.00 224,640.00 60.00 224,640.000230 GUARDRAIL-BOX BEAM/8 FT POST

606010268 6.00 EACH 5,500.00 33,000.00 5,300.00 31,800.00 5,530.00 33,180.000240 GRD RL-BOX BEAM/BR APP-SEC-TYPE 3

606010386 3,977.00 LNFT 3.75 14,913.75 3.00 11,931.00 3.00 11,931.000250 REMOVE AND SALVAGE GUARDRAIL

606010641 4.00 EACH 6,500.00 26,000.00 5,900.00 23,600.00 6,125.00 24,500.000260 GD RL BOX BEAM OPT TERM SEC
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0001 BR DECK REHAB, APPROACHES AND GUARDRAILSECTION:

606010670 2.00 EACH 1,400.00 2,800.00 1,200.00 2,400.00 1,225.00 2,450.000270 BOX BEAM DEPART TERM SEC

606011288 1.00 EACH 1,800.00 1,800.00 1,800.00 1,800.00 1,650.00 1,650.000280 RESET BRIDGE APPROACH SECTION

606011300 1.00 EACH 1,800.00 1,800.00 1,800.00 1,800.00 1,800.00 1,800.000290 RESET OPTIONAL TERMINAL SECT

609010112 240.00 LNFT 15.00 3,600.00 18.00 4,320.00 16.00 3,840.000300 CURB 4 IN-CONCRETE

609010203 1,692.00 LNFT 5.00 8,460.00 7.00 11,844.00 11.00 18,612.000310 REMOVE CURB

610100480 298.00 SQYD 13.00 3,874.00 64.00 19,072.00 8.00 2,384.000320 TURF REINF MAT-SYNTHETIC FIBER

610100557 1.80 ACRE 1,500.00 2,700.00 530.00 954.00 580.00 1,044.000330 REVEGETATION

613300050 6.00 CUYD 275.00 1,650.00 300.00 1,800.00 380.00 2,280.000340 BANK PROTECTION-TYPE 3

613300060 228.00 CUYD 100.00 22,800.00 89.00 20,292.00 160.00 36,480.000350 BANK PROTECTION-TYPE 4

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000360 TRAFFIC CONTROL-FIXED

618030080 (1) LS 225,000.00 225,000.00 275,000.00 275,000.00 280,000.00 280,000.000370 TRAFFIC CONTROL

618030180 4.00 EACH 25,000.00 100,000.00 5,000.00 20,000.00 4,800.00 19,200.000380 TRAFFIC CONTROL-CROSSOVER

618030190 3.60 MILE 15,000.00 54,000.00 4,000.00 14,400.00 3,300.00 11,880.000390 TRAFFIC CONTROL-TWO WAY TRAF

618030210 2.00 EACH 150,000.00 300,000.00 130,000.00 260,000.00 250,000.00 500,000.000400 CROSSOVER-MAINTAIN, REMOVE

618030280 2.00 EACH 25,000.00 50,000.00 18,000.00 36,000.00 1,600.00 3,200.000410 CROSSOVER RECLAMATION
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0001 BR DECK REHAB, APPROACHES AND GUARDRAILSECTION:

619010200 3.00 EACH 100.00 300.00 120.00 360.00 150.00 450.000420 RESET SIGNS

619011010 10.00 EACH 50.00 500.00 59.00 590.00 65.00 650.000430 DELINEATOR DES A

619011080 10.00 EACH 50.00 500.00 59.00 590.00 65.00 650.000440 DELINEATOR DES H

620013000 3.00 GAL 150.00 450.00 180.00 540.00 210.00 630.000450 STRIPING-WHITE PAINT

620013960 4.00 GAL 250.00 1,000.00 290.00 1,160.00 600.00 2,400.000460 STRIPING-WHITE EPOXY

620014000 3.00 GAL 150.00 450.00 180.00 540.00 210.00 630.000470 STRIPING-YELLOW PAINT

620014960 4.00 GAL 250.00 1,000.00 290.00 1,160.00 600.00 2,400.000480 STRIPING-YELLOW EPOXY

622011043 1,361.00 SQYD 2.25 3,062.25 2.40 3,266.40 7.00 9,527.000490 PERM EROSION CONTROL-HIGH SURV

622011086 390.00 SQYD 3.00 1,170.00 3.60 1,404.00 10.00 3,900.000500 SEPARATION GEOTEXTILE - HIGH

$4,546,779.00$3,983,706.75 $4,026,026.00Section Totals

( ) indicates item is bid as Lump Sum

$4,026,026.00$3,983,706.75 $4,546,779.00

$3,983,706.75

Contract Item Totals

$4,026,026.00 4,546,779.00Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,259,121.60 75.54% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. $4,314,716.05 100.00% 132.39%

Vendor Ranking

Contract ID:

BLUE CREEK ROAD - BILLNGS

BillingsLetting Date:

Contract Description:

District(s): 90 WORKING DAYS

11719

July 11, 2019 9:00
A.M.

(9415016000) STPS 416-1(16)11
GUARDRAIL - SOUTH OF BILLINGS
(9501020000) UPP 1011(20)
SOUTH FRONTAGE ROAD-BILLINGS
(9503005000) UPP-STPB 1033(5)
BLUE CREEK ROAD - BILLNGS

Yellowstone103 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 GUARDRAIL, PMSSECTION:

104030010 30,000.00 UNIT 1.00 30,000.00 1.00 30,000.000010 MISCELLANEOUS WORK

107100010 5.00 DAY 300.00 1,500.00 300.00 1,500.000020 CULTURAL RESOURCE PERSON

109200005 (1) LS 434,000.00 434,000.00 650,000.00 650,000.000030 MOBILIZATION

202020058 71.20 LNFT 115.00 8,188.00 170.00 12,104.000040 REMOVE GUARD ANGLE

202020139 1,446.50 SQYD 55.00 79,557.50 35.00 50,627.500050 REMOVE ASPHALT FROM DECK

208010150 (1) LS 10,000.00 10,000.00 13,700.00 13,700.000060 TEMPORARY EROSION CONTROL - LS

208010200 1,500.00 UNIT 1.00 1,500.00 1.00 1,500.000070 TEMPORARY EROSION CONTROL

210020000 68.00 HOUR 165.00 11,220.00 165.00 11,220.000080 GRADER-MOTOR

301020416 2,898.00 CUYD 28.00 81,144.00 10.00 28,980.000090 SHOULDER GRAVEL
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0001 GUARDRAIL, PMSSECTION:

301020625 2,211.00 SQYD 1.00 2,211.00 0.45 994.950100 AGGREGATE TREATMENT

401020065 10,520.00 TON 50.00 526,000.00 79.00 831,080.000110 PLANT MIX SURF GR S-3/8 IN

401020300 147.00 TON 180.00 26,460.00 165.00 24,255.000120 HYDRATED LIME

402020095 652.60 TON 600.00 391,560.00 745.00 486,187.000130 ASPHALT CEMENT PG 70-28

402020315 7,967.00 GAL 2.25 17,925.75 2.50 19,917.500140 EMULSIFIED ASPHALT-TACK COAT

402020368 286.40 TON 600.00 171,840.00 600.00 171,840.000150 EMULSIFIED ASPHALT CRS-2P

409000000 6.90 CRMI 500.00 3,450.00 275.00 1,897.500160 FINAL SWEEP AND BROOM

409000020 160,903.00 SQYD 0.75 120,677.25 1.00 160,903.000170 COVER-TYPE 2

411010000 80,887.00 SQYD 2.50 202,217.50 4.50 363,991.500180 COLD MILLING

411011130 1.40 MILE 1,600.00 2,240.00 1,155.00 1,617.000190 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 5.70 MILE 1,200.00 6,840.00 760.00 4,332.000200 RUMBLE STRIPS

552010805 8.00 EACH 3,000.00 24,000.00 4,000.00 32,000.000210 MODIFY BRIDGE APPROACH SLAB

552011030 28.00 LNFT 425.00 11,900.00 750.00 21,000.000220 EXPANSION JOINT-ASPHALT PLUG
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0001 GUARDRAIL, PMSSECTION:

552011110 3.80 LNFT 55.00 209.00 135.00 513.000230 JOINT SEALS-SILICONE

561020110 470.40 SQYD 60.00 28,224.00 175.00 82,320.000240 BRIDGE DECK MILLING

562000020 4.00 SQYD 550.00 2,200.00 950.00 3,800.000250 CLASS A BRIDGE DECK REPAIR

562000030 2.00 SQYD 1,100.00 2,200.00 1,400.00 2,800.000260 CLASS B BRIDGE DECK REPAIR

563000000 39.20 CUYD 1,400.00 54,880.00 2,100.00 82,320.000270 CONCRETE-CLASS OVERLAY

563000040 470.40 SQYD 38.00 17,875.20 49.00 23,049.600280 POLYMER OVERLAY

563000100 1,446.50 SQYD 14.00 20,251.00 35.00 50,627.500290 PREPARE DECK

563000110 976.10 SQYD 50.00 48,805.00 85.00 82,968.500300 WATERPROOF MEMBRANE

604000100 10.00 EACH 850.00 8,500.00 1,800.00 18,000.000310 ADJUST MANHOLE

605000040 412.70 LNFT 130.00 53,651.00 177.00 73,047.900320 REVISE CONCRETE BARRIER RAIL-BR

605000045 8.00 EACH 1,000.00 8,000.00 5,900.00 47,200.000330 REVISE CONC BARRIER RAIL END-BR

606010140 15.00 EACH 700.00 10,500.00 750.00 11,250.000340 GUARDRAIL END SECTION WIDENING

606010330 7,425.00 LNFT 21.00 155,925.00 23.00 170,775.000350 MGS GUARDRAIL
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0001 GUARDRAIL, PMSSECTION:

606010335 34.00 EACH 2,800.00 95,200.00 3,000.00 102,000.000360 MASH W-BEAM TERMINAL SECTION

606010337 3,612.50 LNFT 26.00 93,925.00 32.00 115,600.000370 MGS GUARDRAIL/LONG POSTS

606010342 16.00 EACH 3,000.00 48,000.00 3,600.00 57,600.000380 MASH THRIE BEAM BR APPRCH SECTION

606010346 225.00 LNFT 55.00 12,375.00 55.00 12,375.000390 MGS INTERSECTING RDWAY TERMINAL SECTION

606010385 4,135.00 LNFT 3.00 12,405.00 5.00 20,675.000400 REMOVE GUARDRAIL

610100557 1.90 ACRE 5,000.00 9,500.00 17,000.00 32,300.000410 REVEGETATION

618030005 225,000.00 UNIT 0.85 191,250.00 0.80 180,000.000420 TRAFFIC CONTROL DEVICES CB

618100001 5.00 EACH 600.00 3,000.00 850.00 4,250.000430 MOTORCYCLE ADVISORY SIGN

619010058 201.30 SQFT 26.00 5,233.80 32.00 6,441.600440 SIGNS-ALUM SHEET INCR IV

619010086 337.00 SQFT 27.00 9,099.00 33.00 11,121.000450 SIGNS-ALUM REFL SHEET IV

619010090 659.00 SQFT 30.00 19,770.00 33.00 21,747.000460 SIGNS-ALUM REFL SHEET XI

619010230 128.00 EACH 50.00 6,400.00 88.00 11,264.000470 REMOVE SIGN

619010240 7.00 EACH 325.00 2,275.00 350.00 2,450.000480 REMOVE SIGN-GUIDE
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0001 GUARDRAIL, PMSSECTION:

619010310 114.00 LB 4.40 501.60 9.00 1,026.000490 POSTS-STEEL U SIGN

619010340 58.00 LB 8.00 464.00 27.00 1,566.000500 POSTS-TUBULAR STEEL-SQ-PERF

619010480 554.00 LNFT 10.00 5,540.00 14.00 7,756.000510 POLES-TREATED WOOD 4 IN

619010490 32.00 LNFT 12.50 400.00 14.00 448.000520 POLES-TREATED WOOD 5 IN

619010800 34.00 EACH 40.00 1,360.00 40.00 1,360.000530 PANEL DELINEATOR DESIGN A

619010820 34.00 EACH 40.00 1,360.00 50.00 1,700.000540 PANEL DELINEATOR DESIGN F

619011010 206.00 EACH 30.00 6,180.00 30.00 6,180.000550 DELINEATOR DES A

619011040 48.00 EACH 32.00 1,536.00 35.00 1,680.000560 DELINEATOR DES D

619011060 19.00 EACH 24.00 456.00 35.00 665.000570 DELINEATOR DES F

619011138 160.00 EACH 18.00 2,880.00 28.00 4,480.000580 DELINEATION-LINEAR-WHITE-W-BEAM

619011165 4.00 EACH 50.00 200.00 28.00 112.000590 TOP MTD BARRIER DELIN-DBL FACE-WHITE

620010301 39.00 GAL 275.00 10,725.00 350.00 13,650.000600 CURB MARKING-YELLOW EPOXY

620011105 48.00 GAL 270.00 12,960.00 175.00 8,400.000610 WORDS AND SYMBOLS-WHITE PAINT
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0001 GUARDRAIL, PMSSECTION:

620011110 17.00 GAL 250.00 4,250.00 230.00 3,910.000620 WORDS AND SYMBOLS-YELLOW PAINT

620011260 47.00 GAL 392.23 18,435.00 230.00 10,810.000630 WORDS AND SYMBOLS-WHITE EPOXY

620011265 15.00 GAL 435.00 6,525.00 375.00 5,625.000640 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 8.40 MILE 600.00 5,040.00 500.00 4,200.000650 TEMPORARY STRIPING

620013000 465.00 GAL 35.00 16,275.00 35.00 16,275.000660 STRIPING-WHITE PAINT

620013960 537.00 GAL 65.00 34,905.00 66.00 35,442.000670 STRIPING-WHITE EPOXY

620014000 409.00 GAL 35.00 14,315.00 35.00 14,315.000680 STRIPING-YELLOW PAINT

620014960 439.00 GAL 70.00 30,730.00 66.00 28,974.000690 STRIPING-YELLOW EPOXY

$3,259,121.60 $4,314,716.05Section Totals
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( ) indicates item is bid as Lump Sum

$4,314,716.05$3,259,121.60

$3,259,121.60

Contract Item Totals

$4,314,716.05Contract Grand Totals

Contract Time Totals $0.00
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(9501020000) UPP 1011(20)
SOUTH FRONTAGE ROAD-BILLINGS
(9503005000) UPP-STPB 1033(5)
BLUE CREEK ROAD - BILLNGS

90 WORKING DAYS

Yellowstone

Min: Max:

07/23/2019 15:22:34

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,643,880.00 57.48% 100.00%

1 7468 IOWA TRENCHLESS, LLC $4,599,500.00 100.00% 173.97%

2 4048 MARTIN CONSTRUCTION, INC. $4,784,270.00 104.02% 180.96%

Vendor Ranking

Contract ID:

FALLON AREA CULVERTS

GlendiveLetting Date:

Contract Description:

District(s): 75 WORKING DAYS

06719

July 11, 2019 9:00
A.M.

(9029044000) IM 94-5(44)184
FALLON AREA CULVERTS

Prairie104 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

07/23/2019 15:22:34

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) IOWA
TRENCHLESS,

LLC

(2) MARTIN
CONSTRUCTION,

INC.

Line
Number

0001 REPLACE CULVERTSSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 350,000.00 350,000.00 425,000.00 425,000.00 585,500.00 585,500.000020 MOBILIZATION

203020100 850.00 CUYD 25.00 21,250.00 50.00 42,500.00 47.45 40,332.500030 EXCAVATION-UNCLASSIFIED

208010000 (1) LS 5,000.00 5,000.00 25,000.00 25,000.00 10,600.00 10,600.000040 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL

551020030 25.80 CUYD 1,800.00 46,440.00 2,000.00 51,600.00 2,200.00 56,760.000060 CONCRETE-CLASS GENERAL

603000060 18.00 CUYD 50.00 900.00 100.00 1,800.00 188.00 3,384.000070 FOUNDATION MATERIAL

603010020 530.00 CUYD 250.00 132,500.00 310.00 164,300.00 227.00 120,310.000080 FILL AND ABANDON PIPE

603015360 138.00 LNFT 175.00 24,150.00 1,485.00 204,930.00 1,271.00 175,398.000090 CONCRETE CASING-24"

603015370 672.00 LNFT 200.00 134,400.00 1,930.00 1,296,960.00 1,763.00 1,184,736.000100 CONCRETE CASING-36"

603015380 536.00 LNFT 350.00 187,600.00 2,220.00 1,189,920.00 2,073.00 1,111,128.000110 CONCRETE-CASING 60"

Page 1 of 3

FALLON AREA CULVERTS

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

06719

(9029044000) IM 94-5(44)184
FALLON AREA CULVERTS

75 WORKING DAYS

Prairie

Min: Max:

07/23/2019 15:22:34

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



0001 REPLACE CULVERTSSECTION:

603016005 1,316.00 LNFT 900.00 1,184,400.00 235.00 309,260.00 225.00 296,100.000120 SPECIAL INSTALLATION OF PIPE-CONCRETE

603016100 452.00 LNFT 1,050.00 474,600.00 1,750.00 791,000.00 2,420.00 1,093,840.000130 STRUCTURAL CULVERT LINING

603587020 52.00 LNFT 25.00 1,300.00 75.00 3,900.00 65.00 3,380.000140 REMOVE PIPE CULVERT

604000140 1.00 EACH 500.00 500.00 3,500.00 3,500.00 3,570.00 3,570.000150 REMOVE DROP INLET

604010273 1.00 EACH 3,750.00 3,750.00 7,500.00 7,500.00 9,775.00 9,775.000160 INLET MEDIAN-TYPE 2

610100559 (1) LS 20,000.00 20,000.00 12,500.00 12,500.00 7,700.00 7,700.000170 REVEGETATION

613100030 35.50 CUYD 150.00 5,325.00 250.00 8,875.00 345.00 12,247.500180 RIPRAP-CLASS 1 RANDOM

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000190 TRAFFIC CONTROL-FIXED

618030080 (1) LS 40,000.00 40,000.00 47,985.00 47,985.00 45,375.00 45,375.000200 TRAFFIC CONTROL

622011043 109.00 SQYD 5.00 545.00 10.00 1,090.00 110.00 11,990.000210 PERM EROSION CONTROL-HIGH SURV

622011084 44.00 SQYD 5.00 220.00 20.00 880.00 26.00 1,144.000220 GEOTEXTILE STABILIZATION

$4,784,270.00$2,643,880.00 $4,599,500.00Section Totals

Page 2 of 3

FALLON AREA CULVERTS

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

06719

(9029044000) IM 94-5(44)184
FALLON AREA CULVERTS

75 WORKING DAYS

Prairie

Min: Max:

07/23/2019 15:22:34

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



( ) indicates item is bid as Lump Sum

$4,599,500.00$2,643,880.00 $4,784,270.00

$2,643,880.00

Contract Item Totals

$4,599,500.00 4,784,270.00Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 3

FALLON AREA CULVERTS

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

06719

(9029044000) IM 94-5(44)184
FALLON AREA CULVERTS

75 WORKING DAYS

Prairie

Min: Max:

07/23/2019 15:22:34

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $737,983.50 106.40% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. $693,609.30 100.00% 93.99%

2 0790 FIRSTMARK CONSTRUCTION, LLC $720,561.00 103.89% 97.64%

3 6272 KNIFE RIVER CORPORATION - BLGS $1,417,453.30 204.36% 192.07%

Vendor Ranking

Contract ID:

BECRAFT LANE SIDEWALK - LOCKWOOD

BillingsLetting Date:

Contract Description:

District(s): 60 WORKING DAYS

04619

July 11, 2019 9:00
A.M.

(9158125000) TA 1099(125)
BECRAFT LANE SIDEWALK - LOCKWOOD

Yellowstone105 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

07/23/2019 15:22:34

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC.

(2) FIRSTMARK
CONSTRUCTION,

LLC

Line
Number

0001 PEDESTRIAN PATHSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 20,000.00 20,000.00 22,000.00 22,000.00 9,350.00 9,350.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 70,000.00 70,000.00 36,000.00 36,000.00 75,255.00 75,255.000030 MOBILIZATION

203020100 1,243.00 CUYD 30.00 37,290.00 20.00 24,860.00 23.00 28,589.000040 EXCAVATION-UNCLASSIFIED

203020200 375.00 CUYD 26.00 9,750.00 28.00 10,500.00 46.00 17,250.000050 EXCAVATION-UNCLASS BORROW

203080100 663.00 CUYD 12.00 7,956.00 47.00 31,161.00 34.00 22,542.000060 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 10,000.00 10,000.00 10,000.00 10,000.00 18,500.00 18,500.000070 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL

301020340 690.00 CUYD 65.00 44,850.00 135.00 93,150.00 51.00 35,190.000090 CRUSHED AGGREGATE COURSE

301020348 17.60 CUYD 100.00 1,760.00 79.00 1,390.40 690.00 12,144.000100 DRAIN AGGREGATE

401020022 74.00 TON 200.00 14,800.00 200.00 14,800.00 245.00 18,130.000110 COMMERCIAL MIX-PG 64-28

Page 1 of 8

BECRAFT LANE SIDEWALK - LOCKWOOD

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

04619

(9158125000) TA 1099(125)
BECRAFT LANE SIDEWALK - LOCKWOOD

60 WORKING DAYS

Yellowstone

Min: Max:

07/23/2019 15:22:34

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



0001 PEDESTRIAN PATHSECTION:

603010528 40.00 LNFT 90.00 3,600.00 70.00 2,800.00 115.00 4,600.000120 CSP 18 IN

603010540 40.00 LNFT 130.00 5,200.00 75.00 3,000.00 125.00 5,000.000130 CSP 24 IN

603013462 80.00 LNFT 40.00 3,200.00 40.00 3,200.00 34.50 2,760.000140 PIPE-PVC 6 IN

603013474 999.00 LNFT 50.00 49,950.00 50.00 49,950.00 51.00 50,949.000150 PIPE-PVC 15 IN

603587020 237.70 LNFT 20.00 4,754.00 25.00 5,942.50 20.00 4,754.000160 REMOVE PIPE CULVERT

604010265 1.00 EACH 2,500.00 2,500.00 1,500.00 1,500.00 1,650.00 1,650.000170 INLET FRAME AND GRATE-REPLACE

607000015 135.00 LNFT 21.00 2,835.00 18.00 2,430.00 22.00 2,970.000180 FENCE-CHAIN LINK 3.5 FT

607100153 627.60 LNFT 4.00 2,510.40 7.00 4,393.20 8.00 5,020.800190 FARM FENCE-TYPE F3M-39 IN WW

607150125 115.00 LNFT 25.00 2,875.00 50.00 5,750.00 59.00 6,785.000200 RESET FENCE

608010050 3,337.60 SQYD 90.00 300,384.00 65.00 216,944.00 75.00 250,320.000210 SIDEWALK-CONCRETE 6 IN

608010110 42.00 SQYD 90.00 3,780.00 70.00 2,940.00 265.00 11,130.000220 CONCRETE 6 IN

608010125 19.00 SQYD 475.00 9,025.00 400.00 7,600.00 370.00 7,030.000230 DETEC WARNING DEVICES-TYPE 1

609010160 31.20 SQYD 125.00 3,900.00 110.00 3,432.00 120.00 3,744.000240 GUTTER-CONC VALLEY

609010200 66.70 LNFT 75.00 5,002.50 80.00 5,336.00 60.00 4,002.000250 CURB AND GUTTER-CONC

610100102 1.20 ACRE 1,000.00 1,200.00 500.00 600.00 590.00 708.000260 SEEDING AREA NO 2

Page 2 of 8

BECRAFT LANE SIDEWALK - LOCKWOOD

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

04619

(9158125000) TA 1099(125)
BECRAFT LANE SIDEWALK - LOCKWOOD

60 WORKING DAYS

Yellowstone

Min: Max:

07/23/2019 15:22:34

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



0001 PEDESTRIAN PATHSECTION:

610100327 1.20 ACRE 100.00 120.00 80.00 96.00 105.00 126.000270 FERTILIZING AREA NO 2

610100470 447.00 SQYD 10.00 4,470.00 20.00 8,940.00 21.00 9,387.000280 SODDING

610100555 1.20 ACRE 350.00 420.00 100.00 120.00 116.50 139.800290 CONDITION SEEDBED SURFACE

610220100 1.20 ACRE 8,000.00 9,600.00 3,500.00 4,200.00 4,100.00 4,920.000300 MULCH

614010009 43.30 SQYD 570.00 24,681.00 400.00 17,320.00 725.00 31,392.500310 RETAINING WALL

615010150 10.00 EACH 1,100.00 11,000.00 1,500.00 15,000.00 2,800.00 28,000.000320 18 IN IRRIGATION STRUCTURE

615010155 2.00 EACH 1,200.00 2,400.00 1,500.00 3,000.00 3,100.00 6,200.000330 24 IN IRRIGATION STRUCTURE

615010160 8.00 EACH 250.00 2,000.00 250.00 2,000.00 910.00 7,280.000340 IRRIGATION ACCESS

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000350 TRAFFIC CONTROL-FIXED

618030080 (1) LS 50,000.00 50,000.00 65,000.00 65,000.00 17,500.00 17,500.000360 TRAFFIC CONTROL

619010062 5.20 SQFT 35.00 182.00 35.00 182.00 32.00 166.400370 SIGNS-ALUM SHEET INCR XI

619010086 10.00 SQFT 35.00 350.00 35.00 350.00 24.00 240.000380 SIGNS-ALUM REFL SHEET IV

619010200 9.00 EACH 250.00 2,250.00 500.00 4,500.00 250.00 2,250.000390 RESET SIGNS

619010340 63.00 LB 9.00 567.00 12.00 756.00 6.50 409.500400 POSTS-TUBULAR STEEL-SQ-PERF

620011260 2.00 GAL 400.00 800.00 350.00 700.00 950.00 1,900.000410 WORDS AND SYMBOLS-WHITE EPOXY
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BECRAFT LANE SIDEWALK - LOCKWOOD

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

04619

(9158125000) TA 1099(125)
BECRAFT LANE SIDEWALK - LOCKWOOD

60 WORKING DAYS

Yellowstone

Min: Max:

07/23/2019 15:22:34
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0001 PEDESTRIAN PATHSECTION:

622011086 255.40 SQYD 4.00 1,021.60 3.00 766.20 5.00 1,277.000420 SEPARATION GEOTEXTILE - HIGH

$720,561.00$737,983.50 $693,609.30Section Totals

( ) indicates item is bid as Lump Sum

$693,609.30$737,983.50 $720,561.00

$737,983.50

Contract Item Totals

$693,609.30 720,561.00Contract Grand Totals

Contract Time Totals $0.00
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BECRAFT LANE SIDEWALK - LOCKWOOD

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

04619

(9158125000) TA 1099(125)
BECRAFT LANE SIDEWALK - LOCKWOOD

60 WORKING DAYS

Yellowstone

Min: Max:

07/23/2019 15:22:34

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) KNIFE RIVER
CORPORATION -

BLGS

Line
Number

0001 PEDESTRIAN PATHSECTION:

104030010 10,000.00 UNIT 1.00 10,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 9,200.00 9,200.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 321,100.00 321,100.000030 MOBILIZATION

203020100 1,243.00 CUYD 170.00 211,310.000040 EXCAVATION-UNCLASSIFIED

203020200 375.00 CUYD 155.00 58,125.000050 EXCAVATION-UNCLASS BORROW

203080100 663.00 CUYD 120.00 79,560.000060 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 19,300.00 19,300.000070 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.000080 TEMPORARY EROSION CONTROL

301020340 690.00 CUYD 74.30 51,267.000090 CRUSHED AGGREGATE COURSE

301020348 17.60 CUYD 200.00 3,520.000100 DRAIN AGGREGATE

401020022 74.00 TON 432.00 31,968.000110 COMMERCIAL MIX-PG 64-28
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BECRAFT LANE SIDEWALK - LOCKWOOD

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

04619

(9158125000) TA 1099(125)
BECRAFT LANE SIDEWALK - LOCKWOOD

60 WORKING DAYS

Yellowstone

Min: Max:

07/23/2019 15:22:34
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0001 PEDESTRIAN PATHSECTION:

603010528 40.00 LNFT 200.00 8,000.000120 CSP 18 IN

603010540 40.00 LNFT 242.00 9,680.000130 CSP 24 IN

603013462 80.00 LNFT 40.00 3,200.000140 PIPE-PVC 6 IN

603013474 999.00 LNFT 55.00 54,945.000150 PIPE-PVC 15 IN

603587020 237.70 LNFT 37.00 8,794.900160 REMOVE PIPE CULVERT

604010265 1.00 EACH 1,700.00 1,700.000170 INLET FRAME AND GRATE-REPLACE

607000015 135.00 LNFT 21.00 2,835.000180 FENCE-CHAIN LINK 3.5 FT

607100153 627.60 LNFT 8.00 5,020.800190 FARM FENCE-TYPE F3M-39 IN WW

607150125 115.00 LNFT 56.00 6,440.000200 RESET FENCE

608010050 3,337.60 SQYD 88.50 295,377.600210 SIDEWALK-CONCRETE 6 IN

608010110 42.00 SQYD 176.00 7,392.000220 CONCRETE 6 IN

608010125 19.00 SQYD 410.00 7,790.000230 DETEC WARNING DEVICES-TYPE 1

609010160 31.20 SQYD 160.00 4,992.000240 GUTTER-CONC VALLEY

609010200 66.70 LNFT 100.00 6,670.000250 CURB AND GUTTER-CONC

610100102 1.20 ACRE 2,222.00 2,666.400260 SEEDING AREA NO 2

Page 6 of 8

BECRAFT LANE SIDEWALK - LOCKWOOD

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

04619

(9158125000) TA 1099(125)
BECRAFT LANE SIDEWALK - LOCKWOOD

60 WORKING DAYS

Yellowstone

Min: Max:

07/23/2019 15:22:34
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0001 PEDESTRIAN PATHSECTION:

610100327 1.20 ACRE 333.00 399.600270 FERTILIZING AREA NO 2

610100470 447.00 SQYD 17.00 7,599.000280 SODDING

610100555 1.20 ACRE 670.00 804.000290 CONDITION SEEDBED SURFACE

610220100 1.20 ACRE 10,205.00 12,246.000300 MULCH

614010009 43.30 SQYD 600.00 25,980.000310 RETAINING WALL

615010150 10.00 EACH 1,977.00 19,770.000320 18 IN IRRIGATION STRUCTURE

615010155 2.00 EACH 2,260.00 4,520.000330 24 IN IRRIGATION STRUCTURE

615010160 8.00 EACH 400.00 3,200.000340 IRRIGATION ACCESS

618030015 500.00 UNIT 1.00 500.000350 TRAFFIC CONTROL-FIXED

618030080 (1) LS 116,100.00 116,100.000360 TRAFFIC CONTROL

619010062 5.20 SQFT 30.00 156.000370 SIGNS-ALUM SHEET INCR XI

619010086 10.00 SQFT 23.00 230.000380 SIGNS-ALUM REFL SHEET IV

619010200 9.00 EACH 240.00 2,160.000390 RESET SIGNS

619010340 63.00 LB 6.00 378.000400 POSTS-TUBULAR STEEL-SQ-PERF

620011260 2.00 GAL 390.00 780.000410 WORDS AND SYMBOLS-WHITE EPOXY

Page 7 of 8

BECRAFT LANE SIDEWALK - LOCKWOOD

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

04619

(9158125000) TA 1099(125)
BECRAFT LANE SIDEWALK - LOCKWOOD

60 WORKING DAYS

Yellowstone

Min: Max:
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0001 PEDESTRIAN PATHSECTION:

622011086 255.40 SQYD 5.00 1,277.000420 SEPARATION GEOTEXTILE - HIGH

$1,417,453.30Section Totals

( ) indicates item is bid as Lump Sum

$1,417,453.30

$1,417,453.30

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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BECRAFT LANE SIDEWALK - LOCKWOOD

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

04619

(9158125000) TA 1099(125)
BECRAFT LANE SIDEWALK - LOCKWOOD

60 WORKING DAYS

Yellowstone

Min: Max:
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $303,994.45 89.61% 100.00%

1 2053 SHUMAKER TRUCKING & EXCAVATING
CONTRACTORS, INC.

$339,256.59 100.00% 111.60%

2 2061 WICKENS CONSTRUCTION, INC. $599,839.20 176.81% 197.32%

Vendor Ranking

Contract ID:

BOOTLEGGER TRAIL REPAIR

Great FallsLetting Date:

Contract Description:

District(s): 18 WORKING DAYS

04719

July 11, 2019 9:00
A.M.

(9623002000) ER 225-4(2)53
BOOTLEGGER TRAIL REPAIR

Toole106 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

07/23/2019 15:22:34

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SHUMAKER
TRUCKING &
EXCAVATING

CONTRACTORS,
INC.

(2) WICKENS
CONSTRUCTION,

INC.

Line
Number

0001 GRADE, GRAVEL, CULVERTSSECTION:

104030010 1,000.00 UNIT 1.00 1,000.00 1.00 1,000.00 1.00 1,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 10,000.00 10,000.00 7,777.00 7,777.00 25,000.00 25,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 34,000.00 34,000.00 64,000.00 64,000.00 106,895.00 106,895.000030 MOBILIZATION

203020375 4,323.00 CUYD 14.00 60,522.00 8.70 37,610.10 36.60 158,221.800040 EMBANKMENT IN PLACE

203080100 462.00 CUYD 20.00 9,240.00 10.27 4,744.74 15.00 6,930.000050 TOPSOIL-SALVAGING AND PLACING

208010000 (1) LS 5,000.00 5,000.00 3,700.00 3,700.00 25,000.00 25,000.000060 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL

301020450 225.00 CUYD 48.00 10,800.00 60.00 13,500.00 75.00 16,875.000075 SPECIAL BACKFILL

301020526 656.00 CUYD 45.00 29,520.00 51.00 33,456.00 77.01 50,518.560080 TOP SURFACING GR 3B

301020625 2,993.00 SQYD 1.65 4,938.45 1.15 3,441.95 1.50 4,489.500090 AGGREGATE TREATMENT
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BOOTLEGGER TRAIL REPAIR

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

04719

(9623002000) ER 225-4(2)53
BOOTLEGGER TRAIL REPAIR

18 WORKING DAYS

Toole

Min: Max:

07/23/2019 15:22:34
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0001 GRADE, GRAVEL, CULVERTSSECTION:

551020030 13.60 CUYD 2,400.00 32,640.00 1,690.00 22,984.00 2,000.00 27,200.000100 CONCRETE-CLASS GENERAL

551020126 80.00 CUYD 160.00 12,800.00 500.00 40,000.00 300.00 24,000.000104 CONTROLLED LOW STRENGTH MATL

603000060 107.00 CUYD 45.00 4,815.00 63.00 6,741.00 75.00 8,025.000108 FOUNDATION MATERIAL

603010040 48.00 LNFT 100.00 4,800.00 51.00 2,448.00 94.03 4,513.440110 DRAINAGE PIPE 18 IN

603010048 82.00 LNFT 90.00 7,380.00 142.00 11,644.00 129.05 10,582.100120 DRAINAGE PIPE 24 IN

603010068 180.00 LNFT 160.00 28,800.00 246.00 44,280.00 275.26 49,546.800130 DRAINAGE PIPE 48 IN

603587020 208.00 LNFT 35.00 7,280.00 28.00 5,824.00 20.00 4,160.000140 REMOVE PIPE CULVERT

610100557 0.70 ACRE 1,500.00 1,050.00 12,100.00 8,470.00 21,100.00 14,770.000150 REVEGETATION

610100560 138.00 SQYD 7.50 1,035.00 25.00 3,450.00 37.20 5,133.600160 RIPRAP REVEGETATION

613100030 91.10 CUYD 190.00 17,309.00 83.00 7,561.30 150.00 13,665.000170 RIPRAP-CLASS 1 RANDOM

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000180 TRAFFIC CONTROL-FIXED

618030080 (1) LS 10,000.00 10,000.00 5,400.00 5,400.00 32,000.00 32,000.000190 TRAFFIC CONTROL

622011043 138.00 SQYD 12.00 1,656.00 3.00 414.00 13.80 1,904.400200 PERM EROSION CONTROL-HIGH SURV

622011086 2,803.00 SQYD 3.00 8,409.00 3.50 9,810.50 3.00 8,409.000210 SEPARATION GEOTEXTILE - HIGH
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BOOTLEGGER TRAIL REPAIR

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

04719

(9623002000) ER 225-4(2)53
BOOTLEGGER TRAIL REPAIR

18 WORKING DAYS

Toole

Min: Max:
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$599,839.20$303,994.45 $339,256.59Section Totals

( ) indicates item is bid as Lump Sum

$339,256.59$303,994.45 $599,839.20

$303,994.45

Contract Item Totals

$339,256.59 599,839.20Contract Grand Totals

Contract Time Totals $0.00
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BOOTLEGGER TRAIL REPAIR

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

04719

(9623002000) ER 225-4(2)53
BOOTLEGGER TRAIL REPAIR

18 WORKING DAYS

Toole

Min: Max:

07/23/2019 15:22:34
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $245,269.00 75.77% 100.00%

1 2061 WICKENS CONSTRUCTION, INC. $323,710.64 100.00% 131.98%

Vendor Ranking

Contract ID:

US-2 REPAIR - W OF HAVRE

Great FallsLetting Date:

Contract Description:

District(s): 25 WORKING DAYS

05719

July 11, 2019 9:00
A.M.

(9625129000) ER 1-6(129)376
US-2 REPAIR - W OF HAVRE

Hill107 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

07/23/2019 15:22:34
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) WICKENS
CONSTRUCTION,

INC.

Line
Number

0001 SLIDE & EROSION REPAIRSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 10,000.00 10,000.00 20,000.00 20,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 36,000.00 36,000.00 78,000.00 78,000.000030 MOBILIZATION

208010000 (1) LS 10,000.00 10,000.00 25,000.00 25,000.000040 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL

208010486 477.00 CUYD 30.00 14,310.00 65.00 31,005.000060 STREAMBED MATERIAL

208010555 72.00 LNFT 25.00 1,800.00 36.00 2,592.000070 COIR LOGS

301020450 426.00 CUYD 70.00 29,820.00 100.00 42,600.000080 SPECIAL BACKFILL

603000050 29.00 CUYD 100.00 2,900.00 175.00 5,075.000090 GRANULAR BEDDING MATERIAL

607100252 190.40 LNFT 7.50 1,428.00 21.60 4,112.640100 FARM FENCE-TYPE F4M

607100360 2.00 EACH 240.00 480.00 900.00 1,800.000110 FARM FENCE-PANEL/SINGLE FW

Page 1 of 3

US-2 REPAIR - W OF HAVRE

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

107

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

05719

(9625129000) ER 1-6(129)376
US-2 REPAIR - W OF HAVRE

25 WORKING DAYS

Hill

Min: Max:

07/23/2019 15:22:34
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0001 SLIDE & EROSION REPAIRSECTION:

607100380 2.00 EACH 280.00 560.00 1,080.00 2,160.000120 FARM FENCE-PANEL/DOUBLE FW

607100720 1.00 EACH 70.00 70.00 720.00 720.000130 DEADMAN

610010100 131.00 CUYD 75.00 9,825.00 50.00 6,550.000140 TOPSOIL

610100102 0.20 ACRE 2,000.00 400.00 6,000.00 1,200.000150 SEEDING AREA NO 2

610100327 0.20 ACRE 1,500.00 300.00 2,400.00 480.000160 FERTILIZING AREA NO 2

610100565 735.00 SQYD 7.00 5,145.00 12.00 8,820.000170 EROSION CONTROL BLANKET-HIGH-PERFORM

610100575 134.00 SQYD 9.00 1,206.00 18.00 2,412.000180 COIR EROSION CONTROL NET

613100040 583.00 CUYD 155.00 90,365.00 80.00 46,640.000190 RIPRAP-CLASS 2 RANDOM

613520010 34.00 SQYD 150.00 5,100.00 150.00 5,100.000200 VEGETATED CONCRETE BLOCK MAT

618030005 15,000.00 UNIT 0.70 10,500.00 1.20 18,000.000210 TRAFFIC CONTROL DEVICES CB

622011043 912.00 SQYD 5.00 4,560.00 12.00 10,944.000220 PERM EROSION CONTROL-HIGH SURV

$245,269.00 $323,710.64Section Totals
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US-2 REPAIR - W OF HAVRE

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

107

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

05719
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US-2 REPAIR - W OF HAVRE

25 WORKING DAYS
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( ) indicates item is bid as Lump Sum

$323,710.64$245,269.00

$245,269.00

Contract Item Totals

$323,710.64Contract Grand Totals

Contract Time Totals $0.00
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US-2 REPAIR - W OF HAVRE

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

107

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

05719

(9625129000) ER 1-6(129)376
US-2 REPAIR - W OF HAVRE

25 WORKING DAYS

Hill

Min: Max:
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $158,245.50 150.86% 100.00%

1 0815 SAPPHIRE CONSTRUCTION SERVICES,
LLC

$104,896.40 100.00% 66.29%

2 2362 L.H.C., INCORPORATED $133,460.45 127.23% 84.34%

3 6259 KNIFE RIVER CORPORATION - MSLA $149,149.00 142.19% 94.25%

Vendor Ranking

Contract ID:

BIKE/PED PATH II HWY 93 - KALISPELL

MissoulaLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

02719

July 11, 2019 9:00
A.M.

(9451050000) TA 6799(50)
BIKE/PED PATH II HWY 93 - KALISPELL

Flathead108 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

07/23/2019 15:22:34

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SAPPHIRE
CONSTRUCTION
SERVICES, LLC

(2) L.H.C.,
INCORPORATED

Line
Number

0001 NEW BIKE/PED PATHSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 10,000.00 10,000.00 3,500.00 3,500.00 5,325.00 5,325.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 15,000.00 15,000.00 7,500.00 7,500.00 15,826.00 15,826.000030 MOBILIZATION

203020100 711.00 CUYD 30.00 21,330.00 40.00 28,440.00 12.64 8,987.040040 EXCAVATION-UNCLASSIFIED

203080100 21.00 CUYD 50.00 1,050.00 50.00 1,050.00 165.37 3,472.770050 TOPSOIL-SALVAGING AND PLACING

208010000 (1) LS 5,000.00 5,000.00 1,500.00 1,500.00 2,891.00 2,891.000060 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL

301020340 238.00 CUYD 70.00 16,660.00 63.00 14,994.00 53.00 12,614.000080 CRUSHED AGGREGATE COURSE

401020057 184.00 TON 150.00 27,600.00 101.60 18,694.40 136.44 25,104.960090 COMMERCIAL MIX-3/8 IN-PG 58-28

402020315 57.00 GAL 9.00 513.00 9.00 513.00 8.00 456.000100 EMULSIFIED ASPHALT-TACK COAT

557010105 132.00 LNFT 145.00 19,140.00 90.00 11,880.00 154.80 20,433.600110 PEDESTRIAN RAIL

Page 1 of 4

BIKE/PED PATH II HWY 93 - KALISPELL

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

108

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

02719

(9451050000) TA 6799(50)
BIKE/PED PATH II HWY 93 - KALISPELL

30 WORKING DAYS

Flathead

Min: Max:

07/23/2019 15:22:34
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0001 NEW BIKE/PED PATHSECTION:

604000100 1.00 EACH 2,000.00 2,000.00 1,200.00 1,200.00 1,100.00 1,100.000120 ADJUST MANHOLE

610100559 (1) LS 3,500.00 3,500.00 1,200.00 1,200.00 2,600.00 2,600.000130 REVEGETATION

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000140 TRAFFIC CONTROL-FIXED

618030080 (1) LS 25,000.00 25,000.00 2,500.00 2,500.00 23,000.00 23,000.000150 TRAFFIC CONTROL

619010086 2.50 SQFT 45.00 112.50 50.00 125.00 123.84 309.600160 SIGNS-ALUM REFL SHEET IV

619010230 1.00 EACH 200.00 200.00 300.00 300.00 92.88 92.880170 REMOVE SIGN

619010310 20.00 LB 7.00 140.00 25.00 500.00 12.38 247.600180 POSTS-STEEL U SIGN

$133,460.45$158,245.50 $104,896.40Section Totals

( ) indicates item is bid as Lump Sum

$104,896.40$158,245.50 $133,460.45

$158,245.50

Contract Item Totals

$104,896.40 133,460.45Contract Grand Totals

Contract Time Totals $0.00

Page 2 of 4

BIKE/PED PATH II HWY 93 - KALISPELL

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

108

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

02719

(9451050000) TA 6799(50)
BIKE/PED PATH II HWY 93 - KALISPELL

30 WORKING DAYS

Flathead

Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) KNIFE RIVER
CORPORATION -

MSLA

Line
Number

0001 NEW BIKE/PED PATHSECTION:

104030010 10,000.00 UNIT 1.00 10,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 4,000.00 4,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 36,916.00 36,916.000030 MOBILIZATION

203020100 711.00 CUYD 40.00 28,440.000040 EXCAVATION-UNCLASSIFIED

203080100 21.00 CUYD 175.00 3,675.000050 TOPSOIL-SALVAGING AND PLACING

208010000 (1) LS 4,000.00 4,000.000060 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.000070 TEMPORARY EROSION CONTROL

301020340 238.00 CUYD 55.00 13,090.000080 CRUSHED AGGREGATE COURSE

401020057 184.00 TON 105.00 19,320.000090 COMMERCIAL MIX-3/8 IN-PG 58-28

402020315 57.00 GAL 1.50 85.500100 EMULSIFIED ASPHALT-TACK COAT

557010105 132.00 LNFT 140.00 18,480.000110 PEDESTRIAN RAIL

Page 3 of 4

BIKE/PED PATH II HWY 93 - KALISPELL

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

108

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

02719
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Min: Max:

07/23/2019 15:22:34

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



0001 NEW BIKE/PED PATHSECTION:

604000100 1.00 EACH 2,800.00 2,800.000120 ADJUST MANHOLE

610100559 (1) LS 5,000.00 5,000.000130 REVEGETATION

618030015 500.00 UNIT 1.00 500.000140 TRAFFIC CONTROL-FIXED

618030080 (1) LS 1,980.00 1,980.000150 TRAFFIC CONTROL

619010086 2.50 SQFT 55.00 137.500160 SIGNS-ALUM REFL SHEET IV

619010230 1.00 EACH 65.00 65.000170 REMOVE SIGN

619010310 20.00 LB 8.00 160.000180 POSTS-STEEL U SIGN

$149,149.00Section Totals

( ) indicates item is bid as Lump Sum

$149,149.00

$149,149.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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BIKE/PED PATH II HWY 93 - KALISPELL
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Letting Date: Missoula

Contract ID:
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Counties:
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Contract Time:July 11, 2019
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $149,488.56 93.04% 100.00%

1 4343 HELENA SAND & GRAVEL, INC. $160,669.00 100.00% 107.48%

Vendor Ranking

Contract ID:

PVMS VEHICLE CERT SITE - HELENA

Great FallsLetting Date:

Contract Description:

District(s): 5 WORKING DAYS

09719

July 11, 2019 9:00
A.M.

(9688702000) STPX STWD(702)
PVMS VEHICLE CERT SITE - HELENA

Lewis and Clark109 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

07/23/2019 15:22:34

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HELENA SAND
& GRAVEL, INC.

Line
Number

0001 MILL/FILLSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 16,000.00 16,000.00 31,529.00 31,529.000020 MOBILIZATION

401020055 618.00 TON 160.30 99,065.40 160.00 98,880.000030 COMMERCIAL MIX-3/8 IN-PG 64-28

402020315 252.00 GAL 5.33 1,343.16 5.00 1,260.000040 EMULSIFIED ASPHALT-TACK COAT

411010000 4,800.00 SQYD 5.85 28,080.00 5.00 24,000.000050 COLD MILLING

$149,488.56 $160,669.00Section Totals

( ) indicates item is bid as Lump Sum

$160,669.00$149,488.56

$149,488.56

Contract Item Totals

$160,669.00Contract Grand Totals

Contract Time Totals $0.00

Page 1 of 1

PVMS VEHICLE CERT SITE - HELENA

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

109

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

09719

(9688702000) STPX STWD(702)
PVMS VEHICLE CERT SITE - HELENA

5 WORKING DAYS

Lewis and Clark

Min: Max:

07/23/2019 15:22:34

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $127,916.55 82.77% 100.00%

1 2084 MONTANA LINES, INC. - GFLS $154,546.20 100.00% 120.82%

2 2091 PAVLIK ELECTRIC CO., INC. $194,837.10 126.07% 152.32%

Vendor Ranking

Contract ID:

SF 169 LOLO E MSLA SFTY IMPRV

MissoulaLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

03719

July 11, 2019 9:00
A.M.

(9373533000) HSIP STWD(533)
SF 169 LOLO E MSLA SFTY IMPRV

Missoula110 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

07/23/2019 15:22:34
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) MONTANA
LINES, INC. -

GFLS

(2) PAVLIK
ELECTRIC CO.,

INC.

Line
Number

0001 SIGNING, DELINEATION, STRIPING & ELECTRICALSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 11,600.00 11,600.00 24,000.00 24,000.00 51,000.00 51,000.000020 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 5,700.00 5,700.00 2,400.00 2,400.000030 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL

411011125 2.60 MILE 1,500.00 3,900.00 4,675.00 12,155.00 1,575.00 4,095.000050 CENTERLINE RUMBLE STRIPS-TYPE 2

411011135 1.50 MILE 2,000.00 3,000.00 4,230.00 6,345.00 1,300.00 1,950.000060 RUMBLE STRIPS

616343920 855.00 LNFT 11.00 9,405.00 18.00 15,390.00 47.00 40,185.000070 CONDUIT-PLASTIC 2 IN

616783007 7.00 EACH 700.00 4,900.00 815.00 5,705.00 643.00 4,501.000080 PULL BOX-COMPOSITE TYPE 2

617000000 1.50 CUYD 2,000.00 3,000.00 2,200.00 3,300.00 2,400.00 3,600.000090 FOUNDATION-CONCRETE

617033214 900.00 LNFT 1.50 1,350.00 1.25 1,125.00 1.00 900.000100 CABLE-COPPER 3AWG14-600V

617123108 510.00 LNFT 1.00 510.00 1.25 637.50 1.00 510.000110 CONDUCTOR-COPPER AWG8-600V

Page 1 of 3

SF 169 LOLO E MSLA SFTY IMPRV

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

110

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

03719

(9373533000) HSIP STWD(533)
SF 169 LOLO E MSLA SFTY IMPRV

30 WORKING DAYS

Missoula

Min: Max:

07/23/2019 15:22:34
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0001 SIGNING, DELINEATION, STRIPING & ELECTRICALSECTION:

617123110 855.00 LNFT 0.85 726.75 0.90 769.50 0.50 427.500120 CONDUCTOR-COPPER AWG10-600V

617183056 1.00 EACH 2,800.00 2,800.00 5,565.00 5,565.00 4,214.00 4,214.000130 STANDARD-STL TYPE 10-A-500-6

617303300 1.00 EACH 700.00 700.00 1,200.00 1,200.00 910.00 910.000140 HIGH EFFICACY LUMINAIRE LED

617333150 1.00 EACH 2,800.00 2,800.00 3,025.00 3,025.00 6,321.00 6,321.000150 SERV ASSEMB-50 AMP

617483110 2.00 EACH 800.00 1,600.00 1,600.00 3,200.00 900.00 1,800.000160 SIG-TRAF 1 COL-1 WAY 12

617673200 2.00 EACH 1,250.00 2,500.00 1,500.00 3,000.00 1,108.00 2,216.000170 SIG STANDARD TYPE 1-200

617763500 1.00 EACH 9,500.00 9,500.00 15,900.00 15,900.00 10,707.00 10,707.000180 DETECTOR-RADAR/PRESENCE

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000190 TRAFFIC CONTROL-FIXED

618030080 (1) LS 30,000.00 30,000.00 13,350.00 13,350.00 28,880.00 28,880.000200 TRAFFIC CONTROL

619010090 114.60 SQFT 32.00 3,667.20 30.00 3,438.00 27.00 3,094.200210 SIGNS-ALUM REFL SHEET XI

619010480 98.00 LNFT 15.00 1,470.00 17.00 1,666.00 12.00 1,176.000220 POLES-TREATED WOOD 4 IN

619010490 16.00 LNFT 14.00 224.00 19.80 316.80 14.00 224.000230 POLES-TREATED WOOD 5 IN

619011010 59.00 EACH 25.00 1,475.00 36.00 2,124.00 25.00 1,475.000240 DELINEATOR DES A

619011040 16.00 EACH 32.00 512.00 46.00 736.00 30.00 480.000250 DELINEATOR DES D

620013955 16,364.00 LNFT 0.65 10,636.60 0.60 9,818.40 0.60 9,818.400260 REMOVE PAVEMENT MARKINGS

Page 2 of 3

SF 169 LOLO E MSLA SFTY IMPRV

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

110

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

03719

(9373533000) HSIP STWD(533)
SF 169 LOLO E MSLA SFTY IMPRV

30 WORKING DAYS

Missoula

Min: Max:

07/23/2019 15:22:34

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



0001 SIGNING, DELINEATION, STRIPING & ELECTRICALSECTION:

620013960 37.00 GAL 95.00 3,515.00 90.00 3,330.00 69.00 2,553.000270 STRIPING-WHITE EPOXY

620014960 75.00 GAL 95.00 7,125.00 90.00 6,750.00 72.00 5,400.000280 STRIPING-YELLOW EPOXY

$194,837.10$127,916.55 $154,546.20Section Totals

( ) indicates item is bid as Lump Sum

$154,546.20$127,916.55 $194,837.10

$127,916.55

Contract Item Totals

$154,546.20 194,837.10Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 3

SF 169 LOLO E MSLA SFTY IMPRV

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

110

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

03719

(9373533000) HSIP STWD(533)
SF 169 LOLO E MSLA SFTY IMPRV

30 WORKING DAYS

Missoula

Min: Max:

07/23/2019 15:22:34
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $113,893.20 88.26% 100.00%

1 7154 PRECISION HIGHWAY CONTRACTORS,
INC.

$129,035.60 100.00% 113.30%

2 7300 MOUNTAIN WEST HOLDING COMPANY $165,461.10 128.23% 145.28%

Vendor Ranking

Contract ID:

SF 159 S-384 S-401 SFTY IMPRV

BillingsLetting Date:

Contract Description:

District(s): 20 WORKING DAYS

08719

July 11, 2019 9:00
A.M.

(9118431000) HSIP STWD(431)
SF 159 BLGS DIST SFTY IMPRV
(9119455000) HSIP STWD(455)
SF 159 BLGS DIST SIGN DELIN
(9121433000) HSIP STWD(433)
SF 159 S-384 S-401 SFTY IMPRV
(9122435000) HSIP STWD(435)
SF 159 S-419 S-421 SFTY IMPRV

Big Horn, Fergus, Musselshell, Petroleum, Stillwater, Treasure, Yellowstone111 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

07/23/2019 15:22:34

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) PRECISION
HIGHWAY

CONTRACTORS,
INC.

(2) MOUNTAIN
WEST HOLDING

COMPANY

Line
Number

0001 SIGNING, DELINEATIONSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 10,700.00 10,700.00 7,500.00 7,500.00 35,000.00 35,000.000020 MOBILIZATION

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000030 TRAFFIC CONTROL-FIXED

618030080 (1) LS 10,000.00 10,000.00 10,000.00 10,000.00 18,000.00 18,000.000040 TRAFFIC CONTROL

619010090 290.90 SQFT 28.00 8,145.20 24.00 6,981.60 29.00 8,436.100050 SIGNS-ALUM REFL SHEET XI

619010230 17.00 EACH 62.00 1,054.00 50.00 850.00 65.00 1,105.000060 REMOVE SIGN

619010480 312.00 LNFT 14.00 4,368.00 10.00 3,120.00 14.00 4,368.000070 POLES-TREATED WOOD 4 IN

Page 1 of 3

SF 159 S-384 S-401 SFTY IMPRV

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

111

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

08719

(9118431000) HSIP STWD(431)
SF 159 BLGS DIST SFTY IMPRV
(9119455000) HSIP STWD(455)
SF 159 BLGS DIST SIGN DELIN
(9121433000) HSIP STWD(433)
SF 159 S-384 S-401 SFTY IMPRV
(9122435000) HSIP STWD(435)
SF 159 S-419 S-421 SFTY IMPRV

20 WORKING DAYS

Big Horn, Fergus, Musselshell, Petroleum, Stillwater, Treasure, Yellowstone

Min: Max:

07/23/2019 15:22:34

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
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0001 SIGNING, DELINEATIONSECTION:

619010490 122.00 LNFT 14.00 1,708.00 12.00 1,464.00 14.00 1,708.000080 POLES-TREATED WOOD 5 IN

619010800 164.00 EACH 40.00 6,560.00 50.00 8,200.00 37.00 6,068.000090 PANEL DELINEATOR DESIGN A

619010820 78.00 EACH 42.00 3,276.00 60.00 4,680.00 47.00 3,666.000100 PANEL DELINEATOR DESIGN F

619011010 2,410.00 EACH 21.00 50,610.00 28.00 67,480.00 28.00 67,480.000110 DELINEATOR DES A

619011040 10.00 EACH 28.00 280.00 32.00 320.00 34.00 340.000120 DELINEATOR DES D

619011060 370.00 EACH 26.00 9,620.00 30.00 11,100.00 30.00 11,100.000130 DELINEATOR DES F

619011138 86.00 EACH 22.00 1,892.00 20.00 1,720.00 30.00 2,580.000140 DELINEATION-LINEAR-WHITE-W-BEAM

619011155 4.00 EACH 30.00 120.00 20.00 80.00 20.00 80.000150 TOP MOUNTED BARRIER WHITE DELINEATOR

619011158 2.00 EACH 30.00 60.00 20.00 40.00 15.00 30.000160 TOP MOUNTED W-BEAM WHITE DELINEATOR

$165,461.10$113,893.20 $129,035.60Section Totals

Page 2 of 3

SF 159 S-384 S-401 SFTY IMPRV

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

111

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

08719

(9118431000) HSIP STWD(431)
SF 159 BLGS DIST SFTY IMPRV
(9119455000) HSIP STWD(455)
SF 159 BLGS DIST SIGN DELIN
(9121433000) HSIP STWD(433)
SF 159 S-384 S-401 SFTY IMPRV
(9122435000) HSIP STWD(435)
SF 159 S-419 S-421 SFTY IMPRV

20 WORKING DAYS

Big Horn, Fergus, Musselshell, Petroleum, Stillwater, Treasure, Yellowstone

Min: Max:

07/23/2019 15:22:34
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( ) indicates item is bid as Lump Sum

$129,035.60$113,893.20 $165,461.10

$113,893.20

Contract Item Totals

$129,035.60 165,461.10Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 3

SF 159 S-384 S-401 SFTY IMPRV

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

111

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

08719

(9118431000) HSIP STWD(431)
SF 159 BLGS DIST SFTY IMPRV
(9119455000) HSIP STWD(455)
SF 159 BLGS DIST SIGN DELIN
(9121433000) HSIP STWD(433)
SF 159 S-384 S-401 SFTY IMPRV
(9122435000) HSIP STWD(435)
SF 159 S-419 S-421 SFTY IMPRV

20 WORKING DAYS

Big Horn, Fergus, Musselshell, Petroleum, Stillwater, Treasure, Yellowstone

Min: Max:

07/23/2019 15:22:34
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $76,425.00 153.25% 100.00%

1 4364 SANDRY CONSTRUCTION COMPANY,
INC.

$49,870.00 100.00% 65.25%

2 6259 KNIFE RIVER CORPORATION - MSLA $56,565.00 113.42% 74.01%

3 2906 J & J EXCAVATING AND TRUCKING, INC. $93,700.08 187.89% 122.60%

Vendor Ranking

Contract ID:

COLUMBIA FALLS - DETENTION POND

MissoulaLetting Date:

Contract Description:

District(s): 10 WORKING DAYS

07719

July 11, 2019 9:00
A.M.

(9535224000) NH 1-2(224)138
COLUMBIA FALLS - DETENTION POND

Flathead112 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

07/23/2019 15:22:34

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SANDRY
CONSTRUCTION
COMPANY, INC.

(2) KNIFE RIVER
CORPORATION -

MSLA

Line
Number

0001 GRADING, FENCING AND REVEGETATIONSECTION:

104030010 8,000.00 UNIT 1.00 8,000.00 1.00 8,000.00 1.00 8,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 9,000.00 9,000.00 3,000.00 3,000.00 3,000.00 3,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 10,000.00 10,000.00 7,000.00 7,000.00 23,180.00 23,180.000030 MOBILIZATION

203020375 351.00 CUYD 75.00 26,325.00 50.00 17,550.00 45.00 15,795.000040 EMBANKMENT IN PLACE

208010000 (1) LS 5,000.00 5,000.00 2,000.00 2,000.00 1,000.00 1,000.000050 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL

607100259 20.00 LNFT 10.00 200.00 29.00 580.00 35.00 700.000070 FARM FENCE-TYPE F5W

607100360 2.00 EACH 210.00 420.00 250.00 500.00 120.00 240.000080 FARM FENCE-PANEL/SINGLE FW

607100440 12.00 LNFT 40.00 480.00 20.00 240.00 25.00 300.000090 FARM GATE-METAL-TYPE G-3

610100559 (1) LS 6,000.00 6,000.00 3,000.00 3,000.00 2,000.00 2,000.000100 REVEGETATION

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000110 TRAFFIC CONTROL-FIXED

Page 1 of 4

COLUMBIA FALLS - DETENTION POND

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

112

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

07719

(9535224000) NH 1-2(224)138
COLUMBIA FALLS - DETENTION POND

10 WORKING DAYS

Flathead

Min: Max:

07/23/2019 15:22:34

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



0001 GRADING, FENCING AND REVEGETATIONSECTION:

618030080 (1) LS 10,000.00 10,000.00 7,000.00 7,000.00 1,350.00 1,350.000120 TRAFFIC CONTROL

$56,565.00$76,425.00 $49,870.00Section Totals

( ) indicates item is bid as Lump Sum

$49,870.00$76,425.00 $56,565.00

$76,425.00

Contract Item Totals

$49,870.00 56,565.00Contract Grand Totals

Contract Time Totals $0.00

Page 2 of 4

COLUMBIA FALLS - DETENTION POND

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

112

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

07719

(9535224000) NH 1-2(224)138
COLUMBIA FALLS - DETENTION POND

10 WORKING DAYS

Flathead

Min: Max:

07/23/2019 15:22:34

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) J & J
EXCAVATING AND
TRUCKING, INC.

Line
Number

0001 GRADING, FENCING AND REVEGETATIONSECTION:

104030010 8,000.00 UNIT 1.00 8,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 12,500.00 12,500.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 8,500.00 8,500.000030 MOBILIZATION

203020375 351.00 CUYD 100.00 35,100.000040 EMBANKMENT IN PLACE

208010000 (1) LS 5,500.00 5,500.000050 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.000060 TEMPORARY EROSION CONTROL

607100259 20.00 LNFT 62.50 1,250.000070 FARM FENCE-TYPE F5W

607100360 2.00 EACH 625.00 1,250.000080 FARM FENCE-PANEL/SINGLE FW

607100440 12.00 LNFT 128.34 1,540.080090 FARM GATE-METAL-TYPE G-3

610100559 (1) LS 13,560.00 13,560.000100 REVEGETATION

618030015 500.00 UNIT 1.00 500.000110 TRAFFIC CONTROL-FIXED

Page 3 of 4

COLUMBIA FALLS - DETENTION POND

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

112

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

07719

(9535224000) NH 1-2(224)138
COLUMBIA FALLS - DETENTION POND

10 WORKING DAYS

Flathead

Min: Max:

07/23/2019 15:22:34
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0001 GRADING, FENCING AND REVEGETATIONSECTION:

618030080 (1) LS 5,500.00 5,500.000120 TRAFFIC CONTROL

$93,700.08Section Totals

( ) indicates item is bid as Lump Sum

$93,700.08

$93,700.08

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

COLUMBIA FALLS - DETENTION POND

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

112

Tabulation of Bids

Contract Time:July 11, 2019

Contract Description:

07719

(9535224000) NH 1-2(224)138
COLUMBIA FALLS - DETENTION POND

10 WORKING DAYS

Flathead

Min: Max:

07/23/2019 15:22:34
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $7,824,141.25 95.66% 100.00%

1 0419 MISSOURI RIVER CONTRACTORS, LLC $8,179,179.00 100.00% 104.54%

2 6271 KNIFE RIVER CORPORATION - BELG $8,290,883.77 101.37% 105.97%

3 0790 FIRSTMARK CONSTRUCTION, LLC $8,673,000.00 106.04% 110.85%

4 2977 WESTERN MUNICIPAL CONSTRUCTION,
INC.

$8,878,835.22 108.55% 113.48%

Vendor Ranking

Contract ID:

ROUSE AVE - BOZEMAN

ButteLetting Date:

Contract Description:

District(s): 160 WORKING DAYS

06619

August 15, 2019 9:00
A.M.

(4805030000) STPIP 86-1(30)0
ROUSE AVE - BOZEMAN

Gallatin101 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

08/27/2019 12:17:10

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) MISSOURI
RIVER

CONTRACTORS,
LLC

(2) KNIFE RIVER
CORPORATION -

BELG

Line
Number

0001 G, GS, PMS, C & G, SIDEWALK, STORM DRAIN, DRAINAGE, ELECTRICALSECTION:

103000000 1,000.00 HOUR 22.00 22,000.00 41.00 41,000.00 7.50 7,500.000010 TRAINING PROGRAM

103500005 (1) LS 3,500.00 3,500.00 3,500.00 3,500.00 950.00 950.000020 ESCROW OF BID DOCUMENTS

104030010 100,000.00 UNIT 1.00 100,000.00 1.00 100,000.00 1.00 100,000.000030 MISCELLANEOUS WORK

104030030 156.00 LNFT 1,300.00 202,800.00 2,530.00 394,680.00 940.00 146,640.000040 MISCELLANEOUS ITEMS-INSTALL

105070410 (1) LS 35,000.00 35,000.00 45,000.00 45,000.00 67,500.00 67,500.000050 PROPERTY SURVEY

105080115 12,550.00 CRFT 1.50 18,825.00 1.50 18,825.00 1.70 21,335.000060 FINISH GRADE CONTROL

107000020 30,000.00 UNIT 1.00 30,000.00 1.00 30,000.00 1.00 30,000.000070 CONTAMINATED SOIL

108000000 (1) LS 15,000.00 15,000.00 12,500.00 12,500.00 2,500.00 2,500.000080 CRITICAL PATH SCHEDULE

109200005 (1) LS 940,000.00 940,000.00 874,482.85 874,482.85 418,000.00 418,000.000090 MOBILIZATION

201110005 0.10 ACRE 45,000.00 4,500.00 10,000.00 1,000.00 50,700.00 5,070.000100 CLEARING

201311000 57.00 EACH 350.00 19,950.00 1,000.00 57,000.00 725.00 41,325.000110 REMOVE TREES

Page 1 of 26

ROUSE AVE - BOZEMAN

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:August 15, 2019

Contract Description:

06619

(4805030000) STPIP 86-1(30)0
ROUSE AVE - BOZEMAN

160 WORKING DAYS

Gallatin

Min: Max:

08/27/2019 12:17:10
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0001 G, GS, PMS, C & G, SIDEWALK, STORM DRAIN, DRAINAGE, ELECTRICALSECTION:

202020040 2.00 EACH 30,000.00 60,000.00 13,550.00 27,100.00 84,700.00 169,400.000120 REMOVE STRUCTURE

203020225 27,927.00 CUYD 21.00 586,467.00 17.00 474,759.00 29.50 823,846.500130 EXCAVATION-STREET

203020310 11,792.00 CUYD 25.00 294,800.00 27.00 318,384.00 32.50 383,240.000140 SPECIAL BORROW-NEAT LINE

203030117 200.00 HOUR 400.00 80,000.00 300.00 60,000.00 700.00 140,000.000150 EXPLORATORY EXCAVATION

208010150 (1) LS 75,000.00 75,000.00 50,000.00 50,000.00 37,000.00 37,000.000160 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000170 TEMPORARY EROSION CONTROL

208010486 225.00 CUYD 65.00 14,625.00 120.00 27,000.00 250.00 56,250.000180 STREAMBED MATERIAL

210020170 164.00 MILE 18.00 2,952.00 20.00 3,280.00 20.00 3,280.000190 TEST TRAILER-TRANSPORT,SETUP

301020340 7,719.00 CUYD 28.00 216,132.00 52.00 401,388.00 46.00 355,074.000200 CRUSHED AGGREGATE COURSE

301020450 1,700.00 CUYD 32.00 54,400.00 24.00 40,800.00 40.00 68,000.000210 SPECIAL BACKFILL

301020625 31,901.00 SQYD 0.45 14,355.45 0.35 11,165.35 0.35 11,165.350220 AGGREGATE TREATMENT

401020045 6,094.00 TON 38.00 231,572.00 62.00 377,828.00 57.00 347,358.000230 PLANT MIX SURF GR S-3/4 IN

401020055 1,932.00 TON 130.00 251,160.00 102.00 197,064.00 99.00 191,268.000240 COMMERCIAL MIX-3/8 IN-PG 64-28

401020300 85.00 TON 250.00 21,250.00 500.00 42,500.00 205.00 17,425.000250 HYDRATED LIME

402020092 331.00 TON 600.00 198,600.00 600.00 198,600.00 650.00 215,150.000260 ASPHALT CEMENT PG 64-28

Page 2 of 26

ROUSE AVE - BOZEMAN

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:August 15, 2019

Contract Description:

06619

(4805030000) STPIP 86-1(30)0
ROUSE AVE - BOZEMAN

160 WORKING DAYS

Gallatin

Min: Max:
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0001 G, GS, PMS, C & G, SIDEWALK, STORM DRAIN, DRAINAGE, ELECTRICALSECTION:

402020315 4,701.00 GAL 3.15 14,808.15 3.00 14,103.00 3.40 15,983.400270 EMULSIFIED ASPHALT-TACK COAT

555010200 2,200.00 LB 3.00 6,600.00 3.00 6,600.00 5.00 11,000.000280 REINFORCING STEEL-EPOXY COATED

557010105 140.40 LNFT 200.00 28,080.00 50.00 7,020.00 170.00 23,868.000290 PEDESTRIAN RAIL

557010110 25.00 LNFT 150.00 3,750.00 70.00 1,750.00 350.00 8,750.000300 HAND RAIL

601011920 640.00 SQFT 21.00 13,440.00 8.00 5,120.00 9.00 5,760.000310 INSULATION

603000050 1,862.00 CUYD 50.00 93,100.00 44.00 81,928.00 50.00 93,100.000320 GRANULAR BEDDING MATERIAL

603000065 204.00 LNFT 200.00 40,800.00 221.00 45,084.00 200.00 40,800.000330 TRENCH DRAIN

603000075 34.50 LNFT 50.00 1,725.00 31.00 1,069.50 27.00 931.500340 REMOVE SANITARY SEWER

603000080 6.00 EACH 700.00 4,200.00 320.00 1,920.00 55.00 330.000350 REMOVE WATER VALVE BOX

603000085 6.00 EACH 12,000.00 72,000.00 24,850.00 149,100.00 15,800.00 94,800.000360 ADJUST WATER MAIN

603010020 6.00 CUYD 300.00 1,800.00 1,200.00 7,200.00 170.00 1,020.000370 FILL AND ABANDON PIPE

603010025 1.00 EACH 800.00 800.00 1,435.00 1,435.00 3,450.00 3,450.000380 PLUG ENDS AND ABANDON PIPE

603012800 1,663.10 LNFT 90.00 149,679.00 102.00 169,636.20 35.00 58,208.500390 RCP IRR 12 IN

603012847 2,486.10 LNFT 105.00 261,040.50 68.00 169,054.80 42.00 104,416.200400 RCP IRR 18 IN

603012892 594.10 LNFT 140.00 83,174.00 93.00 55,251.30 70.00 41,587.000410 RCP IRR 24 IN
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603012938 118.60 LNFT 200.00 23,720.00 150.00 17,790.00 135.00 16,011.000420 RCP IRR 36 IN

603012960 1,161.60 LNFT 225.00 261,360.00 180.00 209,088.00 170.00 197,472.000430 RCP IRR 42 IN

603013462 113.70 LNFT 54.00 6,139.80 26.00 2,956.20 115.00 13,075.500440 PIPE-PVC 6 IN

603013465 30.00 LNFT 75.00 2,250.00 178.00 5,340.00 650.00 19,500.000450 PIPE-PVC PRESS 8 IN SANITARY

603013549 11.00 EACH 900.00 9,900.00 2,200.00 24,200.00 2,585.00 28,435.000460 CONNECT TO EXISTING PIPE

603013552 2.00 EACH 2,000.00 4,000.00 2,600.00 5,200.00 1,300.00 2,600.000470 CONNECT TO EXISTING INLET

603013553 1.00 EACH 1,500.00 1,500.00 2,600.00 2,600.00 2,300.00 2,300.000480 CONNECT TO EXISTING MANHOLE

603013580 15.00 EACH 2,500.00 37,500.00 2,300.00 34,500.00 1,725.00 25,875.000490 WATER MAIN CROSSING

603014242 40.00 EACH 375.00 15,000.00 550.00 22,000.00 55.00 2,200.000500 ADJUST VALVE BOX

603014490 6.00 EACH 8,100.00 48,600.00 8,300.00 49,800.00 11,500.00 69,000.000510 FIRE HYDRANT

603587030 1,626.40 LNFT 28.00 45,539.20 30.00 48,792.00 27.00 43,912.800520 REMOVE STORM DRAIN

603587035 (1) LS 10,000.00 10,000.00 8,700.00 8,700.00 14,500.00 14,500.000530 ABANDON MAIN-STORM

604000100 18.00 EACH 1,000.00 18,000.00 935.00 16,830.00 1,100.00 19,800.000540 ADJUST MANHOLE

604000120 6.00 EACH 2,900.00 17,400.00 600.00 3,600.00 4,025.00 24,150.000550 REMOVE FIRE HYDRANT

604000140 15.00 EACH 650.00 9,750.00 535.00 8,025.00 750.00 11,250.000560 REMOVE DROP INLET
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604010035 1.00 EACH 4,000.00 4,000.00 7,400.00 7,400.00 9,900.00 9,900.000570 MANHOLE-48 IN TYPE 1

604010045 8.00 EACH 4,100.00 32,800.00 6,650.00 53,200.00 5,100.00 40,800.000580 MANHOLE-48 IN TYPE 3

604010055 2.00 EACH 5,400.00 10,800.00 8,900.00 17,800.00 8,600.00 17,200.000590 MANHOLE-54 IN TYPE 3

604010065 2.00 EACH 4,750.00 9,500.00 9,000.00 18,000.00 9,100.00 18,200.000600 MANHOLE-60 IN TYPE 3

604010070 1.00 EACH 6,500.00 6,500.00 15,350.00 15,350.00 14,400.00 14,400.000610 MANHOLE-66 IN TYPE 3

604010075 1.00 EACH 8,500.00 8,500.00 16,450.00 16,450.00 17,400.00 17,400.000620 MANHOLE-72 IN TYPE 3

604010085 1.00 EACH 8,850.00 8,850.00 11,650.00 11,650.00 11,500.00 11,500.000630 MANHOLE-84 IN TYPE 3

604010100 1.00 EACH 12,000.00 12,000.00 25,365.00 25,365.00 51,700.00 51,700.000640 MANHOLE -102 IN TYPE 3

604010108 1.00 EACH 14,000.00 14,000.00 23,000.00 23,000.00 54,100.00 54,100.000650 MANHOLE-120 IN TYPE 3

604010172 6.00 EACH 1,400.00 8,400.00 850.00 5,100.00 860.00 5,160.000660 REMOVE MANHOLE

604010213 4.00 EACH 4,300.00 17,200.00 4,700.00 18,800.00 7,200.00 28,800.000670 INLET DROP-TYPE 5

604010221 2.00 EACH 3,500.00 7,000.00 4,700.00 9,400.00 7,200.00 14,400.000680 INLET DROP-TYPE 1

604010222 1.00 EACH 6,000.00 6,000.00 7,600.00 7,600.00 20,100.00 20,100.000690 INLET DROP-TYPE 2

604010253 7.00 EACH 4,000.00 28,000.00 3,600.00 25,200.00 5,750.00 40,250.000700 INLET CURB-TYPE A

604010255 25.00 EACH 4,000.00 100,000.00 5,000.00 125,000.00 6,000.00 150,000.000710 INLET CURB-TYPE B
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604010518 1.00 EACH 5,000.00 5,000.00 4,600.00 4,600.00 5,750.00 5,750.000720 COMB 48 IN T3 MH-TA CURB INLET

604010524 3.00 EACH 5,200.00 15,600.00 9,850.00 29,550.00 14,000.00 42,000.000730 COMB 66 IN T3 MH-TB CURB INLET

604010526 1.00 EACH 5,000.00 5,000.00 6,550.00 6,550.00 9,750.00 9,750.000740 COMB 60 IN T3 MH-TB CURB INLET

604010549 7.00 EACH 4,500.00 31,500.00 5,840.00 40,880.00 6,900.00 48,300.000750 COMB 48 IN T3 MH-TB CURB INLET

604010552 2.00 EACH 5,000.00 10,000.00 6,000.00 12,000.00 8,600.00 17,200.000760 COMB 48 IN T3 MH-T5 DROP INL

604010597 3.00 EACH 6,000.00 18,000.00 10,200.00 30,600.00 16,200.00 48,600.000770 COMB 66 IN T3 MH-T5 DI

604020090 6.00 EACH 35,000.00 210,000.00 37,500.00 225,000.00 66,350.00 398,100.000780 HYDRODYNAMIC SEPARATOR

605000030 27.00 LNFT 145.00 3,915.00 650.00 17,550.00 280.00 7,560.000790 BARRIER RAIL-CAST IN PLACE-BR

606010335 2.00 EACH 3,000.00 6,000.00 2,700.00 5,400.00 3,040.00 6,080.000800 MASH W-BEAM TERMINAL SECTION

606010337 462.50 LNFT 28.00 12,950.00 24.00 11,100.00 27.00 12,487.500810 MGS GUARDRAIL/LONG POSTS

606010342 1.00 EACH 3,400.00 3,400.00 3,360.00 3,360.00 3,775.00 3,775.000820 MASH THRIE BEAM BR APPRCH SECTION

606010345 3.00 EACH 1,100.00 3,300.00 1,100.00 3,300.00 1,200.00 3,600.000830 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010385 318.90 LNFT 3.05 972.65 2.00 637.80 2.50 797.250840 REMOVE GUARDRAIL

606400120 1.00 EACH 860.00 860.00 600.00 600.00 1,250.00 1,250.000850 BOLLARDS

607000004 22.60 LNFT 100.00 2,260.00 40.00 904.00 120.00 2,712.000860 FENCE-CHAIN LINK
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607000030 932.70 LNFT 40.00 37,308.00 28.00 26,115.60 38.00 35,442.600870 FENCE-CHAIN LINK 4 FT

607000050 439.40 LNFT 50.00 21,970.00 25.00 10,985.00 36.00 15,818.400880 FENCE-CHAIN LINK 6 FT

607000075 54.50 LNFT 60.00 3,270.00 34.00 1,853.00 92.00 5,014.000890 FENCE-CHAIN LINK 8 FT

607100389 107.00 LNFT 25.00 2,675.00 20.00 2,140.00 16.00 1,712.000900 FENCE-WOOD-2 RAIL

607150125 40.20 LNFT 10.00 402.00 27.00 1,085.40 27.00 1,085.400910 RESET FENCE

608010020 5,450.50 SQYD 52.00 283,426.00 62.00 337,931.00 57.00 310,678.500920 SIDEWALK-CONCRETE 4 IN

608010050 1,861.70 SQYD 62.00 115,425.40 73.00 135,904.10 67.00 124,733.900930 SIDEWALK-CONCRETE 6 IN

608010125 51.20 SQYD 420.00 21,504.00 340.00 17,408.00 300.00 15,360.000940 DETEC WARNING DEVICES-TYPE 1

609010013 13.00 EACH 200.00 2,600.00 100.00 1,300.00 280.00 3,640.000950 PIN DOWN CURB

609010160 367.00 SQYD 75.00 27,525.00 105.00 38,535.00 99.00 36,333.000960 GUTTER-CONC VALLEY

609010200 10,579.30 LNFT 24.00 253,903.20 20.00 211,586.00 18.00 190,427.400970 CURB AND GUTTER-CONC

610010100 806.00 CUYD 32.00 25,792.00 52.00 41,912.00 45.00 36,270.000980 TOPSOIL

610100101 1.50 ACRE 2,500.00 3,750.00 4,000.00 6,000.00 9,100.00 13,650.000990 SEEDING AREA NO 1

610100326 1.50 ACRE 500.00 750.00 150.00 225.00 175.00 262.501000 FERTILIZING AREA NO 1

610100470 298.10 SQYD 15.00 4,471.50 4.00 1,192.40 4.70 1,401.071010 SODDING
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610100555 1.50 ACRE 250.00 375.00 1,000.00 1,500.00 1,680.00 2,520.001020 CONDITION SEEDBED SURFACE

610100560 16.00 SQYD 70.00 1,120.00 150.00 2,400.00 29.00 464.001030 RIPRAP REVEGETATION

610590028 1.00 EACH 350.00 350.00 1,500.00 1,500.00 850.00 850.001040 TREE

613100040 289.00 CUYD 135.00 39,015.00 125.00 36,125.00 125.00 36,125.001050 RIPRAP-CLASS 2 RANDOM

613100080 170.00 CUYD 100.00 17,000.00 118.00 20,060.00 225.00 38,250.001060 RIPRAP-INFILL

614010009 118.00 SQYD 85.00 10,030.00 600.00 70,800.00 750.00 88,500.001070 RETAINING WALL

614010050 930.00 SQFT 100.00 93,000.00 63.00 58,590.00 65.00 60,450.001080 REINFORCED CONCRETE RETAINING WALL

615010737 3.00 EACH 2,500.00 7,500.00 4,100.00 12,300.00 2,650.00 7,950.001090 VALVE-GATE 6 IN W/BOX

616323114 20.00 LNFT 16.00 320.00 10.00 200.00 12.00 240.001100 CONDUIT-STEEL 1 1/2 IN RIGID

616343910 20.00 LNFT 9.50 190.00 7.00 140.00 8.00 160.001110 CONDUIT-PLASTIC 1 IN

616343914 28.00 LNFT 10.00 280.00 7.00 196.00 8.50 238.001120 CONDUIT-PLASTIC 1 1/2 IN

616343920 804.00 LNFT 16.00 12,864.00 8.00 6,432.00 9.00 7,236.001130 CONDUIT-PLASTIC 2 IN

616343924 236.00 LNFT 22.00 5,192.00 8.00 1,888.00 10.00 2,360.001140 CONDUIT-PLASTIC 2 1/2 IN

616343930 980.00 LNFT 29.00 28,420.00 10.00 9,800.00 11.00 10,780.001150 CONDUIT-PLASTIC 3 IN

616343931 190.00 LNFT 34.00 6,460.00 11.00 2,090.00 13.00 2,470.001160 CONDUIT-PLASTIC 4 IN
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616783007 13.00 EACH 600.00 7,800.00 530.00 6,890.00 550.00 7,150.001170 PULL BOX-COMPOSITE TYPE 2

616783008 6.00 EACH 800.00 4,800.00 650.00 3,900.00 700.00 4,200.001180 PULL BOX-COMPOSITE TYPE 3

617000000 51.00 CUYD 1,300.00 66,300.00 1,300.00 66,300.00 1,450.00 73,950.001190 FOUNDATION-CONCRETE

617000050 80.00 LNFT 50.00 4,000.00 29.00 2,320.00 32.00 2,560.001200 POLES-TREATED WOOD CLASS 4

617033214 70.00 LNFT 1.20 84.00 1.25 87.50 1.40 98.001210 CABLE-COPPER 3AWG14-600V

617033314 870.00 LNFT 1.40 1,218.00 1.75 1,522.50 1.90 1,653.001220 CABLE-COPPER 5AWG14-600V

617033414 1,850.00 LNFT 2.30 4,255.00 2.00 3,700.00 2.30 4,255.001230 CABLE-COPPER 7AWG14-600V

617033514 170.00 LNFT 2.70 459.00 2.75 467.50 3.00 510.001240 CABLE-COPPER 9AWG14-600V

617033614 260.00 LNFT 4.15 1,079.00 3.50 910.00 3.75 975.001250 CABLE-COPPER 12AWG14-600V

617033814 1,310.00 LNFT 4.25 5,567.50 4.00 5,240.00 4.40 5,764.001260 CABLE-COPPER 16AWG14-600V

617086919 400.00 LNFT 2.50 1,000.00 1.50 600.00 1.70 680.001270 CABLE-COPPER 6 PAIR AWG 19 COM

617099055 30.00 LNFT 1.25 37.50 1.25 37.50 1.40 42.001280 CABLE-COPPER COAXIAL 50 OHM 1/2 IN

617123106 300.00 LNFT 1.25 375.00 1.00 300.00 1.00 300.001290 CONDUCTOR-COPPER AWG6-600V

617123108 1,160.00 LNFT 1.00 1,160.00 1.00 1,160.00 0.92 1,067.201300 CONDUCTOR-COPPER AWG8-600V

617123110 2,120.00 LNFT 0.80 1,696.00 1.00 2,120.00 0.80 1,696.001310 CONDUCTOR-COPPER AWG10-600V
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617183056 1.00 EACH 2,450.00 2,450.00 4,000.00 4,000.00 4,500.00 4,500.001320 STANDARD-STL TYPE 10-A-500-6

617233030 3.00 EACH 1,500.00 4,500.00 1,500.00 4,500.00 1,675.00 5,025.001330 CONTROLLER-CAB PEDESTAL TYPE P

617303300 5.00 EACH 800.00 4,000.00 650.00 3,250.00 725.00 3,625.001340 HIGH EFFICACY LUMINAIRE LED

617333160 4.00 EACH 2,000.00 8,000.00 2,200.00 8,800.00 2,460.00 9,840.001350 SERV ASSEMB-60 AMP

617503130 19.00 EACH 1,000.00 19,000.00 850.00 16,150.00 980.00 18,620.001360 SIG-TRAF 3 COL-1 WAY 12-12-12

617513125 17.00 EACH 1,200.00 20,400.00 1,100.00 18,700.00 1,300.00 22,100.001370 SIG TRAF 4 COL 1 W 12-12-12-12

617523201 7.00 EACH 175.00 1,225.00 440.00 3,080.00 485.00 3,395.001380 SIG-TRAF 12 IN LED RETROFIT

617533000 7.00 EACH 110.00 770.00 115.00 805.00 125.00 875.001390 SIG-TRAF-BACKPLATE-REFLECTIVE

617553020 32.00 EACH 900.00 28,800.00 940.00 30,080.00 1,030.00 32,960.001400 SIG-PEDESTRIAN TYPE 2

617573070 1.00 EACH 10,000.00 10,000.00 9,000.00 9,000.00 10,340.00 10,340.001410 RECTANGULAR RAPID FLASHING BEACON

617605081 4.00 EACH 625.00 2,500.00 1,200.00 4,800.00 1,420.00 5,680.001420 CONTLR/TRAF-ACTUAT TYPE 8-A

617673100 20.00 EACH 1,200.00 24,000.00 555.00 11,100.00 640.00 12,800.001430 SIG STANDARD TYPE 1-100

617673200 2.00 EACH 2,000.00 4,000.00 1,000.00 2,000.00 1,175.00 2,350.001440 SIG STANDARD TYPE 1-200

617693504 1.00 EACH 11,000.00 11,000.00 10,000.00 10,000.00 11,000.00 11,000.001450 SIG STANDARD TYPE 2-A-500-4

617693905 1.00 EACH 11,000.00 11,000.00 11,000.00 11,000.00 12,000.00 12,000.001460 SIG STANDARD TYPE 2-A-900-5
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617693906 4.00 EACH 14,000.00 56,000.00 11,500.00 46,000.00 12,750.00 51,000.001470 SIG STANDARD TYPE 2-A-900-6

617693907 1.00 EACH 14,000.00 14,000.00 11,000.00 11,000.00 13,100.00 13,100.001480 SIG STANDARD TYPE 2-A-900-7

617713054 1.00 EACH 12,000.00 12,000.00 13,000.00 13,000.00 14,900.00 14,900.001490 SIG STANDARD TYPE 3-A-500-4

617713095 2.00 EACH 13,000.00 26,000.00 13,000.00 26,000.00 14,900.00 29,800.001500 SIG STANDARD TYPE 3-A-900-5

617713097 1.00 EACH 15,000.00 15,000.00 14,000.00 14,000.00 15,800.00 15,800.001510 SIG STANDARD TYPE 3-A-900-7

617725601 1.00 EACH 2,000.00 2,000.00 2,700.00 2,700.00 3,050.00 3,050.001520 SIG STANDARD MODIFY

617733621 1.00 EACH 1,250.00 1,250.00 2,400.00 2,400.00 2,680.00 2,680.001530 REMOVE AND RESET EXISTING POLE

617763500 15.00 EACH 7,800.00 117,000.00 8,400.00 126,000.00 9,395.00 140,925.001540 DETECTOR-RADAR/PRESENCE

617781000 (1) LS 4,000.00 4,000.00 20,000.00 20,000.00 22,500.00 22,500.001550 REMOVE AND SALVAGE MISC ELECTRICAL

617903255 20.00 EACH 1,200.00 24,000.00 1,000.00 20,000.00 1,130.00 22,600.001560 PUSH BUTTON-PEDESTRIAN-TACTILE

617903540 2.00 EACH 1,250.00 2,500.00 1,400.00 2,800.00 1,600.00 3,200.001570 YAGI ANTENNA-TYPE D

618030005 750,000.00 UNIT 0.75 562,500.00 0.70 525,000.00 0.74 555,000.001580 TRAFFIC CONTROL DEVICES CB

618100005 3.00 EACH 2,500.00 7,500.00 4,000.00 12,000.00 4,500.00 13,500.001590 PORTABLE VARIABLE MESSAGE SIGN

618100007 420.00 DAY 400.00 168,000.00 350.00 147,000.00 380.00 159,600.001600 TRAFFIC ACTUATED TEMPORARY SIGNALS

619010086 161.10 SQFT 22.00 3,544.20 25.00 4,027.50 28.00 4,510.801610 SIGNS-ALUM REFL SHEET IV
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619010090 437.40 SQFT 24.00 10,497.60 25.00 10,935.00 28.00 12,247.201620 SIGNS-ALUM REFL SHEET XI

619010200 3.00 EACH 110.00 330.00 130.00 390.00 140.00 420.001630 RESET SIGNS

619010230 69.00 EACH 50.00 3,450.00 78.00 5,382.00 84.00 5,796.001640 REMOVE SIGN

619010300 348.00 LB 6.50 2,262.00 5.75 2,001.00 6.00 2,088.001650 POSTS-TUBULAR STEEL

619010340 3,382.00 LB 7.50 25,365.00 8.50 28,747.00 9.00 30,438.001660 POSTS-TUBULAR STEEL-SQ-PERF

619010740 4.00 EACH 1,200.00 4,800.00 1,100.00 4,400.00 1,200.00 4,800.001670 FRANG SIGN POST BKWY-3 IN RD (76 MM)

619010770 10.00 EACH 400.00 4,000.00 555.00 5,550.00 610.00 6,100.001680 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

620010300 72.00 GAL 225.00 16,200.00 70.00 5,040.00 88.00 6,336.001690 CURB MARKING-YELLOW PAINT

620010301 100.00 GAL 260.00 26,000.00 260.00 26,000.00 290.00 29,000.001700 CURB MARKING-YELLOW EPOXY

620011105 28.00 GAL 250.00 7,000.00 260.00 7,280.00 290.00 8,120.001710 WORDS AND SYMBOLS-WHITE PAINT

620011110 10.00 GAL 275.00 2,750.00 260.00 2,600.00 290.00 2,900.001720 WORDS AND SYMBOLS-YELLOW PAINT

620011260 20.00 GAL 400.00 8,000.00 360.00 7,200.00 410.00 8,200.001730 WORDS AND SYMBOLS-WHITE EPOXY

620011265 6.00 GAL 400.00 2,400.00 360.00 2,160.00 410.00 2,460.001740 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 1.80 MILE 600.00 1,080.00 1,200.00 2,160.00 1,400.00 2,520.001750 TEMPORARY STRIPING

620013000 150.00 GAL 40.00 6,000.00 78.00 11,700.00 88.00 13,200.001760 STRIPING-WHITE PAINT
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0001 G, GS, PMS, C & G, SIDEWALK, STORM DRAIN, DRAINAGE, ELECTRICALSECTION:

620013960 93.00 GAL 80.00 7,440.00 93.00 8,649.00 105.00 9,765.001770 STRIPING-WHITE EPOXY

620014000 86.00 GAL 40.00 3,440.00 78.00 6,708.00 88.00 7,568.001780 STRIPING-YELLOW PAINT

620014960 65.00 GAL 80.00 5,200.00 93.00 6,045.00 105.00 6,825.001790 STRIPING-YELLOW EPOXY

622011043 397.00 SQYD 4.00 1,588.00 3.50 1,389.50 5.75 2,282.751800 PERM EROSION CONTROL-HIGH SURV

622011084 2,613.00 SQYD 2.20 5,748.60 3.50 9,145.50 1.35 3,527.551810 GEOTEXTILE STABILIZATION

623000155 28.00 EACH 180.00 5,040.00 220.00 6,160.00 236.00 6,608.001820 MAILBOX

623000190 3.00 EACH 180.00 540.00 400.00 1,200.00 450.00 1,350.001830 RESET MAILBOX

$8,290,883.77$7,824,141.25 $8,179,179.00Section Totals

( ) indicates item is bid as Lump Sum

$8,179,179.00$7,824,141.25 $8,290,883.77

$7,824,141.25

Contract Item Totals

$8,179,179.00 8,290,883.77Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) FIRSTMARK
CONSTRUCTION,

LLC

(4) WESTERN
MUNICIPAL

CONSTRUCTION,
INC.

Line
Number

0001 G, GS, PMS, C & G, SIDEWALK, STORM DRAIN, DRAINAGE, ELECTRICALSECTION:

103000000 1,000.00 HOUR 18.00 18,000.00 21.00 21,000.000010 TRAINING PROGRAM

103500005 (1) LS 20,000.00 20,000.00 2,400.00 2,400.000020 ESCROW OF BID DOCUMENTS

104030010 100,000.00 UNIT 1.00 100,000.00 1.00 100,000.000030 MISCELLANEOUS WORK

104030030 156.00 LNFT 3,000.00 468,000.00 1,800.00 280,800.000040 MISCELLANEOUS ITEMS-INSTALL

105070410 (1) LS 13,000.00 13,000.00 31,100.00 31,100.000050 PROPERTY SURVEY

105080115 12,550.00 CRFT 1.00 12,550.00 1.80 22,590.000060 FINISH GRADE CONTROL

107000020 30,000.00 UNIT 1.00 30,000.00 1.00 30,000.000070 CONTAMINATED SOIL

108000000 (1) LS 30,000.00 30,000.00 18,500.00 18,500.000080 CRITICAL PATH SCHEDULE

109200005 (1) LS 546,941.37 546,941.37 807,123.00 807,123.000090 MOBILIZATION

201110005 0.10 ACRE 20,000.00 2,000.00 4,600.00 460.000100 CLEARING

201311000 57.00 EACH 500.00 28,500.00 1,900.00 108,300.000110 REMOVE TREES
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0001 G, GS, PMS, C & G, SIDEWALK, STORM DRAIN, DRAINAGE, ELECTRICALSECTION:

202020040 2.00 EACH 50,000.00 100,000.00 22,100.00 44,200.000120 REMOVE STRUCTURE

203020225 27,927.00 CUYD 25.00 698,175.00 27.00 754,029.000130 EXCAVATION-STREET

203020310 11,792.00 CUYD 32.00 377,344.00 33.00 389,136.000140 SPECIAL BORROW-NEAT LINE

203030117 200.00 HOUR 280.00 56,000.00 490.00 98,000.000150 EXPLORATORY EXCAVATION

208010150 (1) LS 62,000.00 62,000.00 50,300.00 50,300.000160 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000170 TEMPORARY EROSION CONTROL

208010486 225.00 CUYD 130.00 29,250.00 120.00 27,000.000180 STREAMBED MATERIAL

210020170 164.00 MILE 13.00 2,132.00 21.00 3,444.000190 TEST TRAILER-TRANSPORT,SETUP

301020340 7,719.00 CUYD 42.00 324,198.00 38.00 293,322.000200 CRUSHED AGGREGATE COURSE

301020450 1,700.00 CUYD 57.00 96,900.00 60.00 102,000.000210 SPECIAL BACKFILL

301020625 31,901.00 SQYD 0.50 15,950.50 0.40 12,760.400220 AGGREGATE TREATMENT

401020045 6,094.00 TON 78.00 475,332.00 73.00 444,862.000230 PLANT MIX SURF GR S-3/4 IN

401020055 1,932.00 TON 119.00 229,908.00 120.00 231,840.000240 COMMERCIAL MIX-3/8 IN-PG 64-28

401020300 85.00 TON 205.00 17,425.00 270.00 22,950.000250 HYDRATED LIME

402020092 331.00 TON 693.00 229,383.00 790.00 261,490.000260 ASPHALT CEMENT PG 64-28
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0001 G, GS, PMS, C & G, SIDEWALK, STORM DRAIN, DRAINAGE, ELECTRICALSECTION:

402020315 4,701.00 GAL 5.00 23,505.00 4.30 20,214.300270 EMULSIFIED ASPHALT-TACK COAT

555010200 2,200.00 LB 3.00 6,600.00 3.60 7,920.000280 REINFORCING STEEL-EPOXY COATED

557010105 140.40 LNFT 75.00 10,530.00 110.00 15,444.000290 PEDESTRIAN RAIL

557010110 25.00 LNFT 80.00 2,000.00 180.00 4,500.000300 HAND RAIL

601011920 640.00 SQFT 10.00 6,400.00 7.70 4,928.000310 INSULATION

603000050 1,862.00 CUYD 32.00 59,584.00 93.00 173,166.000320 GRANULAR BEDDING MATERIAL

603000065 204.00 LNFT 300.00 61,200.00 230.00 46,920.000330 TRENCH DRAIN

603000075 34.50 LNFT 145.00 5,002.50 71.00 2,449.500340 REMOVE SANITARY SEWER

603000080 6.00 EACH 365.00 2,190.00 300.00 1,800.000350 REMOVE WATER VALVE BOX

603000085 6.00 EACH 18,600.00 111,600.00 11,900.00 71,400.000360 ADJUST WATER MAIN

603010020 6.00 CUYD 850.00 5,100.00 730.00 4,380.000370 FILL AND ABANDON PIPE

603010025 1.00 EACH 1,900.00 1,900.00 1,600.00 1,600.000380 PLUG ENDS AND ABANDON PIPE

603012800 1,663.10 LNFT 220.00 365,882.00 110.00 182,941.000390 RCP IRR 12 IN

603012847 2,486.10 LNFT 150.00 372,915.00 80.00 198,888.000400 RCP IRR 18 IN

603012892 594.10 LNFT 160.00 95,056.00 97.00 57,627.700410 RCP IRR 24 IN
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0001 G, GS, PMS, C & G, SIDEWALK, STORM DRAIN, DRAINAGE, ELECTRICALSECTION:

603012938 118.60 LNFT 250.00 29,650.00 170.00 20,162.000420 RCP IRR 36 IN

603012960 1,161.60 LNFT 270.00 313,632.00 220.00 255,552.000430 RCP IRR 42 IN

603013462 113.70 LNFT 40.00 4,548.00 44.00 5,002.800440 PIPE-PVC 6 IN

603013465 30.00 LNFT 120.00 3,600.00 210.00 6,300.000450 PIPE-PVC PRESS 8 IN SANITARY

603013549 11.00 EACH 2,400.00 26,400.00 2,400.00 26,400.000460 CONNECT TO EXISTING PIPE

603013552 2.00 EACH 2,400.00 4,800.00 2,400.00 4,800.000470 CONNECT TO EXISTING INLET

603013553 1.00 EACH 2,400.00 2,400.00 2,400.00 2,400.000480 CONNECT TO EXISTING MANHOLE

603013580 15.00 EACH 2,600.00 39,000.00 2,000.00 30,000.000490 WATER MAIN CROSSING

603014242 40.00 EACH 400.00 16,000.00 740.00 29,600.000500 ADJUST VALVE BOX

603014490 6.00 EACH 7,000.00 42,000.00 8,300.00 49,800.000510 FIRE HYDRANT

603587030 1,626.40 LNFT 37.00 60,176.80 20.00 32,528.000520 REMOVE STORM DRAIN

603587035 (1) LS 4,500.00 4,500.00 14,300.00 14,300.000530 ABANDON MAIN-STORM

604000100 18.00 EACH 800.00 14,400.00 1,500.00 27,000.000540 ADJUST MANHOLE

604000120 6.00 EACH 1,200.00 7,200.00 310.00 1,860.000550 REMOVE FIRE HYDRANT

604000140 15.00 EACH 700.00 10,500.00 310.00 4,650.000560 REMOVE DROP INLET
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0001 G, GS, PMS, C & G, SIDEWALK, STORM DRAIN, DRAINAGE, ELECTRICALSECTION:

604010035 1.00 EACH 5,500.00 5,500.00 5,000.00 5,000.000570 MANHOLE-48 IN TYPE 1

604010045 8.00 EACH 4,000.00 32,000.00 3,900.00 31,200.000580 MANHOLE-48 IN TYPE 3

604010055 2.00 EACH 5,000.00 10,000.00 5,100.00 10,200.000590 MANHOLE-54 IN TYPE 3

604010065 2.00 EACH 5,900.00 11,800.00 5,200.00 10,400.000600 MANHOLE-60 IN TYPE 3

604010070 1.00 EACH 8,200.00 8,200.00 7,000.00 7,000.000610 MANHOLE-66 IN TYPE 3

604010075 1.00 EACH 9,000.00 9,000.00 8,100.00 8,100.000620 MANHOLE-72 IN TYPE 3

604010085 1.00 EACH 8,500.00 8,500.00 8,000.00 8,000.000630 MANHOLE-84 IN TYPE 3

604010100 1.00 EACH 21,000.00 21,000.00 15,200.00 15,200.000640 MANHOLE -102 IN TYPE 3

604010108 1.00 EACH 25,000.00 25,000.00 13,900.00 13,900.000650 MANHOLE-120 IN TYPE 3

604010172 6.00 EACH 2,200.00 13,200.00 610.00 3,660.000660 REMOVE MANHOLE

604010213 4.00 EACH 4,400.00 17,600.00 2,700.00 10,800.000670 INLET DROP-TYPE 5

604010221 2.00 EACH 3,700.00 7,400.00 2,700.00 5,400.000680 INLET DROP-TYPE 1

604010222 1.00 EACH 8,200.00 8,200.00 4,800.00 4,800.000690 INLET DROP-TYPE 2

604010253 7.00 EACH 4,000.00 28,000.00 2,500.00 17,500.000700 INLET CURB-TYPE A

604010255 25.00 EACH 4,000.00 100,000.00 2,600.00 65,000.000710 INLET CURB-TYPE B
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0001 G, GS, PMS, C & G, SIDEWALK, STORM DRAIN, DRAINAGE, ELECTRICALSECTION:

604010518 1.00 EACH 4,200.00 4,200.00 3,600.00 3,600.000720 COMB 48 IN T3 MH-TA CURB INLET

604010524 3.00 EACH 7,400.00 22,200.00 6,700.00 20,100.000730 COMB 66 IN T3 MH-TB CURB INLET

604010526 1.00 EACH 6,000.00 6,000.00 5,400.00 5,400.000740 COMB 60 IN T3 MH-TB CURB INLET

604010549 7.00 EACH 4,400.00 30,800.00 4,000.00 28,000.000750 COMB 48 IN T3 MH-TB CURB INLET

604010552 2.00 EACH 5,000.00 10,000.00 4,300.00 8,600.000760 COMB 48 IN T3 MH-T5 DROP INL

604010597 3.00 EACH 8,000.00 24,000.00 7,100.00 21,300.000770 COMB 66 IN T3 MH-T5 DI

604020090 6.00 EACH 33,000.00 198,000.00 35,000.00 210,000.000780 HYDRODYNAMIC SEPARATOR

605000030 27.00 LNFT 75.00 2,025.00 360.00 9,720.000790 BARRIER RAIL-CAST IN PLACE-BR

606010335 2.00 EACH 2,700.00 5,400.00 3,300.00 6,600.000800 MASH W-BEAM TERMINAL SECTION

606010337 462.50 LNFT 24.00 11,100.00 29.00 13,412.500810 MGS GUARDRAIL/LONG POSTS

606010342 1.00 EACH 3,350.00 3,350.00 4,100.00 4,100.000820 MASH THRIE BEAM BR APPRCH SECTION

606010345 3.00 EACH 1,100.00 3,300.00 1,300.00 3,900.000830 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010385 318.90 LNFT 2.25 717.53 2.70 861.030840 REMOVE GUARDRAIL

606400120 1.00 EACH 600.00 600.00 740.00 740.000850 BOLLARDS

607000004 22.60 LNFT 103.00 2,327.80 130.00 2,938.000860 FENCE-CHAIN LINK
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0001 G, GS, PMS, C & G, SIDEWALK, STORM DRAIN, DRAINAGE, ELECTRICALSECTION:

607000030 932.70 LNFT 33.00 30,779.10 41.00 38,240.700870 FENCE-CHAIN LINK 4 FT

607000050 439.40 LNFT 31.00 13,621.40 39.00 17,136.600880 FENCE-CHAIN LINK 6 FT

607000075 54.50 LNFT 80.00 4,360.00 100.00 5,450.000890 FENCE-CHAIN LINK 8 FT

607100389 107.00 LNFT 14.00 1,498.00 18.00 1,926.000900 FENCE-WOOD-2 RAIL

607150125 40.20 LNFT 24.00 964.80 29.00 1,165.800910 RESET FENCE

608010020 5,450.50 SQYD 48.00 261,624.00 73.00 397,886.500920 SIDEWALK-CONCRETE 4 IN

608010050 1,861.70 SQYD 59.00 109,840.30 85.00 158,244.500930 SIDEWALK-CONCRETE 6 IN

608010125 51.20 SQYD 450.00 23,040.00 400.00 20,480.000940 DETEC WARNING DEVICES-TYPE 1

609010013 13.00 EACH 100.00 1,300.00 61.00 793.000950 PIN DOWN CURB

609010160 367.00 SQYD 76.50 28,075.50 120.00 44,040.000960 GUTTER-CONC VALLEY

609010200 10,579.30 LNFT 19.00 201,006.70 23.00 243,323.900970 CURB AND GUTTER-CONC

610010100 806.00 CUYD 78.00 62,868.00 28.00 22,568.000980 TOPSOIL

610100101 1.50 ACRE 8,200.00 12,300.00 9,800.00 14,700.000990 SEEDING AREA NO 1

610100326 1.50 ACRE 150.00 225.00 180.00 270.001000 FERTILIZING AREA NO 1

610100470 298.10 SQYD 4.00 1,192.40 4.90 1,460.691010 SODDING
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0001 G, GS, PMS, C & G, SIDEWALK, STORM DRAIN, DRAINAGE, ELECTRICALSECTION:

610100555 1.50 ACRE 1,450.00 2,175.00 1,800.00 2,700.001020 CONDITION SEEDBED SURFACE

610100560 16.00 SQYD 25.00 400.00 18.00 288.001030 RIPRAP REVEGETATION

610590028 1.00 EACH 500.00 500.00 910.00 910.001040 TREE

613100040 289.00 CUYD 86.00 24,854.00 200.00 57,800.001050 RIPRAP-CLASS 2 RANDOM

613100080 170.00 CUYD 92.00 15,640.00 240.00 40,800.001060 RIPRAP-INFILL

614010009 118.00 SQYD 675.00 79,650.00 550.00 64,900.001070 RETAINING WALL

614010050 930.00 SQFT 120.00 111,600.00 85.00 79,050.001080 REINFORCED CONCRETE RETAINING WALL

615010737 3.00 EACH 1,860.00 5,580.00 1,800.00 5,400.001090 VALVE-GATE 6 IN W/BOX

616323114 20.00 LNFT 10.50 210.00 13.00 260.001100 CONDUIT-STEEL 1 1/2 IN RIGID

616343910 20.00 LNFT 7.10 142.00 8.90 178.001110 CONDUIT-PLASTIC 1 IN

616343914 28.00 LNFT 7.50 210.00 9.40 263.201120 CONDUIT-PLASTIC 1 1/2 IN

616343920 804.00 LNFT 7.80 6,271.20 9.80 7,879.201130 CONDUIT-PLASTIC 2 IN

616343924 236.00 LNFT 8.60 2,029.60 11.00 2,596.001140 CONDUIT-PLASTIC 2 1/2 IN

616343930 980.00 LNFT 9.75 9,555.00 12.00 11,760.001150 CONDUIT-PLASTIC 3 IN

616343931 190.00 LNFT 11.25 2,137.50 14.00 2,660.001160 CONDUIT-PLASTIC 4 IN
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0001 G, GS, PMS, C & G, SIDEWALK, STORM DRAIN, DRAINAGE, ELECTRICALSECTION:

616783007 13.00 EACH 510.00 6,630.00 64.00 832.001170 PULL BOX-COMPOSITE TYPE 2

616783008 6.00 EACH 625.00 3,750.00 780.00 4,680.001180 PULL BOX-COMPOSITE TYPE 3

617000000 51.00 CUYD 1,804.00 92,004.00 1,600.00 81,600.001190 FOUNDATION-CONCRETE

617000050 80.00 LNFT 28.50 2,280.00 36.00 2,880.001200 POLES-TREATED WOOD CLASS 4

617033214 70.00 LNFT 1.25 87.50 1.60 112.001210 CABLE-COPPER 3AWG14-600V

617033314 870.00 LNFT 1.70 1,479.00 2.10 1,827.001220 CABLE-COPPER 5AWG14-600V

617033414 1,850.00 LNFT 2.00 3,700.00 2.50 4,625.001230 CABLE-COPPER 7AWG14-600V

617033514 170.00 LNFT 2.75 467.50 3.40 578.001240 CABLE-COPPER 9AWG14-600V

617033614 260.00 LNFT 3.25 845.00 4.10 1,066.001250 CABLE-COPPER 12AWG14-600V

617033814 1,310.00 LNFT 3.80 4,978.00 4.80 6,288.001260 CABLE-COPPER 16AWG14-600V

617086919 400.00 LNFT 1.50 600.00 1.90 760.001270 CABLE-COPPER 6 PAIR AWG 19 COM

617099055 30.00 LNFT 1.25 37.50 1.60 48.001280 CABLE-COPPER COAXIAL 50 OHM 1/2 IN

617123106 300.00 LNFT 1.00 300.00 1.10 330.001290 CONDUCTOR-COPPER AWG6-600V

617123108 1,160.00 LNFT 1.00 1,160.00 1.00 1,160.001300 CONDUCTOR-COPPER AWG8-600V

617123110 2,120.00 LNFT 1.00 2,120.00 0.90 1,908.001310 CONDUCTOR-COPPER AWG10-600V
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0001 G, GS, PMS, C & G, SIDEWALK, STORM DRAIN, DRAINAGE, ELECTRICALSECTION:

617183056 1.00 EACH 3,925.00 3,925.00 4,900.00 4,900.001320 STANDARD-STL TYPE 10-A-500-6

617233030 3.00 EACH 1,450.00 4,350.00 1,800.00 5,400.001330 CONTROLLER-CAB PEDESTAL TYPE P

617303300 5.00 EACH 630.00 3,150.00 790.00 3,950.001340 HIGH EFFICACY LUMINAIRE LED

617333160 4.00 EACH 2,130.00 8,520.00 2,700.00 10,800.001350 SERV ASSEMB-60 AMP

617503130 19.00 EACH 850.00 16,150.00 1,100.00 20,900.001360 SIG-TRAF 3 COL-1 WAY 12-12-12

617513125 17.00 EACH 1,130.00 19,210.00 1,400.00 23,800.001370 SIG TRAF 4 COL 1 W 12-12-12-12

617523201 7.00 EACH 420.00 2,940.00 530.00 3,710.001380 SIG-TRAF 12 IN LED RETROFIT

617533000 7.00 EACH 110.00 770.00 140.00 980.001390 SIG-TRAF-BACKPLATE-REFLECTIVE

617553020 32.00 EACH 895.00 28,640.00 1,100.00 35,200.001400 SIG-PEDESTRIAN TYPE 2

617573070 1.00 EACH 8,950.00 8,950.00 11,200.00 11,200.001410 RECTANGULAR RAPID FLASHING BEACON

617605081 4.00 EACH 1,230.00 4,920.00 1,500.00 6,000.001420 CONTLR/TRAF-ACTUAT TYPE 8-A

617673100 20.00 EACH 560.00 11,200.00 700.00 14,000.001430 SIG STANDARD TYPE 1-100

617673200 2.00 EACH 1,025.00 2,050.00 1,300.00 2,600.001440 SIG STANDARD TYPE 1-200

617693504 1.00 EACH 9,675.00 9,675.00 12,100.00 12,100.001450 SIG STANDARD TYPE 2-A-500-4

617693905 1.00 EACH 10,650.00 10,650.00 13,300.00 13,300.001460 SIG STANDARD TYPE 2-A-900-5
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0001 G, GS, PMS, C & G, SIDEWALK, STORM DRAIN, DRAINAGE, ELECTRICALSECTION:

617693906 4.00 EACH 11,025.00 44,100.00 13,800.00 55,200.001470 SIG STANDARD TYPE 2-A-900-6

617693907 1.00 EACH 11,350.00 11,350.00 14,200.00 14,200.001480 SIG STANDARD TYPE 2-A-900-7

617713054 1.00 EACH 12,900.00 12,900.00 16,100.00 16,100.001490 SIG STANDARD TYPE 3-A-500-4

617713095 2.00 EACH 12,950.00 25,900.00 16,200.00 32,400.001500 SIG STANDARD TYPE 3-A-900-5

617713097 1.00 EACH 13,760.00 13,760.00 17,200.00 17,200.001510 SIG STANDARD TYPE 3-A-900-7

617725601 1.00 EACH 2,640.00 2,640.00 3,300.00 3,300.001520 SIG STANDARD MODIFY

617733621 1.00 EACH 2,330.00 2,330.00 2,900.00 2,900.001530 REMOVE AND RESET EXISTING POLE

617763500 15.00 EACH 8,132.00 121,980.00 10,200.00 153,000.001540 DETECTOR-RADAR/PRESENCE

617781000 (1) LS 19,500.00 19,500.00 24,400.00 24,400.001550 REMOVE AND SALVAGE MISC ELECTRICAL

617903255 20.00 EACH 980.00 19,600.00 1,200.00 24,000.001560 PUSH BUTTON-PEDESTRIAN-TACTILE

617903540 2.00 EACH 1,400.00 2,800.00 1,800.00 3,600.001570 YAGI ANTENNA-TYPE D

618030005 750,000.00 UNIT 0.66 495,000.00 0.81 607,500.001580 TRAFFIC CONTROL DEVICES CB

618100005 3.00 EACH 4,000.00 12,000.00 4,900.00 14,700.001590 PORTABLE VARIABLE MESSAGE SIGN

618100007 420.00 DAY 340.00 142,800.00 410.00 172,200.001600 TRAFFIC ACTUATED TEMPORARY SIGNALS

619010086 161.10 SQFT 25.00 4,027.50 31.00 4,994.101610 SIGNS-ALUM REFL SHEET IV
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0001 G, GS, PMS, C & G, SIDEWALK, STORM DRAIN, DRAINAGE, ELECTRICALSECTION:

619010090 437.40 SQFT 25.00 10,935.00 31.00 13,559.401620 SIGNS-ALUM REFL SHEET XI

619010200 3.00 EACH 125.00 375.00 150.00 450.001630 RESET SIGNS

619010230 69.00 EACH 75.00 5,175.00 91.00 6,279.001640 REMOVE SIGN

619010300 348.00 LB 5.50 1,914.00 6.70 2,331.601650 POSTS-TUBULAR STEEL

619010340 3,382.00 LB 8.00 27,056.00 10.00 33,820.001660 POSTS-TUBULAR STEEL-SQ-PERF

619010740 4.00 EACH 1,075.00 4,300.00 1,300.00 5,200.001670 FRANG SIGN POST BKWY-3 IN RD (76 MM)

619010770 10.00 EACH 545.00 5,450.00 660.00 6,600.001680 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

620010300 72.00 GAL 225.00 16,200.00 100.00 7,200.001690 CURB MARKING-YELLOW PAINT

620010301 100.00 GAL 265.00 26,500.00 330.00 33,000.001700 CURB MARKING-YELLOW EPOXY

620011105 28.00 GAL 228.00 6,384.00 330.00 9,240.001710 WORDS AND SYMBOLS-WHITE PAINT

620011110 10.00 GAL 225.00 2,250.00 330.00 3,300.001720 WORDS AND SYMBOLS-YELLOW PAINT

620011260 20.00 GAL 375.00 7,500.00 460.00 9,200.001730 WORDS AND SYMBOLS-WHITE EPOXY

620011265 6.00 GAL 450.00 2,700.00 460.00 2,760.001740 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 1.80 MILE 350.00 630.00 1,600.00 2,880.001750 TEMPORARY STRIPING

620013000 150.00 GAL 21.00 3,150.00 100.00 15,000.001760 STRIPING-WHITE PAINT
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0001 G, GS, PMS, C & G, SIDEWALK, STORM DRAIN, DRAINAGE, ELECTRICALSECTION:

620013960 93.00 GAL 66.00 6,138.00 120.00 11,160.001770 STRIPING-WHITE EPOXY

620014000 86.00 GAL 23.00 1,978.00 100.00 8,600.001780 STRIPING-YELLOW PAINT

620014960 65.00 GAL 68.00 4,420.00 120.00 7,800.001790 STRIPING-YELLOW EPOXY

622011043 397.00 SQYD 10.00 3,970.00 2.10 833.701800 PERM EROSION CONTROL-HIGH SURV

622011084 2,613.00 SQYD 3.00 7,839.00 1.70 4,442.101810 GEOTEXTILE STABILIZATION

623000155 28.00 EACH 210.00 5,880.00 260.00 7,280.001820 MAILBOX

623000190 3.00 EACH 400.00 1,200.00 490.00 1,470.001830 RESET MAILBOX

$8,673,000.00 $8,878,835.22Section Totals

( ) indicates item is bid as Lump Sum

$8,878,835.22$8,673,000.00

$8,673,000.00

Contract Item Totals

$8,878,835.22Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $4,923,445.55 88.20% 100.00%

1 6297 CENTURY COMPANIES, INC. $5,582,324.00 100.00% 113.38%

Vendor Ranking

Contract ID:

MAIN STREET - LEWISTOWN

BillingsLetting Date:

Contract Description:

District(s): 130 WORKING DAYS

03819

August 15, 2019 9:00
A.M.

(8988007000) NH 75-1(7)0
TRUCK ROUTE - LEWISTOWN
(8989039000) NH 43-1(39)0
1ST AVE N - LEWISTOWN
(8990064000) NH 57-3(64)81
MAIN STREET - LEWISTOWN

Fergus102 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) CENTURY
COMPANIES, INC.

Line
Number

0001 3 TIED LEWISTOWN PROJECTSSECTION:

104030010 60,000.00 UNIT 1.00 60,000.00 1.00 60,000.000010 MISCELLANEOUS WORK

104030011 (1) LS 10,000.00 10,000.00 25,000.00 25,000.000020 MISCELLANEOUS ITEMS-LS

104030045 85.00 EACH 50.00 4,250.00 250.00 21,250.000030 MISCELLANEOUS ITEMS-EACH

105070000 (1) LS 30,000.00 30,000.00 150,000.00 150,000.000040 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 5,000.00 5,000.00 15,000.00 15,000.000050 CRITICAL PATH SCHEDULE

109200005 (1) LS 480,000.00 480,000.00 909,500.00 909,500.000060 MOBILIZATION

201311000 33.00 EACH 250.00 8,250.00 400.00 13,200.000070 REMOVE TREES

202020139 189.00 SQYD 50.00 9,450.00 250.00 47,250.000080 REMOVE ASPHALT FROM DECK

203020278 1,787.00 CUYD 35.00 62,545.00 30.00 53,610.000090 EXCAVATION-DIGOUTS
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0001 3 TIED LEWISTOWN PROJECTSSECTION:

203020310 800.00 CUYD 50.00 40,000.00 50.00 40,000.000100 SPECIAL BORROW-NEAT LINE

203020375 175.00 CUYD 65.00 11,375.00 50.00 8,750.000110 EMBANKMENT IN PLACE

301020340 831.00 CUYD 50.00 41,550.00 75.00 62,325.000120 CRUSHED AGGREGATE COURSE

301020625 1,710.00 SQYD 2.00 3,420.00 3.00 5,130.000130 AGGREGATE TREATMENT

401020045 14,114.00 TON 34.00 479,876.00 42.00 592,788.000140 PLANT MIX SURF GR S-3/4 IN

401020300 197.00 TON 220.00 43,340.00 225.00 44,325.000150 HYDRATED LIME

402020095 706.80 TON 600.00 424,080.00 600.00 424,080.000160 ASPHALT CEMENT PG 70-28

402020315 5,697.00 GAL 4.00 22,788.00 3.00 17,091.000170 EMULSIFIED ASPHALT-TACK COAT

402020368 188.50 TON 575.00 108,387.50 700.00 131,950.000180 EMULSIFIED ASPHALT CRS-2P

409000000 4.40 CRMI 1,000.00 4,400.00 4,500.00 19,800.000190 FINAL SWEEP AND BROOM

409000020 105,465.00 SQYD 0.75 79,098.75 1.00 105,465.000200 COVER-TYPE 2

411010000 106,081.00 SQYD 1.50 159,121.50 2.50 265,202.500210 COLD MILLING

563000100 189.00 SQYD 15.00 2,835.00 15.00 2,835.000220 PREPARE DECK
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0001 3 TIED LEWISTOWN PROJECTSSECTION:

563000110 189.00 SQYD 50.00 9,450.00 55.00 10,395.000230 WATERPROOF MEMBRANE

603000050 23.00 CUYD 60.00 1,380.00 50.00 1,150.000240 GRANULAR BEDDING MATERIAL

603013452 29.60 LNFT 65.00 1,924.00 65.00 1,924.000250 PIPE-PVC 12 IN

603013457 6.00 LNFT 62.00 372.00 65.00 390.000260 PIPE-PVC 8 IN

603013462 60.00 LNFT 60.00 3,600.00 65.00 3,900.000270 PIPE-PVC 6 IN

603014242 33.00 EACH 415.00 13,695.00 500.00 16,500.000280 ADJUST VALVE BOX

603014470 1.00 EACH 3,000.00 3,000.00 10,500.00 10,500.000290 RCP TEE

603587030 86.00 LNFT 35.00 3,010.00 55.00 4,730.000300 REMOVE STORM DRAIN

604000100 33.00 EACH 762.00 25,146.00 1,000.00 33,000.000310 ADJUST MANHOLE

604000140 13.00 EACH 375.00 4,875.00 1,000.00 13,000.000320 REMOVE DROP INLET

604010213 3.00 EACH 3,500.00 10,500.00 5,000.00 15,000.000330 INLET DROP-TYPE 5

604010221 10.00 EACH 3,400.00 34,000.00 5,250.00 52,500.000340 INLET DROP-TYPE 1

604010255 2.00 EACH 3,600.00 7,200.00 4,500.00 9,000.000350 INLET CURB-TYPE B
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0001 3 TIED LEWISTOWN PROJECTSSECTION:

604010265 2.00 EACH 2,500.00 5,000.00 2,900.00 5,800.000360 INLET FRAME AND GRATE-REPLACE

606010335 3.00 EACH 3,100.00 9,300.00 3,450.00 10,350.000370 MASH W-BEAM TERMINAL SECTION

606010337 2,125.00 LNFT 25.00 53,125.00 26.00 55,250.000380 MGS GUARDRAIL/LONG POSTS

606010346 312.50 LNFT 42.00 13,125.00 70.00 21,875.000390 MGS INTERSECTING RDWAY TERMINAL SECTION

606010385 2,463.00 LNFT 3.00 7,389.00 3.00 7,389.000400 REMOVE GUARDRAIL

608000010 35.00 EACH 1,500.00 52,500.00 2,750.00 96,250.000410 TREE GRATE

608000020 5.00 EACH 2,400.00 12,000.00 2,000.00 10,000.000420 SIDEWALK DRAIN

608000040 (1) LS 1,480,000.00 1,480,000.00 500,000.00 500,000.000430 VAULT CLOSURE

608010020 4,582.50 SQYD 65.00 297,862.50 86.00 394,095.000440 SIDEWALK-CONCRETE 4 IN

608010050 684.50 SQYD 75.00 51,337.50 100.00 68,450.000450 SIDEWALK-CONCRETE 6 IN

608010125 38.60 SQYD 350.00 13,510.00 215.00 8,299.000470 DETEC WARNING DEVICES-TYPE 1

609010200 5,970.70 LNFT 38.00 226,886.60 50.00 298,535.000480 CURB AND GUTTER-CONC

610100470 1,124.00 SQYD 8.00 8,992.00 12.00 13,488.000490 SODDING
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0001 3 TIED LEWISTOWN PROJECTSSECTION:

610590028 35.00 EACH 350.00 12,250.00 1,500.00 52,500.000500 TREE

616343920 290.00 LNFT 12.00 3,480.00 28.00 8,120.000510 CONDUIT-PLASTIC 2 IN

616783007 4.00 EACH 650.00 2,600.00 665.00 2,660.000520 PULL BOX-COMPOSITE TYPE 2

617000000 1.00 CUYD 1,800.00 1,800.00 2,000.00 2,000.000530 FOUNDATION-CONCRETE

617033414 640.00 LNFT 2.00 1,280.00 3.00 1,920.000540 CABLE-COPPER 7AWG14-600V

617033514 310.00 LNFT 2.25 697.50 3.50 1,085.000550 CABLE-COPPER 9AWG14-600V

617123110 560.00 LNFT 0.90 504.00 1.00 560.000560 CONDUCTOR-COPPER AWG10-600V

617673080 5.00 EACH 850.00 4,250.00 750.00 3,750.000570 SIG STANDARD TYPE 1-80

617781000 (1) LS 3,000.00 3,000.00 1,500.00 1,500.000580 REMOVE AND SALVAGE MISC ELECTRICAL

617783030 (1) LS 4,000.00 4,000.00 2,500.00 2,500.000590 REMOVE AND RESET MISC ELECTRICAL

617903510 1.00 LS 570.00 570.00 2,000.00 2,000.000600 ELECTRICAL MISCELLANEOUS

618030015 500.00 UNIT 1.00 500.00 1.00 500.000610 TRAFFIC CONTROL-FIXED

618030080 (1) LS 165,000.00 165,000.00 490,000.00 490,000.000620 TRAFFIC CONTROL
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0001 3 TIED LEWISTOWN PROJECTSSECTION:

619010058 257.10 SQFT 28.00 7,198.80 33.00 8,484.300630 SIGNS-ALUM SHEET INCR IV

619010062 32.00 SQFT 32.00 1,024.00 35.00 1,120.000640 SIGNS-ALUM SHEET INCR XI

619010086 362.50 SQFT 30.00 10,875.00 30.00 10,875.000650 SIGNS-ALUM REFL SHEET IV

619010090 855.20 SQFT 32.00 27,366.40 31.00 26,511.200660 SIGNS-ALUM REFL SHEET XI

619010230 116.00 EACH 50.00 5,800.00 60.00 6,960.000670 REMOVE SIGN

619010240 8.00 EACH 175.00 1,400.00 500.00 4,000.000680 REMOVE SIGN-GUIDE

619010300 673.00 LB 8.00 5,384.00 8.00 5,384.000690 POSTS-TUBULAR STEEL

619010310 58.00 LB 7.00 406.00 7.00 406.000700 POSTS-STEEL U SIGN

619010340 1,034.00 LB 7.00 7,238.00 9.00 9,306.000710 POSTS-TUBULAR STEEL-SQ-PERF

619010480 182.00 LNFT 12.00 2,184.00 15.00 2,730.000720 POLES-TREATED WOOD 4 IN

619010490 28.00 LNFT 13.00 364.00 20.00 560.000730 POLES-TREATED WOOD 5 IN

619010740 2.00 EACH 1,100.00 2,200.00 1,325.00 2,650.000740 FRANG SIGN POST BKWY-3 IN RD (76 MM)

619011010 18.00 EACH 30.00 540.00 40.00 720.000750 DELINEATOR DES A
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0001 3 TIED LEWISTOWN PROJECTSSECTION:

619011040 13.00 EACH 30.00 390.00 50.00 650.000760 DELINEATOR DES D

619011060 51.00 EACH 30.00 1,530.00 45.00 2,295.000770 DELINEATOR DES F

620010301 150.00 GAL 225.00 33,750.00 265.00 39,750.000780 CURB MARKING-YELLOW EPOXY

620011105 327.00 GAL 175.00 57,225.00 200.00 65,400.000790 WORDS AND SYMBOLS-WHITE PAINT

620011110 12.00 GAL 175.00 2,100.00 200.00 2,400.000800 WORDS AND SYMBOLS-YELLOW PAINT

620011260 136.00 GAL 275.00 37,400.00 400.00 54,400.000810 WORDS AND SYMBOLS-WHITE EPOXY

620011265 4.00 GAL 275.00 1,100.00 475.00 1,900.000820 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 8.90 MILE 625.00 5,562.50 800.00 7,120.000830 TEMPORARY STRIPING

620013000 516.00 GAL 35.00 18,060.00 40.00 20,640.000840 STRIPING-WHITE PAINT

620013960 229.00 GAL 75.00 17,175.00 80.00 18,320.000850 STRIPING-WHITE EPOXY

620014000 468.00 GAL 35.00 16,380.00 40.00 18,720.000860 STRIPING-YELLOW PAINT

620014960 203.00 GAL 75.00 15,225.00 80.00 16,240.000870 STRIPING-YELLOW EPOXY

622011084 2,676.00 SQYD 2.50 6,690.00 3.50 9,366.000880 GEOTEXTILE STABILIZATION
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MAIN STREET - LEWISTOWN

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:August 15, 2019

Contract Description:

03819

(8988007000) NH 75-1(7)0
TRUCK ROUTE - LEWISTOWN
(8989039000) NH 43-1(39)0
1ST AVE N - LEWISTOWN
(8990064000) NH 57-3(64)81
MAIN STREET - LEWISTOWN

130 WORKING DAYS

Fergus

Min: Max:

08/27/2019 12:17:10
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$4,923,445.55 $5,582,324.00Section Totals

( ) indicates item is bid as Lump Sum

$5,582,324.00$4,923,445.55

$4,923,445.55

Contract Item Totals

$5,582,324.00Contract Grand Totals

Contract Time Totals $0.00
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Contract Description:

03819
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TRUCK ROUTE - LEWISTOWN
(8989039000) NH 43-1(39)0
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,822,729.97 104.28% 100.00%

1 6259 KNIFE RIVER CORPORATION - MSLA $3,665,734.85 100.00% 95.89%

2 2050 RIVERSIDE CONTRACTING, INC. $3,890,222.22 106.12% 101.77%

3 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$3,924,508.65 107.06% 102.66%

4 2362 L.H.C., INCORPORATED $3,937,365.12 107.41% 103.00%

Vendor Ranking

Contract ID:

LOLO PASS - EAST

MissoulaLetting Date:

Contract Description:

District(s): 60 WORKING DAYS

02819

August 15, 2019 9:00
A.M.

(9493019000) NH 93-1(19)0
LOLO PASS - EAST
(9494021000) NH 93-1(21)8
LOLO HOT SPRINGS - EAST

Missoula103 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

08/27/2019 12:17:10

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) KNIFE RIVER
CORPORATION -

MSLA

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 ROAD WORK - MILL, PMS OVERLAY, S & CSECTION:

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.00 1.00 15,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 400,000.00 400,000.00 265,000.00 265,000.00 393,000.00 393,000.000020 MOBILIZATION

202020140 139.00 SQYD 30.00 4,170.00 8.20 1,139.80 7.50 1,042.500030 REMOVE BITUMINOUS PAVEMENT

208010000 (1) LS 6,000.00 6,000.00 8,135.00 8,135.00 1,500.00 1,500.000040 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL

210020170 60.00 MILE 28.00 1,680.00 6.00 360.00 25.00 1,500.000060 TEST TRAILER-TRANSPORT,SETUP

301020416 285.00 CUYD 33.00 9,405.00 25.15 7,167.75 75.00 21,375.000070 SHOULDER GRAVEL

401020048 23,069.00 TON 34.00 784,346.00 34.80 802,801.20 38.00 876,622.000080 PLANT MIX SURF GR S-1/2 IN

401020300 323.00 TON 205.00 66,215.00 230.00 74,290.00 220.00 71,060.000090 HYDRATED LIME

402020092 1,340.00 TON 575.00 770,500.00 588.00 787,920.00 575.00 770,500.000100 ASPHALT CEMENT PG 64-28
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LOLO PASS - EAST

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:August 15, 2019

Contract Description:

02819

(9493019000) NH 93-1(19)0
LOLO PASS - EAST
(9494021000) NH 93-1(21)8
LOLO HOT SPRINGS - EAST

60 WORKING DAYS

Missoula

Min: Max:
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0001 ROAD WORK - MILL, PMS OVERLAY, S & CSECTION:

402020315 9,320.00 GAL 3.50 32,620.00 4.00 37,280.00 2.00 18,640.000110 EMULSIFIED ASPHALT-TACK COAT

402020320 19,955.00 GAL 3.15 62,858.25 3.60 71,838.00 3.50 69,842.500120 EMULSIFIED ASPHALT-FOG SEAL

402020375 494.40 TON 575.00 284,280.00 550.00 271,920.00 530.00 262,032.000130 EMULSIFIED ASPHALT CHFRS-2P

403010255 2,389.00 LB 4.75 11,347.75 7.00 16,723.00 7.50 17,917.500140 CRACK SEALING

409000010 274,609.00 SQYD 0.68 186,734.12 0.70 192,226.30 0.63 173,003.670150 COVER-TYPE 1

411010000 187,577.00 SQYD 2.15 403,290.55 2.05 384,532.85 2.25 422,048.250160 COLD MILLING

411011125 16.20 MILE 1,500.00 24,300.00 1,050.00 17,010.00 1,250.00 20,250.000170 CENTERLINE RUMBLE STRIPS-TYPE 2

557010544 387.32 LNFT 360.00 139,435.20 400.00 154,928.00 425.00 164,611.000180 REVISE TIMBER BRIDGE RAIL-THRIE BEAM

605000070 6.00 EACH 75.00 450.00 250.00 1,500.00 250.00 1,500.000190 REMOVE CONCRETE BARRIER RAIL

606010150 6.00 EACH 2,500.00 15,000.00 2,425.00 14,550.00 2,600.00 15,600.000200 GUARDRAIL-STL/BR APPR-TY 1

606010330 3,824.20 LNFT 21.00 80,308.20 23.00 87,956.60 23.00 87,956.600210 MGS GUARDRAIL

606010335 23.00 EACH 2,750.00 63,250.00 2,590.00 59,570.00 2,800.00 64,400.000220 MASH W-BEAM TERMINAL SECTION

606010342 16.00 EACH 3,300.00 52,800.00 2,590.00 41,440.00 2,800.00 44,800.000230 MASH THRIE BEAM BR APPRCH SECTION

606010346 87.50 LNFT 52.00 4,550.00 55.00 4,812.50 55.00 4,812.500240 MGS INTERSECTING RDWAY TERMINAL SECTION
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LOLO PASS - EAST

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:August 15, 2019

Contract Description:

02819

(9493019000) NH 93-1(19)0
LOLO PASS - EAST
(9494021000) NH 93-1(21)8
LOLO HOT SPRINGS - EAST

60 WORKING DAYS

Missoula
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0001 ROAD WORK - MILL, PMS OVERLAY, S & CSECTION:

606010385 5,155.60 LNFT 3.25 16,755.70 2.75 14,177.90 2.75 14,177.900250 REMOVE GUARDRAIL

610100559 (1) LS 1,500.00 1,500.00 1,000.00 1,000.00 3,250.00 3,250.000260 REVEGETATION

618030005 150,000.00 UNIT 0.80 120,000.00 0.67 100,500.00 0.70 105,000.000270 TRAFFIC CONTROL DEVICES CB

619010058 39.50 SQFT 30.00 1,185.00 28.50 1,125.75 30.00 1,185.000280 SIGNS-ALUM SHEET INCR IV

619010062 173.00 SQFT 26.00 4,498.00 30.00 5,190.00 32.00 5,536.000290 SIGNS-ALUM SHEET INCR XI

619010086 64.40 SQFT 36.00 2,318.40 33.00 2,125.20 35.00 2,254.000300 SIGNS-ALUM REFL SHEET IV

619010090 399.80 SQFT 28.00 11,194.40 24.00 9,595.20 26.00 10,394.800310 SIGNS-ALUM REFL SHEET XI

619010200 1.00 EACH 250.00 250.00 115.00 115.00 120.00 120.000320 RESET SIGNS

619010230 64.00 EACH 55.00 3,520.00 25.00 1,600.00 27.00 1,728.000330 REMOVE SIGN

619010240 7.00 EACH 250.00 1,750.00 275.00 1,925.00 300.00 2,100.000340 REMOVE SIGN-GUIDE

619010310 264.00 LB 4.50 1,188.00 2.75 726.00 3.00 792.000350 POSTS-STEEL U SIGN

619010320 694.00 LB 5.60 3,886.40 7.45 5,170.30 8.00 5,552.000360 POSTS-STEEL STRUCTURAL SIGN

619010480 716.00 LNFT 11.00 7,876.00 10.00 7,160.00 11.00 7,876.000370 POLES-TREATED WOOD 4 IN

619010490 90.00 LNFT 13.50 1,215.00 11.00 990.00 12.00 1,080.000380 POLES-TREATED WOOD 5 IN
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LOLO PASS - EAST

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:August 15, 2019

Contract Description:

02819

(9493019000) NH 93-1(19)0
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LOLO HOT SPRINGS - EAST
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0001 ROAD WORK - MILL, PMS OVERLAY, S & CSECTION:

619010722 4.00 EACH 1,075.00 4,300.00 1,050.00 4,200.00 1,140.00 4,560.000390 FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)

619011010 670.00 EACH 23.00 15,410.00 22.50 15,075.00 24.00 16,080.000400 DELINEATOR DES A

619011040 14.00 EACH 33.00 462.00 30.00 420.00 32.00 448.000410 DELINEATOR DES D

619011060 329.00 EACH 26.00 8,554.00 24.50 8,060.50 26.00 8,554.000420 DELINEATOR DES F

619011200 720.00 EACH 39.00 28,080.00 17.00 12,240.00 18.00 12,960.000430 DELINEATION-LINEAR-BARRIER-WHITE

620011105 8.00 GAL 210.00 1,680.00 250.00 2,000.00 250.00 2,000.000440 WORDS AND SYMBOLS-WHITE PAINT

620011260 8.00 GAL 375.00 3,000.00 350.00 2,800.00 350.00 2,800.000450 WORDS AND SYMBOLS-WHITE EPOXY

620012950 10.20 MILE 450.00 4,590.00 650.00 6,630.00 700.00 7,140.000460 TEMPORARY STRIPING

620013000 958.00 GAL 33.00 31,614.00 32.00 30,656.00 34.00 32,572.000470 STRIPING-WHITE PAINT

620013960 782.00 GAL 70.00 54,740.00 60.00 46,920.00 65.00 50,830.000480 STRIPING-WHITE EPOXY

620014000 861.00 GAL 33.00 28,413.00 32.00 27,552.00 34.00 29,274.000490 STRIPING-YELLOW PAINT

620014960 653.00 GAL 70.00 45,710.00 60.00 39,180.00 65.00 42,445.000500 STRIPING-YELLOW EPOXY
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LOLO PASS - EAST

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:August 15, 2019

Contract Description:

02819

(9493019000) NH 93-1(19)0
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Missoula
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$3,890,222.22$3,822,729.97 $3,665,734.85Section Totals

( ) indicates item is bid as Lump Sum

$3,665,734.85$3,822,729.97 $3,890,222.22

$3,822,729.97

Contract Item Totals

$3,665,734.85 3,890,222.22Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) SCHELLINGER
CONSTRUCTION

CO., INC.

(4) L.H.C.,
INCORPORATED

Line
Number

0001 ROAD WORK - MILL, PMS OVERLAY, S & CSECTION:

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 635,000.00 635,000.00 394,514.00 394,514.000020 MOBILIZATION

202020140 139.00 SQYD 80.00 11,120.00 12.28 1,706.920030 REMOVE BITUMINOUS PAVEMENT

208010000 (1) LS 4,000.00 4,000.00 3,832.82 3,832.820040 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL

210020170 60.00 MILE 28.00 1,680.00 26.57 1,594.200060 TEST TRAILER-TRANSPORT,SETUP

301020416 285.00 CUYD 50.00 14,250.00 83.07 23,674.950070 SHOULDER GRAVEL

401020048 23,069.00 TON 36.00 830,484.00 36.42 840,172.980080 PLANT MIX SURF GR S-1/2 IN

401020300 323.00 TON 225.00 72,675.00 216.00 69,768.000090 HYDRATED LIME

402020092 1,340.00 TON 475.00 636,500.00 568.00 761,120.000100 ASPHALT CEMENT PG 64-28
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0001 ROAD WORK - MILL, PMS OVERLAY, S & CSECTION:

402020315 9,320.00 GAL 2.50 23,300.00 3.39 31,594.800110 EMULSIFIED ASPHALT-TACK COAT

402020320 19,955.00 GAL 3.50 69,842.50 3.74 74,631.700120 EMULSIFIED ASPHALT-FOG SEAL

402020375 494.40 TON 575.00 284,280.00 525.00 259,560.000130 EMULSIFIED ASPHALT CHFRS-2P

403010255 2,389.00 LB 7.00 16,723.00 7.62 18,204.180140 CRACK SEALING

409000010 274,609.00 SQYD 0.55 151,034.95 0.84 230,671.560150 COVER-TYPE 1

411010000 187,577.00 SQYD 2.25 422,048.25 2.19 410,793.630160 COLD MILLING

411011125 16.20 MILE 1,400.00 22,680.00 1,336.80 21,656.160170 CENTERLINE RUMBLE STRIPS-TYPE 2

557010544 387.32 LNFT 400.00 154,928.00 437.24 169,351.800180 REVISE TIMBER BRIDGE RAIL-THRIE BEAM

605000070 6.00 EACH 250.00 1,500.00 273.27 1,639.620190 REMOVE CONCRETE BARRIER RAIL

606010150 6.00 EACH 2,425.00 14,550.00 2,650.75 15,904.500200 GUARDRAIL-STL/BR APPR-TY 1

606010330 3,824.20 LNFT 23.00 87,956.60 25.14 96,140.390210 MGS GUARDRAIL

606010335 23.00 EACH 2,590.00 59,570.00 2,831.11 65,115.530220 MASH W-BEAM TERMINAL SECTION

606010342 16.00 EACH 2,590.00 41,440.00 2,831.11 45,297.760230 MASH THRIE BEAM BR APPRCH SECTION

606010346 87.50 LNFT 55.00 4,812.50 60.12 5,260.500240 MGS INTERSECTING RDWAY TERMINAL SECTION
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0001 ROAD WORK - MILL, PMS OVERLAY, S & CSECTION:

606010385 5,155.60 LNFT 2.75 14,177.90 3.01 15,518.360250 REMOVE GUARDRAIL

610100559 (1) LS 2,500.00 2,500.00 1,639.64 1,639.640260 REVEGETATION

618030005 150,000.00 UNIT 0.67 100,500.00 0.73 109,500.000270 TRAFFIC CONTROL DEVICES CB

619010058 39.50 SQFT 28.50 1,125.75 31.15 1,230.430280 SIGNS-ALUM SHEET INCR IV

619010062 173.00 SQFT 30.00 5,190.00 32.79 5,672.670290 SIGNS-ALUM SHEET INCR XI

619010086 64.40 SQFT 33.00 2,125.20 36.07 2,322.910300 SIGNS-ALUM REFL SHEET IV

619010090 399.80 SQFT 24.00 9,595.20 26.23 10,486.750310 SIGNS-ALUM REFL SHEET XI

619010200 1.00 EACH 115.00 115.00 125.71 125.710320 RESET SIGNS

619010230 64.00 EACH 25.00 1,600.00 27.33 1,749.120330 REMOVE SIGN

619010240 7.00 EACH 275.00 1,925.00 300.60 2,104.200340 REMOVE SIGN-GUIDE

619010310 264.00 LB 2.75 726.00 3.01 794.640350 POSTS-STEEL U SIGN

619010320 694.00 LB 7.45 5,170.30 8.14 5,649.160360 POSTS-STEEL STRUCTURAL SIGN

619010480 716.00 LNFT 10.00 7,160.00 10.93 7,825.880370 POLES-TREATED WOOD 4 IN

619010490 90.00 LNFT 11.00 990.00 12.02 1,081.800380 POLES-TREATED WOOD 5 IN
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0001 ROAD WORK - MILL, PMS OVERLAY, S & CSECTION:

619010722 4.00 EACH 1,050.00 4,200.00 1,147.75 4,591.000390 FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)

619011010 670.00 EACH 22.50 15,075.00 24.59 16,475.300400 DELINEATOR DES A

619011040 14.00 EACH 30.00 420.00 32.79 459.060410 DELINEATOR DES D

619011060 329.00 EACH 24.50 8,060.50 26.78 8,810.620420 DELINEATOR DES F

619011200 720.00 EACH 17.00 12,240.00 18.58 13,377.600430 DELINEATION-LINEAR-BARRIER-WHITE

620011105 8.00 GAL 250.00 2,000.00 273.27 2,186.160440 WORDS AND SYMBOLS-WHITE PAINT

620011260 8.00 GAL 350.00 2,800.00 382.58 3,060.640450 WORDS AND SYMBOLS-WHITE EPOXY

620012950 10.20 MILE 650.00 6,630.00 710.51 7,247.200460 TEMPORARY STRIPING

620013000 958.00 GAL 32.00 30,656.00 34.98 33,510.840470 STRIPING-WHITE PAINT

620013960 782.00 GAL 60.00 46,920.00 65.59 51,291.380480 STRIPING-WHITE EPOXY

620014000 861.00 GAL 32.00 27,552.00 34.98 30,117.780490 STRIPING-YELLOW PAINT

620014960 653.00 GAL 60.00 39,180.00 65.59 42,830.270500 STRIPING-YELLOW EPOXY
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$3,924,508.65 $3,937,365.12Section Totals

( ) indicates item is bid as Lump Sum

$3,937,365.12$3,924,508.65

$3,924,508.65

Contract Item Totals

$3,937,365.12Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $26,111,890.05 90.36% 100.00%

1 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$28,897,658.91 100.00% 110.67%

2 2096 SK CONSTRUCTION, INC. $35,949,395.50 124.40% 137.67%

Vendor Ranking

Contract ID:

LOHMAN - E & W

Great FallsLetting Date:

Contract Description:

District(s): 250 WORKING DAYS

01919

September 05, 2019
9:00 A.M.

(6281044000) NHIP 1-7(44)393
LOHMAN - E & W

Blaine101 Counties:

Contract
Time:

Call Order:

Project(s):
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Letting Date: September 05, 2019 Letting ID: 090519

Call
Order Contract ID / Project(s)

Number
of Bids Low Bidder Estimated Cost Corrected Bid

Percent of
Estimate

Overrun (+)
Underrun (-)

101 01919 2 SCHELLINGER
CONSTRUCTION

CO., INC.

$26,111,890.05 $28,897,658.91 110.67% $2,785,768.86

NHIP 1-7(44)393

102 02919 1 SLETTEN
CONSTRUCTION

COMPANY

$8,596,843.16 $10,624,777.28 123.59% $2,027,934.12

NHPB 94-5(48)170, STPB
STWD(686)

103 08919 1 KNIFE RIVER
CORPORATION -
MOUNTAIN WEST

$787,400.00 $1,162,100.00 147.59% $374,700.00

STPS 473-1(11)12

114.62%$40,684,536.19$35,496,133.21Letting Totals 4 $5,188,402.98
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SCHELLINGER
CONSTRUCTION

CO., INC.

(2) SK
CONSTRUCTION,

INC.

Line
Number

0001 RECONSTRUCTION OF EXISTING ROADWAY AND BRIDGESSECTION:

103000000 2,000.00 HOUR 20.00 40,000.00 5.00 10,000.00 25.00 50,000.000010 TRAINING PROGRAM

103500005 (1) LS 2,500.00 2,500.00 500.00 500.00 500.00 500.000020 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000030 MISCELLANEOUS WORK

104030060 28,765.00 CUYD 15.50 445,857.50 21.00 604,065.00 38.00 1,093,070.000040 MISCELLANEOUS ITEMS-CUYD

105070000 (1) LS 90,000.00 90,000.00 158,000.00 158,000.00 250,000.00 250,000.000050 CONTRACTOR SURVEY AND LAYOUT

107000060 400.00 UNIT 1.00 400.00 1.00 400.00 1.00 400.000060 NOXIOUS WEED CONTROL

108000000 (1) LS 5,000.00 5,000.00 1,000.00 1,000.00 10,000.00 10,000.000070 CRITICAL PATH SCHEDULE

109200005 (1) LS 3,000,000.00 3,000,000.00 3,170,000.00 3,170,000.00 3,580,000.00 3,580,000.000080 MOBILIZATION

202020041 (1) LS 50,000.00 50,000.00 90,000.00 90,000.00 125,000.00 125,000.000090 REMOVE STRUCTURE

203020100 381,182.00 CUYD 5.50 2,096,501.00 8.80 3,354,401.60 9.75 3,716,524.500100 EXCAVATION-UNCLASSIFIED

203020175 125.00 CUYD 12.00 1,500.00 40.00 5,000.00 50.00 6,250.000110 EXCAVATION-UNCLASS CHANNEL
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0001 RECONSTRUCTION OF EXISTING ROADWAY AND BRIDGESSECTION:

203020200 69,291.00 CUYD 6.50 450,391.50 9.50 658,264.50 17.00 1,177,947.000120 EXCAVATION-UNCLASS BORROW

203020310 45,747.00 CUYD 15.50 709,078.50 18.50 846,319.50 40.00 1,829,880.000130 SPECIAL BORROW-NEAT LINE

203020380 1,119.00 CUYD 60.00 67,140.00 69.00 77,211.00 85.00 95,115.000140 SPECIAL EMBANKMENT

203080100 57,184.00 CUYD 3.50 200,144.00 6.50 371,696.00 5.00 285,920.000150 TOPSOIL-SALVAGING AND PLACING

206000020 (1) LS 900,000.00 900,000.00 1,500,000.00 1,500,000.00 2,365,000.00 2,365,000.000160 DETOUR-CONSTRUCT, MAINTAIN, REMOVE

208010150 (1) LS 100,000.00 100,000.00 165,000.00 165,000.00 200,000.00 200,000.000170 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000180 TEMPORARY EROSION CONTROL

208010486 260.00 CUYD 35.00 9,100.00 80.00 20,800.00 65.00 16,900.000190 STREAMBED MATERIAL

209010100 620.00 CUYD 25.00 15,500.00 13.00 8,060.00 35.00 21,700.000195 STRUCTURE EXCAVATION TYPE 1

210020170 32.00 MILE 50.00 1,600.00 46.00 1,472.00 32.00 1,024.000200 TEST TRAILER-TRANSPORT,SETUP

301020252 3,317.00 CUYD 40.00 132,680.00 41.00 135,997.00 60.00 199,020.000210 BRIDGE END BACKFILL-TYPE 1

301020268 9,731.00 CUYD 20.00 194,620.00 25.00 243,275.00 30.00 291,930.000220 TRAFFIC GRAVEL

301020340 48,992.00 CUYD 30.00 1,469,760.00 29.00 1,420,768.00 25.00 1,224,800.000230 CRUSHED AGGREGATE COURSE

301020450 4,990.00 CUYD 40.00 199,600.00 54.00 269,460.00 62.50 311,875.000240 SPECIAL BACKFILL

301020625 142,770.00 SQYD 0.30 42,831.00 0.30 42,831.00 0.40 57,108.000250 AGGREGATE TREATMENT
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0001 RECONSTRUCTION OF EXISTING ROADWAY AND BRIDGESSECTION:

304010002 190,227.00 SQYD 0.40 76,090.80 0.25 47,556.75 0.35 66,579.450260 BLOTTER MATERIAL

304010005 51,432.00 CUYD 50.00 2,571,600.00 50.00 2,571,600.00 80.00 4,114,560.000270 BASE-CEMENT TREATED

401020045 82,873.00 TON 34.00 2,817,682.00 30.00 2,486,190.00 43.00 3,563,539.000280 PLANT MIX SURF GR S-3/4 IN

401020300 1,160.00 TON 210.00 243,600.00 225.00 261,000.00 205.00 237,800.000290 HYDRATED LIME

402020095 4,393.70 TON 650.00 2,855,905.00 600.00 2,636,220.00 590.00 2,592,283.000300 ASPHALT CEMENT PG 70-28

402020315 34,442.00 GAL 2.00 68,884.00 3.00 103,326.00 2.25 77,494.500310 EMULSIFIED ASPHALT-TACK COAT

402020320 103.00 GAL 5.00 515.00 36.00 3,708.00 10.00 1,030.000320 EMULSIFIED ASPHALT-FOG SEAL

402020360 162.30 TON 525.00 85,207.50 600.00 97,380.00 560.00 90,888.000330 EMULSIFIED ASPHALT CRS-2

402020375 637.50 TON 525.00 334,687.50 625.00 398,437.50 625.00 398,437.500340 EMULSIFIED ASPHALT CHFRS-2P

409000000 15.00 CRMI 425.00 6,375.00 500.00 7,500.00 700.00 10,500.000350 FINAL SWEEP AND BROOM

409000010 312,004.00 SQYD 0.55 171,602.20 0.55 171,602.20 0.60 187,202.400360 COVER-TYPE 1

411010000 18,498.00 SQYD 3.50 64,743.00 2.25 41,620.50 2.50 46,245.000370 COLD MILLING

411011130 10.20 MILE 1,200.00 12,240.00 1,350.00 13,770.00 1,500.00 15,300.000380 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 20.40 MILE 725.00 14,790.00 950.00 19,380.00 1,100.00 22,440.000390 RUMBLE STRIPS

551020030 47.10 CUYD 1,600.00 75,360.00 1,500.00 70,650.00 2,300.00 108,330.000400 CONCRETE-CLASS GENERAL
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0001 RECONSTRUCTION OF EXISTING ROADWAY AND BRIDGESSECTION:

551020035 432.40 CUYD 625.00 270,250.00 970.00 419,428.00 1,025.00 443,210.000410 CONCRETE-CLASS STRUCTURE

551020107 584.10 CUYD 650.00 379,665.00 985.00 575,338.50 1,040.00 607,464.000420 CONCRETE-CLASS DECK

551020126 45.00 CUYD 160.00 7,200.00 200.00 9,000.00 175.00 7,875.000430 CONTROLLED LOW STRENGTH MATL

552010140 1,061.00 SQYD 13.00 13,793.00 10.00 10,610.00 10.00 10,610.000440 TRANSVERSE DECK GROOVING

552011120 137.20 LNFT 50.00 6,860.00 30.00 4,116.00 32.00 4,390.400450 JOINT SEALS-POLYURETHANE

553010632 1,653.50 LNFT 380.00 628,330.00 425.00 702,737.50 450.00 744,075.000460 PRESTRESSED GIRDER-SLAB

555010100 75,171.00 LB 1.75 131,549.25 1.75 131,549.25 1.90 142,824.900470 REINFORCING STEEL

555010200 196,892.00 LB 1.75 344,561.00 2.00 393,784.00 2.10 413,473.200480 REINFORCING STEEL-EPOXY COATED

559010202 6.00 EACH 3,400.00 20,400.00 4,250.00 25,500.00 4,500.00 27,000.000490 RE-DRIVE TEST PILE

559040025 1.00 EACH 20,000.00 20,000.00 95,000.00 95,000.00 110,000.00 110,000.000500 STATIC LOAD TEST

559040035 6.00 EACH 5,000.00 30,000.00 6,500.00 39,000.00 7,000.00 42,000.000510 DYNAMIC LOAD TEST

559050103 7,873.00 LNFT 75.00 590,475.00 67.50 531,427.50 70.00 551,110.000520 FURN STEEL PIPE PILE 16 X 1/2 IN

559060103 7,212.00 LNFT 25.00 180,300.00 21.50 155,058.00 22.00 158,664.000530 DRIVE STEEL PIPE PILE 16 X 1/2

559060200 2.00 EACH 500.00 1,000.00 460.00 920.00 485.00 970.000540 PILE CUTTING SHOE

559060350 105.00 EACH 450.00 47,250.00 530.00 55,650.00 550.00 57,750.000550 PILE CONICAL DRIVING POINT
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0001 RECONSTRUCTION OF EXISTING ROADWAY AND BRIDGESSECTION:

563000100 755.00 SQYD 7.50 5,662.50 14.00 10,570.00 15.00 11,325.000560 PREPARE DECK

563000110 755.00 SQYD 60.00 45,300.00 22.00 16,610.00 23.00 17,365.000570 WATERPROOF MEMBRANE

603000050 605.00 CUYD 45.00 27,225.00 100.00 60,500.00 67.00 40,535.000580 GRANULAR BEDDING MATERIAL

603000055 36.00 CUYD 50.00 1,800.00 68.00 2,448.00 42.00 1,512.000590 BEDDING MATERIAL

603000060 788.00 CUYD 34.00 26,792.00 55.00 43,340.00 47.00 37,036.000600 FOUNDATION MATERIAL

603010020 24.00 CUYD 250.00 6,000.00 200.00 4,800.00 165.00 3,960.000610 FILL AND ABANDON PIPE

603010040 484.00 LNFT 50.00 24,200.00 54.00 26,136.00 65.00 31,460.000620 DRAINAGE PIPE 18 IN

603010048 894.00 LNFT 75.00 67,050.00 73.00 65,262.00 95.00 84,930.000630 DRAINAGE PIPE 24 IN

603010056 210.00 LNFT 90.00 18,900.00 94.00 19,740.00 135.00 28,350.000640 DRAINAGE PIPE 30 IN

603010540 22.00 LNFT 125.00 2,750.00 117.00 2,574.00 110.00 2,420.000650 CSP 24 IN

603012555 1,658.00 LNFT 150.00 248,700.00 113.00 187,354.00 130.00 215,540.000660 RCP 24 IN

603012660 322.00 LNFT 200.00 64,400.00 158.00 50,876.00 200.00 64,400.000670 RCP 36 IN

603012670 578.00 LNFT 250.00 144,500.00 206.00 119,068.00 240.00 138,720.000680 RCP 42 IN

603012705 260.00 LNFT 300.00 78,000.00 222.00 57,720.00 315.00 81,900.000690 RCP 48 IN

603012725 204.00 LNFT 350.00 71,400.00 217.00 44,268.00 535.00 109,140.000700 RCP 54 IN
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0001 RECONSTRUCTION OF EXISTING ROADWAY AND BRIDGESSECTION:

603012777 102.00 LNFT 900.00 91,800.00 529.00 53,958.00 850.00 86,700.000710 RCP 78 IN

603012847 286.00 LNFT 60.00 17,160.00 100.00 28,600.00 100.00 28,600.000720 RCP IRR 18 IN

603012892 108.00 LNFT 100.00 10,800.00 131.00 14,148.00 135.00 14,580.000730 RCP IRR 24 IN

603012925 194.00 LNFT 125.00 24,250.00 124.00 24,056.00 160.00 31,040.000740 RCP IRR 30 IN

603012938 60.40 LNFT 150.00 9,060.00 186.00 11,234.40 185.00 11,174.000750 RCP IRR 36 IN

603013045 148.00 LNFT 120.00 17,760.00 114.00 16,872.00 165.00 24,420.000760 RCP SIPHON 18 IN

603013226 146.00 LNFT 200.00 29,200.00 187.00 27,302.00 380.00 55,480.000770 RCPA 51 IN

603013263 50.00 LNFT 600.00 30,000.00 571.00 28,550.00 830.00 41,500.000780 RCPA 88 IN

603013315 102.00 LNFT 1,450.00 147,900.00 1,650.00 168,300.00 1,950.00 198,900.000790 REIN CONC BOX 18 X 4

603013331 158.00 LNFT 950.00 150,100.00 900.00 142,200.00 1,000.00 158,000.000800 REIN CONC BOX 8 X 5

603013358 123.00 LNFT 1,400.00 172,200.00 1,450.00 178,350.00 1,750.00 215,250.000810 REIN CONC BOX 14 X 6

603013475 133.00 LNFT 70.00 9,310.00 80.00 10,640.00 68.00 9,044.000820 PIPE-PVC PRESS 12 IN SANITARY

603013478 189.00 LNFT 70.00 13,230.00 85.00 16,065.00 85.00 16,065.000830 PIPE-PVC PRESS 12 IN WATER

603015270 512.00 LNFT 50.00 25,600.00 65.00 33,280.00 65.00 33,280.000840 EMBANKMENT PROTECTOR 18 IN

603587020 4,616.70 LNFT 20.00 92,334.00 23.00 106,184.10 22.00 101,567.400850 REMOVE PIPE CULVERT
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0001 RECONSTRUCTION OF EXISTING ROADWAY AND BRIDGESSECTION:

604010045 1.00 EACH 4,400.00 4,400.00 7,700.00 7,700.00 9,500.00 9,500.000860 MANHOLE-48 IN TYPE 3

604010055 1.00 EACH 5,000.00 5,000.00 7,700.00 7,700.00 9,500.00 9,500.000870 MANHOLE-54 IN TYPE 3

605000030 683.80 LNFT 100.00 68,380.00 125.00 85,475.00 130.00 88,894.000880 BARRIER RAIL-CAST IN PLACE-BR

606010330 3,175.00 LNFT 19.00 60,325.00 18.00 57,150.00 20.00 63,500.000890 MGS GUARDRAIL

606010335 16.00 EACH 2,600.00 41,600.00 2,700.00 43,200.00 2,900.00 46,400.000900 MASH W-BEAM TERMINAL SECTION

606010342 16.00 EACH 3,200.00 51,200.00 2,550.00 40,800.00 3,600.00 57,600.000910 MASH THRIE BEAM BR APPRCH SECTION

606010346 112.50 LNFT 55.00 6,187.50 52.50 5,906.25 58.00 6,525.000920 MGS INTERSECTING RDWAY TERMINAL SECTION

606010370 187.50 LNFT 15.00 2,812.50 55.00 10,312.50 15.00 2,812.500930 RESET GUARDRAIL

606010385 4,452.90 LNFT 2.00 8,905.80 3.40 15,139.86 2.50 11,132.250940 REMOVE GUARDRAIL

606011503 36.00 EACH 775.00 27,900.00 1,450.00 52,200.00 2,600.00 93,600.000950 RESET TEMP IMPACT ATTENUATOR

606011518 4.00 EACH 2,100.00 8,400.00 9,000.00 36,000.00 2,600.00 10,400.000960 TEMPORARY IMPACT ATTENUATOR

607100095 4,772.00 LNFT 3.00 14,316.00 3.20 15,270.40 3.50 16,702.000970 FARM FENCE-TYPE  F1W-32 IN WW

607100111 30.00 LNFT 3.00 90.00 30.00 900.00 32.00 960.000980 FARM FENCE-TYPE F2W-39 IN WW

607100114 4,774.00 LNFT 3.00 14,322.00 3.40 16,231.60 3.50 16,709.000990 FARM FENCE-TYPE F2W-32 IN WW

607100229 7,904.00 LNFT 2.50 19,760.00 2.80 22,131.20 3.00 23,712.001000 FARM FENCE-TYPE F4W
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0001 RECONSTRUCTION OF EXISTING ROADWAY AND BRIDGESSECTION:

607100252 13,942.00 LNFT 2.50 34,855.00 2.20 30,672.40 2.50 34,855.001010 FARM FENCE-TYPE F4M

607100360 210.00 EACH 125.00 26,250.00 120.00 25,200.00 125.00 26,250.001020 FARM FENCE-PANEL/SINGLE FW

607100380 17.00 EACH 175.00 2,975.00 195.00 3,315.00 200.00 3,400.001030 FARM FENCE-PANEL/DOUBLE FW

607100430 140.00 LNFT 8.00 1,120.00 9.50 1,330.00 10.00 1,400.001040 FARM GATE-WIRE-TYPE G-2

607100440 138.00 LNFT 20.00 2,760.00 25.00 3,450.00 25.00 3,450.001050 FARM GATE-METAL-TYPE G-3

607100551 1,290.00 LNFT 1.50 1,935.00 1.95 2,515.50 2.00 2,580.001060 FENCE-TEMPORARY

607100720 12.00 EACH 40.00 480.00 44.00 528.00 50.00 600.001070 DEADMAN

609010010 813.10 LNFT 28.00 22,766.80 50.00 40,655.00 55.00 44,720.501080 CURB-CONCRETE

610100101 124.60 ACRE 350.00 43,610.00 365.00 45,479.00 385.00 47,971.001090 SEEDING AREA NO 1

610100102 20.00 ACRE 600.00 12,000.00 750.00 15,000.00 790.00 15,800.001100 SEEDING AREA NO 2

610100103 36.50 ACRE 275.00 10,037.50 315.00 11,497.50 330.00 12,045.001110 SEEDING AREA NO 3

610100326 124.60 ACRE 95.00 11,837.00 95.00 11,837.00 100.00 12,460.001120 FERTILIZING AREA NO 1

610100490 369.00 SQYD 8.00 2,952.00 11.15 4,114.35 12.00 4,428.001130 TURF REINF MAT-NATURAL FIBER

610100555 161.10 ACRE 100.00 16,110.00 85.00 13,693.50 90.00 14,499.001140 CONDITION SEEDBED SURFACE

610100560 1,164.00 SQYD 14.00 16,296.00 18.00 20,952.00 22.00 25,608.001150 RIPRAP REVEGETATION
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0001 RECONSTRUCTION OF EXISTING ROADWAY AND BRIDGESSECTION:

610100565 9,687.00 SQYD 4.00 38,748.00 5.15 49,888.05 5.50 53,278.501160 EROSION CONTROL BLANKET-HIGH-PERFORM

610100566 850.00 SQYD 5.00 4,250.00 4.75 4,037.50 5.00 4,250.001170 EROSION CONTROL BLANKET-SHORT-TERM

610100575 1,060.00 SQYD 5.00 5,300.00 8.90 9,434.00 9.50 10,070.001180 COIR EROSION CONTROL NET

610220100 20.00 ACRE 4,800.00 96,000.00 6,050.00 121,000.00 6,400.00 128,000.001190 MULCH

610400012 0.19 ACRE 5,000.00 950.00 25,000.00 4,750.00 26,500.00 5,035.001200 REVEGETATION-STREAMBANK

613100030 248.00 CUYD 95.00 23,560.00 98.00 24,304.00 80.00 19,840.001210 RIPRAP-CLASS 1 RANDOM

613100040 792.70 CUYD 105.00 83,233.50 69.00 54,696.30 90.00 71,343.001220 RIPRAP-CLASS 2 RANDOM

613300050 55.60 CUYD 140.00 7,784.00 110.00 6,116.00 75.00 4,170.001230 BANK PROTECTION-TYPE 3

618030005 900,000.00 UNIT 0.80 720,000.00 0.67 603,000.00 0.70 630,000.001240 TRAFFIC CONTROL DEVICES CB

619010058 112.00 SQFT 28.00 3,136.00 24.75 2,772.00 26.00 2,912.001250 SIGNS-ALUM SHEET INCR IV

619010086 187.40 SQFT 28.00 5,247.20 22.00 4,122.80 28.00 5,247.201260 SIGNS-ALUM REFL SHEET IV

619010090 379.60 SQFT 28.00 10,628.80 22.00 8,351.20 28.00 10,628.801270 SIGNS-ALUM REFL SHEET XI

619010230 63.00 EACH 50.00 3,150.00 28.00 1,764.00 52.00 3,276.001280 REMOVE SIGN

619010240 2.00 EACH 250.00 500.00 175.00 350.00 260.00 520.001290 REMOVE SIGN-GUIDE

619010310 220.00 LB 6.00 1,320.00 2.50 550.00 8.00 1,760.001300 POSTS-STEEL U SIGN
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0001 RECONSTRUCTION OF EXISTING ROADWAY AND BRIDGESSECTION:

619010320 267.00 LB 7.00 1,869.00 6.00 1,602.00 5.50 1,468.501310 POSTS-STEEL STRUCTURAL SIGN

619010480 1,010.00 LNFT 10.00 10,100.00 8.75 8,837.50 13.00 13,130.001320 POLES-TREATED WOOD 4 IN

619010490 160.00 LNFT 11.00 1,760.00 9.00 1,440.00 13.00 2,080.001330 POLES-TREATED WOOD 5 IN

619010724 2.00 EACH 1,100.00 2,200.00 1,150.00 2,300.00 1,400.00 2,800.001340 FRANG SIGN POST BKWY-S5 X 10 (S130X15)

619011010 243.00 EACH 26.00 6,318.00 21.50 5,224.50 30.00 7,290.001350 DELINEATOR DES A

619011040 18.00 EACH 26.00 468.00 29.00 522.00 35.00 630.001360 DELINEATOR DES D

619011070 44.00 EACH 26.00 1,144.00 21.50 946.00 32.00 1,408.001370 DELINEATOR DES G

619011155 4.00 EACH 30.00 120.00 15.00 60.00 21.00 84.001380 TOP MOUNTED BARRIER WHITE DELINEATOR

620011105 76.00 GAL 225.00 17,100.00 100.00 7,600.00 105.00 7,980.001390 WORDS AND SYMBOLS-WHITE PAINT

620011110 217.00 GAL 225.00 48,825.00 100.00 21,700.00 105.00 22,785.001400 WORDS AND SYMBOLS-YELLOW PAINT

620011260 50.00 GAL 350.00 17,500.00 275.00 13,750.00 290.00 14,500.001410 WORDS AND SYMBOLS-WHITE EPOXY

620011265 144.00 GAL 350.00 50,400.00 275.00 39,600.00 290.00 41,760.001420 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 38.40 MILE 425.00 16,320.00 500.00 19,200.00 525.00 20,160.001430 TEMPORARY STRIPING

620013000 870.00 GAL 28.00 24,360.00 32.00 27,840.00 34.00 29,580.001440 STRIPING-WHITE PAINT

620013960 580.00 GAL 65.00 37,700.00 60.00 34,800.00 63.00 36,540.001450 STRIPING-WHITE EPOXY
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0001 RECONSTRUCTION OF EXISTING ROADWAY AND BRIDGESSECTION:

620014000 599.00 GAL 28.00 16,772.00 32.00 19,168.00 34.00 20,366.001460 STRIPING-YELLOW PAINT

620014960 399.00 GAL 65.00 25,935.00 60.00 23,940.00 63.00 25,137.001470 STRIPING-YELLOW EPOXY

622010075 16,830.00 SQYD 2.25 37,867.50 2.70 45,441.00 2.50 42,075.001480 GEOGRID - BIAXIAL

622011043 1,277.00 SQYD 4.00 5,108.00 4.80 6,129.60 2.50 3,192.501490 PERM EROSION CONTROL-HIGH SURV

622011047 189.00 SQYD 35.00 6,615.00 31.00 5,859.00 20.00 3,780.001500 GEOSYNTHETIC CLAY LINER

622011084 161,882.00 SQYD 1.35 218,540.70 1.30 210,446.60 1.75 283,293.501510 GEOTEXTILE STABILIZATION

623000155 11.00 EACH 225.00 2,475.00 425.00 4,675.00 210.00 2,310.001520 MAILBOX

$35,949,395.50$26,111,890.05 $28,897,658.91Section Totals

( ) indicates item is bid as Lump Sum

$28,897,658.91$26,111,890.05 $35,949,395.50

$26,111,890.05

Contract Item Totals

$28,897,658.91 35,949,395.50Contract Grand Totals

Contract Time Totals $0.00
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
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0001 RECONSTRUCTION OF EXISTING ROADWAY AND BRIDGESSECTION:

103000000 TRAINING PROGRAM 2,000.00 20.00 5.00HOUR 40,000.00 10,000.00 25.00% -30,000.00

103500005 ESCROW OF BID DOCUMENTS (1) 2,500.00 500.00LS 2,500.00 500.00 20.00% -2,000.00

104030010 MISCELLANEOUS WORK 50,000.00 1.00 1.00UNIT 50,000.00 50,000.00 100.00% 0.00

104030060 MISCELLANEOUS ITEMS-CUYD 28,765.00 15.50 21.00CUYD 445,857.50 604,065.00 135.48% 158,207.50

105070000 CONTRACTOR SURVEY AND LAYOUT (1) 90,000.00 158,000.00LS 90,000.00 158,000.00 175.56% 68,000.00

107000060 NOXIOUS WEED CONTROL 400.00 1.00 1.00UNIT 400.00 400.00 100.00% 0.00

108000000 CRITICAL PATH SCHEDULE (1) 5,000.00 1,000.00LS 5,000.00 1,000.00 20.00% -4,000.00

109200005 MOBILIZATION (1) 3,000,000.00 3,170,000.00LS 3,000,000.00 3,170,000.00 105.67% 170,000.00

202020041 REMOVE STRUCTURE (1) 50,000.00 90,000.00LS 50,000.00 90,000.00 180.00% 40,000.00

203020100 EXCAVATION-UNCLASSIFIED 381,182.00 5.50 8.80CUYD 2,096,501.00 3,354,401.60 160.00% 1,257,900.60

203020175 EXCAVATION-UNCLASS CHANNEL 125.00 12.00 40.00CUYD 1,500.00 5,000.00 333.33% 3,500.00

203020200 EXCAVATION-UNCLASS BORROW 69,291.00 6.50 9.50CUYD 450,391.50 658,264.50 146.15% 207,873.00

203020310 SPECIAL BORROW-NEAT LINE 45,747.00 15.50 18.50CUYD 709,078.50 846,319.50 119.35% 137,241.00

Low Bid Item Analysis
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0001 RECONSTRUCTION OF EXISTING ROADWAY AND BRIDGESSECTION:

203020380 SPECIAL EMBANKMENT 1,119.00 60.00 69.00CUYD 67,140.00 77,211.00 115.00% 10,071.00

203080100 TOPSOIL-SALVAGING AND PLACING 57,184.00 3.50 6.50CUYD 200,144.00 371,696.00 185.71% 171,552.00

206000020 DETOUR-CONSTRUCT, MAINTAIN,
REMOVE

(1) 900,000.00 1,500,000.00LS 900,000.00 1,500,000.00 166.67% 600,000.00

208010150 TEMPORARY EROSION CONTROL - LS (1) 100,000.00 165,000.00LS 100,000.00 165,000.00 165.00% 65,000.00

208010200 TEMPORARY EROSION CONTROL 500.00 1.00 1.00UNIT 500.00 500.00 100.00% 0.00

208010486 STREAMBED MATERIAL 260.00 35.00 80.00CUYD 9,100.00 20,800.00 228.57% 11,700.00

209010100 STRUCTURE EXCAVATION TYPE 1 620.00 25.00 13.00CUYD 15,500.00 8,060.00 52.00% -7,440.00

210020170 TEST TRAILER-TRANSPORT,SETUP 32.00 50.00 46.00MILE 1,600.00 1,472.00 92.00% -128.00

301020252 BRIDGE END BACKFILL-TYPE 1 3,317.00 40.00 41.00CUYD 132,680.00 135,997.00 102.50% 3,317.00

301020268 TRAFFIC GRAVEL 9,731.00 20.00 25.00CUYD 194,620.00 243,275.00 125.00% 48,655.00

301020340 CRUSHED AGGREGATE COURSE 48,992.00 30.00 29.00CUYD 1,469,760.00 1,420,768.00 96.67% -48,992.00

301020450 SPECIAL BACKFILL 4,990.00 40.00 54.00CUYD 199,600.00 269,460.00 135.00% 69,860.00

301020625 AGGREGATE TREATMENT 142,770.00 0.30 0.30SQYD 42,831.00 42,831.00 100.00% 0.00

Low Bid Item Analysis
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0001 RECONSTRUCTION OF EXISTING ROADWAY AND BRIDGESSECTION:

304010002 BLOTTER MATERIAL 190,227.00 0.40 0.25SQYD 76,090.80 47,556.75 62.50% -28,534.05

304010005 BASE-CEMENT TREATED 51,432.00 50.00 50.00CUYD 2,571,600.00 2,571,600.00 100.00% 0.00

401020045 PLANT MIX SURF GR S-3/4 IN 82,873.00 34.00 30.00TON 2,817,682.00 2,486,190.00 88.24% -331,492.00

401020300 HYDRATED LIME 1,160.00 210.00 225.00TON 243,600.00 261,000.00 107.14% 17,400.00

402020095 ASPHALT CEMENT PG 70-28 4,393.70 650.00 600.00TON 2,855,905.00 2,636,220.00 92.31% -219,685.00

402020315 EMULSIFIED ASPHALT-TACK COAT 34,442.00 2.00 3.00GAL 68,884.00 103,326.00 150.00% 34,442.00

402020320 EMULSIFIED ASPHALT-FOG SEAL 103.00 5.00 36.00GAL 515.00 3,708.00 720.00% 3,193.00

402020360 EMULSIFIED ASPHALT CRS-2 162.30 525.00 600.00TON 85,207.50 97,380.00 114.29% 12,172.50

402020375 EMULSIFIED ASPHALT CHFRS-2P 637.50 525.00 625.00TON 334,687.50 398,437.50 119.05% 63,750.00

409000000 FINAL SWEEP AND BROOM 15.00 425.00 500.00CRMI 6,375.00 7,500.00 117.65% 1,125.00

409000010 COVER-TYPE 1 312,004.00 0.55 0.55SQYD 171,602.20 171,602.20 100.00% 0.00

411010000 COLD MILLING 18,498.00 3.50 2.25SQYD 64,743.00 41,620.50 64.29% -23,122.50

411011130 CENTERLINE RUMBLE STRIPS-TYPE 3 10.20 1,200.00 1,350.00MILE 12,240.00 13,770.00 112.50% 1,530.00
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0001 RECONSTRUCTION OF EXISTING ROADWAY AND BRIDGESSECTION:

411011135 RUMBLE STRIPS 20.40 725.00 950.00MILE 14,790.00 19,380.00 131.03% 4,590.00

551020030 CONCRETE-CLASS GENERAL 47.10 1,600.00 1,500.00CUYD 75,360.00 70,650.00 93.75% -4,710.00

551020035 CONCRETE-CLASS STRUCTURE 432.40 625.00 970.00CUYD 270,250.00 419,428.00 155.20% 149,178.00

551020107 CONCRETE-CLASS DECK 584.10 650.00 985.00CUYD 379,665.00 575,338.50 151.54% 195,673.50

551020126 CONTROLLED LOW STRENGTH MATL 45.00 160.00 200.00CUYD 7,200.00 9,000.00 125.00% 1,800.00

552010140 TRANSVERSE DECK GROOVING 1,061.00 13.00 10.00SQYD 13,793.00 10,610.00 76.92% -3,183.00

552011120 JOINT SEALS-POLYURETHANE 137.20 50.00 30.00LNFT 6,860.00 4,116.00 60.00% -2,744.00

553010632 PRESTRESSED GIRDER-SLAB 1,653.50 380.00 425.00LNFT 628,330.00 702,737.50 111.84% 74,407.50

555010100 REINFORCING STEEL 75,171.00 1.75 1.75LB 131,549.25 131,549.25 100.00% 0.00

555010200 REINFORCING STEEL-EPOXY COATED 196,892.00 1.75 2.00LB 344,561.00 393,784.00 114.29% 49,223.00

559010202 RE-DRIVE TEST PILE 6.00 3,400.00 4,250.00EACH 20,400.00 25,500.00 125.00% 5,100.00

559040025 STATIC LOAD TEST 1.00 20,000.00 95,000.00EACH 20,000.00 95,000.00 475.00% 75,000.00

559040035 DYNAMIC LOAD TEST 6.00 5,000.00 6,500.00EACH 30,000.00 39,000.00 130.00% 9,000.00
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0001 RECONSTRUCTION OF EXISTING ROADWAY AND BRIDGESSECTION:

559050103 FURN STEEL PIPE PILE 16 X 1/2 IN 7,873.00 75.00 67.50LNFT 590,475.00 531,427.50 90.00% -59,047.50

559060103 DRIVE STEEL PIPE PILE 16 X 1/2 7,212.00 25.00 21.50LNFT 180,300.00 155,058.00 86.00% -25,242.00

559060200 PILE CUTTING SHOE 2.00 500.00 460.00EACH 1,000.00 920.00 92.00% -80.00

559060350 PILE CONICAL DRIVING POINT 105.00 450.00 530.00EACH 47,250.00 55,650.00 117.78% 8,400.00

563000100 PREPARE DECK 755.00 7.50 14.00SQYD 5,662.50 10,570.00 186.67% 4,907.50

563000110 WATERPROOF MEMBRANE 755.00 60.00 22.00SQYD 45,300.00 16,610.00 36.67% -28,690.00

603000050 GRANULAR BEDDING MATERIAL 605.00 45.00 100.00CUYD 27,225.00 60,500.00 222.22% 33,275.00

603000055 BEDDING MATERIAL 36.00 50.00 68.00CUYD 1,800.00 2,448.00 136.00% 648.00

603000060 FOUNDATION MATERIAL 788.00 34.00 55.00CUYD 26,792.00 43,340.00 161.76% 16,548.00

603010020 FILL AND ABANDON PIPE 24.00 250.00 200.00CUYD 6,000.00 4,800.00 80.00% -1,200.00

603010040 DRAINAGE PIPE 18 IN 484.00 50.00 54.00LNFT 24,200.00 26,136.00 108.00% 1,936.00

603010048 DRAINAGE PIPE 24 IN 894.00 75.00 73.00LNFT 67,050.00 65,262.00 97.33% -1,788.00

603010056 DRAINAGE PIPE 30 IN 210.00 90.00 94.00LNFT 18,900.00 19,740.00 104.44% 840.00
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0001 RECONSTRUCTION OF EXISTING ROADWAY AND BRIDGESSECTION:

603010540 CSP 24 IN 22.00 125.00 117.00LNFT 2,750.00 2,574.00 93.60% -176.00

603012555 RCP 24 IN 1,658.00 150.00 113.00LNFT 248,700.00 187,354.00 75.33% -61,346.00

603012660 RCP 36 IN 322.00 200.00 158.00LNFT 64,400.00 50,876.00 79.00% -13,524.00

603012670 RCP 42 IN 578.00 250.00 206.00LNFT 144,500.00 119,068.00 82.40% -25,432.00

603012705 RCP 48 IN 260.00 300.00 222.00LNFT 78,000.00 57,720.00 74.00% -20,280.00

603012725 RCP 54 IN 204.00 350.00 217.00LNFT 71,400.00 44,268.00 62.00% -27,132.00

603012777 RCP 78 IN 102.00 900.00 529.00LNFT 91,800.00 53,958.00 58.78% -37,842.00

603012847 RCP IRR 18 IN 286.00 60.00 100.00LNFT 17,160.00 28,600.00 166.67% 11,440.00

603012892 RCP IRR 24 IN 108.00 100.00 131.00LNFT 10,800.00 14,148.00 131.00% 3,348.00

603012925 RCP IRR 30 IN 194.00 125.00 124.00LNFT 24,250.00 24,056.00 99.20% -194.00

603012938 RCP IRR 36 IN 60.40 150.00 186.00LNFT 9,060.00 11,234.40 124.00% 2,174.40

603013045 RCP SIPHON 18 IN 148.00 120.00 114.00LNFT 17,760.00 16,872.00 95.00% -888.00

603013226 RCPA 51 IN 146.00 200.00 187.00LNFT 29,200.00 27,302.00 93.50% -1,898.00

Low Bid Item Analysis
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0001 RECONSTRUCTION OF EXISTING ROADWAY AND BRIDGESSECTION:

603013263 RCPA 88 IN 50.00 600.00 571.00LNFT 30,000.00 28,550.00 95.17% -1,450.00

603013315 REIN CONC BOX 18 X 4 102.00 1,450.00 1,650.00LNFT 147,900.00 168,300.00 113.79% 20,400.00

603013331 REIN CONC BOX 8 X 5 158.00 950.00 900.00LNFT 150,100.00 142,200.00 94.74% -7,900.00

603013358 REIN CONC BOX 14 X 6 123.00 1,400.00 1,450.00LNFT 172,200.00 178,350.00 103.57% 6,150.00

603013475 PIPE-PVC PRESS 12 IN SANITARY 133.00 70.00 80.00LNFT 9,310.00 10,640.00 114.29% 1,330.00

603013478 PIPE-PVC PRESS 12 IN WATER 189.00 70.00 85.00LNFT 13,230.00 16,065.00 121.43% 2,835.00

603015270 EMBANKMENT PROTECTOR 18 IN 512.00 50.00 65.00LNFT 25,600.00 33,280.00 130.00% 7,680.00

603587020 REMOVE PIPE CULVERT 4,616.70 20.00 23.00LNFT 92,334.00 106,184.10 115.00% 13,850.10

604010045 MANHOLE-48 IN TYPE 3 1.00 4,400.00 7,700.00EACH 4,400.00 7,700.00 175.00% 3,300.00

604010055 MANHOLE-54 IN TYPE 3 1.00 5,000.00 7,700.00EACH 5,000.00 7,700.00 154.00% 2,700.00

605000030 BARRIER RAIL-CAST IN PLACE-BR 683.80 100.00 125.00LNFT 68,380.00 85,475.00 125.00% 17,095.00

606010330 MGS GUARDRAIL 3,175.00 19.00 18.00LNFT 60,325.00 57,150.00 94.74% -3,175.00

606010335 MASH W-BEAM TERMINAL SECTION 16.00 2,600.00 2,700.00EACH 41,600.00 43,200.00 103.85% 1,600.00

Low Bid Item Analysis
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0001 RECONSTRUCTION OF EXISTING ROADWAY AND BRIDGESSECTION:

606010342 MASH THRIE BEAM BR APPRCH
SECTION

16.00 3,200.00 2,550.00EACH 51,200.00 40,800.00 79.69% -10,400.00

606010346 MGS INTERSECTING RDWAY TERMINAL
SECTION

112.50 55.00 52.50LNFT 6,187.50 5,906.25 95.45% -281.25

606010370 RESET GUARDRAIL 187.50 15.00 55.00LNFT 2,812.50 10,312.50 366.67% 7,500.00

606010385 REMOVE GUARDRAIL 4,452.90 2.00 3.40LNFT 8,905.80 15,139.86 170.00% 6,234.06

606011503 RESET TEMP IMPACT ATTENUATOR 36.00 775.00 1,450.00EACH 27,900.00 52,200.00 187.10% 24,300.00

606011518 TEMPORARY IMPACT ATTENUATOR 4.00 2,100.00 9,000.00EACH 8,400.00 36,000.00 428.57% 27,600.00

607100095 FARM FENCE-TYPE  F1W-32 IN WW 4,772.00 3.00 3.20LNFT 14,316.00 15,270.40 106.67% 954.40

607100111 FARM FENCE-TYPE F2W-39 IN WW 30.00 3.00 30.00LNFT 90.00 900.00 1000.00% 810.00

607100114 FARM FENCE-TYPE F2W-32 IN WW 4,774.00 3.00 3.40LNFT 14,322.00 16,231.60 113.33% 1,909.60

607100229 FARM FENCE-TYPE F4W 7,904.00 2.50 2.80LNFT 19,760.00 22,131.20 112.00% 2,371.20

607100252 FARM FENCE-TYPE F4M 13,942.00 2.50 2.20LNFT 34,855.00 30,672.40 88.00% -4,182.60

607100360 FARM FENCE-PANEL/SINGLE FW 210.00 125.00 120.00EACH 26,250.00 25,200.00 96.00% -1,050.00

607100380 FARM FENCE-PANEL/DOUBLE FW 17.00 175.00 195.00EACH 2,975.00 3,315.00 111.43% 340.00

Low Bid Item Analysis

01919 BlaineCall Order: Counties:

Letting Date:

(6281044000) NHIP 1-7(44)393
LOHMAN - E & W

Great Falls 250 WORKING DAYS

Contract Description:
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Contract ID:
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 RECONSTRUCTION OF EXISTING ROADWAY AND BRIDGESSECTION:

607100430 FARM GATE-WIRE-TYPE G-2 140.00 8.00 9.50LNFT 1,120.00 1,330.00 118.75% 210.00

607100440 FARM GATE-METAL-TYPE G-3 138.00 20.00 25.00LNFT 2,760.00 3,450.00 125.00% 690.00

607100551 FENCE-TEMPORARY 1,290.00 1.50 1.95LNFT 1,935.00 2,515.50 130.00% 580.50

607100720 DEADMAN 12.00 40.00 44.00EACH 480.00 528.00 110.00% 48.00

609010010 CURB-CONCRETE 813.10 28.00 50.00LNFT 22,766.80 40,655.00 178.57% 17,888.20

610100101 SEEDING AREA NO 1 124.60 350.00 365.00ACRE 43,610.00 45,479.00 104.29% 1,869.00

610100102 SEEDING AREA NO 2 20.00 600.00 750.00ACRE 12,000.00 15,000.00 125.00% 3,000.00

610100103 SEEDING AREA NO 3 36.50 275.00 315.00ACRE 10,037.50 11,497.50 114.55% 1,460.00

610100326 FERTILIZING AREA NO 1 124.60 95.00 95.00ACRE 11,837.00 11,837.00 100.00% 0.00

610100490 TURF REINF MAT-NATURAL FIBER 369.00 8.00 11.15SQYD 2,952.00 4,114.35 139.38% 1,162.35

610100555 CONDITION SEEDBED SURFACE 161.10 100.00 85.00ACRE 16,110.00 13,693.50 85.00% -2,416.50

610100560 RIPRAP REVEGETATION 1,164.00 14.00 18.00SQYD 16,296.00 20,952.00 128.57% 4,656.00

610100565 EROSION CONTROL BLANKET-HIGH-
PERFORM

9,687.00 4.00 5.15SQYD 38,748.00 49,888.05 128.75% 11,140.05

Low Bid Item Analysis
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 RECONSTRUCTION OF EXISTING ROADWAY AND BRIDGESSECTION:

610100566 EROSION CONTROL BLANKET-SHORT-
TERM

850.00 5.00 4.75SQYD 4,250.00 4,037.50 95.00% -212.50

610100575 COIR EROSION CONTROL NET 1,060.00 5.00 8.90SQYD 5,300.00 9,434.00 178.00% 4,134.00

610220100 MULCH 20.00 4,800.00 6,050.00ACRE 96,000.00 121,000.00 126.04% 25,000.00

610400012 REVEGETATION-STREAMBANK 0.19 5,000.00 25,000.00ACRE 950.00 4,750.00 500.00% 3,800.00

613100030 RIPRAP-CLASS 1 RANDOM 248.00 95.00 98.00CUYD 23,560.00 24,304.00 103.16% 744.00

613100040 RIPRAP-CLASS 2 RANDOM 792.70 105.00 69.00CUYD 83,233.50 54,696.30 65.71% -28,537.20

613300050 BANK PROTECTION-TYPE 3 55.60 140.00 110.00CUYD 7,784.00 6,116.00 78.57% -1,668.00

618030005 TRAFFIC CONTROL DEVICES CB 900,000.00 0.80 0.67UNIT 720,000.00 603,000.00 83.75% -117,000.00

619010058 SIGNS-ALUM SHEET INCR IV 112.00 28.00 24.75SQFT 3,136.00 2,772.00 88.39% -364.00

619010086 SIGNS-ALUM REFL SHEET IV 187.40 28.00 22.00SQFT 5,247.20 4,122.80 78.57% -1,124.40

619010090 SIGNS-ALUM REFL SHEET XI 379.60 28.00 22.00SQFT 10,628.80 8,351.20 78.57% -2,277.60

619010230 REMOVE SIGN 63.00 50.00 28.00EACH 3,150.00 1,764.00 56.00% -1,386.00

619010240 REMOVE SIGN-GUIDE 2.00 250.00 175.00EACH 500.00 350.00 70.00% -150.00

Low Bid Item Analysis
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 RECONSTRUCTION OF EXISTING ROADWAY AND BRIDGESSECTION:

619010310 POSTS-STEEL U SIGN 220.00 6.00 2.50LB 1,320.00 550.00 41.67% -770.00

619010320 POSTS-STEEL STRUCTURAL SIGN 267.00 7.00 6.00LB 1,869.00 1,602.00 85.71% -267.00

619010480 POLES-TREATED WOOD 4 IN 1,010.00 10.00 8.75LNFT 10,100.00 8,837.50 87.50% -1,262.50

619010490 POLES-TREATED WOOD 5 IN 160.00 11.00 9.00LNFT 1,760.00 1,440.00 81.82% -320.00

619010724 FRANG SIGN POST BKWY-S5 X 10
(S130X15)

2.00 1,100.00 1,150.00EACH 2,200.00 2,300.00 104.55% 100.00

619011010 DELINEATOR DES A 243.00 26.00 21.50EACH 6,318.00 5,224.50 82.69% -1,093.50

619011040 DELINEATOR DES D 18.00 26.00 29.00EACH 468.00 522.00 111.54% 54.00

619011070 DELINEATOR DES G 44.00 26.00 21.50EACH 1,144.00 946.00 82.69% -198.00

619011155 TOP MOUNTED BARRIER WHITE
DELINEATOR

4.00 30.00 15.00EACH 120.00 60.00 50.00% -60.00

620011105 WORDS AND SYMBOLS-WHITE PAINT 76.00 225.00 100.00GAL 17,100.00 7,600.00 44.44% -9,500.00

620011110 WORDS AND SYMBOLS-YELLOW PAINT 217.00 225.00 100.00GAL 48,825.00 21,700.00 44.44% -27,125.00

620011260 WORDS AND SYMBOLS-WHITE EPOXY 50.00 350.00 275.00GAL 17,500.00 13,750.00 78.57% -3,750.00

Low Bid Item Analysis
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 RECONSTRUCTION OF EXISTING ROADWAY AND BRIDGESSECTION:

620011265 WORDS AND SYMBOLS-YELLOW
EPOXY

144.00 350.00 275.00GAL 50,400.00 39,600.00 78.57% -10,800.00

620012950 TEMPORARY STRIPING 38.40 425.00 500.00MILE 16,320.00 19,200.00 117.65% 2,880.00

620013000 STRIPING-WHITE PAINT 870.00 28.00 32.00GAL 24,360.00 27,840.00 114.29% 3,480.00

620013960 STRIPING-WHITE EPOXY 580.00 65.00 60.00GAL 37,700.00 34,800.00 92.31% -2,900.00

620014000 STRIPING-YELLOW PAINT 599.00 28.00 32.00GAL 16,772.00 19,168.00 114.29% 2,396.00

620014960 STRIPING-YELLOW EPOXY 399.00 65.00 60.00GAL 25,935.00 23,940.00 92.31% -1,995.00

622010075 GEOGRID - BIAXIAL 16,830.00 2.25 2.70SQYD 37,867.50 45,441.00 120.00% 7,573.50

622011043 PERM EROSION CONTROL-HIGH SURV 1,277.00 4.00 4.80SQYD 5,108.00 6,129.60 120.00% 1,021.60

622011047 GEOSYNTHETIC CLAY LINER 189.00 35.00 31.00SQYD 6,615.00 5,859.00 88.57% -756.00

622011084 GEOTEXTILE STABILIZATION 161,882.00 1.35 1.30SQYD 218,540.70 210,446.60 96.30% -8,094.10

623000155 MAILBOX 11.00 225.00 425.00EACH 2,475.00 4,675.00 188.89% 2,200.00

Section Totals: $26,111,890.05 $28,897,658.91 110.67% $2,785,768.86
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01919 BlaineCall Order: Counties:

Letting Date:

(6281044000) NHIP 1-7(44)393
LOHMAN - E & W

Great Falls 250 WORKING DAYS

Contract Description:

2097

Project(s):

Contract Time:

SCHELLINGER CONSTRUCTION CO., INC.

LOHMAN - E & W

Contract ID:

Vendor ID/Name:

September 05, 2019
9:00 A.M.

District(s):

101

Page 12 of 13

Min: Max:



09/05/2019 09:15:38

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043

( ) indicates item is bid as Lump Sum

110.67% $2,785,768.86$28,897,658.91$26,111,890.05Contract Total for Calculated Low Bidders Bid Items

Contract Total Plus Time
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $8,596,843.16 80.91% 100.00%

1 2054 SLETTEN CONSTRUCTION COMPANY $10,624,777.28 100.00% 123.59%

Vendor Ranking

Contract ID:

TERRY-FALLON AREA NHS BRIDGES

GlendiveLetting Date:

Contract Description:

District(s): 250 WORKING DAYS

02919

September 05, 2019
9:00 A.M.

(8127048000) NHPB 94-5(48)170
TERRY-FALLON AREA NHS BRIDGES
(8127686000) STPB STWD(686)
TERRY-FALLON AREA STP BRIDGES

Prairie102 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SLETTEN
CONSTRUCTION

COMPANY

Line
Number

0001 MILLING, PMS OVERLAY, SEAL & COVERSECTION:

103000000 500.00 HOUR 25.00 12,500.00 25.00 12,500.000010 TRAINING PROGRAM

103500005 (1) LS 3,500.00 3,500.00 5,000.00 5,000.000020 ESCROW OF BID DOCUMENTS

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.000030 MISCELLANEOUS WORK

109200005 (1) LS 1,750,000.00 1,750,000.00 2,489,237.00 2,489,237.000040 MOBILIZATION

202020058 394.30 LNFT 130.00 51,259.00 180.00 70,974.000050 REMOVE GUARD ANGLE

202020097 6.00 EACH 6,000.00 36,000.00 12,000.00 72,000.000060 REMOVE BRIDGE APPROACH SLAB

203020278 12,066.00 CUYD 35.00 422,310.00 20.00 241,320.000070 EXCAVATION-DIGOUTS

203020310 6,882.00 CUYD 26.00 178,932.00 40.00 275,280.000080 SPECIAL BORROW-NEAT LINE

208010150 (1) LS 50,000.00 50,000.00 59,000.00 59,000.000090 TEMPORARY EROSION CONTROL - LS

208010200 1,000.00 UNIT 1.00 1,000.00 1.00 1,000.000100 TEMPORARY EROSION CONTROL

Page 1 of 5
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Contract ID:
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0001 MILLING, PMS OVERLAY, SEAL & COVERSECTION:

301020340 3,897.00 CUYD 48.00 187,056.00 55.00 214,335.000110 CRUSHED AGGREGATE COURSE

301020625 6,436.00 SQYD 1.60 10,297.60 2.25 14,481.000120 AGGREGATE TREATMENT

401020022 3,127.00 TON 140.00 437,780.00 230.00 719,210.000130 COMMERCIAL MIX-PG 64-28

402020315 1,288.00 GAL 4.00 5,152.00 3.25 4,186.000140 EMULSIFIED ASPHALT-TACK COAT

402020368 18.40 TON 850.00 15,640.00 1,150.00 21,160.000150 EMULSIFIED ASPHALT CRS-2P

409000000 0.50 CRMI 3,300.00 1,650.00 2,250.00 1,125.000160 FINAL SWEEP AND BROOM

409000010 10,216.00 SQYD 2.00 20,432.00 3.25 33,202.000170 COVER-TYPE 1

411010000 5,336.00 SQYD 4.00 21,344.00 15.50 82,708.000180 COLD MILLING

501010401 9.00 SQYD 1,000.00 9,000.00 2,400.00 21,600.000190 CONCRETE-SHALLOW REPAIR

552010041 283.20 LNFT 120.00 33,984.00 175.00 49,560.000200 REVISE JOINT

552010059 22.00 LNFT 150.00 3,300.00 150.00 3,300.000210 EPOXY INJECTION

552010140 17,027.20 SQYD 10.00 170,272.00 14.00 238,380.800220 TRANSVERSE DECK GROOVING

552011040 166.00 LNFT 100.00 16,600.00 440.00 73,040.000230 REFURBISH EXPANSION JOINT

552011140 77.90 LNFT 70.00 5,453.00 170.00 13,243.000240 RESEAL EXISTING JOINTS
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0001 MILLING, PMS OVERLAY, SEAL & COVERSECTION:

561010525 272.40 LNFT 90.00 24,516.00 150.00 40,860.000250 EXPANSION JOINT-PRECOMPRESSED

561020110 17,907.60 SQYD 75.00 1,343,070.00 79.00 1,414,700.400260 BRIDGE DECK MILLING

562000020 115.00 SQYD 500.00 57,500.00 445.00 51,175.000270 CLASS A BRIDGE DECK REPAIR

563000000 1,243.40 CUYD 1,200.00 1,492,080.00 1,380.00 1,715,892.000280 CONCRETE-CLASS OVERLAY

563000040 2,462.10 SQYD 45.00 110,794.50 36.00 88,635.600290 POLYMER OVERLAY

563000045 2,462.10 SQYD 8.00 19,696.80 7.00 17,234.700300 POLYMER OVERLAY PRIMER

563000100 2,462.10 SQYD 10.00 24,621.00 10.00 24,621.000310 PREPARE DECK

603015270 268.00 LNFT 65.00 17,420.00 81.00 21,708.000320 EMBANKMENT PROTECTOR 18 IN

603587010 28.00 LNFT 25.00 700.00 60.00 1,680.000330 REMOVE EMBANKMENT PROTECTOR

605000040 7,851.50 LNFT 140.00 1,099,210.00 129.00 1,012,843.500340 REVISE CONCRETE BARRIER RAIL-BR

606010020 288.00 LNFT 16.00 4,608.00 3.00 864.000350 GUARDRAIL-TEMPORARY

606010021 4.00 EACH 1,400.00 5,600.00 350.00 1,400.000360 TEMP GD RAIL-STL/BR APPR-TY 1

606010022 4.00 EACH 1,000.00 4,000.00 250.00 1,000.000370 TEMP GD RAIL-STL/BR APPR-TY 3

606010024 8.00 EACH 1,200.00 9,600.00 350.00 2,800.000380 TEMP OPTIONAL TERM SECT
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0001 MILLING, PMS OVERLAY, SEAL & COVERSECTION:

606010040 4,356.00 LNFT 42.00 182,952.00 49.00 213,444.000390 GUARDRAIL-STEEL BOX BEAM

606010268 4.00 EACH 3,900.00 15,600.00 5,950.00 23,800.000400 GRD RL-BOX BEAM/BR APP-SEC-TYPE 3

606010325 16.00 EACH 5,500.00 88,000.00 5,900.00 94,400.000410 GRD RL-BOX BEAM TO W-BEAM TRANS

606010342 16.00 EACH 3,600.00 57,600.00 3,250.00 52,000.000420 MASH THRIE BEAM BR APPRCH SECTION

606010385 6,257.30 LNFT 2.20 13,766.06 1.75 10,950.280430 REMOVE GUARDRAIL

606010641 15.00 EACH 4,800.00 72,000.00 5,750.00 86,250.000440 GD RL BOX BEAM OPT TERM SEC

606010670 2.00 EACH 1,300.00 2,600.00 1,900.00 3,800.000450 BOX BEAM DEPART TERM SEC

609010010 939.70 LNFT 24.00 22,552.80 20.00 18,794.000460 CURB-CONCRETE

609010203 892.40 LNFT 16.00 14,278.40 10.00 8,924.000470 REMOVE CURB

610100490 254.00 SQYD 8.00 2,032.00 13.00 3,302.000480 TURF REINF MAT-NATURAL FIBER

613300050 32.00 CUYD 180.00 5,760.00 350.00 11,200.000490 BANK PROTECTION-TYPE 3

618030015 1,000.00 UNIT 1.00 1,000.00 1.00 1,000.000500 TRAFFIC CONTROL-FIXED

618030080 (1) LS 400,000.00 400,000.00 875,780.00 875,780.000510 TRAFFIC CONTROL

619010086 8.00 SQFT 30.00 240.00 55.00 440.000525 SIGNS-ALUM REFL SHEET IV
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0001 MILLING, PMS OVERLAY, SEAL & COVERSECTION:

619010340 39.00 LB 28.00 1,092.00 25.00 975.000530 POSTS-TUBULAR STEEL-SQ-PERF

620012950 1.40 MILE 1,000.00 1,400.00 1,150.00 1,610.000540 TEMPORARY STRIPING

620013000 62.00 GAL 60.00 3,720.00 70.00 4,340.000550 STRIPING-WHITE PAINT

620013960 39.00 GAL 100.00 3,900.00 110.00 4,290.000560 STRIPING-WHITE EPOXY

620014000 52.00 GAL 60.00 3,120.00 73.00 3,796.000570 STRIPING-YELLOW PAINT

620014960 33.00 GAL 120.00 3,960.00 110.00 3,630.000580 STRIPING-YELLOW EPOXY

622011043 238.00 SQYD 6.00 1,428.00 8.00 1,904.000590 PERM EROSION CONTROL-HIGH SURV

622011084 11,482.00 SQYD 2.00 22,964.00 6.00 68,892.000600 GEOTEXTILE STABILIZATION

$8,596,843.16 $10,624,777.28Section Totals

( ) indicates item is bid as Lump Sum

$10,624,777.28$8,596,843.16

$8,596,843.16

Contract Item Totals

$10,624,777.28Contract Grand Totals

Contract Time Totals $0.00
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09/05/2019 09:15:38

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043

Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 MILLING, PMS OVERLAY, SEAL & COVERSECTION:

103000000 TRAINING PROGRAM 500.00 25.00 25.00HOUR 12,500.00 12,500.00 100.00% 0.00

103500005 ESCROW OF BID DOCUMENTS (1) 3,500.00 5,000.00LS 3,500.00 5,000.00 142.86% 1,500.00

104030010 MISCELLANEOUS WORK 20,000.00 1.00 1.00UNIT 20,000.00 20,000.00 100.00% 0.00

109200005 MOBILIZATION (1) 1,750,000.00 2,489,237.00LS 1,750,000.00 2,489,237.00 142.24% 739,237.00

202020058 REMOVE GUARD ANGLE 394.30 130.00 180.00LNFT 51,259.00 70,974.00 138.46% 19,715.00

202020097 REMOVE BRIDGE APPROACH SLAB 6.00 6,000.00 12,000.00EACH 36,000.00 72,000.00 200.00% 36,000.00

203020278 EXCAVATION-DIGOUTS 12,066.00 35.00 20.00CUYD 422,310.00 241,320.00 57.14% -180,990.00

203020310 SPECIAL BORROW-NEAT LINE 6,882.00 26.00 40.00CUYD 178,932.00 275,280.00 153.85% 96,348.00

208010150 TEMPORARY EROSION CONTROL - LS (1) 50,000.00 59,000.00LS 50,000.00 59,000.00 118.00% 9,000.00

208010200 TEMPORARY EROSION CONTROL 1,000.00 1.00 1.00UNIT 1,000.00 1,000.00 100.00% 0.00

301020340 CRUSHED AGGREGATE COURSE 3,897.00 48.00 55.00CUYD 187,056.00 214,335.00 114.58% 27,279.00

301020625 AGGREGATE TREATMENT 6,436.00 1.60 2.25SQYD 10,297.60 14,481.00 140.63% 4,183.40

Low Bid Item Analysis

02919 PrairieCall Order: Counties:

Letting Date:

(8127048000) NHPB 94-5(48)170
TERRY-FALLON AREA NHS BRIDGES
(8127686000) STPB STWD(686)
TERRY-FALLON AREA STP BRIDGES

Glendive 250 WORKING DAYS

Contract Description:

2054

Project(s):

Contract Time:

SLETTEN CONSTRUCTION COMPANY

TERRY-FALLON AREA NHS BRIDGES

Contract ID:

Vendor ID/Name:

September 05, 2019
9:00 A.M.

District(s):

102

Page 1 of 6

Min: Max:
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Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043

Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 MILLING, PMS OVERLAY, SEAL & COVERSECTION:

401020022 COMMERCIAL MIX-PG 64-28 3,127.00 140.00 230.00TON 437,780.00 719,210.00 164.29% 281,430.00

402020315 EMULSIFIED ASPHALT-TACK COAT 1,288.00 4.00 3.25GAL 5,152.00 4,186.00 81.25% -966.00

402020368 EMULSIFIED ASPHALT CRS-2P 18.40 850.00 1,150.00TON 15,640.00 21,160.00 135.29% 5,520.00

409000000 FINAL SWEEP AND BROOM 0.50 3,300.00 2,250.00CRMI 1,650.00 1,125.00 68.18% -525.00

409000010 COVER-TYPE 1 10,216.00 2.00 3.25SQYD 20,432.00 33,202.00 162.50% 12,770.00

411010000 COLD MILLING 5,336.00 4.00 15.50SQYD 21,344.00 82,708.00 387.50% 61,364.00

501010401 CONCRETE-SHALLOW REPAIR 9.00 1,000.00 2,400.00SQYD 9,000.00 21,600.00 240.00% 12,600.00

552010041 REVISE JOINT 283.20 120.00 175.00LNFT 33,984.00 49,560.00 145.83% 15,576.00

552010059 EPOXY INJECTION 22.00 150.00 150.00LNFT 3,300.00 3,300.00 100.00% 0.00

552010140 TRANSVERSE DECK GROOVING 17,027.20 10.00 14.00SQYD 170,272.00 238,380.80 140.00% 68,108.80

552011040 REFURBISH EXPANSION JOINT 166.00 100.00 440.00LNFT 16,600.00 73,040.00 440.00% 56,440.00

552011140 RESEAL EXISTING JOINTS 77.90 70.00 170.00LNFT 5,453.00 13,243.00 242.86% 7,790.00

Low Bid Item Analysis

02919 PrairieCall Order: Counties:

Letting Date:

(8127048000) NHPB 94-5(48)170
TERRY-FALLON AREA NHS BRIDGES
(8127686000) STPB STWD(686)
TERRY-FALLON AREA STP BRIDGES

Glendive 250 WORKING DAYS

Contract Description:

2054

Project(s):

Contract Time:

SLETTEN CONSTRUCTION COMPANY

TERRY-FALLON AREA NHS BRIDGES

Contract ID:

Vendor ID/Name:

September 05, 2019
9:00 A.M.

District(s):

102
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Min: Max:
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 MILLING, PMS OVERLAY, SEAL & COVERSECTION:

561010525 EXPANSION JOINT-PRECOMPRESSED 272.40 90.00 150.00LNFT 24,516.00 40,860.00 166.67% 16,344.00

561020110 BRIDGE DECK MILLING 17,907.60 75.00 79.00SQYD 1,343,070.00 1,414,700.40 105.33% 71,630.40

562000020 CLASS A BRIDGE DECK REPAIR 115.00 500.00 445.00SQYD 57,500.00 51,175.00 89.00% -6,325.00

563000000 CONCRETE-CLASS OVERLAY 1,243.40 1,200.00 1,380.00CUYD 1,492,080.00 1,715,892.00 115.00% 223,812.00

563000040 POLYMER OVERLAY 2,462.10 45.00 36.00SQYD 110,794.50 88,635.60 80.00% -22,158.90

563000045 POLYMER OVERLAY PRIMER 2,462.10 8.00 7.00SQYD 19,696.80 17,234.70 87.50% -2,462.10

563000100 PREPARE DECK 2,462.10 10.00 10.00SQYD 24,621.00 24,621.00 100.00% 0.00

603015270 EMBANKMENT PROTECTOR 18 IN 268.00 65.00 81.00LNFT 17,420.00 21,708.00 124.62% 4,288.00

603587010 REMOVE EMBANKMENT PROTECTOR 28.00 25.00 60.00LNFT 700.00 1,680.00 240.00% 980.00

605000040 REVISE CONCRETE BARRIER RAIL-BR 7,851.50 140.00 129.00LNFT 1,099,210.00 1,012,843.50 92.14% -86,366.50

606010020 GUARDRAIL-TEMPORARY 288.00 16.00 3.00LNFT 4,608.00 864.00 18.75% -3,744.00

606010021 TEMP GD RAIL-STL/BR APPR-TY 1 4.00 1,400.00 350.00EACH 5,600.00 1,400.00 25.00% -4,200.00

Low Bid Item Analysis

02919 PrairieCall Order: Counties:

Letting Date:

(8127048000) NHPB 94-5(48)170
TERRY-FALLON AREA NHS BRIDGES
(8127686000) STPB STWD(686)
TERRY-FALLON AREA STP BRIDGES

Glendive 250 WORKING DAYS

Contract Description:

2054

Project(s):

Contract Time:

SLETTEN CONSTRUCTION COMPANY

TERRY-FALLON AREA NHS BRIDGES

Contract ID:

Vendor ID/Name:

September 05, 2019
9:00 A.M.

District(s):

102
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Min: Max:
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 MILLING, PMS OVERLAY, SEAL & COVERSECTION:

606010022 TEMP GD RAIL-STL/BR APPR-TY 3 4.00 1,000.00 250.00EACH 4,000.00 1,000.00 25.00% -3,000.00

606010024 TEMP OPTIONAL TERM SECT 8.00 1,200.00 350.00EACH 9,600.00 2,800.00 29.17% -6,800.00

606010040 GUARDRAIL-STEEL BOX BEAM 4,356.00 42.00 49.00LNFT 182,952.00 213,444.00 116.67% 30,492.00

606010268 GRD RL-BOX BEAM/BR APP-SEC-TYPE
3

4.00 3,900.00 5,950.00EACH 15,600.00 23,800.00 152.56% 8,200.00

606010325 GRD RL-BOX BEAM TO W-BEAM TRANS 16.00 5,500.00 5,900.00EACH 88,000.00 94,400.00 107.27% 6,400.00

606010342 MASH THRIE BEAM BR APPRCH
SECTION

16.00 3,600.00 3,250.00EACH 57,600.00 52,000.00 90.28% -5,600.00

606010385 REMOVE GUARDRAIL 6,257.30 2.20 1.75LNFT 13,766.06 10,950.28 79.55% -2,815.78

606010641 GD RL BOX BEAM OPT TERM SEC 15.00 4,800.00 5,750.00EACH 72,000.00 86,250.00 119.79% 14,250.00

606010670 BOX BEAM DEPART TERM SEC 2.00 1,300.00 1,900.00EACH 2,600.00 3,800.00 146.15% 1,200.00

609010010 CURB-CONCRETE 939.70 24.00 20.00LNFT 22,552.80 18,794.00 83.33% -3,758.80

609010203 REMOVE CURB 892.40 16.00 10.00LNFT 14,278.40 8,924.00 62.50% -5,354.40

Low Bid Item Analysis

02919 PrairieCall Order: Counties:

Letting Date:

(8127048000) NHPB 94-5(48)170
TERRY-FALLON AREA NHS BRIDGES
(8127686000) STPB STWD(686)
TERRY-FALLON AREA STP BRIDGES

Glendive 250 WORKING DAYS

Contract Description:

2054

Project(s):

Contract Time:

SLETTEN CONSTRUCTION COMPANY

TERRY-FALLON AREA NHS BRIDGES

Contract ID:

Vendor ID/Name:

September 05, 2019
9:00 A.M.

District(s):

102

Page 4 of 6

Min: Max:
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 MILLING, PMS OVERLAY, SEAL & COVERSECTION:

610100490 TURF REINF MAT-NATURAL FIBER 254.00 8.00 13.00SQYD 2,032.00 3,302.00 162.50% 1,270.00

613300050 BANK PROTECTION-TYPE 3 32.00 180.00 350.00CUYD 5,760.00 11,200.00 194.44% 5,440.00

618030015 TRAFFIC CONTROL-FIXED 1,000.00 1.00 1.00UNIT 1,000.00 1,000.00 100.00% 0.00

618030080 TRAFFIC CONTROL (1) 400,000.00 875,780.00LS 400,000.00 875,780.00 218.95% 475,780.00

619010086 SIGNS-ALUM REFL SHEET IV 8.00 30.00 55.00SQFT 240.00 440.00 183.33% 200.00

619010340 POSTS-TUBULAR STEEL-SQ-PERF 39.00 28.00 25.00LB 1,092.00 975.00 89.29% -117.00

620012950 TEMPORARY STRIPING 1.40 1,000.00 1,150.00MILE 1,400.00 1,610.00 115.00% 210.00

620013000 STRIPING-WHITE PAINT 62.00 60.00 70.00GAL 3,720.00 4,340.00 116.67% 620.00

620013960 STRIPING-WHITE EPOXY 39.00 100.00 110.00GAL 3,900.00 4,290.00 110.00% 390.00

620014000 STRIPING-YELLOW PAINT 52.00 60.00 73.00GAL 3,120.00 3,796.00 121.67% 676.00

620014960 STRIPING-YELLOW EPOXY 33.00 120.00 110.00GAL 3,960.00 3,630.00 91.67% -330.00

622011043 PERM EROSION CONTROL-HIGH SURV 238.00 6.00 8.00SQYD 1,428.00 1,904.00 133.33% 476.00

Low Bid Item Analysis

02919 PrairieCall Order: Counties:

Letting Date:

(8127048000) NHPB 94-5(48)170
TERRY-FALLON AREA NHS BRIDGES
(8127686000) STPB STWD(686)
TERRY-FALLON AREA STP BRIDGES

Glendive 250 WORKING DAYS

Contract Description:

2054

Project(s):

Contract Time:

SLETTEN CONSTRUCTION COMPANY

TERRY-FALLON AREA NHS BRIDGES

Contract ID:

Vendor ID/Name:

September 05, 2019
9:00 A.M.

District(s):

102
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Min: Max:
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Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043

Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 MILLING, PMS OVERLAY, SEAL & COVERSECTION:

622011084 GEOTEXTILE STABILIZATION 11,482.00 2.00 6.00SQYD 22,964.00 68,892.00 300.00% 45,928.00

Section Totals: $8,596,843.16 $10,624,777.28 123.59% $2,027,934.12

( ) indicates item is bid as Lump Sum

123.59% $2,027,934.12$10,624,777.28$8,596,843.16Contract Total for Calculated Low Bidders Bid Items

Contract Total Plus Time

Low Bid Item Analysis

02919 PrairieCall Order: Counties:

Letting Date:

(8127048000) NHPB 94-5(48)170
TERRY-FALLON AREA NHS BRIDGES
(8127686000) STPB STWD(686)
TERRY-FALLON AREA STP BRIDGES

Glendive 250 WORKING DAYS

Contract Description:

2054

Project(s):

Contract Time:

SLETTEN CONSTRUCTION COMPANY

TERRY-FALLON AREA NHS BRIDGES

Contract ID:

Vendor ID/Name:

September 05, 2019
9:00 A.M.

District(s):

102

Page 6 of 6

Min: Max:



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $787,400.00 67.76% 100.00%

1 7806 KNIFE RIVER CORPORATION -
MOUNTAIN WEST

$1,162,100.00 100.00% 147.59%

Vendor Ranking

Contract ID:

W FORK RD SLIDE REPAIR (S-473)

MissoulaLetting Date:

Contract Description:

District(s): 11/30/19 COMPLETION DATE

08919

September 05, 2019
9:00 A.M.

(9780011000) STPS 473-1(11)12
W FORK RD SLIDE REPAIR (S-473)

Ravalli103 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

09/05/2019 09:15:38

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) KNIFE RIVER
CORPORATION -
MOUNTAIN WEST

Line
Number

0001 EXCAVATION, SCALING AND ROCK BLASTINGSECTION:

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 120,000.00 120,000.00 200,000.00 200,000.000020 MOBILIZATION

203020100 2,300.00 CUYD 35.00 80,500.00 52.00 119,600.000030 EXCAVATION-UNCLASSIFIED

203020360 700.00 HOUR 270.00 189,000.00 315.00 220,500.000040 SCALING

203020450 1,400.00 LNFT 40.00 56,000.00 120.00 168,000.000050 DRILL BLAST HOLE

203030110 600.00 LNFT 300.00 180,000.00 455.00 273,000.000060 ROCK BOLT

204010185 (1) LS 20,000.00 20,000.00 3,000.00 3,000.000070 BLASTING CONSULTANT

208010000 (1) LS 10,000.00 10,000.00 10,000.00 10,000.000080 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.000090 TEMPORARY EROSION CONTROL

606010097 (1) LS 50,000.00 50,000.00 50,000.00 50,000.000100 TEMPORARY ROCKFALL PROTECTION

606011518 2.00 EACH 4,000.00 8,000.00 3,500.00 7,000.000110 TEMPORARY IMPACT ATTENUATOR

Page 1 of 2

W FORK RD SLIDE REPAIR (S-473)

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:September 05, 2019

Contract Description:

08919

(9780011000) STPS 473-1(11)12
W FORK RD SLIDE REPAIR (S-473)

11/30/19 COMPLETION DATE

Ravalli

Min: Max:

09/05/2019 09:15:38

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



0001 EXCAVATION, SCALING AND ROCK BLASTINGSECTION:

610100559 (1) LS 1,400.00 1,400.00 5,000.00 5,000.000120 REVEGETATION

618030015 500.00 UNIT 1.00 500.00 1.00 500.000130 TRAFFIC CONTROL-FIXED

618030080 (1) LS 40,000.00 40,000.00 70,000.00 70,000.000140 TRAFFIC CONTROL

618190100 500.00 LNFT 33.00 16,500.00 40.00 20,000.000150 TEMPORARY BARRIER RAIL

$787,400.00 $1,162,100.00Section Totals

( ) indicates item is bid as Lump Sum

$1,162,100.00$787,400.00

$787,400.00

Contract Item Totals

$1,162,100.00Contract Grand Totals

Contract Time Totals $0.00

Page 2 of 2

W FORK RD SLIDE REPAIR (S-473)

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:September 05, 2019

Contract Description:

08919

(9780011000) STPS 473-1(11)12
W FORK RD SLIDE REPAIR (S-473)

11/30/19 COMPLETION DATE

Ravalli

Min: Max:

09/05/2019 09:15:38

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 EXCAVATION, SCALING AND ROCK BLASTINGSECTION:

104030010 MISCELLANEOUS WORK 15,000.00 1.00 1.00UNIT 15,000.00 15,000.00 100.00% 0.00

109200005 MOBILIZATION (1) 120,000.00 200,000.00LS 120,000.00 200,000.00 166.67% 80,000.00

203020100 EXCAVATION-UNCLASSIFIED 2,300.00 35.00 52.00CUYD 80,500.00 119,600.00 148.57% 39,100.00

203020360 SCALING 700.00 270.00 315.00HOUR 189,000.00 220,500.00 116.67% 31,500.00

203020450 DRILL BLAST HOLE 1,400.00 40.00 120.00LNFT 56,000.00 168,000.00 300.00% 112,000.00

203030110 ROCK BOLT 600.00 300.00 455.00LNFT 180,000.00 273,000.00 151.67% 93,000.00

204010185 BLASTING CONSULTANT (1) 20,000.00 3,000.00LS 20,000.00 3,000.00 15.00% -17,000.00

208010000 BMP ADMINISTRATION (1) 10,000.00 10,000.00LS 10,000.00 10,000.00 100.00% 0.00

208010200 TEMPORARY EROSION CONTROL 500.00 1.00 1.00UNIT 500.00 500.00 100.00% 0.00

606010097 TEMPORARY ROCKFALL PROTECTION (1) 50,000.00 50,000.00LS 50,000.00 50,000.00 100.00% 0.00

606011518 TEMPORARY IMPACT ATTENUATOR 2.00 4,000.00 3,500.00EACH 8,000.00 7,000.00 87.50% -1,000.00

610100559 REVEGETATION (1) 1,400.00 5,000.00LS 1,400.00 5,000.00 357.14% 3,600.00

618030015 TRAFFIC CONTROL-FIXED 500.00 1.00 1.00UNIT 500.00 500.00 100.00% 0.00

Low Bid Item Analysis

08919 RavalliCall Order: Counties:

Letting Date:

(9780011000) STPS 473-1(11)12
W FORK RD SLIDE REPAIR (S-473)

Missoula 11/30/19 COMPLETION DATE

Contract Description:

7806

Project(s):

Contract Time:

KNIFE RIVER CORPORATION - MOUNTAIN WEST

W FORK RD SLIDE REPAIR (S-473)

Contract ID:

Vendor ID/Name:

September 05, 2019
9:00 A.M.

District(s):

103

Page 1 of 2

Min: Max:
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Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043

Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 EXCAVATION, SCALING AND ROCK BLASTINGSECTION:

618030080 TRAFFIC CONTROL (1) 40,000.00 70,000.00LS 40,000.00 70,000.00 175.00% 30,000.00

618190100 TEMPORARY BARRIER RAIL 500.00 33.00 40.00LNFT 16,500.00 20,000.00 121.21% 3,500.00

Section Totals: $787,400.00 $1,162,100.00 147.59% $374,700.00

( ) indicates item is bid as Lump Sum

147.59% $374,700.00$1,162,100.00$787,400.00Contract Total for Calculated Low Bidders Bid Items

Contract Total Plus Time

Low Bid Item Analysis

08919 RavalliCall Order: Counties:

Letting Date:

(9780011000) STPS 473-1(11)12
W FORK RD SLIDE REPAIR (S-473)

Missoula 11/30/19 COMPLETION DATE

Contract Description:

7806

Project(s):

Contract Time:

KNIFE RIVER CORPORATION - MOUNTAIN WEST

W FORK RD SLIDE REPAIR (S-473)

Contract ID:

Vendor ID/Name:

September 05, 2019
9:00 A.M.

District(s):

103

Page 2 of 2

Min: Max:



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $5,924,308.69 102.76% 100.00%

1 7080 L & J CONSTRUCTION GROUP, LLC $5,765,238.14 100.00% 97.31%

2 2054 SLETTEN CONSTRUCTION COMPANY $5,971,777.00 103.58% 100.80%

Vendor Ranking

Contract ID:

 I-15 BRIDGES (RP 234-248)

Great FallsLetting Date:

Contract Description:

District(s): 140 WORKING DAYS

04919

September 19, 2019
9:00 A.M.

(8085166000) NHPB 15-4(166)234
 I-15 BRIDGES (RP 234-248)

Cascade, Lewis and Clark201 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

10/01/2019 10:48:41

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) L & J
CONSTRUCTION

GROUP, LLC

(2) SLETTEN
CONSTRUCTION

COMPANY

Line
Number

0001 GUARDRAIL, PAVEMENT MARKINGS, CROSSOVERSSECTION:

103500005 (1) LS 2,500.00 2,500.00 3,700.00 3,700.00 5,000.00 5,000.000010 ESCROW OF BID DOCUMENTS

104030010 35,000.00 UNIT 1.00 35,000.00 1.00 35,000.00 1.00 35,000.000020 MISCELLANEOUS WORK

108000000 (1) LS 6,000.00 6,000.00 7,900.00 7,900.00 25,000.00 25,000.000030 CRITICAL PATH SCHEDULE

109200005 (1) LS 990,000.00 990,000.00 825,000.00 825,000.00 1,046,308.00 1,046,308.000040 MOBILIZATION

208010000 (1) LS 10,000.00 10,000.00 4,300.00 4,300.00 20,000.00 20,000.000050 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL

552010060 (1) LS 35,000.00 35,000.00 37,000.00 37,000.00 35,000.00 35,000.000070 REPAIR STRUCTURE

552010160 23,151.90 SQYD 13.75 318,338.63 11.25 260,458.88 10.00 231,519.000080 BRIDGE DECK CRACK SEAL

552010805 26.00 EACH 1,000.00 26,000.00 4,000.00 104,000.00 5,000.00 130,000.000090 MODIFY BRIDGE APPROACH SLAB

552011110 3,965.30 LNFT 50.00 198,265.00 45.00 178,438.50 42.00 166,542.600100 JOINT SEALS-SILICONE

552011120 719.00 LNFT 50.00 35,950.00 37.00 26,603.00 55.00 39,545.000110 JOINT SEALS-POLYURETHANE
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0001 GUARDRAIL, PAVEMENT MARKINGS, CROSSOVERSSECTION:

552011140 198.80 LNFT 72.00 14,313.60 100.00 19,880.00 185.00 36,778.000120 RESEAL EXISTING JOINTS

561010525 573.10 LNFT 75.00 42,982.50 87.00 49,859.70 115.00 65,906.500130 EXPANSION JOINT-PRECOMPRESSED

562000020 1,033.80 SQYD 525.00 542,745.00 450.00 465,210.00 430.00 444,534.000140 CLASS A BRIDGE DECK REPAIR

562000030 5.00 SQYD 1,400.00 7,000.00 1,800.00 9,000.00 3,000.00 15,000.000150 CLASS B BRIDGE DECK REPAIR

563000040 23,319.90 SQYD 35.00 816,196.50 24.00 559,677.60 23.00 536,357.700160 POLYMER OVERLAY

563000100 23,319.90 SQYD 8.40 195,887.16 8.00 186,559.20 8.00 186,559.200170 PREPARE DECK

605000040 12,701.80 LNFT 110.00 1,397,198.00 119.00 1,511,514.20 125.00 1,587,725.000180 REVISE CONCRETE BARRIER RAIL-BR

605000090 203.00 EACH 825.00 167,475.00 1,100.00 223,300.00 860.00 174,580.000190 CONCRETE BARRIER RAIL

606010330 8,187.50 LNFT 24.00 196,500.00 19.00 155,562.50 22.00 180,125.000200 MGS GUARDRAIL

606010335 32.00 EACH 3,200.00 102,400.00 2,700.00 86,400.00 3,200.00 102,400.000210 MASH W-BEAM TERMINAL SECTION

606010342 40.00 EACH 3,400.00 136,000.00 3,100.00 124,000.00 3,600.00 144,000.000220 MASH THRIE BEAM BR APPRCH SECTION

606010385 10,417.20 LNFT 2.75 28,647.30 2.30 23,959.56 2.50 26,043.000230 REMOVE GUARDRAIL

609010010 460.00 LNFT 25.00 11,500.00 25.00 11,500.00 25.00 11,500.000240 CURB-CONCRETE

618030005 300,000.00 UNIT 0.80 240,000.00 0.83 249,000.00 0.73 219,000.000250 TRAFFIC CONTROL DEVICES CB

618030180 4.00 EACH 18,000.00 72,000.00 36,000.00 144,000.00 18,500.00 74,000.000260 TRAFFIC CONTROL-CROSSOVER
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0001 GUARDRAIL, PAVEMENT MARKINGS, CROSSOVERSSECTION:

618030190 6.60 MILE 15,000.00 99,000.00 18,275.00 120,615.00 15,500.00 102,300.000270 TRAFFIC CONTROL-TWO WAY TRAF

618030300 1.00 EACH 10,000.00 10,000.00 25,000.00 25,000.00 30,500.00 30,500.000280 CROSSOVER-MAINTAIN, CLOSE

618030310 3.00 EACH 15,000.00 45,000.00 12,000.00 36,000.00 33,500.00 100,500.000290 CROSSOVER-MEDIAN BARRIER RAIL

618100000 231.00 SQFT 45.00 10,395.00 40.00 9,240.00 41.00 9,471.000300 SINGLE USE SIGNS

618190100 2,896.50 LNFT 30.00 86,895.00 65.00 188,272.50 46.00 133,239.000310 TEMPORARY BARRIER RAIL

618190110 2,896.50 LNFT 10.00 28,965.00 25.00 72,412.50 16.00 46,344.000320 RESET TEMP BARRIER RAIL

620013960 97.00 GAL 85.00 8,245.00 65.00 6,305.00 60.00 5,820.000330 STRIPING-WHITE EPOXY

620014960 78.00 GAL 95.00 7,410.00 65.00 5,070.00 60.00 4,680.000340 STRIPING-YELLOW EPOXY

$5,971,777.00$5,924,308.69 $5,765,238.14Section Totals

( ) indicates item is bid as Lump Sum

$5,765,238.14$5,924,308.69 $5,971,777.00

$5,924,308.69

Contract Item Totals

$5,765,238.14 5,971,777.00Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,777,860.15 83.45% 100.00%

1 2059 UNITED MATERIALS OF GREAT FALLS,
INC.

$2,130,522.73 100.00% 119.84%

Vendor Ranking

Contract ID:

GREAT FALLS SOUTH - URBAN

Great FallsLetting Date:

Contract Description:

District(s): 45 WORKING DAYS

03919

September 19, 2019
9:00 A.M.

(9511132000) UPP 5299(132)
GREAT FALLS SOUTH - URBAN

Cascade202 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) UNITED
MATERIALS OF
GREAT FALLS,

INC.

Line
Number

0001 PMS O'LAY, G'RAIL, S&C, SIGNING AND PVMT MKGSSECTION:

104030010 30,000.00 UNIT 1.00 30,000.00 1.00 30,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 150,000.00 150,000.00 303,000.00 303,000.000020 MOBILIZATION

203030117 40.00 HOUR 625.00 25,000.00 205.00 8,200.000030 EXPLORATORY EXCAVATION

208010000 (1) LS 5,000.00 5,000.00 16,900.00 16,900.000040 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL

210020000 60.00 HOUR 180.00 10,800.00 160.00 9,600.000060 GRADER-MOTOR

301020416 453.00 CUYD 42.00 19,026.00 50.00 22,650.000070 SHOULDER GRAVEL

401020045 11,019.00 TON 34.00 374,646.00 40.00 440,760.000080 PLANT MIX SURF GR S-3/4 IN

401020300 154.00 TON 240.00 36,960.00 210.00 32,340.000090 HYDRATED LIME

402020092 595.50 TON 600.00 357,300.00 580.00 345,390.000100 ASPHALT CEMENT PG 64-28

402020315 5,253.00 GAL 2.50 13,132.50 3.25 17,072.250110 EMULSIFIED ASPHALT-TACK COAT
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0001 PMS O'LAY, G'RAIL, S&C, SIGNING AND PVMT MKGSSECTION:

402020368 118.20 TON 525.00 62,055.00 630.00 74,466.000120 EMULSIFIED ASPHALT CRS-2P

409000000 4.70 CRMI 750.00 3,525.00 600.00 2,820.000130 FINAL SWEEP AND BROOM

409000010 65,619.00 SQYD 0.65 42,652.35 0.75 49,214.250140 COVER-TYPE 1

411010000 10,567.00 SQYD 2.50 26,417.50 6.75 71,327.250150 COLD MILLING

557010544 187.50 LNFT 400.00 75,000.00 425.00 79,687.500160 REVISE TIMBER BRIDGE RAIL-THRIE BEAM

605000070 163.00 EACH 40.00 6,520.00 50.00 8,150.000170 REMOVE CONCRETE BARRIER RAIL

606010028 18.00 EACH 2,500.00 45,000.00 2,925.00 52,650.000180 GUARDRAIL-OPTIONAL TERM SEC TL-2

606010135 8.00 EACH 3,300.00 26,400.00 2,825.00 22,600.000190 ANCHOR POST

606010337 5,937.50 LNFT 28.00 166,250.00 30.25 179,609.380200 MGS GUARDRAIL/LONG POSTS

606010342 5.00 EACH 3,500.00 17,500.00 3,100.00 15,500.000210 MASH THRIE BEAM BR APPRCH SECTION

606010346 37.50 LNFT 63.00 2,362.50 83.00 3,112.500220 MGS INTERSECTING RDWAY TERMINAL SECTION

606010385 2,469.80 LNFT 2.00 4,939.60 3.00 7,409.400230 REMOVE GUARDRAIL

606011520 1.00 EACH 3,100.00 3,100.00 26,400.00 26,400.000240 IMPACT ATTENUATOR

610100559 (1) LS 10,000.00 10,000.00 53,500.00 53,500.000250 REVEGETATION

618030005 220,000.00 UNIT 0.75 165,000.00 0.75 165,000.000260 TRAFFIC CONTROL DEVICES CB
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0001 PMS O'LAY, G'RAIL, S&C, SIGNING AND PVMT MKGSSECTION:

619010062 24.00 SQFT 30.00 720.00 30.00 720.000270 SIGNS-ALUM SHEET INCR XI

619010086 74.60 SQFT 32.00 2,387.20 27.00 2,014.200280 SIGNS-ALUM REFL SHEET IV

619010090 407.50 SQFT 25.00 10,187.50 28.00 11,410.000290 SIGNS-ALUM REFL SHEET XI

619010230 69.00 EACH 55.00 3,795.00 77.00 5,313.000300 REMOVE SIGN

619010240 3.00 EACH 250.00 750.00 220.00 660.000310 REMOVE SIGN-GUIDE

619010480 392.00 LNFT 18.00 7,056.00 13.00 5,096.000320 POLES-TREATED WOOD 4 IN

619010800 25.00 EACH 40.00 1,000.00 43.00 1,075.000330 PANEL DELINEATOR DESIGN A

619011010 108.00 EACH 31.00 3,348.00 25.00 2,700.000340 DELINEATOR DES A

619011040 23.00 EACH 40.00 920.00 26.00 598.000350 DELINEATOR DES D

619011060 24.00 EACH 30.00 720.00 26.00 624.000360 DELINEATOR DES F

619011138 1,016.00 EACH 20.00 20,320.00 19.00 19,304.000370 DELINEATION-LINEAR-WHITE-W-BEAM

620010301 6.00 GAL 375.00 2,250.00 240.00 1,440.000380 CURB MARKING-YELLOW EPOXY

620011105 5.00 GAL 225.00 1,125.00 205.00 1,025.000390 WORDS AND SYMBOLS-WHITE PAINT

620011260 4.00 GAL 400.00 1,600.00 365.00 1,460.000400 WORDS AND SYMBOLS-WHITE EPOXY

620012950 4.70 MILE 600.00 2,820.00 375.00 1,762.500410 TEMPORARY STRIPING
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0001 PMS O'LAY, G'RAIL, S&C, SIGNING AND PVMT MKGSSECTION:

620013000 352.00 GAL 25.00 8,800.00 23.50 8,272.000420 STRIPING-WHITE PAINT

620013960 235.00 GAL 70.00 16,450.00 66.00 15,510.000430 STRIPING-WHITE EPOXY

620014000 203.00 GAL 25.00 5,075.00 23.50 4,770.500440 STRIPING-YELLOW PAINT

620014960 135.00 GAL 70.00 9,450.00 66.00 8,910.000450 STRIPING-YELLOW EPOXY

$1,777,860.15 $2,130,522.73Section Totals

( ) indicates item is bid as Lump Sum

$2,130,522.73$1,777,860.15

$1,777,860.15

Contract Item Totals

$2,130,522.73Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,092,054.70 80.19% 100.00%

1 2059 UNITED MATERIALS OF GREAT FALLS,
INC.

$1,361,815.98 100.00% 124.70%

2 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$1,477,477.77 108.49% 135.29%

3 6297 CENTURY COMPANIES, INC. $1,559,898.00 114.55% 142.84%

Vendor Ranking

Contract ID:

MAIN STREET-SHELBY

Great FallsLetting Date:

Contract Description:

District(s): 60 WORKING DAYS

05919

September 19, 2019
9:00 A.M.

(9394049000) NH 1-4(49)278
MAIN STREET-SHELBY
(9396008000) STPP 67-1(8)0
SHELBY - NORTH

Toole203 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) UNITED
MATERIALS OF
GREAT FALLS,

INC.

(2) SCHELLINGER
CONSTRUCTION

CO., INC.

Line
Number

0001 MILL, FILL, CRACK SEAL,SEAL & COVER,ADASECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 101,000.00 101,000.00 201,200.00 201,200.00 469,580.17 469,580.170020 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 11,100.00 11,100.00 3,000.00 3,000.000030 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL

401020021 2,501.00 TON 90.00 225,090.00 110.50 276,360.50 90.00 225,090.000050 COMMERCIAL MIX-PG 70-28

402020315 1,302.00 GAL 4.00 5,208.00 4.25 5,533.50 6.00 7,812.000060 EMULSIFIED ASPHALT-TACK COAT

402020375 157.60 TON 625.00 98,500.00 775.00 122,140.00 680.00 107,168.000070 EMULSIFIED ASPHALT CHFRS-2P

403010255 5,432.00 LB 4.75 25,802.00 3.10 16,839.20 5.00 27,160.000080 CRACK SEALING

409000000 3.60 CRMI 700.00 2,520.00 525.00 1,890.00 1,000.00 3,600.000090 FINAL SWEEP AND BROOM
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0001 MILL, FILL, CRACK SEAL,SEAL & COVER,ADASECTION:

409000010 92,575.00 SQYD 0.90 83,317.50 1.42 131,456.50 0.70 64,802.500100 COVER-TYPE 1

411010000 26,032.00 SQYD 3.00 78,096.00 3.00 78,096.00 2.25 58,572.000110 COLD MILLING

562000020 68.00 SQYD 420.00 28,560.00 825.00 56,100.00 725.00 49,300.000120 CLASS A BRIDGE DECK REPAIR

563000040 997.50 SQYD 33.00 32,917.50 27.00 26,932.50 24.00 23,940.000130 POLYMER OVERLAY

563000045 997.50 SQYD 2.20 2,194.50 5.75 5,735.63 5.00 4,987.500140 POLYMER OVERLAY PRIMER

563000100 997.50 SQYD 7.00 6,982.50 3.50 3,491.25 3.00 2,992.500150 PREPARE DECK

606010030 100.00 LNFT 24.00 2,400.00 28.00 2,800.00 21.00 2,100.000160 GUARDRAIL-STEEL

606010140 2.00 EACH 1,252.00 2,504.00 1,125.00 2,250.00 1,400.00 2,800.000170 GUARDRAIL END SECTION WIDENING

606010150 4.00 EACH 2,900.00 11,600.00 3,375.00 13,500.00 2,500.00 10,000.000180 GUARDRAIL-STL/BR APPR-TY 1

606010385 400.00 LNFT 3.25 1,300.00 5.75 2,300.00 3.00 1,200.000190 REMOVE GUARDRAIL

606010642 4.00 EACH 3,150.00 12,600.00 3,925.00 15,700.00 3,550.00 14,200.000200 GUARDRAIL-OPTIONAL TERM SECT

608010020 277.00 SQYD 100.00 27,700.00 80.00 22,160.00 155.00 42,935.000210 SIDEWALK-CONCRETE 4 IN

608010050 21.10 SQYD 100.00 2,110.00 130.00 2,743.00 245.00 5,169.500220 SIDEWALK-CONCRETE 6 IN

608010125 12.50 SQYD 400.00 5,000.00 325.00 4,062.50 425.00 5,312.500230 DETEC WARNING DEVICES-TYPE 1
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0001 MILL, FILL, CRACK SEAL,SEAL & COVER,ADASECTION:

609010030 301.00 LNFT 28.00 8,428.00 36.00 10,836.00 29.50 8,879.500240 CURB-CONC MEDIAN TYPE A

609010200 167.00 LNFT 48.00 8,016.00 70.00 11,690.00 55.00 9,185.000250 CURB AND GUTTER-CONC

609010209 182.00 LNFT 12.75 2,320.50 3.00 546.00 20.00 3,640.000260 REMOVE MEDIAN CURB

618030005 95,000.00 UNIT 0.80 76,000.00 0.90 85,500.00 0.88 83,600.000270 TRAFFIC CONTROL DEVICES CB

619010058 563.00 SQFT 28.00 15,764.00 29.25 16,467.75 28.00 15,764.000280 SIGNS-ALUM SHEET INCR IV

619010086 694.40 SQFT 25.00 17,360.00 29.25 20,311.20 27.00 18,748.800290 SIGNS-ALUM REFL SHEET IV

619010090 984.80 SQFT 24.00 23,635.20 31.50 31,021.20 27.00 26,589.600300 SIGNS-ALUM REFL SHEET XI

619010210 4.00 EACH 500.00 2,000.00 560.00 2,240.00 225.00 900.000310 RESET SIGNS-GUIDE

619010230 166.00 EACH 45.00 7,470.00 50.50 8,383.00 65.00 10,790.000320 REMOVE SIGN

619010240 10.00 EACH 240.00 2,400.00 280.00 2,800.00 225.00 2,250.000330 REMOVE SIGN-GUIDE

619010310 22.00 LB 6.00 132.00 6.25 137.50 7.00 154.000340 POSTS-STEEL U SIGN

619010340 3,648.00 LB 9.00 32,832.00 8.75 31,920.00 11.15 40,675.200350 POSTS-TUBULAR STEEL-SQ-PERF

619010480 316.00 LNFT 10.00 3,160.00 11.25 3,555.00 13.00 4,108.000360 POLES-TREATED WOOD 4 IN

619010490 80.00 LNFT 14.00 1,120.00 13.50 1,080.00 13.00 1,040.000370 POLES-TREATED WOOD 5 IN
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0001 MILL, FILL, CRACK SEAL,SEAL & COVER,ADASECTION:

619010770 1.00 EACH 575.00 575.00 560.00 560.00 575.00 575.000380 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

619011010 50.00 EACH 27.00 1,350.00 34.00 1,700.00 29.00 1,450.000390 DELINEATOR DES A

619011040 12.00 EACH 30.00 360.00 41.00 492.00 34.00 408.000400 DELINEATOR DES D

619011060 4.00 EACH 25.00 100.00 36.00 144.00 30.00 120.000410 DELINEATOR DES F

620010301 77.00 GAL 225.00 17,325.00 280.00 21,560.00 250.00 19,250.000420 CURB MARKING-YELLOW EPOXY

620010310 1.00 GAL 300.00 300.00 900.00 900.00 800.00 800.000430 CURB MARKING-BLUE PAINT

620011105 53.00 GAL 225.00 11,925.00 215.00 11,395.00 190.00 10,070.000440 WORDS AND SYMBOLS-WHITE PAINT

620011110 33.00 GAL 225.00 7,425.00 207.00 6,831.00 185.00 6,105.000450 WORDS AND SYMBOLS-YELLOW PAINT

620011260 63.00 GAL 365.00 22,995.00 381.00 24,003.00 340.00 21,420.000460 WORDS AND SYMBOLS-WHITE EPOXY

620011265 44.00 GAL 365.00 16,060.00 355.00 15,620.00 315.00 13,860.000470 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 1.50 MILE 950.00 1,425.00 400.00 600.00 350.00 525.000480 TEMPORARY STRIPING

620013000 167.00 GAL 40.00 6,680.00 30.00 5,010.00 26.00 4,342.000490 STRIPING-WHITE PAINT

620013960 245.00 GAL 75.00 18,375.00 70.50 17,272.50 63.00 15,435.000500 STRIPING-WHITE EPOXY

620014000 125.00 GAL 35.00 4,375.00 31.50 3,937.50 28.00 3,500.000510 STRIPING-YELLOW PAINT
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MAIN STREET-SHELBY

Call Order:

Letting Date: Great Falls

Contract ID:
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Counties:

Project(s):

203
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Contract Time:September 19, 2019

Contract Description:

05919
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0001 MILL, FILL, CRACK SEAL,SEAL & COVER,ADASECTION:

620014960 173.00 GAL 65.00 11,245.00 71.75 12,412.75 64.00 11,072.000520 STRIPING-YELLOW EPOXY

$1,477,477.77$1,092,054.70 $1,361,815.98Section Totals

( ) indicates item is bid as Lump Sum

$1,361,815.98$1,092,054.70 $1,477,477.77

$1,092,054.70

Contract Item Totals

$1,361,815.98 1,477,477.77Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) CENTURY
COMPANIES, INC.

Line
Number

0001 MILL, FILL, CRACK SEAL,SEAL & COVER,ADASECTION:

104030010 10,000.00 UNIT 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 282,000.00 282,000.000020 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.000030 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.000040 TEMPORARY EROSION CONTROL

401020021 2,501.00 TON 145.00 362,645.000050 COMMERCIAL MIX-PG 70-28

402020315 1,302.00 GAL 3.00 3,906.000060 EMULSIFIED ASPHALT-TACK COAT

402020375 157.60 TON 750.00 118,200.000070 EMULSIFIED ASPHALT CHFRS-2P

403010255 5,432.00 LB 3.00 16,296.000080 CRACK SEALING

409000000 3.60 CRMI 1,000.00 3,600.000090 FINAL SWEEP AND BROOM

409000010 92,575.00 SQYD 1.00 92,575.000100 COVER-TYPE 1
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0001 MILL, FILL, CRACK SEAL,SEAL & COVER,ADASECTION:

411010000 26,032.00 SQYD 4.00 104,128.000110 COLD MILLING

562000020 68.00 SQYD 850.00 57,800.000120 CLASS A BRIDGE DECK REPAIR

563000040 997.50 SQYD 30.00 29,925.000130 POLYMER OVERLAY

563000045 997.50 SQYD 6.50 6,483.750140 POLYMER OVERLAY PRIMER

563000100 997.50 SQYD 4.50 4,488.750150 PREPARE DECK

606010030 100.00 LNFT 32.00 3,200.000160 GUARDRAIL-STEEL

606010140 2.00 EACH 1,250.00 2,500.000170 GUARDRAIL END SECTION WIDENING

606010150 4.00 EACH 3,800.00 15,200.000180 GUARDRAIL-STL/BR APPR-TY 1

606010385 400.00 LNFT 6.00 2,400.000190 REMOVE GUARDRAIL

606010642 4.00 EACH 4,500.00 18,000.000200 GUARDRAIL-OPTIONAL TERM SECT

608010020 277.00 SQYD 135.00 37,395.000210 SIDEWALK-CONCRETE 4 IN

608010050 21.10 SQYD 150.00 3,165.000220 SIDEWALK-CONCRETE 6 IN

608010125 12.50 SQYD 200.00 2,500.000230 DETEC WARNING DEVICES-TYPE 1

609010030 301.00 LNFT 27.00 8,127.000240 CURB-CONC MEDIAN TYPE A
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0001 MILL, FILL, CRACK SEAL,SEAL & COVER,ADASECTION:

609010200 167.00 LNFT 55.00 9,185.000250 CURB AND GUTTER-CONC

609010209 182.00 LNFT 12.00 2,184.000260 REMOVE MEDIAN CURB

618030005 95,000.00 UNIT 0.90 85,500.000270 TRAFFIC CONTROL DEVICES CB

619010058 563.00 SQFT 35.00 19,705.000280 SIGNS-ALUM SHEET INCR IV

619010086 694.40 SQFT 35.00 24,304.000290 SIGNS-ALUM REFL SHEET IV

619010090 984.80 SQFT 35.00 34,468.000300 SIGNS-ALUM REFL SHEET XI

619010210 4.00 EACH 650.00 2,600.000310 RESET SIGNS-GUIDE

619010230 166.00 EACH 57.00 9,462.000320 REMOVE SIGN

619010240 10.00 EACH 325.00 3,250.000330 REMOVE SIGN-GUIDE

619010310 22.00 LB 7.00 154.000340 POSTS-STEEL U SIGN

619010340 3,648.00 LB 10.00 36,480.000350 POSTS-TUBULAR STEEL-SQ-PERF

619010480 316.00 LNFT 13.00 4,108.000360 POLES-TREATED WOOD 4 IN

619010490 80.00 LNFT 15.00 1,200.000370 POLES-TREATED WOOD 5 IN

619010770 1.00 EACH 650.00 650.000380 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)
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0001 MILL, FILL, CRACK SEAL,SEAL & COVER,ADASECTION:

619011010 50.00 EACH 38.00 1,900.000390 DELINEATOR DES A

619011040 12.00 EACH 46.00 552.000400 DELINEATOR DES D

619011060 4.00 EACH 41.00 164.000410 DELINEATOR DES F

620010301 77.00 GAL 320.00 24,640.000420 CURB MARKING-YELLOW EPOXY

620010310 1.00 GAL 1,000.00 1,000.000430 CURB MARKING-BLUE PAINT

620011105 53.00 GAL 240.00 12,720.000440 WORDS AND SYMBOLS-WHITE PAINT

620011110 33.00 GAL 235.00 7,755.000450 WORDS AND SYMBOLS-YELLOW PAINT

620011260 63.00 GAL 432.00 27,216.000460 WORDS AND SYMBOLS-WHITE EPOXY

620011265 44.00 GAL 400.00 17,600.000470 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 1.50 MILE 445.00 667.500480 TEMPORARY STRIPING

620013000 167.00 GAL 33.00 5,511.000490 STRIPING-WHITE PAINT

620013960 245.00 GAL 75.00 18,375.000500 STRIPING-WHITE EPOXY

620014000 125.00 GAL 36.00 4,500.000510 STRIPING-YELLOW PAINT

620014960 173.00 GAL 81.00 14,013.000520 STRIPING-YELLOW EPOXY

Page 9 of 10

MAIN STREET-SHELBY

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:September 19, 2019

Contract Description:

05919

(9394049000) NH 1-4(49)278
MAIN STREET-SHELBY
(9396008000) STPP 67-1(8)0
SHELBY - NORTH

60 WORKING DAYS

Toole

Min: Max:

10/01/2019 10:48:41

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



$1,559,898.00Section Totals

( ) indicates item is bid as Lump Sum

$1,559,898.00

$1,559,898.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $446,113.23 107.71% 100.00%

1 6272 KNIFE RIVER CORPORATION - BLGS $414,193.70 100.00% 92.84%

2 2050 RIVERSIDE CONTRACTING, INC. $658,678.25 159.03% 147.65%

Vendor Ranking

Contract ID:

RR XING - 1ST AVE S - BILLINGS

BillingsLetting Date:

Contract Description:

District(s): 20 WORKING DAYS

06919

September 19, 2019
9:00 A.M.

(5838007000) RRP-RRS-STPRR-STPRP 1022(7)
RR XING - 1ST AVE S - BILLINGS

Yellowstone204 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) KNIFE RIVER
CORPORATION -

BLGS

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 RAILROAD CROSSING IMPROVEMENTSSECTION:

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.00 1.00 15,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 10,000.00 10,000.00 5,700.00 5,700.00 25,000.00 25,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 80,000.00 80,000.00 62,815.00 62,815.00 140,000.00 140,000.000030 MOBILIZATION

401020060 637.00 TON 160.00 101,920.00 97.00 61,789.00 225.00 143,325.000040 COMMERCIAL MIX-3/8 IN-PG 70-28

411010000 2,262.00 SQYD 7.00 15,834.00 7.00 15,834.00 15.00 33,930.000050 COLD MILLING

603014242 3.00 EACH 447.61 1,342.83 800.00 2,400.00 1,500.00 4,500.000060 ADJUST VALVE BOX

604000100 3.00 EACH 800.00 2,400.00 890.00 2,670.00 2,000.00 6,000.000070 ADJUST MANHOLE

608010020 133.10 SQYD 95.00 12,644.50 125.00 16,637.50 200.00 26,620.000080 SIDEWALK-CONCRETE 4 IN

608010125 11.30 SQYD 375.00 4,237.50 454.00 5,130.20 550.00 6,215.000090 DETEC WARNING DEVICES-TYPE 1

609010010 50.00 LNFT 60.00 3,000.00 80.00 4,000.00 115.00 5,750.000100 CURB-CONCRETE

609010200 254.00 LNFT 65.00 16,510.00 75.00 19,050.00 115.00 29,210.000110 CURB AND GUTTER-CONC
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0001 RAILROAD CROSSING IMPROVEMENTSSECTION:

616343920 350.00 LNFT 11.00 3,850.00 30.40 10,640.00 30.00 10,500.000120 CONDUIT-PLASTIC 2 IN

616343930 180.00 LNFT 15.00 2,700.00 43.00 7,740.00 40.00 7,200.000130 CONDUIT-PLASTIC 3 IN

616783007 7.00 EACH 650.00 4,550.00 640.00 4,480.00 600.00 4,200.000140 PULL BOX-COMPOSITE TYPE 2

616783008 3.00 EACH 750.00 2,250.00 890.00 2,670.00 850.00 2,550.000150 PULL BOX-COMPOSITE TYPE 3

617033214 800.00 LNFT 1.85 1,480.00 1.90 1,520.00 2.00 1,600.000160 CABLE-COPPER 3AWG14-600V

617033313 1,230.00 LNFT 2.10 2,583.00 2.30 2,829.00 2.50 3,075.000170 CABLE-COPPER 4AWG12-600V

617033314 1,520.00 LNFT 2.25 3,420.00 1.80 2,736.00 1.75 2,660.000180 CABLE-COPPER 5AWG14-600V

617033414 480.00 LNFT 2.00 960.00 2.50 1,200.00 2.50 1,200.000190 CABLE-COPPER 7AWG14-600V

617033514 190.00 LNFT 2.75 522.50 3.10 589.00 3.00 570.000200 CABLE-COPPER 9AWG14-600V

617033614 390.00 LNFT 3.25 1,267.50 3.40 1,326.00 3.15 1,228.500210 CABLE-COPPER 12AWG14-600V

617123106 620.00 LNFT 1.50 930.00 1.50 930.00 1.50 930.000220 CONDUCTOR-COPPER AWG6-600V

617123110 2,940.00 LNFT 0.75 2,205.00 0.70 2,058.00 0.75 2,205.000230 CONDUCTOR-COPPER AWG10-600V

617333000 1.00 EACH 200.00 200.00 765.00 765.00 715.00 715.000240 SERV ASSEMBLY-MODIFY

617503130 2.00 EACH 1,000.00 2,000.00 1,195.00 2,390.00 1,200.00 2,400.000250 SIG-TRAF 3 COL-1 WAY 12-12-12

617533000 18.00 EACH 95.00 1,710.00 510.00 9,180.00 475.00 8,550.000260 SIG-TRAF-BACKPLATE-REFLECTIVE
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0001 RAILROAD CROSSING IMPROVEMENTSSECTION:

617553020 4.00 EACH 950.00 3,800.00 1,020.00 4,080.00 1,000.00 4,000.000270 SIG-PEDESTRIAN TYPE 2

617605081 1.00 EACH 1,350.00 1,350.00 4,560.00 4,560.00 5,000.00 5,000.000280 CONTLR/TRAF-ACTUAT TYPE 8-A

617623270 1.00 EACH 7,500.00 7,500.00 12,930.00 12,930.00 13,000.00 13,000.000290 BATTERY BACKUP SYSTEM

617763500 4.00 EACH 8,500.00 34,000.00 9,700.00 38,800.00 10,000.00 40,000.000300 DETECTOR-RADAR/PRESENCE

617781000 (1) LS 11,600.00 11,600.00 6,310.00 6,310.00 6,000.00 6,000.000310 REMOVE AND SALVAGE MISC ELECTRICAL

617903255 4.00 EACH 1,200.00 4,800.00 1,295.00 5,180.00 1,500.00 6,000.000320 PUSH BUTTON-PEDESTRIAN-TACTILE

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000330 TRAFFIC CONTROL-FIXED

618030080 (1) LS 50,000.00 50,000.00 33,800.00 33,800.00 55,000.00 55,000.000340 TRAFFIC CONTROL

619010086 20.50 SQFT 34.00 697.00 29.00 594.50 30.00 615.000350 SIGNS-ALUM REFL SHEET IV

619010090 141.70 SQFT 32.00 4,534.40 30.00 4,251.00 30.00 4,251.000360 SIGNS-ALUM REFL SHEET XI

619010230 20.00 EACH 60.00 1,200.00 65.00 1,300.00 60.00 1,200.000370 REMOVE SIGN

619010340 160.00 LB 8.00 1,280.00 12.00 1,920.00 12.00 1,920.000380 POSTS-TUBULAR STEEL-SQ-PERF

619011177 3.00 EACH 80.00 240.00 81.00 243.00 75.00 225.000390 DELINEATOR-FLEX DRIVABLE WH

620011105 32.00 GAL 125.00 4,000.00 268.00 8,576.00 250.00 8,000.000400 WORDS AND SYMBOLS-WHITE PAINT

620011110 24.00 GAL 125.00 3,000.00 268.00 6,432.00 250.00 6,000.000410 WORDS AND SYMBOLS-YELLOW PAINT
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0001 RAILROAD CROSSING IMPROVEMENTSSECTION:

620011260 21.00 GAL 325.00 6,825.00 376.00 7,896.00 350.00 7,350.000420 WORDS AND SYMBOLS-WHITE EPOXY

620011265 16.00 GAL 325.00 5,200.00 376.00 6,016.00 350.00 5,600.000430 WORDS AND SYMBOLS-YELLOW EPOXY

620013000 16.00 GAL 50.00 800.00 54.00 864.00 55.00 880.000440 STRIPING-WHITE PAINT

620013955 2,435.00 LNFT 2.00 4,870.00 1.10 2,678.50 1.25 3,043.750450 REMOVE PAVEMENT MARKINGS

620013960 21.00 GAL 150.00 3,150.00 108.00 2,268.00 100.00 2,100.000460 STRIPING-WHITE EPOXY

620014000 32.00 GAL 50.00 1,600.00 54.00 1,728.00 55.00 1,760.000470 STRIPING-YELLOW PAINT

620014960 11.00 GAL 150.00 1,650.00 108.00 1,188.00 100.00 1,100.000480 STRIPING-YELLOW EPOXY

$658,678.25$446,113.23 $414,193.70Section Totals

( ) indicates item is bid as Lump Sum

$414,193.70$446,113.23 $658,678.25

$446,113.23

Contract Item Totals

$414,193.70 658,678.25Contract Grand Totals

Contract Time Totals $0.00

Page 4 of 4

RR XING - 1ST AVE S - BILLINGS

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:September 19, 2019

Contract Description:

06919

(5838007000) RRP-RRS-STPRR-STPRP 1022(7)
RR XING - 1ST AVE S - BILLINGS

20 WORKING DAYS

Yellowstone

Min: Max:

10/01/2019 10:48:41

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $100,277.00 148.28% 100.00%

1 7154 PRECISION HIGHWAY CONTRACTORS,
INC.

$67,628.30 100.00% 67.44%

2 7300 MOUNTAIN WEST HOLDING COMPANY $68,778.00 101.70% 68.59%

Vendor Ranking

Contract ID:

SF 169 BLGS AREA SFTY IMPRV

BillingsLetting Date:

Contract Description:

District(s): 20 WORKING DAYS

07919

September 19, 2019
9:00 A.M.

(9420565000) HSIP STWD(565)
SF 169 BLGS AREA SFTY IMPRV

Carbon, Stillwater, Yellowstone205 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) PRECISION
HIGHWAY

CONTRACTORS,
INC.

(2) MOUNTAIN
WEST HOLDING

COMPANY

Line
Number

0001 SIGNING, DELINEATION AND STRIPINGSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 9,100.00 9,100.00 7,500.00 7,500.00 5,500.00 5,500.000020 MOBILIZATION

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000030 TRAFFIC CONTROL-FIXED

618030080 (1) LS 30,000.00 30,000.00 3,500.00 3,500.00 6,450.00 6,450.000040 TRAFFIC CONTROL

619010062 42.00 SQFT 32.00 1,344.00 26.25 1,102.50 25.00 1,050.000050 SIGNS-ALUM SHEET INCR XI

619010086 123.60 SQFT 32.00 3,955.20 22.75 2,811.90 25.00 3,090.000060 SIGNS-ALUM REFL SHEET IV

619010090 884.20 SQFT 24.00 21,220.80 24.50 21,662.90 25.00 22,105.000070 SIGNS-ALUM REFL SHEET XI

619010230 94.00 EACH 43.00 4,042.00 35.00 3,290.00 50.00 4,700.000080 REMOVE SIGN

619010240 11.00 EACH 275.00 3,025.00 125.00 1,375.00 75.00 825.000090 REMOVE SIGN-GUIDE

619010310 100.00 LB 6.00 600.00 10.00 1,000.00 6.50 650.000100 POSTS-STEEL U SIGN

619010340 126.00 LB 9.00 1,134.00 15.00 1,890.00 13.00 1,638.000110 POSTS-TUBULAR STEEL-SQ-PERF

Page 1 of 2
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Contract Time:September 19, 2019

Contract Description:

07919

(9420565000) HSIP STWD(565)
SF 169 BLGS AREA SFTY IMPRV

20 WORKING DAYS

Carbon, Stillwater, Yellowstone

Min: Max:

10/01/2019 10:48:41

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



0001 SIGNING, DELINEATION AND STRIPINGSECTION:

619010480 944.00 LNFT 12.50 11,800.00 10.50 9,912.00 11.00 10,384.000120 POLES-TREATED WOOD 4 IN

619010490 144.00 LNFT 13.50 1,944.00 12.50 1,800.00 11.00 1,584.000130 POLES-TREATED WOOD 5 IN

619011010 24.00 EACH 35.00 840.00 30.00 720.00 26.00 624.000140 DELINEATOR DES A

619011030 34.00 EACH 31.00 1,054.00 35.00 1,190.00 31.00 1,054.000150 DELINEATOR DES C

619011040 14.00 EACH 33.00 462.00 35.00 490.00 34.00 476.000160 DELINEATOR DES D

619011060 12.00 EACH 28.00 336.00 32.00 384.00 29.00 348.000170 DELINEATOR DES F

620013960 28.00 GAL 140.00 3,920.00 125.00 3,500.00 100.00 2,800.000180 STRIPING-WHITE EPOXY

$68,778.00$100,277.00 $67,628.30Section Totals

( ) indicates item is bid as Lump Sum

$67,628.30$100,277.00 $68,778.00

$100,277.00

Contract Item Totals

$67,628.30 68,778.00Contract Grand Totals

Contract Time Totals $0.00
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SF 169 BLGS AREA SFTY IMPRV

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:September 19, 2019

Contract Description:

07919

(9420565000) HSIP STWD(565)
SF 169 BLGS AREA SFTY IMPRV

20 WORKING DAYS

Carbon, Stillwater, Yellowstone

Min: Max:

10/01/2019 10:48:41

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $274,915.00 81.16% 100.00%

1 7947 BATTLE RIDGE BUILDERS, LLC $338,750.00 100.00% 123.22%

Vendor Ranking

Contract ID:

I-15 BRIDGE REPAIR - VAUGHN INTERCHANGE

Great FallsLetting Date:

Contract Description:

District(s): 25 WORKING DAYS

09919

September 19, 2019
9:00 A.M.

(9794050000) NHPB 3-1(50)0
I-15 BRIDGE REPAIR - VAUGHN INTERCHANGE

Cascade206 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

10/01/2019 10:48:41

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) BATTLE
RIDGE

BUILDERS, LLC

Line
Number

0001 EMERGENCY BRIDGE REPAIRSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

104030040 53.90 SQFT 600.00 32,340.00 1,000.00 53,900.000020 MISCELLANEOUS ITEMS-SQFT

109200005 (1) LS 45,000.00 45,000.00 49,000.00 49,000.000030 MOBILIZATION

552010043 1,045.00 SQFT 135.00 141,075.00 80.00 83,600.000040 FRP REINFORCEMENT

552010045 (1) LS 20,000.00 20,000.00 107,000.00 107,000.000050 SUPERSTRUCTURE JACKING

618030005 35,000.00 UNIT 0.90 31,500.00 1.15 40,250.000060 TRAFFIC CONTROL DEVICES CB

$274,915.00 $338,750.00Section Totals

Page 1 of 2

I-15 BRIDGE REPAIR - VAUGHN INTERCHANGE

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

206

Tabulation of Bids

Contract Time:September 19, 2019

Contract Description:

09919

(9794050000) NHPB 3-1(50)0
I-15 BRIDGE REPAIR - VAUGHN INTERCHANGE

25 WORKING DAYS

Cascade

Min: Max:

10/01/2019 10:48:41

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



( ) indicates item is bid as Lump Sum

$338,750.00$274,915.00

$274,915.00

Contract Item Totals

$338,750.00Contract Grand Totals

Contract Time Totals $0.00

Page 2 of 2

I-15 BRIDGE REPAIR - VAUGHN INTERCHANGE

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

206

Tabulation of Bids

Contract Time:September 19, 2019

Contract Description:

09919

(9794050000) NHPB 3-1(50)0
I-15 BRIDGE REPAIR - VAUGHN INTERCHANGE

25 WORKING DAYS

Cascade

Min: Max:

10/01/2019 10:48:41

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $11,966,934.88 109.28% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. $10,950,502.56 100.00% 91.51%

2 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$11,242,657.98 102.67% 93.95%

3 2362 L.H.C., INCORPORATED $11,528,264.90 105.28% 96.33%

Vendor Ranking

Contract ID:

ROCK CREEK INTERCHANGE - EAST

MissoulaLetting Date:

Contract Description:

District(s): 10/16/20 COMPLETION DATE

09A19

October 10, 2019 9:00
A.M.

(9224153000) IM 90-2(153)119
ROCK CREEK INTERCHANGE - WEST
(9243155000) IM 90-2(155)126
ROCK CREEK INTERCHANGE - EAST

Granite, Missoula101 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

10/24/2019 10:19:39

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC.

(2) SCHELLINGER
CONSTRUCTION

CO., INC.

Line
Number

0001 MILLING, PMS OVERLAY, SEAL & COVER, GUARDRAIL, SIGNINGSECTION:

104030010 30,000.00 UNIT 1.00 30,000.00 1.00 30,000.00 1.00 30,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 1,088,000.00 1,088,000.00 550,000.00 550,000.00 870,000.00 870,000.000020 MOBILIZATION

208010000 (1) LS 10,000.00 10,000.00 2,000.00 2,000.00 4,500.00 4,500.000030 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL

210020170 100.00 MILE 20.00 2,000.00 30.00 3,000.00 21.50 2,150.000050 TEST TRAILER-TRANSPORT,SETUP

301020416 550.00 CUYD 36.00 19,800.00 20.00 11,000.00 26.00 14,300.000060 SHOULDER GRAVEL

401020048 97,021.00 TON 31.50 3,056,161.50 30.00 2,910,630.00 30.00 2,910,630.000070 PLANT MIX SURF GR S-1/2 IN

401020300 1,358.00 TON 226.00 306,908.00 220.00 298,760.00 225.00 305,550.000080 HYDRATED LIME

402020095 5,635.00 TON 610.00 3,437,350.00 590.00 3,324,650.00 575.00 3,240,125.000090 ASPHALT CEMENT PG 70-28

402020315 39,622.00 GAL 2.00 79,244.00 2.20 87,168.40 2.75 108,960.500100 EMULSIFIED ASPHALT-TACK COAT

Page 1 of 10

ROCK CREEK INTERCHANGE - EAST

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:October 10, 2019

Contract Description:

09A19

(9224153000) IM 90-2(153)119
ROCK CREEK INTERCHANGE - WEST
(9243155000) IM 90-2(155)126
ROCK CREEK INTERCHANGE - EAST

10/16/20 COMPLETION DATE

Granite, Missoula

Min: Max:

10/24/2019 10:19:39

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



0001 MILLING, PMS OVERLAY, SEAL & COVER, GUARDRAIL, SIGNINGSECTION:

402020320 58,228.00 GAL 3.10 180,506.80 3.20 186,329.60 3.15 183,418.200110 EMULSIFIED ASPHALT-FOG SEAL

402020375 1,367.40 TON 625.00 854,625.00 520.00 711,048.00 545.00 745,233.000120 EMULSIFIED ASPHALT CHFRS-2P

409000020 768,528.00 SQYD 0.50 384,264.00 0.62 476,487.36 0.60 461,116.800130 COVER-TYPE 2

411010000 773,714.00 SQYD 1.50 1,160,571.00 1.58 1,222,468.12 1.60 1,237,942.400140 COLD MILLING

411011135 59.00 MILE 660.00 38,940.00 815.00 48,085.00 815.00 48,085.000150 RUMBLE STRIPS

552010160 1,229.00 SQYD 16.00 19,664.00 13.00 15,977.00 12.00 14,748.000160 BRIDGE DECK CRACK SEAL

606010140 20.00 EACH 725.00 14,500.00 500.00 10,000.00 400.00 8,000.000170 GUARDRAIL END SECTION WIDENING

606010150 4.00 EACH 2,288.00 9,152.00 2,205.00 8,820.00 2,205.00 8,820.000180 GUARDRAIL-STL/BR APPR-TY 1

606010190 4.00 EACH 1,225.00 4,900.00 1,015.00 4,060.00 1,015.00 4,060.000190 GUARDRAIL-STL/BR APPR-TY 2

606010330 17,080.90 LNFT 20.00 341,618.00 17.45 298,061.71 17.45 298,061.710200 MGS GUARDRAIL

606010335 20.00 EACH 2,695.00 53,900.00 2,315.00 46,300.00 2,315.00 46,300.000210 MASH W-BEAM TERMINAL SECTION

606010345 15.00 EACH 1,075.00 16,125.00 970.00 14,550.00 970.00 14,550.000220 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010386 17,832.00 LNFT 5.00 89,160.00 2.40 42,796.80 2.40 42,796.800230 REMOVE AND SALVAGE GUARDRAIL

610100559 (1) LS 20,000.00 20,000.00 12,500.00 12,500.00 7,500.00 7,500.000240 REVEGETATION
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ROCK CREEK INTERCHANGE - EAST

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:October 10, 2019

Contract Description:

09A19

(9224153000) IM 90-2(153)119
ROCK CREEK INTERCHANGE - WEST
(9243155000) IM 90-2(155)126
ROCK CREEK INTERCHANGE - EAST

10/16/20 COMPLETION DATE

Granite, Missoula

Min: Max:

10/24/2019 10:19:39

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



0001 MILLING, PMS OVERLAY, SEAL & COVER, GUARDRAIL, SIGNINGSECTION:

618030005 380,000.00 UNIT 0.80 304,000.00 0.55 209,000.00 0.55 209,000.000250 TRAFFIC CONTROL DEVICES CB

618100000 128.00 SQFT 55.00 7,040.00 35.00 4,480.00 35.00 4,480.000260 SINGLE USE SIGNS

619010058 3,148.90 SQFT 24.00 75,573.60 21.65 68,173.69 21.65 68,173.690270 SIGNS-ALUM SHEET INCR IV

619010062 156.00 SQFT 24.00 3,744.00 25.30 3,946.80 25.30 3,946.800280 SIGNS-ALUM SHEET INCR XI

619010086 673.60 SQFT 20.69 13,936.98 21.50 14,482.40 21.50 14,482.400290 SIGNS-ALUM REFL SHEET IV

619010090 1,086.50 SQFT 22.00 23,903.00 20.75 22,544.88 20.75 22,544.880300 SIGNS-ALUM REFL SHEET XI

619010230 163.00 EACH 30.00 4,890.00 40.00 6,520.00 40.00 6,520.000310 REMOVE SIGN

619010240 67.00 EACH 230.00 15,410.00 130.00 8,710.00 130.00 8,710.000320 REMOVE SIGN-GUIDE

619010300 285.00 LB 6.50 1,852.50 4.25 1,211.25 4.25 1,211.250330 POSTS-TUBULAR STEEL

619010310 1,080.00 LB 5.35 5,778.00 6.40 6,912.00 6.40 6,912.000340 POSTS-STEEL U SIGN

619010320 1,279.00 LB 5.50 7,034.50 3.40 4,348.60 3.40 4,348.600350 POSTS-STEEL STRUCTURAL SIGN

619010480 76.00 LNFT 15.00 1,140.00 10.90 828.40 10.90 828.400360 POLES-TREATED WOOD 4 IN

619010490 96.00 LNFT 12.75 1,224.00 10.60 1,017.60 10.60 1,017.600370 POLES-TREATED WOOD 5 IN

619010742 2.00 EACH 1,060.00 2,120.00 1,325.00 2,650.00 1,325.00 2,650.000380 FRANG SIGN POST BKWY-3.5 IN RD (89MM)
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ROCK CREEK INTERCHANGE - EAST

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:October 10, 2019

Contract Description:

09A19

(9224153000) IM 90-2(153)119
ROCK CREEK INTERCHANGE - WEST
(9243155000) IM 90-2(155)126
ROCK CREEK INTERCHANGE - EAST

10/16/20 COMPLETION DATE

Granite, Missoula

Min: Max:

10/24/2019 10:19:39

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



0001 MILLING, PMS OVERLAY, SEAL & COVER, GUARDRAIL, SIGNINGSECTION:

619011010 587.00 EACH 22.00 12,914.00 25.20 14,792.40 25.20 14,792.400390 DELINEATOR DES A

619011020 84.00 EACH 28.00 2,352.00 26.90 2,259.60 26.90 2,259.600400 DELINEATOR DES B

619011040 55.00 EACH 28.00 1,540.00 29.85 1,641.75 29.85 1,641.750410 DELINEATOR DES D

619011070 190.00 EACH 27.00 5,130.00 26.90 5,111.00 26.90 5,111.000420 DELINEATOR DES G

619011085 126.00 EACH 30.00 3,780.00 29.85 3,761.10 29.85 3,761.100430 DELINEATOR DES BJ

619011087 106.00 EACH 30.00 3,180.00 29.85 3,164.10 29.85 3,164.100440 DELINEATOR DES GJ

620010301 38.00 GAL 250.00 9,500.00 240.00 9,120.00 240.00 9,120.000450 CURB MARKING-YELLOW EPOXY

620011105 44.00 GAL 238.00 10,472.00 180.00 7,920.00 180.00 7,920.000460 WORDS AND SYMBOLS-WHITE PAINT

620011260 73.00 GAL 365.00 26,645.00 330.00 24,090.00 330.00 24,090.000470 WORDS AND SYMBOLS-WHITE EPOXY

620012950 61.60 MILE 355.00 21,868.00 490.00 30,184.00 490.00 30,184.000480 TEMPORARY STRIPING

620013000 1,676.00 GAL 26.00 43,576.00 21.00 35,196.00 21.00 35,196.000490 STRIPING-WHITE PAINT

620013960 1,073.00 GAL 58.00 62,234.00 61.00 65,453.00 61.00 65,453.000500 STRIPING-WHITE EPOXY

620014000 1,248.00 GAL 26.00 32,448.00 21.00 26,208.00 21.00 26,208.000510 STRIPING-YELLOW PAINT

620014960 832.00 GAL 55.00 45,760.00 62.00 51,584.00 62.00 51,584.000520 STRIPING-YELLOW EPOXY
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ROCK CREEK INTERCHANGE - EAST

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:October 10, 2019

Contract Description:

09A19

(9224153000) IM 90-2(153)119
ROCK CREEK INTERCHANGE - WEST
(9243155000) IM 90-2(155)126
ROCK CREEK INTERCHANGE - EAST

10/16/20 COMPLETION DATE

Granite, Missoula

Min: Max:

10/24/2019 10:19:39

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



$11,242,657.98$11,966,934.88 $10,950,502.56Section Totals

( ) indicates item is bid as Lump Sum

$10,950,502.56$11,966,934.88 $11,242,657.98

$11,966,934.88

Contract Item Totals

$10,950,502.56 11,242,657.98Contract Grand Totals

Contract Time Totals $0.00
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ROCK CREEK INTERCHANGE - EAST

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:October 10, 2019

Contract Description:

09A19

(9224153000) IM 90-2(153)119
ROCK CREEK INTERCHANGE - WEST
(9243155000) IM 90-2(155)126
ROCK CREEK INTERCHANGE - EAST

10/16/20 COMPLETION DATE

Granite, Missoula

Min: Max:

10/24/2019 10:19:39

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) L.H.C.,
INCORPORATED

Line
Number

0001 MILLING, PMS OVERLAY, SEAL & COVER, GUARDRAIL, SIGNINGSECTION:

104030010 30,000.00 UNIT 1.00 30,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 694,844.00 694,844.000020 MOBILIZATION

208010000 (1) LS 5,273.01 5,273.010030 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.000040 TEMPORARY EROSION CONTROL

210020170 100.00 MILE 26.76 2,676.000050 TEST TRAILER-TRANSPORT,SETUP

301020416 550.00 CUYD 45.30 24,915.000060 SHOULDER GRAVEL

401020048 97,021.00 TON 29.25 2,837,864.250070 PLANT MIX SURF GR S-1/2 IN

401020300 1,358.00 TON 221.00 300,118.000080 HYDRATED LIME

402020095 5,635.00 TON 624.00 3,516,240.000090 ASPHALT CEMENT PG 70-28

402020315 39,622.00 GAL 5.16 204,449.520100 EMULSIFIED ASPHALT-TACK COAT
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ROCK CREEK INTERCHANGE - EAST

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:October 10, 2019

Contract Description:

09A19

(9224153000) IM 90-2(153)119
ROCK CREEK INTERCHANGE - WEST
(9243155000) IM 90-2(155)126
ROCK CREEK INTERCHANGE - EAST

10/16/20 COMPLETION DATE

Granite, Missoula

Min: Max:

10/24/2019 10:19:39

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



0001 MILLING, PMS OVERLAY, SEAL & COVER, GUARDRAIL, SIGNINGSECTION:

402020320 58,228.00 GAL 3.32 193,316.960110 EMULSIFIED ASPHALT-FOG SEAL

402020375 1,367.40 TON 523.00 715,150.200120 EMULSIFIED ASPHALT CHFRS-2P

409000020 768,528.00 SQYD 0.85 653,248.800130 COVER-TYPE 2

411010000 773,714.00 SQYD 1.46 1,129,622.440140 COLD MILLING

411011135 59.00 MILE 1,323.91 78,110.690150 RUMBLE STRIPS

552010160 1,229.00 SQYD 12.66 15,559.140160 BRIDGE DECK CRACK SEAL

606010140 20.00 EACH 697.41 13,948.200170 GUARDRAIL END SECTION WIDENING

606010150 4.00 EACH 2,325.40 9,301.600180 GUARDRAIL-STL/BR APPR-TY 1

606010190 4.00 EACH 1,070.42 4,281.680190 GUARDRAIL-STL/BR APPR-TY 2

606010330 17,080.90 LNFT 18.40 314,288.560200 MGS GUARDRAIL

606010335 20.00 EACH 2,441.40 48,828.000210 MASH W-BEAM TERMINAL SECTION

606010345 15.00 EACH 1,022.96 15,344.400220 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010386 17,832.00 LNFT 2.53 45,114.960230 REMOVE AND SALVAGE GUARDRAIL

610100559 (1) LS 5,273.01 5,273.010240 REVEGETATION
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ROCK CREEK INTERCHANGE - EAST

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:October 10, 2019

Contract Description:

09A19

(9224153000) IM 90-2(153)119
ROCK CREEK INTERCHANGE - WEST
(9243155000) IM 90-2(155)126
ROCK CREEK INTERCHANGE - EAST

10/16/20 COMPLETION DATE

Granite, Missoula

Min: Max:

10/24/2019 10:19:39

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
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0001 MILLING, PMS OVERLAY, SEAL & COVER, GUARDRAIL, SIGNINGSECTION:

618030005 380,000.00 UNIT 0.58 220,400.000250 TRAFFIC CONTROL DEVICES CB

618100000 128.00 SQFT 36.91 4,724.480260 SINGLE USE SIGNS

619010058 3,148.90 SQFT 22.83 71,889.390270 SIGNS-ALUM SHEET INCR IV

619010062 156.00 SQFT 26.68 4,162.080280 SIGNS-ALUM SHEET INCR XI

619010086 673.60 SQFT 22.67 15,270.510290 SIGNS-ALUM REFL SHEET IV

619010090 1,086.50 SQFT 21.88 23,772.620300 SIGNS-ALUM REFL SHEET XI

619010230 163.00 EACH 42.18 6,875.340310 REMOVE SIGN

619010240 67.00 EACH 137.10 9,185.700320 REMOVE SIGN-GUIDE

619010300 285.00 LB 4.48 1,276.800330 POSTS-TUBULAR STEEL

619010310 1,080.00 LB 6.75 7,290.000340 POSTS-STEEL U SIGN

619010320 1,279.00 LB 3.59 4,591.610350 POSTS-STEEL STRUCTURAL SIGN

619010480 76.00 LNFT 11.50 874.000360 POLES-TREATED WOOD 4 IN

619010490 96.00 LNFT 11.18 1,073.280370 POLES-TREATED WOOD 5 IN

619010742 2.00 EACH 1,397.35 2,794.700380 FRANG SIGN POST BKWY-3.5 IN RD (89MM)
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ROCK CREEK INTERCHANGE - EAST

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:October 10, 2019

Contract Description:

09A19

(9224153000) IM 90-2(153)119
ROCK CREEK INTERCHANGE - WEST
(9243155000) IM 90-2(155)126
ROCK CREEK INTERCHANGE - EAST

10/16/20 COMPLETION DATE

Granite, Missoula

Min: Max:

10/24/2019 10:19:39
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Revision 043



0001 MILLING, PMS OVERLAY, SEAL & COVER, GUARDRAIL, SIGNINGSECTION:

619011010 587.00 EACH 26.58 15,602.460390 DELINEATOR DES A

619011020 84.00 EACH 28.37 2,383.080400 DELINEATOR DES B

619011040 55.00 EACH 31.48 1,731.400410 DELINEATOR DES D

619011070 190.00 EACH 28.37 5,390.300420 DELINEATOR DES G

619011085 126.00 EACH 31.48 3,966.480430 DELINEATOR DES BJ

619011087 106.00 EACH 31.48 3,336.880440 DELINEATOR DES GJ

620010301 38.00 GAL 253.10 9,617.800450 CURB MARKING-YELLOW EPOXY

620011105 44.00 GAL 189.83 8,352.520460 WORDS AND SYMBOLS-WHITE PAINT

620011260 73.00 GAL 348.02 25,405.460470 WORDS AND SYMBOLS-WHITE EPOXY

620012950 61.60 MILE 516.76 31,832.420480 TEMPORARY STRIPING

620013000 1,676.00 GAL 22.15 37,123.400490 STRIPING-WHITE PAINT

620013960 1,073.00 GAL 64.33 69,026.090500 STRIPING-WHITE EPOXY

620014000 1,248.00 GAL 22.15 27,643.200510 STRIPING-YELLOW PAINT

620014960 832.00 GAL 65.39 54,404.480520 STRIPING-YELLOW EPOXY
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ROCK CREEK INTERCHANGE - EAST
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Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):
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Contract Time:October 10, 2019
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09A19
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Granite, Missoula
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$11,528,264.90Section Totals

( ) indicates item is bid as Lump Sum

$11,528,264.90

$11,528,264.90

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $5,290,175.00 65.95% 100.00%

1 2054 SLETTEN CONSTRUCTION COMPANY $8,020,940.08 100.00% 151.62%

Vendor Ranking

Contract ID:

STEEL BRIDGE REHABILITATION-CORROSION 1

MissoulaLetting Date:

Contract Description:

District(s): 11/16/20 COMPLETION DATE

14A19

October 10, 2019 9:00
A.M.

(8886349000) NHPB STWD(349)
STEEL BRIDGE REHABILITATION-CORROSION 1

Lincoln, Mineral, Missoula, Ravalli102 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

10/24/2019 10:19:39

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SLETTEN
CONSTRUCTION

COMPANY

Line
Number

0001 CROSSOVERS, TEMPORARY GUARDRAIL, TRAFFIC CONTROLSECTION:

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.000010 MISCELLANEOUS WORK

104030045 32.00 EACH 1,200.00 38,400.00 3,300.00 105,600.000020 MISCELLANEOUS ITEMS-EACH

109200005 (1) LS 690,000.00 690,000.00 2,157,716.00 2,157,716.000030 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 50,000.00 50,000.000040 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL

552010041 545.10 LNFT 350.00 190,785.00 575.00 313,432.500060 REVISE JOINT

552010045 (1) LS 150,000.00 150,000.00 260,000.00 260,000.000070 SUPERSTRUCTURE JACKING

552010060 (1) LS 20,000.00 20,000.00 560,000.00 560,000.000080 REPAIR STRUCTURE

552011010 327.80 LNFT 300.00 98,340.00 600.00 196,680.000090 EXPANSION JOINT STRIP SEAL

552011140 207.70 LNFT 75.00 15,577.50 180.00 37,386.000100 RESEAL EXISTING JOINTS

556000100 5,474.00 SQYD 350.00 1,915,900.00 277.67 1,519,965.580110 PAINT EXISTING STRUCTURAL STEEL
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STEEL BRIDGE REHABILITATION-CORROSION 1

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:October 10, 2019

Contract Description:

14A19

(8886349000) NHPB STWD(349)
STEEL BRIDGE REHABILITATION-CORROSION 1

11/16/20 COMPLETION DATE

Lincoln, Mineral, Missoula, Ravalli

Min: Max:

10/24/2019 10:19:39
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0001 CROSSOVERS, TEMPORARY GUARDRAIL, TRAFFIC CONTROLSECTION:

556000110 1.00 LS 1,050,000.00 1,050,000.00 845,000.00 845,000.000120 PAINT STRUCTURE

556010010 (1) LS 200,000.00 200,000.00 306,000.00 306,000.000130 STRUCTURAL STEEL - MISC

556010110 29.00 EACH 2,000.00 58,000.00 10,500.00 304,500.000140 WELDED STIFFENER REPAIR

561010525 610.40 LNFT 75.00 45,780.00 175.00 106,820.000150 EXPANSION JOINT-PRECOMPRESSED

605000070 95.00 EACH 50.00 4,750.00 55.00 5,225.000160 REMOVE CONCRETE BARRIER RAIL

605000090 95.00 EACH 900.00 85,500.00 865.00 82,175.000170 CONCRETE BARRIER RAIL

606010020 87.50 LNFT 15.00 1,312.50 12.00 1,050.000180 GUARDRAIL-TEMPORARY

606010021 5.00 EACH 1,400.00 7,000.00 1,325.00 6,625.000190 TEMP GD RAIL-STL/BR APPR-TY 1

606010022 7.00 EACH 1,000.00 7,000.00 1,325.00 9,275.000200 TEMP GD RAIL-STL/BR APPR-TY 3

606010024 16.00 EACH 1,200.00 19,200.00 1,325.00 21,200.000210 TEMP OPTIONAL TERM SECT

606010120 1,460.00 LNFT 2.50 3,650.00 4.00 5,840.000220 REMOVE CABLE GUARDRAIL

606010130 1,460.00 LNFT 6.00 8,760.00 8.00 11,680.000230 RESET CABLE GUARDRAIL

606011502 1.00 EACH 2,500.00 2,500.00 4,600.00 4,600.000240 RESET IMPACT ATTENUATOR

606011504 4.00 EACH 600.00 2,400.00 510.00 2,040.000250 RESET ONE-WAY DEPART TERM SECT

606011510 1.00 EACH 1,000.00 1,000.00 500.00 500.000260 REMOVE IMPACT ATTENUATOR
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Project(s):

102

Tabulation of Bids

Contract Time:October 10, 2019

Contract Description:

14A19

(8886349000) NHPB STWD(349)
STEEL BRIDGE REHABILITATION-CORROSION 1

11/16/20 COMPLETION DATE

Lincoln, Mineral, Missoula, Ravalli

Min: Max:

10/24/2019 10:19:39

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



0001 CROSSOVERS, TEMPORARY GUARDRAIL, TRAFFIC CONTROLSECTION:

606011518 3.00 EACH 2,300.00 6,900.00 2,500.00 7,500.000270 TEMPORARY IMPACT ATTENUATOR

618030005 250,000.00 UNIT 0.80 200,000.00 0.75 187,500.000280 TRAFFIC CONTROL DEVICES CB

618030055 5.00 EACH 5,500.00 27,500.00 18,000.00 90,000.000290 TRAFFIC CONTROL-RAMP CROSSOVER

618030180 4.00 EACH 14,000.00 56,000.00 23,000.00 92,000.000300 TRAFFIC CONTROL-CROSSOVER

618030190 7.60 MILE 11,000.00 83,600.00 17,200.00 130,720.000310 TRAFFIC CONTROL-TWO WAY TRAF

618030250 1.00 EACH 200,000.00 200,000.00 440,000.00 440,000.000320 CROSSOVER-CONST, MAINTAIN, REMOVE

618030280 1.00 EACH 10,000.00 10,000.00 17,500.00 17,500.000330 CROSSOVER RECLAMATION

618030300 2.00 EACH 4,000.00 8,000.00 17,500.00 35,000.000340 CROSSOVER-MAINTAIN, CLOSE

618030310 2.00 EACH 8,000.00 16,000.00 25,000.00 50,000.000350 CROSSOVER-MEDIAN BARRIER RAIL

618100000 64.00 SQFT 55.00 3,520.00 40.00 2,560.000360 SINGLE USE SIGNS

618190100 200.00 LNFT 30.00 6,000.00 20.00 4,000.000370 TEMPORARY BARRIER RAIL

618190110 200.00 LNFT 6.50 1,300.00 1.75 350.000380 RESET TEMP BARRIER RAIL

$5,290,175.00 $8,020,940.08Section Totals
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( ) indicates item is bid as Lump Sum

$8,020,940.08$5,290,175.00

$5,290,175.00

Contract Item Totals

$8,020,940.08Contract Grand Totals

Contract Time Totals $0.00
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STEEL BRIDGE REHABILITATION-CORROSION 1

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

102
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Contract Time:October 10, 2019
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,483,934.95 78.45% 100.00%

1 2061 WICKENS CONSTRUCTION, INC. $3,166,343.57 100.00% 127.47%

2 2054 SLETTEN CONSTRUCTION COMPANY $3,524,584.32 111.31% 141.90%

3 2109 COP CONSTRUCTION, LLC $3,557,557.00 112.36% 143.22%

4 7240 KNIFE RIVER CORPORATION -
YELLOWSTONE

$3,737,519.90 118.04% 150.47%

Vendor Ranking

Contract ID:

CORRAL CR - 11 M NE CIRCLE

GlendiveLetting Date:

Contract Description:

District(s): 120 WORKING DAYS

06A19

October 10, 2019 9:00
A.M.

(8801006000) STPB 51-2(6)10
CORRAL CR - 11 M NE CIRCLE

Dawson103 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

10/24/2019 10:19:39

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) WICKENS
CONSTRUCTION,

INC.

(2) SLETTEN
CONSTRUCTION

COMPANY

Line
Number

0001 BRIDGE REPLACEMENT AND APPROACH WORKSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

104030011 (1) LS 5,000.00 5,000.00 26,250.00 26,250.00 25,000.00 25,000.000020 MISCELLANEOUS ITEMS-LS

105080115 4,000.00 CRFT 2.00 8,000.00 5.25 21,000.00 5.00 20,000.000030 FINISH GRADE CONTROL

105080200 (1) LS 7,000.00 7,000.00 6,900.00 6,900.00 15,000.00 15,000.000040 BRIDGE SURVEY

109200005 (1) LS 375,000.00 375,000.00 654,716.00 654,716.00 797,000.00 797,000.000050 MOBILIZATION

202020041 (1) LS 40,000.00 40,000.00 88,000.00 88,000.00 80,000.00 80,000.000060 REMOVE STRUCTURE

203020375 15,334.00 CUYD 15.00 230,010.00 10.63 163,000.42 10.12 155,180.080070 EMBANKMENT IN PLACE

203080100 2,053.00 CUYD 20.00 41,060.00 5.83 11,968.99 5.55 11,394.150080 TOPSOIL-SALVAGING AND PLACING

206000020 (1) LS 302,000.00 302,000.00 374,166.45 374,166.45 440,000.00 440,000.000090 DETOUR-CONSTRUCT, MAINTAIN, REMOVE

208010150 (1) LS 30,000.00 30,000.00 65,500.00 65,500.00 50,000.00 50,000.000100 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000110 TEMPORARY EROSION CONTROL
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CORRAL CR - 11 M NE CIRCLE

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:October 10, 2019

Contract Description:
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CORRAL CR - 11 M NE CIRCLE

120 WORKING DAYS

Dawson

Min: Max:
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0001 BRIDGE REPLACEMENT AND APPROACH WORKSECTION:

301020254 1,296.00 CUYD 40.00 51,840.00 55.13 71,448.48 52.50 68,040.000120 BRIDGE END BACKFILL-TYPE 3

301020340 3,582.00 CUYD 30.00 107,460.00 59.88 214,490.16 57.02 204,245.640130 CRUSHED AGGREGATE COURSE

301020625 7,595.00 SQYD 0.85 6,455.75 3.15 23,924.25 3.00 22,785.000140 AGGREGATE TREATMENT

401020022 1,591.00 TON 165.00 262,515.00 138.00 219,558.00 120.00 190,920.000150 COMMERCIAL MIX-PG 64-28

402020315 813.00 GAL 4.50 3,658.50 3.45 2,804.85 3.00 2,439.000160 EMULSIFIED ASPHALT-TACK COAT

402020368 12.30 TON 750.00 9,225.00 1,150.00 14,145.00 1,000.00 12,300.000170 EMULSIFIED ASPHALT CRS-2P

409000000 0.30 CRMI 3,000.00 900.00 2,300.00 690.00 2,000.00 600.000180 FINAL SWEEP AND BROOM

409000010 6,585.00 SQYD 1.25 8,231.25 3.45 22,718.25 3.00 19,755.000190 COVER-TYPE 1

551020035 70.20 CUYD 600.00 42,120.00 626.75 43,997.85 705.00 49,491.000200 CONCRETE-CLASS STRUCTURE

551020107 131.10 CUYD 650.00 85,215.00 649.75 85,182.23 800.00 104,880.000210 CONCRETE-CLASS DECK

552010140 436.30 SQYD 14.00 6,108.20 10.35 4,515.71 20.00 8,726.000220 TRANSVERSE DECK GROOVING

553010155 460.00 LNFT 400.00 184,000.00 546.25 251,275.00 680.00 312,800.000230 PRESTRESSED BEAM-TYPE MTS-54

555010100 5,836.00 LB 2.25 13,131.00 2.42 14,123.12 2.70 15,757.200240 REINFORCING STEEL

555010200 28,446.00 LB 2.25 64,003.50 2.42 68,839.32 2.75 78,226.500250 REINFORCING STEEL-EPOXY COATED

557010013 235.20 LNFT 165.00 38,808.00 186.30 43,817.76 265.00 62,328.000260 BRIDGE RAIL-W830
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0001 BRIDGE REPLACEMENT AND APPROACH WORKSECTION:

559040035 1.00 EACH 6,200.00 6,200.00 9,775.00 9,775.00 6,500.00 6,500.000270 DYNAMIC LOAD TEST

559050103 326.00 LNFT 90.00 29,340.00 108.10 35,240.60 85.00 27,710.000280 FURN STEEL PIPE PILE 16 X 1/2 IN

559060103 312.00 LNFT 35.00 10,920.00 51.75 16,146.00 26.00 8,112.000290 DRIVE STEEL PIPE PILE 16 X 1/2

559060200 8.00 EACH 400.00 3,200.00 460.00 3,680.00 425.00 3,400.000300 PILE CUTTING SHOE

603010025 1.00 EACH 1,000.00 1,000.00 3,150.00 3,150.00 3,000.00 3,000.000310 PLUG ENDS AND ABANDON PIPE

603015270 157.00 LNFT 80.00 12,560.00 89.25 14,012.25 85.00 13,345.000320 EMBANKMENT PROTECTOR 18 IN

603016003 302.00 LNFT 350.00 105,700.00 357.37 107,925.74 265.10 80,060.200330 SPECIAL INSTALLATION OF PIPE

603016056 312.00 LNFT 325.00 101,400.00 281.79 87,918.48 130.90 40,840.800340 STEEL CASING 36 IN

606010265 4.00 EACH 4,000.00 16,000.00 5,750.00 23,000.00 4,625.00 18,500.000350 GRD RL-BOX BEAM/BR APP-SEC TYPE 1

606010641 4.00 EACH 5,000.00 20,000.00 6,325.00 25,300.00 5,575.00 22,300.000360 GD RL BOX BEAM OPT TERM SEC

607100229 3,145.00 LNFT 2.75 8,648.75 4.32 13,586.40 3.75 11,793.750370 FARM FENCE-TYPE F4W

607100360 22.00 EACH 190.00 4,180.00 230.00 5,060.00 200.00 4,400.000380 FARM FENCE-PANEL/SINGLE FW

607100380 7.00 EACH 250.00 1,750.00 287.50 2,012.50 250.00 1,750.000390 FARM FENCE-PANEL/DOUBLE FW

607100430 32.00 LNFT 13.00 416.00 17.25 552.00 15.00 480.000400 FARM GATE-WIRE-TYPE G-2

607100551 362.00 LNFT 4.00 1,448.00 2.88 1,042.56 2.50 905.000410 FENCE-TEMPORARY
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0001 BRIDGE REPLACEMENT AND APPROACH WORKSECTION:

609010112 440.00 LNFT 28.00 12,320.00 23.00 10,120.00 20.00 8,800.000420 CURB 4 IN-CONCRETE

610100101 2.40 ACRE 650.00 1,560.00 690.00 1,656.00 600.00 1,440.000430 SEEDING AREA NO 1

610100102 0.20 ACRE 1,000.00 200.00 1,150.00 230.00 1,000.00 200.000440 SEEDING AREA NO 2

610100103 1.40 ACRE 350.00 490.00 517.50 724.50 450.00 630.000450 SEEDING AREA NO 3

610100326 2.40 ACRE 175.00 420.00 86.25 207.00 75.00 180.000460 FERTILIZING AREA NO 1

610100327 0.20 ACRE 400.00 80.00 92.00 18.40 80.00 16.000470 FERTILIZING AREA NO 2

610100490 956.00 SQYD 8.00 7,648.00 5.75 5,497.00 5.00 4,780.000480 TURF REINF MAT-NATURAL FIBER

610100555 3.80 ACRE 250.00 950.00 57.50 218.50 50.00 190.000490 CONDITION SEEDBED SURFACE

610100560 861.00 SQYD 15.00 12,915.00 27.05 23,290.05 33.00 28,413.000500 RIPRAP REVEGETATION

610220100 0.20 ACRE 6,000.00 1,200.00 16,100.00 3,220.00 14,000.00 2,800.000510 MULCH

613100040 726.00 CUYD 120.00 87,120.00 194.25 141,025.50 185.00 134,310.000520 RIPRAP-CLASS 2 RANDOM

613300050 12.00 CUYD 125.00 1,500.00 315.00 3,780.00 300.00 3,600.000530 BANK PROTECTION-TYPE 3

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000540 TRAFFIC CONTROL-FIXED

618030080 (1) LS 60,000.00 60,000.00 62,250.00 62,250.00 280,000.00 280,000.000550 TRAFFIC CONTROL

619010086 7.60 SQFT 35.00 266.00 57.50 437.00 35.00 266.000560 SIGNS-ALUM REFL SHEET IV
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0001 BRIDGE REPLACEMENT AND APPROACH WORKSECTION:

619010230 6.00 EACH 75.00 450.00 86.25 517.50 50.00 300.000570 REMOVE SIGN

619010480 20.00 LNFT 15.00 300.00 23.00 460.00 16.00 320.000580 POLES-TREATED WOOD 4 IN

620012950 0.60 MILE 800.00 480.00 1,725.00 1,035.00 1,500.00 900.000590 TEMPORARY STRIPING

620013000 4.00 GAL 100.00 400.00 287.50 1,150.00 250.00 1,000.000600 STRIPING-WHITE PAINT

620013960 5.00 GAL 200.00 1,000.00 575.00 2,875.00 500.00 2,500.000610 STRIPING-WHITE EPOXY

620014000 1.00 GAL 100.00 100.00 287.50 287.50 250.00 250.000620 STRIPING-YELLOW PAINT

620014960 1.00 GAL 200.00 200.00 575.00 575.00 500.00 500.000630 STRIPING-YELLOW EPOXY

622011043 1,023.00 SQYD 4.00 4,092.00 5.25 5,370.75 5.00 5,115.000640 PERM EROSION CONTROL-HIGH SURV

622011086 12,370.00 SQYD 2.00 24,740.00 3.15 38,965.50 3.00 37,110.000650 SEPARATION GEOTEXTILE - HIGH

$3,524,584.32$2,483,934.95 $3,166,343.57Section Totals

( ) indicates item is bid as Lump Sum

$3,166,343.57$2,483,934.95 $3,524,584.32

$2,483,934.95

Contract Item Totals

$3,166,343.57 3,524,584.32Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) COP
CONSTRUCTION,

LLC

(4) KNIFE RIVER
CORPORATION -
YELLOWSTONE

Line
Number

0001 BRIDGE REPLACEMENT AND APPROACH WORKSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

104030011 (1) LS 25,000.00 25,000.00 26,000.00 26,000.000020 MISCELLANEOUS ITEMS-LS

105080115 4,000.00 CRFT 5.25 21,000.00 1.00 4,000.000030 FINISH GRADE CONTROL

105080200 (1) LS 10,000.00 10,000.00 7,000.00 7,000.000040 BRIDGE SURVEY

109200005 (1) LS 997,770.05 997,770.05 880,000.00 880,000.000050 MOBILIZATION

202020041 (1) LS 55,000.00 55,000.00 60,000.00 60,000.000060 REMOVE STRUCTURE

203020375 15,334.00 CUYD 10.50 161,007.00 15.00 230,010.000070 EMBANKMENT IN PLACE

203080100 2,053.00 CUYD 6.00 12,318.00 14.00 28,742.000080 TOPSOIL-SALVAGING AND PLACING

206000020 (1) LS 456,000.00 456,000.00 613,100.00 613,100.000090 DETOUR-CONSTRUCT, MAINTAIN, REMOVE

208010150 (1) LS 31,000.00 31,000.00 28,000.00 28,000.000100 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000110 TEMPORARY EROSION CONTROL
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0001 BRIDGE REPLACEMENT AND APPROACH WORKSECTION:

301020254 1,296.00 CUYD 57.00 73,872.00 65.00 84,240.000120 BRIDGE END BACKFILL-TYPE 3

301020340 3,582.00 CUYD 62.00 222,084.00 69.00 247,158.000130 CRUSHED AGGREGATE COURSE

301020625 7,595.00 SQYD 4.00 30,380.00 1.00 7,595.000140 AGGREGATE TREATMENT

401020022 1,591.00 TON 120.00 190,920.00 152.00 241,832.000150 COMMERCIAL MIX-PG 64-28

402020315 813.00 GAL 5.00 4,065.00 3.15 2,560.950160 EMULSIFIED ASPHALT-TACK COAT

402020368 12.30 TON 1,100.00 13,530.00 722.00 8,880.600170 EMULSIFIED ASPHALT CRS-2P

409000000 0.30 CRMI 2,500.00 750.00 5,310.00 1,593.000180 FINAL SWEEP AND BROOM

409000010 6,585.00 SQYD 3.25 21,401.25 1.40 9,219.000190 COVER-TYPE 1

551020035 70.20 CUYD 700.00 49,140.00 700.00 49,140.000200 CONCRETE-CLASS STRUCTURE

551020107 131.10 CUYD 700.00 91,770.00 700.00 91,770.000210 CONCRETE-CLASS DECK

552010140 436.30 SQYD 25.00 10,907.50 25.00 10,907.500220 TRANSVERSE DECK GROOVING

553010155 460.00 LNFT 450.00 207,000.00 450.00 207,000.000230 PRESTRESSED BEAM-TYPE MTS-54

555010100 5,836.00 LB 2.25 13,131.00 2.00 11,672.000240 REINFORCING STEEL

555010200 28,446.00 LB 2.25 64,003.50 2.00 56,892.000250 REINFORCING STEEL-EPOXY COATED

557010013 235.20 LNFT 275.00 64,680.00 200.00 47,040.000260 BRIDGE RAIL-W830
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0001 BRIDGE REPLACEMENT AND APPROACH WORKSECTION:

559040035 1.00 EACH 6,000.00 6,000.00 6,000.00 6,000.000270 DYNAMIC LOAD TEST

559050103 326.00 LNFT 150.00 48,900.00 110.00 35,860.000280 FURN STEEL PIPE PILE 16 X 1/2 IN

559060103 312.00 LNFT 85.00 26,520.00 75.00 23,400.000290 DRIVE STEEL PIPE PILE 16 X 1/2

559060200 8.00 EACH 500.00 4,000.00 500.00 4,000.000300 PILE CUTTING SHOE

603010025 1.00 EACH 5,000.00 5,000.00 2,650.00 2,650.000310 PLUG ENDS AND ABANDON PIPE

603015270 157.00 LNFT 100.00 15,700.00 96.00 15,072.000320 EMBANKMENT PROTECTOR 18 IN

603016003 302.00 LNFT 425.00 128,350.00 340.00 102,680.000330 SPECIAL INSTALLATION OF PIPE

603016056 312.00 LNFT 175.00 54,600.00 153.00 47,736.000340 STEEL CASING 36 IN

606010265 4.00 EACH 5,500.00 22,000.00 4,675.00 18,700.000350 GRD RL-BOX BEAM/BR APP-SEC TYPE 1

606010641 4.00 EACH 6,700.00 26,800.00 5,640.00 22,560.000360 GD RL BOX BEAM OPT TERM SEC

607100229 3,145.00 LNFT 4.50 14,152.50 4.00 12,580.000370 FARM FENCE-TYPE F4W

607100360 22.00 EACH 250.00 5,500.00 210.00 4,620.000380 FARM FENCE-PANEL/SINGLE FW

607100380 7.00 EACH 300.00 2,100.00 260.00 1,820.000390 FARM FENCE-PANEL/DOUBLE FW

607100430 32.00 LNFT 17.00 544.00 16.00 512.000400 FARM GATE-WIRE-TYPE G-2

607100551 362.00 LNFT 2.50 905.00 3.00 1,086.000410 FENCE-TEMPORARY
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0001 BRIDGE REPLACEMENT AND APPROACH WORKSECTION:

609010112 440.00 LNFT 25.00 11,000.00 48.00 21,120.000420 CURB 4 IN-CONCRETE

610100101 2.40 ACRE 650.00 1,560.00 600.00 1,440.000430 SEEDING AREA NO 1

610100102 0.20 ACRE 1,100.00 220.00 1,000.00 200.000440 SEEDING AREA NO 2

610100103 1.40 ACRE 500.00 700.00 450.00 630.000450 SEEDING AREA NO 3

610100326 2.40 ACRE 80.00 192.00 75.00 180.000460 FERTILIZING AREA NO 1

610100327 0.20 ACRE 86.00 17.20 80.00 16.000470 FERTILIZING AREA NO 2

610100490 956.00 SQYD 6.00 5,736.00 5.00 4,780.000480 TURF REINF MAT-NATURAL FIBER

610100555 3.80 ACRE 55.00 209.00 50.00 190.000490 CONDITION SEEDBED SURFACE

610100560 861.00 SQYD 27.00 23,247.00 8.00 6,888.000500 RIPRAP REVEGETATION

610220100 0.20 ACRE 15,000.00 3,000.00 14,000.00 2,800.000510 MULCH

613100040 726.00 CUYD 200.00 145,200.00 380.00 275,880.000520 RIPRAP-CLASS 2 RANDOM

613300050 12.00 CUYD 325.00 3,900.00 300.00 3,600.000530 BANK PROTECTION-TYPE 3

618030015 500.00 UNIT 1.00 500.00 1.00 500.000540 TRAFFIC CONTROL-FIXED

618030080 (1) LS 87,000.00 87,000.00 120,000.00 120,000.000550 TRAFFIC CONTROL

619010086 7.60 SQFT 45.00 342.00 36.00 273.600560 SIGNS-ALUM REFL SHEET IV
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0001 BRIDGE REPLACEMENT AND APPROACH WORKSECTION:

619010230 6.00 EACH 60.00 360.00 51.00 306.000570 REMOVE SIGN

619010480 20.00 LNFT 20.00 400.00 16.50 330.000580 POLES-TREATED WOOD 4 IN

620012950 0.60 MILE 4,400.00 2,640.00 1,500.00 900.000590 TEMPORARY STRIPING

620013000 4.00 GAL 800.00 3,200.00 250.00 1,000.000600 STRIPING-WHITE PAINT

620013960 5.00 GAL 1,600.00 8,000.00 500.00 2,500.000610 STRIPING-WHITE EPOXY

620014000 1.00 GAL 800.00 800.00 250.00 250.000620 STRIPING-YELLOW PAINT

620014960 1.00 GAL 1,600.00 1,600.00 500.00 500.000630 STRIPING-YELLOW EPOXY

622011043 1,023.00 SQYD 6.00 6,138.00 1.75 1,790.250640 PERM EROSION CONTROL-HIGH SURV

622011086 12,370.00 SQYD 3.50 43,295.00 1.40 17,318.000650 SEPARATION GEOTEXTILE - HIGH

$3,557,557.00 $3,737,519.90Section Totals

( ) indicates item is bid as Lump Sum

$3,737,519.90$3,557,557.00

$3,557,557.00

Contract Item Totals

$3,737,519.90Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $300,363.70 106.97% 100.00%

1 6689 PAVEMENT MAINTENANCE SOLUTIONS,
INC.

$280,791.74 100.00% 93.48%

2 2050 RIVERSIDE CONTRACTING, INC. $290,993.50 103.63% 96.88%

3 4343 HELENA SAND & GRAVEL, INC. $294,303.00 104.81% 97.98%

Vendor Ranking

Contract ID:

SEELEY LAKE - URBAN

MissoulaLetting Date:

Contract Description:

District(s): 25 WORKING DAYS

08A19

October 10, 2019 9:00
A.M.

(9499039000) STPP 83-1(39)13
SEELEY LAKE - URBAN

Missoula104 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

10/24/2019 10:19:39
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) PAVEMENT
MAINTENANCE

SOLUTIONS, INC.

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 SEAL AND COVER, SIGNINGSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 31,000.00 31,000.00 55,000.00 55,000.00 68,000.00 68,000.000020 MOBILIZATION

402020320 659.00 GAL 7.50 4,942.50 8.50 5,601.50 6.50 4,283.500030 EMULSIFIED ASPHALT-FOG SEAL

402020375 102.50 TON 675.00 69,187.50 675.00 69,187.50 665.00 68,162.500040 EMULSIFIED ASPHALT CHFRS-2P

403010255 2,598.00 LB 7.00 18,186.00 4.10 10,651.80 6.00 15,588.000050 CRACK SEALING

409000000 1.70 CRMI 1,325.00 2,252.50 1,050.00 1,785.00 1,325.00 2,252.500060 FINAL SWEEP AND BROOM

409000030 46,291.00 SQYD 0.90 41,661.90 1.11 51,383.01 1.00 46,291.000070 COVER-TYPE 3

618030005 82,500.00 UNIT 0.85 70,125.00 0.38 31,350.00 0.35 28,875.000080 TRAFFIC CONTROL DEVICES CB

619010058 20.00 SQFT 29.00 580.00 37.30 746.00 40.00 800.000090 SIGNS-ALUM SHEET INCR IV

619010086 68.20 SQFT 29.00 1,977.80 32.00 2,182.40 35.00 2,387.000100 SIGNS-ALUM REFL SHEET IV

619010090 205.50 SQFT 27.00 5,548.50 27.75 5,702.63 30.00 6,165.000110 SIGNS-ALUM REFL SHEET XI
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0001 SEAL AND COVER, SIGNINGSECTION:

619010230 26.00 EACH 55.00 1,430.00 53.40 1,388.40 60.00 1,560.000120 REMOVE SIGN

619010240 1.00 EACH 225.00 225.00 535.00 535.00 575.00 575.000130 REMOVE SIGN-GUIDE

619010310 20.00 LB 10.00 200.00 26.70 534.00 29.00 580.000140 POSTS-STEEL U SIGN

619010480 184.00 LNFT 10.00 1,840.00 16.00 2,944.00 18.00 3,312.000150 POLES-TREATED WOOD 4 IN

619010490 182.00 LNFT 13.50 2,457.00 17.00 3,094.00 19.00 3,458.000160 POLES-TREATED WOOD 5 IN

620011105 8.00 GAL 225.00 1,800.00 210.00 1,680.00 215.00 1,720.000170 WORDS AND SYMBOLS-WHITE PAINT

620011110 7.00 GAL 225.00 1,575.00 210.00 1,470.00 215.00 1,505.000180 WORDS AND SYMBOLS-YELLOW PAINT

620011260 11.00 GAL 370.00 4,070.00 320.00 3,520.00 320.00 3,520.000190 WORDS AND SYMBOLS-WHITE EPOXY

620011265 10.00 GAL 370.00 3,700.00 320.00 3,200.00 320.00 3,200.000200 WORDS AND SYMBOLS-YELLOW EPOXY

620013000 64.00 GAL 55.00 3,520.00 29.50 1,888.00 29.00 1,856.000210 STRIPING-WHITE PAINT

620013960 180.00 GAL 80.00 14,400.00 64.00 11,520.00 64.00 11,520.000220 STRIPING-WHITE EPOXY

620014000 91.00 GAL 55.00 5,005.00 29.50 2,684.50 29.00 2,639.000230 STRIPING-YELLOW PAINT

620014960 121.00 GAL 80.00 9,680.00 64.00 7,744.00 64.00 7,744.000240 STRIPING-YELLOW EPOXY
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$290,993.50$300,363.70 $280,791.74Section Totals

( ) indicates item is bid as Lump Sum

$280,791.74$300,363.70 $290,993.50

$300,363.70

Contract Item Totals

$280,791.74 290,993.50Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) HELENA SAND
& GRAVEL, INC.

Line
Number

0001 SEAL AND COVER, SIGNINGSECTION:

104030010 5,000.00 UNIT 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 72,000.00 72,000.000020 MOBILIZATION

402020320 659.00 GAL 10.00 6,590.000030 EMULSIFIED ASPHALT-FOG SEAL

402020375 102.50 TON 640.00 65,600.000040 EMULSIFIED ASPHALT CHFRS-2P

403010255 2,598.00 LB 4.00 10,392.000050 CRACK SEALING

409000000 1.70 CRMI 3,000.00 5,100.000060 FINAL SWEEP AND BROOM

409000030 46,291.00 SQYD 1.00 46,291.000070 COVER-TYPE 3

618030005 82,500.00 UNIT 0.37 30,525.000080 TRAFFIC CONTROL DEVICES CB

619010058 20.00 SQFT 36.00 720.000090 SIGNS-ALUM SHEET INCR IV

619010086 68.20 SQFT 31.47 2,146.250100 SIGNS-ALUM REFL SHEET IV

619010090 205.50 SQFT 26.50 5,445.750110 SIGNS-ALUM REFL SHEET XI
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0001 SEAL AND COVER, SIGNINGSECTION:

619010230 26.00 EACH 60.00 1,560.000120 REMOVE SIGN

619010240 1.00 EACH 525.00 525.000130 REMOVE SIGN-GUIDE

619010310 20.00 LB 30.00 600.000140 POSTS-STEEL U SIGN

619010480 184.00 LNFT 16.00 2,944.000150 POLES-TREATED WOOD 4 IN

619010490 182.00 LNFT 17.00 3,094.000160 POLES-TREATED WOOD 5 IN

620011105 8.00 GAL 215.00 1,720.000170 WORDS AND SYMBOLS-WHITE PAINT

620011110 7.00 GAL 215.00 1,505.000180 WORDS AND SYMBOLS-YELLOW PAINT

620011260 11.00 GAL 325.00 3,575.000190 WORDS AND SYMBOLS-WHITE EPOXY

620011265 10.00 GAL 325.00 3,250.000200 WORDS AND SYMBOLS-YELLOW EPOXY

620013000 64.00 GAL 30.00 1,920.000210 STRIPING-WHITE PAINT

620013960 180.00 GAL 70.00 12,600.000220 STRIPING-WHITE EPOXY

620014000 91.00 GAL 30.00 2,730.000230 STRIPING-YELLOW PAINT

620014960 121.00 GAL 70.00 8,470.000240 STRIPING-YELLOW EPOXY
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$294,303.00Section Totals

( ) indicates item is bid as Lump Sum

$294,303.00

$294,303.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $107,583.50 126.92% 100.00%

1 7154 PRECISION HIGHWAY CONTRACTORS,
INC.

$84,767.00 100.00% 78.79%

2 7300 MOUNTAIN WEST HOLDING COMPANY $87,248.00 102.93% 81.10%

Vendor Ranking

Contract ID:

SF 169 BLGS DISTRICT SFTY IMPRV

BillingsLetting Date:

Contract Description:

District(s): 45 WORKING DAYS

10A19

October 10, 2019 9:00
A.M.

(9423563000) HSIP STWD(563)
SF 169 BLGS DISTRICT SFTY IMPRV

Big Horn, Fergus, Judith Basin, Musselshell, Petroleum, Yellowstone105 Counties:

Contract
Time:

Call Order:

Project(s):
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Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) PRECISION
HIGHWAY

CONTRACTORS,
INC.

(2) MOUNTAIN
WEST HOLDING

COMPANY

Line
Number

0001 SIGNING, RUMBLE STRIPS-NON INDIAN RESERVATION LOCATIONSSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 16,000.00 16,000.00 15,000.00 15,000.00 19,500.00 19,500.000020 MOBILIZATION

411011135 13.40 MILE 1,100.00 14,740.00 1,500.00 20,100.00 650.00 8,710.000030 RUMBLE STRIPS

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TRAFFIC CONTROL-FIXED

618030080 (1) LS 30,000.00 30,000.00 7,500.00 7,500.00 16,500.00 16,500.000050 TRAFFIC CONTROL

619010090 410.50 SQFT 35.00 14,367.50 28.00 11,494.00 28.00 11,494.000060 SIGNS-ALUM REFL SHEET XI

619010300 525.00 LB 6.50 3,412.50 10.00 5,250.00 5.00 2,625.000070 POSTS-TUBULAR STEEL

619010480 514.00 LNFT 13.75 7,067.50 12.00 6,168.00 11.00 5,654.000080 POLES-TREATED WOOD 4 IN

619010744 2.00 EACH 1,250.00 2,500.00 20.00 40.00 1,500.00 3,000.000090 FRANG SIGN POST BKWY-4 IN RD (100 MM)

619010800 42.00 EACH 45.00 1,890.00 45.00 1,890.00 40.00 1,680.000100 PANEL DELINEATOR DESIGN A

619010810 11.00 EACH 47.00 517.00 60.00 660.00 55.00 605.000110 PANEL DELINEATOR DESIGN C

Page 1 of 2

SF 169 BLGS DISTRICT SFTY IMPRV

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:October 10, 2019

Contract Description:

10A19
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Big Horn, Fergus, Judith Basin, Musselshell, Petroleum, Yellowstone

Min: Max:

10/24/2019 10:19:39

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



0001 SIGNING, RUMBLE STRIPS-NON INDIAN RESERVATION LOCATIONSSECTION:

619010830 7.00 EACH 49.00 343.00 45.00 315.00 40.00 280.000120 PANEL DELINEATOR DESIGN H

619011010 66.00 EACH 30.00 1,980.00 30.00 1,980.00 30.00 1,980.000130 DELINEATOR DES A

619011138 170.00 EACH 25.00 4,250.00 25.00 4,250.00 30.00 5,100.000140 DELINEATION-LINEAR-WHITE-W-BEAM

619011205 132.00 EACH 38.00 5,016.00 35.00 4,620.00 35.00 4,620.000150 DELINEATION-LINEAR-BARRIER-YELLOW

$87,248.00$107,583.50 $84,767.00Section Totals

( ) indicates item is bid as Lump Sum

$84,767.00$107,583.50 $87,248.00

$107,583.50

Contract Item Totals

$84,767.00 87,248.00Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $8,811,149.90 93.61% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. $9,412,220.45 100.00% 106.82%

2 4343 HELENA SAND & GRAVEL, INC. $11,176,314.30 118.74% 126.84%

Vendor Ranking

Contract ID:

YELLOWSTONE PARK

ButteLetting Date:

Contract Description:

District(s): 10/17/20 COMPLETION DATE

16A19

October 24, 2019 9:00
A.M.

(8107041000) NH 50-1(41)10
YELLOWSTONE PARK
(8765043000) NH 50-1(43)5
RAINBOW POINT TURN LANE

Gallatin201 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

11/05/2019 12:58:21

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC.

(2) HELENA SAND
& GRAVEL, INC.

Line
Number

0001 MILL, FILL, G'RAIL, DIGOUTS, S & C, & PVMT MKGSSECTION:

104030010 35,000.00 UNIT 1.00 35,000.00 1.00 35,000.00 1.00 35,000.000010 MISCELLANEOUS WORK

104030011 (1) LS 2,500.00 2,500.00 125,000.00 125,000.00 135,000.00 135,000.000020 MISCELLANEOUS ITEMS-LS

104030013 5.00 HOUR 325.00 1,625.00 400.00 2,000.00 500.00 2,500.000030 MISCELLANEOUS ITEMS-HOUR

105080115 9,200.00 CRFT 1.00 9,200.00 1.00 9,200.00 2.00 18,400.000040 FINISH GRADE CONTROL

105080200 (1) LS 6,000.00 6,000.00 3,000.00 3,000.00 3,000.00 3,000.000050 BRIDGE SURVEY

109200005 (1) LS 1,150,000.00 1,150,000.00 1,155,000.00 1,155,000.00 1,980,000.00 1,980,000.000060 MOBILIZATION

203020100 7,068.00 CUYD 20.00 141,360.00 20.00 141,360.00 31.00 219,108.000070 EXCAVATION-UNCLASSIFIED

203020278 22,801.00 CUYD 32.00 729,632.00 26.50 604,226.50 38.00 866,438.000080 EXCAVATION-DIGOUTS

203080100 1,562.00 CUYD 12.75 19,915.50 24.00 37,488.00 10.00 15,620.000090 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 45,000.00 45,000.00 40,000.00 40,000.00 20,000.00 20,000.000100 TEMPORARY EROSION CONTROL - LS
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YELLOWSTONE PARK

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:October 24, 2019
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0001 MILL, FILL, G'RAIL, DIGOUTS, S & C, & PVMT MKGSSECTION:

208010200 1,000.00 UNIT 1.00 1,000.00 1.00 1,000.00 1.00 1,000.000110 TEMPORARY EROSION CONTROL

210020170 70.00 MILE 30.00 2,100.00 25.00 1,750.00 20.00 1,400.000120 TEST TRAILER-TRANSPORT,SETUP

212000000 2.00 STA 1,600.00 3,200.00 4,400.00 8,800.00 1,000.00 2,000.000130 OBLITERATE ROADWAY

301020268 938.00 CUYD 30.00 28,140.00 60.00 56,280.00 65.00 60,970.000140 TRAFFIC GRAVEL

301020340 12,294.00 CUYD 32.94 404,990.00 64.00 786,816.00 65.00 799,110.000150 CRUSHED AGGREGATE COURSE

301020625 20,518.00 SQYD 0.55 11,284.90 0.50 10,259.00 1.00 20,518.000160 AGGREGATE TREATMENT

401020022 5,016.00 TON 133.92 671,760.00 105.00 526,680.00 110.00 551,760.000170 COMMERCIAL MIX-PG 64-28

401020023 6,796.00 TON 90.00 611,640.00 110.00 747,560.00 95.00 645,620.000180 COMMERCIAL MIX-PG 58-28

401020304 352,605.00 SQYD 6.25 2,203,781.25 5.06 1,784,181.30 6.00 2,115,630.000190 HOT RECYCLED PLANT MIX

402020315 2,207.00 GAL 4.00 8,828.00 2.25 4,965.75 2.00 4,414.000200 EMULSIFIED ASPHALT-TACK COAT

402020320 735.00 GAL 8.00 5,880.00 5.50 4,042.50 8.00 5,880.000210 EMULSIFIED ASPHALT-FOG SEAL

402020375 722.00 TON 625.00 451,250.00 565.00 407,930.00 655.00 472,910.000220 EMULSIFIED ASPHALT CHFRS-2P

402020470 216.00 TON 720.00 155,520.00 725.00 156,600.00 850.00 183,600.000230 RECYCLING AGENT-HIR

409000000 21.60 CRMI 400.00 8,640.00 1,975.00 42,660.00 3,300.00 71,280.000240 FINAL SWEEP AND BROOM
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0001 MILL, FILL, G'RAIL, DIGOUTS, S & C, & PVMT MKGSSECTION:

409000020 407,032.00 SQYD 0.75 305,274.00 1.00 407,032.00 1.10 447,735.200250 COVER-TYPE 2

411011130 21.00 MILE 1,200.00 25,200.00 2,450.00 51,450.00 2,000.00 42,000.000260 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 42.60 MILE 650.00 27,690.00 2,450.00 104,370.00 2,000.00 85,200.000270 RUMBLE STRIPS

552010140 345.80 SQYD 18.00 6,224.40 28.00 9,682.40 30.00 10,374.000280 TRANSVERSE DECK GROOVING

561020110 369.00 SQYD 80.00 29,520.00 170.00 62,730.00 165.00 60,885.000290 BRIDGE DECK MILLING

562000020 20.60 SQYD 475.00 9,785.00 900.00 18,540.00 900.00 18,540.000300 CLASS A BRIDGE DECK REPAIR

562000030 5.00 SQYD 1,200.00 6,000.00 1,300.00 6,500.00 1,600.00 8,000.000310 CLASS B BRIDGE DECK REPAIR

563000000 20.60 CUYD 1,100.00 22,660.00 2,300.00 47,380.00 3,000.00 61,800.000320 CONCRETE-CLASS OVERLAY

563000040 213.40 SQYD 38.00 8,109.20 65.00 13,871.00 80.00 17,072.000330 POLYMER OVERLAY

563000100 213.40 SQYD 12.25 2,614.15 55.00 11,737.00 60.00 12,804.000340 PREPARE DECK

603012555 81.00 LNFT 130.00 10,530.00 115.00 9,315.00 150.00 12,150.000350 RCP 24 IN

603587020 74.90 LNFT 22.00 1,647.80 40.00 2,996.00 20.00 1,498.000360 REMOVE PIPE CULVERT

606010041 11,106.00 LNFT 55.00 610,830.00 70.00 777,420.00 70.00 777,420.000370 GUARDRAIL-BOX BEAM/8 FT POST

606010335 8.00 EACH 3,000.00 24,000.00 3,900.00 31,200.00 4,000.00 32,000.000380 MASH W-BEAM TERMINAL SECTION
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0001 MILL, FILL, G'RAIL, DIGOUTS, S & C, & PVMT MKGSSECTION:

606010337 200.00 LNFT 26.00 5,200.00 50.00 10,000.00 52.00 10,400.000390 MGS GUARDRAIL/LONG POSTS

606010342 8.00 EACH 3,500.00 28,000.00 3,200.00 25,600.00 3,400.00 27,200.000400 MASH THRIE BEAM BR APPRCH SECTION

606010385 12,163.50 LNFT 2.00 24,327.00 6.00 72,981.00 7.00 85,144.500410 REMOVE GUARDRAIL

606010641 14.00 EACH 5,300.00 74,200.00 6,800.00 95,200.00 7,000.00 98,000.000420 GD RL BOX BEAM OPT TERM SEC

606011130 393.80 LNFT 120.00 47,256.00 190.00 74,822.00 200.00 78,760.000430 REVISE CONCRETE BARRIER RAIL-BR

606011503 4.00 EACH 800.00 3,200.00 1,400.00 5,600.00 1,600.00 6,400.000440 RESET TEMP IMPACT ATTENUATOR

606011518 4.00 EACH 2,500.00 10,000.00 4,800.00 19,200.00 5,000.00 20,000.000450 TEMPORARY IMPACT ATTENUATOR

609010112 80.00 LNFT 42.00 3,360.00 80.00 6,400.00 100.00 8,000.000460 CURB 4 IN-CONCRETE

610010100 1,225.00 CUYD 40.00 49,000.00 43.00 52,675.00 115.00 140,875.000470 TOPSOIL

610100101 7.60 ACRE 450.00 3,420.00 500.00 3,800.00 800.00 6,080.000480 SEEDING AREA NO 1

610100326 4.60 ACRE 225.00 1,035.00 130.00 598.00 100.00 460.000490 FERTILIZING AREA NO 1

610100555 6.10 ACRE 130.00 793.00 300.00 1,830.00 110.00 671.000500 CONDITION SEEDBED SURFACE

610220050 3.00 ACRE 4,800.00 14,400.00 17,800.00 53,400.00 16,000.00 48,000.000510 MULCH-COMPOST

618030005 550,000.00 UNIT 0.80 440,000.00 0.70 385,000.00 0.80 440,000.000520 TRAFFIC CONTROL DEVICES CB
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0001 MILL, FILL, G'RAIL, DIGOUTS, S & C, & PVMT MKGSSECTION:

618100000 49.50 SQFT 58.00 2,871.00 55.00 2,722.50 60.00 2,970.000530 SINGLE USE SIGNS

618100001 2.00 EACH 680.00 1,360.00 2,000.00 4,000.00 2,100.00 4,200.000540 MOTORCYCLE ADVISORY SIGN

618190100 1,020.00 LNFT 30.00 30,600.00 45.00 45,900.00 50.00 51,000.000550 TEMPORARY BARRIER RAIL

618190110 1,020.00 LNFT 5.00 5,100.00 10.00 10,200.00 10.00 10,200.000560 RESET TEMP BARRIER RAIL

619010058 60.00 SQFT 28.00 1,680.00 27.00 1,620.00 30.00 1,800.000570 SIGNS-ALUM SHEET INCR IV

619010062 27.60 SQFT 29.00 800.40 35.00 966.00 35.00 966.000580 SIGNS-ALUM SHEET INCR XI

619010086 139.40 SQFT 30.00 4,182.00 26.00 3,624.40 27.00 3,763.800590 SIGNS-ALUM REFL SHEET IV

619010090 303.10 SQFT 28.00 8,486.80 26.00 7,880.60 28.00 8,486.800600 SIGNS-ALUM REFL SHEET XI

619010200 1.00 EACH 250.00 250.00 80.00 80.00 90.00 90.000610 RESET SIGNS

619010210 2.00 EACH 485.00 970.00 525.00 1,050.00 600.00 1,200.000620 RESET SIGNS-GUIDE

619010230 81.00 EACH 60.00 4,860.00 27.00 2,187.00 40.00 3,240.000630 REMOVE SIGN

619010240 4.00 EACH 250.00 1,000.00 190.00 760.00 300.00 1,200.000640 REMOVE SIGN-GUIDE

619010310 460.00 LB 6.00 2,760.00 3.00 1,380.00 3.00 1,380.000650 POSTS-STEEL U SIGN

619010480 128.00 LNFT 13.50 1,728.00 10.00 1,280.00 10.50 1,344.000660 POLES-TREATED WOOD 4 IN
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0001 MILL, FILL, G'RAIL, DIGOUTS, S & C, & PVMT MKGSSECTION:

619010490 36.00 LNFT 13.50 486.00 12.00 432.00 13.00 468.000670 POLES-TREATED WOOD 5 IN

619011001 735.00 EACH 45.00 33,075.00 50.00 36,750.00 50.00 36,750.000680 DELINEATOR SNOWPOLE-DES A

619011002 61.00 EACH 48.00 2,928.00 55.00 3,355.00 60.00 3,660.000690 DELINEATOR SNOWPOLE-DES F

619011006 14.00 EACH 21.00 294.00 55.00 770.00 60.00 840.000700 DELINEATOR SNOWPOLE-DES G

619011010 31.00 EACH 27.00 837.00 25.00 775.00 27.00 837.000710 DELINEATOR DES A

619011040 2.00 EACH 33.00 66.00 33.00 66.00 40.00 80.000720 DELINEATOR DES D

620011105 22.00 GAL 275.00 6,050.00 250.00 5,500.00 300.00 6,600.000730 WORDS AND SYMBOLS-WHITE PAINT

620011110 8.00 GAL 275.00 2,200.00 250.00 2,000.00 300.00 2,400.000740 WORDS AND SYMBOLS-YELLOW PAINT

620011260 14.00 GAL 360.00 5,040.00 350.00 4,900.00 450.00 6,300.000750 WORDS AND SYMBOLS-WHITE EPOXY

620011265 6.00 GAL 360.00 2,160.00 350.00 2,100.00 450.00 2,700.000760 WORDS AND SYMBOLS-YELLOW EPOXY

620012950 21.70 MILE 450.00 9,765.00 900.00 19,530.00 1,200.00 26,040.000770 TEMPORARY STRIPING

620013000 1,614.00 GAL 28.00 45,192.00 32.00 51,648.00 34.00 54,876.000780 STRIPING-WHITE PAINT

620013955 714.00 LNFT 2.25 1,606.50 0.25 178.50 5.00 3,570.000790 REMOVE PAVEMENT MARKINGS

620013960 1,075.00 GAL 60.00 64,500.00 70.00 75,250.00 70.00 75,250.000800 STRIPING-WHITE EPOXY
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0001 MILL, FILL, G'RAIL, DIGOUTS, S & C, & PVMT MKGSSECTION:

620014000 720.00 GAL 28.00 20,160.00 32.00 23,040.00 28.00 20,160.000810 STRIPING-YELLOW PAINT

620014960 481.00 GAL 60.00 28,860.00 70.00 33,670.00 76.00 36,556.000820 STRIPING-YELLOW EPOXY

622011084 9,380.00 SQYD 2.00 18,760.00 1.65 15,477.00 2.00 18,760.000830 GEOTEXTILE STABILIZATION

$11,176,314.30$8,811,149.90 $9,412,220.45Section Totals

( ) indicates item is bid as Lump Sum

$9,412,220.45$8,811,149.90 $11,176,314.30

$8,811,149.90

Contract Item Totals

$9,412,220.45 11,176,314.30Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,359,680.48 64.67% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. $3,648,725.20 100.00% 154.63%

2 7240 KNIFE RIVER CORPORATION -
YELLOWSTONE

$3,801,877.80 104.20% 161.12%

Vendor Ranking

Contract ID:

US-191 SLIDE-N OF DY JUNCTION

BillingsLetting Date:

Contract Description:

District(s): 65 WORKING DAYS

17A19

October 24, 2019 9:00
A.M.

(9387029000) NH 61-4(29)114
US-191 SLIDE-N OF DY JUNCTION

Phillips202 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

11/05/2019 12:58:21
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC.

(2) KNIFE RIVER
CORPORATION -
YELLOWSTONE

Line
Number

0001 SLIDE REPAIRSECTION:

103500005 (1) LS 4,500.00 4,500.00 500.00 500.00 1,000.00 1,000.000010 ESCROW OF BID DOCUMENTS

104030010 30,000.00 UNIT 1.00 30,000.00 1.00 30,000.00 1.00 30,000.000020 MISCELLANEOUS WORK

109200005 (1) LS 325,000.00 325,000.00 590,000.00 590,000.00 575,000.00 575,000.000030 MOBILIZATION

203020100 15,541.00 CUYD 20.00 310,820.00 28.00 435,148.00 34.00 528,394.000040 EXCAVATION-UNCLASSIFIED

203020200 482.00 CUYD 46.00 22,172.00 36.50 17,593.00 64.00 30,848.000050 EXCAVATION-UNCLASS BORROW

203020310 9,878.00 CUYD 31.00 306,218.00 80.00 790,240.00 95.00 938,410.000060 SPECIAL BORROW-NEAT LINE

208010150 (1) LS 25,000.00 25,000.00 25,000.00 25,000.00 30,000.00 30,000.000070 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL

209010160 (1) LS 12,500.00 12,500.00 385,000.00 385,000.00 340,000.00 340,000.000090 TEMPORARY SHORING

301020340 251.00 CUYD 75.00 18,825.00 110.00 27,610.00 106.00 26,606.000100 CRUSHED AGGREGATE COURSE

301020348 40.00 CUYD 66.00 2,640.00 100.00 4,000.00 343.00 13,720.000110 DRAIN AGGREGATE
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0001 SLIDE REPAIRSECTION:

401020022 145.00 TON 225.00 32,625.00 325.00 47,125.00 220.00 31,900.000120 COMMERCIAL MIX-PG 64-28

402020315 25.00 GAL 10.00 250.00 11.00 275.00 9.00 225.000130 EMULSIFIED ASPHALT-TACK COAT

551020030 1.20 CUYD 2,362.00 2,834.40 3,000.00 3,600.00 4,200.00 5,040.000140 CONCRETE-CLASS GENERAL

559050141 7,917.00 SQFT 25.00 197,925.00 38.00 300,846.00 29.00 229,593.000150 SHEET PILE WALL

603013417 499.00 LNFT 125.00 62,375.00 98.00 48,902.00 127.00 63,373.000160 PIPE-CORR POLYETHYLENE 18 IN

603013425 350.00 LNFT 24.00 8,400.00 82.00 28,700.00 50.00 17,500.000170 PIPE-CORR POLYETHYLENE 12 IN

603013457 190.00 LNFT 84.00 15,960.00 75.00 14,250.00 75.00 14,250.000180 PIPE-PVC 8 IN

603013493 612.00 LNFT 200.00 122,400.00 205.00 125,460.00 285.00 174,420.000190 PIPE-PVC 24 IN

603016003 344.00 LNFT 937.00 322,328.00 780.00 268,320.00 658.00 226,352.000200 SPECIAL INSTALLATION OF PIPE

603016037 344.00 LNFT 700.00 240,800.00 400.00 137,600.00 348.00 119,712.000210 STEEL CASING 54 IN

606010335 2.00 EACH 4,008.00 8,016.00 3,000.00 6,000.00 3,000.00 6,000.000220 MASH W-BEAM TERMINAL SECTION

606010337 400.00 LNFT 32.00 12,800.00 31.50 12,600.00 22.00 8,800.000230 MGS GUARDRAIL/LONG POSTS

606011518 2.00 EACH 3,000.00 6,000.00 4,500.00 9,000.00 4,250.00 8,500.000240 TEMPORARY IMPACT ATTENUATOR

607100252 1,590.90 LNFT 4.75 7,556.78 8.00 12,727.20 7.00 11,136.300250 FARM FENCE-TYPE F4M

607100360 2.00 EACH 175.00 350.00 350.00 700.00 300.00 600.000260 FARM FENCE-PANEL/SINGLE FW
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0001 SLIDE REPAIRSECTION:

607100380 8.00 EACH 225.00 1,800.00 400.00 3,200.00 350.00 2,800.000270 FARM FENCE-PANEL/DOUBLE FW

607100720 4.00 EACH 75.00 300.00 115.00 460.00 100.00 400.000280 DEADMAN

610100490 1,259.00 SQYD 9.00 11,331.00 9.00 11,331.00 7.00 8,813.000290 TURF REINF MAT-NATURAL FIBER

610100559 (1) LS 18,750.00 18,750.00 50,000.00 50,000.00 35,000.00 35,000.000300 REVEGETATION

613100030 37.00 CUYD 214.00 7,918.00 185.00 6,845.00 260.00 9,620.000310 RIPRAP-CLASS 1 RANDOM

613100075 99.10 SQYD 453.00 44,892.30 400.00 39,640.00 355.00 35,180.500320 RIPRAP-GROUTED

613300100 399.00 CUYD 97.00 38,703.00 100.00 39,900.00 175.00 69,825.000330 FILTER MATERIAL

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000340 TRAFFIC CONTROL-FIXED

618030080 (1) LS 100,000.00 100,000.00 125,000.00 125,000.00 143,000.00 143,000.000350 TRAFFIC CONTROL

618190100 495.00 LNFT 35.00 17,325.00 56.00 27,720.00 43.00 21,285.000360 TEMPORARY BARRIER RAIL

622010117 1,000.00 LNFT 5.00 5,000.00 6.00 6,000.00 7.00 7,000.000370 STRIP DRAIN

622011022 1,803.00 SQYD 3.00 5,409.00 3.00 5,409.00 5.00 9,015.000380 SUBSURFACE DRAIN FILTER-HIGH SURV

622011173 689.00 SQYD 13.00 8,957.00 16.00 11,024.00 40.00 27,560.000390 GEOCOMPOSITE LINER
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$3,801,877.80$2,359,680.48 $3,648,725.20Section Totals

( ) indicates item is bid as Lump Sum

$3,648,725.20$2,359,680.48 $3,801,877.80

$2,359,680.48

Contract Item Totals

$3,648,725.20 3,801,877.80Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,172,041.85 86.18% 100.00%

1 4343 HELENA SAND & GRAVEL, INC. $2,520,400.40 100.00% 116.04%

2 0419 MISSOURI RIVER CONTRACTORS, LLC $2,712,481.00 107.62% 124.88%

Vendor Ranking

Contract ID:

LYNDALE/MT AVE - SIDEWALKS

Great FallsLetting Date:

Contract Description:

District(s): 110 WORKING DAYS

24A19

October 24, 2019 9:00
A.M.

(8784097000) CMDO 8-2(97)43
LYNDALE/MT AVE - SIDEWALKS
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Time:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HELENA SAND
& GRAVEL, INC.

(2) MISSOURI
RIVER

CONTRACTORS,
LLC

Line
Number

0001 SIDEWALK AND ELECTRICALSECTION:

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 40,000.00 40,000.00 35,000.00 35,000.00 50,000.00 50,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 290,000.00 290,000.00 167,293.85 167,293.85 364,042.10 364,042.100030 MOBILIZATION

208010000 (1) LS 15,000.00 15,000.00 5,000.00 5,000.00 20,000.00 20,000.000040 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL

301020340 219.00 CUYD 80.00 17,520.00 100.00 21,900.00 885.00 193,815.000060 CRUSHED AGGREGATE COURSE

401020022 164.00 TON 260.00 42,640.00 325.00 53,300.00 650.00 106,600.000070 COMMERCIAL MIX-PG 64-28

551020126 115.00 CUYD 150.00 17,250.00 175.00 20,125.00 200.00 23,000.000080 CONTROLLED LOW STRENGTH MATL

603000078 15.00 EACH 350.00 5,250.00 250.00 3,750.00 500.00 7,500.000090 ADJUST CURB BOX

603013452 21.00 LNFT 75.00 1,575.00 200.00 4,200.00 200.00 4,200.000100 PIPE-PVC 12 IN

604000100 2.00 EACH 1,100.00 2,200.00 400.00 800.00 3,000.00 6,000.000110 ADJUST MANHOLE
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0001 SIDEWALK AND ELECTRICALSECTION:

604000120 1.00 EACH 3,600.00 3,600.00 2,000.00 2,000.00 3,000.00 3,000.000120 REMOVE FIRE HYDRANT

604000140 1.00 EACH 700.00 700.00 1,000.00 1,000.00 2,500.00 2,500.000130 REMOVE DROP INLET

604000260 3.00 EACH 850.00 2,550.00 400.00 1,200.00 1,850.00 5,550.000140 ADJUST DROP INLET

604010265 11.00 EACH 1,500.00 16,500.00 1,500.00 16,500.00 2,250.00 24,750.000150 INLET FRAME AND GRATE-REPLACE

607000008 3.00 EACH 350.00 1,050.00 375.00 1,125.00 350.00 1,050.000160 PANEL-DOUBLE CHAIN LINK

607000030 155.00 LNFT 60.00 9,300.00 32.00 4,960.00 30.00 4,650.000170 FENCE-CHAIN LINK 4 FT

608000020 1.00 EACH 2,200.00 2,200.00 3,500.00 3,500.00 3,400.00 3,400.000180 SIDEWALK DRAIN

608010020 5,815.60 SQYD 75.00 436,170.00 99.00 575,744.40 74.00 430,354.400190 SIDEWALK-CONCRETE 4 IN

608010050 1,283.20 SQYD 90.00 115,488.00 105.00 134,736.00 95.00 121,904.000200 SIDEWALK-CONCRETE 6 IN

608010125 85.30 SQYD 380.00 32,414.00 410.00 34,973.00 455.00 38,811.500210 DETEC WARNING DEVICES-TYPE 1

609010160 40.80 SQYD 95.00 3,876.00 225.00 9,180.00 115.00 4,692.000220 GUTTER-CONC VALLEY

609010200 10,604.60 LNFT 31.00 328,742.60 54.00 572,648.40 40.00 424,184.000230 CURB AND GUTTER-CONC

610100470 690.00 SQYD 16.00 11,040.00 25.00 17,250.00 8.80 6,072.000240 SODDING

610100625 (1) LS 5,000.00 5,000.00 35,000.00 35,000.00 58,200.00 58,200.000250 LANDSCAPING

616343914 15.00 LNFT 7.50 112.50 19.00 285.00 15.00 225.000260 CONDUIT-PLASTIC 1 1/2 IN
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0001 SIDEWALK AND ELECTRICALSECTION:

616343920 670.00 LNFT 10.50 7,035.00 11.50 7,705.00 20.00 13,400.000270 CONDUIT-PLASTIC 2 IN

616343924 230.00 LNFT 17.00 3,910.00 15.50 3,565.00 20.00 4,600.000280 CONDUIT-PLASTIC 2 1/2 IN

616343930 755.00 LNFT 25.00 18,875.00 20.00 15,100.00 26.00 19,630.000290 CONDUIT-PLASTIC 3 IN

616783007 23.00 EACH 640.00 14,720.00 535.00 12,305.00 550.00 12,650.000300 PULL BOX-COMPOSITE TYPE 2

616783008 6.00 EACH 975.00 5,850.00 765.00 4,590.00 850.00 5,100.000310 PULL BOX-COMPOSITE TYPE 3

617000000 15.80 CUYD 1,000.00 15,800.00 1,000.00 15,800.00 975.00 15,405.000320 FOUNDATION-CONCRETE

617033314 3,345.00 LNFT 1.25 4,181.25 1.55 5,184.75 1.50 5,017.500330 CABLE-COPPER 5AWG14-600V

617033414 2,410.00 LNFT 2.00 4,820.00 2.40 5,784.00 2.35 5,663.500340 CABLE-COPPER 7AWG14-600V

617033420 430.00 LNFT 2.25 967.50 2.30 989.00 2.25 967.500350 CABLE-COPPER 9AWG12-600V

617090050 40.00 LNFT 6.00 240.00 5.50 220.00 5.40 216.000360 CABLE-COPPER COAXIAL 50 OHM 3/8 IN

617123110 870.00 LNFT 0.90 783.00 0.70 609.00 0.70 609.000370 CONDUCTOR-COPPER AWG10-600V

617233030 1.00 EACH 1,400.00 1,400.00 1,125.00 1,125.00 1,100.00 1,100.000380 CONTROLLER-CAB PEDESTAL TYPE P

617233100 2.00 EACH 1,200.00 2,400.00 765.00 1,530.00 750.00 1,500.000390 CONTROLLER-CAB PED-MODIFY

617333160 1.00 EACH 2,635.00 2,635.00 2,550.00 2,550.00 2,500.00 2,500.000400 SERV ASSEMB-60 AMP

617503130 12.00 EACH 1,000.00 12,000.00 969.00 11,628.00 950.00 11,400.000410 SIG-TRAF 3 COL-1 WAY 12-12-12
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0001 SIDEWALK AND ELECTRICALSECTION:

617513125 3.00 EACH 1,300.00 3,900.00 1,275.00 3,825.00 3,750.00 11,250.000420 SIG TRAF 4 COL 1 W 12-12-12-12

617533000 85.00 EACH 100.00 8,500.00 95.00 8,075.00 93.00 7,905.000430 SIG-TRAF-BACKPLATE-REFLECTIVE

617553020 54.00 EACH 925.00 49,950.00 857.00 46,278.00 840.00 45,360.000440 SIG-PEDESTRIAN TYPE 2

617605081 4.00 EACH 1,275.00 5,100.00 1,020.00 4,080.00 1,000.00 4,000.000450 CONTLR/TRAF-ACTUAT TYPE 8-A

617673100 31.00 EACH 800.00 24,800.00 890.00 27,590.00 875.00 27,125.000460 SIG STANDARD TYPE 1-100

617695501 1.00 EACH 1,000.00 1,000.00 1,380.00 1,380.00 1,350.00 1,350.000470 SIG STANDARD TYPE 2-A-500-1

617695905 1.00 EACH 1,200.00 1,200.00 1,480.00 1,480.00 1,450.00 1,450.000480 SIG STANDARD TYPE 2-A-900-5

617695906 1.00 EACH 1,300.00 1,300.00 1,480.00 1,480.00 1,450.00 1,450.000490 SIG STANDARD TYPE 2-A-900-6

617763500 27.00 EACH 8,800.00 237,600.00 8,900.00 240,300.00 8,750.00 236,250.000500 DETECTOR-RADAR/PRESENCE

617781000 (1) LS 8,000.00 8,000.00 5,100.00 5,100.00 5,000.00 5,000.000510 REMOVE AND SALVAGE MISC ELECTRICAL

617903255 38.00 EACH 1,350.00 51,300.00 969.00 36,822.00 950.00 36,100.000520 PUSH BUTTON-PEDESTRIAN-TACTILE

618030005 200,000.00 UNIT 0.80 160,000.00 1.00 200,000.00 1.00 200,000.000530 TRAFFIC CONTROL DEVICES CB

619010086 310.50 SQFT 26.00 8,073.00 28.00 8,694.00 27.00 8,383.500540 SIGNS-ALUM REFL SHEET IV

619010090 254.00 SQFT 29.00 7,366.00 29.00 7,366.00 28.00 7,112.000550 SIGNS-ALUM REFL SHEET XI

619010230 68.00 EACH 45.00 3,060.00 52.00 3,536.00 50.00 3,400.000560 REMOVE SIGN
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0001 SIDEWALK AND ELECTRICALSECTION:

619010340 2,514.00 LB 7.00 17,598.00 13.50 33,939.00 13.00 32,682.000570 POSTS-TUBULAR STEEL-SQ-PERF

619010770 4.00 EACH 425.00 1,700.00 325.00 1,300.00 320.00 1,280.000580 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

620010301 31.00 GAL 260.00 8,060.00 180.00 5,580.00 175.00 5,425.000590 CURB MARKING-YELLOW EPOXY

620011105 40.00 GAL 200.00 8,000.00 105.00 4,200.00 100.00 4,000.000600 WORDS AND SYMBOLS-WHITE PAINT

620011260 52.00 GAL 370.00 19,240.00 360.00 18,720.00 350.00 18,200.000610 WORDS AND SYMBOLS-WHITE EPOXY

$2,712,481.00$2,172,041.85 $2,520,400.40Section Totals

( ) indicates item is bid as Lump Sum

$2,520,400.40$2,172,041.85 $2,712,481.00

$2,172,041.85

Contract Item Totals

$2,520,400.40 2,712,481.00Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,462,556.45 69.08% 100.00%

1 6297 CENTURY COMPANIES, INC. $2,117,131.50 100.00% 144.76%

2 2061 WICKENS CONSTRUCTION, INC. $2,283,773.60 107.87% 156.15%

Vendor Ranking

Contract ID:

D5 CULVERTS - LEWISTOWN AREA

BillingsLetting Date:
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District(s): 85 WORKING DAYS

18A19
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) CENTURY
COMPANIES, INC.

(2) WICKENS
CONSTRUCTION,

INC.

Line
Number

0001 NHS ROUTES 14 & 61 (SITES 1 & 3)SECTION:

104030010 30,000.00 UNIT 1.00 30,000.00 1.00 30,000.00 1.00 30,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 32,500.00 32,500.00 15,000.00 15,000.00 29,500.00 29,500.000020 CONTRACTOR SURVEY AND LAYOUT

107000060 1,000.00 UNIT 1.00 1,000.00 1.00 1,000.00 1.00 1,000.000030 NOXIOUS WEED CONTROL

109200005 (1) LS 196,000.00 196,000.00 374,550.00 374,550.00 423,645.00 423,645.000040 MOBILIZATION

206000020 (1) LS 250,000.00 250,000.00 290,000.00 290,000.00 218,300.00 218,300.000050 DETOUR-CONSTRUCT, MAINTAIN, REMOVE

208010000 (1) LS 3,000.00 3,000.00 10,000.00 10,000.00 29,500.00 29,500.000060 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL

301020340 887.00 CUYD 55.00 48,785.00 75.00 66,525.00 70.69 62,702.030080 CRUSHED AGGREGATE COURSE

301020450 4,075.00 CUYD 35.00 142,625.00 65.00 264,875.00 73.05 297,678.750090 SPECIAL BACKFILL

301020625 2,173.00 SQYD 1.40 3,042.20 5.00 10,865.00 3.54 7,692.420100 AGGREGATE TREATMENT

401020022 550.00 TON 130.00 71,500.00 250.00 137,500.00 287.50 158,125.000110 COMMERCIAL MIX-PG 64-28
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0001 NHS ROUTES 14 & 61 (SITES 1 & 3)SECTION:

402020315 218.00 GAL 6.00 1,308.00 5.00 1,090.00 5.75 1,253.500120 EMULSIFIED ASPHALT-TACK COAT

402020368 3.20 TON 750.00 2,400.00 2,000.00 6,400.00 2,300.00 7,360.000130 EMULSIFIED ASPHALT CRS-2P

409000000 0.12 CRMI 5,000.00 600.00 10,000.00 1,200.00 11,500.00 1,380.000140 FINAL SWEEP AND BROOM

409000010 1,783.00 SQYD 2.75 4,903.25 8.00 14,264.00 9.20 16,403.600150 COVER-TYPE 1

551020030 41.80 CUYD 1,800.00 75,240.00 1,200.00 50,160.00 2,079.00 86,902.200160 CONCRETE-CLASS GENERAL

551020120 89.50 CUYD 450.00 40,275.00 600.00 53,700.00 1,050.00 93,975.000170 CEMENT GROUT

603000050 125.00 CUYD 65.00 8,125.00 110.00 13,750.00 76.50 9,562.500180 GRANULAR BEDDING MATERIAL

603000060 499.00 CUYD 55.00 27,445.00 100.00 49,900.00 76.50 38,173.500190 FOUNDATION MATERIAL

603010714 85.50 LNFT 425.00 36,337.50 1,000.00 85,500.00 677.28 57,907.440200 CSP 96 IN

603013355 120.00 LNFT 1,260.00 151,200.00 1,200.00 144,000.00 1,431.34 171,760.800210 REIN CONC BOX 7 X 6

603013371 132.00 LNFT 1,545.00 203,940.00 2,000.00 264,000.00 2,173.56 286,909.920220 REIN CONC BOX 9 X 9

603013414 70.00 LNFT 48.00 3,360.00 30.00 2,100.00 260.78 18,254.600230 PIPE-CORR POLYETHYLENE 4 IN

603587020 241.60 LNFT 35.00 8,456.00 35.00 8,456.00 29.50 7,127.200240 REMOVE PIPE CULVERT

610100559 (1) LS 20,000.00 20,000.00 10,000.00 10,000.00 57,100.00 57,100.000250 REVEGETATION

613100040 256.30 CUYD 135.00 34,600.50 145.00 37,163.50 209.40 53,669.220260 RIPRAP-CLASS 2 RANDOM
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0001 NHS ROUTES 14 & 61 (SITES 1 & 3)SECTION:

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000270 TRAFFIC CONTROL-FIXED

618030080 (1) LS 55,000.00 55,000.00 165,000.00 165,000.00 102,477.50 102,477.500280 TRAFFIC CONTROL

620013000 5.00 GAL 100.00 500.00 225.00 1,125.00 230.00 1,150.000290 STRIPING-WHITE PAINT

620013960 7.00 GAL 120.00 840.00 350.00 2,450.00 345.00 2,415.000300 STRIPING-WHITE EPOXY

620014000 2.00 GAL 100.00 200.00 225.00 450.00 230.00 460.000310 STRIPING-YELLOW PAINT

620014960 2.00 GAL 175.00 350.00 350.00 700.00 345.00 690.000320 STRIPING-YELLOW EPOXY

622011022 65.00 SQYD 7.00 455.00 2.00 130.00 11.80 767.000330 SUBSURFACE DRAIN FILTER-HIGH SURV

622011043 576.00 SQYD 5.00 2,880.00 2.00 1,152.00 5.90 3,398.400340 PERM EROSION CONTROL-HIGH SURV

622011084 1,563.00 SQYD 3.00 4,689.00 2.00 3,126.00 3.54 5,533.020350 GEOTEXTILE STABILIZATION

$2,283,773.60$1,462,556.45 $2,117,131.50Section Totals

( ) indicates item is bid as Lump Sum

$2,117,131.50$1,462,556.45 $2,283,773.60

$1,462,556.45

Contract Item Totals

$2,117,131.50 2,283,773.60Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 3

D5 CULVERTS - LEWISTOWN AREA

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:October 24, 2019

Contract Description:

18A19

(9341520000) NH-STPS STWD(520)
D5 CULVERTS - LEWISTOWN AREA

85 WORKING DAYS

Fergus, Golden Valley, Phillips

Min: Max:

11/05/2019 12:58:21

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,403,924.40 78.68% 100.00%

1 2642 CONDON-JOHNSON & ASSOCIATES INC -
WA

$1,784,406.00 100.00% 127.10%

2 7753 GEOSTABILIZATION INTERNATIONAL,
LLC - GRAND JUNCTION

$1,827,177.30 102.40% 130.15%

Vendor Ranking

Contract ID:

MISSOURI RIVER-BANK STABILIZATION

BillingsLetting Date:

Contract Description:

District(s): 150 WORKING DAYS

20A19

October 24, 2019 9:00
A.M.

(8542040000) NHPB 61-3(40)88
MISSOURI RIVER-BANK STABILIZATION

Phillips205 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

11/05/2019 12:58:21

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) CONDON-
JOHNSON &

ASSOCIATES INC
- WA

(2)
GEOSTABILIZATI

ON
INTERNATIONAL,

LLC - GRAND
JUNCTION

Line
Number

0001 BANK STABILIZATION AND PERM EROSION CONTROLSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

104030011 (1) LS 25,000.00 25,000.00 50,103.00 50,103.00 160,170.00 160,170.000020 MISCELLANEOUS ITEMS-LS

104030037 60.00 SQYD 225.00 13,500.00 640.00 38,400.00 325.00 19,500.000030 MISCELLANEOUS ITEMS-SQYD

104030040 3,195.00 SQFT 30.00 95,850.00 50.00 159,750.00 4.00 12,780.000040 MISCELLANEOUS ITEMS-SQFT

105070000 (1) LS 35,000.00 35,000.00 5,000.00 5,000.00 12,203.00 12,203.000050 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 250,000.00 250,000.00 175,000.00 175,000.00 193,550.00 193,550.000060 MOBILIZATION

203020100 105.00 CUYD 15.00 1,575.00 650.00 68,250.00 531.00 55,755.000070 EXCAVATION-UNCLASSIFIED

203020175 97.00 CUYD 25.00 2,425.00 380.00 36,860.00 73.20 7,100.400080 EXCAVATION-UNCLASS CHANNEL

203030170 300.00 LNFT 225.00 67,500.00 400.00 120,000.00 219.50 65,850.000090 POST TENSIONED ANCHORS

203030180 4.00 EACH 1,500.00 6,000.00 20,000.00 80,000.00 5,188.50 20,754.000100 CONCRETE ANCHOR BLOCK

Page 1 of 4

MISSOURI RIVER-BANK STABILIZATION

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:October 24, 2019

Contract Description:

20A19

(8542040000) NHPB 61-3(40)88
MISSOURI RIVER-BANK STABILIZATION

150 WORKING DAYS

Phillips

Min: Max:

11/05/2019 12:58:21

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



0001 BANK STABILIZATION AND PERM EROSION CONTROLSECTION:

208010000 (1) LS 5,000.00 5,000.00 15,000.00 15,000.00 14,668.00 14,668.000110 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000120 TEMPORARY EROSION CONTROL

301020340 58.00 CUYD 70.00 4,060.00 125.00 7,250.00 244.00 14,152.000130 CRUSHED AGGREGATE COURSE

301020465 285.00 CUYD 70.00 19,950.00 75.00 21,375.00 122.00 34,770.000140 LOW PERMEABILITY BACKFILL

401020023 18.00 TON 300.00 5,400.00 950.00 17,100.00 610.00 10,980.000150 COMMERCIAL MIX-PG 58-28

551020030 3.00 CUYD 1,500.00 4,500.00 1,500.00 4,500.00 2,929.00 8,787.000160 CONCRETE-CLASS GENERAL

559040040 3.00 EACH 3,000.00 9,000.00 6,000.00 18,000.00 2,514.50 7,543.500170 PERFORMANCE TEST

603012530 40.00 LNFT 125.00 5,000.00 250.00 10,000.00 537.00 21,480.000180 RCP 18 IN

603012555 60.00 LNFT 150.00 9,000.00 75.00 4,500.00 529.50 31,770.000190 RCP 24 IN

603013207 68.00 LNFT 175.00 11,900.00 250.00 17,000.00 538.50 36,618.000200 RCPA 28 IN

603587020 85.40 LNFT 50.00 4,270.00 75.00 6,405.00 114.50 9,778.300210 REMOVE PIPE CULVERT

606010370 382.80 LNFT 13.00 4,976.40 25.00 9,570.00 53.50 20,479.800220 RESET GUARDRAIL

606011518 2.00 EACH 3,000.00 6,000.00 3,200.00 6,400.00 7,322.00 14,644.000230 TEMPORARY IMPACT ATTENUATOR

609010203 156.00 LNFT 10.00 1,560.00 10.00 1,560.00 15.90 2,480.400240 REMOVE CURB

610100565 144.00 SQYD 5.50 792.00 18.00 2,592.00 5.00 720.000250 EROSION CONTROL BLANKET-HIGH-PERFORM

Page 2 of 4

MISSOURI RIVER-BANK STABILIZATION

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:October 24, 2019

Contract Description:

20A19

(8542040000) NHPB 61-3(40)88
MISSOURI RIVER-BANK STABILIZATION

150 WORKING DAYS

Phillips

Min: Max:

11/05/2019 12:58:21

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



0001 BANK STABILIZATION AND PERM EROSION CONTROLSECTION:

613100075 72.60 SQYD 225.00 16,335.00 175.00 12,705.00 336.00 24,393.600260 RIPRAP-GROUTED

614010015 35.00 SQYD 900.00 31,500.00 1,650.00 57,750.00 3,483.00 121,905.000270 SOIL NAIL RETAINING WALL

614010025 8.00 EACH 1,500.00 12,000.00 6,100.00 48,800.00 4,897.50 39,180.000280 VERIFICATION TEST-SOIL NAILS

614010030 1,725.00 LNFT 75.00 129,375.00 110.00 189,750.00 160.50 276,862.500290 PRODUCTION SOIL NAILS

614011307 65.00 CUYD 2,500.00 162,500.00 4,500.00 292,500.00 6,315.00 410,475.000300 SHOTCRETE

614011309 270.00 LNFT 200.00 54,000.00 500.00 135,000.00 98.50 26,595.000310 SHOTCRETE ANCHOR

614100018 1.00 LS 350,000.00 350,000.00 75,000.00 75,000.00 60,735.00 60,735.000320 DESIGN, CONSTRUCT REINFORCED SLOPE

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000330 TRAFFIC CONTROL-FIXED

618030080 (1) LS 50,000.00 50,000.00 35,000.00 35,000.00 61,433.00 61,433.000340 TRAFFIC CONTROL

619010200 2.00 EACH 150.00 300.00 395.00 790.00 732.00 1,464.000350 RESET SIGNS

622010117 680.00 LNFT 4.00 2,720.00 45.00 30,600.00 29.90 20,332.000360 STRIP DRAIN

622011043 104.00 SQYD 9.00 936.00 249.00 25,896.00 12.20 1,268.800370 PERM EROSION CONTROL-HIGH SURV

$1,827,177.30$1,403,924.40 $1,784,406.00Section Totals

Page 3 of 4

MISSOURI RIVER-BANK STABILIZATION

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:October 24, 2019

Contract Description:

20A19

(8542040000) NHPB 61-3(40)88
MISSOURI RIVER-BANK STABILIZATION

150 WORKING DAYS

Phillips

Min: Max:

11/05/2019 12:58:21

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



( ) indicates item is bid as Lump Sum

$1,784,406.00$1,403,924.40 $1,827,177.30

$1,403,924.40

Contract Item Totals

$1,784,406.00 1,827,177.30Contract Grand Totals

Contract Time Totals $0.00

Page 4 of 4

MISSOURI RIVER-BANK STABILIZATION

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:October 24, 2019

Contract Description:

20A19

(8542040000) NHPB 61-3(40)88
MISSOURI RIVER-BANK STABILIZATION

150 WORKING DAYS

Phillips

Min: Max:

11/05/2019 12:58:21

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $534,409.10 82.40% 100.00%

1 2059 UNITED MATERIALS OF GREAT FALLS,
INC.

$648,571.45 100.00% 121.36%

Vendor Ranking

Contract ID:

3RD ST NW - GREAT FALLS

Great FallsLetting Date:

Contract Description:

District(s): 55 WORKING DAYS

21A19

October 24, 2019 9:00
A.M.

(9053018000) CMDP 101-1(18)1
3RD ST NW - GREAT FALLS

Cascade206 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

11/05/2019 12:58:21

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) UNITED
MATERIALS OF
GREAT FALLS,

INC.

Line
Number

0001 ADA IMPROVEMENTSSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 7,500.00 7,500.00 36,000.00 36,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 80,000.00 80,000.00 69,625.00 69,625.000030 MOBILIZATION

202020540 (1) LS 4,000.00 4,000.00 5,650.00 5,650.000040 REMOVE MISCELLANEOUS ITEMS

208010000 (1) LS 2,000.00 2,000.00 5,500.00 5,500.000050 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL

603014242 1.00 EACH 462.00 462.00 400.00 400.000070 ADJUST VALVE BOX

604000100 1.00 EACH 867.00 867.00 600.00 600.000080 ADJUST MANHOLE

604000140 1.00 EACH 600.00 600.00 550.00 550.000090 REMOVE DROP INLET

604010221 1.00 EACH 3,600.00 3,600.00 3,400.00 3,400.000100 INLET DROP-TYPE 1

604010265 1.00 EACH 2,800.00 2,800.00 1,200.00 1,200.000110 INLET FRAME AND GRATE-REPLACE

Page 1 of 5

3RD ST NW - GREAT FALLS

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

206

Tabulation of Bids

Contract Time:October 24, 2019

Contract Description:

21A19

(9053018000) CMDP 101-1(18)1
3RD ST NW - GREAT FALLS

55 WORKING DAYS

Cascade

Min: Max:

11/05/2019 12:58:21

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



0001 ADA IMPROVEMENTSSECTION:

608010020 395.60 SQYD 5.00 1,978.00 86.00 34,021.600120 SIDEWALK-CONCRETE 4 IN

608010050 149.40 SQYD 95.00 14,193.00 115.00 17,181.000130 SIDEWALK-CONCRETE 6 IN

608010112 47.50 SQYD 120.00 5,700.00 76.00 3,610.000140 DECORATIVE CONCRETE

608010125 34.80 SQYD 425.00 14,790.00 395.00 13,746.000150 DETEC WARNING DEVICES-TYPE 1

609010030 289.60 LNFT 24.00 6,950.40 21.00 6,081.600160 CURB-CONC MEDIAN TYPE A

609010160 90.90 SQYD 105.00 9,544.50 200.00 18,180.000170 GUTTER-CONC VALLEY

609010200 668.90 LNFT 38.00 25,418.20 82.50 55,184.250180 CURB AND GUTTER-CONC

610100470 95.00 SQYD 10.00 950.00 50.00 4,750.000190 SODDING

614010009 7.40 SQYD 600.00 4,440.00 825.00 6,105.000200 RETAINING WALL

616343920 230.00 LNFT 10.00 2,300.00 12.25 2,817.500210 CONDUIT-PLASTIC 2 IN

616343924 100.00 LNFT 11.00 1,100.00 15.25 1,525.000220 CONDUIT-PLASTIC 2 1/2 IN

616343930 360.00 LNFT 20.00 7,200.00 24.25 8,730.000230 CONDUIT-PLASTIC 3 IN

616783007 13.00 EACH 700.00 9,100.00 710.00 9,230.000240 PULL BOX-COMPOSITE TYPE 2

616783008 2.00 EACH 825.00 1,650.00 965.00 1,930.000250 PULL BOX-COMPOSITE TYPE 3

617000000 7.50 CUYD 1,700.00 12,750.00 1,950.00 14,625.000260 FOUNDATION-CONCRETE

Page 2 of 5

3RD ST NW - GREAT FALLS

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

206

Tabulation of Bids

Contract Time:October 24, 2019

Contract Description:

21A19

(9053018000) CMDP 101-1(18)1
3RD ST NW - GREAT FALLS

55 WORKING DAYS

Cascade

Min: Max:

11/05/2019 12:58:21

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



0001 ADA IMPROVEMENTSSECTION:

617033314 1,350.00 LNFT 2.50 3,375.00 1.50 2,025.000270 CABLE-COPPER 5AWG14-600V

617033414 1,200.00 LNFT 2.50 3,000.00 1.90 2,280.000280 CABLE-COPPER 7AWG14-600V

617033514 650.00 LNFT 2.50 1,625.00 2.20 1,430.000290 CABLE-COPPER 9AWG14-600V

617123106 120.00 LNFT 1.15 138.00 1.70 204.000300 CONDUCTOR-COPPER AWG6-600V

617123110 650.00 LNFT 1.00 650.00 1.00 650.000310 CONDUCTOR-COPPER AWG10-600V

617233100 2.00 EACH 1,100.00 2,200.00 1,425.00 2,850.000320 CONTROLLER-CAB PED-MODIFY

617503130 9.00 EACH 950.00 8,550.00 1,475.00 13,275.000330 SIG-TRAF 3 COL-1 WAY 12-12-12

617513125 5.00 EACH 1,600.00 8,000.00 1,825.00 9,125.000340 SIG TRAF 4 COL 1 W 12-12-12-12

617533000 66.00 EACH 95.00 6,270.00 143.00 9,438.000350 SIG-TRAF-BACKPLATE-REFLECTIVE

617553020 20.00 EACH 900.00 18,000.00 1,375.00 27,500.000360 SIG-PEDESTRIAN TYPE 2

617605081 4.00 EACH 1,200.00 4,800.00 935.00 3,740.000370 CONTLR/TRAF-ACTUAT TYPE 8-A

617673100 12.00 EACH 700.00 8,400.00 830.00 9,960.000380 SIG STANDARD TYPE 1-100

617695503 1.00 EACH 1,600.00 1,600.00 1,015.00 1,015.000390 SIG STANDARD TYPE 2-A-500-3

617695504 1.00 EACH 1,500.00 1,500.00 1,015.00 1,015.000400 SIG STANDARD TYPE 2-A-500-4

617763500 11.00 EACH 8,500.00 93,500.00 9,900.00 108,900.000410 DETECTOR-RADAR/PRESENCE

Page 3 of 5

3RD ST NW - GREAT FALLS

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

206

Tabulation of Bids

Contract Time:October 24, 2019

Contract Description:

21A19

(9053018000) CMDP 101-1(18)1
3RD ST NW - GREAT FALLS

55 WORKING DAYS

Cascade

Min: Max:

11/05/2019 12:58:21

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



0001 ADA IMPROVEMENTSSECTION:

617781000 (1) LS 12,000.00 12,000.00 7,000.00 7,000.000420 REMOVE AND SALVAGE MISC ELECTRICAL

617903255 20.00 EACH 1,600.00 32,000.00 1,125.00 22,500.000430 PUSH BUTTON-PEDESTRIAN-TACTILE

618030005 100,000.00 UNIT 0.80 80,000.00 0.65 65,000.000440 TRAFFIC CONTROL DEVICES CB

619010062 36.00 SQFT 28.00 1,008.00 81.00 2,916.000450 SIGNS-ALUM SHEET INCR XI

619010086 124.00 SQFT 29.00 3,596.00 53.00 6,572.000460 SIGNS-ALUM REFL SHEET IV

619010090 49.50 SQFT 32.00 1,584.00 55.00 2,722.500470 SIGNS-ALUM REFL SHEET XI

619010230 28.00 EACH 60.00 1,680.00 60.50 1,694.000480 REMOVE SIGN

619010240 2.00 EACH 225.00 450.00 605.00 1,210.000490 REMOVE SIGN-GUIDE

619011179 1.00 EACH 90.00 90.00 180.00 180.000500 DELINEATOR-FLEX SURF MTD WH

620010301 35.00 GAL 150.00 5,250.00 302.00 10,570.000510 CURB MARKING-YELLOW EPOXY

620013000 17.00 GAL 70.00 1,190.00 44.00 748.000520 STRIPING-WHITE PAINT

620013955 125.00 LNFT 10.00 1,250.00 9.00 1,125.000530 REMOVE PAVEMENT MARKINGS

620013960 21.00 GAL 110.00 2,310.00 85.00 1,785.000540 STRIPING-WHITE EPOXY

Page 4 of 5

3RD ST NW - GREAT FALLS

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

206

Tabulation of Bids

Contract Time:October 24, 2019

Contract Description:

21A19

(9053018000) CMDP 101-1(18)1
3RD ST NW - GREAT FALLS

55 WORKING DAYS

Cascade

Min: Max:

11/05/2019 12:58:21

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
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$534,409.10 $648,571.45Section Totals

( ) indicates item is bid as Lump Sum

$648,571.45$534,409.10

$534,409.10

Contract Item Totals

$648,571.45Contract Grand Totals

Contract Time Totals $0.00

Page 5 of 5

3RD ST NW - GREAT FALLS

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

206

Tabulation of Bids

Contract Time:October 24, 2019

Contract Description:

21A19

(9053018000) CMDP 101-1(18)1
3RD ST NW - GREAT FALLS

55 WORKING DAYS

Cascade

Min: Max:

11/05/2019 12:58:21

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $443,820.20 106.13% 100.00%

1 4343 HELENA SAND & GRAVEL, INC. $418,174.70 100.00% 94.22%

Vendor Ranking

Contract ID:

LEWIS & KING ST WALKS-E HELENA

Great FallsLetting Date:

Contract Description:

District(s): 45 WORKING DAYS

25A19

October 24, 2019 9:00
A.M.

(9440065000) TA 5899(65)
LEWIS & KING ST WALKS-E HELENA

Lewis and Clark207 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

11/05/2019 12:58:21

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
Revision 043



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HELENA SAND
& GRAVEL, INC.

Line
Number

0001 SIDEWALK IMPROVEMENTSSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 10,000.00 10,000.00 14,000.00 14,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 40,000.00 40,000.00 50,000.00 50,000.000030 MOBILIZATION

203020100 837.00 CUYD 40.00 33,480.00 12.00 10,044.000040 EXCAVATION-UNCLASSIFIED

203080100 483.00 CUYD 5.20 2,511.60 10.50 5,071.500050 TOPSOIL-SALVAGING AND PLACING

208010000 (1) LS 3,000.00 3,000.00 500.00 500.000060 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL

301020340 98.00 CUYD 40.00 3,920.00 105.00 10,290.000080 CRUSHED AGGREGATE COURSE

401020022 41.00 TON 150.00 6,150.00 225.00 9,225.000090 COMMERCIAL MIX-PG 64-28

557010105 1,216.00 LNFT 30.00 36,480.00 19.00 23,104.000100 PEDESTRIAN RAIL

603013203 144.00 LNFT 100.00 14,400.00 330.00 47,520.000110 RCPA 22 IN

Page 1 of 3

LEWIS & KING ST WALKS-E HELENA

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

207

Tabulation of Bids

Contract Time:October 24, 2019

Contract Description:

25A19

(9440065000) TA 5899(65)
LEWIS & KING ST WALKS-E HELENA

45 WORKING DAYS

Lewis and Clark

Min: Max:

11/05/2019 12:58:21
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0001 SIDEWALK IMPROVEMENTSSECTION:

603587020 57.00 LNFT 16.00 912.00 15.00 855.000120 REMOVE PIPE CULVERT

607150030 92.00 LNFT 10.00 920.00 20.00 1,840.000130 RESET CHAIN LINK FENCE

607150125 1,309.00 LNFT 10.00 13,090.00 7.00 9,163.000140 RESET FENCE

607150131 1.00 EACH 500.00 500.00 600.00 600.000150 RESET GATE

608000020 2.00 EACH 1,500.00 3,000.00 5,500.00 11,000.000160 SIDEWALK DRAIN

608010018 254.00 SQYD 150.00 38,100.00 92.00 23,368.000170 SIDEWALK-SPECIAL DESIGN

608010020 2.00 SQYD 90.00 180.00 100.00 200.000180 SIDEWALK-CONCRETE 4 IN

608010050 1,889.80 SQYD 90.00 170,082.00 87.00 164,412.600190 SIDEWALK-CONCRETE 6 IN

608010110 20.90 SQYD 85.00 1,776.50 85.00 1,776.500200 CONCRETE 6 IN

608010125 11.50 SQYD 400.00 4,600.00 400.00 4,600.000210 DETEC WARNING DEVICES-TYPE 1

610100470 38.00 SQYD 15.00 570.00 31.00 1,178.000220 SODDING

610100559 (1) LS 5,000.00 5,000.00 865.00 865.000230 REVEGETATION

613100030 12.70 CUYD 100.00 1,270.00 125.00 1,587.500240 RIPRAP-CLASS 1 RANDOM

618030015 500.00 UNIT 1.00 500.00 1.00 500.000250 TRAFFIC CONTROL-FIXED

618030080 (1) LS 35,000.00 35,000.00 1,500.00 1,500.000260 TRAFFIC CONTROL

Page 2 of 3

LEWIS & KING ST WALKS-E HELENA

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

207

Tabulation of Bids

Contract Time:October 24, 2019

Contract Description:

25A19

(9440065000) TA 5899(65)
LEWIS & KING ST WALKS-E HELENA

45 WORKING DAYS

Lewis and Clark

Min: Max:

11/05/2019 12:58:21
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0001 SIDEWALK IMPROVEMENTSSECTION:

619010090 20.60 SQFT 26.00 535.60 51.00 1,050.600270 SIGNS-ALUM REFL SHEET XI

619010200 3.00 EACH 250.00 750.00 300.00 900.000280 RESET SIGNS

619010230 3.00 EACH 50.00 150.00 76.00 228.000290 REMOVE SIGN

619010310 132.00 LB 6.00 792.00 16.00 2,112.000300 POSTS-STEEL U SIGN

620011200 495.00 SQFT 10.00 4,950.00 16.00 7,920.000310 WORDS AND SYMBOLS-WHITE PLASTIC

620013955 717.00 LNFT 0.50 358.50 2.00 1,434.000320 REMOVE PAVEMENT MARKINGS

622011043 32.00 SQYD 3.50 112.00 15.00 480.000330 PERM EROSION CONTROL-HIGH SURV

623000155 1.00 EACH 230.00 230.00 350.00 350.000340 MAILBOX

$443,820.20 $418,174.70Section Totals

( ) indicates item is bid as Lump Sum

$418,174.70$443,820.20

$443,820.20

Contract Item Totals

$418,174.70Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 3

LEWIS & KING ST WALKS-E HELENA

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

207

Tabulation of Bids

Contract Time:October 24, 2019

Contract Description:

25A19

(9440065000) TA 5899(65)
LEWIS & KING ST WALKS-E HELENA

45 WORKING DAYS

Lewis and Clark

Min: Max:
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $362,079.50 86.64% 100.00%

1 6569 WHITE RESOURCES GROUP, INC. $417,900.70 100.00% 115.42%

Vendor Ranking

Contract ID:

SIDEWALKS - TWIN BRIDGES

ButteLetting Date:

Contract Description:

District(s): 35 WORKING DAYS

13A19

October 24, 2019 9:00
A.M.

(9443056000) TA 29(56)
SIDEWALKS - TWIN BRIDGES

Madison208 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

11/05/2019 12:58:21

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) WHITE
RESOURCES
GROUP, INC.

Line
Number

0001 SIDEWALK, CURB AND GUTTER, ADA IMPROVEMENTSSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 35,000.00 35,000.00 58,250.00 58,250.000020 MOBILIZATION

203020100 336.00 CUYD 35.00 11,760.00 11.50 3,864.000030 EXCAVATION-UNCLASSIFIED

203020310 1,038.00 CUYD 20.00 20,760.00 25.50 26,469.000040 SPECIAL BORROW-NEAT LINE

208010000 (1) LS 2,500.00 2,500.00 4,000.00 4,000.000050 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL

301020340 82.00 CUYD 65.00 5,330.00 33.00 2,706.000070 CRUSHED AGGREGATE COURSE

301020526 167.00 CUYD 65.00 10,855.00 62.00 10,354.000080 TOP SURFACING GR 3B

401020023 39.00 TON 300.00 11,700.00 397.00 15,483.000090 COMMERCIAL MIX-PG 58-28

557010105 2.00 LNFT 250.00 500.00 475.00 950.000100 PEDESTRIAN RAIL

608000020 2.00 EACH 800.00 1,600.00 3,500.00 7,000.000110 SIDEWALK DRAIN

Page 1 of 3

SIDEWALKS - TWIN BRIDGES

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

208

Tabulation of Bids

Contract Time:October 24, 2019

Contract Description:

13A19

(9443056000) TA 29(56)
SIDEWALKS - TWIN BRIDGES

35 WORKING DAYS

Madison

Min: Max:

11/05/2019 12:58:21
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0001 SIDEWALK, CURB AND GUTTER, ADA IMPROVEMENTSSECTION:

608010016 (1) LS 1,000.00 1,000.00 1,000.00 1,000.000120 PEDESTRIAN STAIRWAY

608010020 900.20 SQYD 105.00 94,521.00 110.00 99,022.000130 SIDEWALK-CONCRETE 4 IN

608010050 534.90 SQYD 120.00 64,188.00 112.00 59,908.800140 SIDEWALK-CONCRETE 6 IN

608010125 13.10 SQYD 415.00 5,436.50 400.00 5,240.000150 DETEC WARNING DEVICES-TYPE 1

609010200 1,046.50 LNFT 60.00 62,790.00 56.00 58,604.000160 CURB AND GUTTER-CONC

610010100 36.00 CUYD 35.00 1,260.00 154.00 5,544.000170 TOPSOIL

610100470 322.00 SQYD 20.00 6,440.00 11.50 3,703.000180 SODDING

618030015 500.00 UNIT 1.00 500.00 1.00 500.000190 TRAFFIC CONTROL-FIXED

618030080 (1) LS 12,000.00 12,000.00 32,100.00 32,100.000200 TRAFFIC CONTROL

619010090 33.90 SQFT 30.00 1,017.00 41.00 1,389.900210 SIGNS-ALUM REFL SHEET XI

619010200 1.00 EACH 250.00 250.00 460.00 460.000220 RESET SIGNS

619010230 4.00 EACH 55.00 220.00 57.50 230.000230 REMOVE SIGN

619010300 617.00 LB 6.00 3,702.00 16.50 10,180.500240 POSTS-TUBULAR STEEL

620010301 9.00 GAL 225.00 2,025.00 402.50 3,622.500250 CURB MARKING-YELLOW EPOXY

620011260 3.00 GAL 250.00 750.00 402.50 1,207.500260 WORDS AND SYMBOLS-WHITE EPOXY

Page 2 of 3

SIDEWALKS - TWIN BRIDGES

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

208

Tabulation of Bids

Contract Time:October 24, 2019

Contract Description:

13A19

(9443056000) TA 29(56)
SIDEWALKS - TWIN BRIDGES

35 WORKING DAYS

Madison

Min: Max:
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0001 SIDEWALK, CURB AND GUTTER, ADA IMPROVEMENTSSECTION:

620011265 1.00 GAL 250.00 250.00 402.50 402.500270 WORDS AND SYMBOLS-YELLOW EPOXY

620014960 3.00 GAL 75.00 225.00 70.00 210.000280 STRIPING-YELLOW EPOXY

$362,079.50 $417,900.70Section Totals

( ) indicates item is bid as Lump Sum

$417,900.70$362,079.50

$362,079.50

Contract Item Totals

$417,900.70Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 3

SIDEWALKS - TWIN BRIDGES

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

208

Tabulation of Bids

Contract Time:October 24, 2019

Contract Description:

13A19

(9443056000) TA 29(56)
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35 WORKING DAYS

Madison
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $369,034.87 59.54% 100.00%

1 2109 COP CONSTRUCTION, LLC $619,819.33 100.00% 167.96%

2 2050 RIVERSIDE CONTRACTING, INC. $686,188.00 110.71% 185.94%

3 2785 J & S CONSTRUCTION, INC. $714,363.30 115.25% 193.58%

Vendor Ranking

Contract ID:

PERITSA CR - 6M W OF HARDIN

BillingsLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

23A19

October 24, 2019 9:00
A.M.

(8794005000) STPB 81016(5)
PERITSA CR - 6M W OF HARDIN

Big Horn209 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

11/05/2019 12:58:21

Montana Department of Transportation AASHTOWare Project™ Version 4.1.3
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) COP
CONSTRUCTION,

LLC

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 BRIDGE REMOVAL, RCB, & SURFACINGSECTION:

104030010 1,000.00 UNIT 1.00 1,000.00 1.00 1,000.00 1.00 1,000.000010 MISCELLANEOUS WORK

104030011 (1) LS 1,500.00 1,500.00 10,000.00 10,000.00 10,000.00 10,000.000020 MISCELLANEOUS ITEMS-LS

105080115 1,000.00 CRFT 3.33 3,330.00 3.00 3,000.00 1.50 1,500.000030 FINISH GRADE CONTROL

109200005 (1) LS 34,000.00 34,000.00 44,600.00 44,600.00 130,000.00 130,000.000040 MOBILIZATION

202020041 (1) LS 25,000.00 25,000.00 23,000.00 23,000.00 15,000.00 15,000.000050 REMOVE STRUCTURE

203020375 1,013.00 CUYD 35.97 36,437.61 68.00 68,884.00 48.00 48,624.000060 EMBANKMENT IN PLACE

208010000 (1) LS 5,000.00 5,000.00 3,500.00 3,500.00 5,500.00 5,500.000070 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL

208010486 56.00 CUYD 57.42 3,215.52 151.00 8,456.00 110.00 6,160.000090 STREAMBED MATERIAL

301020340 416.00 CUYD 61.75 25,688.00 62.00 25,792.00 66.00 27,456.000100 CRUSHED AGGREGATE COURSE

301020450 324.00 CUYD 46.81 15,166.44 91.00 29,484.00 70.00 22,680.000110 SPECIAL BACKFILL

Page 1 of 6

PERITSA CR - 6M W OF HARDIN

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

209

Tabulation of Bids

Contract Time:October 24, 2019

Contract Description:

23A19

(8794005000) STPB 81016(5)
PERITSA CR - 6M W OF HARDIN

30 WORKING DAYS

Big Horn

Min: Max:

11/05/2019 12:58:21
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0001 BRIDGE REMOVAL, RCB, & SURFACINGSECTION:

301020625 1,523.00 SQYD 2.00 3,046.00 0.42 639.66 1.00 1,523.000120 AGGREGATE TREATMENT

401020055 295.00 TON 154.46 45,565.70 149.00 43,955.00 155.00 45,725.000130 COMMERCIAL MIX-3/8 IN-PG 64-28

402020315 152.00 GAL 6.18 939.36 9.00 1,368.00 5.00 760.000140 EMULSIFIED ASPHALT-TACK COAT

603000050 101.00 CUYD 60.50 6,110.50 84.00 8,484.00 100.00 10,100.000150 GRANULAR BEDDING MATERIAL

603000060 182.00 CUYD 45.59 8,297.38 99.00 18,018.00 62.00 11,284.000160 FOUNDATION MATERIAL

603013385 42.00 LNFT 2,000.00 84,000.00 5,600.00 235,200.00 5,150.00 216,300.000170 REIN CONC BOX 12 X 7 DBL

603013453 116.00 LNFT 57.35 6,652.60 67.00 7,772.00 90.00 10,440.000180 PIPE-PVC 18 IN

606010117 456.00 LNFT 41.51 18,928.56 91.00 41,496.00 160.00 72,960.000190 HIGH-TENSION CABLE RAIL

607100252 3,081.00 LNFT 2.36 7,271.16 3.50 10,783.50 3.50 10,783.500200 FARM FENCE-TYPE F4M

607100362 9.00 EACH 190.64 1,715.76 270.00 2,430.00 265.00 2,385.000210 FARM FENCE-PANEL/SINGLE FM

607100440 28.00 LNFT 26.10 730.80 38.00 1,064.00 37.00 1,036.000220 FARM GATE-METAL-TYPE G-3

607100551 200.00 LNFT 2.77 554.00 11.00 2,200.00 10.00 2,000.000230 FENCE-TEMPORARY

607100720 2.00 EACH 64.63 129.26 65.00 130.00 65.00 130.000240 DEADMAN

610100559 (1) LS 1,100.00 1,100.00 13,700.00 13,700.00 5,000.00 5,000.000250 REVEGETATION

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000260 TRAFFIC CONTROL-FIXED

Page 2 of 6

PERITSA CR - 6M W OF HARDIN

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

209

Tabulation of Bids

Contract Time:October 24, 2019

Contract Description:

23A19

(8794005000) STPB 81016(5)
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30 WORKING DAYS

Big Horn
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0001 BRIDGE REMOVAL, RCB, & SURFACINGSECTION:

618030080 (1) LS 20,000.00 20,000.00 2,200.00 2,200.00 12,500.00 12,500.000270 TRAFFIC CONTROL

620012950 0.20 MILE 1,507.65 301.53 5,400.00 1,080.00 5,250.00 1,050.000280 TEMPORARY STRIPING

620013960 6.00 GAL 121.88 731.28 110.00 660.00 105.00 630.000290 STRIPING-WHITE EPOXY

620014960 4.00 GAL 130.79 523.16 110.00 440.00 105.00 420.000300 STRIPING-YELLOW EPOXY

622010075 1,719.00 SQYD 3.50 6,016.50 2.68 4,606.92 3.50 6,016.500310 GEOGRID - BIAXIAL

622011084 2,075.00 SQYD 2.45 5,083.75 2.35 4,876.25 3.00 6,225.000320 GEOTEXTILE STABILIZATION

$686,188.00$369,034.87 $619,819.33Section Totals

( ) indicates item is bid as Lump Sum

$619,819.33$369,034.87 $686,188.00

$369,034.87

Contract Item Totals

$619,819.33 686,188.00Contract Grand Totals

Contract Time Totals $0.00
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PERITSA CR - 6M W OF HARDIN
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Letting Date: Billings

Contract ID:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) J & S
CONSTRUCTION,

INC.

Line
Number

0001 BRIDGE REMOVAL, RCB, & SURFACINGSECTION:

104030010 1,000.00 UNIT 1.00 1,000.000010 MISCELLANEOUS WORK

104030011 (1) LS 4,000.00 4,000.000020 MISCELLANEOUS ITEMS-LS

105080115 1,000.00 CRFT 3.00 3,000.000030 FINISH GRADE CONTROL

109200005 (1) LS 112,000.00 112,000.000040 MOBILIZATION

202020041 (1) LS 43,000.00 43,000.000050 REMOVE STRUCTURE

203020375 1,013.00 CUYD 42.00 42,546.000060 EMBANKMENT IN PLACE

208010000 (1) LS 3,000.00 3,000.000070 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.000080 TEMPORARY EROSION CONTROL

208010486 56.00 CUYD 100.00 5,600.000090 STREAMBED MATERIAL

301020340 416.00 CUYD 65.30 27,164.800100 CRUSHED AGGREGATE COURSE

301020450 324.00 CUYD 68.00 22,032.000110 SPECIAL BACKFILL

Page 4 of 6

PERITSA CR - 6M W OF HARDIN
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Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

209

Tabulation of Bids

Contract Time:October 24, 2019
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0001 BRIDGE REMOVAL, RCB, & SURFACINGSECTION:

301020625 1,523.00 SQYD 1.75 2,665.250120 AGGREGATE TREATMENT

401020055 295.00 TON 175.00 51,625.000130 COMMERCIAL MIX-3/8 IN-PG 64-28

402020315 152.00 GAL 14.00 2,128.000140 EMULSIFIED ASPHALT-TACK COAT

603000050 101.00 CUYD 115.00 11,615.000150 GRANULAR BEDDING MATERIAL

603000060 182.00 CUYD 71.00 12,922.000160 FOUNDATION MATERIAL

603013385 42.00 LNFT 6,050.00 254,100.000170 REIN CONC BOX 12 X 7 DBL

603013453 116.00 LNFT 153.00 17,748.000180 PIPE-PVC 18 IN

606010117 456.00 LNFT 89.50 40,812.000190 HIGH-TENSION CABLE RAIL

607100252 3,081.00 LNFT 3.25 10,013.250200 FARM FENCE-TYPE F4M

607100362 9.00 EACH 275.00 2,475.000210 FARM FENCE-PANEL/SINGLE FM

607100440 28.00 LNFT 70.00 1,960.000220 FARM GATE-METAL-TYPE G-3

607100551 200.00 LNFT 3.00 600.000230 FENCE-TEMPORARY

607100720 2.00 EACH 350.00 700.000240 DEADMAN

610100559 (1) LS 14,500.00 14,500.000250 REVEGETATION

618030015 500.00 UNIT 1.00 500.000260 TRAFFIC CONTROL-FIXED
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PERITSA CR - 6M W OF HARDIN

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

209

Tabulation of Bids

Contract Time:October 24, 2019
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0001 BRIDGE REMOVAL, RCB, & SURFACINGSECTION:

618030080 (1) LS 13,750.00 13,750.000270 TRAFFIC CONTROL

620012950 0.20 MILE 10,000.00 2,000.000280 TEMPORARY STRIPING

620013960 6.00 GAL 110.00 660.000290 STRIPING-WHITE EPOXY

620014960 4.00 GAL 110.00 440.000300 STRIPING-YELLOW EPOXY

622010075 1,719.00 SQYD 3.00 5,157.000310 GEOGRID - BIAXIAL

622011084 2,075.00 SQYD 2.00 4,150.000320 GEOTEXTILE STABILIZATION

$714,363.30Section Totals

( ) indicates item is bid as Lump Sum

$714,363.30

$714,363.30

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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PERITSA CR - 6M W OF HARDIN
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Letting Date: Billings

Contract ID:
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Project(s):
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $10,684,375.30 72.83% 100.00%

1 6797 KNIFE RIVER CORPORATION-NORTH
CENTRAL

$14,669,307.46 100.00% 137.30%

2 4397 ACME CONCRETE PAVING, INC. $17,773,932.61 121.16% 166.35%

Vendor Ranking

Contract ID:

MT 200 - FAIRVIEW

GlendiveLetting Date:

Contract Description:

District(s): 120 WORKING DAYS

01B19

November 14, 2019
9:00 A.M.

(8168032000) NHIP 20-2(32)62
MT 200 - FAIRVIEW

Richland101 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

11/26/2019 10:08:18

Montana Department of Transportation AASHTOWare Project™ Version 4.2
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) KNIFE RIVER
CORPORATION-

NORTH CENTRAL

(2) ACME
CONCRETE

PAVING, INC.

Line
Number

0001 G, GS, PCCP, PMBS, C&G, SIDEWALK, STORM DRAINSECTION:

103500005 (1) LS 3,500.00 3,500.00 2,000.00 2,000.00 27,000.00 27,000.000010 ESCROW OF BID DOCUMENTS

104030010 65,000.00 UNIT 1.00 65,000.00 1.00 65,000.00 1.00 65,000.000020 MISCELLANEOUS WORK

104030037 30,364.00 SQYD 10.00 303,640.00 1.30 39,473.20 2.90 88,055.600030 MISCELLANEOUS ITEMS-SQYD

104030065 55.00 LNFT 150.00 8,250.00 1.20 66.00 1.30 71.500040 MISCELLANEOUS ITEMS-LNFT

105080115 13,300.00 CRFT 1.10 14,630.00 0.85 11,305.00 1.10 14,630.000050 FINISH GRADE CONTROL

108000000 (1) LS 10,000.00 10,000.00 6,075.00 6,075.00 5,700.00 5,700.000060 CRITICAL PATH SCHEDULE

109200005 (1) LS 1,350,000.00 1,350,000.00 1,450,000.00 1,450,000.00 4,000,000.00 4,000,000.000070 MOBILIZATION

202020353 419.10 SQYD 20.00 8,382.00 55.00 23,050.50 60.00 25,146.000080 REMOVE CONCRETE

202020539 2.00 EACH 2,500.00 5,000.00 800.00 1,600.00 875.00 1,750.000090 REMOVE MISCELLANEOUS ITEMS

203020225 8,492.00 CUYD 27.00 229,284.00 100.00 849,200.00 110.00 934,120.000100 EXCAVATION-STREET

208010000 (1) LS 35,000.00 35,000.00 97,000.00 97,000.00 8,000.00 8,000.000110 BMP ADMINISTRATION
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0001 G, GS, PCCP, PMBS, C&G, SIDEWALK, STORM DRAINSECTION:

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000120 TEMPORARY EROSION CONTROL

210020170 130.00 MILE 22.00 2,860.00 36.25 4,712.50 21.85 2,840.500130 TEST TRAILER-TRANSPORT,SETUP

301020268 1,000.00 CUYD 34.00 34,000.00 45.00 45,000.00 49.10 49,100.000140 TRAFFIC GRAVEL

301020340 5,707.00 CUYD 44.00 251,108.00 70.00 399,490.00 76.35 435,729.450150 CRUSHED AGGREGATE COURSE

301020450 1,500.00 CUYD 54.00 81,000.00 206.00 309,000.00 225.00 337,500.000160 SPECIAL BACKFILL

401020021 2,572.00 TON 130.00 334,360.00 206.00 529,832.00 225.00 578,700.000170 COMMERCIAL MIX-PG 70-28

401020060 2,288.00 TON 135.00 308,880.00 217.00 496,496.00 237.00 542,256.000180 COMMERCIAL MIX-3/8 IN-PG 70-28

401020064 1,432.00 TON 275.00 393,800.00 228.00 326,496.00 250.00 358,000.000190 COMMERCIAL PLANT MIX-MISC

402020315 3,706.00 GAL 3.20 11,859.20 3.75 13,897.50 4.50 16,677.000200 EMULSIFIED ASPHALT-TACK COAT

411010000 31,997.00 SQYD 2.25 71,993.25 6.15 196,781.55 3.15 100,790.550210 COLD MILLING

501010125 38,312.40 SQYD 90.00 3,448,116.00 110.00 4,214,364.00 105.00 4,022,802.000220 PORT CEM CONC PAVE 9 IN

501010415 30,365.00 SQYD 5.00 151,825.00 4.50 136,642.50 4.00 121,460.000230 BOND BREAKER

551020030 10.40 CUYD 1,900.00 19,760.00 588.75 6,123.00 642.00 6,676.800240 CONCRETE-CLASS GENERAL

551020126 2,246.00 CUYD 140.00 314,440.00 350.00 786,100.00 382.00 857,972.000250 CONTROLLED LOW STRENGTH MATL

601011920 216.00 SQFT 10.00 2,160.00 2.35 507.60 2.60 561.600260 INSULATION
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0001 G, GS, PCCP, PMBS, C&G, SIDEWALK, STORM DRAINSECTION:

601012015 1.00 EACH 40,000.00 40,000.00 200,000.00 200,000.00 275,000.00 275,000.000270 TEMPORARY WATER SERVICE

603000050 1,607.00 CUYD 40.00 64,280.00 76.53 122,983.71 83.45 134,104.150280 GRANULAR BEDDING MATERIAL

603000055 125.00 CUYD 35.00 4,375.00 129.50 16,187.50 141.25 17,656.250290 BEDDING MATERIAL

603000060 161.00 CUYD 42.00 6,762.00 111.75 17,991.75 122.15 19,666.150300 FOUNDATION MATERIAL

603010528 42.60 LNFT 90.00 3,834.00 117.75 5,016.15 128.45 5,471.970310 CSP 18 IN

603012800 743.00 LNFT 70.00 52,010.00 153.06 113,723.58 166.90 124,006.700320 RCP IRR 12 IN

603012847 1,465.90 LNFT 100.00 146,590.00 176.61 258,892.60 192.80 282,625.520330 RCP IRR 18 IN

603012892 1,004.80 LNFT 105.00 105,504.00 153.06 153,794.69 166.90 167,701.120340 RCP IRR 24 IN

603012925 871.70 LNFT 140.00 122,038.00 158.95 138,556.72 173.45 151,196.370350 RCP IRR 30 IN

603012938 36.60 LNFT 180.00 6,588.00 235.50 8,619.30 256.90 9,402.540360 RCP IRR 36 IN

603012960 1,274.60 LNFT 240.00 305,904.00 270.80 345,161.68 295.35 376,453.110370 RCP IRR 42 IN

603012975 36.70 LNFT 300.00 11,010.00 529.75 19,441.83 578.00 21,212.600380 RCP IRR 48 IN

603013356 306.00 LNFT 1,050.00 321,300.00 1,030.24 315,253.44 1,125.00 344,250.000390 REIN CONC BOX 6 X 4

603013461 744.00 LNFT 62.00 46,128.00 117.74 87,598.56 128.45 95,566.800400 PIPE-PVC PRESS 6 IN WATER

603013466 1,309.00 LNFT 70.00 91,630.00 129.52 169,541.68 141.25 184,896.250410 PIPE-PVC PRESS 8 IN WATER
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0001 G, GS, PCCP, PMBS, C&G, SIDEWALK, STORM DRAINSECTION:

603013532 9.00 EACH 2,000.00 18,000.00 7,064.50 63,580.50 7,700.00 69,300.000420 CONNECT TO MAIN

603013545 28.00 EACH 1,400.00 39,200.00 3,238.00 90,664.00 3,500.00 98,000.000430 WATER SERVICE CONNECTION

603013592 1.00 EACH 2,500.00 2,500.00 5,887.00 5,887.00 6,400.00 6,400.000440 WATER SERVICE 4 IN

603013828 815.00 LB 30.00 24,450.00 18.84 15,354.60 20.50 16,707.500450 DUCTILE IRON FITTINGS

603014242 13.00 EACH 475.00 6,175.00 1,732.25 22,519.25 655.00 8,515.000460 ADJUST VALVE BOX

603014492 6.00 EACH 7,000.00 42,000.00 7,653.25 45,919.50 8,400.00 50,400.000470 HYDRANT ASSEMBLY

603016003 145.50 LNFT 350.00 50,925.00 1,059.75 154,193.63 1,690.00 245,895.000480 SPECIAL INSTALLATION OF PIPE

603016054 25.60 LNFT 250.00 6,400.00 942.00 24,115.20 1,255.00 32,128.000490 STEEL CASING 48 IN

603016060 212.90 LNFT 225.00 47,902.50 470.96 100,267.38 515.00 109,643.500500 STEEL CASING 42 IN

603587020 286.30 LNFT 26.00 7,443.80 23.55 6,742.37 25.75 7,372.230510 REMOVE PIPE CULVERT

603587030 168.60 LNFT 44.00 7,418.40 23.50 3,962.10 25.75 4,341.450520 REMOVE STORM DRAIN

604000120 4.00 EACH 750.00 3,000.00 412.00 1,648.00 450.00 1,800.000530 REMOVE FIRE HYDRANT

604000200 1.00 EACH 4,000.00 4,000.00 6,181.50 6,181.50 6,745.00 6,745.000540 RESET FIRE HYDRANT

604000250 4.00 EACH 3,000.00 12,000.00 1,766.00 7,064.00 1,928.00 7,712.000550 ADJUST FIRE HYDRANT

604010045 7.00 EACH 3,800.00 26,600.00 4,709.75 32,968.25 5,140.00 35,980.000560 MANHOLE-48 IN TYPE 3
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0001 G, GS, PCCP, PMBS, C&G, SIDEWALK, STORM DRAINSECTION:

604010065 6.00 EACH 4,200.00 25,200.00 6,122.50 36,735.00 6,680.00 40,080.000570 MANHOLE-60 IN TYPE 3

604010075 8.00 EACH 4,750.00 38,000.00 10,008.00 80,064.00 10,920.00 87,360.000580 MANHOLE-72 IN TYPE 3

604010085 1.00 EACH 10,000.00 10,000.00 11,774.00 11,774.00 12,850.00 12,850.000590 MANHOLE-84 IN TYPE 3

604010210 6.00 EACH 4,200.00 25,200.00 5,004.00 30,024.00 5,450.00 32,700.000600 INLET DROP-TYPE 3

604010214 23.00 EACH 4,200.00 96,600.00 5,004.00 115,092.00 5,450.00 125,350.000610 INLET DROP-TYPE 6

604010533 9.00 EACH 5,000.00 45,000.00 5,004.00 45,036.00 5,450.00 49,050.000620 COMB 48 IN T3 MH-T1 DROP INL

604010552 11.00 EACH 5,000.00 55,000.00 6,181.50 67,996.50 6,750.00 74,250.000630 COMB 48 IN T3 MH-T5 DROP INL

608010020 2,360.60 SQYD 100.00 236,060.00 120.00 283,272.00 140.00 330,484.000640 SIDEWALK-CONCRETE 4 IN

608010050 508.50 SQYD 110.00 55,935.00 99.00 50,341.50 117.00 59,494.500650 SIDEWALK-CONCRETE 6 IN

608010125 58.30 SQYD 400.00 23,320.00 357.00 20,813.10 420.00 24,486.000660 DETEC WARNING DEVICES-TYPE 1

609010200 4,629.50 LNFT 27.50 127,311.25 67.00 310,176.50 92.00 425,914.000670 CURB AND GUTTER-CONC

610100558 1,827.00 SQYD 12.50 22,837.50 19.10 34,895.70 4.60 8,404.200680 REVEGETATION

613100040 34.80 CUYD 170.00 5,916.00 176.50 6,142.20 245.45 8,541.660690 RIPRAP-CLASS 2 RANDOM

615010580 3.00 EACH 1,500.00 4,500.00 412.00 1,236.00 450.00 1,350.000700 TRASH GUARD

615010737 7.00 EACH 1,500.00 10,500.00 2,060.50 14,423.50 2,455.00 17,185.000710 VALVE-GATE 6 IN W/BOX
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0001 G, GS, PCCP, PMBS, C&G, SIDEWALK, STORM DRAINSECTION:

615010741 5.00 EACH 1,800.00 9,000.00 2,649.25 13,246.25 2,890.00 14,450.000720 VALVE-GATE 8 IN W/BOX

616343910 1,090.00 LNFT 7.50 8,175.00 64.52 70,326.80 60.00 65,400.000730 CONDUIT-PLASTIC 1 IN

616343930 270.00 LNFT 17.00 4,590.00 85.29 23,028.30 79.00 21,330.000740 CONDUIT-PLASTIC 3 IN

616783007 4.00 EACH 650.00 2,600.00 1,067.50 4,270.00 1,000.00 4,000.000750 PULL BOX-COMPOSITE TYPE 2

616783008 1.00 EACH 800.00 800.00 1,384.25 1,384.25 1,300.00 1,300.000760 PULL BOX-COMPOSITE TYPE 3

617000000 0.60 CUYD 2,400.00 1,440.00 2,698.22 1,618.93 2,500.00 1,500.000770 FOUNDATION-CONCRETE

617000050 30.00 LNFT 40.00 1,200.00 69.25 2,077.50 64.40 1,932.000780 POLES-TREATED WOOD CLASS 4

617033414 865.00 LNFT 2.00 1,730.00 2.93 2,534.45 2.75 2,378.750790 CABLE-COPPER 7AWG14-600V

617033514 445.00 LNFT 2.10 934.50 3.34 1,486.30 3.15 1,401.750800 CABLE-COPPER 9AWG14-600V

617123108 2,440.00 LNFT 1.00 2,440.00 1.49 3,635.60 1.40 3,416.000810 CONDUCTOR-COPPER AWG8-600V

617123110 1,360.00 LNFT 0.85 1,156.00 1.17 1,591.20 1.10 1,496.000820 CONDUCTOR-COPPER AWG10-600V

617233030 1.00 EACH 1,300.00 1,300.00 2,639.50 2,639.50 2,455.00 2,455.000830 CONTROLLER-CAB PEDESTAL TYPE P

617333198 1.00 EACH 2,450.00 2,450.00 4,399.25 4,399.25 4,100.00 4,100.000840 SERV ASSEMBLY-200 AMP

617533000 10.00 EACH 120.00 1,200.00 234.75 2,347.50 220.00 2,200.000850 SIG-TRAF-BACKPLATE-REFLECTIVE

617605081 1.00 EACH 1,200.00 1,200.00 1,583.75 1,583.75 1,475.00 1,475.000860 CONTLR/TRAF-ACTUAT TYPE 8-A
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0001 G, GS, PCCP, PMBS, C&G, SIDEWALK, STORM DRAINSECTION:

617725601 2.00 EACH 10,000.00 20,000.00 3,636.75 7,273.50 3,400.00 6,800.000870 SIG STANDARD MODIFY

617733621 1.00 EACH 1,050.00 1,050.00 1,466.50 1,466.50 1,365.00 1,365.000880 REMOVE AND RESET EXISTING POLE

617763500 4.00 EACH 8,500.00 34,000.00 12,318.00 49,272.00 11,500.00 46,000.000890 DETECTOR-RADAR/PRESENCE

617781000 (1) LS 10,000.00 10,000.00 14,898.75 14,898.75 13,855.00 13,855.000900 REMOVE AND SALVAGE MISC ELECTRICAL

618030005 750,000.00 UNIT 0.70 525,000.00 0.78 585,000.00 0.75 562,500.000910 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 850.00 1,700.00 872.00 1,744.00 820.00 1,640.000920 MOTORCYCLE ADVISORY SIGN

619010058 36.00 SQFT 28.00 1,008.00 30.25 1,089.00 28.50 1,026.000930 SIGNS-ALUM SHEET INCR IV

619010086 321.30 SQFT 24.50 7,871.85 27.90 8,964.27 26.20 8,418.060940 SIGNS-ALUM REFL SHEET IV

619010090 690.10 SQFT 24.00 16,562.40 29.07 20,061.21 27.30 18,839.730950 SIGNS-ALUM REFL SHEET XI

619010230 92.00 EACH 45.00 4,140.00 48.75 4,485.00 45.80 4,213.600960 REMOVE SIGN

619010240 2.00 EACH 225.00 450.00 290.75 581.50 275.00 550.000970 REMOVE SIGN-GUIDE

619010300 156.00 LB 6.55 1,021.80 7.00 1,092.00 6.50 1,014.000980 POSTS-TUBULAR STEEL

619010310 19.00 LB 6.75 128.25 5.75 109.25 5.45 103.550990 POSTS-STEEL U SIGN

619010320 169.00 LB 6.00 1,014.00 6.50 1,098.50 6.00 1,014.001000 POSTS-STEEL STRUCTURAL SIGN

619010340 3,156.00 LB 7.75 24,459.00 7.85 24,774.60 7.40 23,354.401010 POSTS-TUBULAR STEEL-SQ-PERF
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0001 G, GS, PCCP, PMBS, C&G, SIDEWALK, STORM DRAINSECTION:

619010480 114.00 LNFT 13.00 1,482.00 10.50 1,197.00 9.85 1,122.901020 POLES-TREATED WOOD 4 IN

619010490 212.00 LNFT 13.50 2,862.00 12.79 2,711.48 12.00 2,544.001030 POLES-TREATED WOOD 5 IN

619010722 2.00 EACH 1,000.00 2,000.00 1,453.25 2,906.50 1,365.00 2,730.001040 FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)

619010740 2.00 EACH 1,125.00 2,250.00 1,453.25 2,906.50 1,365.00 2,730.001050 FRANG SIGN POST BKWY-3 IN RD (76 MM)

619010770 12.00 EACH 410.00 4,920.00 581.25 6,975.00 545.00 6,540.001060 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

620010301 32.00 GAL 80.00 2,560.00 290.75 9,304.00 275.00 8,800.001070 CURB MARKING-YELLOW EPOXY

620011105 79.00 GAL 230.00 18,170.00 290.75 22,969.25 275.00 21,725.001080 WORDS AND SYMBOLS-WHITE PAINT

620011110 19.00 GAL 230.00 4,370.00 290.75 5,524.25 275.00 5,225.001090 WORDS AND SYMBOLS-YELLOW PAINT

620011260 52.00 GAL 365.00 18,980.00 407.00 21,164.00 385.00 20,020.001100 WORDS AND SYMBOLS-WHITE EPOXY

620011265 13.00 GAL 370.00 4,810.00 407.00 5,291.00 385.00 5,005.001110 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 3,669.00 LNFT 0.75 2,751.75 0.15 550.35 3.25 11,924.251120 TEMPORARY STRIPING

620013000 254.00 GAL 40.00 10,160.00 33.75 8,572.50 31.70 8,051.801130 STRIPING-WHITE PAINT

620013960 169.00 GAL 75.00 12,675.00 69.75 11,787.75 65.45 11,061.051140 STRIPING-WHITE EPOXY

620014000 206.00 GAL 40.00 8,240.00 33.75 6,952.50 31.65 6,519.901150 STRIPING-YELLOW PAINT

620014960 137.00 GAL 75.00 10,275.00 69.75 9,555.75 65.45 8,966.651160 STRIPING-YELLOW EPOXY
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0001 G, GS, PCCP, PMBS, C&G, SIDEWALK, STORM DRAINSECTION:

622011043 86.00 SQYD 7.75 666.50 9.00 774.00 10.05 864.301170 PERM EROSION CONTROL-HIGH SURV

622011084 11,831.00 SQYD 1.85 21,887.35 1.65 19,521.15 1.85 21,887.351180 GEOTEXTILE STABILIZATION

$17,773,932.61$10,684,375.30 $14,669,307.46Section Totals

( ) indicates item is bid as Lump Sum

$14,669,307.46$10,684,375.30 $17,773,932.61

$10,684,375.30

Contract Item Totals

$14,669,307.46 17,773,932.61Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $5,594,395.95 117.31% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. $4,768,701.45 100.00% 85.24%

2 0752 KLE CONSTRUCTION, LLC $5,497,831.05 115.29% 98.27%

3 6272 KNIFE RIVER CORPORATION - BLGS $6,288,979.39 131.88% 112.42%

Vendor Ranking

Contract ID:

BBP - FIVE MILE ROAD

BillingsLetting Date:

Contract Description:

District(s): 105 WORKING DAYS

03B19
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9:00 A.M.

(4199087000) STPU 56(87)
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Call Order:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC.

(2) KLE
CONSTRUCTION,

LLC

Line
Number

0001 GRADE, GRAVEL, PLANT MIX SURFACINGSECTION:

103500005 (1) LS 2,800.00 2,800.00 500.00 500.00 3,500.00 3,500.000010 ESCROW OF BID DOCUMENTS

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.00 1.00 25,000.000020 MISCELLANEOUS WORK

104030045 1.00 EACH 5,500.00 5,500.00 3,000.00 3,000.00 8,500.00 8,500.000030 MISCELLANEOUS ITEMS-EACH

104030065 1,468.00 LNFT 1.50 2,202.00 1.00 1,468.00 1.00 1,468.000040 MISCELLANEOUS ITEMS-LNFT

105070000 (1) LS 50,000.00 50,000.00 80,000.00 80,000.00 45,000.00 45,000.000050 CONTRACTOR SURVEY AND LAYOUT

105080050 3.00 EACH 1,500.00 4,500.00 1,000.00 3,000.00 1,800.00 5,400.000060 MONUMENT AND BOX

107000060 1,000.00 UNIT 1.00 1,000.00 1.00 1,000.00 1.00 1,000.000070 NOXIOUS WEED CONTROL

108000000 (1) LS 6,500.00 6,500.00 1,000.00 1,000.00 7,900.00 7,900.000080 CRITICAL PATH SCHEDULE

109200005 (1) LS 462,000.00 462,000.00 270,000.00 270,000.00 510,000.00 510,000.000090 MOBILIZATION

203020100 55,670.00 CUYD 8.00 445,360.00 5.30 295,051.00 6.40 356,288.000100 EXCAVATION-UNCLASSIFIED

203020200 12,191.00 CUYD 12.00 146,292.00 10.00 121,910.00 6.70 81,679.700110 EXCAVATION-UNCLASS BORROW
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0001 GRADE, GRAVEL, PLANT MIX SURFACINGSECTION:

203020310 2,620.00 CUYD 13.25 34,715.00 20.00 52,400.00 19.00 49,780.000120 SPECIAL BORROW-NEAT LINE

203080100 8,336.00 CUYD 7.00 58,352.00 4.75 39,596.00 6.80 56,684.800130 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 30,000.00 30,000.00 25,000.00 25,000.00 40,000.00 40,000.000140 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000150 TEMPORARY EROSION CONTROL

212000000 3.00 STA 1,800.00 5,400.00 400.00 1,200.00 1,250.00 3,750.000160 OBLITERATE ROADWAY

301020268 1,659.00 CUYD 24.00 39,816.00 18.00 29,862.00 28.00 46,452.000170 TRAFFIC GRAVEL

301020340 36,969.00 CUYD 26.00 961,194.00 22.50 831,802.50 22.50 831,802.500180 CRUSHED AGGREGATE COURSE

301020625 56,347.00 SQYD 0.42 23,665.74 0.40 22,538.80 1.10 61,981.700190 AGGREGATE TREATMENT

401020045 18,180.00 TON 36.00 654,480.00 43.00 781,740.00 45.45 826,281.000200 PLANT MIX SURF GR S-3/4 IN

401020046 543.00 TON 80.00 43,440.00 65.00 35,295.00 65.40 35,512.200210 PLANT MIX BIT SURF GR S -MISC

401020300 255.00 TON 175.00 44,625.00 165.00 42,075.00 190.00 48,450.000220 HYDRATED LIME

402020092 982.10 TON 575.00 564,707.50 500.00 491,050.00 525.00 515,602.500230 ASPHALT CEMENT PG 64-28

402020315 8,603.00 GAL 2.75 23,658.25 2.00 17,206.00 2.00 17,206.000240 EMULSIFIED ASPHALT-TACK COAT

402020320 3,503.00 GAL 4.00 14,012.00 3.00 10,509.00 3.00 10,509.000250 EMULSIFIED ASPHALT-FOG SEAL

402020368 83.30 TON 600.00 49,980.00 500.00 41,650.00 586.00 48,813.800260 EMULSIFIED ASPHALT CRS-2P
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0001 GRADE, GRAVEL, PLANT MIX SURFACINGSECTION:

409000010 46,703.00 SQYD 1.00 46,703.00 0.60 28,021.80 1.00 46,703.000280 COVER-TYPE 1

501010126 516.00 SQYD 150.00 77,400.00 150.00 77,400.00 150.00 77,400.000290 PORT CEM CONC PAVE 9 IN COLORED

551020030 26.00 CUYD 1,800.00 46,800.00 2,300.00 59,800.00 3,500.00 91,000.000300 CONCRETE-CLASS GENERAL

551020126 149.20 CUYD 150.00 22,380.00 125.00 18,650.00 140.00 20,888.000310 CONTROLLED LOW STRENGTH MATL

603000050 840.00 CUYD 46.00 38,640.00 45.00 37,800.00 45.00 37,800.000320 GRANULAR BEDDING MATERIAL

603012530 374.00 LNFT 100.00 37,400.00 85.00 31,790.00 90.00 33,660.000330 RCP 18 IN

603012555 348.00 LNFT 100.00 34,800.00 115.00 40,020.00 100.00 34,800.000340 RCP 24 IN

603012625 160.00 LNFT 135.00 21,600.00 130.00 20,800.00 115.00 18,400.000350 RCP 30 IN

603012670 170.00 LNFT 250.00 42,500.00 170.00 28,900.00 167.00 28,390.000360 RCP 42 IN

603012847 502.20 LNFT 80.00 40,176.00 85.00 42,687.00 80.00 40,176.000370 RCP IRR 18 IN

603012892 871.10 LNFT 115.00 100,176.50 140.00 121,954.00 85.00 74,043.500380 RCP IRR 24 IN

603012925 216.50 LNFT 125.00 27,062.50 130.00 28,145.00 140.00 30,310.000390 RCP IRR 30 IN

603012938 312.00 LNFT 190.00 59,280.00 165.00 51,480.00 150.00 46,800.000400 RCP IRR 36 IN

603013053 146.00 LNFT 160.00 23,360.00 170.00 24,820.00 150.00 21,900.000410 RCP SIPHON 24 IN

603013190 36.00 LNFT 90.00 3,240.00 125.00 4,500.00 250.00 9,000.000420 RCPA 18 IN
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0001 GRADE, GRAVEL, PLANT MIX SURFACINGSECTION:

603013452 48.00 LNFT 55.00 2,640.00 70.00 3,360.00 78.00 3,744.000430 PIPE-PVC 12 IN

603013457 2,021.00 LNFT 75.00 151,575.00 25.00 50,525.00 35.00 70,735.000440 PIPE-PVC 8 IN

603587020 1,003.10 LNFT 24.00 24,074.40 25.00 25,077.50 20.00 20,062.000450 REMOVE PIPE CULVERT

604000140 1.00 EACH 1,600.00 1,600.00 800.00 800.00 850.00 850.000460 REMOVE DROP INLET

604010045 1.00 EACH 5,000.00 5,000.00 5,500.00 5,500.00 6,000.00 6,000.000470 MANHOLE-48 IN TYPE 3

604010075 1.00 EACH 8,000.00 8,000.00 10,000.00 10,000.00 8,200.00 8,200.000480 MANHOLE-72 IN TYPE 3

604010085 1.00 EACH 6,500.00 6,500.00 11,500.00 11,500.00 9,800.00 9,800.000490 MANHOLE-84 IN TYPE 3

604010255 11.00 EACH 3,175.00 34,925.00 3,500.00 38,500.00 3,500.00 38,500.000500 INLET CURB-TYPE B

604010274 1.00 EACH 2,500.00 2,500.00 4,000.00 4,000.00 5,500.00 5,500.000510 INLET MEDIAN-TYPE 3

607100009 849.00 LNFT 2.80 2,377.20 3.25 2,759.25 3.50 2,971.500520 FENCE - WILDLIFE FRIENDLY FW

607100012 2,914.00 LNFT 2.10 6,119.40 2.75 8,013.50 3.00 8,742.000530 FENCE - WILDLIFE FRIENDLY FM

607100014 23.00 EACH 250.00 5,750.00 60.00 1,380.00 100.00 2,300.000540 FENCE - PANEL/SINGLE - WILDLIFE

607100015 2.00 EACH 500.00 1,000.00 100.00 200.00 125.00 250.000550 FENCE - PANEL/DOUBLE - WILDLIFE

607100161 206.00 LNFT 1.95 401.70 5.50 1,133.00 5.50 1,133.000560 FARM FENCE-TYPE FM-SMOOTH

607100252 1,517.00 LNFT 2.50 3,792.50 2.85 4,323.45 3.00 4,551.000570 FARM FENCE-TYPE F4M
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0001 GRADE, GRAVEL, PLANT MIX SURFACINGSECTION:

607100281 4,433.00 LNFT 2.15 9,530.95 2.50 11,082.50 2.75 12,190.750580 FARM FENCE-TYPE F5M

607100360 45.00 EACH 160.00 7,200.00 135.00 6,075.00 135.00 6,075.000590 FARM FENCE-PANEL/SINGLE FW

607100362 6.00 EACH 210.00 1,260.00 400.00 2,400.00 400.00 2,400.000600 FARM FENCE-PANEL/SINGLE FM

607100380 1.00 EACH 180.00 180.00 200.00 200.00 225.00 225.000610 FARM FENCE-PANEL/DOUBLE FW

607100385 2.00 EACH 200.00 400.00 575.00 1,150.00 570.00 1,140.000620 FARM FENCE-PANEL/DOUBLE FM

607100430 92.00 LNFT 8.00 736.00 10.00 920.00 10.00 920.000630 FARM GATE-WIRE-TYPE G-2

607100440 92.00 LNFT 22.00 2,024.00 22.00 2,024.00 22.00 2,024.000640 FARM GATE-METAL-TYPE G-3

607100551 3,195.00 LNFT 1.60 5,112.00 1.50 4,792.50 2.00 6,390.000650 FENCE-TEMPORARY

607100720 4.00 EACH 65.00 260.00 50.00 200.00 50.00 200.000660 DEADMAN

608010090 1,562.90 SQYD 75.00 117,217.50 60.00 93,774.00 60.00 93,774.000670 CONCRETE 3 IN

609010030 2,570.20 LNFT 16.00 41,123.20 20.00 51,404.00 25.00 64,255.000680 CURB-CONC MEDIAN TYPE A

609010121 377.20 LNFT 38.00 14,333.60 30.00 11,316.00 68.00 25,649.600690 CURB-SPECIAL DESIGN

609010160 22.20 SQYD 290.00 6,438.00 90.00 1,998.00 150.00 3,330.000700 GUTTER-CONC VALLEY

609010200 1,728.60 LNFT 32.60 56,352.36 20.00 34,572.00 30.00 51,858.000710 CURB AND GUTTER-CONC

609010215 371.10 LNFT 35.00 12,988.50 30.00 11,133.00 47.00 17,441.700720 CURB MEDIAN-SPECIAL DESIGN COLOR
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0001 GRADE, GRAVEL, PLANT MIX SURFACINGSECTION:

610100101 17.20 ACRE 325.00 5,590.00 315.00 5,418.00 350.00 6,020.000730 SEEDING AREA NO 1

610100102 1.90 ACRE 900.00 1,710.00 2,700.00 5,130.00 2,600.00 4,940.000740 SEEDING AREA NO 2

610100103 7.00 ACRE 275.00 1,925.00 200.00 1,400.00 250.00 1,750.000750 SEEDING AREA NO 3

610100555 24.20 ACRE 95.00 2,299.00 85.00 2,057.00 90.00 2,178.000760 CONDITION SEEDBED SURFACE

610100561 9,200.00 SQYD 3.50 32,200.00 4.50 41,400.00 4.45 40,940.000770 EROSION CONTROL BLANKET-LONG-TERM

610100625 (1) LS 75,000.00 75,000.00 25,000.00 25,000.00 60,000.00 60,000.000780 LANDSCAPING

610220100 1.90 ACRE 7,250.00 13,775.00 2,500.00 4,750.00 2,500.00 4,750.000790 MULCH

613300050 21.70 CUYD 200.00 4,340.00 80.00 1,736.00 50.00 1,085.000800 BANK PROTECTION-TYPE 3

615010034 6.00 EACH 850.00 5,100.00 900.00 5,400.00 1,500.00 9,000.000810 REMOVE IRRIGATION STRUCTURE

615010060 2.00 EACH 800.00 1,600.00 1,350.00 2,700.00 2,500.00 5,000.000820 IRRIGATION CANAL GATE-8 IN

615010063 3.00 EACH 500.00 1,500.00 1,500.00 4,500.00 2,500.00 7,500.000830 IRRIGATION CLEANOUT

615010071 2.00 EACH 1,500.00 3,000.00 1,400.00 2,800.00 2,800.00 5,600.000840 IRRIGATION CANAL GATE-12 IN (300 MM)

615010580 3.00 EACH 2,000.00 6,000.00 1,000.00 3,000.00 1,500.00 4,500.000850 TRASH GUARD

616343914 2,305.00 LNFT 8.00 18,440.00 7.25 16,711.25 7.75 17,863.750860 CONDUIT-PLASTIC 1 1/2 IN

616343920 225.00 LNFT 12.00 2,700.00 9.25 2,081.25 11.00 2,475.000870 CONDUIT-PLASTIC 2 IN

Page 6 of 18

BBP - FIVE MILE ROAD

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:November 14, 2019

Contract Description:

03B19

(4199087000) STPU 56(87)
BBP - FIVE MILE ROAD

105 WORKING DAYS

Yellowstone

Min: Max:

11/26/2019 10:08:18

Montana Department of Transportation AASHTOWare Project™ Version 4.2
Revision 026



0001 GRADE, GRAVEL, PLANT MIX SURFACINGSECTION:

616783007 6.00 EACH 675.00 4,050.00 850.00 5,100.00 7.65 45.900880 PULL BOX-COMPOSITE TYPE 2

617000000 6.90 CUYD 1,400.00 9,660.00 1,100.00 7,590.00 1,500.00 10,350.000890 FOUNDATION-CONCRETE

617033214 175.00 LNFT 1.50 262.50 1.25 218.75 2.00 350.000900 CABLE-COPPER 3AWG14-600V

617123110 9,185.00 LNFT 0.80 7,348.00 0.70 6,429.50 0.75 6,888.750910 CONDUCTOR-COPPER AWG10-600V

617183056 13.00 EACH 2,640.00 34,320.00 3,500.00 45,500.00 3,500.00 45,500.000920 STANDARD-STL TYPE 10-A-500-6

617303300 13.00 EACH 700.00 9,100.00 525.00 6,825.00 600.00 7,800.000930 HIGH EFFICACY LUMINAIRE LED

617333120 1.00 EACH 2,400.00 2,400.00 1,700.00 1,700.00 2,500.00 2,500.000940 SERV ASSEMB-20 AMP

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000950 TRAFFIC CONTROL-FIXED

618030080 (1) LS 200,000.00 200,000.00 100,000.00 100,000.00 250,000.00 250,000.000960 TRAFFIC CONTROL

619010086 41.80 SQFT 33.00 1,379.40 25.00 1,045.00 25.00 1,045.000970 SIGNS-ALUM REFL SHEET IV

619010090 250.80 SQFT 28.00 7,022.40 22.00 5,517.60 28.00 7,022.400980 SIGNS-ALUM REFL SHEET XI

619010230 6.00 EACH 85.00 510.00 65.00 390.00 70.00 420.000990 REMOVE SIGN

619010240 1.00 EACH 280.00 280.00 105.00 105.00 300.00 300.001000 REMOVE SIGN-GUIDE

619010340 488.00 LB 8.50 4,148.00 9.50 4,636.00 7.00 3,416.001010 POSTS-TUBULAR STEEL-SQ-PERF

619010480 390.00 LNFT 12.00 4,680.00 10.25 3,997.50 15.00 5,850.001020 POLES-TREATED WOOD 4 IN
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0001 GRADE, GRAVEL, PLANT MIX SURFACINGSECTION:

619011010 63.00 EACH 25.75 1,622.25 24.00 1,512.00 25.00 1,575.001030 DELINEATOR DES A

619011040 4.00 EACH 30.00 120.00 30.00 120.00 30.00 120.001040 DELINEATOR DES D

619011060 14.00 EACH 26.00 364.00 25.50 357.00 26.00 364.001050 DELINEATOR DES F

619011179 8.00 EACH 92.00 736.00 80.00 640.00 80.00 640.001060 DELINEATOR-FLEX SURF MTD WH

619011180 4.00 EACH 90.00 360.00 80.00 320.00 80.00 320.001070 DELINEATOR-FLEX SURF MTD YLW

619526065 2.00 EACH 65.00 130.00 50.00 100.00 56.00 112.001080 RETRO-REFL STRIP-YL 4X60 (100X1500)

620010301 66.00 GAL 270.00 17,820.00 250.00 16,500.00 255.00 16,830.001090 CURB MARKING-YELLOW EPOXY

620011105 91.00 GAL 235.00 21,385.00 250.00 22,750.00 250.00 22,750.001100 WORDS AND SYMBOLS-WHITE PAINT

620011110 24.00 GAL 238.00 5,712.00 250.00 6,000.00 250.00 6,000.001110 WORDS AND SYMBOLS-YELLOW PAINT

620011260 60.00 GAL 365.00 21,900.00 350.00 21,000.00 375.00 22,500.001120 WORDS AND SYMBOLS-WHITE EPOXY

620011265 16.00 GAL 360.00 5,760.00 350.00 5,600.00 375.00 6,000.001130 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 41,162.00 LNFT 0.35 14,406.70 0.15 6,174.30 0.50 20,581.001140 TEMPORARY STRIPING

620013000 253.00 GAL 30.00 7,590.00 35.00 8,855.00 35.00 8,855.001150 STRIPING-WHITE PAINT

620013960 169.00 GAL 65.00 10,985.00 60.00 10,140.00 65.00 10,985.001160 STRIPING-WHITE EPOXY

620014000 283.00 GAL 28.00 7,924.00 35.00 9,905.00 35.00 9,905.001170 STRIPING-YELLOW PAINT
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0001 GRADE, GRAVEL, PLANT MIX SURFACINGSECTION:

620014960 189.00 GAL 62.00 11,718.00 60.00 11,340.00 65.00 12,285.001180 STRIPING-YELLOW EPOXY

622011043 82.00 SQYD 6.00 492.00 1.65 135.30 6.00 492.001190 PERM EROSION CONTROL-HIGH SURV

622011084 3,802.00 SQYD 2.45 9,314.90 1.60 6,083.20 2.00 7,604.001200 GEOTEXTILE STABILIZATION

622011086 74,520.00 SQYD 1.90 141,588.00 1.15 85,698.00 1.50 111,780.001210 SEPARATION GEOTEXTILE - HIGH

623000155 4.00 EACH 250.00 1,000.00 150.00 600.00 250.00 1,000.001220 MAILBOX

$5,497,831.05$5,594,395.95 $4,768,701.45Section Totals

( ) indicates item is bid as Lump Sum

$4,768,701.45$5,594,395.95 $5,497,831.05

$5,594,395.95

Contract Item Totals

$4,768,701.45 5,497,831.05Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) KNIFE RIVER
CORPORATION -

BLGS

Line
Number

0001 GRADE, GRAVEL, PLANT MIX SURFACINGSECTION:

103500005 (1) LS 3,360.00 3,360.000010 ESCROW OF BID DOCUMENTS

104030010 25,000.00 UNIT 1.00 25,000.000020 MISCELLANEOUS WORK

104030045 1.00 EACH 2,700.00 2,700.000030 MISCELLANEOUS ITEMS-EACH

104030065 1,468.00 LNFT 1.05 1,541.400040 MISCELLANEOUS ITEMS-LNFT

105070000 (1) LS 87,545.00 87,545.000050 CONTRACTOR SURVEY AND LAYOUT

105080050 3.00 EACH 730.00 2,190.000060 MONUMENT AND BOX

107000060 1,000.00 UNIT 1.00 1,000.000070 NOXIOUS WEED CONTROL

108000000 (1) LS 7,200.00 7,200.000080 CRITICAL PATH SCHEDULE

109200005 (1) LS 559,670.00 559,670.000090 MOBILIZATION

203020100 55,670.00 CUYD 15.15 843,400.500100 EXCAVATION-UNCLASSIFIED

203020200 12,191.00 CUYD 16.20 197,494.200110 EXCAVATION-UNCLASS BORROW
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0001 GRADE, GRAVEL, PLANT MIX SURFACINGSECTION:

203020310 2,620.00 CUYD 20.90 54,758.000120 SPECIAL BORROW-NEAT LINE

203080100 8,336.00 CUYD 11.80 98,364.800130 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 105,000.00 105,000.000140 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.000150 TEMPORARY EROSION CONTROL

212000000 3.00 STA 1,390.00 4,170.000160 OBLITERATE ROADWAY

301020268 1,659.00 CUYD 26.00 43,134.000170 TRAFFIC GRAVEL

301020340 36,969.00 CUYD 24.75 914,982.750180 CRUSHED AGGREGATE COURSE

301020625 56,347.00 SQYD 1.03 58,037.410190 AGGREGATE TREATMENT

401020045 18,180.00 TON 44.00 799,920.000200 PLANT MIX SURF GR S-3/4 IN

401020046 543.00 TON 63.30 34,371.900210 PLANT MIX BIT SURF GR S -MISC

401020300 255.00 TON 183.00 46,665.000220 HYDRATED LIME

402020092 982.10 TON 510.00 500,871.000230 ASPHALT CEMENT PG 64-28

402020315 8,603.00 GAL 1.70 14,625.100240 EMULSIFIED ASPHALT-TACK COAT

402020320 3,503.00 GAL 2.90 10,158.700250 EMULSIFIED ASPHALT-FOG SEAL

402020368 83.30 TON 574.00 47,814.200260 EMULSIFIED ASPHALT CRS-2P
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0001 GRADE, GRAVEL, PLANT MIX SURFACINGSECTION:

409000010 46,703.00 SQYD 0.84 39,230.520280 COVER-TYPE 1

501010126 516.00 SQYD 151.00 77,916.000290 PORT CEM CONC PAVE 9 IN COLORED

551020030 26.00 CUYD 2,500.00 65,000.000300 CONCRETE-CLASS GENERAL

551020126 149.20 CUYD 115.00 17,158.000310 CONTROLLED LOW STRENGTH MATL

603000050 840.00 CUYD 25.00 21,000.000320 GRANULAR BEDDING MATERIAL

603012530 374.00 LNFT 97.00 36,278.000330 RCP 18 IN

603012555 348.00 LNFT 104.20 36,261.600340 RCP 24 IN

603012625 160.00 LNFT 125.00 20,000.000350 RCP 30 IN

603012670 170.00 LNFT 177.00 30,090.000360 RCP 42 IN

603012847 502.20 LNFT 94.80 47,608.560370 RCP IRR 18 IN

603012892 871.10 LNFT 90.00 78,399.000380 RCP IRR 24 IN

603012925 216.50 LNFT 114.60 24,810.900390 RCP IRR 30 IN

603012938 312.00 LNFT 156.25 48,750.000400 RCP IRR 36 IN

603013053 146.00 LNFT 125.00 18,250.000410 RCP SIPHON 24 IN

603013190 36.00 LNFT 136.00 4,896.000420 RCPA 18 IN

Page 12 of 18

BBP - FIVE MILE ROAD

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:November 14, 2019

Contract Description:

03B19

(4199087000) STPU 56(87)
BBP - FIVE MILE ROAD

105 WORKING DAYS

Yellowstone

Min: Max:

11/26/2019 10:08:18

Montana Department of Transportation AASHTOWare Project™ Version 4.2
Revision 026



0001 GRADE, GRAVEL, PLANT MIX SURFACINGSECTION:

603013452 48.00 LNFT 57.00 2,736.000430 PIPE-PVC 12 IN

603013457 2,021.00 LNFT 29.20 59,013.200440 PIPE-PVC 8 IN

603587020 1,003.10 LNFT 32.30 32,400.130450 REMOVE PIPE CULVERT

604000140 1.00 EACH 495.00 495.000460 REMOVE DROP INLET

604010045 1.00 EACH 3,790.00 3,790.000470 MANHOLE-48 IN TYPE 3

604010075 1.00 EACH 7,100.00 7,100.000480 MANHOLE-72 IN TYPE 3

604010085 1.00 EACH 8,550.00 8,550.000490 MANHOLE-84 IN TYPE 3

604010255 11.00 EACH 2,500.00 27,500.000500 INLET CURB-TYPE B

604010274 1.00 EACH 3,230.00 3,230.000510 INLET MEDIAN-TYPE 3

607100009 849.00 LNFT 3.50 2,971.500520 FENCE - WILDLIFE FRIENDLY FW

607100012 2,914.00 LNFT 2.85 8,304.900530 FENCE - WILDLIFE FRIENDLY FM

607100014 23.00 EACH 64.00 1,472.000540 FENCE - PANEL/SINGLE - WILDLIFE

607100015 2.00 EACH 110.00 220.000550 FENCE - PANEL/DOUBLE - WILDLIFE

607100161 206.00 LNFT 6.00 1,236.000560 FARM FENCE-TYPE FM-SMOOTH

607100252 1,517.00 LNFT 3.00 4,551.000570 FARM FENCE-TYPE F4M

Page 13 of 18

BBP - FIVE MILE ROAD

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:November 14, 2019

Contract Description:

03B19

(4199087000) STPU 56(87)
BBP - FIVE MILE ROAD

105 WORKING DAYS

Yellowstone

Min: Max:

11/26/2019 10:08:18

Montana Department of Transportation AASHTOWare Project™ Version 4.2
Revision 026



0001 GRADE, GRAVEL, PLANT MIX SURFACINGSECTION:

607100281 4,433.00 LNFT 2.70 11,969.100580 FARM FENCE-TYPE F5M

607100360 45.00 EACH 145.00 6,525.000590 FARM FENCE-PANEL/SINGLE FW

607100362 6.00 EACH 415.00 2,490.000600 FARM FENCE-PANEL/SINGLE FM

607100380 1.00 EACH 211.00 211.000610 FARM FENCE-PANEL/DOUBLE FW

607100385 2.00 EACH 600.00 1,200.000620 FARM FENCE-PANEL/DOUBLE FM

607100430 92.00 LNFT 11.00 1,012.000630 FARM GATE-WIRE-TYPE G-2

607100440 92.00 LNFT 24.00 2,208.000640 FARM GATE-METAL-TYPE G-3

607100551 3,195.00 LNFT 1.60 5,112.000650 FENCE-TEMPORARY

607100720 4.00 EACH 53.00 212.000660 DEADMAN

608010090 1,562.90 SQYD 55.00 85,959.500670 CONCRETE 3 IN

609010030 2,570.20 LNFT 13.70 35,211.740680 CURB-CONC MEDIAN TYPE A

609010121 377.20 LNFT 42.40 15,993.280690 CURB-SPECIAL DESIGN

609010160 22.20 SQYD 123.00 2,730.600700 GUTTER-CONC VALLEY

609010200 1,728.60 LNFT 20.00 34,572.000710 CURB AND GUTTER-CONC

609010215 371.10 LNFT 40.20 14,918.220720 CURB MEDIAN-SPECIAL DESIGN COLOR
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0001 GRADE, GRAVEL, PLANT MIX SURFACINGSECTION:

610100101 17.20 ACRE 610.00 10,492.000730 SEEDING AREA NO 1

610100102 1.90 ACRE 1,033.00 1,962.700740 SEEDING AREA NO 2

610100103 7.00 ACRE 485.00 3,395.000750 SEEDING AREA NO 3

610100555 24.20 ACRE 240.00 5,808.000760 CONDITION SEEDBED SURFACE

610100561 9,200.00 SQYD 3.85 35,420.000770 EROSION CONTROL BLANKET-LONG-TERM

610100625 (1) LS 42,700.00 42,700.000780 LANDSCAPING

610220100 1.90 ACRE 3,160.00 6,004.000790 MULCH

613300050 21.70 CUYD 115.00 2,495.500800 BANK PROTECTION-TYPE 3

615010034 6.00 EACH 390.00 2,340.000810 REMOVE IRRIGATION STRUCTURE

615010060 2.00 EACH 1,580.00 3,160.000820 IRRIGATION CANAL GATE-8 IN

615010063 3.00 EACH 1,685.00 5,055.000830 IRRIGATION CLEANOUT

615010071 2.00 EACH 1,790.00 3,580.000840 IRRIGATION CANAL GATE-12 IN (300 MM)

615010580 3.00 EACH 1,160.00 3,480.000850 TRASH GUARD

616343914 2,305.00 LNFT 7.60 17,518.000860 CONDUIT-PLASTIC 1 1/2 IN

616343920 225.00 LNFT 9.50 2,137.500870 CONDUIT-PLASTIC 2 IN
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0001 GRADE, GRAVEL, PLANT MIX SURFACINGSECTION:

616783007 6.00 EACH 885.00 5,310.000880 PULL BOX-COMPOSITE TYPE 2

617000000 6.90 CUYD 1,150.00 7,935.000890 FOUNDATION-CONCRETE

617033214 175.00 LNFT 1.50 262.500900 CABLE-COPPER 3AWG14-600V

617123110 9,185.00 LNFT 0.80 7,348.000910 CONDUCTOR-COPPER AWG10-600V

617183056 13.00 EACH 3,670.00 47,710.000920 STANDARD-STL TYPE 10-A-500-6

617303300 13.00 EACH 550.00 7,150.000930 HIGH EFFICACY LUMINAIRE LED

617333120 1.00 EACH 1,790.00 1,790.000940 SERV ASSEMB-20 AMP

618030015 500.00 UNIT 1.00 500.000950 TRAFFIC CONTROL-FIXED

618030080 (1) LS 396,740.00 396,740.000960 TRAFFIC CONTROL

619010086 41.80 SQFT 28.10 1,174.580970 SIGNS-ALUM REFL SHEET IV

619010090 250.80 SQFT 23.50 5,893.800980 SIGNS-ALUM REFL SHEET XI

619010230 6.00 EACH 67.70 406.200990 REMOVE SIGN

619010240 1.00 EACH 110.00 110.001000 REMOVE SIGN-GUIDE

619010340 488.00 LB 9.90 4,831.201010 POSTS-TUBULAR STEEL-SQ-PERF

619010480 390.00 LNFT 10.80 4,212.001020 POLES-TREATED WOOD 4 IN
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0001 GRADE, GRAVEL, PLANT MIX SURFACINGSECTION:

619011010 63.00 EACH 25.00 1,575.001030 DELINEATOR DES A

619011040 4.00 EACH 30.20 120.801040 DELINEATOR DES D

619011060 14.00 EACH 26.60 372.401050 DELINEATOR DES F

619011179 8.00 EACH 83.30 666.401060 DELINEATOR-FLEX SURF MTD WH

619011180 4.00 EACH 83.30 333.201070 DELINEATOR-FLEX SURF MTD YLW

619526065 2.00 EACH 60.00 120.001080 RETRO-REFL STRIP-YL 4X60 (100X1500)

620010301 66.00 GAL 261.00 17,226.001090 CURB MARKING-YELLOW EPOXY

620011105 91.00 GAL 261.00 23,751.001100 WORDS AND SYMBOLS-WHITE PAINT

620011110 24.00 GAL 261.00 6,264.001110 WORDS AND SYMBOLS-YELLOW PAINT

620011260 60.00 GAL 365.00 21,900.001120 WORDS AND SYMBOLS-WHITE EPOXY

620011265 16.00 GAL 365.00 5,840.001130 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 41,162.00 LNFT 0.15 6,174.301140 TEMPORARY STRIPING

620013000 253.00 GAL 36.50 9,234.501150 STRIPING-WHITE PAINT

620013960 169.00 GAL 62.50 10,562.501160 STRIPING-WHITE EPOXY

620014000 283.00 GAL 36.50 10,329.501170 STRIPING-YELLOW PAINT
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0001 GRADE, GRAVEL, PLANT MIX SURFACINGSECTION:

620014960 189.00 GAL 62.50 11,812.501180 STRIPING-YELLOW EPOXY

622011043 82.00 SQYD 12.30 1,008.601190 PERM EROSION CONTROL-HIGH SURV

622011084 3,802.00 SQYD 1.50 5,703.001200 GEOTEXTILE STABILIZATION

622011086 74,520.00 SQYD 1.40 104,328.001210 SEPARATION GEOTEXTILE - HIGH

623000155 4.00 EACH 180.00 720.001220 MAILBOX

$6,288,979.39Section Totals

( ) indicates item is bid as Lump Sum

$6,288,979.39

$6,288,979.39

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,844,160.35 96.36% 100.00%

1 2362 L.H.C., INCORPORATED $2,951,725.24 100.00% 103.78%

2 4343 HELENA SAND & GRAVEL, INC. $3,326,911.40 112.71% 116.97%

3 0790 FIRSTMARK CONSTRUCTION, LLC $3,369,217.01 114.14% 118.46%

4 0419 MISSOURI RIVER CONTRACTORS, LLC $3,593,028.00 121.73% 126.33%

Vendor Ranking

Contract ID:

MT-21 BRIDGES (SIMMS-AUGUSTA)

Great FallsLetting Date:

Contract Description:

District(s): 90 WORKING DAYS

19A19

November 14, 2019
9:00 A.M.

(7938003000) STPB-STPX 81022(3)
MT-21 BRIDGES (SIMMS-AUGUSTA)

Cascade, Lewis and Clark103 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) L.H.C.,
INCORPORATED

(2) HELENA SAND
& GRAVEL, INC.

Line
Number

0001 BRIDGE APPROACH ROADWAY WORK-42.3% LEWIS AND CLARK/57.7% CASCADESECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 50,000.00 50,000.00 28,500.00 28,500.00 40,000.00 40,000.000020 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 7,500.00 7,500.00 3,450.00 3,450.00 3,250.00 3,250.000030 CRITICAL PATH SCHEDULE

109200005 (1) LS 375,000.00 375,000.00 459,500.00 459,500.00 381,000.00 381,000.000040 MOBILIZATION

202020040 3.00 EACH 10,000.00 30,000.00 2,825.00 8,475.00 8,000.00 24,000.000050 REMOVE STRUCTURE

202020139 97.00 SQYD 250.00 24,250.00 26.52 2,572.44 35.00 3,395.000070 REMOVE ASPHALT FROM DECK

203020100 2,870.00 CUYD 24.00 68,880.00 8.87 25,456.90 29.00 83,230.000080 EXCAVATION-UNCLASSIFIED

203020200 214.00 CUYD 58.00 12,412.00 55.78 11,936.92 63.00 13,482.000090 EXCAVATION-UNCLASS BORROW

203020310 1,846.00 CUYD 28.00 51,688.00 19.12 35,295.52 66.00 121,836.000100 SPECIAL BORROW-NEAT LINE

206000020 (1) LS 185,500.00 185,500.00 254,100.00 254,100.00 452,000.00 452,000.000110 DETOUR-CONSTRUCT, MAINTAIN, REMOVE

208010150 (1) LS 50,000.00 50,000.00 23,800.00 23,800.00 20,000.00 20,000.000120 TEMPORARY EROSION CONTROL - LS
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0001 BRIDGE APPROACH ROADWAY WORK-42.3% LEWIS AND CLARK/57.7% CASCADESECTION:

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000130 TEMPORARY EROSION CONTROL

210020170 85.00 MILE 25.00 2,125.00 9.55 811.75 1.00 85.000140 TEST TRAILER-TRANSPORT,SETUP

301020340 1,686.00 CUYD 60.00 101,160.00 53.86 90,807.96 65.00 109,590.000150 CRUSHED AGGREGATE COURSE

301020625 6,477.00 SQYD 3.00 19,431.00 0.57 3,691.89 1.50 9,715.500160 AGGREGATE TREATMENT

401020023 1,505.00 TON 180.00 270,900.00 119.73 180,193.65 125.00 188,125.000170 COMMERCIAL MIX-PG 58-28

402020315 794.00 GAL 4.50 3,573.00 4.34 3,445.96 5.00 3,970.000180 EMULSIFIED ASPHALT-TACK COAT

402020368 10.30 TON 700.00 7,210.00 1,365.84 14,068.15 840.00 8,652.000190 EMULSIFIED ASPHALT CRS-2P

409000000 0.50 CRMI 3,500.00 1,750.00 4,000.00 2,000.00 8,000.00 4,000.000200 FINAL SWEEP AND BROOM

409000010 5,727.00 SQYD 1.50 8,590.50 5.97 34,190.19 2.20 12,599.400210 COVER-TYPE 1

551020030 49.20 CUYD 2,000.00 98,400.00 2,501.33 123,065.44 2,000.00 98,400.000220 CONCRETE-CLASS GENERAL

551020126 49.00 CUYD 210.00 10,290.00 181.92 8,914.08 250.00 12,250.000230 CONTROLLED LOW STRENGTH MATL

552010037 1.00 LS 287,500.00 287,500.00 647,200.00 647,200.00 642,000.00 642,000.000240 REVISE TIMBER BRIDGE SUPERSTRUCTURE

552010038 1.00 LS 230,000.00 230,000.00 59,200.00 59,200.00 110,000.00 110,000.000250 REVISE TIMBER  BRIDGE SUBSTRUCTURE

557010546 635.40 LNFT 345.00 219,213.00 227.64 144,642.46 210.00 133,434.000260 REVISE TIMBER BRIDGE RAIL-T101

557010547 109.90 LNFT 200.00 21,980.00 381.30 41,904.87 350.00 38,465.000270 REVISE BRIDGE RAIL T-101
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0001 BRIDGE APPROACH ROADWAY WORK-42.3% LEWIS AND CLARK/57.7% CASCADESECTION:

563000100 109.00 SQYD 15.00 1,635.00 142.28 15,508.52 52.00 5,668.000290 PREPARE DECK

563000110 109.00 SQYD 75.00 8,175.00 50.08 5,458.72 65.00 7,085.000300 WATERPROOF MEMBRANE

603000050 325.00 CUYD 45.00 14,625.00 53.12 17,264.00 75.00 24,375.000310 GRANULAR BEDDING MATERIAL

603010080 106.00 LNFT 225.00 23,850.00 217.07 23,009.42 250.00 26,500.000320 DRAINAGE PIPE 66 IN

603010192 136.00 LNFT 235.00 31,960.00 247.17 33,615.12 270.00 36,720.000330 DRAINAGE PIPE ARCH 73 IN

603010692 144.00 LNFT 320.00 46,080.00 254.48 36,645.12 270.00 38,880.000340 CSP 84 IN

603013356 52.60 LNFT 1,300.00 68,380.00 1,552.40 81,656.24 1,850.00 97,310.000350 REIN CONC BOX 6 X 4

603587020 66.60 LNFT 25.00 1,665.00 17.73 1,180.82 20.00 1,332.000360 REMOVE PIPE CULVERT

606010030 25.00 LNFT 28.00 700.00 36.42 910.50 33.00 825.000370 GUARDRAIL-STEEL

606010047 75.00 LNFT 57.00 4,275.00 79.67 5,975.25 73.00 5,475.000380 GD RAIL-STL INT RDWY TERM SECT

606010135 16.00 EACH 3,800.00 60,800.00 3,300.79 52,812.64 5,400.00 86,400.000390 ANCHOR POST

606010190 14.00 EACH 1,300.00 18,200.00 1,536.58 21,512.12 1,400.00 19,600.000400 GUARDRAIL-STL/BR APPR-TY 2

606010642 12.00 EACH 3,000.00 36,000.00 3,966.64 47,599.68 3,700.00 44,400.000410 GUARDRAIL-OPTIONAL TERM SECT

606011503 4.00 EACH 1,800.00 7,200.00 768.29 3,073.16 700.00 2,800.000420 RESET TEMP IMPACT ATTENUATOR

606011518 4.00 EACH 2,400.00 9,600.00 3,983.71 15,934.84 4,000.00 16,000.000430 TEMPORARY IMPACT ATTENUATOR
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0001 BRIDGE APPROACH ROADWAY WORK-42.3% LEWIS AND CLARK/57.7% CASCADESECTION:

606011549 2.00 EACH 19,000.00 38,000.00 34,715.22 69,430.44 33,000.00 66,000.000440 IMPACT ATTENUATOR-4 BAY

607100259 2,638.10 LNFT 3.50 9,233.35 3.41 8,995.92 7.00 18,466.700450 FARM FENCE-TYPE F5W

607100360 50.00 EACH 175.00 8,750.00 187.80 9,390.00 175.00 8,750.000460 FARM FENCE-PANEL/SINGLE FW

607100380 18.00 EACH 200.00 3,600.00 250.41 4,507.38 235.00 4,230.000470 FARM FENCE-PANEL/DOUBLE FW

607100440 16.00 LNFT 35.00 560.00 47.52 760.32 45.00 720.000480 FARM GATE-METAL-TYPE G-3

607100551 1,531.00 LNFT 2.00 3,062.00 2.05 3,138.55 2.00 3,062.000490 FENCE-TEMPORARY

607100720 12.00 EACH 60.00 720.00 45.53 546.36 55.00 660.000500 DEADMAN

610010100 788.00 CUYD 30.00 23,640.00 14.02 11,047.76 50.00 39,400.000510 TOPSOIL

610100101 3.20 ACRE 450.00 1,440.00 369.92 1,183.74 350.00 1,120.000520 SEEDING AREA NO 1

610100102 0.40 ACRE 1,300.00 520.00 967.48 386.99 900.00 360.000530 SEEDING AREA NO 2

610100326 3.20 ACRE 200.00 640.00 125.20 400.64 115.00 368.000540 FERTILIZING AREA NO 1

610100327 0.40 ACRE 450.00 180.00 125.20 50.08 130.00 52.000550 FERTILIZING AREA NO 2

610100555 3.20 ACRE 200.00 640.00 113.82 364.22 110.00 352.000560 CONDITION SEEDBED SURFACE

610100561 730.00 SQYD 3.25 2,372.50 5.46 3,985.80 5.00 3,650.000570 EROSION CONTROL BLANKET-LONG-TERM

610100565 669.00 SQYD 5.00 3,345.00 6.37 4,261.53 6.00 4,014.000580 EROSION CONTROL BLANKET-HIGH-PERFORM
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0001 BRIDGE APPROACH ROADWAY WORK-42.3% LEWIS AND CLARK/57.7% CASCADESECTION:

618030005 285,000.00 UNIT 0.85 242,250.00 0.80 228,000.00 0.75 213,750.000590 TRAFFIC CONTROL DEVICES CB

618100000 104.00 SQFT 39.00 4,056.00 62.60 6,510.40 58.00 6,032.000600 SINGLE USE SIGNS

619010086 12.00 SQFT 35.00 420.00 39.84 478.08 37.00 444.000610 SIGNS-ALUM REFL SHEET IV

619010230 34.00 EACH 55.00 1,870.00 34.15 1,161.10 32.00 1,088.000620 REMOVE SIGN

619010480 40.00 LNFT 15.00 600.00 13.66 546.40 13.00 520.000630 POLES-TREATED WOOD 4 IN

620012955 1,584.00 LNFT 1.00 1,584.00 1.14 1,805.76 1.20 1,900.800640 TEMPORARY STRIPING

620013000 17.00 GAL 65.00 1,105.00 56.91 967.47 54.00 918.000650 STRIPING-WHITE PAINT

620013960 19.00 GAL 100.00 1,900.00 85.37 1,622.03 80.00 1,520.000660 STRIPING-WHITE EPOXY

620014000 15.00 GAL 65.00 975.00 56.91 853.65 55.00 825.000670 STRIPING-YELLOW PAINT

620014960 17.00 GAL 100.00 1,700.00 85.37 1,451.29 80.00 1,360.000680 STRIPING-YELLOW EPOXY

$3,326,911.40$2,844,160.35 $2,951,725.24Section Totals
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( ) indicates item is bid as Lump Sum

$2,951,725.24$2,844,160.35 $3,326,911.40

$2,844,160.35

Contract Item Totals

$2,951,725.24 3,326,911.40Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) FIRSTMARK
CONSTRUCTION,

LLC

(4) MISSOURI
RIVER

CONTRACTORS,
LLC

Line
Number

0001 BRIDGE APPROACH ROADWAY WORK-42.3% LEWIS AND CLARK/57.7% CASCADESECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 12,000.00 12,000.00 40,000.00 40,000.000020 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 5,000.00 5,000.00 15,000.00 15,000.000030 CRITICAL PATH SCHEDULE

109200005 (1) LS 100,000.00 100,000.00 610,000.30 610,000.300040 MOBILIZATION

202020040 3.00 EACH 90,000.00 270,000.00 15,000.00 45,000.000050 REMOVE STRUCTURE

202020139 97.00 SQYD 100.00 9,700.00 200.00 19,400.000070 REMOVE ASPHALT FROM DECK

203020100 2,870.00 CUYD 60.00 172,200.00 65.00 186,550.000080 EXCAVATION-UNCLASSIFIED

203020200 214.00 CUYD 95.00 20,330.00 35.00 7,490.000090 EXCAVATION-UNCLASS BORROW

203020310 1,846.00 CUYD 75.00 138,450.00 75.00 138,450.000100 SPECIAL BORROW-NEAT LINE

206000020 (1) LS 80,000.00 80,000.00 300,000.00 300,000.000110 DETOUR-CONSTRUCT, MAINTAIN, REMOVE

208010150 (1) LS 23,000.00 23,000.00 23,000.00 23,000.000120 TEMPORARY EROSION CONTROL - LS
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0001 BRIDGE APPROACH ROADWAY WORK-42.3% LEWIS AND CLARK/57.7% CASCADESECTION:

208010200 500.00 UNIT 1.00 500.00 1.00 500.000130 TEMPORARY EROSION CONTROL

210020170 85.00 MILE 20.00 1,700.00 75.00 6,375.000140 TEST TRAILER-TRANSPORT,SETUP

301020340 1,686.00 CUYD 85.00 143,310.00 96.00 161,856.000150 CRUSHED AGGREGATE COURSE

301020625 6,477.00 SQYD 1.00 6,477.00 0.50 3,238.500160 AGGREGATE TREATMENT

401020023 1,505.00 TON 100.00 150,500.00 100.00 150,500.000170 COMMERCIAL MIX-PG 58-28

402020315 794.00 GAL 4.85 3,850.90 5.00 3,970.000180 EMULSIFIED ASPHALT-TACK COAT

402020368 10.30 TON 1,250.00 12,875.00 1,250.00 12,875.000190 EMULSIFIED ASPHALT CRS-2P

409000000 0.50 CRMI 1,700.00 850.00 1,700.00 850.000200 FINAL SWEEP AND BROOM

409000010 5,727.00 SQYD 3.50 20,044.50 3.50 20,044.500210 COVER-TYPE 1

551020030 49.20 CUYD 2,050.00 100,860.00 2,000.00 98,400.000220 CONCRETE-CLASS GENERAL

551020126 49.00 CUYD 150.00 7,350.00 215.00 10,535.000230 CONTROLLED LOW STRENGTH MATL

552010037 1.00 LS 750,000.00 750,000.00 650,000.00 650,000.000240 REVISE TIMBER BRIDGE SUPERSTRUCTURE

552010038 1.00 LS 143,000.00 143,000.00 61,000.00 61,000.000250 REVISE TIMBER  BRIDGE SUBSTRUCTURE

557010546 635.40 LNFT 322.50 204,916.50 233.00 148,048.200260 REVISE TIMBER BRIDGE RAIL-T101

557010547 109.90 LNFT 920.00 101,108.00 400.00 43,960.000270 REVISE BRIDGE RAIL T-101
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0001 BRIDGE APPROACH ROADWAY WORK-42.3% LEWIS AND CLARK/57.7% CASCADESECTION:

563000100 109.00 SQYD 125.00 13,625.00 145.00 15,805.000290 PREPARE DECK

563000110 109.00 SQYD 118.00 12,862.00 51.00 5,559.000300 WATERPROOF MEMBRANE

603000050 325.00 CUYD 90.00 29,250.00 72.00 23,400.000310 GRANULAR BEDDING MATERIAL

603010080 106.00 LNFT 334.00 35,404.00 540.00 57,240.000320 DRAINAGE PIPE 66 IN

603010192 136.00 LNFT 412.00 56,032.00 430.00 58,480.000330 DRAINAGE PIPE ARCH 73 IN

603010692 144.00 LNFT 486.00 69,984.00 481.00 69,264.000340 CSP 84 IN

603013356 52.60 LNFT 1,787.00 93,996.20 1,925.00 101,255.000350 REIN CONC BOX 6 X 4

603587020 66.60 LNFT 67.00 4,462.20 100.00 6,660.000360 REMOVE PIPE CULVERT

606010030 25.00 LNFT 18.55 463.75 32.00 800.000370 GUARDRAIL-STEEL

606010047 75.00 LNFT 66.60 4,995.00 70.00 5,250.000380 GD RAIL-STL INT RDWY TERM SECT

606010135 16.00 EACH 3,450.00 55,200.00 2,900.00 46,400.000390 ANCHOR POST

606010190 14.00 EACH 1,100.00 15,400.00 1,350.00 18,900.000400 GUARDRAIL-STL/BR APPR-TY 2

606010642 12.00 EACH 3,500.00 42,000.00 3,485.00 41,820.000410 GUARDRAIL-OPTIONAL TERM SECT

606011503 4.00 EACH 3,300.00 13,200.00 675.00 2,700.000420 RESET TEMP IMPACT ATTENUATOR

606011518 4.00 EACH 3,300.00 13,200.00 3,500.00 14,000.000430 TEMPORARY IMPACT ATTENUATOR
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0001 BRIDGE APPROACH ROADWAY WORK-42.3% LEWIS AND CLARK/57.7% CASCADESECTION:

606011549 2.00 EACH 33,400.00 66,800.00 30,500.00 61,000.000440 IMPACT ATTENUATOR-4 BAY

607100259 2,638.10 LNFT 6.82 17,991.84 2.50 6,595.250450 FARM FENCE-TYPE F5W

607100360 50.00 EACH 140.00 7,000.00 165.00 8,250.000460 FARM FENCE-PANEL/SINGLE FW

607100380 18.00 EACH 210.00 3,780.00 200.00 3,600.000470 FARM FENCE-PANEL/DOUBLE FW

607100440 16.00 LNFT 22.00 352.00 20.00 320.000480 FARM GATE-METAL-TYPE G-3

607100551 1,531.00 LNFT 1.50 2,296.50 1.75 2,679.250490 FENCE-TEMPORARY

607100720 12.00 EACH 50.00 600.00 35.00 420.000500 DEADMAN

610010100 788.00 CUYD 76.44 60,234.72 53.00 41,764.000510 TOPSOIL

610100101 3.20 ACRE 3,000.00 9,600.00 325.00 1,040.000520 SEEDING AREA NO 1

610100102 0.40 ACRE 3,000.00 1,200.00 850.00 340.000530 SEEDING AREA NO 2

610100326 3.20 ACRE 1,000.00 3,200.00 110.00 352.000540 FERTILIZING AREA NO 1

610100327 0.40 ACRE 500.00 200.00 110.00 44.000550 FERTILIZING AREA NO 2

610100555 3.20 ACRE 1,000.00 3,200.00 100.00 320.000560 CONDITION SEEDBED SURFACE

610100561 730.00 SQYD 9.21 6,723.30 5.00 3,650.000570 EROSION CONTROL BLANKET-LONG-TERM

610100565 669.00 SQYD 9.40 6,288.60 6.00 4,014.000580 EROSION CONTROL BLANKET-HIGH-PERFORM
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0001 BRIDGE APPROACH ROADWAY WORK-42.3% LEWIS AND CLARK/57.7% CASCADESECTION:

618030005 285,000.00 UNIT 0.73 208,050.00 0.70 199,500.000590 TRAFFIC CONTROL DEVICES CB

618100000 104.00 SQFT 45.00 4,680.00 65.00 6,760.000600 SINGLE USE SIGNS

619010086 12.00 SQFT 45.00 540.00 35.00 420.000610 SIGNS-ALUM REFL SHEET IV

619010230 34.00 EACH 50.00 1,700.00 30.00 1,020.000620 REMOVE SIGN

619010480 40.00 LNFT 20.00 800.00 12.00 480.000630 POLES-TREATED WOOD 4 IN

620012955 1,584.00 LNFT 1.00 1,584.00 1.00 1,584.000640 TEMPORARY STRIPING

620013000 17.00 GAL 50.00 850.00 50.00 850.000650 STRIPING-WHITE PAINT

620013960 19.00 GAL 75.00 1,425.00 75.00 1,425.000660 STRIPING-WHITE EPOXY

620014000 15.00 GAL 50.00 750.00 50.00 750.000670 STRIPING-YELLOW PAINT

620014960 17.00 GAL 75.00 1,275.00 75.00 1,275.000680 STRIPING-YELLOW EPOXY

$3,369,217.01 $3,593,028.00Section Totals
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( ) indicates item is bid as Lump Sum

$3,593,028.00$3,369,217.01

$3,369,217.01

Contract Item Totals

$3,593,028.00Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,461,242.58 101.15% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. $1,444,599.99 100.00% 98.86%

2 2212 INTERMOUNTAIN SLURRY SEAL, INC. $1,691,660.38 117.10% 115.77%

Vendor Ranking

Contract ID:

WEST OF MALTA - WEST

GlendiveLetting Date:

Contract Description:

District(s): 45 WORKING DAYS

02A19

November 14, 2019
9:00 A.M.

(9000066000) NH 1-8(66)459
WEST OF MALTA - WEST

Phillips104 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

11/26/2019 10:08:18

Montana Department of Transportation AASHTOWare Project™ Version 4.2
Revision 026



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC.

(2)
INTERMOUNTAIN
SLURRY SEAL,

INC.

Line
Number

0001 MICROSURFACING, SEAL AND COVER AND PAVEMENT MARKINGSSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 188,000.00 188,000.00 195,000.00 195,000.00 281,000.00 281,000.000020 MOBILIZATION

210020170 240.00 MILE 12.50 3,000.00 15.00 3,600.00 25.00 6,000.000030 TEST TRAILER-TRANSPORT,SETUP

401020068 3,844.00 TON 120.00 461,280.00 112.00 430,528.00 125.00 480,500.000040 MICROSURFACING AGGREGATE-TYPE 3

402020315 12,856.40 GAL 2.20 28,284.08 2.10 26,998.44 2.50 32,141.000050 EMULSIFIED ASPHALT-TACK COAT

402020337 444.20 TON 625.00 277,625.00 625.00 277,625.00 750.00 333,150.000060 MICROSURFACING EMULSION

402020368 254.40 TON 575.00 146,280.00 550.00 139,920.00 550.00 139,920.000070 EMULSIFIED ASPHALT CRS-2P

402020380 170,849.00 LNFT 0.40 68,339.60 0.35 59,797.15 0.12 20,501.880080 RUT FILLING

409000000 8.10 CRMI 600.00 4,860.00 445.00 3,604.50 1,500.00 12,150.000090 FINAL SWEEP AND BROOM

409000010 143,564.00 SQYD 0.60 86,138.40 1.10 157,920.40 1.50 215,346.000100 COVER-TYPE 1

411011130 8.10 MILE 1,200.00 9,720.00 1,200.00 9,720.00 1,500.00 12,150.000110 CENTERLINE RUMBLE STRIPS-TYPE 3
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0001 MICROSURFACING, SEAL AND COVER AND PAVEMENT MARKINGSSECTION:

411011135 16.20 MILE 700.00 11,340.00 750.00 12,150.00 1,000.00 16,200.000120 RUMBLE STRIPS

618030005 125,000.00 UNIT 0.70 87,500.00 0.40 50,000.00 0.25 31,250.000130 TRAFFIC CONTROL DEVICES CB

619011010 302.00 EACH 25.00 7,550.00 32.00 9,664.00 37.00 11,174.000140 DELINEATOR DES A

619011040 8.00 EACH 31.00 248.00 39.00 312.00 45.00 360.000150 DELINEATOR DES D

620012955 45,975.00 LNFT 0.50 22,987.50 0.30 13,792.50 0.50 22,987.500160 TEMPORARY STRIPING

620013000 298.00 GAL 35.00 10,430.00 32.00 9,536.00 45.00 13,410.000170 STRIPING-WHITE PAINT

620013960 398.00 GAL 70.00 27,860.00 64.00 25,472.00 100.00 39,800.000180 STRIPING-WHITE EPOXY

620014000 76.00 GAL 35.00 2,660.00 32.00 2,432.00 45.00 3,420.000190 STRIPING-YELLOW PAINT

620014960 102.00 GAL 70.00 7,140.00 64.00 6,528.00 100.00 10,200.000200 STRIPING-YELLOW EPOXY

$1,691,660.38$1,461,242.58 $1,444,599.99Section Totals

( ) indicates item is bid as Lump Sum

$1,444,599.99$1,461,242.58 $1,691,660.38

$1,461,242.58

Contract Item Totals

$1,444,599.99 1,691,660.38Contract Grand Totals

Contract Time Totals $0.00

Page 2 of 2

WEST OF MALTA - WEST

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:November 14, 2019

Contract Description:

02A19

(9000066000) NH 1-8(66)459
WEST OF MALTA - WEST

45 WORKING DAYS

Phillips

Min: Max:

11/26/2019 10:08:18

Montana Department of Transportation AASHTOWare Project™ Version 4.2
Revision 026



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $880,606.35 90.75% 100.00%

1 2032 JIM GILMAN EXCAVATING, INC. $970,342.02 100.00% 110.19%

Vendor Ranking

Contract ID:

MOUNT HIGHLAND DR - BUTTE

ButteLetting Date:

Contract Description:

District(s): 50 WORKING DAYS

05B19

November 14, 2019
9:00 A.M.

(9480008000) UPP 1809(8)
MOUNT HIGHLAND DR - BUTTE

Silver Bow105 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) JIM GILMAN
EXCAVATING,

INC.

Line
Number

0001 COLD MILLING, PMS OVERLAY, ADA UPGRADESSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 80,000.00 80,000.00 135,000.00 135,000.000020 MOBILIZATION

208010000 (1) LS 6,000.00 6,000.00 10,000.00 10,000.000030 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL

210020170 32.00 MILE 45.00 1,440.00 5.00 160.000050 TEST TRAILER-TRANSPORT,SETUP

401020021 3,746.00 TON 110.00 412,060.00 115.00 430,790.000060 COMMERCIAL MIX-PG 70-28

401020255 491.70 LB 90.00 44,253.00 125.00 61,462.500070 HIGH TENSILE STRENGTH REINFORCING FIBER

402020315 1,963.00 GAL 3.50 6,870.50 2.55 5,005.650080 EMULSIFIED ASPHALT-TACK COAT

402020375 67.80 TON 615.00 41,697.00 605.00 41,019.000090 EMULSIFIED ASPHALT CHFRS-2P

409000000 1.60 CRMI 1,200.00 1,920.00 1,010.00 1,616.000100 FINAL SWEEP AND BROOM

409000010 38,082.00 SQYD 0.90 34,273.80 0.80 30,465.600110 COVER-TYPE 1
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0001 COLD MILLING, PMS OVERLAY, ADA UPGRADESSECTION:

411010000 39,673.00 SQYD 2.25 89,264.25 1.85 73,395.050120 COLD MILLING

411011140 (1) LS 3,300.00 3,300.00 5,000.00 5,000.000130 TRANSVERSE RUMBLE STRIPS

603014242 2.00 EACH 500.00 1,000.00 750.00 1,500.000140 ADJUST VALVE BOX

604000100 5.00 EACH 900.00 4,500.00 950.00 4,750.000150 ADJUST MANHOLE

608010050 122.30 SQYD 95.00 11,618.50 150.40 18,393.920160 SIDEWALK-CONCRETE 6 IN

608010125 11.60 SQYD 375.00 4,350.00 400.00 4,640.000170 DETEC WARNING DEVICES-TYPE 1

609010200 251.40 LNFT 32.00 8,044.80 82.00 20,614.800180 CURB AND GUTTER-CONC

618030005 60,000.00 UNIT 0.85 51,000.00 0.89 53,400.000190 TRAFFIC CONTROL DEVICES CB

619010058 120.00 SQFT 27.00 3,240.00 29.00 3,480.000200 SIGNS-ALUM SHEET INCR IV

619010062 63.00 SQFT 28.00 1,764.00 32.00 2,016.000210 SIGNS-ALUM SHEET INCR XI

619010086 163.00 SQFT 29.00 4,727.00 29.00 4,727.000220 SIGNS-ALUM REFL SHEET IV

619010090 240.50 SQFT 26.00 6,253.00 29.00 6,974.500230 SIGNS-ALUM REFL SHEET XI

619010230 34.00 EACH 60.00 2,040.00 75.00 2,550.000240 REMOVE SIGN

619010240 7.00 EACH 250.00 1,750.00 250.00 1,750.000250 REMOVE SIGN-GUIDE

619010310 34.00 LB 7.50 255.00 14.00 476.000260 POSTS-STEEL U SIGN

Page 2 of 4

MOUNT HIGHLAND DR - BUTTE

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:November 14, 2019

Contract Description:

05B19

(9480008000) UPP 1809(8)
MOUNT HIGHLAND DR - BUTTE

50 WORKING DAYS

Silver Bow

Min: Max:

11/26/2019 10:08:18

Montana Department of Transportation AASHTOWare Project™ Version 4.2
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0001 COLD MILLING, PMS OVERLAY, ADA UPGRADESSECTION:

619010340 351.00 LB 8.50 2,983.50 12.50 4,387.500270 POSTS-TUBULAR STEEL-SQ-PERF

619010480 96.00 LNFT 13.00 1,248.00 15.00 1,440.000280 POLES-TREATED WOOD 4 IN

619010490 84.00 LNFT 15.00 1,260.00 15.00 1,260.000290 POLES-TREATED WOOD 5 IN

619011010 57.00 EACH 28.00 1,596.00 28.50 1,624.500300 DELINEATOR DES A

619011040 10.00 EACH 28.00 280.00 32.00 320.000310 DELINEATOR DES D

620010301 12.00 GAL 275.00 3,300.00 250.00 3,000.000320 CURB MARKING-YELLOW EPOXY

620011105 14.00 GAL 250.00 3,500.00 250.00 3,500.000330 WORDS AND SYMBOLS-WHITE PAINT

620011260 10.00 GAL 350.00 3,500.00 350.00 3,500.000340 WORDS AND SYMBOLS-WHITE EPOXY

620012955 16,896.00 LNFT 0.50 8,448.00 0.25 4,224.000350 TEMPORARY STRIPING

620013000 124.00 GAL 40.00 4,960.00 30.00 3,720.000360 STRIPING-WHITE PAINT

620013960 83.00 GAL 75.00 6,225.00 60.00 4,980.000370 STRIPING-WHITE EPOXY

620014000 124.00 GAL 40.00 4,960.00 30.00 3,720.000380 STRIPING-YELLOW PAINT

620014960 83.00 GAL 75.00 6,225.00 60.00 4,980.000390 STRIPING-YELLOW EPOXY

Page 3 of 4

MOUNT HIGHLAND DR - BUTTE

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:November 14, 2019

Contract Description:

05B19

(9480008000) UPP 1809(8)
MOUNT HIGHLAND DR - BUTTE

50 WORKING DAYS

Silver Bow

Min: Max:

11/26/2019 10:08:18
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$880,606.35 $970,342.02Section Totals

( ) indicates item is bid as Lump Sum

$970,342.02$880,606.35

$880,606.35

Contract Item Totals

$970,342.02Contract Grand Totals

Contract Time Totals $0.00

Page 4 of 4

MOUNT HIGHLAND DR - BUTTE

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:November 14, 2019

Contract Description:

05B19

(9480008000) UPP 1809(8)
MOUNT HIGHLAND DR - BUTTE

50 WORKING DAYS

Silver Bow

Min: Max:

11/26/2019 10:08:18
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $872,046.00 158.40% 100.00%

1 2096 SK CONSTRUCTION, INC. $550,550.00 100.00% 63.13%

2 7245 BISHOP, INC. $585,261.00 106.30% 67.11%

3 0113 HIGHLAND CONSTRUCTION SERVICES,
LLC

$594,570.00 108.00% 68.18%

4 0880 WHITE'S CIVIL CONTRACTING, LLC $708,704.79 128.73% 81.27%

Vendor Ranking

Contract ID:

NO NAME DITCH BR - 4 M SE VALIER

Great FallsLetting Date:

Contract Description:

District(s): 25 WORKING DAYS

22A19

November 14, 2019
9:00 A.M.

(8866036000) STPB 9037(36)
NO NAME DITCH BR - 4 M SE VALIER

Pondera106 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

11/26/2019 10:08:18

Montana Department of Transportation AASHTOWare Project™ Version 4.2
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SK
CONSTRUCTION,

INC.

(2) BISHOP, INC.

Line
Number

0001 BRIDGE REPLACEMENT, CULVERTSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 15,000.00 15,000.00 10,000.00 10,000.00 16,200.00 16,200.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 133,000.00 133,000.00 100,000.00 100,000.00 45,000.00 45,000.000030 MOBILIZATION

202020041 (1) LS 10,000.00 10,000.00 12,732.00 12,732.00 18,900.00 18,900.000040 REMOVE STRUCTURE

202020540 (1) LS 1,000.00 1,000.00 2,500.00 2,500.00 15,000.00 15,000.000050 REMOVE MISCELLANEOUS ITEMS

206000020 (1) LS 60,000.00 60,000.00 30,000.00 30,000.00 70,470.00 70,470.000060 DETOUR-CONSTRUCT, MAINTAIN, REMOVE

208010000 (1) LS 10,000.00 10,000.00 5,000.00 5,000.00 5,000.00 5,000.000070 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL

301020526 696.00 CUYD 100.00 69,600.00 35.00 24,360.00 140.00 97,440.000090 TOP SURFACING GR 3B

610100559 (1) LS 8,000.00 8,000.00 5,500.00 5,500.00 8,000.00 8,000.000100 REVEGETATION

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000110 TRAFFIC CONTROL-FIXED

Page 1 of 8

NO NAME DITCH BR - 4 M SE VALIER

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:November 14, 2019

Contract Description:

22A19

(8866036000) STPB 9037(36)
NO NAME DITCH BR - 4 M SE VALIER

25 WORKING DAYS

Pondera

Min: Max:

11/26/2019 10:08:18
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0001 BRIDGE REPLACEMENT, CULVERTSECTION:

618030080 (1) LS 30,000.00 30,000.00 10,000.00 10,000.00 10,000.00 10,000.000120 TRAFFIC CONTROL

$292,010.00$342,600.00 $206,092.00Section Totals

Page 2 of 8

NO NAME DITCH BR - 4 M SE VALIER

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:November 14, 2019

Contract Description:

22A19

(8866036000) STPB 9037(36)
NO NAME DITCH BR - 4 M SE VALIER

25 WORKING DAYS

Pondera

Min: Max:

11/26/2019 10:08:18
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0002 ALTERNATE A1, RCB 14 X 17 DBLSECTION: Cat Alt Set: AA1 Cat Alt Mmbr:

203020100 1,268.00 CUYD 22.00 27,896.00 11.00 13,948.00 13.00 16,484.000130 EXCAVATION-UNCLASSIFIED

301020450 1,099.00 CUYD 50.00 54,950.00 60.00 65,940.00 24.00 26,376.000140 SPECIAL BACKFILL

603000050 98.00 CUYD 100.00 9,800.00 105.00 10,290.00 125.00 12,250.000150 GRANULAR BEDDING MATERIAL

603013306 78.00 LNFT 5,600.00 436,800.00 3,260.00 254,280.00 3,500.00 273,000.000160 REIN CONC BOX 14 X 7 DBL

$328,110.00$529,446.00 $344,458.00Section Totals

Page 3 of 8

NO NAME DITCH BR - 4 M SE VALIER

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:November 14, 2019

Contract Description:

22A19

(8866036000) STPB 9037(36)
NO NAME DITCH BR - 4 M SE VALIER

25 WORKING DAYS

Pondera

Min: Max:
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0003 ALTERNATE A2, ALUM BOX CULVERTSECTION: Cat Alt Set: AA2 Cat Alt Mmbr:

203020100 1,207.00 CUYD 22.00 26,554.00 11.00 13,277.00 13.00 15,691.000170 EXCAVATION-UNCLASSIFIED

203020310 1,177.00 CUYD 34.00 40,018.00 65.00 76,505.00 30.00 35,310.000180 SPECIAL BORROW-NEAT LINE

603000050 102.00 CUYD 100.00 10,200.00 105.00 10,710.00 125.00 12,750.000190 GRANULAR BEDDING MATERIAL

603016009 67.50 LNFT 5,600.00 378,000.00 3,625.00 244,687.50 3,400.00 229,500.000200 ALUMINUM BOX CULVERT

$293,251.00$345,179.50Section Totals

( ) indicates item is bid as Lump Sum

$550,550.00$872,046.00 $585,261.00

$872,046.00

Contract Item Totals

$550,550.00 585,261.00Contract Grand Totals

Contract Time Totals $0.00

Page 4 of 8

NO NAME DITCH BR - 4 M SE VALIER

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:November 14, 2019

Contract Description:

22A19

(8866036000) STPB 9037(36)
NO NAME DITCH BR - 4 M SE VALIER

25 WORKING DAYS

Pondera

Min: Max:

11/26/2019 10:08:18
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) HIGHLAND
CONSTRUCTION
SERVICES, LLC

(4) WHITE'S CIVIL
CONTRACTING,

LLC

Line
Number

0001 BRIDGE REPLACEMENT, CULVERTSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 8,000.00 8,000.00 23,385.00 23,385.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 50,000.00 50,000.00 56,000.00 56,000.000030 MOBILIZATION

202020041 (1) LS 20,000.00 20,000.00 22,148.00 22,148.000040 REMOVE STRUCTURE

202020540 (1) LS 5,000.00 5,000.00 9,155.00 9,155.000050 REMOVE MISCELLANEOUS ITEMS

206000020 (1) LS 40,000.00 40,000.00 32,784.00 32,784.000060 DETOUR-CONSTRUCT, MAINTAIN, REMOVE

208010000 (1) LS 15,000.00 15,000.00 8,417.00 8,417.000070 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL

301020526 696.00 CUYD 85.00 59,160.00 63.49 44,189.040090 TOP SURFACING GR 3B

610100559 (1) LS 5,000.00 5,000.00 9,248.00 9,248.000100 REVEGETATION

618030015 500.00 UNIT 1.00 500.00 1.00 500.000110 TRAFFIC CONTROL-FIXED

Page 5 of 8

NO NAME DITCH BR - 4 M SE VALIER

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:November 14, 2019

Contract Description:

22A19

(8866036000) STPB 9037(36)
NO NAME DITCH BR - 4 M SE VALIER

25 WORKING DAYS

Pondera

Min: Max:
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0001 BRIDGE REPLACEMENT, CULVERTSECTION:

618030080 (1) LS 30,000.00 30,000.00 5,375.00 5,375.000120 TRAFFIC CONTROL

$238,160.00 $216,701.04Section Totals

Page 6 of 8

NO NAME DITCH BR - 4 M SE VALIER

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:November 14, 2019

Contract Description:

22A19

(8866036000) STPB 9037(36)
NO NAME DITCH BR - 4 M SE VALIER

25 WORKING DAYS

Pondera

Min: Max:
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0002 ALTERNATE A1, RCB 14 X 17 DBLSECTION: Cat Alt Set: AA1 Cat Alt Mmbr:

203020100 1,268.00 CUYD 35.00 44,380.00 19.75 25,043.000130 EXCAVATION-UNCLASSIFIED

301020450 1,099.00 CUYD 65.00 71,435.00 48.45 53,246.550140 SPECIAL BACKFILL

603000050 98.00 CUYD 70.00 6,860.00 62.90 6,164.200150 GRANULAR BEDDING MATERIAL

603013306 78.00 LNFT 3,000.00 234,000.00 5,225.00 407,550.000160 REIN CONC BOX 14 X 7 DBL

$356,675.00 $492,003.75Section Totals

Page 7 of 8

NO NAME DITCH BR - 4 M SE VALIER

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:November 14, 2019

Contract Description:

22A19

(8866036000) STPB 9037(36)
NO NAME DITCH BR - 4 M SE VALIER

25 WORKING DAYS

Pondera

Min: Max:
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0003 ALTERNATE A2, ALUM BOX CULVERTSECTION: Cat Alt Set: AA2 Cat Alt Mmbr:

203020100 1,207.00 CUYD 35.00 42,245.00 22.60 27,278.200170 EXCAVATION-UNCLASSIFIED

203020310 1,177.00 CUYD 65.00 76,505.00 43.40 51,081.800180 SPECIAL BORROW-NEAT LINE

603000050 102.00 CUYD 80.00 8,160.00 62.90 6,415.800190 GRANULAR BEDDING MATERIAL

603016009 67.50 LNFT 3,400.00 229,500.00 6,424.00 433,620.000200 ALUMINUM BOX CULVERT

$356,410.00 $518,395.80Section Totals

( ) indicates item is bid as Lump Sum

$708,704.79$594,570.00

$594,570.00

Contract Item Totals

$708,704.79Contract Grand Totals

Contract Time Totals

Page 8 of 8

NO NAME DITCH BR - 4 M SE VALIER

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:November 14, 2019

Contract Description:

22A19

(8866036000) STPB 9037(36)
NO NAME DITCH BR - 4 M SE VALIER

25 WORKING DAYS

Pondera

Min: Max:

11/26/2019 10:08:18
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) KNIFE RIVER
CORPORATION -

BLGS

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 TIED BILLINGS PROJECTS 3SECTION:

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.00 1.00 25,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 50,000.00 50,000.00 23,500.00 23,500.00 15,000.00 15,000.000020 MOBILIZATION

402020368 105.80 TON 650.00 68,770.00 660.00 69,828.00 530.00 56,074.000050 EMULSIFIED ASPHALT CRS-2P

409000000 4.40 CRMI 1,000.00 4,400.00 850.00 3,740.00 250.00 1,100.000060 FINAL SWEEP AND BROOM

409000020 59,155.00 SQYD 1.25 73,943.75 0.75 44,366.25 1.20 70,986.000070 COVER-TYPE 2

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000080 TRAFFIC CONTROL-FIXED

618030080 (1) LS 50,000.00 50,000.00 18,000.00 18,000.00 25,000.00 25,000.000090 TRAFFIC CONTROL

618100001 6.00 EACH 750.00 4,500.00 525.00 3,150.00 500.00 3,000.000100 MOTORCYCLE ADVISORY SIGN

620010301 3.00 GAL 250.00 750.00 360.00 1,080.00 350.00 1,050.000110 CURB MARKING-YELLOW EPOXY

Page 1 of 6

HARDIN ROAD - BILLINGS

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

107

Tabulation of Bids

Contract Time:November 14, 2019

Contract Description:

06B19

(9502020000) UPP 1031(20)
SHILOH ROAD - BILLINGS
(9505003000) UPP 1026(3)
KING AVE E - BILLINGS
(9506009000) UPP 1028(9)
HARDIN ROAD - BILLINGS

25 WORKING DAYS

Yellowstone

Min: Max:

11/26/2019 10:08:18

Montana Department of Transportation AASHTOWare Project™ Version 4.2
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $329,143.75 142.02% 100.00%

1 6272 KNIFE RIVER CORPORATION - BLGS $231,761.25 100.00% 70.41%

2 2050 RIVERSIDE CONTRACTING, INC. $239,020.00 103.13% 72.62%

3 6689 PAVEMENT MAINTENANCE SOLUTIONS,
INC.

$273,826.75 118.15% 83.19%

4 2925 HARDRIVES CONSTRUCTION, INC. $275,565.00 118.90% 83.72%

Vendor Ranking

Contract ID:

HARDIN ROAD - BILLINGS

BillingsLetting Date:

Contract Description:

District(s): 25 WORKING DAYS

06B19

November 14, 2019
9:00 A.M.

(9502020000) UPP 1031(20)
SHILOH ROAD - BILLINGS
(9505003000) UPP 1026(3)
KING AVE E - BILLINGS
(9506009000) UPP 1028(9)
HARDIN ROAD - BILLINGS

Yellowstone107 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

11/26/2019 10:08:18
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0001 TIED BILLINGS PROJECTS 3SECTION:

620011105 19.00 GAL 250.00 4,750.00 205.00 3,895.00 200.00 3,800.000120 WORDS AND SYMBOLS-WHITE PAINT

620011110 6.00 GAL 250.00 1,500.00 205.00 1,230.00 200.00 1,200.000130 WORDS AND SYMBOLS-YELLOW PAINT

620011260 22.00 GAL 350.00 7,700.00 360.00 7,920.00 350.00 7,700.000140 WORDS AND SYMBOLS-WHITE EPOXY

620011265 7.00 GAL 350.00 2,450.00 360.00 2,520.00 350.00 2,450.000150 WORDS AND SYMBOLS-YELLOW EPOXY

620013000 127.00 GAL 40.00 5,080.00 31.00 3,937.00 30.00 3,810.000160 STRIPING-WHITE PAINT

620013960 169.00 GAL 80.00 13,520.00 62.00 10,478.00 60.00 10,140.000170 STRIPING-WHITE EPOXY

620014000 111.00 GAL 40.00 4,440.00 31.00 3,441.00 30.00 3,330.000180 STRIPING-YELLOW PAINT

620014960 148.00 GAL 80.00 11,840.00 62.00 9,176.00 60.00 8,880.000190 STRIPING-YELLOW EPOXY

$239,020.00$329,143.75 $231,761.25Section Totals

Page 2 of 6

HARDIN ROAD - BILLINGS

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

107

Tabulation of Bids

Contract Time:November 14, 2019

Contract Description:

06B19

(9502020000) UPP 1031(20)
SHILOH ROAD - BILLINGS
(9505003000) UPP 1026(3)
KING AVE E - BILLINGS
(9506009000) UPP 1028(9)
HARDIN ROAD - BILLINGS

25 WORKING DAYS

Yellowstone

Min: Max:

11/26/2019 10:08:18
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( ) indicates item is bid as Lump Sum

$231,761.25$329,143.75 $239,020.00

$329,143.75

Contract Item Totals

$231,761.25 239,020.00Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 6

HARDIN ROAD - BILLINGS

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

107

Tabulation of Bids

Contract Time:November 14, 2019

Contract Description:

06B19

(9502020000) UPP 1031(20)
SHILOH ROAD - BILLINGS
(9505003000) UPP 1026(3)
KING AVE E - BILLINGS
(9506009000) UPP 1028(9)
HARDIN ROAD - BILLINGS

25 WORKING DAYS

Yellowstone

Min: Max:

11/26/2019 10:08:18
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) PAVEMENT
MAINTENANCE

SOLUTIONS, INC.

(4) HARDRIVES
CONSTRUCTION,

INC.

Line
Number

0001 TIED BILLINGS PROJECTS 3SECTION:

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 41,000.00 41,000.00 25,000.00 25,000.000020 MOBILIZATION

402020368 105.80 TON 600.00 63,480.00 650.00 68,770.000050 EMULSIFIED ASPHALT CRS-2P

409000000 4.40 CRMI 580.00 2,552.00 2,150.00 9,460.000060 FINAL SWEEP AND BROOM

409000020 59,155.00 SQYD 1.10 65,070.50 1.00 59,155.000070 COVER-TYPE 2

618030015 500.00 UNIT 1.00 500.00 1.00 500.000080 TRAFFIC CONTROL-FIXED

618030080 (1) LS 27,000.00 27,000.00 28,000.00 28,000.000090 TRAFFIC CONTROL

618100001 6.00 EACH 545.00 3,270.00 650.00 3,900.000100 MOTORCYCLE ADVISORY SIGN

620010301 3.00 GAL 380.00 1,140.00 450.00 1,350.000110 CURB MARKING-YELLOW EPOXY

Page 4 of 6

HARDIN ROAD - BILLINGS

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

107

Tabulation of Bids

Contract Time:November 14, 2019

Contract Description:

06B19

(9502020000) UPP 1031(20)
SHILOH ROAD - BILLINGS
(9505003000) UPP 1026(3)
KING AVE E - BILLINGS
(9506009000) UPP 1028(9)
HARDIN ROAD - BILLINGS

25 WORKING DAYS

Yellowstone

Min: Max:

11/26/2019 10:08:18
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0001 TIED BILLINGS PROJECTS 3SECTION:

620011105 19.00 GAL 215.00 4,085.00 260.00 4,940.000120 WORDS AND SYMBOLS-WHITE PAINT

620011110 6.00 GAL 215.00 1,290.00 260.00 1,560.000130 WORDS AND SYMBOLS-YELLOW PAINT

620011260 22.00 GAL 380.00 8,360.00 450.00 9,900.000140 WORDS AND SYMBOLS-WHITE EPOXY

620011265 7.00 GAL 380.00 2,660.00 450.00 3,150.000150 WORDS AND SYMBOLS-YELLOW EPOXY

620013000 127.00 GAL 32.50 4,127.50 40.00 5,080.000160 STRIPING-WHITE PAINT

620013960 169.00 GAL 65.25 11,027.25 80.00 13,520.000170 STRIPING-WHITE EPOXY

620014000 111.00 GAL 32.50 3,607.50 40.00 4,440.000180 STRIPING-YELLOW PAINT

620014960 148.00 GAL 65.25 9,657.00 80.00 11,840.000190 STRIPING-YELLOW EPOXY

$273,826.75 $275,565.00Section Totals
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( ) indicates item is bid as Lump Sum
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $16,473,529.45 107.32% 100.00%

1 6241 MK WEEDEN CONSTRUCTION, INC. $15,349,508.45 100.00% 93.18%

2 2096 SK CONSTRUCTION, INC. $19,714,748.75 128.44% 119.68%

3 2045 OFTEDAL CONSTRUCTION, INC. $20,498,608.66 133.55% 124.43%

Vendor Ranking

Contract ID:

WESTBY - WEST

GlendiveLetting Date:

Contract Description:

District(s): 200 WORKING DAYS

03C19

December 12, 2019
9:00 A.M.

(7953020000) STPP 30-1(20)16
WESTBY - WEST

Sheridan101 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) MK WEEDEN
CONSTRUCTION,

INC.

(2) SK
CONSTRUCTION,

INC.

Line
Number

0001 GRADE, GRAVEL, PMS OVERLAY, SIGNINGSECTION:

103000000 1,500.00 HOUR 25.00 37,500.00 1.15 1,725.00 20.00 30,000.000010 TRAINING PROGRAM

103500005 (1) LS 3,000.00 3,000.00 1,150.00 1,150.00 1,500.00 1,500.000020 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000030 MISCELLANEOUS WORK

105080115 91,500.00 CRFT 0.55 50,325.00 1.61 147,315.00 0.75 68,625.000040 FINISH GRADE CONTROL

107000060 7,000.00 UNIT 1.00 7,000.00 1.00 7,000.00 1.00 7,000.000050 NOXIOUS WEED CONTROL

108000000 (1) LS 6,000.00 6,000.00 5,750.00 5,750.00 15,000.00 15,000.000060 CRITICAL PATH SCHEDULE

109200005 (1) LS 1,895,000.00 1,895,000.00 2,014,320.00 2,014,320.00 2,735,000.00 2,735,000.000070 MOBILIZATION

202020041 (1) LS 40,000.00 40,000.00 16,100.00 16,100.00 45,000.00 45,000.000080 REMOVE STRUCTURE

202020362 (1) LS 9,000.00 9,000.00 5,175.00 5,175.00 2,700.00 2,700.000090 ABANDON WELL

203020100 664,560.00 CUYD 4.25 2,824,380.00 3.18 2,113,300.80 4.15 2,757,924.000100 EXCAVATION-UNCLASSIFIED

203020225 7,219.00 CUYD 28.00 202,132.00 11.50 83,018.50 20.00 144,380.000110 EXCAVATION-STREET
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0001 GRADE, GRAVEL, PMS OVERLAY, SIGNINGSECTION:

203020310 34,238.00 CUYD 20.00 684,760.00 15.58 533,428.04 20.00 684,760.000120 SPECIAL BORROW-NEAT LINE

203030117 8.00 HOUR 425.00 3,400.00 839.50 6,716.00 750.00 6,000.000130 EXPLORATORY EXCAVATION

203080100 64,792.00 CUYD 3.50 226,772.00 3.77 244,265.84 3.60 233,251.200140 TOPSOIL-SALVAGING AND PLACING

206000020 (1) LS 50,000.00 50,000.00 17,250.00 17,250.00 20,000.00 20,000.000150 DETOUR-CONSTRUCT, MAINTAIN, REMOVE

208010150 (1) LS 80,000.00 80,000.00 85,100.00 85,100.00 155,000.00 155,000.000160 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000170 TEMPORARY EROSION CONTROL

210020170 240.00 MILE 22.00 5,280.00 23.00 5,520.00 20.00 4,800.000180 TEST TRAILER-TRANSPORT,SETUP

301020268 8,118.00 CUYD 18.00 146,124.00 17.56 142,552.08 45.00 365,310.000190 TRAFFIC GRAVEL

301020340 43,195.00 CUYD 30.00 1,295,850.00 23.63 1,020,697.85 47.00 2,030,165.000200 CRUSHED AGGREGATE COURSE

301020625 28,261.00 SQYD 0.75 21,195.75 0.75 21,195.75 0.65 18,369.650210 AGGREGATE TREATMENT

304010002 125,711.00 SQYD 0.55 69,141.05 0.33 41,484.63 0.65 81,712.150220 BLOTTER MATERIAL

304010005 50,361.00 CUYD 50.00 2,518,050.00 47.36 2,385,096.96 58.00 2,920,938.000230 BASE-CEMENT TREATED

401020045 36,554.00 TON 36.50 1,334,221.00 40.07 1,464,718.78 45.00 1,644,930.000240 PLANT MIX SURF GR S-3/4 IN

401020046 1,410.00 TON 80.00 112,800.00 86.80 122,388.00 95.00 133,950.000250 PLANT MIX BIT SURF GR S -MISC

401020300 531.00 TON 180.00 95,580.00 253.00 134,343.00 191.00 101,421.000260 HYDRATED LIME
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0001 GRADE, GRAVEL, PMS OVERLAY, SIGNINGSECTION:

402020092 1,747.80 TON 600.00 1,048,680.00 561.00 980,515.80 800.00 1,398,240.000270 ASPHALT CEMENT PG 64-28

402020315 20,518.00 GAL 2.30 47,191.40 2.37 48,627.66 1.00 20,518.000280 EMULSIFIED ASPHALT-TACK COAT

402020360 108.70 TON 600.00 65,220.00 698.50 75,926.95 579.00 62,937.300290 EMULSIFIED ASPHALT CRS-2

402020368 307.40 TON 600.00 184,440.00 693.00 213,028.20 640.00 196,736.000300 EMULSIFIED ASPHALT CRS-2P

409000000 8.70 CRMI 500.00 4,350.00 935.00 8,134.50 400.00 3,480.000310 FINAL SWEEP AND BROOM

409000010 171,075.00 SQYD 0.60 102,645.00 0.54 92,380.50 0.70 119,752.500320 COVER-TYPE 1

411011130 7.90 MILE 1,110.00 8,769.00 1,155.00 9,124.50 1,150.00 9,085.000330 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 16.10 MILE 1,000.00 16,100.00 715.00 11,511.50 700.00 11,270.000340 RUMBLE STRIPS

551020030 8.00 CUYD 1,850.00 14,800.00 2,623.50 20,988.00 2,500.00 20,000.000350 CONCRETE-CLASS GENERAL

601010060 6.00 EACH 2,000.00 12,000.00 2,860.00 17,160.00 3,000.00 18,000.000360 WATER SERVICE - 1 IN

601011920 720.00 SQFT 14.25 10,260.00 17.60 12,672.00 18.00 12,960.000370 INSULATION

601012015 1.00 EACH 51,250.00 51,250.00 28,380.00 28,380.00 45,000.00 45,000.000380 TEMPORARY WATER SERVICE

601012078 2.00 EACH 3,000.00 6,000.00 4,400.00 8,800.00 5,000.00 10,000.000390 WATER SERVICE 2 IN

603000050 142.00 CUYD 60.00 8,520.00 26.73 3,795.66 65.00 9,230.000400 GRANULAR BEDDING MATERIAL

603000060 231.00 CUYD 50.00 11,550.00 24.89 5,749.59 45.00 10,395.000410 FOUNDATION MATERIAL
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0001 GRADE, GRAVEL, PMS OVERLAY, SIGNINGSECTION:

603010020 21.00 CUYD 290.00 6,090.00 363.00 7,623.00 350.00 7,350.000420 FILL AND ABANDON PIPE

603010040 1,536.00 LNFT 60.00 92,160.00 43.70 67,123.20 45.00 69,120.000430 DRAINAGE PIPE 18 IN

603010048 754.00 LNFT 80.00 60,320.00 92.00 69,368.00 114.00 85,956.000440 DRAINAGE PIPE 24 IN

603010056 1,786.00 LNFT 110.00 196,460.00 110.40 197,174.40 135.00 241,110.000450 DRAINAGE PIPE 30 IN

603010064 232.00 LNFT 145.00 33,640.00 154.10 35,751.20 173.00 40,136.000460 DRAINAGE PIPE 42 IN

603010066 550.00 LNFT 120.00 66,000.00 127.65 70,207.50 124.00 68,200.000470 DRAINAGE PIPE 36 IN

603010068 136.00 LNFT 165.00 22,440.00 162.15 22,052.40 210.00 28,560.000480 DRAINAGE PIPE 48 IN

603010076 238.00 LNFT 225.00 53,550.00 220.80 52,550.40 250.00 59,500.000490 DRAINAGE PIPE 60 IN

603012530 484.00 LNFT 90.00 43,560.00 90.85 43,971.40 80.00 38,720.000500 RCP 18 IN

603012555 68.00 LNFT 168.00 11,424.00 124.20 8,445.60 130.00 8,840.000510 RCP 24 IN

603012892 544.00 LNFT 95.00 51,680.00 104.65 56,929.60 120.00 65,280.000520 RCP IRR 24 IN

603012925 196.00 LNFT 160.00 31,360.00 147.20 28,851.20 300.00 58,800.000530 RCP IRR 30 IN

603013466 1,584.00 LNFT 80.00 126,720.00 83.60 132,422.40 82.00 129,888.000540 PIPE-PVC PRESS 8 IN WATER

603013532 5.00 EACH 5,625.00 28,125.00 5,280.00 26,400.00 5,000.00 25,000.000550 CONNECT TO MAIN

603013828 2,015.00 LB 20.00 40,300.00 9.90 19,948.50 10.00 20,150.000560 DUCTILE IRON FITTINGS
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0001 GRADE, GRAVEL, PMS OVERLAY, SIGNINGSECTION:

603014492 5.00 EACH 8,000.00 40,000.00 9,130.00 45,650.00 8,500.00 42,500.000570 HYDRANT ASSEMBLY

603016003 304.00 LNFT 350.00 106,400.00 374.00 113,696.00 350.00 106,400.000580 SPECIAL INSTALLATION OF PIPE

603016045 304.00 LNFT 450.00 136,800.00 121.00 36,784.00 125.00 38,000.000590 STEEL CASING 24 IN

603017040 238.00 LNFT 70.00 16,660.00 81.40 19,373.20 80.00 19,040.000600 STORM DRAIN PIPE-12 IN

603017060 1,278.00 LNFT 120.00 153,360.00 121.00 154,638.00 115.00 146,970.000610 STORM DRAIN PIPE-24 IN

603587020 3,534.70 LNFT 18.00 63,624.60 11.50 40,649.05 45.00 159,061.500620 REMOVE PIPE CULVERT

603587030 251.70 LNFT 38.00 9,564.60 37.40 9,413.58 40.00 10,068.000630 REMOVE STORM DRAIN

604000100 4.00 EACH 695.00 2,780.00 1,210.00 4,840.00 1,200.00 4,800.000640 ADJUST MANHOLE

604000140 6.00 EACH 940.00 5,640.00 1,045.00 6,270.00 1,000.00 6,000.000650 REMOVE DROP INLET

604010045 2.00 EACH 5,750.00 11,500.00 5,610.00 11,220.00 5,500.00 11,000.000660 MANHOLE-48 IN TYPE 3

604010220 3.00 EACH 5,170.00 15,510.00 3,630.00 10,890.00 3,500.00 10,500.000670 INLET DROP-SPECIAL DESIGN

604010255 2.00 EACH 3,985.00 7,970.00 3,850.00 7,700.00 3,600.00 7,200.000680 INLET CURB-TYPE B

604010510 10.00 EACH 4,600.00 46,000.00 4,840.00 48,400.00 4,500.00 45,000.000690 COMB MANHOLE AND DROP INLET

604010549 2.00 EACH 3,400.00 6,800.00 3,850.00 7,700.00 4,000.00 8,000.000700 COMB 48 IN T3 MH-TB CURB INLET

607100229 16,597.00 LNFT 2.00 33,194.00 2.32 38,505.04 2.25 37,343.250710 FARM FENCE-TYPE F4W
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0001 GRADE, GRAVEL, PMS OVERLAY, SIGNINGSECTION:

607100252 40,005.00 LNFT 2.00 80,010.00 2.06 82,410.30 2.00 80,010.000720 FARM FENCE-TYPE F4M

607100360 231.00 EACH 125.00 28,875.00 174.25 40,251.75 165.00 38,115.000730 FARM FENCE-PANEL/SINGLE FW

607100380 109.00 EACH 180.00 19,620.00 217.80 23,740.20 200.00 21,800.000740 FARM FENCE-PANEL/DOUBLE FW

607100430 282.00 LNFT 7.00 1,974.00 11.00 3,102.00 11.00 3,102.000750 FARM GATE-WIRE-TYPE G-2

607100720 61.00 EACH 35.00 2,135.00 49.51 3,020.11 47.00 2,867.000760 DEADMAN

608010020 769.50 SQYD 85.00 65,407.50 160.33 123,373.94 150.00 115,425.000770 SIDEWALK-CONCRETE 4 IN

608010050 26.60 SQYD 100.00 2,660.00 175.73 4,674.42 165.00 4,389.000780 SIDEWALK-CONCRETE 6 IN

608010090 26.20 SQYD 80.00 2,096.00 118.53 3,105.49 110.00 2,882.000790 CONCRETE 3 IN

608010125 28.60 SQYD 360.00 10,296.00 724.90 20,732.14 700.00 20,020.000800 DETEC WARNING DEVICES-TYPE 1

609010030 75.00 LNFT 18.00 1,350.00 46.20 3,465.00 43.00 3,225.000810 CURB-CONC MEDIAN TYPE A

609010160 774.70 SQYD 82.00 63,525.40 195.80 151,686.26 180.00 139,446.000820 GUTTER-CONC VALLEY

609010200 1,822.40 LNFT 28.00 51,027.20 54.45 99,229.68 52.00 94,764.800830 CURB AND GUTTER-CONC

610100101 109.20 ACRE 330.00 36,036.00 511.50 55,855.80 455.00 49,686.000840 SEEDING AREA NO 1

610100103 30.70 ACRE 280.00 8,596.00 286.00 8,780.20 250.00 7,675.000850 SEEDING AREA NO 3

610100490 8,920.00 SQYD 6.00 53,520.00 6.67 59,496.40 8.00 71,360.000860 TURF REINF MAT-NATURAL FIBER
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0001 GRADE, GRAVEL, PMS OVERLAY, SIGNINGSECTION:

610100555 139.90 ACRE 80.00 11,192.00 115.50 16,158.45 110.00 15,389.000870 CONDITION SEEDBED SURFACE

613100030 42.20 CUYD 160.00 6,752.00 115.00 4,853.00 125.00 5,275.000880 RIPRAP-CLASS 1 RANDOM

615010580 1.00 EACH 2,635.00 2,635.00 1,430.00 1,430.00 1,500.00 1,500.000890 TRASH GUARD

615010741 8.00 EACH 2,765.00 22,120.00 2,640.00 21,120.00 2,500.00 20,000.000900 VALVE-GATE 8 IN W/BOX

618030005 750,000.00 UNIT 0.80 600,000.00 0.67 502,500.00 0.80 600,000.000910 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 869.00 1,738.00 1,150.00 2,300.00 700.00 1,400.000920 MOTORCYCLE ADVISORY SIGN

619010058 146.30 SQFT 28.00 4,096.40 27.50 4,023.25 27.00 3,950.100930 SIGNS-ALUM SHEET INCR IV

619010086 195.40 SQFT 28.00 5,471.20 27.50 5,373.50 27.00 5,275.800940 SIGNS-ALUM REFL SHEET IV

619010090 320.90 SQFT 28.00 8,985.20 27.50 8,824.75 28.00 8,985.200950 SIGNS-ALUM REFL SHEET XI

619010210 3.00 EACH 950.00 2,850.00 715.00 2,145.00 1,100.00 3,300.000960 RESET SIGNS-GUIDE

619010230 66.00 EACH 46.00 3,036.00 55.00 3,630.00 60.00 3,960.000970 REMOVE SIGN

619010240 8.00 EACH 127.00 1,016.00 330.00 2,640.00 330.00 2,640.000980 REMOVE SIGN-GUIDE

619010310 188.00 LB 5.45 1,024.60 7.15 1,344.20 6.00 1,128.000990 POSTS-STEEL U SIGN

619010320 590.00 LB 7.65 4,513.50 4.13 2,436.70 5.60 3,304.001000 POSTS-STEEL STRUCTURAL SIGN

619010340 1,188.00 LB 9.45 11,226.60 8.97 10,656.36 9.00 10,692.001010 POSTS-TUBULAR STEEL-SQ-PERF
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0001 GRADE, GRAVEL, PMS OVERLAY, SIGNINGSECTION:

619010480 550.00 LNFT 11.65 6,407.50 12.10 6,655.00 12.00 6,600.001020 POLES-TREATED WOOD 4 IN

619010490 48.00 LNFT 12.25 588.00 14.30 686.40 14.00 672.001030 POLES-TREATED WOOD 5 IN

619010722 2.00 EACH 1,367.00 2,734.00 1,320.00 2,640.00 1,300.00 2,600.001040 FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)

619010726 2.00 EACH 1,468.00 2,936.00 1,320.00 2,640.00 1,900.00 3,800.001050 FRANG SIGN POST BKWY-W4 X 13 (W100X19)

619010770 2.00 EACH 655.00 1,310.00 550.00 1,100.00 600.00 1,200.001060 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

619011010 257.00 EACH 26.00 6,682.00 29.70 7,632.90 26.00 6,682.001070 DELINEATOR DES A

619011040 20.00 EACH 31.00 620.00 35.20 704.00 32.00 640.001080 DELINEATOR DES D

619011179 3.00 EACH 116.00 348.00 82.50 247.50 180.00 540.001090 DELINEATOR-FLEX SURF MTD WH

620010301 25.00 GAL 356.00 8,900.00 220.00 5,500.00 200.00 5,000.001100 CURB MARKING-YELLOW EPOXY

620011105 26.00 GAL 233.00 6,058.00 275.00 7,150.00 250.00 6,500.001110 WORDS AND SYMBOLS-WHITE PAINT

620011110 12.00 GAL 255.00 3,060.00 275.00 3,300.00 250.00 3,000.001120 WORDS AND SYMBOLS-YELLOW PAINT

620011260 17.00 GAL 355.00 6,035.00 385.00 6,545.00 350.00 5,950.001130 WORDS AND SYMBOLS-WHITE EPOXY

620011265 8.00 GAL 400.00 3,200.00 385.00 3,080.00 350.00 2,800.001140 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 94,333.00 LNFT 0.50 47,166.50 0.35 33,016.55 0.35 33,016.551150 TEMPORARY STRIPING

620013000 616.00 GAL 35.00 21,560.00 30.25 18,634.00 28.00 17,248.001160 STRIPING-WHITE PAINT
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0001 GRADE, GRAVEL, PMS OVERLAY, SIGNINGSECTION:

620013960 410.00 GAL 70.00 28,700.00 66.00 27,060.00 61.00 25,010.001170 STRIPING-WHITE EPOXY

620014000 354.00 GAL 30.00 10,620.00 30.25 10,708.50 28.00 9,912.001180 STRIPING-YELLOW PAINT

620014960 235.00 GAL 70.00 16,450.00 66.00 15,510.00 61.00 14,335.001190 STRIPING-YELLOW EPOXY

622011043 107.00 SQYD 7.60 813.20 11.50 1,230.50 5.00 535.001200 PERM EROSION CONTROL-HIGH SURV

622011084 75,711.00 SQYD 1.45 109,780.95 1.44 109,023.84 2.25 170,349.751210 GEOTEXTILE STABILIZATION

623000180 1.00 EACH 205.00 205.00 220.00 220.00 350.00 350.001220 MAILBOX-LARGE

$19,462,638.75$16,277,377.15 $15,137,096.85Section Totals
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0002 ALTERNATE A1-REINFORCED CONCRETE BOXSECTION: Cat Alt Set: AA1 Cat Alt Mmbr:

551020030 13.60 CUYD 1,850.00 25,160.00 2,742.75 37,301.40 2,500.00 34,000.001230 CONCRETE-CLASS GENERAL

603000050 98.00 CUYD 55.00 5,390.00 26.73 2,619.54 67.00 6,566.001240 GRANULAR BEDDING MATERIAL

603000060 196.00 CUYD 45.00 8,820.00 24.89 4,878.44 45.00 8,820.001250 FOUNDATION MATERIAL

603013383 138.00 LNFT 2,200.00 303,600.00 1,815.85 250,587.30 1,450.00 200,100.001260 REIN CONC BOX 14 X 7

622011084 656.00 SQYD 1.45 951.20 1.44 944.64 4.00 2,624.001270 GEOTEXTILE STABILIZATION

$252,110.00$296,331.32Section Totals
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0003 ALTERNATE A2-STEEL STRUCTURAL PLATE PIPE ARCHSECTION: Cat Alt Set: AA2 Cat Alt Mmbr:

551020030 18.00 CUYD 1,850.00 33,300.00 2,742.75 49,369.50 2,500.00 45,000.001280 CONCRETE-CLASS GENERAL

603000050 275.00 CUYD 55.00 15,125.00 26.73 7,350.75 67.00 18,425.001290 GRANULAR BEDDING MATERIAL

603000060 171.00 CUYD 45.00 7,695.00 24.89 4,256.19 45.00 7,695.001300 FOUNDATION MATERIAL

603012265 116.00 LNFT 1,200.00 139,200.00 1,298.35 150,608.60 1,700.00 197,200.001310 SSPPA 15 FT 10 IN

622011084 574.00 SQYD 1.45 832.30 1.44 826.56 4.00 2,296.001320 GEOTEXTILE STABILIZATION

$270,616.00$196,152.30 $212,411.60Section Totals

( ) indicates item is bid as Lump Sum

$15,349,508.45$16,473,529.45 $19,714,748.75

$16,473,529.45

Contract Item Totals

$15,349,508.45 19,714,748.75Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) OFTEDAL
CONSTRUCTION,

INC.

Line
Number

0001 GRADE, GRAVEL, PMS OVERLAY, SIGNINGSECTION:

103000000 1,500.00 HOUR 6.20 9,300.000010 TRAINING PROGRAM

103500005 (1) LS 4,000.00 4,000.000020 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.000030 MISCELLANEOUS WORK

105080115 91,500.00 CRFT 0.68 62,220.000040 FINISH GRADE CONTROL

107000060 7,000.00 UNIT 1.00 7,000.000050 NOXIOUS WEED CONTROL

108000000 (1) LS 5,000.00 5,000.000060 CRITICAL PATH SCHEDULE

109200005 (1) LS 2,046,000.00 2,046,000.000070 MOBILIZATION

202020041 (1) LS 45,000.00 45,000.000080 REMOVE STRUCTURE

202020362 (1) LS 6,250.00 6,250.000090 ABANDON WELL

203020100 664,560.00 CUYD 6.20 4,120,272.000100 EXCAVATION-UNCLASSIFIED

203020225 7,219.00 CUYD 29.40 212,238.600110 EXCAVATION-STREET
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0001 GRADE, GRAVEL, PMS OVERLAY, SIGNINGSECTION:

203020310 34,238.00 CUYD 43.00 1,472,234.000120 SPECIAL BORROW-NEAT LINE

203030117 8.00 HOUR 765.00 6,120.000130 EXPLORATORY EXCAVATION

203080100 64,792.00 CUYD 8.80 570,169.600140 TOPSOIL-SALVAGING AND PLACING

206000020 (1) LS 100,000.00 100,000.000150 DETOUR-CONSTRUCT, MAINTAIN, REMOVE

208010150 (1) LS 75,000.00 75,000.000160 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.000170 TEMPORARY EROSION CONTROL

210020170 240.00 MILE 21.00 5,040.000180 TEST TRAILER-TRANSPORT,SETUP

301020268 8,118.00 CUYD 44.00 357,192.000190 TRAFFIC GRAVEL

301020340 43,195.00 CUYD 45.00 1,943,775.000200 CRUSHED AGGREGATE COURSE

301020625 28,261.00 SQYD 0.68 19,217.480210 AGGREGATE TREATMENT

304010002 125,711.00 SQYD 0.65 81,712.150220 BLOTTER MATERIAL

304010005 50,361.00 CUYD 55.75 2,807,625.750230 BASE-CEMENT TREATED

401020045 36,554.00 TON 38.50 1,407,329.000240 PLANT MIX SURF GR S-3/4 IN

401020046 1,410.00 TON 59.25 83,542.500250 PLANT MIX BIT SURF GR S -MISC

401020300 531.00 TON 200.00 106,200.000260 HYDRATED LIME
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0001 GRADE, GRAVEL, PMS OVERLAY, SIGNINGSECTION:

402020092 1,747.80 TON 607.00 1,060,914.600270 ASPHALT CEMENT PG 64-28

402020315 20,518.00 GAL 1.10 22,569.800280 EMULSIFIED ASPHALT-TACK COAT

402020360 108.70 TON 604.00 65,654.800290 EMULSIFIED ASPHALT CRS-2

402020368 307.40 TON 666.00 204,728.400300 EMULSIFIED ASPHALT CRS-2P

409000000 8.70 CRMI 419.00 3,645.300310 FINAL SWEEP AND BROOM

409000010 171,075.00 SQYD 0.71 121,463.250320 COVER-TYPE 1

411011130 7.90 MILE 1,100.00 8,690.000330 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 16.10 MILE 681.00 10,964.100340 RUMBLE STRIPS

551020030 8.00 CUYD 2,500.00 20,000.000350 CONCRETE-CLASS GENERAL

601010060 6.00 EACH 2,725.00 16,350.000360 WATER SERVICE - 1 IN

601011920 720.00 SQFT 37.00 26,640.000370 INSULATION

601012015 1.00 EACH 27,000.00 27,000.000380 TEMPORARY WATER SERVICE

601012078 2.00 EACH 4,190.00 8,380.000390 WATER SERVICE 2 IN

603000050 142.00 CUYD 168.00 23,856.000400 GRANULAR BEDDING MATERIAL

603000060 231.00 CUYD 121.00 27,951.000410 FOUNDATION MATERIAL
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0001 GRADE, GRAVEL, PMS OVERLAY, SIGNINGSECTION:

603010020 21.00 CUYD 346.00 7,266.000420 FILL AND ABANDON PIPE

603010040 1,536.00 LNFT 39.00 59,904.000430 DRAINAGE PIPE 18 IN

603010048 754.00 LNFT 84.50 63,713.000440 DRAINAGE PIPE 24 IN

603010056 1,786.00 LNFT 108.00 192,888.000450 DRAINAGE PIPE 30 IN

603010064 232.00 LNFT 144.25 33,466.000460 DRAINAGE PIPE 42 IN

603010066 550.00 LNFT 123.00 67,650.000470 DRAINAGE PIPE 36 IN

603010068 136.00 LNFT 154.20 20,971.200480 DRAINAGE PIPE 48 IN

603010076 238.00 LNFT 202.00 48,076.000490 DRAINAGE PIPE 60 IN

603012530 484.00 LNFT 110.00 53,240.000500 RCP 18 IN

603012555 68.00 LNFT 151.00 10,268.000510 RCP 24 IN

603012892 544.00 LNFT 131.00 71,264.000520 RCP IRR 24 IN

603012925 196.00 LNFT 183.00 35,868.000530 RCP IRR 30 IN

603013466 1,584.00 LNFT 98.00 155,232.000540 PIPE-PVC PRESS 8 IN WATER

603013532 5.00 EACH 5,030.00 25,150.000550 CONNECT TO MAIN

603013828 2,015.00 LB 9.45 19,041.750560 DUCTILE IRON FITTINGS
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0001 GRADE, GRAVEL, PMS OVERLAY, SIGNINGSECTION:

603014492 5.00 EACH 8,700.00 43,500.000570 HYDRANT ASSEMBLY

603016003 304.00 LNFT 356.00 108,224.000580 SPECIAL INSTALLATION OF PIPE

603016045 304.00 LNFT 115.00 34,960.000590 STEEL CASING 24 IN

603017040 238.00 LNFT 115.50 27,489.000600 STORM DRAIN PIPE-12 IN

603017060 1,278.00 LNFT 174.00 222,372.000610 STORM DRAIN PIPE-24 IN

603587020 3,534.70 LNFT 12.15 42,946.610620 REMOVE PIPE CULVERT

603587030 251.70 LNFT 35.70 8,985.690630 REMOVE STORM DRAIN

604000100 4.00 EACH 1,150.00 4,600.000640 ADJUST MANHOLE

604000140 6.00 EACH 995.00 5,970.000650 REMOVE DROP INLET

604010045 2.00 EACH 5,340.00 10,680.000660 MANHOLE-48 IN TYPE 3

604010220 3.00 EACH 3,460.00 10,380.000670 INLET DROP-SPECIAL DESIGN

604010255 2.00 EACH 3,670.00 7,340.000680 INLET CURB-TYPE B

604010510 10.00 EACH 4,610.00 46,100.000690 COMB MANHOLE AND DROP INLET

604010549 2.00 EACH 3,670.00 7,340.000700 COMB 48 IN T3 MH-TB CURB INLET

607100229 16,597.00 LNFT 2.20 36,513.400710 FARM FENCE-TYPE F4W

Page 16 of 22

WESTBY - WEST

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:December 12, 2019

Contract Description:

03C19

(7953020000) STPP 30-1(20)16
WESTBY - WEST

200 WORKING DAYS

Sheridan

Min: Max:

12/20/2019 10:36:27

Montana Department of Transportation AASHTOWare Project™ Version 4.2
Revision 026



0001 GRADE, GRAVEL, PMS OVERLAY, SIGNINGSECTION:

607100252 40,005.00 LNFT 2.00 80,010.000720 FARM FENCE-TYPE F4M

607100360 231.00 EACH 166.00 38,346.000730 FARM FENCE-PANEL/SINGLE FW

607100380 109.00 EACH 208.00 22,672.000740 FARM FENCE-PANEL/DOUBLE FW

607100430 282.00 LNFT 10.50 2,961.000750 FARM GATE-WIRE-TYPE G-2

607100720 61.00 EACH 47.00 2,867.000760 DEADMAN

608010020 769.50 SQYD 178.00 136,971.000770 SIDEWALK-CONCRETE 4 IN

608010050 26.60 SQYD 284.00 7,554.400780 SIDEWALK-CONCRETE 6 IN

608010090 26.20 SQYD 231.00 6,052.200790 CONCRETE 3 IN

608010125 28.60 SQYD 690.00 19,734.000800 DETEC WARNING DEVICES-TYPE 1

609010030 75.00 LNFT 44.00 3,300.000810 CURB-CONC MEDIAN TYPE A

609010160 774.70 SQYD 186.50 144,481.550820 GUTTER-CONC VALLEY

609010200 1,822.40 LNFT 52.00 94,764.800830 CURB AND GUTTER-CONC

610100101 109.20 ACRE 487.00 53,180.400840 SEEDING AREA NO 1

610100103 30.70 ACRE 272.00 8,350.400850 SEEDING AREA NO 3

610100490 8,920.00 SQYD 6.10 54,412.000860 TURF REINF MAT-NATURAL FIBER
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0001 GRADE, GRAVEL, PMS OVERLAY, SIGNINGSECTION:

610100555 139.90 ACRE 110.00 15,389.000870 CONDITION SEEDBED SURFACE

613100030 42.20 CUYD 284.00 11,984.800880 RIPRAP-CLASS 1 RANDOM

615010580 1.00 EACH 1,365.00 1,365.000890 TRASH GUARD

615010741 8.00 EACH 2,515.00 20,120.000900 VALVE-GATE 8 IN W/BOX

618030005 750,000.00 UNIT 0.71 532,500.000910 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 786.00 1,572.000920 MOTORCYCLE ADVISORY SIGN

619010058 146.30 SQFT 29.50 4,315.850930 SIGNS-ALUM SHEET INCR IV

619010086 195.40 SQFT 25.50 4,982.700940 SIGNS-ALUM REFL SHEET IV

619010090 320.90 SQFT 26.20 8,407.580950 SIGNS-ALUM REFL SHEET XI

619010210 3.00 EACH 524.00 1,572.000960 RESET SIGNS-GUIDE

619010230 66.00 EACH 52.50 3,465.000970 REMOVE SIGN

619010240 8.00 EACH 158.00 1,264.000980 REMOVE SIGN-GUIDE

619010310 188.00 LB 5.25 987.000990 POSTS-STEEL U SIGN

619010320 590.00 LB 6.00 3,540.001000 POSTS-STEEL STRUCTURAL SIGN

619010340 1,188.00 LB 7.30 8,672.401010 POSTS-TUBULAR STEEL-SQ-PERF
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0001 GRADE, GRAVEL, PMS OVERLAY, SIGNINGSECTION:

619010480 550.00 LNFT 9.45 5,197.501020 POLES-TREATED WOOD 4 IN

619010490 48.00 LNFT 11.50 552.001030 POLES-TREATED WOOD 5 IN

619010722 2.00 EACH 1,415.00 2,830.001040 FRANG SIGN POST BKWY-S4 X 7.7 (S100X11)

619010726 2.00 EACH 1,415.00 2,830.001050 FRANG SIGN POST BKWY-W4 X 13 (W100X19)

619010770 2.00 EACH 707.00 1,414.001060 SQ TUBLR SLIP BASE BKWY-3 IN (76MM)

619011010 257.00 EACH 25.50 6,553.501070 DELINEATOR DES A

619011040 20.00 EACH 29.50 590.001080 DELINEATOR DES D

619011179 3.00 EACH 131.00 393.001090 DELINEATOR-FLEX SURF MTD WH

620010301 25.00 GAL 210.00 5,250.001100 CURB MARKING-YELLOW EPOXY

620011105 26.00 GAL 262.00 6,812.001110 WORDS AND SYMBOLS-WHITE PAINT

620011110 12.00 GAL 262.00 3,144.001120 WORDS AND SYMBOLS-YELLOW PAINT

620011260 17.00 GAL 367.00 6,239.001130 WORDS AND SYMBOLS-WHITE EPOXY

620011265 8.00 GAL 367.00 2,936.001140 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 94,333.00 LNFT 0.35 33,016.551150 TEMPORARY STRIPING

620013000 616.00 GAL 29.00 17,864.001160 STRIPING-WHITE PAINT
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0001 GRADE, GRAVEL, PMS OVERLAY, SIGNINGSECTION:

620013960 410.00 GAL 63.00 25,830.001170 STRIPING-WHITE EPOXY

620014000 354.00 GAL 29.00 10,266.001180 STRIPING-YELLOW PAINT

620014960 235.00 GAL 63.00 14,805.001190 STRIPING-YELLOW EPOXY

622011043 107.00 SQYD 6.00 642.001200 PERM EROSION CONTROL-HIGH SURV

622011084 75,711.00 SQYD 1.35 102,209.851210 GEOTEXTILE STABILIZATION

623000180 1.00 EACH 262.00 262.001220 MAILBOX-LARGE

$20,278,574.46Section Totals
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0002 ALTERNATE A1-REINFORCED CONCRETE BOXSECTION: Cat Alt Set: AA1 Cat Alt Mmbr:

551020030 13.60 CUYD 1,780.00 24,208.001230 CONCRETE-CLASS GENERAL

603000050 98.00 CUYD 103.00 10,094.001240 GRANULAR BEDDING MATERIAL

603000060 196.00 CUYD 159.00 31,164.001250 FOUNDATION MATERIAL

603013383 138.00 LNFT 1,680.00 231,840.001260 REIN CONC BOX 14 X 7

622011084 656.00 SQYD 2.30 1,508.801270 GEOTEXTILE STABILIZATION

$298,814.80Section Totals
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0003 ALTERNATE A2-STEEL STRUCTURAL PLATE PIPE ARCHSECTION: Cat Alt Set: AA2 Cat Alt Mmbr:

551020030 18.00 CUYD 2,300.00 41,400.001280 CONCRETE-CLASS GENERAL

603000050 275.00 CUYD 103.00 28,325.001290 GRANULAR BEDDING MATERIAL

603000060 171.00 CUYD 159.00 27,189.001300 FOUNDATION MATERIAL

603012265 116.00 LNFT 1,050.00 121,800.001310 SSPPA 15 FT 10 IN

622011084 574.00 SQYD 2.30 1,320.201320 GEOTEXTILE STABILIZATION

$220,034.20Section Totals

( ) indicates item is bid as Lump Sum

$20,498,608.66

$20,498,608.66

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $7,841,752.50 134.62% 100.00%

1 7844 BJORN JOHNSON CONSTRUCTION, LLC $5,825,119.23 100.00% 74.28%

2 3058 BULLOCK CONTRACTING, LLC $6,298,197.26 108.12% 80.32%

3 6241 MK WEEDEN CONSTRUCTION, INC. $6,365,059.61 109.27% 81.17%

4 3744 M.A. DEATLEY CONSTRUCTION, INC. $6,863,662.65 117.83% 87.53%

5 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$8,343,008.60 143.22% 106.39%

6 0419 MISSOURI RIVER CONTRACTORS, LLC $8,582,835.00 147.34% 109.45%

7 2050 RIVERSIDE CONTRACTING, INC. $8,590,900.05 147.48% 109.55%

8 4343 HELENA SAND & GRAVEL, INC. $8,962,649.76 153.86% 114.29%

Vendor Ranking

Contract ID:

SOUTH OF BOULDER - SOUTH

ButteLetting Date:

Contract Description:

District(s): 135 WORKING DAYS

01C19

December 12, 2019
9:00 A.M.

(6097008000) STPIP-FLA 399-1(8)10
SOUTH OF BOULDER - SOUTH

Jefferson103 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) BJORN
JOHNSON

CONSTRUCTION,
LLC

(2) BULLOCK
CONTRACTING,

LLC

Line
Number

0001 G, GS, PLANT MIX BIT SURF, DRAINAGESECTION:

103000000 1,000.00 HOUR 16.00 16,000.00 10.00 10,000.00 25.00 25,000.000010 TRAINING PROGRAM

103500005 (1) LS 3,500.00 3,500.00 100.00 100.00 500.00 500.000020 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000030 MISCELLANEOUS WORK

105080115 110,600.00 CRFT 1.10 121,660.00 0.70 77,420.00 0.60 66,360.000040 FINISH GRADE CONTROL

107000060 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000050 NOXIOUS WEED CONTROL

107100010 10.00 DAY 350.00 3,500.00 350.00 3,500.00 350.00 3,500.000060 CULTURAL RESOURCE PERSON

109200005 (1) LS 715,000.00 715,000.00 36,000.00 36,000.00 435,165.00 435,165.000070 MOBILIZATION

203020100 144,200.00 CUYD 9.00 1,297,800.00 5.09 733,978.00 5.44 784,448.000080 EXCAVATION-UNCLASSIFIED

203020175 115.00 CUYD 100.00 11,500.00 30.00 3,450.00 44.00 5,060.000090 EXCAVATION-UNCLASS CHANNEL

203020200 134,280.00 CUYD 7.00 939,960.00 10.32 1,385,769.60 6.80 913,104.000100 EXCAVATION-UNCLASS BORROW

203020310 1,625.00 CUYD 13.25 21,531.25 21.85 35,506.25 13.17 21,401.250110 SPECIAL BORROW-NEAT LINE
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0001 G, GS, PLANT MIX BIT SURF, DRAINAGESECTION:

203080100 21,807.00 CUYD 5.05 110,125.35 1.00 21,807.00 5.00 109,035.000120 TOPSOIL-SALVAGING AND PLACING

204010185 (1) LS 30,000.00 30,000.00 2,500.00 2,500.00 4,500.00 4,500.000130 BLASTING CONSULTANT

206000050 (1) LS 10,000.00 10,000.00 1,500.00 1,500.00 2,000.00 2,000.000140 DETOUR-MAINTAIN

208010150 (1) LS 75,000.00 75,000.00 1,560.00 1,560.00 25,000.00 25,000.000150 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000160 TEMPORARY EROSION CONTROL

210020170 84.00 MILE 18.00 1,512.00 5.00 420.00 5.00 420.000170 TEST TRAILER-TRANSPORT,SETUP

212000000 54.00 STA 1,100.00 59,400.00 100.00 5,400.00 700.00 37,800.000180 OBLITERATE ROADWAY

301020111 39,580.00 CUYD 40.00 1,583,200.00 22.78 901,632.40 26.00 1,029,080.000190 SELECT SURFACING

301020268 538.00 CUYD 21.00 11,298.00 21.85 11,755.30 24.00 12,912.000200 TRAFFIC GRAVEL

301020340 9,833.00 CUYD 25.00 245,825.00 18.89 185,745.37 24.00 235,992.000210 CRUSHED AGGREGATE COURSE

301020450 1,648.00 CUYD 35.00 57,680.00 21.85 36,008.80 25.00 41,200.000220 SPECIAL BACKFILL

301020465 238.00 CUYD 100.00 23,800.00 21.85 5,200.30 125.00 29,750.000230 LOW PERMEABILITY BACKFILL

301020625 29,656.00 SQYD 0.45 13,345.20 0.26 7,710.56 0.35 10,379.600240 AGGREGATE TREATMENT

401020062 4,722.00 TON 125.00 590,250.00 107.89 509,456.58 100.00 472,200.000250 COMMERCIAL MIX-1/2 IN-PG 64-28

402020315 739.00 GAL 3.50 2,586.50 5.00 3,695.00 3.75 2,771.250260 EMULSIFIED ASPHALT-TACK COAT
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0001 G, GS, PLANT MIX BIT SURF, DRAINAGESECTION:

402020368 49.20 TON 650.00 31,980.00 618.00 30,405.60 590.00 29,028.000270 EMULSIFIED ASPHALT CRS-2P

409000000 1.80 CRMI 1,000.00 1,800.00 725.00 1,305.00 500.00 900.000280 FINAL SWEEP AND BROOM

409000010 27,348.00 SQYD 0.75 20,511.00 1.85 50,593.80 0.70 19,143.600290 COVER-TYPE 1

551020030 7.90 CUYD 1,800.00 14,220.00 3,850.00 30,415.00 3,292.00 26,006.800300 CONCRETE-CLASS GENERAL

603000050 310.00 CUYD 53.00 16,430.00 21.85 6,773.50 50.00 15,500.000310 GRANULAR BEDDING MATERIAL

603000060 220.00 CUYD 34.00 7,480.00 21.85 4,807.00 50.00 11,000.000320 FOUNDATION MATERIAL

603010040 1,636.00 LNFT 60.00 98,160.00 31.01 50,732.36 50.00 81,800.000330 DRAINAGE PIPE 18 IN

603010048 1,514.00 LNFT 68.00 102,952.00 39.51 59,818.14 75.00 113,550.000340 DRAINAGE PIPE 24 IN

603010540 316.00 LNFT 120.00 37,920.00 41.53 13,123.48 100.00 31,600.000350 CSP 24 IN

603010566 70.00 LNFT 140.00 9,800.00 42.42 2,969.40 120.00 8,400.000360 CSP 30 IN

603012530 152.00 LNFT 95.00 14,440.00 53.16 8,080.32 73.00 11,096.000370 RCP 18 IN

603012555 172.00 LNFT 110.00 18,920.00 72.68 12,500.96 157.00 27,004.000380 RCP 24 IN

603012892 100.00 LNFT 115.00 11,500.00 46.75 4,675.00 95.00 9,500.000390 RCP IRR 24 IN

603012925 78.00 LNFT 125.00 9,750.00 62.16 4,848.48 200.00 15,600.000400 RCP IRR 30 IN

603013202 324.00 LNFT 130.00 42,120.00 83.13 26,934.12 143.00 46,332.000410 RCPA 24 IN
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0001 G, GS, PLANT MIX BIT SURF, DRAINAGESECTION:

603013212 120.00 LNFT 150.00 18,000.00 99.66 11,959.20 225.00 27,000.000420 RCPA 30 IN

603013216 134.00 LNFT 180.00 24,120.00 123.41 16,536.94 170.00 22,780.000430 RCPA 36 IN

603013255 104.00 LNFT 435.00 45,240.00 478.92 49,807.68 750.00 78,000.000440 RCPA 84 IN

603013378 102.00 LNFT 3,000.00 306,000.00 2,726.77 278,130.54 2,520.00 257,040.000450 REIN CONC BOX 14 X 8

603013528 184.00 LNFT 2.50 460.00 4.00 736.00 15.00 2,760.000460 PIPE-PVC CONDUIT 4 IN

603587020 1,222.90 LNFT 23.00 28,126.70 2.00 2,445.80 21.00 25,680.900470 REMOVE PIPE CULVERT

603587040 101.00 LNFT 25.00 2,525.00 8.00 808.00 35.00 3,535.000480 REMOVE AND SALVAGE CULVERT

607000006 3.00 EACH 250.00 750.00 250.00 750.00 250.00 750.000490 PANEL-SINGLE CHAIN LINK

607000008 2.00 EACH 415.00 830.00 400.00 800.00 300.00 600.000500 PANEL-DOUBLE CHAIN LINK

607000050 531.00 LNFT 24.00 12,744.00 25.00 13,275.00 25.00 13,275.000510 FENCE-CHAIN LINK 6 FT

607100008 13.00 LNFT 25.00 325.00 45.00 585.00 20.00 260.000520 FENCE-SPECIAL DESIGN

607100114 514.00 LNFT 3.00 1,542.00 3.25 1,670.50 3.56 1,829.840530 FARM FENCE-TYPE F2W-32 IN WW

607100149 200.00 LNFT 3.25 650.00 3.25 650.00 3.95 790.000540 FARM FENCE-TYPE F3W-32 IN WW

607100229 85,746.00 LNFT 2.00 171,492.00 2.20 188,641.20 2.77 237,516.420550 FARM FENCE-TYPE F4W

607100252 740.00 LNFT 2.00 1,480.00 3.00 2,220.00 2.25 1,665.000560 FARM FENCE-TYPE F4M
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0001 G, GS, PLANT MIX BIT SURF, DRAINAGESECTION:

607100259 7,343.00 LNFT 2.10 15,420.30 2.80 20,560.40 3.00 22,029.000570 FARM FENCE-TYPE F5W

607100291 1,313.00 LNFT 2.20 2,888.60 3.00 3,939.00 3.25 4,267.250580 FARM FENCE-TYPE F6W

607100360 144.00 EACH 125.00 18,000.00 175.00 25,200.00 165.00 23,760.000590 FARM FENCE-PANEL/SINGLE FW

607100380 77.00 EACH 180.00 13,860.00 200.00 15,400.00 185.00 14,245.000600 FARM FENCE-PANEL/DOUBLE FW

607100390 2.00 EACH 500.00 1,000.00 250.00 500.00 200.00 400.000610 FENCE-PANEL/SNGL-SPECIAL DESIGN

607100430 592.00 LNFT 7.00 4,144.00 9.00 5,328.00 8.00 4,736.000620 FARM GATE-WIRE-TYPE G-2

607100440 272.00 LNFT 21.00 5,712.00 18.50 5,032.00 20.00 5,440.000630 FARM GATE-METAL-TYPE G-3

607100551 7,880.00 LNFT 1.75 13,790.00 1.10 8,668.00 1.35 10,638.000640 FENCE-TEMPORARY

607100720 84.00 EACH 50.00 4,200.00 35.00 2,940.00 35.00 2,940.000650 DEADMAN

610010100 5,097.00 CUYD 18.50 94,294.50 64.70 329,775.90 30.00 152,910.000660 TOPSOIL

610100101 21.90 ACRE 450.00 9,855.00 337.00 7,380.30 280.00 6,132.000670 SEEDING AREA NO 1

610100102 2.90 ACRE 1,100.00 3,190.00 670.00 1,943.00 670.00 1,943.000680 SEEDING AREA NO 2

610100103 25.20 ACRE 300.00 7,560.00 200.00 5,040.00 200.00 5,040.000690 SEEDING AREA NO 3

610100326 21.90 ACRE 110.00 2,409.00 55.00 1,204.50 55.00 1,204.500700 FERTILIZING AREA NO 1

610100327 2.90 ACRE 105.00 304.50 55.00 159.50 55.00 159.500710 FERTILIZING AREA NO 2
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0001 G, GS, PLANT MIX BIT SURF, DRAINAGESECTION:

610100555 47.10 ACRE 100.00 4,710.00 55.00 2,590.50 55.00 2,590.500720 CONDITION SEEDBED SURFACE

610100565 22,427.00 SQYD 3.75 84,101.25 3.50 78,494.50 3.50 78,494.500730 EROSION CONTROL BLANKET-HIGH-PERFORM

610220100 3.00 ACRE 3,500.00 10,500.00 3,500.00 10,500.00 3,500.00 10,500.000740 MULCH

611010025 2.00 EACH 16,000.00 32,000.00 5,525.50 11,051.00 18,000.00 36,000.000750 CATTLE GUARD 24 FT-HEAVY DUTY (7.2 M)

611010200 4.00 EACH 1,000.00 4,000.00 300.00 1,200.00 1,200.00 4,800.000760 REMOVE CATTLE GUARD

613100030 1,904.60 CUYD 62.00 118,085.20 57.74 109,971.60 75.00 142,845.000770 RIPRAP-CLASS 1 RANDOM

613100080 165.00 CUYD 185.00 30,525.00 30.00 4,950.00 200.00 33,000.000780 RIPRAP-INFILL

618030005 250,000.00 UNIT 0.89 222,500.00 0.72 180,000.00 0.71 177,500.000790 TRAFFIC CONTROL DEVICES CB

619010058 14.00 SQFT 25.00 350.00 30.00 420.00 30.00 420.000800 SIGNS-ALUM SHEET INCR IV

619010086 68.20 SQFT 23.00 1,568.60 28.00 1,909.60 28.00 1,909.600810 SIGNS-ALUM REFL SHEET IV

619010090 122.60 SQFT 26.00 3,187.60 28.00 3,432.80 28.00 3,432.800820 SIGNS-ALUM REFL SHEET XI

619010200 1.00 EACH 250.00 250.00 175.00 175.00 175.00 175.000830 RESET SIGNS

619010210 9.00 EACH 750.00 6,750.00 550.00 4,950.00 550.00 4,950.000840 RESET SIGNS-GUIDE

619010230 35.00 EACH 50.00 1,750.00 65.00 2,275.00 65.00 2,275.000850 REMOVE SIGN

619010240 1.00 EACH 225.00 225.00 250.00 250.00 250.00 250.000860 REMOVE SIGN-GUIDE
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0001 G, GS, PLANT MIX BIT SURF, DRAINAGESECTION:

619010310 327.00 LB 4.15 1,357.05 6.85 2,239.95 6.85 2,239.950870 POSTS-STEEL U SIGN

619010480 318.00 LNFT 11.00 3,498.00 12.00 3,816.00 12.00 3,816.000880 POLES-TREATED WOOD 4 IN

619011010 400.00 EACH 23.00 9,200.00 27.00 10,800.00 27.00 10,800.000890 DELINEATOR DES A

619011030 58.00 EACH 23.00 1,334.00 32.00 1,856.00 32.00 1,856.000900 DELINEATOR DES C

619011040 12.00 EACH 24.00 288.00 34.00 408.00 34.00 408.000910 DELINEATOR DES D

619011060 62.00 EACH 24.00 1,488.00 27.00 1,674.00 27.00 1,674.000920 DELINEATOR DES F

620012955 18,546.00 LNFT 0.40 7,418.40 0.50 9,273.00 0.50 9,273.000930 TEMPORARY STRIPING

620013000 129.00 GAL 28.00 3,612.00 55.25 7,127.25 32.00 4,128.000940 STRIPING-WHITE PAINT

620013960 86.00 GAL 60.00 5,160.00 85.25 7,331.50 68.00 5,848.000950 STRIPING-WHITE EPOXY

620014000 128.00 GAL 28.00 3,584.00 55.25 7,072.00 32.00 4,096.000960 STRIPING-YELLOW PAINT

620014960 85.00 GAL 60.00 5,100.00 102.25 8,691.25 68.00 5,780.000970 STRIPING-YELLOW EPOXY

622011043 6,926.00 SQYD 3.50 24,241.00 0.66 4,571.16 6.00 41,556.000980 PERM EROSION CONTROL-HIGH SURV

622011084 3,486.00 SQYD 1.75 6,100.50 0.69 2,405.34 2.50 8,715.000990 GEOTEXTILE STABILIZATION
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$6,298,197.26$7,841,752.50 $5,825,119.23Section Totals

( ) indicates item is bid as Lump Sum

$5,825,119.23$7,841,752.50 $6,298,197.26

$7,841,752.50

Contract Item Totals

$5,825,119.23 6,298,197.26Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) MK WEEDEN
CONSTRUCTION,

INC.

(4) M.A. DEATLEY
CONSTRUCTION,

INC.

(5) SCHELLINGER
CONSTRUCTION

CO., INC.

Line
Number

0001 G, GS, PLANT MIX BIT SURF, DRAINAGESECTION:

103000000 1,000.00 HOUR 1.15 1,150.00 5.00 5,000.00 5.00 5,000.000010 TRAINING PROGRAM

103500005 (1) LS 1,150.00 1,150.00 750.00 750.00 500.00 500.000020 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000030 MISCELLANEOUS WORK

105080115 110,600.00 CRFT 0.66 72,996.00 0.65 71,890.00 0.40 44,240.000040 FINISH GRADE CONTROL

107000060 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000050 NOXIOUS WEED CONTROL

107100010 10.00 DAY 350.00 3,500.00 350.00 3,500.00 350.00 3,500.000060 CULTURAL RESOURCE PERSON

109200005 (1) LS 634,800.00 634,800.00 873,930.00 873,930.00 1,215,000.00 1,215,000.000070 MOBILIZATION

203020100 144,200.00 CUYD 5.21 751,282.00 7.25 1,045,450.00 10.85 1,564,570.000080 EXCAVATION-UNCLASSIFIED

203020175 115.00 CUYD 23.00 2,645.00 18.75 2,156.25 105.00 12,075.000090 EXCAVATION-UNCLASS CHANNEL

203020200 134,280.00 CUYD 4.43 594,860.40 7.15 960,102.00 8.50 1,141,380.000100 EXCAVATION-UNCLASS BORROW

203020310 1,625.00 CUYD 18.75 30,468.75 20.00 32,500.00 33.00 53,625.000110 SPECIAL BORROW-NEAT LINE
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0001 G, GS, PLANT MIX BIT SURF, DRAINAGESECTION:

203080100 21,807.00 CUYD 3.77 82,212.39 4.85 105,763.95 7.00 152,649.000120 TOPSOIL-SALVAGING AND PLACING

204010185 (1) LS 14,700.00 14,700.00 2,500.00 2,500.00 15,000.00 15,000.000130 BLASTING CONSULTANT

206000050 (1) LS 11,500.00 11,500.00 17,500.00 17,500.00 7,500.00 7,500.000140 DETOUR-MAINTAIN

208010150 (1) LS 74,750.00 74,750.00 30,000.00 30,000.00 108,000.00 108,000.000150 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000160 TEMPORARY EROSION CONTROL

210020170 84.00 MILE 21.00 1,764.00 50.00 4,200.00 23.00 1,932.000170 TEST TRAILER-TRANSPORT,SETUP

212000000 54.00 STA 747.50 40,365.00 775.00 41,850.00 350.00 18,900.000180 OBLITERATE ROADWAY

301020111 39,580.00 CUYD 34.62 1,370,259.60 30.00 1,187,400.00 29.00 1,147,820.000190 SELECT SURFACING

301020268 538.00 CUYD 26.71 14,369.98 11.00 5,918.00 30.00 16,140.000200 TRAFFIC GRAVEL

301020340 9,833.00 CUYD 33.33 327,733.89 25.50 250,741.50 27.00 265,491.000210 CRUSHED AGGREGATE COURSE

301020450 1,648.00 CUYD 27.60 45,484.80 35.00 57,680.00 56.00 92,288.000220 SPECIAL BACKFILL

301020465 238.00 CUYD 39.10 9,305.80 40.00 9,520.00 80.00 19,040.000230 LOW PERMEABILITY BACKFILL

301020625 29,656.00 SQYD 0.36 10,676.16 0.35 10,379.60 0.25 7,414.000240 AGGREGATE TREATMENT

401020062 4,722.00 TON 89.25 421,438.50 85.00 401,370.00 75.00 354,150.000250 COMMERCIAL MIX-1/2 IN-PG 64-28

402020315 739.00 GAL 5.25 3,879.75 5.00 3,695.00 5.00 3,695.000260 EMULSIFIED ASPHALT-TACK COAT
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0001 G, GS, PLANT MIX BIT SURF, DRAINAGESECTION:

402020368 49.20 TON 648.90 31,925.88 620.00 30,504.00 540.00 26,568.000270 EMULSIFIED ASPHALT CRS-2P

409000000 1.80 CRMI 761.25 1,370.25 725.00 1,305.00 1,350.00 2,430.000280 FINAL SWEEP AND BROOM

409000010 27,348.00 SQYD 0.94 25,707.12 0.85 23,245.80 0.60 16,408.800290 COVER-TYPE 1

551020030 7.90 CUYD 2,300.00 18,170.00 3,000.00 23,700.00 2,400.00 18,960.000300 CONCRETE-CLASS GENERAL

603000050 310.00 CUYD 33.35 10,338.50 40.00 12,400.00 100.00 31,000.000310 GRANULAR BEDDING MATERIAL

603000060 220.00 CUYD 33.35 7,337.00 40.00 8,800.00 50.00 11,000.000320 FOUNDATION MATERIAL

603010040 1,636.00 LNFT 42.55 69,611.80 60.00 98,160.00 48.00 78,528.000330 DRAINAGE PIPE 18 IN

603010048 1,514.00 LNFT 63.25 95,760.50 80.00 121,120.00 82.00 124,148.000340 DRAINAGE PIPE 24 IN

603010540 316.00 LNFT 65.55 20,713.80 77.50 24,490.00 84.00 26,544.000350 CSP 24 IN

603010566 70.00 LNFT 70.15 4,910.50 85.00 5,950.00 89.00 6,230.000360 CSP 30 IN

603012530 152.00 LNFT 78.20 11,886.40 95.00 14,440.00 85.00 12,920.000370 RCP 18 IN

603012555 172.00 LNFT 106.95 18,395.40 110.00 18,920.00 131.00 22,532.000380 RCP 24 IN

603012892 100.00 LNFT 74.75 7,475.00 80.00 8,000.00 150.00 15,000.000390 RCP IRR 24 IN

603012925 78.00 LNFT 103.50 8,073.00 120.00 9,360.00 229.00 17,862.000400 RCP IRR 30 IN

603013202 324.00 LNFT 117.30 38,005.20 125.00 40,500.00 139.00 45,036.000410 RCPA 24 IN
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0001 G, GS, PLANT MIX BIT SURF, DRAINAGESECTION:

603013212 120.00 LNFT 143.75 17,250.00 160.00 19,200.00 147.00 17,640.000420 RCPA 30 IN

603013216 134.00 LNFT 171.35 22,960.90 185.00 24,790.00 329.00 44,086.000430 RCPA 36 IN

603013255 104.00 LNFT 618.70 64,344.80 635.00 66,040.00 1,100.00 114,400.000440 RCPA 84 IN

603013378 102.00 LNFT 3,156.75 321,988.50 2,100.00 214,200.00 3,400.00 346,800.000450 REIN CONC BOX 14 X 8

603013528 184.00 LNFT 26.45 4,866.80 20.00 3,680.00 35.00 6,440.000460 PIPE-PVC CONDUIT 4 IN

603587020 1,222.90 LNFT 11.50 14,063.35 15.00 18,343.50 21.00 25,680.900470 REMOVE PIPE CULVERT

603587040 101.00 LNFT 40.25 4,065.25 50.00 5,050.00 38.00 3,838.000480 REMOVE AND SALVAGE CULVERT

607000006 3.00 EACH 112.42 337.26 110.00 330.00 107.07 321.210490 PANEL-SINGLE CHAIN LINK

607000008 2.00 EACH 170.53 341.06 165.00 330.00 162.41 324.820500 PANEL-DOUBLE CHAIN LINK

607000050 531.00 LNFT 24.39 12,951.09 23.25 12,345.75 23.23 12,335.130510 FENCE-CHAIN LINK 6 FT

607100008 13.00 LNFT 37.35 485.55 35.60 462.80 35.57 462.410520 FENCE-SPECIAL DESIGN

607100114 514.00 LNFT 5.70 2,929.80 5.45 2,801.30 5.43 2,791.020530 FARM FENCE-TYPE F2W-32 IN WW

607100149 200.00 LNFT 10.97 2,194.00 10.45 2,090.00 10.45 2,090.000540 FARM FENCE-TYPE F3W-32 IN WW

607100229 85,746.00 LNFT 2.55 218,652.30 2.45 210,077.70 2.43 208,362.780550 FARM FENCE-TYPE F4W

607100252 740.00 LNFT 3.89 2,878.60 3.70 2,738.00 3.70 2,738.000560 FARM FENCE-TYPE F4M
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607100259 7,343.00 LNFT 2.63 19,312.09 2.50 18,357.50 2.50 18,357.500570 FARM FENCE-TYPE F5W

607100291 1,313.00 LNFT 3.59 4,713.67 3.45 4,529.85 3.42 4,490.460580 FARM FENCE-TYPE F6W

607100360 144.00 EACH 77.49 11,158.56 74.00 10,656.00 73.80 10,627.200590 FARM FENCE-PANEL/SINGLE FW

607100380 77.00 EACH 116.24 8,950.48 110.75 8,527.75 110.70 8,523.900600 FARM FENCE-PANEL/DOUBLE FW

607100390 2.00 EACH 67.74 135.48 65.00 130.00 64.51 129.020610 FENCE-PANEL/SNGL-SPECIAL DESIGN

607100430 592.00 LNFT 8.40 4,972.80 8.00 4,736.00 8.00 4,736.000620 FARM GATE-WIRE-TYPE G-2

607100440 272.00 LNFT 21.00 5,712.00 20.00 5,440.00 20.00 5,440.000630 FARM GATE-METAL-TYPE G-3

607100551 7,880.00 LNFT 1.03 8,116.40 1.00 7,880.00 0.98 7,722.400640 FENCE-TEMPORARY

607100720 84.00 EACH 47.25 3,969.00 45.00 3,780.00 45.00 3,780.000650 DEADMAN

610010100 5,097.00 CUYD 21.00 107,037.00 17.75 90,471.75 20.00 101,940.000660 TOPSOIL

610100101 21.90 ACRE 294.00 6,438.60 280.00 6,132.00 280.00 6,132.000670 SEEDING AREA NO 1

610100102 2.90 ACRE 703.50 2,040.15 670.00 1,943.00 670.00 1,943.000680 SEEDING AREA NO 2

610100103 25.20 ACRE 210.00 5,292.00 200.00 5,040.00 200.00 5,040.000690 SEEDING AREA NO 3

610100326 21.90 ACRE 57.75 1,264.73 55.00 1,204.50 55.00 1,204.500700 FERTILIZING AREA NO 1

610100327 2.90 ACRE 57.75 167.48 55.00 159.50 55.00 159.500710 FERTILIZING AREA NO 2
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610100555 47.10 ACRE 105.00 4,945.50 55.00 2,590.50 55.00 2,590.500720 CONDITION SEEDBED SURFACE

610100565 22,427.00 SQYD 3.68 82,531.36 3.00 67,281.00 3.50 78,494.500730 EROSION CONTROL BLANKET-HIGH-PERFORM

610220100 3.00 ACRE 3,675.00 11,025.00 3,500.00 10,500.00 3,500.00 10,500.000740 MULCH

611010025 2.00 EACH 25,875.00 51,750.00 18,500.00 37,000.00 25,000.00 50,000.000750 CATTLE GUARD 24 FT-HEAVY DUTY (7.2 M)

611010200 4.00 EACH 977.50 3,910.00 1,500.00 6,000.00 1,300.00 5,200.000760 REMOVE CATTLE GUARD

613100030 1,904.60 CUYD 51.75 98,563.05 50.00 95,230.00 83.00 158,081.800770 RIPRAP-CLASS 1 RANDOM

613100080 165.00 CUYD 126.50 20,872.50 65.00 10,725.00 200.00 33,000.000780 RIPRAP-INFILL

618030005 250,000.00 UNIT 0.71 177,500.00 0.71 177,500.00 0.71 177,500.000790 TRAFFIC CONTROL DEVICES CB

619010058 14.00 SQFT 31.50 441.00 30.00 420.00 30.00 420.000800 SIGNS-ALUM SHEET INCR IV

619010086 68.20 SQFT 29.40 2,005.08 28.00 1,909.60 28.00 1,909.600810 SIGNS-ALUM REFL SHEET IV

619010090 122.60 SQFT 29.40 3,604.44 28.00 3,432.80 28.00 3,432.800820 SIGNS-ALUM REFL SHEET XI

619010200 1.00 EACH 183.75 183.75 175.00 175.00 175.00 175.000830 RESET SIGNS

619010210 9.00 EACH 577.50 5,197.50 550.00 4,950.00 550.00 4,950.000840 RESET SIGNS-GUIDE

619010230 35.00 EACH 68.25 2,388.75 65.00 2,275.00 65.00 2,275.000850 REMOVE SIGN

619010240 1.00 EACH 262.50 262.50 250.00 250.00 250.00 250.000860 REMOVE SIGN-GUIDE
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619010310 327.00 LB 7.19 2,351.13 6.85 2,239.95 6.85 2,239.950870 POSTS-STEEL U SIGN

619010480 318.00 LNFT 12.60 4,006.80 12.00 3,816.00 12.00 3,816.000880 POLES-TREATED WOOD 4 IN

619011010 400.00 EACH 28.35 11,340.00 27.00 10,800.00 27.00 10,800.000890 DELINEATOR DES A

619011030 58.00 EACH 33.60 1,948.80 32.00 1,856.00 32.00 1,856.000900 DELINEATOR DES C

619011040 12.00 EACH 35.70 428.40 34.00 408.00 34.00 408.000910 DELINEATOR DES D

619011060 62.00 EACH 28.35 1,757.70 27.00 1,674.00 27.00 1,674.000920 DELINEATOR DES F

620012955 18,546.00 LNFT 0.53 9,829.38 0.50 9,273.00 0.50 9,273.000930 TEMPORARY STRIPING

620013000 129.00 GAL 37.01 4,774.29 32.00 4,128.00 32.00 4,128.000940 STRIPING-WHITE PAINT

620013960 86.00 GAL 68.51 5,891.86 68.00 5,848.00 68.00 5,848.000950 STRIPING-WHITE EPOXY

620014000 128.00 GAL 37.01 4,737.28 32.00 4,096.00 32.00 4,096.000960 STRIPING-YELLOW PAINT

620014960 85.00 GAL 68.51 5,823.35 68.00 5,780.00 68.00 5,780.000970 STRIPING-YELLOW EPOXY

622011043 6,926.00 SQYD 2.01 13,921.26 2.50 17,315.00 4.00 27,704.000980 PERM EROSION CONTROL-HIGH SURV

622011084 3,486.00 SQYD 2.01 7,006.86 1.30 4,531.80 2.15 7,494.900990 GEOTEXTILE STABILIZATION
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$8,343,008.60$6,365,059.61 $6,863,662.65Section Totals

( ) indicates item is bid as Lump Sum

$6,863,662.65$6,365,059.61 $8,343,008.60

$6,365,059.61

Contract Item Totals

$6,863,662.65 8,343,008.60Contract Grand Totals

Contract Time Totals
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(6) MISSOURI
RIVER

CONTRACTORS,
LLC

(7) RIVERSIDE
CONTRACTING,

INC.

(8) HELENA SAND
& GRAVEL, INC.

Line
Number

0001 G, GS, PLANT MIX BIT SURF, DRAINAGESECTION:

103000000 1,000.00 HOUR 25.00 25,000.00 20.00 20,000.00 20.00 20,000.000010 TRAINING PROGRAM

103500005 (1) LS 3,500.00 3,500.00 500.00 500.00 1,000.00 1,000.000020 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000030 MISCELLANEOUS WORK

105080115 110,600.00 CRFT 0.50 55,300.00 0.50 55,300.00 0.65 71,890.000040 FINISH GRADE CONTROL

107000060 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000050 NOXIOUS WEED CONTROL

107100010 10.00 DAY 350.00 3,500.00 350.00 3,500.00 350.00 3,500.000060 CULTURAL RESOURCE PERSON

109200005 (1) LS 789,989.90 789,989.90 830,000.00 830,000.00 800,000.00 800,000.000070 MOBILIZATION

203020100 144,200.00 CUYD 10.75 1,550,150.00 9.00 1,297,800.00 13.00 1,874,600.000080 EXCAVATION-UNCLASSIFIED

203020175 115.00 CUYD 84.00 9,660.00 55.00 6,325.00 70.00 8,050.000090 EXCAVATION-UNCLASS CHANNEL

203020200 134,280.00 CUYD 7.00 939,960.00 9.25 1,242,090.00 9.65 1,295,802.000100 EXCAVATION-UNCLASS BORROW

203020310 1,625.00 CUYD 39.00 63,375.00 25.00 40,625.00 25.00 40,625.000110 SPECIAL BORROW-NEAT LINE
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0001 G, GS, PLANT MIX BIT SURF, DRAINAGESECTION:

203080100 21,807.00 CUYD 6.00 130,842.00 4.50 98,131.50 9.00 196,263.000120 TOPSOIL-SALVAGING AND PLACING

204010185 (1) LS 16,000.00 16,000.00 25,000.00 25,000.00 20,000.00 20,000.000130 BLASTING CONSULTANT

206000050 (1) LS 13,000.00 13,000.00 15,000.00 15,000.00 14,000.00 14,000.000140 DETOUR-MAINTAIN

208010150 (1) LS 75,000.00 75,000.00 100,000.00 100,000.00 65,000.00 65,000.000150 TEMPORARY EROSION CONTROL - LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000160 TEMPORARY EROSION CONTROL

210020170 84.00 MILE 5.00 420.00 6.00 504.00 1.00 84.000170 TEST TRAILER-TRANSPORT,SETUP

212000000 54.00 STA 400.00 21,600.00 650.00 35,100.00 1,000.00 54,000.000180 OBLITERATE ROADWAY

301020111 39,580.00 CUYD 40.00 1,583,200.00 46.50 1,840,470.00 35.00 1,385,300.000190 SELECT SURFACING

301020268 538.00 CUYD 31.00 16,678.00 25.00 13,450.00 45.00 24,210.000200 TRAFFIC GRAVEL

301020340 9,833.00 CUYD 32.50 319,572.50 28.50 280,240.50 46.00 452,318.000210 CRUSHED AGGREGATE COURSE

301020450 1,648.00 CUYD 42.00 69,216.00 42.00 69,216.00 48.00 79,104.000220 SPECIAL BACKFILL

301020465 238.00 CUYD 115.00 27,370.00 90.00 21,420.00 115.00 27,370.000230 LOW PERMEABILITY BACKFILL

301020625 29,656.00 SQYD 0.30 8,896.80 0.40 11,862.40 0.45 13,345.200240 AGGREGATE TREATMENT

401020062 4,722.00 TON 119.00 561,918.00 90.00 424,980.00 103.47 488,585.340250 COMMERCIAL MIX-1/2 IN-PG 64-28

402020315 739.00 GAL 4.50 3,325.50 5.00 3,695.00 3.00 2,217.000260 EMULSIFIED ASPHALT-TACK COAT
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402020368 49.20 TON 700.00 34,440.00 620.00 30,504.00 650.00 31,980.000270 EMULSIFIED ASPHALT CRS-2P

409000000 1.80 CRMI 600.00 1,080.00 750.00 1,350.00 700.00 1,260.000280 FINAL SWEEP AND BROOM

409000010 27,348.00 SQYD 1.25 34,185.00 0.90 24,613.20 0.85 23,245.800290 COVER-TYPE 1

551020030 7.90 CUYD 4,500.00 35,550.00 4,000.00 31,600.00 4,000.00 31,600.000300 CONCRETE-CLASS GENERAL

603000050 310.00 CUYD 48.00 14,880.00 65.00 20,150.00 80.00 24,800.000310 GRANULAR BEDDING MATERIAL

603000060 220.00 CUYD 95.00 20,900.00 50.00 11,000.00 80.00 17,600.000320 FOUNDATION MATERIAL

603010040 1,636.00 LNFT 62.00 101,432.00 50.00 81,800.00 37.00 60,532.000330 DRAINAGE PIPE 18 IN

603010048 1,514.00 LNFT 80.00 121,120.00 85.00 128,690.00 55.00 83,270.000340 DRAINAGE PIPE 24 IN

603010540 316.00 LNFT 123.00 38,868.00 85.00 26,860.00 57.00 18,012.000350 CSP 24 IN

603010566 70.00 LNFT 73.00 5,110.00 110.00 7,700.00 65.00 4,550.000360 CSP 30 IN

603012530 152.00 LNFT 94.00 14,288.00 85.00 12,920.00 70.00 10,640.000370 RCP 18 IN

603012555 172.00 LNFT 122.00 20,984.00 125.00 21,500.00 100.00 17,200.000380 RCP 24 IN

603012892 100.00 LNFT 164.00 16,400.00 95.00 9,500.00 130.00 13,000.000390 RCP IRR 24 IN

603012925 78.00 LNFT 228.00 17,784.00 130.00 10,140.00 220.00 17,160.000400 RCP IRR 30 IN

603013202 324.00 LNFT 141.00 45,684.00 135.00 43,740.00 110.00 35,640.000410 RCPA 24 IN
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0001 G, GS, PLANT MIX BIT SURF, DRAINAGESECTION:

603013212 120.00 LNFT 172.00 20,640.00 175.00 21,000.00 165.00 19,800.000420 RCPA 30 IN

603013216 134.00 LNFT 275.00 36,850.00 200.00 26,800.00 260.00 34,840.000430 RCPA 36 IN

603013255 104.00 LNFT 905.00 94,120.00 815.00 84,760.00 700.00 72,800.000440 RCPA 84 IN

603013378 102.00 LNFT 3,250.00 331,500.00 2,750.00 280,500.00 3,100.00 316,200.000450 REIN CONC BOX 14 X 8

603013528 184.00 LNFT 15.50 2,852.00 25.00 4,600.00 35.00 6,440.000460 PIPE-PVC CONDUIT 4 IN

603587020 1,222.90 LNFT 24.00 29,349.60 20.00 24,458.00 20.00 24,458.000470 REMOVE PIPE CULVERT

603587040 101.00 LNFT 140.00 14,140.00 22.00 2,222.00 60.00 6,060.000480 REMOVE AND SALVAGE CULVERT

607000006 3.00 EACH 250.00 750.00 115.00 345.00 150.00 450.000490 PANEL-SINGLE CHAIN LINK

607000008 2.00 EACH 400.00 800.00 170.00 340.00 200.00 400.000500 PANEL-DOUBLE CHAIN LINK

607000050 531.00 LNFT 25.00 13,275.00 25.00 13,275.00 27.00 14,337.000510 FENCE-CHAIN LINK 6 FT

607100008 13.00 LNFT 45.00 585.00 38.00 494.00 45.00 585.000520 FENCE-SPECIAL DESIGN

607100114 514.00 LNFT 3.25 1,670.50 6.00 3,084.00 7.00 3,598.000530 FARM FENCE-TYPE F2W-32 IN WW

607100149 200.00 LNFT 3.25 650.00 11.00 2,200.00 12.00 2,400.000540 FARM FENCE-TYPE F3W-32 IN WW

607100229 85,746.00 LNFT 2.20 188,641.20 2.50 214,365.00 2.70 231,514.200550 FARM FENCE-TYPE F4W

607100252 740.00 LNFT 3.00 2,220.00 4.00 2,960.00 4.00 2,960.000560 FARM FENCE-TYPE F4M
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607100259 7,343.00 LNFT 2.80 20,560.40 2.75 20,193.25 2.70 19,826.100570 FARM FENCE-TYPE F5W

607100291 1,313.00 LNFT 3.00 3,939.00 3.65 4,792.45 4.00 5,252.000580 FARM FENCE-TYPE F6W

607100360 144.00 EACH 175.00 25,200.00 80.00 11,520.00 85.00 12,240.000590 FARM FENCE-PANEL/SINGLE FW

607100380 77.00 EACH 200.00 15,400.00 115.00 8,855.00 120.00 9,240.000600 FARM FENCE-PANEL/DOUBLE FW

607100390 2.00 EACH 250.00 500.00 70.00 140.00 90.00 180.000610 FENCE-PANEL/SNGL-SPECIAL DESIGN

607100430 592.00 LNFT 9.00 5,328.00 8.50 5,032.00 8.00 4,736.000620 FARM GATE-WIRE-TYPE G-2

607100440 272.00 LNFT 18.50 5,032.00 21.00 5,712.00 21.00 5,712.000630 FARM GATE-METAL-TYPE G-3

607100551 7,880.00 LNFT 1.10 8,668.00 1.00 7,880.00 1.50 11,820.000640 FENCE-TEMPORARY

607100720 84.00 EACH 35.00 2,940.00 50.00 4,200.00 50.00 4,200.000650 DEADMAN

610010100 5,097.00 CUYD 35.00 178,395.00 55.00 280,335.00 35.00 178,395.000660 TOPSOIL

610100101 21.90 ACRE 280.00 6,132.00 450.00 9,855.00 300.00 6,570.000670 SEEDING AREA NO 1

610100102 2.90 ACRE 670.00 1,943.00 1,700.00 4,930.00 800.00 2,320.000680 SEEDING AREA NO 2

610100103 25.20 ACRE 200.00 5,040.00 450.00 11,340.00 210.00 5,292.000690 SEEDING AREA NO 3

610100326 21.90 ACRE 55.00 1,204.50 100.00 2,190.00 70.00 1,533.000700 FERTILIZING AREA NO 1

610100327 2.90 ACRE 55.00 159.50 110.00 319.00 70.00 203.000710 FERTILIZING AREA NO 2
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0001 G, GS, PLANT MIX BIT SURF, DRAINAGESECTION:

610100555 47.10 ACRE 55.00 2,590.50 105.00 4,945.50 70.00 3,297.000720 CONDITION SEEDBED SURFACE

610100565 22,427.00 SQYD 3.50 78,494.50 3.75 84,101.25 4.00 89,708.000730 EROSION CONTROL BLANKET-HIGH-PERFORM

610220100 3.00 ACRE 3,500.00 10,500.00 3,000.00 9,000.00 4,200.00 12,600.000740 MULCH

611010025 2.00 EACH 19,000.00 38,000.00 21,000.00 42,000.00 19,000.00 38,000.000750 CATTLE GUARD 24 FT-HEAVY DUTY (7.2 M)

611010200 4.00 EACH 1,200.00 4,800.00 2,500.00 10,000.00 2,000.00 8,000.000760 REMOVE CATTLE GUARD

613100030 1,904.60 CUYD 77.00 146,654.20 65.00 123,799.00 60.00 114,276.000770 RIPRAP-CLASS 1 RANDOM

613100080 165.00 CUYD 152.00 25,080.00 175.00 28,875.00 215.00 35,475.000780 RIPRAP-INFILL

618030005 250,000.00 UNIT 0.71 177,500.00 0.75 187,500.00 0.75 187,500.000790 TRAFFIC CONTROL DEVICES CB

619010058 14.00 SQFT 30.00 420.00 32.00 448.00 34.00 476.000800 SIGNS-ALUM SHEET INCR IV

619010086 68.20 SQFT 28.00 1,909.60 30.00 2,046.00 31.00 2,114.200810 SIGNS-ALUM REFL SHEET IV

619010090 122.60 SQFT 28.00 3,432.80 30.00 3,678.00 30.00 3,678.000820 SIGNS-ALUM REFL SHEET XI

619010200 1.00 EACH 175.00 175.00 185.00 185.00 200.00 200.000830 RESET SIGNS

619010210 9.00 EACH 4,950.00 44,550.00 585.00 5,265.00 650.00 5,850.000840 RESET SIGNS-GUIDE

619010230 35.00 EACH 2,275.00 79,625.00 70.00 2,450.00 75.00 2,625.000850 REMOVE SIGN

619010240 1.00 EACH 250.00 250.00 265.00 265.00 350.00 350.000860 REMOVE SIGN-GUIDE
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0001 G, GS, PLANT MIX BIT SURF, DRAINAGESECTION:

619010310 327.00 LB 7.00 2,289.00 7.50 2,452.50 8.00 2,616.000870 POSTS-STEEL U SIGN

619010480 318.00 LNFT 12.00 3,816.00 13.00 4,134.00 13.00 4,134.000880 POLES-TREATED WOOD 4 IN

619011010 400.00 EACH 27.00 10,800.00 30.00 12,000.00 30.00 12,000.000890 DELINEATOR DES A

619011030 58.00 EACH 32.00 1,856.00 34.00 1,972.00 36.00 2,088.000900 DELINEATOR DES C

619011040 12.00 EACH 34.00 408.00 36.00 432.00 38.00 456.000910 DELINEATOR DES D

619011060 62.00 EACH 27.00 1,674.00 30.00 1,860.00 30.00 1,860.000920 DELINEATOR DES F

620012955 18,546.00 LNFT 0.50 9,273.00 0.50 9,273.00 0.52 9,643.920930 TEMPORARY STRIPING

620013000 129.00 GAL 32.00 4,128.00 34.00 4,386.00 40.00 5,160.000940 STRIPING-WHITE PAINT

620013960 86.00 GAL 68.00 5,848.00 72.00 6,192.00 80.00 6,880.000950 STRIPING-WHITE EPOXY

620014000 128.00 GAL 32.00 4,096.00 34.00 4,352.00 35.00 4,480.000960 STRIPING-YELLOW PAINT

620014960 85.00 GAL 68.00 5,780.00 72.00 6,120.00 70.00 5,950.000970 STRIPING-YELLOW EPOXY

622011043 6,926.00 SQYD 3.00 20,778.00 2.00 13,852.00 1.50 10,389.000980 PERM EROSION CONTROL-HIGH SURV

622011084 3,486.00 SQYD 4.00 13,944.00 2.25 7,843.50 1.50 5,229.000990 GEOTEXTILE STABILIZATION
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$8,962,649.76$8,582,835.00 $8,590,900.05Section Totals

( ) indicates item is bid as Lump Sum

$8,590,900.05$8,582,835.00 $8,962,649.76

$8,582,835.00

Contract Item Totals

$8,590,900.05 8,962,649.76Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $4,655,083.25 113.04% 100.00%

1 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$4,117,957.85 100.00% 88.46%

2 2050 RIVERSIDE CONTRACTING, INC. $4,150,972.50 100.80% 89.17%

3 2362 L.H.C., INCORPORATED $4,392,268.73 106.66% 94.35%

Vendor Ranking

Contract ID:

BRADY - N & S (NB)

Great FallsLetting Date:

Contract Description:

District(s): 45 WORKING DAYS

04A19

December 12, 2019
9:00 A.M.

(9391044000) IM 15-6(44)322
BRADY - N & S (NB)

Pondera, Teton104 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

12/20/2019 10:36:27

Montana Department of Transportation AASHTOWare Project™ Version 4.2
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SCHELLINGER
CONSTRUCTION

CO., INC.

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 COLD MILLING, CRACK FILL, PMS OVERLAY, RUMBLE STRIPS, SEAL & COVER
(.TETON CO. / 95% PONDERA CO 5%)

SECTION:

103500005 (1) LS 2,500.00 2,500.00 500.00 500.00 750.00 750.000010 ESCROW OF BID DOCUMENTS

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.00 1.00 25,000.000020 MISCELLANEOUS WORK

104030011 (1) LS 25,000.00 25,000.00 12,000.00 12,000.00 10,000.00 10,000.000030 MISCELLANEOUS ITEMS-LS

105070000 (1) LS 20,000.00 20,000.00 9,150.00 9,150.00 10,000.00 10,000.000040 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 775,000.00 775,000.00 570,000.00 570,000.00 375,000.00 375,000.000050 MOBILIZATION

210020170 98.00 MILE 20.00 1,960.00 20.00 1,960.00 22.50 2,205.000060 TEST TRAILER-TRANSPORT,SETUP

401020048 26,450.00 TON 34.00 899,300.00 35.00 925,750.00 31.50 833,175.000070 PLANT MIX SURF GR S-1/2 IN

401020300 370.00 TON 220.00 81,400.00 240.00 88,800.00 230.00 85,100.000080 HYDRATED LIME

402020095 1,482.20 TON 600.00 889,320.00 560.00 830,032.00 570.00 844,854.000090 ASPHALT CEMENT PG 70-28

402020315 13,927.00 GAL 2.25 31,335.75 2.00 27,854.00 2.10 29,246.700100 EMULSIFIED ASPHALT-TACK COAT

402020375 474.50 TON 625.00 296,562.50 500.00 237,250.00 480.00 227,760.000110 EMULSIFIED ASPHALT CHFRS-2P
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0001 COLD MILLING, CRACK FILL, PMS OVERLAY, RUMBLE STRIPS, SEAL & COVER
(.TETON CO. / 95% PONDERA CO 5%)

SECTION:

403010257 864.00 LB 3.50 3,024.00 5.50 4,752.00 6.00 5,184.000120 CRACK FILLING-MASTIC

409000000 12.30 CRMI 500.00 6,150.00 425.00 5,227.50 425.00 5,227.500130 FINAL SWEEP AND BROOM

409000020 266,908.00 SQYD 0.55 146,799.40 0.50 133,454.00 0.60 160,144.800140 COVER-TYPE 2

411010000 7,670.00 SQYD 3.00 23,010.00 5.00 38,350.00 3.60 27,612.000150 COLD MILLING

411011135 23.00 MILE 750.00 17,250.00 850.00 19,550.00 850.00 19,550.000160 RUMBLE STRIPS

552010160 939.10 SQYD 16.00 15,025.60 11.00 10,330.10 12.00 11,269.200170 BRIDGE DECK CRACK SEAL

562000020 8.00 SQYD 450.00 3,600.00 650.00 5,200.00 700.00 5,600.000180 CLASS A BRIDGE DECK REPAIR

618030005 100,000.00 UNIT 0.80 80,000.00 0.40 40,000.00 0.50 50,000.000190 TRAFFIC CONTROL DEVICES CB

619010062 53.00 SQFT 28.00 1,484.00 40.00 2,120.00 40.00 2,120.000200 SIGNS-ALUM SHEET INCR XI

619010086 85.50 SQFT 28.00 2,394.00 30.00 2,565.00 32.00 2,736.000210 SIGNS-ALUM REFL SHEET IV

619010090 91.50 SQFT 28.00 2,562.00 42.00 3,843.00 44.00 4,026.000220 SIGNS-ALUM REFL SHEET XI

619010230 25.00 EACH 60.00 1,500.00 151.00 3,775.00 160.00 4,000.000230 REMOVE SIGN

619010240 1.00 EACH 150.00 150.00 3,500.00 3,500.00 3,750.00 3,750.000240 REMOVE SIGN-GUIDE

619010310 432.00 LB 5.00 2,160.00 8.00 3,456.00 8.25 3,564.000250 POSTS-STEEL U SIGN
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BRADY - N & S (NB)

Call Order:

Letting Date: Great Falls

Contract ID:
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Counties:

Project(s):

104

Tabulation of Bids

Contract Time:December 12, 2019

Contract Description:

04A19
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0001 COLD MILLING, CRACK FILL, PMS OVERLAY, RUMBLE STRIPS, SEAL & COVER
(.TETON CO. / 95% PONDERA CO 5%)

SECTION:

619010480 30.00 LNFT 14.00 420.00 24.00 720.00 25.00 750.000260 POLES-TREATED WOOD 4 IN

619010490 78.00 LNFT 15.00 1,170.00 26.00 2,028.00 27.00 2,106.000270 POLES-TREATED WOOD 5 IN

619011010 172.00 EACH 262.00 45,064.00 36.00 6,192.00 37.50 6,450.000280 DELINEATOR DES A

619011040 10.00 EACH 28.00 280.00 47.00 470.00 48.00 480.000290 DELINEATOR DES D

619011080 158.00 EACH 26.00 4,108.00 36.00 5,688.00 37.50 5,925.000300 DELINEATOR DES H

620011105 1.00 GAL 250.00 250.00 225.00 225.00 250.00 250.000310 WORDS AND SYMBOLS-WHITE PAINT

620011260 2.00 GAL 350.00 700.00 350.00 700.00 350.00 700.000320 WORDS AND SYMBOLS-WHITE EPOXY

620012950 11.60 MILE 700.00 8,120.00 500.00 5,800.00 600.00 6,960.000330 TEMPORARY STRIPING

620013000 285.00 GAL 35.00 9,975.00 26.00 7,410.00 27.00 7,695.000340 STRIPING-WHITE PAINT

620013960 379.00 GAL 65.00 24,635.00 67.00 25,393.00 70.00 26,530.000350 STRIPING-WHITE EPOXY

620014000 228.00 GAL 35.00 7,980.00 26.00 5,928.00 27.00 6,156.000360 STRIPING-YELLOW PAINT

620014960 304.00 GAL 65.00 19,760.00 67.00 20,368.00 70.00 21,280.000370 STRIPING-YELLOW EPOXY

$2,833,156.20$3,474,949.25 $3,085,340.60Section Totals
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0002 ALTERNATE 1 - HOT RECYCLE MIXSECTION: Cat Alt Set: AA1 Cat Alt Mmbr:

401020304 196,689.00 SQYD 6.75 1,327,650.75 11.00 2,163,579.00 9.65 1,898,048.850380 HOT RECYCLED PLANT MIX

$1,898,048.85$2,163,579.00Section Totals
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0003 ALTERNATE 2 - COLD RECYCLE MIXSECTION: Cat Alt Set: AA2 Cat Alt Mmbr:

401020325 196,689.00 SQYD 6.00 1,180,134.00 5.25 1,032,617.25 6.70 1,317,816.300390 COLD RECYCLED PLANT MIX

$1,317,816.30$1,180,134.00 $1,032,617.25Section Totals
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Contract ID:
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0004 ALTERNATE 3 - HIGH RAP MIXSECTION: Cat Alt Set: AA3 Cat Alt Mmbr:

401020045 25,289.00 TON 37.00 935,693.00 33.00 834,537.00 28.50 720,736.500400 PLANT MIX SURF GR S-3/4 IN

401020300 354.00 TON 200.00 70,800.00 240.00 84,960.00 230.00 81,420.000410 HYDRATED LIME

402020000 1.00 LS 900,000.00 900,000.00 575,000.00 575,000.00 600,000.00 600,000.000425 ASPHALT CEMENT

402020315 9,773.00 GAL 2.00 19,546.00 2.00 19,546.00 2.10 20,523.300430 EMULSIFIED ASPHALT-TACK COAT

411010000 196,689.00 SQYD 1.80 354,040.20 2.00 393,378.00 1.40 275,364.600440 COLD MILLING

$1,698,044.40$1,907,421.00Section Totals

( ) indicates item is bid as Lump Sum

$4,117,957.85$4,655,083.25 $4,150,972.50

$4,655,083.25

Contract Item Totals

$4,117,957.85 4,150,972.50Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) L.H.C.,
INCORPORATED

Line
Number

0001 COLD MILLING, CRACK FILL, PMS OVERLAY, RUMBLE STRIPS, SEAL & COVER
(.TETON CO. / 95% PONDERA CO 5%)

SECTION:

103500005 (1) LS 373.44 373.440010 ESCROW OF BID DOCUMENTS

104030010 25,000.00 UNIT 1.00 25,000.000020 MISCELLANEOUS WORK

104030011 (1) LS 10,377.82 10,377.820030 MISCELLANEOUS ITEMS-LS

105070000 (1) LS 48,822.18 48,822.180040 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 354,992.00 354,992.000050 MOBILIZATION

210020170 98.00 MILE 19.82 1,942.360060 TEST TRAILER-TRANSPORT,SETUP

401020048 26,450.00 TON 38.45 1,017,002.500070 PLANT MIX SURF GR S-1/2 IN

401020300 370.00 TON 225.00 83,250.000080 HYDRATED LIME

402020095 1,482.20 TON 559.00 828,549.800090 ASPHALT CEMENT PG 70-28

402020315 13,927.00 GAL 2.57 35,792.390100 EMULSIFIED ASPHALT-TACK COAT

402020375 474.50 TON 490.00 232,505.000110 EMULSIFIED ASPHALT CHFRS-2P
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0001 COLD MILLING, CRACK FILL, PMS OVERLAY, RUMBLE STRIPS, SEAL & COVER
(.TETON CO. / 95% PONDERA CO 5%)

SECTION:

403010257 864.00 LB 5.91 5,106.240120 CRACK FILLING-MASTIC

409000000 12.30 CRMI 461.10 5,671.530130 FINAL SWEEP AND BROOM

409000020 266,908.00 SQYD 0.56 149,468.480140 COVER-TYPE 2

411010000 7,670.00 SQYD 6.35 48,704.500150 COLD MILLING

411011135 23.00 MILE 1,437.68 33,066.640160 RUMBLE STRIPS

552010160 939.10 SQYD 11.93 11,203.460170 BRIDGE DECK CRACK SEAL

562000020 8.00 SQYD 705.21 5,641.680180 CLASS A BRIDGE DECK REPAIR

618030005 100,000.00 UNIT 0.92 92,000.000190 TRAFFIC CONTROL DEVICES CB

619010062 53.00 SQFT 28.48 1,509.440200 SIGNS-ALUM SHEET INCR XI

619010086 85.50 SQFT 26.85 2,295.680210 SIGNS-ALUM REFL SHEET IV

619010090 91.50 SQFT 25.82 2,362.530220 SIGNS-ALUM REFL SHEET XI

619010230 25.00 EACH 59.67 1,491.750230 REMOVE SIGN

619010240 1.00 EACH 162.74 162.740240 REMOVE SIGN-GUIDE

619010310 432.00 LB 4.34 1,874.880250 POSTS-STEEL U SIGN
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0001 COLD MILLING, CRACK FILL, PMS OVERLAY, RUMBLE STRIPS, SEAL & COVER
(.TETON CO. / 95% PONDERA CO 5%)

SECTION:

619010480 30.00 LNFT 11.77 353.100260 POLES-TREATED WOOD 4 IN

619010490 78.00 LNFT 12.15 947.700270 POLES-TREATED WOOD 5 IN

619011010 172.00 EACH 27.45 4,721.400280 DELINEATOR DES A

619011040 10.00 EACH 33.63 336.300290 DELINEATOR DES D

619011080 158.00 EACH 27.45 4,337.100300 DELINEATOR DES H

620011105 1.00 GAL 244.11 244.110310 WORDS AND SYMBOLS-WHITE PAINT

620011260 2.00 GAL 379.73 759.460320 WORDS AND SYMBOLS-WHITE EPOXY

620012950 11.60 MILE 542.47 6,292.650330 TEMPORARY STRIPING

620013000 285.00 GAL 28.21 8,039.850340 STRIPING-WHITE PAINT

620013960 379.00 GAL 70.25 26,624.750350 STRIPING-WHITE EPOXY

620014000 228.00 GAL 28.21 6,431.880360 STRIPING-YELLOW PAINT

620014960 304.00 GAL 72.69 22,097.760370 STRIPING-YELLOW EPOXY

$3,080,353.10Section Totals
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BRADY - N & S (NB)

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:December 12, 2019

Contract Description:

04A19

(9391044000) IM 15-6(44)322
BRADY - N & S (NB)

45 WORKING DAYS

Pondera, Teton

Min: Max:

12/20/2019 10:36:27

Montana Department of Transportation AASHTOWare Project™ Version 4.2
Revision 026



0002 ALTERNATE 1 - HOT RECYCLE MIXSECTION: Cat Alt Set: AA1 Cat Alt Mmbr:

401020304 196,689.00 SQYD 10.07 1,980,658.230380 HOT RECYCLED PLANT MIX

$1,980,658.23Section Totals
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BRADY - N & S (NB)

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:December 12, 2019

Contract Description:

04A19

(9391044000) IM 15-6(44)322
BRADY - N & S (NB)

45 WORKING DAYS

Pondera, Teton

Min: Max:

12/20/2019 10:36:27

Montana Department of Transportation AASHTOWare Project™ Version 4.2
Revision 026



0003 ALTERNATE 2 - COLD RECYCLE MIXSECTION: Cat Alt Set: AA2 Cat Alt Mmbr:

401020325 196,689.00 SQYD 6.67 1,311,915.630390 COLD RECYCLED PLANT MIX

$1,311,915.63Section Totals
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BRADY - N & S (NB)

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:December 12, 2019

Contract Description:

04A19

(9391044000) IM 15-6(44)322
BRADY - N & S (NB)

45 WORKING DAYS

Pondera, Teton

Min: Max:

12/20/2019 10:36:27

Montana Department of Transportation AASHTOWare Project™ Version 4.2
Revision 026



0004 ALTERNATE 3 - HIGH RAP MIXSECTION: Cat Alt Set: AA3 Cat Alt Mmbr:

401020045 25,289.00 TON 39.19 991,075.910400 PLANT MIX SURF GR S-3/4 IN

401020300 354.00 TON 245.93 87,059.220410 HYDRATED LIME

402020000 1.00 LS 793,998.73 793,998.730425 ASPHALT CEMENT

402020315 9,773.00 GAL 3.50 34,205.500430 EMULSIFIED ASPHALT-TACK COAT

411010000 196,689.00 SQYD 1.38 271,430.820440 COLD MILLING

$2,177,770.18Section Totals

( ) indicates item is bid as Lump Sum

$4,392,268.73

$4,392,268.73

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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BRADY - N & S (NB)

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:December 12, 2019

Contract Description:

04A19

(9391044000) IM 15-6(44)322
BRADY - N & S (NB)

45 WORKING DAYS

Pondera, Teton

Min: Max:

12/20/2019 10:36:27

Montana Department of Transportation AASHTOWare Project™ Version 4.2
Revision 026



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,512,109.75 104.13% 100.00%

1 6259 KNIFE RIVER CORPORATION - MSLA $2,412,412.00 100.00% 96.03%

2 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$2,594,169.72 107.53% 103.27%

3 2050 RIVERSIDE CONTRACTING, INC. $2,740,794.56 113.61% 109.10%

4 2362 L.H.C., INCORPORATED $2,829,942.97 117.31% 112.65%

Vendor Ranking

Contract ID:

HOT SPRINGS - N & S

MissoulaLetting Date:

Contract Description:

District(s): 70 WORKING DAYS

15A19

December 12, 2019
9:00 A.M.

(9495164000) STPP 6-1(164)30
TROUT CREEK - SE
(9497033000) STPP 36-1(33)16
HOT SPRINGS - N & S

Sanders105 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

12/20/2019 10:36:27

Montana Department of Transportation AASHTOWare Project™ Version 4.2
Revision 026



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) KNIFE RIVER
CORPORATION -

MSLA

(2) SCHELLINGER
CONSTRUCTION

CO., INC.

Line
Number

0001 OVERLAY, SEAL & COVER ON 2 TIED PROJECTSSECTION:

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000010 MISCELLANEOUS WORK

104030011 (1) LS 25,000.00 25,000.00 6,000.00 6,000.00 14,000.00 14,000.000020 MISCELLANEOUS ITEMS-LS

109200005 (1) LS 325,000.00 325,000.00 161,252.29 161,252.29 500,000.00 500,000.000030 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 5,000.00 5,000.00 15,000.00 15,000.000040 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL

210020170 150.00 MILE 10.00 1,500.00 5.50 825.00 16.00 2,400.000060 TEST TRAILER-TRANSPORT,SETUP

301020416 2,108.00 CUYD 24.00 50,592.00 40.00 84,320.00 25.00 52,700.000070 SHOULDER GRAVEL

401020046 442.00 TON 34.00 15,028.00 60.00 26,520.00 64.00 28,288.000080 PLANT MIX BIT SURF GR S -MISC

401020048 12,265.00 TON 34.00 417,010.00 45.00 551,925.00 33.50 410,877.500090 PLANT MIX SURF GR S-1/2 IN

401020300 178.00 TON 250.00 44,500.00 260.00 46,280.00 245.00 43,610.000100 HYDRATED LIME

Page 1 of 8

HOT SPRINGS - N & S

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:December 12, 2019

Contract Description:

15A19

(9495164000) STPP 6-1(164)30
TROUT CREEK - SE
(9497033000) STPP 36-1(33)16
HOT SPRINGS - N & S

70 WORKING DAYS

Sanders

Min: Max:

12/20/2019 10:36:27

Montana Department of Transportation AASHTOWare Project™ Version 4.2
Revision 026



0001 OVERLAY, SEAL & COVER ON 2 TIED PROJECTSSECTION:

402020092 736.00 TON 600.00 441,600.00 510.00 375,360.00 554.00 407,744.000110 ASPHALT CEMENT PG 64-28

402020315 4,821.00 GAL 3.00 14,463.00 1.60 7,713.60 3.50 16,873.500120 EMULSIFIED ASPHALT-TACK COAT

402020320 25,752.00 GAL 3.00 77,256.00 3.40 87,556.80 3.50 90,132.000130 EMULSIFIED ASPHALT-FOG SEAL

402020375 613.90 TON 600.00 368,340.00 500.00 306,950.00 525.00 322,297.500140 EMULSIFIED ASPHALT CHFRS-2P

403010255 8,363.00 LB 3.25 27,179.75 5.15 43,069.45 5.05 42,233.150150 CRACK SEALING

409000010 341,193.00 SQYD 0.60 204,715.80 0.82 279,778.26 0.60 204,715.800160 COVER-TYPE 1

411010000 3,273.00 SQYD 3.00 9,819.00 5.00 16,365.00 6.50 21,274.500170 COLD MILLING

411011125 21.80 MILE 1,200.00 26,160.00 920.00 20,056.00 900.00 19,620.000180 CENTERLINE RUMBLE STRIPS-TYPE 2

552010160 1,093.00 SQYD 12.00 13,116.00 14.25 15,575.25 14.00 15,302.000190 BRIDGE DECK CRACK SEAL

605000070 6.00 EACH 150.00 900.00 50.00 300.00 50.00 300.000200 REMOVE CONCRETE BARRIER RAIL

606010140 11.00 EACH 1,100.00 12,100.00 500.00 5,500.00 1,800.00 19,800.000210 GUARDRAIL END SECTION WIDENING

606010330 534.30 LNFT 22.00 11,754.60 20.50 10,953.15 19.70 10,525.710220 MGS GUARDRAIL

606010335 11.00 EACH 2,900.00 31,900.00 2,500.00 27,500.00 2,500.00 27,500.000230 MASH W-BEAM TERMINAL SECTION

606010339 175.00 LNFT 50.00 8,750.00 62.00 10,850.00 61.30 10,727.500240 MGS GRDL STIFF 1/4 POST SPACING
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HOT SPRINGS - N & S

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:December 12, 2019

Contract Description:

15A19

(9495164000) STPP 6-1(164)30
TROUT CREEK - SE
(9497033000) STPP 36-1(33)16
HOT SPRINGS - N & S

70 WORKING DAYS

Sanders

Min: Max:

12/20/2019 10:36:27

Montana Department of Transportation AASHTOWare Project™ Version 4.2
Revision 026



0001 OVERLAY, SEAL & COVER ON 2 TIED PROJECTSSECTION:

606010342 4.00 EACH 3,400.00 13,600.00 3,300.00 13,200.00 3,190.00 12,760.000250 MASH THRIE BEAM BR APPRCH SECTION

606010385 1,025.00 LNFT 3.00 3,075.00 2.50 2,562.50 2.45 2,511.250260 REMOVE GUARDRAIL

609010030 125.00 LNFT 28.00 3,500.00 30.00 3,750.00 54.88 6,860.000270 CURB-CONC MEDIAN TYPE A

610100559 (1) LS 10,000.00 10,000.00 10,000.00 10,000.00 15,000.00 15,000.000280 REVEGETATION

618030005 150,000.00 UNIT 0.80 120,000.00 0.45 67,500.00 0.40 60,000.000290 TRAFFIC CONTROL DEVICES CB

619010058 218.00 SQFT 28.00 6,104.00 26.50 5,777.00 24.95 5,439.100300 SIGNS-ALUM SHEET INCR IV

619010062 42.00 SQFT 28.00 1,176.00 29.00 1,218.00 27.15 1,140.300310 SIGNS-ALUM SHEET INCR XI

619010086 111.90 SQFT 28.00 3,133.20 32.00 3,580.80 29.55 3,306.650320 SIGNS-ALUM REFL SHEET IV

619010090 256.30 SQFT 28.00 7,176.40 33.00 8,457.90 30.35 7,778.710330 SIGNS-ALUM REFL SHEET XI

619010230 45.00 EACH 50.00 2,250.00 50.00 2,250.00 75.00 3,375.000340 REMOVE SIGN

619010240 10.00 EACH 250.00 2,500.00 250.00 2,500.00 225.00 2,250.000350 REMOVE SIGN-GUIDE

619010310 100.00 LB 5.00 500.00 8.40 840.00 7.80 780.000360 POSTS-STEEL U SIGN

619010480 552.00 LNFT 11.00 6,072.00 14.50 8,004.00 13.50 7,452.000370 POLES-TREATED WOOD 4 IN

619010490 106.00 LNFT 12.00 1,272.00 14.50 1,537.00 13.50 1,431.000380 POLES-TREATED WOOD 5 IN

Page 3 of 8

HOT SPRINGS - N & S

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:December 12, 2019

Contract Description:

15A19

(9495164000) STPP 6-1(164)30
TROUT CREEK - SE
(9497033000) STPP 36-1(33)16
HOT SPRINGS - N & S

70 WORKING DAYS

Sanders

Min: Max:

12/20/2019 10:36:27

Montana Department of Transportation AASHTOWare Project™ Version 4.2
Revision 026



0001 OVERLAY, SEAL & COVER ON 2 TIED PROJECTSSECTION:

619011010 132.00 EACH 25.00 3,300.00 32.00 4,224.00 29.50 3,894.000390 DELINEATOR DES A

619011040 16.00 EACH 32.00 512.00 36.00 576.00 33.30 532.800400 DELINEATOR DES D

620012955 10,560.00 LNFT 0.25 2,640.00 0.55 5,808.00 0.50 5,280.000410 TEMPORARY STRIPING

620013000 953.00 GAL 35.00 33,355.00 30.00 28,590.00 29.50 28,113.500420 STRIPING-WHITE PAINT

620013960 1,036.00 GAL 65.00 67,340.00 61.00 63,196.00 59.75 61,901.000430 STRIPING-WHITE EPOXY

620014000 393.00 GAL 35.00 13,755.00 30.00 11,790.00 29.50 11,593.500440 STRIPING-YELLOW PAINT

620014960 441.00 GAL 65.00 28,665.00 61.00 26,901.00 59.75 26,349.750450 STRIPING-YELLOW EPOXY

$2,594,169.72$2,512,109.75 $2,412,412.00Section Totals

( ) indicates item is bid as Lump Sum

$2,412,412.00$2,512,109.75 $2,594,169.72

$2,512,109.75

Contract Item Totals

$2,412,412.00 2,594,169.72Contract Grand Totals

Contract Time Totals $0.00
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HOT SPRINGS - N & S

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:December 12, 2019

Contract Description:

15A19

(9495164000) STPP 6-1(164)30
TROUT CREEK - SE
(9497033000) STPP 36-1(33)16
HOT SPRINGS - N & S

70 WORKING DAYS

Sanders

Min: Max:

12/20/2019 10:36:27
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) RIVERSIDE
CONTRACTING,

INC.

(4) L.H.C.,
INCORPORATED

Line
Number

0001 OVERLAY, SEAL & COVER ON 2 TIED PROJECTSSECTION:

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.000010 MISCELLANEOUS WORK

104030011 (1) LS 14,000.00 14,000.00 11,707.70 11,707.700020 MISCELLANEOUS ITEMS-LS

109200005 (1) LS 310,000.00 310,000.00 543,999.00 543,999.000030 MOBILIZATION

208010000 (1) LS 2,500.00 2,500.00 8,513.19 8,513.190040 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL

210020170 150.00 MILE 15.00 2,250.00 13.43 2,014.500060 TEST TRAILER-TRANSPORT,SETUP

301020416 2,108.00 CUYD 50.00 105,400.00 34.42 72,557.360070 SHOULDER GRAVEL

401020046 442.00 TON 135.00 59,670.00 63.14 27,907.880080 PLANT MIX BIT SURF GR S -MISC

401020048 12,265.00 TON 50.00 613,250.00 35.22 431,973.300090 PLANT MIX SURF GR S-1/2 IN

401020300 178.00 TON 265.00 47,170.00 249.00 44,322.000100 HYDRATED LIME
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HOT SPRINGS - N & S

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:December 12, 2019

Contract Description:

15A19

(9495164000) STPP 6-1(164)30
TROUT CREEK - SE
(9497033000) STPP 36-1(33)16
HOT SPRINGS - N & S

70 WORKING DAYS

Sanders

Min: Max:

12/20/2019 10:36:27

Montana Department of Transportation AASHTOWare Project™ Version 4.2
Revision 026



0001 OVERLAY, SEAL & COVER ON 2 TIED PROJECTSSECTION:

402020092 736.00 TON 600.00 441,600.00 554.00 407,744.000110 ASPHALT CEMENT PG 64-28

402020315 4,821.00 GAL 2.00 9,642.00 5.91 28,492.110120 EMULSIFIED ASPHALT-TACK COAT

402020320 25,752.00 GAL 3.35 86,269.20 3.59 92,449.680130 EMULSIFIED ASPHALT-FOG SEAL

402020375 613.90 TON 500.00 306,950.00 475.00 291,602.500140 EMULSIFIED ASPHALT CHFRS-2P

403010255 8,363.00 LB 4.75 39,724.25 5.63 47,083.690150 CRACK SEALING

409000010 341,193.00 SQYD 0.72 245,658.96 0.95 324,133.350160 COVER-TYPE 1

411010000 3,273.00 SQYD 7.00 22,911.00 6.47 21,176.310170 COLD MILLING

411011125 21.80 MILE 1,250.00 27,250.00 1,486.51 32,405.920180 CENTERLINE RUMBLE STRIPS-TYPE 2

552010160 1,093.00 SQYD 15.00 16,395.00 15.62 17,072.660190 BRIDGE DECK CRACK SEAL

605000070 6.00 EACH 55.00 330.00 55.79 334.740200 REMOVE CONCRETE BARRIER RAIL

606010140 11.00 EACH 1,075.00 11,825.00 761.37 8,375.070210 GUARDRAIL END SECTION WIDENING

606010330 534.30 LNFT 20.50 10,953.15 22.54 12,043.120220 MGS GUARDRAIL

606010335 11.00 EACH 2,750.00 30,250.00 2,956.60 32,522.600230 MASH W-BEAM TERMINAL SECTION

606010339 175.00 LNFT 65.00 11,375.00 74.97 13,119.750240 MGS GRDL STIFF 1/4 POST SPACING
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HOT SPRINGS - N & S

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:December 12, 2019

Contract Description:

15A19

(9495164000) STPP 6-1(164)30
TROUT CREEK - SE
(9497033000) STPP 36-1(33)16
HOT SPRINGS - N & S

70 WORKING DAYS

Sanders

Min: Max:

12/20/2019 10:36:27

Montana Department of Transportation AASHTOWare Project™ Version 4.2
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0001 OVERLAY, SEAL & COVER ON 2 TIED PROJECTSSECTION:

606010342 4.00 EACH 3,500.00 14,000.00 4,150.40 16,601.600250 MASH THRIE BEAM BR APPRCH SECTION

606010385 1,025.00 LNFT 2.50 2,562.50 3.29 3,372.250260 REMOVE GUARDRAIL

609010030 125.00 LNFT 30.00 3,750.00 89.26 11,157.500270 CURB-CONC MEDIAN TYPE A

610100559 (1) LS 16,750.00 16,750.00 18,891.05 18,891.050280 REVEGETATION

618030005 150,000.00 UNIT 0.40 60,000.00 0.45 67,500.000290 TRAFFIC CONTROL DEVICES CB

619010058 218.00 SQFT 26.00 5,668.00 27.84 6,069.120300 SIGNS-ALUM SHEET INCR IV

619010062 42.00 SQFT 28.00 1,176.00 30.29 1,272.180310 SIGNS-ALUM SHEET INCR XI

619010086 111.90 SQFT 31.00 3,468.90 32.97 3,689.340320 SIGNS-ALUM REFL SHEET IV

619010090 256.30 SQFT 32.00 8,201.60 33.86 8,678.320330 SIGNS-ALUM REFL SHEET XI

619010230 45.00 EACH 80.00 3,600.00 83.68 3,765.600340 REMOVE SIGN

619010240 10.00 EACH 250.00 2,500.00 251.03 2,510.300350 REMOVE SIGN-GUIDE

619010310 100.00 LB 8.00 800.00 8.70 870.000360 POSTS-STEEL U SIGN

619010480 552.00 LNFT 14.00 7,728.00 15.06 8,313.120370 POLES-TREATED WOOD 4 IN

619010490 106.00 LNFT 14.00 1,484.00 15.06 1,596.360380 POLES-TREATED WOOD 5 IN
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HOT SPRINGS - N & S

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:December 12, 2019

Contract Description:

15A19

(9495164000) STPP 6-1(164)30
TROUT CREEK - SE
(9497033000) STPP 36-1(33)16
HOT SPRINGS - N & S

70 WORKING DAYS

Sanders

Min: Max:

12/20/2019 10:36:27

Montana Department of Transportation AASHTOWare Project™ Version 4.2
Revision 026



0001 OVERLAY, SEAL & COVER ON 2 TIED PROJECTSSECTION:

619011010 132.00 EACH 31.00 4,092.00 32.91 4,344.120390 DELINEATOR DES A

619011040 16.00 EACH 35.00 560.00 37.15 594.400400 DELINEATOR DES D

620012955 10,560.00 LNFT 0.50 5,280.00 0.56 5,913.600410 TEMPORARY STRIPING

620013000 953.00 GAL 31.00 29,543.00 32.91 31,363.230420 STRIPING-WHITE PAINT

620013960 1,036.00 GAL 62.00 64,232.00 66.66 69,059.760430 STRIPING-WHITE EPOXY

620014000 393.00 GAL 31.00 12,183.00 32.91 12,933.630440 STRIPING-YELLOW PAINT

620014960 441.00 GAL 62.00 27,342.00 66.66 29,397.060450 STRIPING-YELLOW EPOXY

$2,740,794.56 $2,829,942.97Section Totals

( ) indicates item is bid as Lump Sum

$2,829,942.97$2,740,794.56

$2,740,794.56

Contract Item Totals

$2,829,942.97Contract Grand Totals

Contract Time Totals
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HOT SPRINGS - N & S

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:December 12, 2019

Contract Description:

15A19

(9495164000) STPP 6-1(164)30
TROUT CREEK - SE
(9497033000) STPP 36-1(33)16
HOT SPRINGS - N & S

70 WORKING DAYS

Sanders

Min: Max:

12/20/2019 10:36:27

Montana Department of Transportation AASHTOWare Project™ Version 4.2
Revision 026



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,330,447.58 133.31% 100.00%

1 6259 KNIFE RIVER CORPORATION - MSLA $998,000.00 100.00% 75.01%

2 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$1,256,641.47 125.92% 94.45%

3 2362 L.H.C., INCORPORATED $1,526,931.29 153.00% 114.77%

Vendor Ranking

Contract ID:

NORTH FORK ROAD (COLUMBIA FALLS)

MissoulaLetting Date:

Contract Description:

District(s): 25 WORKING DAYS

04C19

December 12, 2019
9:00 A.M.

(9514009000) STPS 486-1(9)2
NORTH FORK ROAD (COLUMBIA FALLS)

Flathead106 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

12/20/2019 10:36:27

Montana Department of Transportation AASHTOWare Project™ Version 4.2
Revision 026



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) KNIFE RIVER
CORPORATION -

MSLA

(2) SCHELLINGER
CONSTRUCTION

CO., INC.

Line
Number

0001 CRACK SEAL, CENTER LINE RUMBLE STRIPS, FOG SEAL, SEAL & COVERSECTION:

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.00 1.00 15,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 153,693.00 153,693.00 47,131.49 47,131.49 180,000.00 180,000.000020 MOBILIZATION

401020048 5,220.00 TON 36.25 189,225.00 33.16 173,095.20 40.00 208,800.000030 PLANT MIX SURF GR S-1/2 IN

401020300 73.00 TON 241.55 17,633.15 245.56 17,925.88 245.00 17,885.000040 HYDRATED LIME

402020092 302.60 TON 624.24 188,895.02 510.00 154,326.00 560.00 169,456.000050 ASPHALT CEMENT PG 64-28

402020315 2,086.00 GAL 3.66 7,634.76 1.50 3,129.00 4.00 8,344.000060 EMULSIFIED ASPHALT-TACK COAT

402020320 13,746.00 GAL 3.64 50,035.44 3.50 48,111.00 3.50 48,111.000070 EMULSIFIED ASPHALT-FOG SEAL

402020375 333.90 TON 585.00 195,331.50 515.37 172,082.04 540.00 180,306.000080 EMULSIFIED ASPHALT CHFRS-2P

403010255 11,667.00 LB 3.50 40,834.50 2.55 29,750.85 2.55 29,750.850090 CRACK SEALING

409000010 185,756.00 SQYD 0.65 120,741.40 0.52 96,593.12 0.60 111,453.600100 COVER-TYPE 1

411010000 42,436.00 SQYD 3.25 137,917.00 1.30 55,166.80 2.40 101,846.400110 COLD MILLING
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NORTH FORK ROAD (COLUMBIA FALLS)

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:December 12, 2019

Contract Description:

04C19

(9514009000) STPS 486-1(9)2
NORTH FORK ROAD (COLUMBIA FALLS)

25 WORKING DAYS

Flathead

Min: Max:

12/20/2019 10:36:27

Montana Department of Transportation AASHTOWare Project™ Version 4.2
Revision 026



0001 CRACK SEAL, CENTER LINE RUMBLE STRIPS, FOG SEAL, SEAL & COVERSECTION:

411011125 9.80 MILE 1,236.00 12,112.80 900.00 8,820.00 900.00 8,820.000120 CENTERLINE RUMBLE STRIPS-TYPE 2

618030005 100,000.00 UNIT 0.80 80,000.00 0.69 69,000.00 0.69 69,000.000130 TRAFFIC CONTROL DEVICES CB

619010086 155.20 SQFT 29.01 4,502.35 22.75 3,530.80 22.75 3,530.800140 SIGNS-ALUM REFL SHEET IV

619010090 224.70 SQFT 26.00 5,842.20 25.59 5,750.07 25.59 5,750.070150 SIGNS-ALUM REFL SHEET XI

619010230 53.00 EACH 47.00 2,491.00 45.00 2,385.00 45.00 2,385.000160 REMOVE SIGN

619010310 215.00 LB 5.40 1,161.00 7.20 1,548.00 7.20 1,548.000170 POSTS-STEEL U SIGN

619010480 204.00 LNFT 11.40 2,325.60 9.85 2,009.40 9.85 2,009.400180 POLES-TREATED WOOD 4 IN

619010490 16.00 LNFT 13.50 216.00 12.75 204.00 12.75 204.000190 POLES-TREATED WOOD 5 IN

619011010 376.00 EACH 22.00 8,272.00 27.00 10,152.00 27.00 10,152.000200 DELINEATOR DES A

619011040 27.00 EACH 27.78 750.06 27.00 729.00 27.00 729.000210 DELINEATOR DES D

619011060 50.00 EACH 26.00 1,300.00 29.00 1,450.00 29.00 1,450.000220 DELINEATOR DES F

620011105 4.00 GAL 256.45 1,025.80 250.00 1,000.00 250.00 1,000.000230 WORDS AND SYMBOLS-WHITE PAINT

620011260 4.00 GAL 367.00 1,468.00 350.00 1,400.00 350.00 1,400.000240 WORDS AND SYMBOLS-WHITE EPOXY

620012955 20,376.00 LNFT 0.50 10,188.00 0.35 7,131.60 0.35 7,131.600250 TEMPORARY STRIPING

620013000 443.00 GAL 32.00 14,176.00 27.50 12,182.50 27.50 12,182.500260 STRIPING-WHITE PAINT
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NORTH FORK ROAD (COLUMBIA FALLS)

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:December 12, 2019

Contract Description:

04C19

(9514009000) STPS 486-1(9)2
NORTH FORK ROAD (COLUMBIA FALLS)

25 WORKING DAYS

Flathead

Min: Max:

12/20/2019 10:36:27
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Revision 026



0001 CRACK SEAL, CENTER LINE RUMBLE STRIPS, FOG SEAL, SEAL & COVERSECTION:

620013960 492.00 GAL 69.00 33,948.00 57.75 28,413.00 57.75 28,413.000270 STRIPING-WHITE EPOXY

620014000 328.00 GAL 32.00 10,496.00 27.50 9,020.00 27.50 9,020.000280 STRIPING-YELLOW PAINT

620014960 363.00 GAL 64.00 23,232.00 57.75 20,963.25 57.75 20,963.250290 STRIPING-YELLOW EPOXY

$1,256,641.47$1,330,447.58 $998,000.00Section Totals

( ) indicates item is bid as Lump Sum

$998,000.00$1,330,447.58 $1,256,641.47

$1,330,447.58

Contract Item Totals

$998,000.00 1,256,641.47Contract Grand Totals

Contract Time Totals $0.00
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NORTH FORK ROAD (COLUMBIA FALLS)

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:December 12, 2019

Contract Description:

04C19

(9514009000) STPS 486-1(9)2
NORTH FORK ROAD (COLUMBIA FALLS)
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) L.H.C.,
INCORPORATED

Line
Number

0001 CRACK SEAL, CENTER LINE RUMBLE STRIPS, FOG SEAL, SEAL & COVERSECTION:

104030010 15,000.00 UNIT 1.00 15,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 325,906.00 325,906.000020 MOBILIZATION

401020048 5,220.00 TON 53.53 279,426.600030 PLANT MIX SURF GR S-1/2 IN

401020300 73.00 TON 247.00 18,031.000040 HYDRATED LIME

402020092 302.60 TON 561.00 169,758.600050 ASPHALT CEMENT PG 64-28

402020315 2,086.00 GAL 5.22 10,888.920060 EMULSIFIED ASPHALT-TACK COAT

402020320 13,746.00 GAL 3.57 49,073.220070 EMULSIFIED ASPHALT-FOG SEAL

402020375 333.90 TON 513.00 171,290.700080 EMULSIFIED ASPHALT CHFRS-2P

403010255 11,667.00 LB 2.60 30,334.200090 CRACK SEALING

409000010 185,756.00 SQYD 0.95 176,468.200100 COVER-TYPE 1

411010000 42,436.00 SQYD 2.47 104,816.920110 COLD MILLING
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NORTH FORK ROAD (COLUMBIA FALLS)

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:December 12, 2019

Contract Description:

04C19
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Flathead

Min: Max:
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0001 CRACK SEAL, CENTER LINE RUMBLE STRIPS, FOG SEAL, SEAL & COVERSECTION:

411011125 9.80 MILE 1,549.40 15,184.120120 CENTERLINE RUMBLE STRIPS-TYPE 2

618030005 100,000.00 UNIT 0.51 51,000.000130 TRAFFIC CONTROL DEVICES CB

619010086 155.20 SQFT 25.23 3,915.700140 SIGNS-ALUM REFL SHEET IV

619010090 224.70 SQFT 23.81 5,350.110150 SIGNS-ALUM REFL SHEET XI

619010230 53.00 EACH 45.88 2,431.640160 REMOVE SIGN

619010310 215.00 LB 6.53 1,403.950170 POSTS-STEEL U SIGN

619010480 204.00 LNFT 11.72 2,390.880180 POLES-TREATED WOOD 4 IN

619010490 16.00 LNFT 11.73 187.680190 POLES-TREATED WOOD 5 IN

619011010 376.00 EACH 26.71 10,042.960200 DELINEATOR DES A

619011040 27.00 EACH 31.81 858.870210 DELINEATOR DES D

619011060 50.00 EACH 28.55 1,427.500220 DELINEATOR DES F

620011105 4.00 GAL 254.89 1,019.560230 WORDS AND SYMBOLS-WHITE PAINT

620011260 4.00 GAL 356.84 1,427.360240 WORDS AND SYMBOLS-WHITE EPOXY

620012955 20,376.00 LNFT 0.36 7,335.360250 TEMPORARY STRIPING

620013000 443.00 GAL 28.04 12,421.720260 STRIPING-WHITE PAINT
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NORTH FORK ROAD (COLUMBIA FALLS)

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:December 12, 2019

Contract Description:

04C19

(9514009000) STPS 486-1(9)2
NORTH FORK ROAD (COLUMBIA FALLS)

25 WORKING DAYS

Flathead

Min: Max:

12/20/2019 10:36:27
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0001 CRACK SEAL, CENTER LINE RUMBLE STRIPS, FOG SEAL, SEAL & COVERSECTION:

620013960 492.00 GAL 58.88 28,968.960270 STRIPING-WHITE EPOXY

620014000 328.00 GAL 28.04 9,197.120280 STRIPING-YELLOW PAINT

620014960 363.00 GAL 58.88 21,373.440290 STRIPING-YELLOW EPOXY

$1,526,931.29Section Totals

( ) indicates item is bid as Lump Sum

$1,526,931.29

$1,526,931.29

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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NORTH FORK ROAD (COLUMBIA FALLS)

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:December 12, 2019

Contract Description:

04C19
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,115,663.35 114.46% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. $974,744.70 100.00% 87.37%

2 6689 PAVEMENT MAINTENANCE SOLUTIONS,
INC.

$976,837.57 100.21% 87.56%

Vendor Ranking

Contract ID:

THOMPSON PASS - EAST

MissoulaLetting Date:

Contract Description:

District(s): 20 WORKING DAYS

02C19

December 12, 2019
9:00 A.M.

(9498010000) STPP 36-2(10)36
ELMO - WEST
(9513014000) STPS 471-1(14)10
THOMPSON PASS - EAST

Flathead, Lake, Sanders107 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

12/20/2019 10:36:27

Montana Department of Transportation AASHTOWare Project™ Version 4.2
Revision 026



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC.

(2) PAVEMENT
MAINTENANCE

SOLUTIONS, INC.

Line
Number

0001 SEAL & COVER, PAVEMENT MARKINGSSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 130,000.00 130,000.00 95,000.00 95,000.00 72,000.00 72,000.000020 MOBILIZATION

208010000 (1) LS 1,500.00 1,500.00 500.00 500.00 540.00 540.000030 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL

402020320 26,458.00 GAL 3.60 95,248.80 3.25 85,988.50 3.05 80,696.900050 EMULSIFIED ASPHALT-FOG SEAL

402020375 633.30 TON 650.00 411,645.00 480.00 303,984.00 525.00 332,482.500060 EMULSIFIED ASPHALT CHFRS-2P

403010255 1,209.00 LB 8.00 9,672.00 17.00 20,553.00 14.00 16,926.000070 CRACK SEALING

409000010 353,138.00 SQYD 0.58 204,820.04 0.65 229,539.70 0.65 229,539.700080 COVER-TYPE 1

411011125 22.70 MILE 945.00 21,451.50 1,015.00 23,040.50 850.00 19,295.000090 CENTERLINE RUMBLE STRIPS-TYPE 2

552010160 881.00 SQYD 17.21 15,162.01 14.00 12,334.00 14.91 13,135.710100 BRIDGE DECK CRACK SEAL

Page 1 of 2

THOMPSON PASS - EAST

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

107

Tabulation of Bids

Contract Time:December 12, 2019

Contract Description:

02C19

(9498010000) STPP 36-2(10)36
ELMO - WEST
(9513014000) STPS 471-1(14)10
THOMPSON PASS - EAST

20 WORKING DAYS

Flathead, Lake, Sanders

Min: Max:
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0001 SEAL & COVER, PAVEMENT MARKINGSSECTION:

618030005 80,000.00 UNIT 0.80 64,000.00 0.78 62,400.00 0.80 64,000.000110 TRAFFIC CONTROL DEVICES CB

620011105 1.00 GAL 268.00 268.00 250.00 250.00 266.00 266.000120 WORDS AND SYMBOLS-WHITE PAINT

620011260 1.00 GAL 367.00 367.00 350.00 350.00 372.50 372.500130 WORDS AND SYMBOLS-WHITE EPOXY

620013000 825.00 GAL 31.00 25,575.00 25.00 20,625.00 26.50 21,862.500140 STRIPING-WHITE PAINT

620013960 1,100.00 GAL 69.00 75,900.00 60.00 66,000.00 62.82 69,102.000150 STRIPING-WHITE EPOXY

620014000 464.00 GAL 31.00 14,384.00 25.00 11,600.00 26.50 12,296.000160 STRIPING-YELLOW PAINT

620014960 618.00 GAL 65.00 40,170.00 60.00 37,080.00 62.82 38,822.760170 STRIPING-YELLOW EPOXY

$976,837.57$1,115,663.35 $974,744.70Section Totals

( ) indicates item is bid as Lump Sum

$974,744.70$1,115,663.35 $976,837.57

$1,115,663.35

Contract Item Totals

$974,744.70 976,837.57Contract Grand Totals

Contract Time Totals $0.00
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THOMPSON PASS - EAST

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

107

Tabulation of Bids

Contract Time:December 12, 2019

Contract Description:

02C19

(9498010000) STPP 36-2(10)36
ELMO - WEST
(9513014000) STPS 471-1(14)10
THOMPSON PASS - EAST

20 WORKING DAYS

Flathead, Lake, Sanders

Min: Max:

12/20/2019 10:36:27
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $817,761.95 119.50% 100.00%

1 6259 KNIFE RIVER CORPORATION - MSLA $684,335.50 100.00% 83.68%

2 2050 RIVERSIDE CONTRACTING, INC. $686,865.50 100.37% 83.99%

3 6689 PAVEMENT MAINTENANCE SOLUTIONS,
INC.

$719,178.01 105.09% 87.94%

Vendor Ranking

Contract ID:

SUPERIOR - SE

MissoulaLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

05C19

December 12, 2019
9:00 A.M.

(9512009000) STPS 257-1(9)0
SUPERIOR - SE
(9515010000) STPS 507-1(10)0
ALBERTON - EAST

Mineral, Missoula108 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

12/20/2019 10:36:27

Montana Department of Transportation AASHTOWare Project™ Version 4.2
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) KNIFE RIVER
CORPORATION -

MSLA

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 MILL, FILL, SEAL & COVER, GUARDRAIL,PAVEMENT MARKINGSSECTION:

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.00 1.00 25,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 87,000.00 87,000.00 132,000.00 132,000.00 154,000.00 154,000.000020 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 7,400.00 7,400.00 1,500.00 1,500.000030 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL

401020060 511.00 TON 240.00 122,640.00 120.00 61,320.00 120.00 61,320.000050 COMMERCIAL MIX-3/8 IN-PG 70-28

402020315 275.00 GAL 5.75 1,581.25 13.00 3,575.00 5.00 1,375.000060 EMULSIFIED ASPHALT-TACK COAT

402020320 10,341.00 GAL 4.00 41,364.00 3.50 36,193.50 3.50 36,193.500070 EMULSIFIED ASPHALT-FOG SEAL

402020375 243.60 TON 650.00 158,340.00 515.00 125,454.00 500.00 121,800.000080 EMULSIFIED ASPHALT CHFRS-2P

403010255 8,939.00 LB 5.00 44,695.00 2.90 25,923.10 3.00 26,817.000090 CRACK SEALING

409000010 135,675.00 SQYD 0.80 108,540.00 0.85 115,323.75 0.80 108,540.000100 COVER-TYPE 1

Page 1 of 6

SUPERIOR - SE

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

108

Tabulation of Bids

Contract Time:December 12, 2019

Contract Description:

05C19

(9512009000) STPS 257-1(9)0
SUPERIOR - SE
(9515010000) STPS 507-1(10)0
ALBERTON - EAST

30 WORKING DAYS

Mineral, Missoula

Min: Max:

12/20/2019 10:36:27
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0001 MILL, FILL, SEAL & COVER, GUARDRAIL,PAVEMENT MARKINGSSECTION:

411010000 5,442.00 SQYD 4.00 21,768.00 4.25 23,128.50 2.50 13,605.000110 COLD MILLING

606010140 3.00 EACH 1,200.00 3,600.00 1,800.00 5,400.00 2,000.00 6,000.000120 GUARDRAIL END SECTION WIDENING

606010330 175.00 LNFT 25.00 4,375.00 18.75 3,281.25 20.00 3,500.000130 MGS GUARDRAIL

606010335 3.00 EACH 2,850.00 8,550.00 2,500.00 7,500.00 2,800.00 8,400.000140 MASH W-BEAM TERMINAL SECTION

606010342 3.00 EACH 3,200.00 9,600.00 3,185.00 9,555.00 3,500.00 10,500.000150 MASH THRIE BEAM BR APPRCH SECTION

606010385 425.00 LNFT 3.50 1,487.50 2.70 1,147.50 3.00 1,275.000160 REMOVE GUARDRAIL

610100559 (1) LS 6,000.00 6,000.00 2,000.00 2,000.00 1,500.00 1,500.000170 REVEGETATION

618030005 100,000.00 UNIT 0.80 80,000.00 0.40 40,000.00 0.45 45,000.000180 TRAFFIC CONTROL DEVICES CB

620011105 3.00 GAL 280.00 840.00 250.00 750.00 250.00 750.000190 WORDS AND SYMBOLS-WHITE PAINT

620011260 4.00 GAL 375.00 1,500.00 350.00 1,400.00 350.00 1,400.000200 WORDS AND SYMBOLS-WHITE EPOXY

620012955 3,784.00 LNFT 0.55 2,081.20 0.50 1,892.00 0.50 1,892.000210 TEMPORARY STRIPING

620013000 297.00 GAL 40.00 11,880.00 24.95 7,410.15 25.00 7,425.000220 STRIPING-WHITE PAINT

620013960 396.00 GAL 90.00 35,640.00 55.50 21,978.00 56.00 22,176.000230 STRIPING-WHITE EPOXY

620014000 245.00 GAL 50.00 12,250.00 24.95 6,112.75 25.00 6,125.000240 STRIPING-YELLOW PAINT
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SUPERIOR - SE

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

108

Tabulation of Bids

Contract Time:December 12, 2019

Contract Description:

05C19

(9512009000) STPS 257-1(9)0
SUPERIOR - SE
(9515010000) STPS 507-1(10)0
ALBERTON - EAST

30 WORKING DAYS

Mineral, Missoula

Min: Max:
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0001 MILL, FILL, SEAL & COVER, GUARDRAIL,PAVEMENT MARKINGSSECTION:

620014960 362.00 GAL 65.00 23,530.00 55.50 20,091.00 56.00 20,272.000250 STRIPING-YELLOW EPOXY

$686,865.50$817,761.95 $684,335.50Section Totals

( ) indicates item is bid as Lump Sum

$684,335.50$817,761.95 $686,865.50

$817,761.95

Contract Item Totals

$684,335.50 686,865.50Contract Grand Totals

Contract Time Totals $0.00
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SUPERIOR - SE

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

108

Tabulation of Bids

Contract Time:December 12, 2019

Contract Description:

05C19

(9512009000) STPS 257-1(9)0
SUPERIOR - SE
(9515010000) STPS 507-1(10)0
ALBERTON - EAST

30 WORKING DAYS

Mineral, Missoula
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) PAVEMENT
MAINTENANCE

SOLUTIONS, INC.

Line
Number

0001 MILL, FILL, SEAL & COVER, GUARDRAIL,PAVEMENT MARKINGSSECTION:

104030010 25,000.00 UNIT 1.00 25,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 142,000.00 142,000.000020 MOBILIZATION

208010000 (1) LS 1,050.00 1,050.000030 BMP ADMINISTRATION

208010200 500.00 UNIT 1.00 500.000040 TEMPORARY EROSION CONTROL

401020060 511.00 TON 140.00 71,540.000050 COMMERCIAL MIX-3/8 IN-PG 70-28

402020315 275.00 GAL 16.00 4,400.000060 EMULSIFIED ASPHALT-TACK COAT

402020320 10,341.00 GAL 3.50 36,193.500070 EMULSIFIED ASPHALT-FOG SEAL

402020375 243.60 TON 525.00 127,890.000080 EMULSIFIED ASPHALT CHFRS-2P

403010255 8,939.00 LB 2.85 25,476.150090 CRACK SEALING

409000010 135,675.00 SQYD 0.93 126,177.750100 COVER-TYPE 1
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SUPERIOR - SE

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

108

Tabulation of Bids

Contract Time:December 12, 2019

Contract Description:

05C19

(9512009000) STPS 257-1(9)0
SUPERIOR - SE
(9515010000) STPS 507-1(10)0
ALBERTON - EAST

30 WORKING DAYS

Mineral, Missoula
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0001 MILL, FILL, SEAL & COVER, GUARDRAIL,PAVEMENT MARKINGSSECTION:

411010000 5,442.00 SQYD 4.30 23,400.600110 COLD MILLING

606010140 3.00 EACH 1,930.00 5,790.000120 GUARDRAIL END SECTION WIDENING

606010330 175.00 LNFT 20.15 3,526.250130 MGS GUARDRAIL

606010335 3.00 EACH 2,700.00 8,100.000140 MASH W-BEAM TERMINAL SECTION

606010342 3.00 EACH 3,420.00 10,260.000150 MASH THRIE BEAM BR APPRCH SECTION

606010385 425.00 LNFT 2.90 1,232.500160 REMOVE GUARDRAIL

610100559 (1) LS 590.00 590.000170 REVEGETATION

618030005 100,000.00 UNIT 0.42 42,000.000180 TRAFFIC CONTROL DEVICES CB

620011105 3.00 GAL 268.50 805.500190 WORDS AND SYMBOLS-WHITE PAINT

620011260 4.00 GAL 375.00 1,500.000200 WORDS AND SYMBOLS-WHITE EPOXY

620012955 3,784.00 LNFT 0.54 2,043.360210 TEMPORARY STRIPING

620013000 297.00 GAL 26.80 7,959.600220 STRIPING-WHITE PAINT

620013960 396.00 GAL 59.60 23,601.600230 STRIPING-WHITE EPOXY

620014000 245.00 GAL 26.80 6,566.000240 STRIPING-YELLOW PAINT
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0001 MILL, FILL, SEAL & COVER, GUARDRAIL,PAVEMENT MARKINGSSECTION:

620014960 362.00 GAL 59.60 21,575.200250 STRIPING-YELLOW EPOXY

$719,178.01Section Totals

( ) indicates item is bid as Lump Sum

$719,178.01

$719,178.01

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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