
Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $15,475,442.15 100.87% 100.00%

1 3744 M.A. DEATLEY CONSTRUCTION, INC. $15,342,214.80 100.00% 99.14%

2 2050 RIVERSIDE CONTRACTING, INC. $16,207,720.20 105.64% 104.73%

3 2362 L.H.C., INCORPORATED $17,757,349.33 115.74% 114.75%

4 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$18,081,809.70 117.86% 116.84%
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) M.A. DEATLEY
CONSTRUCTION,

INC.

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 GRADE, GRAVEL, PMS OVERLAY, SEAL & COVER, SIGNING, PAVEMENT MARKINGSSECTION:

103000000 1,500.00 HOUR 18.00 27,000.00 1.00 1,500.00 25.00 37,500.000010 TRAINING PROGRAM

103500005 (1) LS 3,000.00 3,000.00 750.00 750.00 500.00 500.000020 ESCROW OF BID DOCUMENTS

104030010 100,000.00 UNIT 1.00 100,000.00 1.00 100,000.00 1.00 100,000.000030 MISCELLANEOUS WORK

105080115 115,200.00 CRFT 0.50 57,600.00 0.55 63,360.00 0.50 57,600.000040 FINISH GRADE CONTROL

107000060 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000050 NOXIOUS WEED CONTROL

108000000 (1) LS 7,500.00 7,500.00 2,500.00 2,500.00 2,500.00 2,500.000060 CRITICAL PATH SCHEDULE

109200005 (1) LS 1,146,000.00 1,146,000.00 1,513,325.00 1,513,325.00 972,000.00 972,000.000070 MOBILIZATION

203020100 399,057.00 CUYD 5.00 1,995,285.00 4.80 1,915,473.60 4.70 1,875,567.900080 EXCAVATION-UNCLASSIFIED

203020200 38,234.00 CUYD 7.00 267,638.00 4.60 175,876.40 3.75 143,377.500090 EXCAVATION-UNCLASS BORROW

203020310 264,705.00 CUYD 9.00 2,382,345.00 10.00 2,647,050.00 13.75 3,639,693.750100 SPECIAL BORROW-NEAT LINE

203080100 40,649.00 CUYD 5.00 203,245.00 4.10 166,660.90 3.25 132,109.250110 TOPSOIL-SALVAGING AND PLACING
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0001 GRADE, GRAVEL, PMS OVERLAY, SEAL & COVER, SIGNING, PAVEMENT MARKINGSSECTION:

204010185 (1) LS 8,000.00 8,000.00 5,000.00 5,000.00 7,500.00 7,500.000120 BLASTING CONSULTANT

208010150 (1) LS 75,000.00 75,000.00 30,000.00 30,000.00 46,000.00 46,000.000130 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000140 TEMPORARY EROSION CONTROL-FIXED

210020000 16.00 HOUR 165.00 2,640.00 200.00 3,200.00 170.00 2,720.000150 GRADER-MOTOR

210020170 130.00 MILE 20.00 2,600.00 35.00 4,550.00 10.00 1,300.000160 TEST TRAILER-TRANSPORT,SETUP

301020268 13,657.00 CUYD 19.00 259,483.00 12.75 174,126.75 15.50 211,683.500170 TRAFFIC GRAVEL

301020340 87,959.00 CUYD 19.00 1,671,221.00 17.75 1,561,272.25 20.00 1,759,180.000180 CRUSHED AGGREGATE COURSE

301020625 301,410.00 SQYD 0.25 75,352.50 0.30 90,423.00 0.30 90,423.000190 AGGREGATE TREATMENT

401020045 73,278.00 TON 27.00 1,978,506.00 26.50 1,941,867.00 28.00 2,051,784.000200 PLANT MIX SURF GR S-3/4 IN

401020046 386.00 TON 70.00 27,020.00 71.50 27,599.00 80.00 30,880.000210 PLANT MIX BIT SURF GR S -MISC

401020300 1,031.00 TON 200.00 206,200.00 210.00 216,510.00 210.00 216,510.000220 HYDRATED LIME

402020095 3,830.00 TON 600.00 2,298,000.00 585.00 2,240,550.00 575.00 2,202,250.000230 ASPHALT CEMENT PG 70-28

402020315 29,787.00 GAL 2.35 69,999.45 2.50 74,467.50 2.00 59,574.000240 EMULSIFIED ASPHALT-TACK COAT

402020375 523.30 TON 630.00 329,679.00 520.00 272,116.00 525.00 274,732.500250 EMULSIFIED ASPHALT CHFRS-2P

409000000 14.20 CRMI 400.00 5,680.00 175.00 2,485.00 500.00 7,100.000260 FINAL SWEEP AND BROOM
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0001 GRADE, GRAVEL, PMS OVERLAY, SEAL & COVER, SIGNING, PAVEMENT MARKINGSSECTION:

409000010 292,968.00 SQYD 0.55 161,132.40 0.45 131,835.60 0.60 175,780.800270 COVER-TYPE 1

411011125 7.00 MILE 1,035.00 7,245.00 550.00 3,850.00 1,425.00 9,975.000280 CENTERLINE RUMBLE STRIPS-TYPE 2

411011135 14.10 MILE 900.00 12,690.00 550.00 7,755.00 1,320.00 18,612.000290 RUMBLE STRIPS

551020030 50.50 CUYD 1,800.00 90,900.00 1,850.00 93,425.00 1,500.00 75,750.000300 CONCRETE-CLASS GENERAL

603000050 750.00 CUYD 45.00 33,750.00 30.00 22,500.00 40.00 30,000.000310 GRANULAR BEDDING MATERIAL

603010040 1,204.00 LNFT 60.00 72,240.00 63.00 75,852.00 55.00 66,220.000320 DRAINAGE PIPE 18 IN

603010048 2,144.00 LNFT 85.00 182,240.00 85.00 182,240.00 80.00 171,520.000330 DRAINAGE PIPE 24 IN

603010056 642.00 LNFT 100.00 64,200.00 100.00 64,200.00 100.00 64,200.000340 DRAINAGE PIPE 30 IN

603010066 224.00 LNFT 165.00 36,960.00 130.00 29,120.00 125.00 28,000.000350 DRAINAGE PIPE 36 IN

603010068 418.00 LNFT 190.00 79,420.00 152.50 63,745.00 185.00 77,330.000360 DRAINAGE PIPE 48 IN

603010072 410.00 LNFT 185.00 75,850.00 200.00 82,000.00 240.00 98,400.000370 DRAINAGE PIPE 54 IN

603010076 598.00 LNFT 225.00 134,550.00 220.00 131,560.00 250.00 149,500.000380 DRAINAGE PIPE 60 IN

603010084 212.00 LNFT 265.00 56,180.00 242.50 51,410.00 375.00 79,500.000390 DRAINAGE PIPE 72 IN

603587020 2,566.00 LNFT 20.00 51,320.00 15.00 38,490.00 20.00 51,320.000400 REMOVE PIPE CULVERT

607100009 1,873.00 LNFT 3.00 5,619.00 2.10 3,933.30 2.20 4,120.600410 FENCE - WILDLIFE FRIENDLY FW
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0001 GRADE, GRAVEL, PMS OVERLAY, SEAL & COVER, SIGNING, PAVEMENT MARKINGSSECTION:

607100229 56,090.00 LNFT 2.00 112,180.00 2.10 117,789.00 2.20 123,398.000420 FARM FENCE-TYPE F4W

607100360 134.00 EACH 135.00 18,090.00 157.00 21,038.00 165.00 22,110.000430 FARM FENCE-PANEL/SINGLE FW

607100380 109.00 EACH 200.00 21,800.00 212.00 23,108.00 220.00 23,980.000440 FARM FENCE-PANEL/DOUBLE FW

607100430 458.00 LNFT 8.00 3,664.00 8.00 3,664.00 8.50 3,893.000450 FARM GATE-WIRE-TYPE G-2

607100440 88.00 LNFT 22.00 1,936.00 20.00 1,760.00 21.00 1,848.000460 FARM GATE-METAL-TYPE G-3

607100551 500.00 LNFT 2.30 1,150.00 1.00 500.00 1.00 500.000470 FENCE-TEMPORARY

607100720 25.00 EACH 35.00 875.00 35.00 875.00 37.00 925.000480 DEADMAN

610100101 67.70 ACRE 375.00 25,387.50 395.00 26,741.50 425.00 28,772.500490 SEEDING AREA NO 1

610100103 26.20 ACRE 300.00 7,860.00 245.00 6,419.00 250.00 6,550.000500 SEEDING AREA NO 3

610100326 67.70 ACRE 100.00 6,770.00 55.00 3,723.50 60.00 4,062.000510 FERTILIZING AREA NO 1

610100555 93.90 ACRE 80.00 7,512.00 55.00 5,164.50 60.00 5,634.000520 CONDITION SEEDBED SURFACE

613100030 60.00 CUYD 150.00 9,000.00 110.00 6,600.00 75.00 4,500.000530 RIPRAP-CLASS 1 RANDOM

618030005 600,000.00 UNIT 0.80 480,000.00 0.66 396,000.00 0.70 420,000.000540 TRAFFIC CONTROL DEVICES CB

618100000 240.00 SQFT 38.00 9,120.00 38.00 9,120.00 10.00 2,400.000550 SINGLE USE SIGNS

618100001 2.00 EACH 800.00 1,600.00 1,250.00 2,500.00 785.00 1,570.000560 MOTORCYCLE ADVISORY SIGN
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0001 GRADE, GRAVEL, PMS OVERLAY, SEAL & COVER, SIGNING, PAVEMENT MARKINGSSECTION:

619010086 50.40 SQFT 32.00 1,612.80 24.75 1,247.40 29.00 1,461.600570 SIGNS-ALUM REFL SHEET IV

619010090 112.30 SQFT 32.00 3,593.60 23.50 2,639.05 29.00 3,256.700580 SIGNS-ALUM REFL SHEET XI

619010200 3.00 EACH 175.00 525.00 175.00 525.00 210.00 630.000590 RESET SIGNS

619010230 32.00 EACH 60.00 1,920.00 30.00 960.00 52.00 1,664.000600 REMOVE SIGN

619010240 1.00 EACH 300.00 300.00 225.00 225.00 420.00 420.000610 REMOVE SIGN-GUIDE

619010310 756.00 LB 4.50 3,402.00 3.00 2,268.00 7.25 5,481.000620 POSTS-STEEL U SIGN

619010480 158.00 LNFT 15.00 2,370.00 10.00 1,580.00 15.50 2,449.000630 POLES-TREATED WOOD 4 IN

619011010 191.00 EACH 25.00 4,775.00 22.50 4,297.50 28.00 5,348.000640 DELINEATOR DES A

619011040 12.00 EACH 30.00 360.00 29.00 348.00 36.00 432.000650 DELINEATOR DES D

620011105 7.00 GAL 230.00 1,610.00 250.00 1,750.00 260.00 1,820.000660 WORDS AND SYMBOLS-WHITE PAINT

620011110 10.00 GAL 250.00 2,500.00 250.00 2,500.00 260.00 2,600.000670 WORDS AND SYMBOLS-YELLOW PAINT

620011260 5.00 GAL 360.00 1,800.00 400.00 2,000.00 420.00 2,100.000680 WORDS AND SYMBOLS-WHITE EPOXY

620011265 7.00 GAL 375.00 2,625.00 400.00 2,800.00 420.00 2,940.000690 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 75,017.00 LNFT 0.50 37,508.50 0.25 18,754.25 0.30 22,505.100700 TEMPORARY STRIPING

620013000 644.00 GAL 35.00 22,540.00 24.00 15,456.00 25.00 16,100.000710 STRIPING-WHITE PAINT
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0001 GRADE, GRAVEL, PMS OVERLAY, SEAL & COVER, SIGNING, PAVEMENT MARKINGSSECTION:

620013955 10,060.00 LNFT 0.80 8,048.00 1.50 15,090.00 1.50 15,090.000720 REMOVE PAVEMENT MARKINGS

620013960 430.00 GAL 65.00 27,950.00 61.00 26,230.00 64.00 27,520.000730 STRIPING-WHITE EPOXY

620014000 528.00 GAL 35.00 18,480.00 24.00 12,672.00 25.00 13,200.000740 STRIPING-YELLOW PAINT

620014960 352.00 GAL 60.00 21,120.00 61.00 21,472.00 64.00 22,528.000750 STRIPING-YELLOW EPOXY

622011043 269.00 SQYD 6.00 1,614.00 3.00 807.00 4.00 1,076.000760 PERM EROSION CONTROL-HIGH SURV

622011084 304,594.00 SQYD 1.10 335,053.40 1.20 365,512.80 1.25 380,742.500770 GEOTEXTILE STABILIZATION

$16,207,720.20$15,475,442.15 $15,342,214.80Section Totals

( ) indicates item is bid as Lump Sum

$15,342,214.80$15,475,442.15 $16,207,720.20

$15,475,442.15

Contract Item Totals

$15,342,214.80 16,207,720.20Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) L.H.C.,
INCORPORATED

(4) SCHELLINGER
CONSTRUCTION

CO., INC.

Line
Number

0001 GRADE, GRAVEL, PMS OVERLAY, SEAL & COVER, SIGNING, PAVEMENT MARKINGSSECTION:

103000000 1,500.00 HOUR 49.75 74,625.00 5.00 7,500.000010 TRAINING PROGRAM

103500005 (1) LS 365.72 365.72 500.00 500.000020 ESCROW OF BID DOCUMENTS

104030010 100,000.00 UNIT 1.00 100,000.00 1.00 100,000.000030 MISCELLANEOUS WORK

105080115 115,200.00 CRFT 0.05 5,760.00 0.55 63,360.000040 FINISH GRADE CONTROL

107000060 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.000050 NOXIOUS WEED CONTROL

108000000 (1) LS 3,180.12 3,180.12 2,500.00 2,500.000060 CRITICAL PATH SCHEDULE

109200005 (1) LS 1,181,841.00 1,181,841.00 1,350,000.00 1,350,000.000070 MOBILIZATION

203020100 399,057.00 CUYD 5.70 2,274,624.90 7.35 2,933,068.950080 EXCAVATION-UNCLASSIFIED

203020200 38,234.00 CUYD 11.53 440,838.02 3.50 133,819.000090 EXCAVATION-UNCLASS BORROW

203020310 264,705.00 CUYD 13.08 3,462,341.40 12.80 3,388,224.000100 SPECIAL BORROW-NEAT LINE

203080100 40,649.00 CUYD 6.01 244,300.49 5.00 203,245.000110 TOPSOIL-SALVAGING AND PLACING
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0001 GRADE, GRAVEL, PMS OVERLAY, SEAL & COVER, SIGNING, PAVEMENT MARKINGSSECTION:

204010185 (1) LS 15,052.58 15,052.58 8,500.00 8,500.000120 BLASTING CONSULTANT

208010150 (1) LS 48,650.42 48,650.42 57,750.00 57,750.000130 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000140 TEMPORARY EROSION CONTROL-FIXED

210020000 16.00 HOUR 179.67 2,874.72 150.00 2,400.000150 GRADER-MOTOR

210020170 130.00 MILE 14.63 1,901.90 17.00 2,210.000160 TEST TRAILER-TRANSPORT,SETUP

301020268 13,657.00 CUYD 14.00 191,198.00 18.00 245,826.000170 TRAFFIC GRAVEL

301020340 87,959.00 CUYD 26.63 2,342,348.17 24.15 2,124,209.850180 CRUSHED AGGREGATE COURSE

301020625 301,410.00 SQYD 0.27 81,380.70 0.30 90,423.000190 AGGREGATE TREATMENT

401020045 73,278.00 TON 28.43 2,083,293.54 29.00 2,125,062.000200 PLANT MIX SURF GR S-3/4 IN

401020046 386.00 TON 80.01 30,883.86 70.00 27,020.000210 PLANT MIX BIT SURF GR S -MISC

401020300 1,031.00 TON 204.00 210,324.00 210.00 216,510.000220 HYDRATED LIME

402020095 3,830.00 TON 583.00 2,232,890.00 600.00 2,298,000.000230 ASPHALT CEMENT PG 70-28

402020315 29,787.00 GAL 3.26 97,105.62 2.75 81,914.250240 EMULSIFIED ASPHALT-TACK COAT

402020375 523.30 TON 492.00 257,463.60 550.00 287,815.000250 EMULSIFIED ASPHALT CHFRS-2P

409000000 14.20 CRMI 477.02 6,773.68 450.00 6,390.000260 FINAL SWEEP AND BROOM
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0001 GRADE, GRAVEL, PMS OVERLAY, SEAL & COVER, SIGNING, PAVEMENT MARKINGSSECTION:

409000010 292,968.00 SQYD 0.44 128,905.92 0.50 146,484.000270 COVER-TYPE 1

411011125 7.00 MILE 1,571.57 11,000.99 1,325.00 9,275.000280 CENTERLINE RUMBLE STRIPS-TYPE 2

411011135 14.10 MILE 1,462.79 20,625.34 1,225.00 17,272.500290 RUMBLE STRIPS

551020030 50.50 CUYD 2,316.38 116,977.19 1,850.00 93,425.000300 CONCRETE-CLASS GENERAL

603000050 750.00 CUYD 35.00 26,250.00 75.00 56,250.000310 GRANULAR BEDDING MATERIAL

603010040 1,204.00 LNFT 52.19 62,836.76 57.00 68,628.000320 DRAINAGE PIPE 18 IN

603010048 2,144.00 LNFT 91.45 196,068.80 91.00 195,104.000330 DRAINAGE PIPE 24 IN

603010056 642.00 LNFT 119.44 76,680.48 103.00 66,126.000340 DRAINAGE PIPE 30 IN

603010066 224.00 LNFT 117.04 26,216.96 111.00 24,864.000350 DRAINAGE PIPE 36 IN

603010068 418.00 LNFT 193.04 80,690.72 145.00 60,610.000360 DRAINAGE PIPE 48 IN

603010072 410.00 LNFT 219.54 90,011.40 220.00 90,200.000370 DRAINAGE PIPE 54 IN

603010076 598.00 LNFT 243.36 145,529.28 291.00 174,018.000380 DRAINAGE PIPE 60 IN

603010084 212.00 LNFT 276.40 58,596.80 352.00 74,624.000390 DRAINAGE PIPE 72 IN

603587020 2,566.00 LNFT 33.97 87,167.02 26.00 66,716.000400 REMOVE PIPE CULVERT

607100009 1,873.00 LNFT 1.43 2,678.39 1.35 2,528.550410 FENCE - WILDLIFE FRIENDLY FW
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0001 GRADE, GRAVEL, PMS OVERLAY, SEAL & COVER, SIGNING, PAVEMENT MARKINGSSECTION:

607100229 56,090.00 LNFT 1.75 98,157.50 1.35 75,721.500420 FARM FENCE-TYPE F4W

607100360 134.00 EACH 132.51 17,756.34 125.00 16,750.000430 FARM FENCE-PANEL/SINGLE FW

607100380 109.00 EACH 185.51 20,220.59 175.00 19,075.000440 FARM FENCE-PANEL/DOUBLE FW

607100430 458.00 LNFT 4.77 2,184.66 4.50 2,061.000450 FARM GATE-WIRE-TYPE G-2

607100440 88.00 LNFT 18.02 1,585.76 17.00 1,496.000460 FARM GATE-METAL-TYPE G-3

607100551 500.00 LNFT 1.43 715.00 1.35 675.000470 FENCE-TEMPORARY

607100720 25.00 EACH 10.60 265.00 10.00 250.000480 DEADMAN

610100101 67.70 ACRE 418.72 28,347.34 395.00 26,741.500490 SEEDING AREA NO 1

610100103 26.20 ACRE 256.53 6,721.09 242.00 6,340.400500 SEEDING AREA NO 3

610100326 67.70 ACRE 58.30 3,946.91 55.00 3,723.500510 FERTILIZING AREA NO 1

610100555 93.90 ACRE 58.30 5,474.37 55.00 5,164.500520 CONDITION SEEDBED SURFACE

613100030 60.00 CUYD 116.55 6,993.00 84.00 5,040.000530 RIPRAP-CLASS 1 RANDOM

618030005 600,000.00 UNIT 0.70 420,000.00 0.68 408,000.000540 TRAFFIC CONTROL DEVICES CB

618100000 240.00 SQFT 40.28 9,667.20 38.00 9,120.000550 SINGLE USE SIGNS

618100001 2.00 EACH 1,303.85 2,607.70 1,230.00 2,460.000560 MOTORCYCLE ADVISORY SIGN
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0001 GRADE, GRAVEL, PMS OVERLAY, SEAL & COVER, SIGNING, PAVEMENT MARKINGSSECTION:

619010086 50.40 SQFT 26.24 1,322.50 24.75 1,247.400570 SIGNS-ALUM REFL SHEET IV

619010090 112.30 SQFT 24.91 2,797.39 23.50 2,639.050580 SIGNS-ALUM REFL SHEET XI

619010200 3.00 EACH 185.51 556.53 175.00 525.000590 RESET SIGNS

619010230 32.00 EACH 31.80 1,017.60 30.00 960.000600 REMOVE SIGN

619010240 1.00 EACH 238.51 238.51 225.00 225.000610 REMOVE SIGN-GUIDE

619010310 756.00 LB 3.18 2,404.08 3.00 2,268.000620 POSTS-STEEL U SIGN

619010480 158.00 LNFT 10.60 1,674.80 10.00 1,580.000630 POLES-TREATED WOOD 4 IN

619011010 191.00 EACH 23.85 4,555.35 22.50 4,297.500640 DELINEATOR DES A

619011040 12.00 EACH 30.74 368.88 29.00 348.000650 DELINEATOR DES D

620011105 7.00 GAL 265.01 1,855.07 250.00 1,750.000660 WORDS AND SYMBOLS-WHITE PAINT

620011110 10.00 GAL 265.01 2,650.10 250.00 2,500.000670 WORDS AND SYMBOLS-YELLOW PAINT

620011260 5.00 GAL 424.02 2,120.10 400.00 2,000.000680 WORDS AND SYMBOLS-WHITE EPOXY

620011265 7.00 GAL 424.02 2,968.14 400.00 2,800.000690 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 75,017.00 LNFT 0.27 20,254.59 0.25 18,754.250700 TEMPORARY STRIPING

620013000 644.00 GAL 25.44 16,383.36 24.00 15,456.000710 STRIPING-WHITE PAINT
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0001 GRADE, GRAVEL, PMS OVERLAY, SEAL & COVER, SIGNING, PAVEMENT MARKINGSSECTION:

620013955 10,060.00 LNFT 1.59 15,995.40 1.50 15,090.000720 REMOVE PAVEMENT MARKINGS

620013960 430.00 GAL 61.25 26,337.50 61.00 26,230.000730 STRIPING-WHITE EPOXY

620014000 528.00 GAL 25.44 13,432.32 24.00 12,672.000740 STRIPING-YELLOW PAINT

620014960 352.00 GAL 64.66 22,760.32 61.00 21,472.000750 STRIPING-YELLOW EPOXY

622011043 269.00 SQYD 4.58 1,232.02 6.00 1,614.000760 PERM EROSION CONTROL-HIGH SURV

622011084 304,594.00 SQYD 1.53 466,028.82 1.50 456,891.000770 GEOTEXTILE STABILIZATION

$17,757,349.33 $18,081,809.70Section Totals

( ) indicates item is bid as Lump Sum

$18,081,809.70$17,757,349.33

$17,757,349.33

Contract Item Totals

$18,081,809.70Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,153,573.60 115.11% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. $1,870,823.60 100.00% 86.87%

2 2212 INTERMOUNTAIN SLURRY SEAL, INC. $2,205,344.75 117.88% 102.40%

Vendor Ranking

Contract ID:

JCT S-359 - NORTH

ButteLetting Date:

Contract Description:

District(s): 35 WORKING DAYS

06120

January 23, 2020 9:00
A.M.

(8995040000) STPP 69-1(40)6
JCT S-359 - NORTH

Jefferson202 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC.

(2)
INTERMOUNTAIN
SLURRY SEAL,

INC.

Line
Number

0001 MICROSURFACINGSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 280,000.00 280,000.00 220,000.00 220,000.00 70,000.00 70,000.000020 MOBILIZATION

203020278 127.00 CUYD 36.00 4,572.00 40.00 5,080.00 35.00 4,445.000030 EXCAVATION-DIGOUTS

203020310 95.00 CUYD 60.00 5,700.00 90.00 8,550.00 80.00 7,600.000040 SPECIAL BORROW-NEAT LINE

208010000 (1) LS 6,000.00 6,000.00 2,500.00 2,500.00 5,000.00 5,000.000050 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

301020340 26.00 CUYD 90.00 2,340.00 115.00 2,990.00 100.00 2,600.000070 CRUSHED AGGREGATE COURSE

301020625 91.00 SQYD 5.00 455.00 12.00 1,092.00 11.00 1,001.000080 AGGREGATE TREATMENT

401020021 310.00 TON 130.00 40,300.00 165.00 51,150.00 162.00 50,220.000090 COMMERCIAL MIX-PG 70-28

401020068 6,574.00 TON 105.00 690,270.00 75.00 493,050.00 125.00 821,750.000100 MICROSURFACING AGGREGATE-TYPE 3

402020315 23,615.00 GAL 2.25 53,133.75 3.25 76,748.75 1.75 41,326.250110 EMULSIFIED ASPHALT-TACK COAT
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0001 MICROSURFACINGSECTION:

402020337 759.50 TON 650.00 493,675.00 600.00 455,700.00 890.00 675,955.000120 MICROSURFACING EMULSION

402020380 337,289.00 LNFT 0.25 84,322.25 0.30 101,186.70 0.20 67,457.800130 RUT FILLING

403010255 26,300.00 LB 2.65 69,695.00 2.50 65,750.00 2.42 63,646.000140 CRACK SEALING

411010000 2,363.00 SQYD 9.00 21,267.00 4.00 9,452.00 4.00 9,452.000150 COLD MILLING

411011125 15.40 MILE 1,100.00 16,940.00 1,750.00 26,950.00 2,100.00 32,340.000160 CENTERLINE RUMBLE STRIPS-TYPE 2

411011130 0.70 MILE 1,900.00 1,330.00 3,400.00 2,380.00 1,600.00 1,120.000170 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 1.20 MILE 2,000.00 2,400.00 1,350.00 1,620.00 1,000.00 1,200.000180 RUMBLE STRIPS

411011140 (1) LS 5,225.00 5,225.00 3,000.00 3,000.00 4,500.00 4,500.000190 TRANSVERSE RUMBLE STRIPS

606010140 10.00 EACH 965.00 9,650.00 1,650.00 16,500.00 1,650.00 16,500.000200 GUARDRAIL END SECTION WIDENING

606010330 3,125.00 LNFT 25.00 78,125.00 17.50 54,687.50 17.50 54,687.500210 MGS GUARDRAIL

606010335 10.00 EACH 2,750.00 27,500.00 2,800.00 28,000.00 2,500.00 25,000.000220 MASH W-BEAM TERMINAL SECTION

606010385 3,550.00 LNFT 2.50 8,875.00 2.50 8,875.00 2.50 8,875.000230 REMOVE GUARDRAIL

618030005 100,000.00 UNIT 0.85 85,000.00 0.75 75,000.00 0.75 75,000.000240 TRAFFIC CONTROL DEVICES CB

619010058 46.50 SQFT 31.00 1,441.50 26.00 1,209.00 26.00 1,209.000250 SIGNS-ALUM SHEET INCR IV

619010086 384.00 SQFT 26.00 9,984.00 20.00 7,680.00 20.00 7,680.000260 SIGNS-ALUM REFL SHEET IV
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0001 MICROSURFACINGSECTION:

619010090 37.80 SQFT 32.00 1,209.60 38.00 1,436.40 38.00 1,436.400270 SIGNS-ALUM REFL SHEET XI

619010230 65.00 EACH 75.00 4,875.00 40.00 2,600.00 40.00 2,600.000280 REMOVE SIGN

619010240 2.00 EACH 200.00 400.00 195.00 390.00 195.00 390.000290 REMOVE SIGN-GUIDE

619010310 21.00 LB 7.50 157.50 6.25 131.25 6.00 126.000300 POSTS-STEEL U SIGN

619010320 243.00 LB 7.00 1,701.00 4.50 1,093.50 4.25 1,032.750310 POSTS-STEEL STRUCTURAL SIGN

619010480 126.00 LNFT 15.00 1,890.00 11.00 1,386.00 11.00 1,386.000320 POLES-TREATED WOOD 4 IN

619010490 42.00 LNFT 16.00 672.00 13.00 546.00 12.50 525.000330 POLES-TREATED WOOD 5 IN

619010722 2.00 EACH 1,100.00 2,200.00 1,450.00 2,900.00 1,315.00 2,630.000340 FRANG SIGN POST BKWY-S4 X 7.7

619011010 500.00 EACH 28.00 14,000.00 28.00 14,000.00 25.00 12,500.000350 DELINEATOR DES A

619011040 8.00 EACH 29.00 232.00 32.00 256.00 32.00 256.000360 DELINEATOR DES D

620011105 2.00 GAL 350.00 700.00 500.00 1,000.00 250.00 500.000370 WORDS AND SYMBOLS-WHITE PAINT

620011260 1.00 GAL 500.00 500.00 700.00 700.00 350.00 350.000380 WORDS AND SYMBOLS-WHITE EPOXY

620012955 1,314.00 LNFT 0.50 657.00 0.75 985.50 1.00 1,314.000390 TEMPORARY STRIPING

620013000 585.00 GAL 35.00 20,475.00 36.00 21,060.00 31.45 18,398.250400 STRIPING-WHITE PAINT

620013960 780.00 GAL 65.00 50,700.00 62.00 48,360.00 71.35 55,653.000410 STRIPING-WHITE EPOXY
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0001 MICROSURFACINGSECTION:

620014000 361.00 GAL 35.00 12,635.00 36.00 12,996.00 31.45 11,353.450420 STRIPING-YELLOW PAINT

620014960 481.00 GAL 65.00 31,265.00 62.00 29,822.00 71.35 34,319.350430 STRIPING-YELLOW EPOXY

622011084 151.00 SQYD 4.00 604.00 10.00 1,510.00 10.00 1,510.000440 GEOTEXTILE STABILIZATION

$2,205,344.75$2,153,573.60 $1,870,823.60Section Totals

( ) indicates item is bid as Lump Sum

$1,870,823.60$2,153,573.60 $2,205,344.75

$2,153,573.60

Contract Item Totals

$1,870,823.60 2,205,344.75Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $697,611.75 77.61% 100.00%

1 2084 MONTANA LINES, INC. - GFLS $898,920.64 100.00% 128.86%

2 7380 STILLWATER ELECTRIC, INC. $963,502.75 107.18% 138.11%

3 2112 YELLOWSTONE ELECTRIC CO. $1,343,296.67 149.43% 192.56%

Vendor Ranking

Contract ID:

LIVINGSTON SIGNAL IMPROVEMENTS

ButteLetting Date:

Contract Description:

District(s): 55 WORKING DAYS

05120

January 23, 2020 9:00
A.M.

(9056088000) CMDP 11-1(88)53
LIVINGSTON SIGNAL IMPROVEMENTS

Park203 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) MONTANA
LINES, INC. -

GFLS

(2) STILLWATER
ELECTRIC, INC.

Line
Number

0001 TRAFFIC SIGNALS, LIGHTING, ADA IMPROVEMENTSSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

105070410 (1) LS 2,000.00 2,000.00 4,510.00 4,510.00 25,200.00 25,200.000020 PROPERTY SURVEY

107000020 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000030 CONTAMINATED SOIL

109200005 (1) LS 78,000.00 78,000.00 99,750.00 99,750.00 95,000.00 95,000.000040 MOBILIZATION

208010000 (1) LS 8,000.00 8,000.00 4,060.00 4,060.00 5,200.00 5,200.000050 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

401020022 45.00 TON 275.00 12,375.00 495.00 22,275.00 652.00 29,340.000070 COMMERCIAL MIX-PG 64-28

501010125 330.00 SQYD 150.00 49,500.00 217.00 71,610.00 391.00 129,030.000080 PORT CEM CONC PAVE 9 IN

604010265 1.00 EACH 2,600.00 2,600.00 2,780.00 2,780.00 1,472.00 1,472.000090 INLET FRAME AND GRATE-REPLACE

608010050 531.20 SQYD 100.00 53,120.00 122.00 64,806.40 239.00 126,956.800100 SIDEWALK-CONCRETE 6 IN

608010125 21.90 SQYD 400.00 8,760.00 450.00 9,855.00 419.00 9,176.100110 DETEC WARNING DEVICES-TYPE 1
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0001 TRAFFIC SIGNALS, LIGHTING, ADA IMPROVEMENTSSECTION:

609010200 428.40 LNFT 45.00 19,278.00 55.60 23,819.04 89.00 38,127.600120 CURB AND GUTTER-CONC

610100470 114.00 SQYD 15.00 1,710.00 44.40 5,061.60 14.80 1,687.200130 SODDING

610100625 (1) LS 1,000.00 1,000.00 45.30 45.30 11,500.00 11,500.000140 LANDSCAPING

616343920 400.00 LNFT 12.00 4,800.00 16.00 6,400.00 8.00 3,200.000150 CONDUIT-PLASTIC 2 IN

616343924 175.00 LNFT 14.00 2,450.00 18.20 3,185.00 9.00 1,575.000160 CONDUIT-PLASTIC 2 1/2 IN

616343930 1,175.00 LNFT 16.00 18,800.00 20.70 24,322.50 38.50 45,237.500170 CONDUIT-PLASTIC 3 IN

616783007 15.00 EACH 630.00 9,450.00 800.00 12,000.00 570.00 8,550.000180 PULL BOX-COMPOSITE TYPE 2

616783008 4.00 EACH 750.00 3,000.00 1,240.00 4,960.00 1,010.00 4,040.000190 PULL BOX-COMPOSITE TYPE 3

617000000 22.00 CUYD 1,500.00 33,000.00 1,700.00 37,400.00 1,460.00 32,120.000200 FOUNDATION-CONCRETE

617033414 2,245.00 LNFT 2.25 5,051.25 2.20 4,939.00 2.25 5,051.250210 CABLE-COPPER 7AWG14-600V

617033514 1,040.00 LNFT 2.85 2,964.00 2.74 2,849.60 2.95 3,068.000220 CABLE-COPPER 9AWG14-600V

617123106 545.00 LNFT 1.30 708.50 1.70 926.50 1.00 545.000230 CONDUCTOR-COPPER AWG6-600V

617123108 770.00 LNFT 0.95 731.50 1.40 1,078.00 0.80 616.000240 CONDUCTOR-COPPER AWG8-600V

617123110 1,100.00 LNFT 0.80 880.00 1.00 1,100.00 0.70 770.000250 CONDUCTOR-COPPER AWG10-600V

617233030 2.00 EACH 1,380.00 2,760.00 1,870.00 3,740.00 1,785.00 3,570.000260 CONTROLLER-CAB PEDESTAL TYPE P
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0001 TRAFFIC SIGNALS, LIGHTING, ADA IMPROVEMENTSSECTION:

617233040 3.00 EACH 1,000.00 3,000.00 1,460.00 4,380.00 1,350.00 4,050.000270 CONTROLLER-CAB PEDESTAL TYPE D

617303300 4.00 EACH 750.00 3,000.00 1,020.00 4,080.00 700.00 2,800.000280 HIGH EFFICACY LUMINAIRE LED

617333150 2.00 EACH 2,000.00 4,000.00 3,100.00 6,200.00 1,885.00 3,770.000290 SERV ASSEMB-50 AMP

617503130 24.00 EACH 950.00 22,800.00 1,442.00 34,608.00 830.00 19,920.000300 SIG-TRAF 3 COL-1 WAY 12-12-12

617513125 2.00 EACH 1,500.00 3,000.00 1,740.00 3,480.00 1,065.00 2,130.000310 SIG TRAF 4 COL 1 W 12-12-12-12

617533000 17.00 EACH 120.00 2,040.00 175.00 2,975.00 150.00 2,550.000320 SIG-TRAF-BACKPLATE-REFLECTIVE

617553020 26.00 EACH 1,010.00 26,260.00 1,400.00 36,400.00 895.00 23,270.000330 SIG-PEDESTRIAN TYPE 2

617605081 3.00 EACH 1,300.00 3,900.00 640.00 1,920.00 2,185.00 6,555.000340 CONTLR/TRAF-ACTUAT TYPE 8-A

617623270 3.00 EACH 12,000.00 36,000.00 12,220.00 36,660.00 9,980.00 29,940.000350 BATTERY BACKUP SYSTEM

617673100 16.00 EACH 685.00 10,960.00 920.00 14,720.00 645.00 10,320.000360 SIG STANDARD TYPE 1-100

617695502 1.00 EACH 1,650.00 1,650.00 1,250.00 1,250.00 1,395.00 1,395.000370 SIG STANDARD TYPE 2-A-500-2

617695503 1.00 EACH 1,560.00 1,560.00 1,250.00 1,250.00 1,395.00 1,395.000380 SIG STANDARD TYPE 2-A-500-3

617695905 2.00 EACH 1,750.00 3,500.00 1,411.00 2,822.00 1,395.00 2,790.000390 SIG STANDARD TYPE 2-A-900-5

617695906 1.00 EACH 3,000.00 3,000.00 1,411.00 1,411.00 1,395.00 1,395.000400 SIG STANDARD TYPE 2-A-900-6

617695907 1.00 EACH 1,350.00 1,350.00 1,411.00 1,411.00 1,395.00 1,395.000410 SIG STANDARD TYPE 2-A-900-7
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0001 TRAFFIC SIGNALS, LIGHTING, ADA IMPROVEMENTSSECTION:

617715054 1.00 EACH 2,000.00 2,000.00 1,411.00 1,411.00 1,550.00 1,550.000420 SIG STANDARD TYPE 3-A-500-4

617715095 1.00 EACH 1,775.00 1,775.00 1,411.00 1,411.00 1,550.00 1,550.000430 SIG STANDARD TYPE 3-A-900-5

617715096 1.00 EACH 2,000.00 2,000.00 1,411.00 1,411.00 1,550.00 1,550.000440 SIG STANDARD TYPE 3-A-900-6

617763500 16.00 EACH 9,080.00 145,280.00 10,252.00 164,032.00 8,200.00 131,200.000450 DETECTOR-RADAR/PRESENCE

617781001 (1) LS 12,000.00 12,000.00 21,100.00 21,100.00 23,500.00 23,500.000460 REMOVE AND SALVAGE MISC ELECTRICAL

617903255 26.00 EACH 1,200.00 31,200.00 1,610.00 41,860.00 1,020.00 26,520.000470 PUSH BUTTON-PEDESTRIAN-TACTILE

618030015 1.00 UNIT 500.00 500.00 500.00 500.00 500.00 500.000480 TRAFFIC CONTROL-FIXED

618030080 (1) LS 25,000.00 25,000.00 68,340.00 68,340.00 48,200.00 48,200.000490 TRAFFIC CONTROL-LS

619010090 96.50 SQFT 35.00 3,377.50 43.00 4,149.50 58.00 5,597.000500 SIGNS-ALUM REFL SHEET XI

619010200 3.00 EACH 225.00 675.00 590.00 1,770.00 115.00 345.000510 RESET SIGNS

619010230 7.00 EACH 75.00 525.00 72.00 504.00 90.00 630.000520 REMOVE SIGN

620010301 4.00 GAL 300.00 1,200.00 224.00 896.00 230.00 920.000530 CURB MARKING-YELLOW EPOXY

620011260 6.00 GAL 450.00 2,700.00 390.00 2,340.00 405.00 2,430.000540 WORDS AND SYMBOLS-WHITE EPOXY

620013955 1,471.00 LNFT 1.00 1,471.00 2.20 3,236.20 2.30 3,383.300550 REMOVE PAVEMENT MARKINGS

620013960 6.00 GAL 75.00 450.00 70.00 420.00 70.00 420.000560 STRIPING-WHITE EPOXY
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$963,502.75$697,611.75 $898,920.64Section Totals

( ) indicates item is bid as Lump Sum

$898,920.64$697,611.75 $963,502.75

$697,611.75

Contract Item Totals

$898,920.64 963,502.75Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3)
YELLOWSTONE
ELECTRIC CO.

Line
Number

0001 TRAFFIC SIGNALS, LIGHTING, ADA IMPROVEMENTSSECTION:

104030010 10,000.00 UNIT 1.00 10,000.000010 MISCELLANEOUS WORK

105070410 (1) LS 17,280.00 17,280.000020 PROPERTY SURVEY

107000020 10,000.00 UNIT 1.00 10,000.000030 CONTAMINATED SOIL

109200005 (1) LS 124,874.00 124,874.000040 MOBILIZATION

208010000 (1) LS 27,000.00 27,000.000050 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

401020022 45.00 TON 999.00 44,955.000070 COMMERCIAL MIX-PG 64-28

501010125 330.00 SQYD 210.15 69,349.500080 PORT CEM CONC PAVE 9 IN

604010265 1.00 EACH 5,464.80 5,464.800090 INLET FRAME AND GRATE-REPLACE

608010050 531.20 SQYD 210.60 111,870.720100 SIDEWALK-CONCRETE 6 IN

608010125 21.90 SQYD 1,512.00 33,112.800110 DETEC WARNING DEVICES-TYPE 1
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0001 TRAFFIC SIGNALS, LIGHTING, ADA IMPROVEMENTSSECTION:

609010200 428.40 LNFT 223.56 95,773.100120 CURB AND GUTTER-CONC

610100470 114.00 SQYD 47.37 5,400.180130 SODDING

610100625 (1) LS 12,960.00 12,960.000140 LANDSCAPING

616343920 400.00 LNFT 14.60 5,840.000150 CONDUIT-PLASTIC 2 IN

616343924 175.00 LNFT 30.08 5,264.000160 CONDUIT-PLASTIC 2 1/2 IN

616343930 1,175.00 LNFT 47.80 56,165.000170 CONDUIT-PLASTIC 3 IN

616783007 15.00 EACH 817.33 12,259.950180 PULL BOX-COMPOSITE TYPE 2

616783008 4.00 EACH 1,436.25 5,745.000190 PULL BOX-COMPOSITE TYPE 3

617000000 22.00 CUYD 2,175.68 47,864.960200 FOUNDATION-CONCRETE

617033414 2,245.00 LNFT 3.51 7,879.950210 CABLE-COPPER 7AWG14-600V

617033514 1,040.00 LNFT 3.72 3,868.800220 CABLE-COPPER 9AWG14-600V

617123106 545.00 LNFT 2.89 1,575.050230 CONDUCTOR-COPPER AWG6-600V

617123108 770.00 LNFT 2.28 1,755.600240 CONDUCTOR-COPPER AWG8-600V

617123110 1,100.00 LNFT 1.70 1,870.000250 CONDUCTOR-COPPER AWG10-600V

617233030 2.00 EACH 4,643.00 9,286.000260 CONTROLLER-CAB PEDESTAL TYPE P
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0001 TRAFFIC SIGNALS, LIGHTING, ADA IMPROVEMENTSSECTION:

617233040 3.00 EACH 3,528.33 10,584.990270 CONTROLLER-CAB PEDESTAL TYPE D

617303300 4.00 EACH 929.00 3,716.000280 HIGH EFFICACY LUMINAIRE LED

617333150 2.00 EACH 4,373.00 8,746.000290 SERV ASSEMB-50 AMP

617503130 24.00 EACH 1,297.60 31,142.400300 SIG-TRAF 3 COL-1 WAY 12-12-12

617513125 2.00 EACH 1,999.00 3,998.000310 SIG TRAF 4 COL 1 W 12-12-12-12

617533000 17.00 EACH 618.24 10,510.080320 SIG-TRAF-BACKPLATE-REFLECTIVE

617553020 26.00 EACH 1,025.19 26,654.940330 SIG-PEDESTRIAN TYPE 2

617605081 3.00 EACH 2,724.67 8,174.010340 CONTLR/TRAF-ACTUAT TYPE 8-A

617623270 3.00 EACH 12,495.67 37,487.010350 BATTERY BACKUP SYSTEM

617673100 16.00 EACH 1,109.06 17,744.960360 SIG STANDARD TYPE 1-100

617695502 1.00 EACH 3,348.00 3,348.000370 SIG STANDARD TYPE 2-A-500-2

617695503 1.00 EACH 3,378.00 3,378.000380 SIG STANDARD TYPE 2-A-500-3

617695905 2.00 EACH 3,180.00 6,360.000390 SIG STANDARD TYPE 2-A-900-5

617695906 1.00 EACH 3,898.00 3,898.000400 SIG STANDARD TYPE 2-A-900-6

617695907 1.00 EACH 3,234.00 3,234.000410 SIG STANDARD TYPE 2-A-900-7

Page 8 of 10

LIVINGSTON SIGNAL IMPROVEMENTS

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:January 23, 2020

Contract Description:

05120

(9056088000) CMDP 11-1(88)53
LIVINGSTON SIGNAL IMPROVEMENTS

55 WORKING DAYS

Park

Min: Max:

02/04/2020 12:13:07

Montana Department of Transportation AASHTOWare Project™ Version 4.2
Revision 026



0001 TRAFFIC SIGNALS, LIGHTING, ADA IMPROVEMENTSSECTION:

617715054 1.00 EACH 3,440.00 3,440.000420 SIG STANDARD TYPE 3-A-500-4

617715095 1.00 EACH 3,837.00 3,837.000430 SIG STANDARD TYPE 3-A-900-5

617715096 1.00 EACH 4,566.00 4,566.000440 SIG STANDARD TYPE 3-A-900-6

617763500 16.00 EACH 10,101.75 161,628.000450 DETECTOR-RADAR/PRESENCE

617781001 (1) LS 40,516.00 40,516.000460 REMOVE AND SALVAGE MISC ELECTRICAL

617903255 26.00 EACH 1,144.96 29,768.960470 PUSH BUTTON-PEDESTRIAN-TACTILE

618030015 1.00 UNIT 500.00 500.000480 TRAFFIC CONTROL-FIXED

618030080 (1) LS 178,024.00 178,024.000490 TRAFFIC CONTROL-LS

619010090 96.50 SQFT 49.50 4,776.750500 SIGNS-ALUM REFL SHEET XI

619010200 3.00 EACH 742.50 2,227.500510 RESET SIGNS

619010230 7.00 EACH 60.50 423.500520 REMOVE SIGN

620010301 4.00 GAL 216.00 864.000530 CURB MARKING-YELLOW EPOXY

620011260 6.00 GAL 378.00 2,268.000540 WORDS AND SYMBOLS-WHITE EPOXY

620013955 1,471.00 LNFT 2.16 3,177.360550 REMOVE PAVEMENT MARKINGS

620013960 6.00 GAL 64.80 388.800560 STRIPING-WHITE EPOXY
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$1,343,296.67Section Totals

( ) indicates item is bid as Lump Sum

$1,343,296.67

$1,343,296.67

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $504,710.00 109.98% 100.00%

1 3852 MILD FENCE, GREAT FALLS FENCE,
BRIDGER FENCE, FRONTIER FENCE

$458,913.06 100.00% 90.93%

Vendor Ranking

Contract ID:

I-90 INTERSTATE FENCING (D2)

ButteLetting Date:

Contract Description:

District(s): 100 WORKING DAYS

01120

January 23, 2020 9:00
A.M.

(8520113000) IM 90-7(113)322
I-90 INTERSTATE FENCING (D2)

Park204 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) MILD FENCE,
GREAT FALLS

FENCE, BRIDGER
FENCE,

FRONTIER
FENCE

Line
Number

0001 INTERSTATE FENCINGSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 45,928.00 45,928.00 15,274.07 15,274.070020 MOBILIZATION

607100009 11,616.00 LNFT 2.50 29,040.00 2.41 27,994.560030 FENCE - WILDLIFE FRIENDLY FW

607100114 52,800.00 LNFT 3.25 171,600.00 3.36 177,408.000040 FARM FENCE-TYPE F2W-32 IN WW

607100229 68,640.00 LNFT 2.50 171,600.00 2.56 175,718.400050 FARM FENCE-TYPE F4W

607100360 260.00 EACH 150.00 39,000.00 91.95 23,907.000060 FARM FENCE-PANEL/SINGLE FW

607100380 157.00 EACH 190.00 29,830.00 166.79 26,186.030070 FARM FENCE-PANEL/DOUBLE FW

607100440 32.00 LNFT 21.00 672.00 20.00 640.000080 FARM GATE-METAL-TYPE G-3

607100720 51.00 EACH 40.00 2,040.00 35.00 1,785.000090 DEADMAN

618030005 10,000.00 UNIT 1.00 10,000.00 0.50 5,000.000100 TRAFFIC CONTROL DEVICES CB
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Contract ID:
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Counties:

Project(s):

204
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$504,710.00 $458,913.06Section Totals

( ) indicates item is bid as Lump Sum

$458,913.06$504,710.00

$504,710.00

Contract Item Totals

$458,913.06Contract Grand Totals

Contract Time Totals $0.00
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Counties:
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $429,760.30 96.47% 100.00%

1 2053 SHUMAKER TRUCKING & EXCAVATING
CONTRACTORS, INC.

$445,480.00 100.00% 103.66%

2 4835 WARREN TRANSPORT, INC. $460,788.75 103.44% 107.22%

3 6275 DICK ANDERSON CONSTRUCTION, INC.
- GFLS

$466,053.00 104.62% 108.44%

4 0880 WHITE'S CIVIL CONTRACTING, LLC $487,956.00 109.53% 113.54%

5 2096 SK CONSTRUCTION, INC. $516,716.00 115.99% 120.23%

6 7245 BISHOP, INC. $555,790.00 124.76% 129.33%

7 4364 SANDRY CONSTRUCTION COMPANY,
INC.

$629,204.00 141.24% 146.41%

Vendor Ranking

Contract ID:

CANAL - 3 MILES WEST OF VALIER

Great FallsLetting Date:

Contract Description:

District(s): 04/24/21 COMPLETION DATE

08120

January 23, 2020 9:00
A.M.

(8864034000) STPB 9037(34)
CANAL - 3 MILES WEST OF VALIER

Pondera205 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

02/04/2020 12:13:07

Montana Department of Transportation AASHTOWare Project™ Version 4.2
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SHUMAKER
TRUCKING &
EXCAVATING

CONTRACTORS,
INC.

(2) WARREN
TRANSPORT, INC.

Line
Number

0001 BRIDGE REPLACEMENT, CULVERTSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 15,000.00 15,000.00 15,000.00 15,000.00 15,000.00 15,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 42,589.00 42,589.00 50,000.00 50,000.00 100,000.00 100,000.000030 MOBILIZATION

202020040 1.00 EACH 15,000.00 15,000.00 20,000.00 20,000.00 10,000.00 10,000.000040 REMOVE STRUCTURE

203020100 1,221.00 CUYD 17.00 20,757.00 20.00 24,420.00 11.00 13,431.000050 EXCAVATION-UNCLASSIFIED

208010000 (1) LS 8,000.00 8,000.00 5,000.00 5,000.00 5,000.00 5,000.000060 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL-FIXED

301020450 362.00 CUYD 50.00 18,100.00 60.00 21,720.00 60.00 21,720.000080 SPECIAL BACKFILL

301020526 780.00 CUYD 75.00 58,500.00 65.00 50,700.00 52.00 40,560.000090 TOP SURFACING GR 3B

603000050 81.00 CUYD 59.00 4,779.00 55.00 4,455.00 110.00 8,910.000100 GRANULAR BEDDING MATERIAL
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CANAL - 3 MILES WEST OF VALIER
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Letting Date: Great Falls

Contract ID:
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Counties:

Project(s):

205

Tabulation of Bids

Contract Time:January 23, 2020
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0001 BRIDGE REPLACEMENT, CULVERTSECTION:

603010528 30.00 LNFT 116.00 3,480.00 75.00 2,250.00 85.00 2,550.000110 CSP 18 IN

603013438 66.00 LNFT 3,400.00 224,400.00 3,500.00 231,000.00 3,268.00 215,688.000120 REIN CONC BOX 14 X 6 DBL

603587020 45.00 LNFT 22.33 1,004.85 25.00 1,125.00 55.55 2,499.750130 REMOVE PIPE CULVERT

607100229 22.00 LNFT 3.50 77.00 50.00 1,100.00 20.00 440.000140 FARM FENCE-TYPE F4W

607100360 2.00 EACH 238.00 476.00 250.00 500.00 150.00 300.000150 FARM FENCE-PANEL/SINGLE FW

607100380 1.00 EACH 273.40 273.40 400.00 400.00 175.00 175.000160 FARM FENCE-PANEL/DOUBLE FW

607100430 16.00 LNFT 10.84 173.44 10.00 160.00 10.00 160.000170 FARM GATE-WIRE-TYPE G-2

610100559 (1) LS 4,000.00 4,000.00 5,000.00 5,000.00 7,200.00 7,200.000180 REVEGETATION

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000190 TRAFFIC CONTROL-FIXED

618030080 (1) LS 5,000.00 5,000.00 5,000.00 5,000.00 10,000.00 10,000.000200 TRAFFIC CONTROL-LS

618100000 33.00 SQFT 65.17 2,150.61 50.00 1,650.00 35.00 1,155.000210 SINGLE USE SIGNS

$460,788.75$429,760.30 $445,480.00Section Totals
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( ) indicates item is bid as Lump Sum

$445,480.00$429,760.30 $460,788.75

$429,760.30

Contract Item Totals

$445,480.00 460,788.75Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) DICK
ANDERSON

CONSTRUCTION,
INC. - GFLS

(4) WHITE'S CIVIL
CONTRACTING,

LLC

(5) SK
CONSTRUCTION,

INC.

Line
Number

0001 BRIDGE REPLACEMENT, CULVERTSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 5,500.00 5,500.00 21,250.00 21,250.00 10,000.00 10,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 64,000.00 64,000.00 92,000.00 92,000.00 78,000.00 78,000.000030 MOBILIZATION

202020040 1.00 EACH 8,000.00 8,000.00 17,210.00 17,210.00 22,500.00 22,500.000040 REMOVE STRUCTURE

203020100 1,221.00 CUYD 18.00 21,978.00 18.00 21,978.00 11.00 13,431.000050 EXCAVATION-UNCLASSIFIED

208010000 (1) LS 2,400.00 2,400.00 4,000.00 4,000.00 5,000.00 5,000.000060 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL-FIXED

301020450 362.00 CUYD 65.00 23,530.00 47.00 17,014.00 65.00 23,530.000080 SPECIAL BACKFILL

301020526 780.00 CUYD 66.00 51,480.00 88.00 68,640.00 74.00 57,720.000090 TOP SURFACING GR 3B

603000050 81.00 CUYD 103.00 8,343.00 98.00 7,938.00 105.00 8,505.000100 GRANULAR BEDDING MATERIAL

603010528 30.00 LNFT 66.00 1,980.00 114.00 3,420.00 90.00 2,700.000110 CSP 18 IN
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0001 BRIDGE REPLACEMENT, CULVERTSECTION:

603013438 66.00 LNFT 3,800.00 250,800.00 3,100.00 204,600.00 4,100.00 270,600.000120 REIN CONC BOX 14 X 6 DBL

603587020 45.00 LNFT 18.00 810.00 48.00 2,160.00 25.00 1,125.000130 REMOVE PIPE CULVERT

607100229 22.00 LNFT 77.00 1,694.00 31.00 682.00 65.00 1,430.000140 FARM FENCE-TYPE F4W

607100360 2.00 EACH 400.00 800.00 225.00 450.00 342.00 684.000150 FARM FENCE-PANEL/SINGLE FW

607100380 1.00 EACH 450.00 450.00 390.00 390.00 385.00 385.000160 FARM FENCE-PANEL/DOUBLE FW

607100430 16.00 LNFT 15.00 240.00 30.00 480.00 12.00 192.000170 FARM GATE-WIRE-TYPE G-2

610100559 (1) LS 3,200.00 3,200.00 8,250.00 8,250.00 3,000.00 3,000.000180 REVEGETATION

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000190 TRAFFIC CONTROL-FIXED

618030080 (1) LS 13,000.00 13,000.00 9,250.00 9,250.00 10,000.00 10,000.000200 TRAFFIC CONTROL-LS

618100000 33.00 SQFT 56.00 1,848.00 68.00 2,244.00 58.00 1,914.000210 SINGLE USE SIGNS

$516,716.00$466,053.00 $487,956.00Section Totals
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CANAL - 3 MILES WEST OF VALIER
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Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):
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Tabulation of Bids

Contract Time:January 23, 2020

Contract Description:

08120
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( ) indicates item is bid as Lump Sum

$487,956.00$466,053.00 $516,716.00

$466,053.00

Contract Item Totals

$487,956.00 516,716.00Contract Grand Totals

Contract Time Totals
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Contract ID:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(6) BISHOP, INC. (7) SANDRY
CONSTRUCTION
COMPANY, INC.

Line
Number

0001 BRIDGE REPLACEMENT, CULVERTSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 12,500.00 12,500.00 5,000.00 5,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 60,000.00 60,000.00 175,000.00 175,000.000030 MOBILIZATION

202020040 1.00 EACH 15,000.00 15,000.00 10,000.00 10,000.000040 REMOVE STRUCTURE

203020100 1,221.00 CUYD 55.00 67,155.00 35.00 42,735.000050 EXCAVATION-UNCLASSIFIED

208010000 (1) LS 5,000.00 5,000.00 5,000.00 5,000.000060 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL-FIXED

301020450 362.00 CUYD 60.00 21,720.00 130.00 47,060.000080 SPECIAL BACKFILL

301020526 780.00 CUYD 60.00 46,800.00 40.00 31,200.000090 TOP SURFACING GR 3B

603000050 81.00 CUYD 100.00 8,100.00 180.00 14,580.000100 GRANULAR BEDDING MATERIAL

603010528 30.00 LNFT 95.00 2,850.00 108.00 3,240.000110 CSP 18 IN

Page 7 of 9

CANAL - 3 MILES WEST OF VALIER

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:January 23, 2020

Contract Description:

08120

(8864034000) STPB 9037(34)
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04/24/21 COMPLETION DATE
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0001 BRIDGE REPLACEMENT, CULVERTSECTION:

603013438 66.00 LNFT 4,400.00 290,400.00 4,000.00 264,000.000120 REIN CONC BOX 14 X 6 DBL

603587020 45.00 LNFT 55.00 2,475.00 12.00 540.000130 REMOVE PIPE CULVERT

607100229 22.00 LNFT 100.00 2,200.00 77.00 1,694.000140 FARM FENCE-TYPE F4W

607100360 2.00 EACH 135.00 270.00 405.00 810.000150 FARM FENCE-PANEL/SINGLE FW

607100380 1.00 EACH 185.00 185.00 455.00 455.000160 FARM FENCE-PANEL/DOUBLE FW

607100430 16.00 LNFT 10.00 160.00 15.00 240.000170 FARM GATE-WIRE-TYPE G-2

610100559 (1) LS 5,000.00 5,000.00 5,000.00 5,000.000180 REVEGETATION

618030015 500.00 UNIT 1.00 500.00 1.00 500.000190 TRAFFIC CONTROL-FIXED

618030080 (1) LS 7,500.00 7,500.00 15,000.00 15,000.000200 TRAFFIC CONTROL-LS

618100000 33.00 SQFT 75.00 2,475.00 50.00 1,650.000210 SINGLE USE SIGNS

$555,790.00 $629,204.00Section Totals

Page 8 of 9

CANAL - 3 MILES WEST OF VALIER
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Letting Date: Great Falls

Contract ID:
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Counties:

Project(s):

205
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Contract Time:January 23, 2020
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( ) indicates item is bid as Lump Sum

$629,204.00$555,790.00

$555,790.00

Contract Item Totals

$629,204.00Contract Grand Totals

Contract Time Totals
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CANAL - 3 MILES WEST OF VALIER

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:January 23, 2020
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $330,093.25 77.20% 100.00%

1 2059 UNITED MATERIALS OF GREAT FALLS,
INC.

$427,598.90 100.00% 129.54%

Vendor Ranking

Contract ID:

SF 139 - 6TH ST/NW BYPASS SAFETY

Great FallsLetting Date:

Contract Description:

District(s): 25 WORKING DAYS

04120

January 23, 2020 9:00
A.M.

(8623023000) HSIP-CMDO 5201(23)
SF 139 - 6TH ST/NW BYPASS SAFETY

Cascade206 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

02/04/2020 12:13:07

Montana Department of Transportation AASHTOWare Project™ Version 4.2
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) UNITED
MATERIALS OF
GREAT FALLS,

INC.

Line
Number

0001 TRAFFIC SIGNALS AND ADA IMPROVEMENTSSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 8,000.00 8,000.00 13,100.00 13,100.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 45,000.00 45,000.00 61,800.00 61,800.000030 MOBILIZATION

301020340 148.00 CUYD 55.00 8,140.00 95.00 14,060.000040 CRUSHED AGGREGATE COURSE

301020625 445.00 SQYD 3.00 1,335.00 1.00 445.000050 AGGREGATE TREATMENT

401020022 143.00 TON 125.00 17,875.00 170.00 24,310.000060 COMMERCIAL MIX-PG 64-28

402020315 23.00 GAL 6.50 149.50 4.00 92.000070 EMULSIFIED ASPHALT-TACK COAT

402020368 1.50 TON 800.00 1,200.00 1,325.00 1,987.500080 EMULSIFIED ASPHALT CRS-2P

409000000 0.10 CRMI 4,000.00 400.00 2,600.00 260.000090 FINAL SWEEP AND BROOM

409000010 818.00 SQYD 2.50 2,045.00 6.75 5,521.500100 COVER-TYPE 1

608010050 160.10 SQYD 100.00 16,010.00 115.00 18,411.500110 SIDEWALK-CONCRETE 6 IN

Page 1 of 5

SF 139 - 6TH ST/NW BYPASS SAFETY

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

206

Tabulation of Bids

Contract Time:January 23, 2020

Contract Description:

04120
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0001 TRAFFIC SIGNALS AND ADA IMPROVEMENTSSECTION:

608010100 84.20 SQYD 70.00 5,894.00 85.00 7,157.000120 CONCRETE 4 IN

608010125 9.70 SQYD 300.00 2,910.00 395.00 3,831.500130 DETEC WARNING DEVICES-TYPE 1

609010030 472.60 LNFT 30.00 14,178.00 29.00 13,705.400140 CURB-CONC MEDIAN TYPE A

609010160 24.30 SQYD 110.00 2,673.00 175.00 4,252.500150 GUTTER-CONC VALLEY

609010200 234.80 LNFT 70.00 16,436.00 125.00 29,350.000160 CURB AND GUTTER-CONC

609010209 1,035.00 LNFT 5.00 5,175.00 10.00 10,350.000170 REMOVE MEDIAN CURB

610100470 22.00 SQYD 25.00 550.00 50.00 1,100.000180 SODDING

616343920 135.00 LNFT 15.00 2,025.00 14.00 1,890.000190 CONDUIT-PLASTIC 2 IN

616343924 60.00 LNFT 20.00 1,200.00 22.50 1,350.000200 CONDUIT-PLASTIC 2 1/2 IN

616343930 480.00 LNFT 30.00 14,400.00 24.25 11,640.000210 CONDUIT-PLASTIC 3 IN

616783007 3.00 EACH 675.00 2,025.00 1,050.00 3,150.000220 PULL BOX-COMPOSITE TYPE 2

616783008 2.00 EACH 800.00 1,600.00 1,350.00 2,700.000230 PULL BOX-COMPOSITE TYPE 3

617000000 13.00 CUYD 1,600.00 20,800.00 1,600.00 20,800.000240 FOUNDATION-CONCRETE

617033214 50.00 LNFT 1.50 75.00 1.45 72.500250 CABLE-COPPER 3AWG14-600V

617033414 1,085.00 LNFT 2.25 2,441.25 2.00 2,170.000260 CABLE-COPPER 7AWG14-600V
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0001 TRAFFIC SIGNALS AND ADA IMPROVEMENTSSECTION:

617033420 540.00 LNFT 3.00 1,620.00 6.50 3,510.000270 CABLE-COPPER 9AWG12-600V

617123106 150.00 LNFT 1.25 187.50 1.55 232.500280 CONDUCTOR-COPPER AWG6-600V

617123108 560.00 LNFT 1.15 644.00 1.20 672.000290 CONDUCTOR-COPPER AWG8-600V

617123110 500.00 LNFT 1.00 500.00 1.10 550.000300 CONDUCTOR-COPPER AWG10-600V

617233030 1.00 EACH 1,300.00 1,300.00 2,200.00 2,200.000310 CONTROLLER-CAB PEDESTAL TYPE P

617303300 2.00 EACH 700.00 1,400.00 1,050.00 2,100.000320 HIGH EFFICACY LUMINAIRE LED

617333160 1.00 EACH 2,000.00 2,000.00 2,100.00 2,100.000330 SERV ASSEMB-60 AMP

617503130 14.00 EACH 1,200.00 16,800.00 1,600.00 22,400.000340 SIG-TRAF 3 COL-1 WAY 12-12-12

617553020 8.00 EACH 1,000.00 8,000.00 1,500.00 12,000.000350 SIG-PEDESTRIAN TYPE 2

617605081 1.00 EACH 1,200.00 1,200.00 1,000.00 1,000.000360 CONTLR/TRAF-ACTUAT TYPE 8-A

617673100 5.00 EACH 900.00 4,500.00 1,000.00 5,000.000370 SIG STANDARD TYPE 1-100

617695504 1.00 EACH 1,450.00 1,450.00 1,250.00 1,250.000380 SIG STANDARD TYPE 2-A-500-4

617695908 1.00 EACH 1,700.00 1,700.00 1,350.00 1,350.000390 SIG STANDARD TYPE 2-A-900-8

617715098 2.00 EACH 1,750.00 3,500.00 1,475.00 2,950.000400 SIG STANDARD TYPE 3-A-900-8

617763500 4.00 EACH 8,500.00 34,000.00 12,000.00 48,000.000410 DETECTOR-RADAR/PRESENCE
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0001 TRAFFIC SIGNALS AND ADA IMPROVEMENTSSECTION:

617781001 (1) LS 5,000.00 5,000.00 5,400.00 5,400.000420 REMOVE AND SALVAGE MISC ELECTRICAL

617903255 8.00 EACH 900.00 7,200.00 1,675.00 13,400.000430 PUSH BUTTON-PEDESTRIAN-TACTILE

618030005 30,000.00 UNIT 0.80 24,000.00 0.75 22,500.000440 TRAFFIC CONTROL DEVICES CB

619010086 18.00 SQFT 30.00 540.00 86.50 1,557.000450 SIGNS-ALUM REFL SHEET IV

619010230 5.00 EACH 75.00 375.00 107.00 535.000460 REMOVE SIGN

619011180 2.00 EACH 90.00 180.00 235.00 470.000470 DELINEATOR-FLEX SURF MTD YLW

620010301 19.00 GAL 250.00 4,750.00 350.00 6,650.000480 CURB MARKING-YELLOW EPOXY

620011105 9.00 GAL 200.00 1,800.00 270.00 2,430.000490 WORDS AND SYMBOLS-WHITE PAINT

620011260 12.00 GAL 300.00 3,600.00 450.00 5,400.000500 WORDS AND SYMBOLS-WHITE EPOXY

620013000 12.00 GAL 65.00 780.00 72.00 864.000510 STRIPING-WHITE PAINT

620013955 2,520.00 LNFT 1.25 3,150.00 0.90 2,268.000520 REMOVE PAVEMENT MARKINGS

620013960 15.00 GAL 125.00 1,875.00 120.00 1,800.000530 STRIPING-WHITE EPOXY

620014000 2.00 GAL 65.00 130.00 72.00 144.000540 STRIPING-YELLOW PAINT

620014960 3.00 GAL 125.00 375.00 120.00 360.000550 STRIPING-YELLOW EPOXY
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$330,093.25 $427,598.90Section Totals

( ) indicates item is bid as Lump Sum

$427,598.90$330,093.25

$330,093.25

Contract Item Totals

$427,598.90Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $97,780.00 166.29% 100.00%

1 0907 FACTION CONSTRUCTORS, LLC $58,801.60 100.00% 60.14%

2 3852 MILD FENCE, GREAT FALLS FENCE,
BRIDGER FENCE, FRONTIER FENCE

$60,906.55 103.58% 62.29%

3 6806 THOMPSON CONTRACTING, INC. $136,680.00 232.44% 139.78%

4 7899 3 BULL CONTRACTING, LLC $212,732.00 361.78% 217.56%

Vendor Ranking

Contract ID:

SNOW FENCE - NORTH OF SHAWMUT

BillingsLetting Date:

Contract Description:

District(s): 11/15/20 COMPLETION DATE

07120

January 23, 2020 9:00
A.M.

(9414012000) STPS 297-1(12)2
SNOW FENCE - NORTH OF SHAWMUT

Wheatland207 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

02/04/2020 12:13:07

Montana Department of Transportation AASHTOWare Project™ Version 4.2
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) FACTION
CONSTRUCTORS,

LLC

(2) MILD FENCE,
GREAT FALLS

FENCE, BRIDGER
FENCE,

FRONTIER
FENCE

Line
Number

0001 SNOW FENCESECTION:

104030010 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000010 MISCELLANEOUS WORK

104030065 832.00 LNFT 40.00 33,280.00 16.30 13,561.60 21.28 17,704.960020 MISCELLANEOUS ITEMS-LNFT

109200005 (1) LS 13,000.00 13,000.00 9,080.00 9,080.00 1,413.59 1,413.590030 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 900.00 900.00 200.00 200.000040 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL-FIXED

607100640 1,200.00 LNFT 35.00 42,000.00 28.00 33,600.00 32.99 39,588.000060 SNOW FENCE - 8 FT

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TRAFFIC CONTROL-FIXED

618030080 (1) LS 3,000.00 3,000.00 160.00 160.00 500.00 500.000080 TRAFFIC CONTROL-LS

Page 1 of 4

SNOW FENCE - NORTH OF SHAWMUT

Call Order:

Letting Date: Billings

Contract ID:
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Project(s):
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$60,906.55$97,780.00 $58,801.60Section Totals

( ) indicates item is bid as Lump Sum

$58,801.60$97,780.00 $60,906.55

$97,780.00

Contract Item Totals

$58,801.60 60,906.55Contract Grand Totals

Contract Time Totals $0.00
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(9414012000) STPS 297-1(12)2
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11/15/20 COMPLETION DATE

Wheatland

Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) THOMPSON
CONTRACTING,

INC.

(4) 3 BULL
CONTRACTING,

LLC

Line
Number

0001 SNOW FENCESECTION:

104030010 500.00 UNIT 1.00 500.00 1.00 500.000010 MISCELLANEOUS WORK

104030065 832.00 LNFT 40.00 33,280.00 76.00 63,232.000020 MISCELLANEOUS ITEMS-LNFT

109200005 (1) LS 26,200.00 26,200.00 20,000.00 20,000.000030 MOBILIZATION

208010000 (1) LS 2,700.00 2,700.00 6,000.00 6,000.000040 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL-FIXED

607100640 1,200.00 LNFT 60.00 72,000.00 95.00 114,000.000060 SNOW FENCE - 8 FT

618030015 500.00 UNIT 1.00 500.00 1.00 500.000070 TRAFFIC CONTROL-FIXED

618030080 (1) LS 1,000.00 1,000.00 8,000.00 8,000.000080 TRAFFIC CONTROL-LS

$136,680.00 $212,732.00Section Totals

Page 3 of 4

SNOW FENCE - NORTH OF SHAWMUT

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

207

Tabulation of Bids

Contract Time:January 23, 2020

Contract Description:

07120

(9414012000) STPS 297-1(12)2
SNOW FENCE - NORTH OF SHAWMUT

11/15/20 COMPLETION DATE

Wheatland

Min: Max:

02/04/2020 12:13:07

Montana Department of Transportation AASHTOWare Project™ Version 4.2
Revision 026



( ) indicates item is bid as Lump Sum

$212,732.00$136,680.00

$136,680.00

Contract Item Totals

$212,732.00Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $808,264.25 129.00% 100.00%

1 6129 A. M. WELLES, INC. $626,564.70 100.00% 77.52%

2 0113 HIGHLAND CONSTRUCTION SERVICES,
LLC

$627,335.50 100.12% 77.62%

3 3058 BULLOCK CONTRACTING, LLC $632,137.02 100.89% 78.21%

4 0419 MISSOURI RIVER CONTRACTORS, LLC $652,949.00 104.21% 80.78%

5 0752 KLE CONSTRUCTION, LLC $674,009.15 107.57% 83.39%

6 7584 CK MAY EXCAVATING, INC. $705,676.90 112.63% 87.31%

7 3744 M.A. DEATLEY CONSTRUCTION, INC. $816,538.20 130.32% 101.02%

8 2362 L.H.C., INCORPORATED $823,525.87 131.44% 101.89%

9 0790 FIRSTMARK CONSTRUCTION, LLC $918,000.00 146.51% 113.58%

Vendor Ranking

Contract ID:

EAST RIVER ROAD SLIDE (S-540)

ButteLetting Date:

Contract Description:

District(s): 06/01/20 COMPLETION DATE

ER120

January 23, 2020 9:00
A.M.

(9812028000) STPS 540-1(28)9
EAST RIVER ROAD SLIDE (S-540)

Park208 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) A. M. WELLES,
INC.

(2) HIGHLAND
CONSTRUCTION
SERVICES, LLC

Line
Number

0001 SLOPE STABILIZATIONSECTION:

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000010 MISCELLANEOUS WORK

104030015 (1) LS 250.00 250.00 1,250.00 1,250.00 1,000.00 1,000.000020 REMOVE AND RESET MISC ITEMS

105080115 2,700.00 CRFT 2.75 7,425.00 1.00 2,700.00 2.00 5,400.000030 FINISH GRADE CONTROL

109200005 (1) LS 150,000.00 150,000.00 149,850.00 149,850.00 40,000.00 40,000.000040 MOBILIZATION

203020275 3,809.00 CUYD 25.00 95,225.00 15.00 57,135.00 20.00 76,180.000050 EXCAVATION-MUCK

208010000 (1) LS 15,000.00 15,000.00 4,000.00 4,000.00 10,000.00 10,000.000060 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL-FIXED

210020000 60.00 HOUR 200.00 12,000.00 175.00 10,500.00 150.00 9,000.000080 GRADER-MOTOR

301020268 142.00 CUYD 55.00 7,810.00 28.00 3,976.00 30.00 4,260.000090 TRAFFIC GRAVEL

301020340 931.00 CUYD 55.00 51,205.00 43.00 40,033.00 30.00 27,930.000100 CRUSHED AGGREGATE COURSE

301020348 44.00 CUYD 65.00 2,860.00 75.00 3,300.00 750.00 33,000.000110 DRAIN AGGREGATE
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0001 SLOPE STABILIZATIONSECTION:

301020450 2,760.00 CUYD 65.00 179,400.00 41.00 113,160.00 28.00 77,280.000120 SPECIAL BACKFILL

301020625 709.00 SQYD 2.75 1,949.75 5.00 3,545.00 3.00 2,127.000130 AGGREGATE TREATMENT

401020055 457.00 TON 170.00 77,690.00 135.00 61,695.00 250.00 114,250.000140 COMMERCIAL MIX-3/8 IN-PG 64-28

402020315 210.00 GAL 5.85 1,228.50 5.05 1,060.50 12.00 2,520.000150 EMULSIFIED ASPHALT-TACK COAT

603010020 4.00 CUYD 2,000.00 8,000.00 650.00 2,600.00 300.00 1,200.000160 FILL AND ABANDON PIPE

603010529 47.00 LNFT 125.00 5,875.00 85.00 3,995.00 65.00 3,055.000170 CSP 18 IN-CTD

603010538 59.00 LNFT 145.00 8,555.00 85.00 5,015.00 90.00 5,310.000180 CSP 24 IN-CTD

603010580 52.00 LNFT 165.00 8,580.00 105.00 5,460.00 125.00 6,500.000190 CSP 36 IN-CTD

603013413 398.00 LNFT 35.00 13,930.00 32.15 12,795.70 20.00 7,960.000200 PIPE-CORR POLYETHYLENE DR 8 IN

603587020 40.30 LNFT 35.00 1,410.50 20.00 806.00 25.00 1,007.500210 REMOVE PIPE CULVERT

610100490 517.00 SQYD 9.00 4,653.00 5.50 2,843.50 8.00 4,136.000220 TURF REINF MAT-NATURAL FIBER

610100559 (1) LS 12,000.00 12,000.00 12,090.00 12,090.00 10,000.00 10,000.000230 REVEGETATION

613300065 523.00 CUYD 85.00 44,455.00 85.00 44,455.00 90.00 47,070.000240 ROCK FILL

618030005 20,000.00 UNIT 0.85 17,000.00 0.50 10,000.00 1.50 30,000.000250 TRAFFIC CONTROL DEVICES CB

619010200 2.00 EACH 250.00 500.00 150.00 300.00 900.00 1,800.000260 RESET SIGNS
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0001 SLOPE STABILIZATIONSECTION:

620012955 1,800.00 LNFT 0.60 1,080.00 1.00 1,800.00 2.00 3,600.000270 TEMPORARY STRIPING

620013000 6.00 GAL 95.00 570.00 30.00 180.00 80.00 480.000280 STRIPING-WHITE PAINT

620013960 25.00 GAL 120.00 3,000.00 75.00 1,875.00 200.00 5,000.000290 STRIPING-WHITE EPOXY

620014000 6.00 GAL 95.00 570.00 30.00 180.00 80.00 480.000300 STRIPING-YELLOW PAINT

620014960 25.00 GAL 120.00 3,000.00 75.00 1,875.00 200.00 5,000.000310 STRIPING-YELLOW EPOXY

622010075 3,580.00 SQYD 4.00 14,320.00 3.50 12,530.00 8.00 28,640.000320 GEOGRID - BIAXIAL

622011043 2,530.00 SQYD 3.25 8,222.50 2.00 5,060.00 5.00 12,650.000330 PERM EROSION CONTROL-HIGH SURV

$627,335.50$808,264.25 $626,564.70Section Totals

( ) indicates item is bid as Lump Sum

$626,564.70$808,264.25 $627,335.50

$808,264.25

Contract Item Totals

$626,564.70 627,335.50Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) BULLOCK
CONTRACTING,

LLC

(4) MISSOURI
RIVER

CONTRACTORS,
LLC

(5) KLE
CONSTRUCTION,

LLC

Line
Number

0001 SLOPE STABILIZATIONSECTION:

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000010 MISCELLANEOUS WORK

104030015 (1) LS 1,800.00 1,800.00 1,800.00 1,800.00 6,500.00 6,500.000020 REMOVE AND RESET MISC ITEMS

105080115 2,700.00 CRFT 1.00 2,700.00 1.00 2,700.00 0.85 2,295.000030 FINISH GRADE CONTROL

109200005 (1) LS 103,500.00 103,500.00 91,599.00 91,599.00 150,000.00 150,000.000040 MOBILIZATION

203020275 3,809.00 CUYD 11.55 43,993.95 15.00 57,135.00 12.50 47,612.500050 EXCAVATION-MUCK

208010000 (1) LS 12,000.00 12,000.00 6,600.00 6,600.00 7,500.00 7,500.000060 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL-FIXED

210020000 60.00 HOUR 90.00 5,400.00 130.00 7,800.00 230.00 13,800.000080 GRADER-MOTOR

301020268 142.00 CUYD 37.97 5,391.74 25.00 3,550.00 100.00 14,200.000090 TRAFFIC GRAVEL

301020340 931.00 CUYD 37.97 35,350.07 45.00 41,895.00 38.00 35,378.000100 CRUSHED AGGREGATE COURSE

301020348 44.00 CUYD 100.00 4,400.00 60.00 2,640.00 120.00 5,280.000110 DRAIN AGGREGATE

Page 4 of 12

EAST RIVER ROAD SLIDE (S-540)

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

208

Tabulation of Bids

Contract Time:January 23, 2020

Contract Description:

ER120

(9812028000) STPS 540-1(28)9
EAST RIVER ROAD SLIDE (S-540)

06/01/20 COMPLETION DATE

Park

Min: Max:

02/04/2020 12:13:07

Montana Department of Transportation AASHTOWare Project™ Version 4.2
Revision 026



0001 SLOPE STABILIZATIONSECTION:

301020450 2,760.00 CUYD 38.37 105,901.20 44.00 121,440.00 41.00 113,160.000120 SPECIAL BACKFILL

301020625 709.00 SQYD 5.00 3,545.00 2.00 1,418.00 1.25 886.250130 AGGREGATE TREATMENT

401020055 457.00 TON 225.00 102,825.00 170.00 77,690.00 150.00 68,550.000140 COMMERCIAL MIX-3/8 IN-PG 64-28

402020315 210.00 GAL 8.75 1,837.50 4.00 840.00 6.00 1,260.000150 EMULSIFIED ASPHALT-TACK COAT

603010020 4.00 CUYD 300.00 1,200.00 775.00 3,100.00 450.00 1,800.000160 FILL AND ABANDON PIPE

603010529 47.00 LNFT 109.81 5,161.07 225.00 10,575.00 135.00 6,345.000170 CSP 18 IN-CTD

603010538 59.00 LNFT 100.33 5,919.47 221.00 13,039.00 140.00 8,260.000180 CSP 24 IN-CTD

603010580 52.00 LNFT 144.68 7,523.36 193.00 10,036.00 160.00 8,320.000190 CSP 36 IN-CTD

603013413 398.00 LNFT 30.33 12,071.34 33.00 13,134.00 30.00 11,940.000200 PIPE-CORR POLYETHYLENE DR 8 IN

603587020 40.30 LNFT 25.00 1,007.50 20.00 806.00 28.00 1,128.400210 REMOVE PIPE CULVERT

610100490 517.00 SQYD 6.76 3,494.92 6.00 3,102.00 12.00 6,204.000220 TURF REINF MAT-NATURAL FIBER

610100559 (1) LS 15,363.00 15,363.00 14,000.00 14,000.00 10,000.00 10,000.000230 REVEGETATION

613300065 523.00 CUYD 100.00 52,300.00 125.00 65,375.00 115.00 60,145.000240 ROCK FILL

618030005 20,000.00 UNIT 1.15 23,000.00 1.15 23,000.00 0.65 13,000.000250 TRAFFIC CONTROL DEVICES CB

619010200 2.00 EACH 850.00 1,700.00 850.00 1,700.00 250.00 500.000260 RESET SIGNS
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0001 SLOPE STABILIZATIONSECTION:

620012955 1,800.00 LNFT 1.00 1,800.00 1.10 1,980.00 1.20 2,160.000270 TEMPORARY STRIPING

620013000 6.00 GAL 30.00 180.00 30.00 180.00 35.00 210.000280 STRIPING-WHITE PAINT

620013960 25.00 GAL 75.00 1,875.00 75.00 1,875.00 80.00 2,000.000290 STRIPING-WHITE EPOXY

620014000 6.00 GAL 30.00 180.00 30.00 180.00 35.00 210.000300 STRIPING-YELLOW PAINT

620014960 25.00 GAL 75.00 1,875.00 75.00 1,875.00 80.00 2,000.000310 STRIPING-YELLOW EPOXY

622010075 3,580.00 SQYD 3.18 11,384.40 3.50 12,530.00 2.50 8,950.000320 GEOGRID - BIAXIAL

622011043 2,530.00 SQYD 2.75 6,957.50 3.50 8,855.00 5.50 13,915.000330 PERM EROSION CONTROL-HIGH SURV

$674,009.15$632,137.02 $652,949.00Section Totals

( ) indicates item is bid as Lump Sum

$652,949.00$632,137.02 $674,009.15

$632,137.02

Contract Item Totals

$652,949.00 674,009.15Contract Grand Totals

Contract Time Totals
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(6) CK MAY
EXCAVATING,

INC.

(7) M.A. DEATLEY
CONSTRUCTION,

INC.

(8) L.H.C.,
INCORPORATED

Line
Number

0001 SLOPE STABILIZATIONSECTION:

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000010 MISCELLANEOUS WORK

104030015 (1) LS 5,391.00 5,391.00 1,250.00 1,250.00 1,572.79 1,572.790020 REMOVE AND RESET MISC ITEMS

105080115 2,700.00 CRFT 5.25 14,175.00 1.00 2,700.00 1.50 4,050.000030 FINISH GRADE CONTROL

109200005 (1) LS 55,600.00 55,600.00 177,195.00 177,195.00 174,104.27 174,104.270040 MOBILIZATION

203020275 3,809.00 CUYD 20.00 76,180.00 15.50 59,039.50 18.00 68,562.000050 EXCAVATION-MUCK

208010000 (1) LS 30,000.00 30,000.00 22,500.00 22,500.00 9,436.72 9,436.720060 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL-FIXED

210020000 60.00 HOUR 212.00 12,720.00 195.00 11,700.00 200.67 12,040.200080 GRADER-MOTOR

301020268 142.00 CUYD 48.00 6,816.00 50.00 7,100.00 47.19 6,700.980090 TRAFFIC GRAVEL

301020340 931.00 CUYD 48.00 44,688.00 65.00 60,515.00 47.07 43,822.170100 CRUSHED AGGREGATE COURSE

301020348 44.00 CUYD 52.00 2,288.00 55.00 2,420.00 177.93 7,828.920110 DRAIN AGGREGATE
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0001 SLOPE STABILIZATIONSECTION:

301020450 2,760.00 CUYD 40.00 110,400.00 55.00 151,800.00 51.71 142,719.600120 SPECIAL BACKFILL

301020625 709.00 SQYD 6.50 4,608.50 0.40 283.60 1.26 893.340130 AGGREGATE TREATMENT

401020055 457.00 TON 282.00 128,874.00 230.00 105,110.00 245.35 112,124.950140 COMMERCIAL MIX-3/8 IN-PG 64-28

402020315 210.00 GAL 11.00 2,310.00 5.00 1,050.00 5.48 1,150.800150 EMULSIFIED ASPHALT-TACK COAT

603010020 4.00 CUYD 495.00 1,980.00 650.00 2,600.00 624.86 2,499.440160 FILL AND ABANDON PIPE

603010529 47.00 LNFT 190.00 8,930.00 150.00 7,050.00 283.17 13,308.990170 CSP 18 IN-CTD

603010538 59.00 LNFT 190.00 11,210.00 135.00 7,965.00 264.10 15,581.900180 CSP 24 IN-CTD

603010580 52.00 LNFT 220.00 11,440.00 180.00 9,360.00 375.77 19,540.040190 CSP 36 IN-CTD

603013413 398.00 LNFT 50.00 19,900.00 8.00 3,184.00 30.78 12,250.440200 PIPE-CORR POLYETHYLENE DR 8 IN

603587020 40.30 LNFT 108.00 4,352.40 25.00 1,007.50 13.21 532.360210 REMOVE PIPE CULVERT

610100490 517.00 SQYD 13.00 6,721.00 6.80 3,515.60 6.92 3,577.640220 TURF REINF MAT-NATURAL FIBER

610100559 (1) LS 2,000.00 2,000.00 30,000.00 30,000.00 31,792.90 31,792.900230 REVEGETATION

613300065 523.00 CUYD 57.00 29,811.00 110.00 57,530.00 112.98 59,088.540240 ROCK FILL

618030005 20,000.00 UNIT 1.50 30,000.00 0.50 10,000.00 0.63 12,600.000250 TRAFFIC CONTROL DEVICES CB

619010200 2.00 EACH 1,000.00 2,000.00 150.00 300.00 188.74 377.480260 RESET SIGNS
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0001 SLOPE STABILIZATIONSECTION:

620012955 1,800.00 LNFT 1.40 2,520.00 1.00 1,800.00 1.26 2,268.000270 TEMPORARY STRIPING

620013000 6.00 GAL 37.00 222.00 30.00 180.00 37.75 226.500280 STRIPING-WHITE PAINT

620013960 25.00 GAL 92.00 2,300.00 75.00 1,875.00 94.37 2,359.250290 STRIPING-WHITE EPOXY

620014000 6.00 GAL 37.00 222.00 30.00 180.00 37.75 226.500300 STRIPING-YELLOW PAINT

620014960 25.00 GAL 92.00 2,300.00 75.00 1,875.00 94.37 2,359.250310 STRIPING-YELLOW EPOXY

622010075 3,580.00 SQYD 4.50 16,110.00 4.85 17,363.00 1.68 6,014.400320 GEOGRID - BIAXIAL

622011043 2,530.00 SQYD 3.60 9,108.00 3.00 7,590.00 1.35 3,415.500330 PERM EROSION CONTROL-HIGH SURV

$823,525.87$705,676.90 $816,538.20Section Totals

( ) indicates item is bid as Lump Sum

$816,538.20$705,676.90 $823,525.87

$705,676.90

Contract Item Totals

$816,538.20 823,525.87Contract Grand Totals

Contract Time Totals
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(9) FIRSTMARK
CONSTRUCTION,

LLC

Line
Number

0001 SLOPE STABILIZATIONSECTION:

104030010 50,000.00 UNIT 1.00 50,000.000010 MISCELLANEOUS WORK

104030015 (1) LS 1,800.00 1,800.000020 REMOVE AND RESET MISC ITEMS

105080115 2,700.00 CRFT 0.75 2,025.000030 FINISH GRADE CONTROL

109200005 (1) LS 20,000.00 20,000.000040 MOBILIZATION

203020275 3,809.00 CUYD 64.00 243,776.000050 EXCAVATION-MUCK

208010000 (1) LS 25,039.50 25,039.500060 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.000070 TEMPORARY EROSION CONTROL-FIXED

210020000 60.00 HOUR 275.00 16,500.000080 GRADER-MOTOR

301020268 142.00 CUYD 66.00 9,372.000090 TRAFFIC GRAVEL

301020340 931.00 CUYD 60.00 55,860.000100 CRUSHED AGGREGATE COURSE

301020348 44.00 CUYD 131.00 5,764.000110 DRAIN AGGREGATE
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0001 SLOPE STABILIZATIONSECTION:

301020450 2,760.00 CUYD 55.00 151,800.000120 SPECIAL BACKFILL

301020625 709.00 SQYD 3.00 2,127.000130 AGGREGATE TREATMENT

401020055 457.00 TON 226.00 103,282.000140 COMMERCIAL MIX-3/8 IN-PG 64-28

402020315 210.00 GAL 8.75 1,837.500150 EMULSIFIED ASPHALT-TACK COAT

603010020 4.00 CUYD 1,000.00 4,000.000160 FILL AND ABANDON PIPE

603010529 47.00 LNFT 175.00 8,225.000170 CSP 18 IN-CTD

603010538 59.00 LNFT 200.00 11,800.000180 CSP 24 IN-CTD

603010580 52.00 LNFT 250.00 13,000.000190 CSP 36 IN-CTD

603013413 398.00 LNFT 100.00 39,800.000200 PIPE-CORR POLYETHYLENE DR 8 IN

603587020 40.30 LNFT 80.00 3,224.000210 REMOVE PIPE CULVERT

610100490 517.00 SQYD 12.00 6,204.000220 TURF REINF MAT-NATURAL FIBER

610100559 (1) LS 37,000.00 37,000.000230 REVEGETATION

613300065 523.00 CUYD 128.00 66,944.000240 ROCK FILL

618030005 20,000.00 UNIT 0.50 10,000.000250 TRAFFIC CONTROL DEVICES CB

619010200 2.00 EACH 150.00 300.000260 RESET SIGNS
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0001 SLOPE STABILIZATIONSECTION:

620012955 1,800.00 LNFT 1.00 1,800.000270 TEMPORARY STRIPING

620013000 6.00 GAL 30.00 180.000280 STRIPING-WHITE PAINT

620013960 25.00 GAL 75.00 1,875.000290 STRIPING-WHITE EPOXY

620014000 6.00 GAL 30.00 180.000300 STRIPING-YELLOW PAINT

620014960 25.00 GAL 75.00 1,875.000310 STRIPING-YELLOW EPOXY

622010075 3,580.00 SQYD 4.00 14,320.000320 GEOGRID - BIAXIAL

622011043 2,530.00 SQYD 3.00 7,590.000330 PERM EROSION CONTROL-HIGH SURV

$918,000.00Section Totals

( ) indicates item is bid as Lump Sum

$918,000.00

$918,000.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 12 of 12

EAST RIVER ROAD SLIDE (S-540)

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

208

Tabulation of Bids

Contract Time:January 23, 2020

Contract Description:

ER120

(9812028000) STPS 540-1(28)9
EAST RIVER ROAD SLIDE (S-540)

06/01/20 COMPLETION DATE

Park

Min: Max:

02/04/2020 12:13:07

Montana Department of Transportation AASHTOWare Project™ Version 4.2
Revision 026



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $7,326,051.51 99.08% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. $7,394,063.00 100.00% 100.93%

2 6272 KNIFE RIVER CORPORATION - BLGS $9,481,780.80 128.24% 129.43%

3 0752 KLE CONSTRUCTION, LLC $10,009,514.25 135.37% 136.63%

Vendor Ranking

Contract ID:

ROCKVALE-LAUREL (NB LANES)

BillingsLetting Date:

Contract Description:

District(s): 90 WORKING DAYS

02220

February 13, 2020
9:00 A.M.

(4070062000) NH 4-1(62)43
ROCKVALE-LAUREL (NB LANES)

Carbon, Yellowstone101 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

02/25/2020 11:32:59

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC.

(2) KNIFE RIVER
CORPORATION -

BLGS

Line
Number

0001 GRADE, GRAVEL, PMS OVERLAY, S & C, SIGNINGSECTION:

103000000 1,000.00 HOUR 18.00 18,000.00 10.00 10,000.00 45.00 45,000.000010 TRAINING PROGRAM

103500005 (1) LS 2,500.00 2,500.00 1,300.00 1,300.00 6,315.00 6,315.000020 ESCROW OF BID DOCUMENTS

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.00 1.00 25,000.000030 MISCELLANEOUS WORK

104030068 6.40 MILE 15,500.00 99,200.00 14,500.00 92,800.00 68,225.00 436,640.000040 MISCELLANEOUS ITEMS-MILE

105080115 76,816.00 CRFT 0.58 44,553.28 0.25 19,204.00 1.00 76,816.000050 FINISH GRADE CONTROL

108000000 (1) LS 6,000.00 6,000.00 2,000.00 2,000.00 9,300.00 9,300.000060 CRITICAL PATH SCHEDULE

109200005 (1) LS 666,000.00 666,000.00 355,000.00 355,000.00 935,000.00 935,000.000070 MOBILIZATION

203020100 20,262.00 CUYD 14.00 283,668.00 7.75 157,030.50 15.00 303,930.000080 EXCAVATION-UNCLASSIFIED

203020310 657.00 CUYD 35.00 22,995.00 17.00 11,169.00 42.75 28,086.750090 SPECIAL BORROW-NEAT LINE

203080100 7,042.00 CUYD 7.00 49,294.00 4.50 31,689.00 3.50 24,647.000100 TOPSOIL-SALVAGING AND PLACING

203080105 14,719.00 CUYD 7.00 103,033.00 8.50 125,111.50 8.65 127,319.350110 TOPSOIL SALVAGE

Page 1 of 12

ROCKVALE-LAUREL (NB LANES)

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:February 13, 2020

Contract Description:

02220

(4070062000) NH 4-1(62)43
ROCKVALE-LAUREL (NB LANES)

90 WORKING DAYS

Carbon, Yellowstone

Min: Max:

02/25/2020 11:32:59

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



0001 GRADE, GRAVEL, PMS OVERLAY, S & C, SIGNINGSECTION:

208010150 (1) LS 20,000.00 20,000.00 3,000.00 3,000.00 74,700.00 74,700.000120 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000130 TEMPORARY EROSION CONTROL-FIXED

210020170 40.00 MILE 25.00 1,000.00 23.00 920.00 325.00 13,000.000140 TEST TRAILER-TRANSPORT,SETUP

301020340 54,156.00 CUYD 25.00 1,353,900.00 25.00 1,353,900.00 32.00 1,732,992.000150 CRUSHED AGGREGATE COURSE

301020625 206,088.00 SQYD 0.35 72,130.80 0.35 72,130.80 0.65 133,957.200160 AGGREGATE TREATMENT

401020045 48,471.00 TON 32.00 1,551,072.00 39.00 1,890,369.00 40.00 1,938,840.000170 PLANT MIX SURF GR S-3/4 IN

401020046 5,105.00 TON 50.00 255,250.00 90.00 459,450.00 55.00 280,775.000180 PLANT MIX BIT SURF GR S -MISC

401020300 750.00 TON 200.00 150,000.00 178.00 133,500.00 175.00 131,250.000190 HYDRATED LIME

402020092 2,893.20 TON 525.00 1,518,930.00 475.00 1,374,270.00 570.00 1,649,124.000200 ASPHALT CEMENT PG 64-28

402020315 19,921.00 GAL 2.30 45,818.30 2.00 39,842.00 2.90 57,770.900210 EMULSIFIED ASPHALT-TACK COAT

402020368 318.20 TON 575.00 182,965.00 510.00 162,282.00 540.00 171,828.000220 EMULSIFIED ASPHALT CRS-2P

409000000 6.60 CRMI 600.00 3,960.00 350.00 2,310.00 500.00 3,300.000230 FINAL SWEEP AND BROOM

409000020 178,799.00 SQYD 0.75 134,099.25 0.65 116,219.35 1.65 295,018.350240 COVER-TYPE 2

411010000 28,369.00 SQYD 3.50 99,291.50 3.50 99,291.50 2.75 78,014.750250 COLD MILLING

411011135 14.70 MILE 900.00 13,230.00 135.00 1,984.50 685.00 10,069.500260 RUMBLE STRIPS

Page 2 of 12

ROCKVALE-LAUREL (NB LANES)

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:February 13, 2020

Contract Description:

02220

(4070062000) NH 4-1(62)43
ROCKVALE-LAUREL (NB LANES)

90 WORKING DAYS

Carbon, Yellowstone

Min: Max:

02/25/2020 11:32:59

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
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0001 GRADE, GRAVEL, PMS OVERLAY, S & C, SIGNINGSECTION:

603012555 6.00 LNFT 125.00 750.00 135.00 810.00 650.00 3,900.000264 RCP 24 IN

603012660 16.00 LNFT 220.00 3,520.00 175.00 2,800.00 440.00 7,040.000268 RCP 36 IN

603012847 1,122.00 LNFT 80.00 89,760.00 75.00 84,150.00 115.00 129,030.000270 RCP IRR 18 IN

603012892 16.00 LNFT 125.00 2,000.00 110.00 1,760.00 275.00 4,400.000280 RCP IRR 24 IN

603013203 446.00 LNFT 175.00 78,050.00 120.00 53,520.00 175.00 78,050.000290 RCPA 22 IN

603587020 541.60 LNFT 26.00 14,081.60 30.00 16,248.00 26.00 14,081.600300 REMOVE PIPE CULVERT

604000140 16.00 EACH 700.00 11,200.00 1,000.00 16,000.00 750.00 12,000.000310 REMOVE DROP INLET

604010273 21.00 EACH 5,200.00 109,200.00 4,750.00 99,750.00 4,735.00 99,435.000320 INLET MEDIAN-TYPE 2

604010274 1.00 EACH 4,000.00 4,000.00 4,750.00 4,750.00 4,735.00 4,735.000330 INLET MEDIAN-TYPE 3

606010330 1,475.00 LNFT 22.00 32,450.00 18.00 26,550.00 18.35 27,066.250340 MGS GUARDRAIL

606010335 2.00 EACH 3,200.00 6,400.00 2,700.00 5,400.00 2,770.00 5,540.000350 MASH W-BEAM TERMINAL SECTION

606010345 4.00 EACH 1,000.00 4,000.00 1,250.00 5,000.00 1,200.00 4,800.000360 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010386 68.80 LNFT 4.50 309.60 5.00 344.00 4.50 309.600370 REMOVE AND SALVAGE GUARDRAIL

610100101 0.80 ACRE 700.00 560.00 900.00 720.00 875.00 700.000380 SEEDING AREA NO 1

610100103 12.40 ACRE 300.00 3,720.00 400.00 4,960.00 375.00 4,650.000390 SEEDING AREA NO 3

Page 3 of 12

ROCKVALE-LAUREL (NB LANES)

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:February 13, 2020

Contract Description:

02220

(4070062000) NH 4-1(62)43
ROCKVALE-LAUREL (NB LANES)

90 WORKING DAYS

Carbon, Yellowstone

Min: Max:

02/25/2020 11:32:59

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
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0001 GRADE, GRAVEL, PMS OVERLAY, S & C, SIGNINGSECTION:

610100490 5,627.00 SQYD 5.50 30,948.50 6.00 33,762.00 6.50 36,575.500400 TURF REINF MAT-NATURAL FIBER

610100555 13.20 ACRE 130.00 1,716.00 145.00 1,914.00 150.00 1,980.000410 CONDITION SEEDBED SURFACE

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000420 TRAFFIC CONTROL-FIXED

618030080 (1) LS 65,000.00 65,000.00 350,000.00 350,000.00 315,500.00 315,500.000430 TRAFFIC CONTROL-LS

619010086 41.00 SQFT 35.00 1,435.00 40.00 1,640.00 37.00 1,517.000440 SIGNS-ALUM REFL SHEET IV

619010200 9.00 EACH 200.00 1,800.00 300.00 2,700.00 300.00 2,700.000450 RESET SIGNS

619010210 1.00 EACH 600.00 600.00 450.00 450.00 445.00 445.000460 RESET SIGNS-GUIDE

619010230 24.00 EACH 60.00 1,440.00 65.00 1,560.00 60.00 1,440.000470 REMOVE SIGN

619010310 200.00 LB 6.00 1,200.00 4.50 900.00 4.40 880.000480 POSTS-STEEL U SIGN

619010320 200.00 LB 6.00 1,200.00 4.30 860.00 4.20 840.000490 POSTS-STEEL STRUCTURAL SIGN

619010480 32.00 LNFT 16.00 512.00 11.00 352.00 11.00 352.000500 POLES-TREATED WOOD 4 IN

619010490 32.00 LNFT 16.00 512.00 12.00 384.00 12.00 384.000510 POLES-TREATED WOOD 5 IN

619010722 2.00 EACH 1,000.00 2,000.00 1,450.00 2,900.00 1,375.00 2,750.000520 FRANG SIGN POST BKWY-S4 X 7.7

619011010 124.00 EACH 25.00 3,100.00 24.00 2,976.00 24.50 3,038.000530 DELINEATOR DES A

619011040 4.00 EACH 30.00 120.00 32.00 128.00 31.50 126.000540 DELINEATOR DES D

Page 4 of 12

ROCKVALE-LAUREL (NB LANES)

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:February 13, 2020

Contract Description:

02220

(4070062000) NH 4-1(62)43
ROCKVALE-LAUREL (NB LANES)

90 WORKING DAYS

Carbon, Yellowstone

Min: Max:

02/25/2020 11:32:59
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0001 GRADE, GRAVEL, PMS OVERLAY, S & C, SIGNINGSECTION:

619011080 194.00 EACH 25.00 4,850.00 24.00 4,656.00 24.75 4,801.500550 DELINEATOR DES H

619011178 40.00 EACH 130.00 5,200.00 88.00 3,520.00 85.00 3,400.000560 DELINEATOR-FLEX DRIVABLE YLW

620011105 56.00 GAL 230.00 12,880.00 260.00 14,560.00 265.00 14,840.000570 WORDS AND SYMBOLS-WHITE PAINT

620011260 37.00 GAL 365.00 13,505.00 360.00 13,320.00 370.00 13,690.000580 WORDS AND SYMBOLS-WHITE EPOXY

620012955 31,697.00 LNFT 0.50 15,848.50 0.30 9,509.10 0.25 7,924.250590 TEMPORARY STRIPING

620013000 358.00 GAL 35.00 12,530.00 20.00 7,160.00 21.50 7,697.000600 STRIPING-WHITE PAINT

620013955 62,644.00 LNFT 0.22 13,781.68 0.50 31,322.00 0.45 28,189.800610 REMOVE PAVEMENT MARKINGS

620013960 320.00 GAL 65.00 20,800.00 56.00 17,920.00 57.00 18,240.000620 STRIPING-WHITE EPOXY

620014000 449.00 GAL 26.00 11,674.00 20.00 8,980.00 21.00 9,429.000630 STRIPING-YELLOW PAINT

620014960 299.00 GAL 60.00 17,940.00 56.00 16,744.00 57.00 17,043.000640 STRIPING-YELLOW EPOXY

622011084 1,027.00 SQYD 2.50 2,567.50 2.25 2,310.75 2.50 2,567.500650 GEOTEXTILE STABILIZATION

$9,481,780.80$7,326,051.51 $7,394,063.00Section Totals

Page 5 of 12

ROCKVALE-LAUREL (NB LANES)

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:February 13, 2020

Contract Description:

02220

(4070062000) NH 4-1(62)43
ROCKVALE-LAUREL (NB LANES)

90 WORKING DAYS

Carbon, Yellowstone

Min: Max:

02/25/2020 11:32:59
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( ) indicates item is bid as Lump Sum

$7,394,063.00$7,326,051.51 $9,481,780.80

$7,326,051.51

Contract Item Totals

$7,394,063.00 9,481,780.80Contract Grand Totals

Contract Time Totals $0.00

Page 6 of 12

ROCKVALE-LAUREL (NB LANES)

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:February 13, 2020

Contract Description:

02220

(4070062000) NH 4-1(62)43
ROCKVALE-LAUREL (NB LANES)

90 WORKING DAYS

Carbon, Yellowstone

Min: Max:

02/25/2020 11:32:59
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) KLE
CONSTRUCTION,

LLC

Line
Number

0001 GRADE, GRAVEL, PMS OVERLAY, S & C, SIGNINGSECTION:

103000000 1,000.00 HOUR 15.00 15,000.000010 TRAINING PROGRAM

103500005 (1) LS 4,500.00 4,500.000020 ESCROW OF BID DOCUMENTS

104030010 25,000.00 UNIT 1.00 25,000.000030 MISCELLANEOUS WORK

104030068 6.40 MILE 7,500.00 48,000.000040 MISCELLANEOUS ITEMS-MILE

105080115 76,816.00 CRFT 1.00 76,816.000050 FINISH GRADE CONTROL

108000000 (1) LS 3,000.00 3,000.000060 CRITICAL PATH SCHEDULE

109200005 (1) LS 1,200,000.00 1,200,000.000070 MOBILIZATION

203020100 20,262.00 CUYD 11.00 222,882.000080 EXCAVATION-UNCLASSIFIED

203020310 657.00 CUYD 16.00 10,512.000090 SPECIAL BORROW-NEAT LINE

203080100 7,042.00 CUYD 8.00 56,336.000100 TOPSOIL-SALVAGING AND PLACING

203080105 14,719.00 CUYD 8.00 117,752.000110 TOPSOIL SALVAGE

Page 7 of 12

ROCKVALE-LAUREL (NB LANES)

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:February 13, 2020

Contract Description:

02220

(4070062000) NH 4-1(62)43
ROCKVALE-LAUREL (NB LANES)

90 WORKING DAYS

Carbon, Yellowstone

Min: Max:

02/25/2020 11:32:59

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
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0001 GRADE, GRAVEL, PMS OVERLAY, S & C, SIGNINGSECTION:

208010150 (1) LS 35,000.00 35,000.000120 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.000130 TEMPORARY EROSION CONTROL-FIXED

210020170 40.00 MILE 40.00 1,600.000140 TEST TRAILER-TRANSPORT,SETUP

301020340 54,156.00 CUYD 32.00 1,732,992.000150 CRUSHED AGGREGATE COURSE

301020625 206,088.00 SQYD 1.30 267,914.400160 AGGREGATE TREATMENT

401020045 48,471.00 TON 50.00 2,423,550.000170 PLANT MIX SURF GR S-3/4 IN

401020046 5,105.00 TON 59.00 301,195.000180 PLANT MIX BIT SURF GR S -MISC

401020300 750.00 TON 185.00 138,750.000190 HYDRATED LIME

402020092 2,893.20 TON 600.00 1,735,920.000200 ASPHALT CEMENT PG 64-28

402020315 19,921.00 GAL 3.50 69,723.500210 EMULSIFIED ASPHALT-TACK COAT

402020368 318.20 TON 650.00 206,830.000220 EMULSIFIED ASPHALT CRS-2P

409000000 6.60 CRMI 880.00 5,808.000230 FINAL SWEEP AND BROOM

409000020 178,799.00 SQYD 2.00 357,598.000240 COVER-TYPE 2

411010000 28,369.00 SQYD 3.00 85,107.000250 COLD MILLING

411011135 14.70 MILE 7.50 110.250260 RUMBLE STRIPS

Page 8 of 12

ROCKVALE-LAUREL (NB LANES)

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:February 13, 2020

Contract Description:

02220

(4070062000) NH 4-1(62)43
ROCKVALE-LAUREL (NB LANES)

90 WORKING DAYS

Carbon, Yellowstone

Min: Max:

02/25/2020 11:32:59
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0001 GRADE, GRAVEL, PMS OVERLAY, S & C, SIGNINGSECTION:

603012555 6.00 LNFT 115.00 690.000264 RCP 24 IN

603012660 16.00 LNFT 175.00 2,800.000268 RCP 36 IN

603012847 1,122.00 LNFT 80.00 89,760.000270 RCP IRR 18 IN

603012892 16.00 LNFT 120.00 1,920.000280 RCP IRR 24 IN

603013203 446.00 LNFT 135.00 60,210.000290 RCPA 22 IN

603587020 541.60 LNFT 20.00 10,832.000300 REMOVE PIPE CULVERT

604000140 16.00 EACH 1,000.00 16,000.000310 REMOVE DROP INLET

604010273 21.00 EACH 5,500.00 115,500.000320 INLET MEDIAN-TYPE 2

604010274 1.00 EACH 5,700.00 5,700.000330 INLET MEDIAN-TYPE 3

606010330 1,475.00 LNFT 19.00 28,025.000340 MGS GUARDRAIL

606010335 2.00 EACH 2,850.00 5,700.000350 MASH W-BEAM TERMINAL SECTION

606010345 4.00 EACH 1,250.00 5,000.000360 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010386 68.80 LNFT 5.00 344.000370 REMOVE AND SALVAGE GUARDRAIL

610100101 0.80 ACRE 900.00 720.000380 SEEDING AREA NO 1

610100103 12.40 ACRE 400.00 4,960.000390 SEEDING AREA NO 3
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ROCKVALE-LAUREL (NB LANES)

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:February 13, 2020

Contract Description:

02220

(4070062000) NH 4-1(62)43
ROCKVALE-LAUREL (NB LANES)

90 WORKING DAYS

Carbon, Yellowstone

Min: Max:

02/25/2020 11:32:59
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0001 GRADE, GRAVEL, PMS OVERLAY, S & C, SIGNINGSECTION:

610100490 5,627.00 SQYD 7.00 39,389.000400 TURF REINF MAT-NATURAL FIBER

610100555 13.20 ACRE 150.00 1,980.000410 CONDITION SEEDBED SURFACE

618030015 500.00 UNIT 1.00 500.000420 TRAFFIC CONTROL-FIXED

618030080 (1) LS 300,000.00 300,000.000430 TRAFFIC CONTROL-LS

619010086 41.00 SQFT 40.00 1,640.000440 SIGNS-ALUM REFL SHEET IV

619010200 9.00 EACH 325.00 2,925.000450 RESET SIGNS

619010210 1.00 EACH 500.00 500.000460 RESET SIGNS-GUIDE

619010230 24.00 EACH 75.00 1,800.000470 REMOVE SIGN

619010310 200.00 LB 5.00 1,000.000480 POSTS-STEEL U SIGN

619010320 200.00 LB 5.00 1,000.000490 POSTS-STEEL STRUCTURAL SIGN

619010480 32.00 LNFT 15.00 480.000500 POLES-TREATED WOOD 4 IN

619010490 32.00 LNFT 16.00 512.000510 POLES-TREATED WOOD 5 IN

619010722 2.00 EACH 1,500.00 3,000.000520 FRANG SIGN POST BKWY-S4 X 7.7

619011010 124.00 EACH 25.00 3,100.000530 DELINEATOR DES A

619011040 4.00 EACH 35.00 140.000540 DELINEATOR DES D
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ROCKVALE-LAUREL (NB LANES)

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:February 13, 2020

Contract Description:

02220

(4070062000) NH 4-1(62)43
ROCKVALE-LAUREL (NB LANES)

90 WORKING DAYS

Carbon, Yellowstone

Min: Max:
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0001 GRADE, GRAVEL, PMS OVERLAY, S & C, SIGNINGSECTION:

619011080 194.00 EACH 30.00 5,820.000550 DELINEATOR DES H

619011178 40.00 EACH 90.00 3,600.000560 DELINEATOR-FLEX DRIVABLE YLW

620011105 56.00 GAL 300.00 16,800.000570 WORDS AND SYMBOLS-WHITE PAINT

620011260 37.00 GAL 400.00 14,800.000580 WORDS AND SYMBOLS-WHITE EPOXY

620012955 31,697.00 LNFT 0.50 15,848.500590 TEMPORARY STRIPING

620013000 358.00 GAL 30.00 10,740.000600 STRIPING-WHITE PAINT

620013955 62,644.00 LNFT 0.65 40,718.600610 REMOVE PAVEMENT MARKINGS

620013960 320.00 GAL 60.00 19,200.000620 STRIPING-WHITE EPOXY

620014000 449.00 GAL 30.00 13,470.000630 STRIPING-YELLOW PAINT

620014960 299.00 GAL 60.00 17,940.000640 STRIPING-YELLOW EPOXY

622011084 1,027.00 SQYD 2.00 2,054.000650 GEOTEXTILE STABILIZATION

$10,009,514.25Section Totals
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ROCKVALE-LAUREL (NB LANES)

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:February 13, 2020

Contract Description:

02220

(4070062000) NH 4-1(62)43
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90 WORKING DAYS

Carbon, Yellowstone

Min: Max:
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Revision 038



( ) indicates item is bid as Lump Sum

$10,009,514.25

$10,009,514.25

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 12 of 12

ROCKVALE-LAUREL (NB LANES)

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:February 13, 2020

Contract Description:

02220

(4070062000) NH 4-1(62)43
ROCKVALE-LAUREL (NB LANES)

90 WORKING DAYS

Carbon, Yellowstone

Min: Max:

02/25/2020 11:32:59

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,435,186.66 115.50% 100.00%

1 6689 PAVEMENT MAINTENANCE SOLUTIONS,
INC.

$1,242,532.56 100.00% 86.58%

2 2050 RIVERSIDE CONTRACTING, INC. $1,274,916.05 102.61% 88.83%

3 2059 UNITED MATERIALS OF GREAT FALLS,
INC.

$1,348,579.20 108.53% 93.97%

4 4343 HELENA SAND & GRAVEL, INC. $1,369,227.80 110.20% 95.40%

Vendor Ranking

Contract ID:

CONRAD - EAST

Great FallsLetting Date:

Contract Description:

District(s): 40 WORKING DAYS

01220

February 13, 2020
9:00 A.M.

(9401012000) STPS 218-1(12)0
CONRAD - EAST

Liberty, Pondera103 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

02/25/2020 11:32:59

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) PAVEMENT
MAINTENANCE

SOLUTIONS, INC.

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 Crack Seal, Seal & Cover, and Fog Seal
Pondera County - 94%
Liberty County - 6%

SECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 131,381.00 131,381.00 68,500.00 68,500.00 111,500.00 111,500.000020 MOBILIZATION

402020320 17,885.00 GAL 3.40 60,809.00 3.20 57,232.00 3.25 58,126.250030 EMULSIFIED ASPHALT-FOG SEAL

402020368 429.20 TON 538.00 230,909.60 500.00 214,600.00 475.00 203,870.000040 EMULSIFIED ASPHALT CRS-2P

403010255 153,660.00 LB 2.17 333,442.20 2.40 368,784.00 2.25 345,735.000050 CRACK SEALING

403010257 50,684.00 LB 4.50 228,078.00 1.90 96,299.60 1.60 81,094.400060 CRACK FILLING-MASTIC

409000010 238,758.00 SQYD 0.67 159,967.86 0.62 148,029.96 0.80 191,006.400070 COVER-TYPE 1

552010160 2,052.00 SQYD 16.00 32,832.00 12.00 24,624.00 15.00 30,780.000080 BRIDGE DECK CRACK SEAL

562000020 58.00 SQYD 500.00 29,000.00 515.00 29,870.00 700.00 40,600.000090 CLASS A BRIDGE DECK REPAIR

618030005 100,000.00 UNIT 1.00 100,000.00 1.00 100,000.00 0.86 86,000.000100 TRAFFIC CONTROL DEVICES CB

Page 1 of 4

CONRAD - EAST

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:February 13, 2020

Contract Description:

01220

(9401012000) STPS 218-1(12)0
CONRAD - EAST

40 WORKING DAYS

Liberty, Pondera

Min: Max:

02/25/2020 11:32:59

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



0001 Crack Seal, Seal & Cover, and Fog Seal
Pondera County - 94%
Liberty County - 6%

SECTION:

620010301 10.00 GAL 316.00 3,160.00 267.00 2,670.00 250.00 2,500.000110 CURB MARKING-YELLOW EPOXY

620011105 1.00 GAL 267.00 267.00 267.00 267.00 250.00 250.000120 WORDS AND SYMBOLS-WHITE PAINT

620011260 7.00 GAL 367.00 2,569.00 374.00 2,618.00 350.00 2,450.000130 WORDS AND SYMBOLS-WHITE EPOXY

620013000 553.00 GAL 29.00 16,037.00 31.00 17,143.00 29.25 16,175.250140 STRIPING-WHITE PAINT

620013960 1,233.00 GAL 59.00 72,747.00 63.00 77,679.00 58.75 72,438.750150 STRIPING-WHITE EPOXY

620014000 171.00 GAL 35.00 5,985.00 32.00 5,472.00 30.00 5,130.000160 STRIPING-YELLOW PAINT

620014960 371.00 GAL 62.00 23,002.00 64.00 23,744.00 60.00 22,260.000170 STRIPING-YELLOW EPOXY

$1,274,916.05$1,435,186.66 $1,242,532.56Section Totals

( ) indicates item is bid as Lump Sum

$1,242,532.56$1,435,186.66 $1,274,916.05

$1,435,186.66

Contract Item Totals

$1,242,532.56 1,274,916.05Contract Grand Totals

Contract Time Totals $0.00

Page 2 of 4

CONRAD - EAST

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:February 13, 2020

Contract Description:

01220

(9401012000) STPS 218-1(12)0
CONRAD - EAST

40 WORKING DAYS

Liberty, Pondera

Min: Max:

02/25/2020 11:32:59

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) UNITED
MATERIALS OF
GREAT FALLS,

INC.

(4) HELENA SAND
& GRAVEL, INC.

Line
Number

0001 Crack Seal, Seal & Cover, and Fog Seal
Pondera County - 94%
Liberty County - 6%

SECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 142,000.00 142,000.00 121,000.00 121,000.000020 MOBILIZATION

402020320 17,885.00 GAL 3.20 57,232.00 3.50 62,597.500030 EMULSIFIED ASPHALT-FOG SEAL

402020368 429.20 TON 530.00 227,476.00 540.00 231,768.000040 EMULSIFIED ASPHALT CRS-2P

403010255 153,660.00 LB 2.40 368,784.00 2.30 353,418.000050 CRACK SEALING

403010257 50,684.00 LB 1.95 98,833.80 2.00 101,368.000060 CRACK FILLING-MASTIC

409000010 238,758.00 SQYD 0.80 191,006.40 0.85 202,944.300070 COVER-TYPE 1

552010160 2,052.00 SQYD 11.50 23,598.00 15.00 30,780.000080 BRIDGE DECK CRACK SEAL

562000020 58.00 SQYD 495.00 28,710.00 775.00 44,950.000090 CLASS A BRIDGE DECK REPAIR

618030005 100,000.00 UNIT 0.78 78,000.00 0.90 90,000.000100 TRAFFIC CONTROL DEVICES CB

Page 3 of 4

CONRAD - EAST

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:February 13, 2020

Contract Description:

01220

(9401012000) STPS 218-1(12)0
CONRAD - EAST

40 WORKING DAYS

Liberty, Pondera

Min: Max:

02/25/2020 11:32:59

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



0001 Crack Seal, Seal & Cover, and Fog Seal
Pondera County - 94%
Liberty County - 6%

SECTION:

620010301 10.00 GAL 265.00 2,650.00 300.00 3,000.000110 CURB MARKING-YELLOW EPOXY

620011105 1.00 GAL 265.00 265.00 400.00 400.000120 WORDS AND SYMBOLS-WHITE PAINT

620011260 7.00 GAL 370.00 2,590.00 500.00 3,500.000130 WORDS AND SYMBOLS-WHITE EPOXY

620013000 553.00 GAL 31.00 17,143.00 30.00 16,590.000140 STRIPING-WHITE PAINT

620013960 1,233.00 GAL 62.00 76,446.00 60.00 73,980.000150 STRIPING-WHITE EPOXY

620014000 171.00 GAL 32.00 5,472.00 31.00 5,301.000160 STRIPING-YELLOW PAINT

620014960 371.00 GAL 63.00 23,373.00 61.00 22,631.000170 STRIPING-YELLOW EPOXY

$1,348,579.20 $1,369,227.80Section Totals

( ) indicates item is bid as Lump Sum

$1,369,227.80$1,348,579.20

$1,348,579.20

Contract Item Totals

$1,369,227.80Contract Grand Totals

Contract Time Totals

Page 4 of 4

CONRAD - EAST

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:February 13, 2020

Contract Description:

01220

(9401012000) STPS 218-1(12)0
CONRAD - EAST

40 WORKING DAYS

Liberty, Pondera

Min: Max:

02/25/2020 11:32:59

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,112,508.70 109.47% 100.00%

1 6689 PAVEMENT MAINTENANCE SOLUTIONS,
INC.

$1,016,235.92 100.00% 91.35%

2 2797 ASPHALT SURFACE TECHNOLOGIES
CORPORATION DBA ASTECH CORP.

$1,059,767.48 104.28% 95.26%

3 2094 PRINCE, INC. $1,149,944.92 113.16% 103.37%

Vendor Ranking

Contract ID:

SAINT MARIE - NORTH & SOUTH

GlendiveLetting Date:

Contract Description:

District(s): 45 WORKING DAYS

03220

February 13, 2020
9:00 A.M.

(9177020000) STPP 31-1(20)9
SAINT MARIE - NORTH & SOUTH

Valley104 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

02/25/2020 11:32:59

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) PAVEMENT
MAINTENANCE

SOLUTIONS, INC.

(2) ASPHALT
SURFACE

TECHNOLOGIES
CORPORATION
DBA ASTECH

CORP.

Line
Number

0001 SEAL & COVERSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 150,000.00 150,000.00 85,000.00 85,000.00 88,888.00 88,888.000020 MOBILIZATION

402020368 531.30 TON 600.00 318,780.00 585.00 310,810.50 600.00 318,780.000030 EMULSIFIED ASPHALT CRS-2P

403010255 87,942.00 LB 2.25 197,869.50 2.25 197,869.50 2.00 175,884.000040 CRACK SEALING

409000000 17.20 CRMI 450.00 7,740.00 200.00 3,440.00 600.00 10,320.000050 FINAL SWEEP AND BROOM

409000010 297,432.00 SQYD 0.60 178,459.20 0.81 240,919.92 0.89 264,714.480060 COVER-TYPE 1

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TRAFFIC CONTROL-FIXED

618030080 (1) LS 150,000.00 150,000.00 65,000.00 65,000.00 85,000.00 85,000.000080 TRAFFIC CONTROL

620011105 1.00 GAL 275.00 275.00 268.00 268.00 275.00 275.000090 WORDS AND SYMBOLS-WHITE PAINT

620011260 1.00 GAL 400.00 400.00 375.00 375.00 385.00 385.000100 WORDS AND SYMBOLS-WHITE EPOXY

Page 1 of 4

SAINT MARIE - NORTH & SOUTH

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:February 13, 2020

Contract Description:

03220

(9177020000) STPP 31-1(20)9
SAINT MARIE - NORTH & SOUTH

45 WORKING DAYS

Valley

Min: Max:

02/25/2020 11:32:59

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



0001 SEAL & COVERSECTION:

620013000 623.00 GAL 35.00 21,805.00 33.00 20,559.00 34.00 21,182.000110 STRIPING-WHITE PAINT

620013960 830.00 GAL 65.00 53,950.00 69.00 57,270.00 71.00 58,930.000120 STRIPING-WHITE EPOXY

620014000 187.00 GAL 35.00 6,545.00 35.00 6,545.00 36.00 6,732.000130 STRIPING-YELLOW PAINT

620014960 249.00 GAL 65.00 16,185.00 71.00 17,679.00 73.00 18,177.000140 STRIPING-YELLOW EPOXY

$1,059,767.48$1,112,508.70 $1,016,235.92Section Totals

( ) indicates item is bid as Lump Sum

$1,016,235.92$1,112,508.70 $1,059,767.48

$1,112,508.70

Contract Item Totals

$1,016,235.92 1,059,767.48Contract Grand Totals

Contract Time Totals $0.00

Page 2 of 4

SAINT MARIE - NORTH & SOUTH

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:February 13, 2020

Contract Description:

03220

(9177020000) STPP 31-1(20)9
SAINT MARIE - NORTH & SOUTH

45 WORKING DAYS

Valley

Min: Max:

02/25/2020 11:32:59

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) PRINCE, INC.

Line
Number

0001 SEAL & COVERSECTION:

104030010 10,000.00 UNIT 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 182,917.00 182,917.000020 MOBILIZATION

402020368 531.30 TON 555.98 295,392.170030 EMULSIFIED ASPHALT CRS-2P

403010255 87,942.00 LB 2.15 189,075.300040 CRACK SEALING

409000000 17.20 CRMI 700.00 12,040.000050 FINAL SWEEP AND BROOM

409000010 297,432.00 SQYD 0.78 231,996.960060 COVER-TYPE 1

618030015 500.00 UNIT 1.00 500.000070 TRAFFIC CONTROL-FIXED

618030080 (1) LS 131,560.00 131,560.000080 TRAFFIC CONTROL

620011105 1.00 GAL 250.00 250.000090 WORDS AND SYMBOLS-WHITE PAINT

620011260 1.00 GAL 350.00 350.000100 WORDS AND SYMBOLS-WHITE EPOXY

620013000 623.00 GAL 30.95 19,281.850110 STRIPING-WHITE PAINT

620013960 830.00 GAL 65.00 53,950.000120 STRIPING-WHITE EPOXY

Page 3 of 4

SAINT MARIE - NORTH & SOUTH

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:February 13, 2020

Contract Description:

03220

(9177020000) STPP 31-1(20)9
SAINT MARIE - NORTH & SOUTH

45 WORKING DAYS

Valley

Min: Max:

02/25/2020 11:32:59

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



0001 SEAL & COVERSECTION:

620014000 187.00 GAL 32.49 6,075.630130 STRIPING-YELLOW PAINT

620014960 249.00 GAL 66.49 16,556.010140 STRIPING-YELLOW EPOXY

$1,149,944.92Section Totals

( ) indicates item is bid as Lump Sum

$1,149,944.92

$1,149,944.92

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

SAINT MARIE - NORTH & SOUTH

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:February 13, 2020

Contract Description:

03220

(9177020000) STPP 31-1(20)9
SAINT MARIE - NORTH & SOUTH

45 WORKING DAYS

Valley

Min: Max:

02/25/2020 11:32:59

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $640,070.90 113.53% 100.00%

1 2059 UNITED MATERIALS OF GREAT FALLS,
INC.

$563,809.00 100.00% 88.09%

2 6689 PAVEMENT MAINTENANCE SOLUTIONS,
INC.

$565,291.25 100.26% 88.32%

3 2050 RIVERSIDE CONTRACTING, INC. $604,270.60 107.18% 94.41%

4 4343 HELENA SAND & GRAVEL, INC. $666,822.40 118.27% 104.18%

Vendor Ranking

Contract ID:

ULM - SMITH RIVER

Great FallsLetting Date:

Contract Description:

District(s): 20 WORKING DAYS

05220

February 13, 2020
9:00 A.M.

(9402028000) STPS 330-1(28)0
ULM - SMITH RIVER

Cascade105 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

02/25/2020 11:32:59

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) UNITED
MATERIALS OF
GREAT FALLS,

INC.

(2) PAVEMENT
MAINTENANCE

SOLUTIONS, INC.

Line
Number

0001 SCRUB SEAL& COVERSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 60,000.00 60,000.00 33,000.00 33,000.00 49,000.00 49,000.000020 MOBILIZATION

402020377 342.00 TON 800.00 273,600.00 725.00 247,950.00 730.00 249,660.000030 SCRUB SEAL EMULSION

409000000 12.40 CRMI 475.00 5,890.00 450.00 5,580.00 200.00 2,480.000040 FINAL SWEEP AND BROOM

409000010 189,995.00 SQYD 0.70 132,996.50 0.59 112,097.05 0.53 100,697.350050 COVER-TYPE 1

552010160 2,748.80 SQYD 13.00 35,734.40 11.50 31,611.20 12.75 35,047.200060 BRIDGE DECK CRACK SEAL

562000020 44.70 SQYD 600.00 26,820.00 495.00 22,126.50 520.00 23,244.000070 CLASS A BRIDGE DECK REPAIR

618030005 35,000.00 UNIT 0.85 29,750.00 0.75 26,250.00 0.54 18,900.000080 TRAFFIC CONTROL DEVICES CB

620010301 1.00 GAL 275.00 275.00 265.00 265.00 1,050.00 1,050.000090 CURB MARKING-YELLOW EPOXY

620011105 3.00 GAL 225.00 675.00 265.00 795.00 535.00 1,605.000100 WORDS AND SYMBOLS-WHITE PAINT

620011260 4.00 GAL 365.00 1,460.00 370.00 1,480.00 535.00 2,140.000110 WORDS AND SYMBOLS-WHITE EPOXY

Page 1 of 4

ULM - SMITH RIVER

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:February 13, 2020

Contract Description:

05220

(9402028000) STPS 330-1(28)0
ULM - SMITH RIVER

20 WORKING DAYS

Cascade

Min: Max:

02/25/2020 11:32:59

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



0001 SCRUB SEAL& COVERSECTION:

620013000 449.00 GAL 25.00 11,225.00 31.25 14,031.25 26.50 11,898.500120 STRIPING-WHITE PAINT

620013960 599.00 GAL 60.00 35,940.00 66.00 39,534.00 68.85 41,241.150130 STRIPING-WHITE EPOXY

620014000 197.00 GAL 25.00 4,925.00 33.50 6,599.50 26.50 5,220.500140 STRIPING-YELLOW PAINT

620014960 263.00 GAL 60.00 15,780.00 66.50 17,489.50 68.85 18,107.550150 STRIPING-YELLOW EPOXY

$565,291.25$640,070.90 $563,809.00Section Totals

( ) indicates item is bid as Lump Sum

$563,809.00$640,070.90 $565,291.25

$640,070.90

Contract Item Totals

$563,809.00 565,291.25Contract Grand Totals

Contract Time Totals $0.00

Page 2 of 4

ULM - SMITH RIVER

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:February 13, 2020

Contract Description:

05220

(9402028000) STPS 330-1(28)0
ULM - SMITH RIVER

20 WORKING DAYS

Cascade

Min: Max:

02/25/2020 11:32:59

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) RIVERSIDE
CONTRACTING,

INC.

(4) HELENA SAND
& GRAVEL, INC.

Line
Number

0001 SCRUB SEAL& COVERSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 72,500.00 72,500.00 69,000.00 69,000.000020 MOBILIZATION

402020377 342.00 TON 660.00 225,720.00 750.00 256,500.000030 SCRUB SEAL EMULSION

409000000 12.40 CRMI 485.00 6,014.00 300.00 3,720.000040 FINAL SWEEP AND BROOM

409000010 189,995.00 SQYD 0.68 129,196.60 0.80 151,996.000050 COVER-TYPE 1

552010160 2,748.80 SQYD 15.00 41,232.00 15.50 42,606.400060 BRIDGE DECK CRACK SEAL

562000020 44.70 SQYD 700.00 31,290.00 800.00 35,760.000070 CLASS A BRIDGE DECK REPAIR

618030005 35,000.00 UNIT 0.50 17,500.00 0.65 22,750.000080 TRAFFIC CONTROL DEVICES CB

620010301 1.00 GAL 1,000.00 1,000.00 1,500.00 1,500.000090 CURB MARKING-YELLOW EPOXY

620011105 3.00 GAL 500.00 1,500.00 600.00 1,800.000100 WORDS AND SYMBOLS-WHITE PAINT

620011260 4.00 GAL 500.00 2,000.00 600.00 2,400.000110 WORDS AND SYMBOLS-WHITE EPOXY

Page 3 of 4

ULM - SMITH RIVER

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:February 13, 2020

Contract Description:

05220

(9402028000) STPS 330-1(28)0
ULM - SMITH RIVER

20 WORKING DAYS

Cascade

Min: Max:

02/25/2020 11:32:59

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



0001 SCRUB SEAL& COVERSECTION:

620013000 449.00 GAL 25.00 11,225.00 28.00 12,572.000120 STRIPING-WHITE PAINT

620013960 599.00 GAL 64.00 38,336.00 65.00 38,935.000130 STRIPING-WHITE EPOXY

620014000 197.00 GAL 25.00 4,925.00 25.00 4,925.000140 STRIPING-YELLOW PAINT

620014960 263.00 GAL 64.00 16,832.00 66.00 17,358.000150 STRIPING-YELLOW EPOXY

$604,270.60 $666,822.40Section Totals

( ) indicates item is bid as Lump Sum

$666,822.40$604,270.60

$604,270.60

Contract Item Totals

$666,822.40Contract Grand Totals

Contract Time Totals

Page 4 of 4

ULM - SMITH RIVER

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:February 13, 2020

Contract Description:

05220

(9402028000) STPS 330-1(28)0
ULM - SMITH RIVER

20 WORKING DAYS

Cascade

Min: Max:

02/25/2020 11:32:59

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $4,275,555.40 101.14% 100.00%

1 2362 L.H.C., INCORPORATED $4,227,345.54 100.00% 98.87%

2 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$4,251,115.53 100.56% 99.43%

3 6259 KNIFE RIVER CORPORATION - MSLA $4,576,576.00 108.26% 107.04%

Vendor Ranking

Contract ID:

CONDON - N & S

MissoulaLetting Date:

Contract Description:

District(s): 10/16/20 COMPLETION DATE

10220

February 27, 2020
9:00 A.M.

(9500041000) STPP 83-1(41)32
CONDON - N & S

Missoula201 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

03/10/2020 12:23:25

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) L.H.C.,
INCORPORATED

(2) SCHELLINGER
CONSTRUCTION

CO., INC.

Line
Number

0001 MILL, FILL, SEAL & COVER, FOG SEAL, PAVEMENT MARKINGS, SIGNINGSECTION:

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.00 1.00 25,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 492,000.00 492,000.00 304,708.00 304,708.00 1,000,020.00 1,000,020.000020 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 4,700.97 4,700.97 3,500.00 3,500.000030 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL-FIXED

210020000 20.00 HOUR 165.00 3,300.00 174.16 3,483.20 190.00 3,800.000050 GRADER-MOTOR

210020170 180.00 MILE 20.00 3,600.00 10.63 1,913.40 19.50 3,510.000060 TEST TRAILER-TRANSPORT,SETUP

301020416 25.00 CUYD 40.00 1,000.00 67.04 1,676.00 150.00 3,750.000070 SHOULDER GRAVEL

401020046 306.00 TON 85.00 26,010.00 100.65 30,798.90 125.00 38,250.000080 PLANT MIX BIT SURF GR S -MISC

401020048 24,835.00 TON 35.00 869,225.00 39.19 973,283.65 42.00 1,043,070.000090 PLANT MIX SURF GR S-1/2 IN

401020300 352.00 TON 235.00 82,720.00 220.00 77,440.00 225.00 79,200.000100 HYDRATED LIME

402020092 1,460.20 TON 580.00 846,916.00 570.00 832,314.00 100.00 146,020.000110 ASPHALT CEMENT PG 64-28

Page 1 of 8

CONDON - N & S

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:

10220

(9500041000) STPP 83-1(41)32
CONDON - N & S

10/16/20 COMPLETION DATE

Missoula

Min: Max:

03/10/2020 12:23:25

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



0001 MILL, FILL, SEAL & COVER, FOG SEAL, PAVEMENT MARKINGS, SIGNINGSECTION:

402020315 13,266.00 GAL 2.50 33,165.00 2.42 32,103.72 1.50 19,899.000120 EMULSIFIED ASPHALT-TACK COAT

402020320 21,891.00 GAL 3.50 76,618.50 3.57 78,150.87 3.50 76,618.500130 EMULSIFIED ASPHALT-FOG SEAL

402020375 509.60 TON 550.00 280,280.00 522.00 266,011.20 525.00 267,540.000140 EMULSIFIED ASPHALT CHFRS-2P

402020450 75,557.00 LNFT 3.00 226,671.00 3.18 240,271.26 3.50 264,449.500150 VOID REDUCING ASPHALT MEMBRANE

403010257 10,000.00 LB 6.00 60,000.00 2.05 20,500.00 2.25 22,500.000160 CRACK FILLING-MASTIC

409000010 287,301.00 SQYD 0.60 172,380.60 0.73 209,729.73 0.80 229,840.800170 COVER-TYPE 1

411010000 266,448.00 SQYD 1.50 399,672.00 2.05 546,218.40 1.75 466,284.000180 COLD MILLING

411011130 13.90 MILE 1,100.00 15,290.00 989.95 13,760.31 550.00 7,645.000190 CENTERLINE RUMBLE STRIPS-TYPE 3

606010140 13.00 EACH 825.00 10,725.00 705.30 9,168.90 1,100.00 14,300.000200 GUARDRAIL END SECTION WIDENING

606010335 13.00 EACH 2,600.00 33,800.00 2,637.87 34,292.31 2,550.00 33,150.000210 MASH W-BEAM TERMINAL SECTION

606010337 4,437.50 LNFT 28.00 124,250.00 19.91 88,350.63 19.25 85,421.880220 MGS GUARDRAIL/LONG POSTS

606010346 175.00 LNFT 55.00 9,625.00 48.62 8,508.50 47.00 8,225.000230 MGS INTERSECTING RDWAY TERMINAL SECTION

606010385 5,214.00 LNFT 2.65 13,817.10 3.62 18,874.68 3.50 18,249.000240 REMOVE GUARDRAIL

610100559 (1) LS 10,000.00 10,000.00 5,172.30 5,172.30 1,200.00 1,200.000250 REVEGETATION

618030005 300,000.00 UNIT 0.80 240,000.00 0.67 201,000.00 0.65 195,000.000260 TRAFFIC CONTROL DEVICES CB

Page 2 of 8

CONDON - N & S

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:

10220

(9500041000) STPP 83-1(41)32
CONDON - N & S

10/16/20 COMPLETION DATE

Missoula

Min: Max:

03/10/2020 12:23:25

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



0001 MILL, FILL, SEAL & COVER, FOG SEAL, PAVEMENT MARKINGS, SIGNINGSECTION:

618100001 2.00 EACH 750.00 1,500.00 1,086.19 2,172.38 1,050.00 2,100.000270 MOTORCYCLE ADVISORY SIGN

619010058 114.80 SQFT 28.00 3,214.40 23.79 2,731.09 23.00 2,640.400280 SIGNS-ALUM SHEET INCR IV

619010062 32.60 SQFT 30.00 978.00 34.14 1,112.96 33.00 1,075.800290 SIGNS-ALUM SHEET INCR XI

619010086 322.80 SQFT 28.00 9,038.40 22.24 7,179.07 21.50 6,940.200300 SIGNS-ALUM REFL SHEET IV

619010090 369.10 SQFT 26.00 9,596.60 22.24 8,208.78 21.50 7,935.650310 SIGNS-ALUM REFL SHEET XI

619010230 102.00 EACH 48.00 4,896.00 25.86 2,637.72 25.00 2,550.000320 REMOVE SIGN

619010240 7.00 EACH 240.00 1,680.00 362.06 2,534.42 350.00 2,450.000330 REMOVE SIGN-GUIDE

619010310 320.00 LB 5.50 1,760.00 2.53 809.60 2.45 784.000340 POSTS-STEEL U SIGN

619010480 232.00 LNFT 12.75 2,958.00 9.31 2,159.92 9.00 2,088.000350 POLES-TREATED WOOD 4 IN

619011177 576.00 EACH 60.00 34,560.00 58.96 33,960.96 57.00 32,832.000360 DELINEATOR-FLEX DRIVABLE WH

619011178 52.00 EACH 75.00 3,900.00 58.96 3,065.92 57.00 2,964.000370 DELINEATOR-FLEX DRIVABLE YLW

620012955 77,446.00 LNFT 0.30 23,233.80 0.31 24,008.26 0.30 23,233.800380 TEMPORARY STRIPING

620013000 1,164.00 GAL 25.00 29,100.00 29.47 34,303.08 29.00 33,756.000390 STRIPING-WHITE PAINT

620013960 776.00 GAL 60.00 46,560.00 53.79 41,741.04 53.00 41,128.000400 STRIPING-WHITE EPOXY

620014000 559.00 GAL 30.00 16,770.00 20.69 11,565.71 20.00 11,180.000410 STRIPING-YELLOW PAINT

Page 3 of 8

CONDON - N & S

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:

10220

(9500041000) STPP 83-1(41)32
CONDON - N & S

10/16/20 COMPLETION DATE

Missoula

Min: Max:

03/10/2020 12:23:25

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
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0001 MILL, FILL, SEAL & COVER, FOG SEAL, PAVEMENT MARKINGS, SIGNINGSECTION:

620014960 373.00 GAL 65.00 24,245.00 56.90 21,223.70 55.00 20,515.000420 STRIPING-YELLOW EPOXY

$4,251,115.53$4,275,555.40 $4,227,345.54Section Totals

( ) indicates item is bid as Lump Sum

$4,227,345.54$4,275,555.40 $4,251,115.53

$4,275,555.40

Contract Item Totals

$4,227,345.54 4,251,115.53Contract Grand Totals

Contract Time Totals $0.00

Page 4 of 8

CONDON - N & S

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:

10220

(9500041000) STPP 83-1(41)32
CONDON - N & S

10/16/20 COMPLETION DATE

Missoula

Min: Max:

03/10/2020 12:23:25

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) KNIFE RIVER
CORPORATION -

MSLA

Line
Number

0001 MILL, FILL, SEAL & COVER, FOG SEAL, PAVEMENT MARKINGS, SIGNINGSECTION:

104030010 25,000.00 UNIT 1.00 25,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 522,761.47 522,761.470020 MOBILIZATION

208010000 (1) LS 2,000.00 2,000.000030 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.000040 TEMPORARY EROSION CONTROL-FIXED

210020000 20.00 HOUR 135.00 2,700.000050 GRADER-MOTOR

210020170 180.00 MILE 4.50 810.000060 TEST TRAILER-TRANSPORT,SETUP

301020416 25.00 CUYD 100.00 2,500.000070 SHOULDER GRAVEL

401020046 306.00 TON 150.00 45,900.000080 PLANT MIX BIT SURF GR S -MISC

401020048 24,835.00 TON 43.00 1,067,905.000090 PLANT MIX SURF GR S-1/2 IN

401020300 352.00 TON 250.00 88,000.000100 HYDRATED LIME

402020092 1,460.20 TON 523.00 763,684.600110 ASPHALT CEMENT PG 64-28

Page 5 of 8

CONDON - N & S

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:

10220

(9500041000) STPP 83-1(41)32
CONDON - N & S

10/16/20 COMPLETION DATE

Missoula

Min: Max:

03/10/2020 12:23:25

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



0001 MILL, FILL, SEAL & COVER, FOG SEAL, PAVEMENT MARKINGS, SIGNINGSECTION:

402020315 13,266.00 GAL 1.50 19,899.000120 EMULSIFIED ASPHALT-TACK COAT

402020320 21,891.00 GAL 3.45 75,523.950130 EMULSIFIED ASPHALT-FOG SEAL

402020375 509.60 TON 522.00 266,011.200140 EMULSIFIED ASPHALT CHFRS-2P

402020450 75,557.00 LNFT 3.70 279,560.900150 VOID REDUCING ASPHALT MEMBRANE

403010257 10,000.00 LB 2.00 20,000.000160 CRACK FILLING-MASTIC

409000010 287,301.00 SQYD 0.75 215,475.750170 COVER-TYPE 1

411010000 266,448.00 SQYD 2.30 612,830.400180 COLD MILLING

411011130 13.90 MILE 550.00 7,645.000190 CENTERLINE RUMBLE STRIPS-TYPE 3

606010140 13.00 EACH 1,050.00 13,650.000200 GUARDRAIL END SECTION WIDENING

606010335 13.00 EACH 2,550.00 33,150.000210 MASH W-BEAM TERMINAL SECTION

606010337 4,437.50 LNFT 19.25 85,421.880220 MGS GUARDRAIL/LONG POSTS

606010346 175.00 LNFT 47.00 8,225.000230 MGS INTERSECTING RDWAY TERMINAL SECTION

606010385 5,214.00 LNFT 3.50 18,249.000240 REMOVE GUARDRAIL

610100559 (1) LS 10,000.00 10,000.000250 REVEGETATION

618030005 300,000.00 UNIT 0.65 195,000.000260 TRAFFIC CONTROL DEVICES CB

Page 6 of 8

CONDON - N & S

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:

10220

(9500041000) STPP 83-1(41)32
CONDON - N & S

10/16/20 COMPLETION DATE

Missoula

Min: Max:

03/10/2020 12:23:25

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
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0001 MILL, FILL, SEAL & COVER, FOG SEAL, PAVEMENT MARKINGS, SIGNINGSECTION:

618100001 2.00 EACH 1,050.00 2,100.000270 MOTORCYCLE ADVISORY SIGN

619010058 114.80 SQFT 23.00 2,640.400280 SIGNS-ALUM SHEET INCR IV

619010062 32.60 SQFT 33.00 1,075.800290 SIGNS-ALUM SHEET INCR XI

619010086 322.80 SQFT 21.50 6,940.200300 SIGNS-ALUM REFL SHEET IV

619010090 369.10 SQFT 21.50 7,935.650310 SIGNS-ALUM REFL SHEET XI

619010230 102.00 EACH 25.00 2,550.000320 REMOVE SIGN

619010240 7.00 EACH 350.00 2,450.000330 REMOVE SIGN-GUIDE

619010310 320.00 LB 2.45 784.000340 POSTS-STEEL U SIGN

619010480 232.00 LNFT 9.00 2,088.000350 POLES-TREATED WOOD 4 IN

619011177 576.00 EACH 57.00 32,832.000360 DELINEATOR-FLEX DRIVABLE WH

619011178 52.00 EACH 57.00 2,964.000370 DELINEATOR-FLEX DRIVABLE YLW

620012955 77,446.00 LNFT 0.30 23,233.800380 TEMPORARY STRIPING

620013000 1,164.00 GAL 29.00 33,756.000390 STRIPING-WHITE PAINT

620013960 776.00 GAL 53.00 41,128.000400 STRIPING-WHITE EPOXY

620014000 559.00 GAL 20.00 11,180.000410 STRIPING-YELLOW PAINT

Page 7 of 8

CONDON - N & S

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:

10220

(9500041000) STPP 83-1(41)32
CONDON - N & S

10/16/20 COMPLETION DATE

Missoula

Min: Max:

03/10/2020 12:23:25

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
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0001 MILL, FILL, SEAL & COVER, FOG SEAL, PAVEMENT MARKINGS, SIGNINGSECTION:

620014960 373.00 GAL 55.00 20,515.000420 STRIPING-YELLOW EPOXY

$4,576,576.00Section Totals

( ) indicates item is bid as Lump Sum

$4,576,576.00

$4,576,576.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 8 of 8

CONDON - N & S

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:

10220

(9500041000) STPP 83-1(41)32
CONDON - N & S

10/16/20 COMPLETION DATE

Missoula

Min: Max:

03/10/2020 12:23:25

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,278,296.80 103.56% 100.00%

1 2094 PRINCE, INC. $2,199,945.00 100.00% 96.56%

2 6797 KNIFE RIVER CORPORATION-NORTH
CENTRAL

$2,548,169.12 115.83% 111.85%

3 6297 CENTURY COMPANIES, INC. $2,577,907.70 117.18% 113.15%

4 0632 CENTRAL SPECIALTIES, INC. $2,776,361.18 126.20% 121.86%

Vendor Ranking

Contract ID:

JCT MT 16 - NORTHWEST (S-254)

GlendiveLetting Date:

Contract Description:

District(s): 45 WORKING DAYS

08220

February 27, 2020
9:00 A.M.

(9561031000) STPS-HSIP 254-1(31)0
JCT MT 16 - NORTHWEST (S-254)

Dawson202 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

03/10/2020 12:23:25

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) PRINCE, INC. (2) KNIFE RIVER
CORPORATION-

NORTH CENTRAL

Line
Number

0001 PMS OVERLAY, SEAL & COVERSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 250,000.00 250,000.00 281,434.00 281,434.00 195,000.00 195,000.000020 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 2,700.00 2,700.00 2,411.93 2,411.930030 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL-FIXED

210020000 22.00 HOUR 200.00 4,400.00 150.00 3,300.00 175.82 3,868.040050 GRADER-MOTOR

210020170 7.00 MILE 125.00 875.00 200.00 1,400.00 451.31 3,159.170060 TEST TRAILER-TRANSPORT,SETUP

301020416 1,834.00 CUYD 24.00 44,016.00 40.00 73,360.00 59.13 108,444.420070 SHOULDER GRAVEL

401020045 20,330.00 TON 30.00 609,900.00 29.44 598,515.20 40.00 813,200.000080 PLANT MIX SURF GR S-3/4 IN

401020046 767.00 TON 60.00 46,020.00 39.44 30,250.48 130.00 99,710.000090 PLANT MIX BIT SURF GR S -MISC

401020300 295.00 TON 210.00 61,950.00 176.50 52,067.50 224.60 66,257.000100 HYDRATED LIME

402020095 1,130.40 TON 600.00 678,240.00 621.20 702,204.48 600.00 678,240.000110 ASPHALT CEMENT PG 70-28

Page 1 of 6

JCT MT 16 - NORTHWEST (S-254)

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

202

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:

08220

(9561031000) STPS-HSIP 254-1(31)0
JCT MT 16 - NORTHWEST (S-254)

45 WORKING DAYS

Dawson

Min: Max:

03/10/2020 12:23:25

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



0001 PMS OVERLAY, SEAL & COVERSECTION:

402020315 14,759.00 GAL 2.50 36,897.50 1.00 14,759.00 2.27 33,502.930120 EMULSIFIED ASPHALT-TACK COAT

402020368 239.90 TON 600.00 143,940.00 572.65 137,378.74 626.67 150,338.130130 EMULSIFIED ASPHALT CRS-2P

409000000 9.40 CRMI 650.00 6,110.00 500.00 4,700.00 641.51 6,030.190140 FINAL SWEEP AND BROOM

409000010 133,406.00 SQYD 0.55 73,373.30 0.60 80,043.60 0.82 109,392.920150 COVER-TYPE 1

411010000 1,128.00 SQYD 5.00 5,640.00 14.10 15,904.80 13.93 15,713.040160 COLD MILLING

618030005 200,000.00 UNIT 0.80 160,000.00 0.40 80,000.00 0.70 140,000.000170 TRAFFIC CONTROL DEVICES CB

619010058 63.50 SQFT 28.00 1,778.00 30.00 1,905.00 28.40 1,803.400180 SIGNS-ALUM SHEET INCR IV

619010062 21.00 SQFT 29.00 609.00 30.00 630.00 29.45 618.450190 SIGNS-ALUM SHEET INCR XI

619010086 23.40 SQFT 30.00 702.00 30.00 702.00 25.40 594.360200 SIGNS-ALUM REFL SHEET IV

619010090 45.60 SQFT 30.00 1,368.00 30.00 1,368.00 26.40 1,203.840210 SIGNS-ALUM REFL SHEET XI

619010230 16.00 EACH 60.00 960.00 80.00 1,280.00 76.10 1,217.600220 REMOVE SIGN

619010240 3.00 EACH 250.00 750.00 400.00 1,200.00 203.00 609.000230 REMOVE SIGN-GUIDE

619010310 162.00 LB 6.00 972.00 7.00 1,134.00 5.30 858.600240 POSTS-STEEL U SIGN

619010480 86.00 LNFT 14.00 1,204.00 13.50 1,161.00 9.15 786.900250 POLES-TREATED WOOD 4 IN

619010490 28.00 LNFT 15.00 420.00 13.50 378.00 11.15 312.200260 POLES-TREATED WOOD 5 IN

Page 2 of 6

JCT MT 16 - NORTHWEST (S-254)

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

202

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:

08220

(9561031000) STPS-HSIP 254-1(31)0
JCT MT 16 - NORTHWEST (S-254)

45 WORKING DAYS

Dawson

Min: Max:

03/10/2020 12:23:25
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0001 PMS OVERLAY, SEAL & COVERSECTION:

619011010 284.00 EACH 28.00 7,952.00 32.00 9,088.00 26.40 7,497.600270 DELINEATOR DES A

619011040 4.00 EACH 30.00 120.00 35.00 140.00 30.45 121.800280 DELINEATOR DES D

620012955 86,400.00 LNFT 0.55 47,520.00 0.20 17,280.00 0.25 21,600.000290 TEMPORARY STRIPING

620013000 688.00 GAL 35.00 24,080.00 32.99 22,697.12 33.00 22,704.000300 STRIPING-WHITE PAINT

620013960 459.00 GAL 65.00 29,835.00 65.09 29,876.31 65.10 29,880.900310 STRIPING-WHITE EPOXY

620014000 296.00 GAL 35.00 10,360.00 32.99 9,765.04 33.00 9,768.000320 STRIPING-YELLOW PAINT

620014960 197.00 GAL 65.00 12,805.00 65.09 12,822.73 65.10 12,824.700330 STRIPING-YELLOW EPOXY

$2,548,169.12$2,278,296.80 $2,199,945.00Section Totals

( ) indicates item is bid as Lump Sum

$2,199,945.00$2,278,296.80 $2,548,169.12

$2,278,296.80

Contract Item Totals

$2,199,945.00 2,548,169.12Contract Grand Totals

Contract Time Totals $0.00
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JCT MT 16 - NORTHWEST (S-254)

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

202

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:

08220

(9561031000) STPS-HSIP 254-1(31)0
JCT MT 16 - NORTHWEST (S-254)

45 WORKING DAYS

Dawson

Min: Max:

03/10/2020 12:23:25

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) CENTURY
COMPANIES, INC.

(4) CENTRAL
SPECIALTIES,

INC.

Line
Number

0001 PMS OVERLAY, SEAL & COVERSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 369,500.00 369,500.00 257,750.00 257,750.000020 MOBILIZATION

208010000 (1) LS 3,000.00 3,000.00 6,000.00 6,000.000030 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL-FIXED

210020000 22.00 HOUR 210.00 4,620.00 190.00 4,180.000050 GRADER-MOTOR

210020170 7.00 MILE 350.00 2,450.00 100.00 700.000060 TEST TRAILER-TRANSPORT,SETUP

301020416 1,834.00 CUYD 50.00 91,700.00 75.00 137,550.000070 SHOULDER GRAVEL

401020045 20,330.00 TON 35.00 711,550.00 52.24 1,062,039.200080 PLANT MIX SURF GR S-3/4 IN

401020046 767.00 TON 133.00 102,011.00 52.24 40,068.080090 PLANT MIX BIT SURF GR S -MISC

401020300 295.00 TON 200.00 59,000.00 200.00 59,000.000100 HYDRATED LIME

402020095 1,130.40 TON 620.00 700,848.00 565.00 638,676.000110 ASPHALT CEMENT PG 70-28
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JCT MT 16 - NORTHWEST (S-254)

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

202

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:

08220

(9561031000) STPS-HSIP 254-1(31)0
JCT MT 16 - NORTHWEST (S-254)

45 WORKING DAYS

Dawson

Min: Max:

03/10/2020 12:23:25

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



0001 PMS OVERLAY, SEAL & COVERSECTION:

402020315 14,759.00 GAL 3.00 44,277.00 2.50 36,897.500120 EMULSIFIED ASPHALT-TACK COAT

402020368 239.90 TON 600.00 143,940.00 600.00 143,940.000130 EMULSIFIED ASPHALT CRS-2P

409000000 9.40 CRMI 450.00 4,230.00 450.00 4,230.000140 FINAL SWEEP AND BROOM

409000010 133,406.00 SQYD 0.45 60,032.70 0.85 113,395.100150 COVER-TYPE 1

411010000 1,128.00 SQYD 10.00 11,280.00 10.00 11,280.000160 COLD MILLING

618030005 200,000.00 UNIT 0.70 140,000.00 0.69 138,000.000170 TRAFFIC CONTROL DEVICES CB

619010058 63.50 SQFT 30.00 1,905.00 28.00 1,778.000180 SIGNS-ALUM SHEET INCR IV

619010062 21.00 SQFT 31.00 651.00 29.00 609.000190 SIGNS-ALUM SHEET INCR XI

619010086 23.40 SQFT 27.00 631.80 25.00 585.000200 SIGNS-ALUM REFL SHEET IV

619010090 45.60 SQFT 27.00 1,231.20 26.00 1,185.600210 SIGNS-ALUM REFL SHEET XI

619010230 16.00 EACH 100.00 1,600.00 75.00 1,200.000220 REMOVE SIGN

619010240 3.00 EACH 250.00 750.00 200.00 600.000230 REMOVE SIGN-GUIDE

619010310 162.00 LB 6.00 972.00 5.25 850.500240 POSTS-STEEL U SIGN

619010480 86.00 LNFT 10.00 860.00 9.00 774.000250 POLES-TREATED WOOD 4 IN

619010490 28.00 LNFT 12.00 336.00 11.00 308.000260 POLES-TREATED WOOD 5 IN

Page 5 of 6

JCT MT 16 - NORTHWEST (S-254)

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

202

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:

08220

(9561031000) STPS-HSIP 254-1(31)0
JCT MT 16 - NORTHWEST (S-254)

45 WORKING DAYS

Dawson

Min: Max:

03/10/2020 12:23:25

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
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0001 PMS OVERLAY, SEAL & COVERSECTION:

619011010 284.00 EACH 28.00 7,952.00 26.00 7,384.000270 DELINEATOR DES A

619011040 4.00 EACH 30.00 120.00 30.00 120.000280 DELINEATOR DES D

620012955 86,400.00 LNFT 0.25 21,600.00 0.25 21,600.000290 TEMPORARY STRIPING

620013000 688.00 GAL 35.00 24,080.00 32.99 22,697.120300 STRIPING-WHITE PAINT

620013960 459.00 GAL 70.00 32,130.00 65.09 29,876.310310 STRIPING-WHITE EPOXY

620014000 296.00 GAL 35.00 10,360.00 32.99 9,765.040320 STRIPING-YELLOW PAINT

620014960 197.00 GAL 70.00 13,790.00 65.09 12,822.730330 STRIPING-YELLOW EPOXY

$2,577,907.70 $2,776,361.18Section Totals

( ) indicates item is bid as Lump Sum

$2,776,361.18$2,577,907.70

$2,577,907.70

Contract Item Totals

$2,776,361.18Contract Grand Totals

Contract Time Totals
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JCT MT 16 - NORTHWEST (S-254)

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

202

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:

08220

(9561031000) STPS-HSIP 254-1(31)0
JCT MT 16 - NORTHWEST (S-254)

45 WORKING DAYS

Dawson

Min: Max:

03/10/2020 12:23:25
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,839,559.90 97.34% 100.00%

1 4343 HELENA SAND & GRAVEL, INC. $1,889,869.91 100.00% 102.73%

2 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$1,897,675.20 100.41% 103.16%

3 2362 L.H.C., INCORPORATED $1,931,290.87 102.19% 104.99%

4 6297 CENTURY COMPANIES, INC. $2,070,338.55 109.55% 112.55%

Vendor Ranking

Contract ID:

MONARCH HILL - RICEVILLE

Great FallsLetting Date:

Contract Description:

District(s): 25 WORKING DAYS

07220

February 27, 2020
9:00 A.M.

(9592120000) STPP 60-2(120)53
MONARCH HILL - RICEVILLE

Cascade203 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

03/10/2020 12:23:25

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HELENA SAND
& GRAVEL, INC.

(2) SCHELLINGER
CONSTRUCTION

CO., INC.

Line
Number

0001 PMS OVERLAY, SEAL & COVERSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 175,000.00 175,000.00 347,040.00 347,040.00 355,000.00 355,000.000020 MOBILIZATION

208010000 (1) LS 3,000.00 3,000.00 1,000.00 1,000.00 3,500.00 3,500.000030 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL-FIXED

210020000 16.00 HOUR 165.00 2,640.00 165.00 2,640.00 190.00 3,040.000050 GRADER-MOTOR

210020170 98.00 MILE 20.00 1,960.00 20.00 1,960.00 30.00 2,940.000060 TEST TRAILER-TRANSPORT,SETUP

301020416 390.00 CUYD 36.00 14,040.00 55.00 21,450.00 37.50 14,625.000070 SHOULDER GRAVEL

401020046 66.00 TON 90.00 5,940.00 90.00 5,940.00 120.00 7,920.000080 PLANT MIX BIT SURF GR S -MISC

401020048 17,026.00 TON 35.00 595,910.00 27.00 459,702.00 32.00 544,832.000090 PLANT MIX SURF GR S-1/2 IN

401020300 239.00 TON 210.00 50,190.00 225.00 53,775.00 210.00 50,190.000100 HYDRATED LIME

402020092 991.50 TON 550.00 545,325.00 590.00 584,985.00 547.00 542,350.500110 ASPHALT CEMENT PG 64-28
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MONARCH HILL - RICEVILLE

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:

07220

(9592120000) STPP 60-2(120)53
MONARCH HILL - RICEVILLE

25 WORKING DAYS

Cascade

Min: Max:

03/10/2020 12:23:25
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0001 PMS OVERLAY, SEAL & COVERSECTION:

402020315 12,387.00 GAL 2.45 30,348.15 2.75 34,064.25 1.00 12,387.000120 EMULSIFIED ASPHALT-TACK COAT

402020375 207.50 TON 600.00 124,500.00 550.00 114,125.00 530.00 109,975.000130 EMULSIFIED ASPHALT CHFRS-2P

409000000 6.90 CRMI 625.00 4,312.50 500.00 3,450.00 500.00 3,450.000140 FINAL SWEEP AND BROOM

409000010 115,301.00 SQYD 0.75 86,475.75 0.60 69,180.60 0.60 69,180.600150 COVER-TYPE 1

411010000 1,667.00 SQYD 6.00 10,002.00 8.00 13,336.00 8.00 13,336.000160 COLD MILLING

411011125 1.00 MILE 1,500.00 1,500.00 600.00 600.00 2,750.00 2,750.000170 CENTERLINE RUMBLE STRIPS-TYPE 2

606010330 412.50 LNFT 24.00 9,900.00 21.00 8,662.50 20.00 8,250.000180 MGS GUARDRAIL

606010335 2.00 EACH 2,800.00 5,600.00 3,000.00 6,000.00 2,750.00 5,500.000190 MASH W-BEAM TERMINAL SECTION

606010385 412.50 LNFT 3.00 1,237.50 6.00 2,475.00 5.00 2,062.500200 REMOVE GUARDRAIL

617000110 (1) LS 15,000.00 15,000.00 19,000.00 19,000.00 17,975.00 17,975.000210 REVISE WEATHER MONITORING SYSTEM

618030005 70,000.00 UNIT 0.85 59,500.00 0.80 56,000.00 0.70 49,000.000220 TRAFFIC CONTROL DEVICES CB

619010058 19.00 SQFT 28.00 532.00 30.00 570.00 25.00 475.000230 SIGNS-ALUM SHEET INCR IV

619010086 85.60 SQFT 30.00 2,568.00 30.00 2,568.00 24.00 2,054.400240 SIGNS-ALUM REFL SHEET IV

619010090 176.20 SQFT 30.00 5,286.00 30.00 5,286.00 25.00 4,405.000250 SIGNS-ALUM REFL SHEET XI

619010230 37.00 EACH 60.00 2,220.00 60.00 2,220.00 55.00 2,035.000260 REMOVE SIGN
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MONARCH HILL - RICEVILLE

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:

07220

(9592120000) STPP 60-2(120)53
MONARCH HILL - RICEVILLE

25 WORKING DAYS

Cascade

Min: Max:

03/10/2020 12:23:25
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0001 PMS OVERLAY, SEAL & COVERSECTION:

619010240 1.00 EACH 225.00 225.00 300.00 300.00 250.00 250.000270 REMOVE SIGN-GUIDE

619010310 140.00 LB 6.00 840.00 5.50 770.00 5.00 700.000280 POSTS-STEEL U SIGN

619010480 40.00 LNFT 15.00 600.00 13.00 520.00 12.00 480.000290 POLES-TREATED WOOD 4 IN

619011040 18.00 EACH 31.00 558.00 31.00 558.00 30.00 540.000300 DELINEATOR DES D

619011060 248.00 EACH 28.00 6,944.00 30.00 7,440.00 28.00 6,944.000310 DELINEATOR DES F

620011105 1.00 GAL 250.00 250.00 600.00 600.00 500.00 500.000320 WORDS AND SYMBOLS-WHITE PAINT

620011260 1.00 GAL 350.00 350.00 1,100.00 1,100.00 1,000.00 1,000.000330 WORDS AND SYMBOLS-WHITE EPOXY

620012955 42,512.00 LNFT 0.50 21,256.00 0.38 16,154.56 0.35 14,879.200340 TEMPORARY STRIPING

620013000 248.00 GAL 30.00 7,440.00 26.00 6,448.00 24.00 5,952.000350 STRIPING-WHITE PAINT

620013960 331.00 GAL 65.00 21,515.00 52.00 17,212.00 51.00 16,881.000360 STRIPING-WHITE EPOXY

620014000 181.00 GAL 30.00 5,430.00 26.00 4,706.00 25.00 4,525.000370 STRIPING-YELLOW PAINT

620014960 241.00 GAL 65.00 15,665.00 52.00 12,532.00 51.00 12,291.000380 STRIPING-YELLOW EPOXY

$1,897,675.20$1,839,559.90 $1,889,869.91Section Totals
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MONARCH HILL - RICEVILLE

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:

07220

(9592120000) STPP 60-2(120)53
MONARCH HILL - RICEVILLE

25 WORKING DAYS

Cascade

Min: Max:
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( ) indicates item is bid as Lump Sum

$1,889,869.91$1,839,559.90 $1,897,675.20

$1,839,559.90

Contract Item Totals

$1,889,869.91 1,897,675.20Contract Grand Totals

Contract Time Totals $0.00
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MONARCH HILL - RICEVILLE

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) L.H.C.,
INCORPORATED

(4) CENTURY
COMPANIES, INC.

Line
Number

0001 PMS OVERLAY, SEAL & COVERSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 354,900.00 354,900.00 301,000.00 301,000.000020 MOBILIZATION

208010000 (1) LS 5,324.02 5,324.02 20,000.00 20,000.000030 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL-FIXED

210020000 16.00 HOUR 176.69 2,827.04 200.00 3,200.000050 GRADER-MOTOR

210020170 98.00 MILE 19.66 1,926.68 50.00 4,900.000060 TEST TRAILER-TRANSPORT,SETUP

301020416 390.00 CUYD 70.38 27,448.20 105.00 40,950.000070 SHOULDER GRAVEL

401020046 66.00 TON 62.73 4,140.18 135.00 8,910.000080 PLANT MIX BIT SURF GR S -MISC

401020048 17,026.00 TON 30.65 521,846.90 40.00 681,040.000090 PLANT MIX SURF GR S-1/2 IN

401020300 239.00 TON 202.00 48,278.00 205.00 48,995.000100 HYDRATED LIME

402020092 991.50 TON 547.00 542,350.50 550.00 545,325.000110 ASPHALT CEMENT PG 64-28
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Contract ID:
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Project(s):
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0001 PMS OVERLAY, SEAL & COVERSECTION:

402020315 12,387.00 GAL 1.83 22,668.21 2.65 32,825.550120 EMULSIFIED ASPHALT-TACK COAT

402020375 207.50 TON 507.00 105,202.50 485.00 100,637.500130 EMULSIFIED ASPHALT CHFRS-2P

409000000 6.90 CRMI 532.40 3,673.56 750.00 5,175.000140 FINAL SWEEP AND BROOM

409000010 115,301.00 SQYD 0.74 85,322.74 0.45 51,885.450150 COVER-TYPE 1

411010000 1,667.00 SQYD 6.37 10,618.79 25.00 41,675.000160 COLD MILLING

411011125 1.00 MILE 1,205.13 1,205.13 600.00 600.000170 CENTERLINE RUMBLE STRIPS-TYPE 2

606010330 412.50 LNFT 26.09 10,762.13 23.00 9,487.500180 MGS GUARDRAIL

606010335 2.00 EACH 3,513.86 7,027.72 3,000.00 6,000.000190 MASH W-BEAM TERMINAL SECTION

606010385 412.50 LNFT 3.19 1,315.88 5.50 2,268.750200 REMOVE GUARDRAIL

617000110 (1) LS 19,139.87 19,139.87 25,000.00 25,000.000210 REVISE WEATHER MONITORING SYSTEM

618030005 70,000.00 UNIT 1.03 72,100.00 0.70 49,000.000220 TRAFFIC CONTROL DEVICES CB

619010058 19.00 SQFT 29.28 556.32 30.00 570.000230 SIGNS-ALUM SHEET INCR IV

619010086 85.60 SQFT 23.43 2,005.61 30.00 2,568.000240 SIGNS-ALUM REFL SHEET IV

619010090 176.20 SQFT 26.62 4,690.44 30.00 5,286.000250 SIGNS-ALUM REFL SHEET XI

619010230 37.00 EACH 15.97 590.89 62.00 2,294.000260 REMOVE SIGN
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MONARCH HILL - RICEVILLE

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:
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25 WORKING DAYS
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0001 PMS OVERLAY, SEAL & COVERSECTION:

619010240 1.00 EACH 175.69 175.69 275.00 275.000270 REMOVE SIGN-GUIDE

619010310 140.00 LB 7.08 991.20 5.60 784.000280 POSTS-STEEL U SIGN

619010480 40.00 LNFT 14.37 574.80 13.00 520.000290 POLES-TREATED WOOD 4 IN

619011040 18.00 EACH 36.74 661.32 33.00 594.000300 DELINEATOR DES D

619011060 248.00 EACH 33.22 8,238.56 33.00 8,184.000310 DELINEATOR DES F

620011105 1.00 GAL 532.40 532.40 600.00 600.000320 WORDS AND SYMBOLS-WHITE PAINT

620011260 1.00 GAL 1,064.80 1,064.80 1,200.00 1,200.000330 WORDS AND SYMBOLS-WHITE EPOXY

620012955 42,512.00 LNFT 0.37 15,729.44 0.40 17,004.800340 TEMPORARY STRIPING

620013000 248.00 GAL 25.56 6,338.88 27.00 6,696.000350 STRIPING-WHITE PAINT

620013960 331.00 GAL 53.34 17,655.54 60.00 19,860.000360 STRIPING-WHITE EPOXY

620014000 181.00 GAL 26.62 4,818.22 28.00 5,068.000370 STRIPING-YELLOW PAINT

620014960 241.00 GAL 54.31 13,088.71 60.00 14,460.000380 STRIPING-YELLOW EPOXY

$1,931,290.87 $2,070,338.55Section Totals
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Letting Date: Great Falls

Contract ID:
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Counties:

Project(s):
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Tabulation of Bids
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( ) indicates item is bid as Lump Sum

$2,070,338.55$1,931,290.87

$1,931,290.87

Contract Item Totals

$2,070,338.55Contract Grand Totals

Contract Time Totals
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MONARCH HILL - RICEVILLE

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $614,845.75 109.27% 100.00%

1 6689 PAVEMENT MAINTENANCE SOLUTIONS,
INC.

$562,689.66 100.00% 91.52%

2 2050 RIVERSIDE CONTRACTING, INC. $592,813.20 105.35% 96.42%

3 2925 HARDRIVES CONSTRUCTION, INC. $594,569.76 105.67% 96.70%

4 2094 PRINCE, INC. $681,700.40 121.15% 110.87%

Vendor Ranking

Contract ID:

HAVRE - WEST

Great FallsLetting Date:

Contract Description:

District(s): 25 WORKING DAYS

11220

February 27, 2020
9:00 A.M.

(9591133000) NH 1-6(133)372
HAVRE - WEST

Hill204 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) PAVEMENT
MAINTENANCE

SOLUTIONS, INC.

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 CRACK SEAL, SEAL & COVER, SIGNINGSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 6,000.00 6,000.00 500.00 500.00 5,000.00 5,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 58,000.00 58,000.00 60,000.00 60,000.00 84,750.00 84,750.000030 MOBILIZATION

401020022 99.00 TON 240.00 23,760.00 175.00 17,325.00 165.00 16,335.000040 COMMERCIAL MIX-PG 64-28

402020315 40.00 GAL 8.00 320.00 10.25 410.00 15.00 600.000050 EMULSIFIED ASPHALT-TACK COAT

402020375 245.90 TON 650.00 159,835.00 550.00 135,245.00 500.00 122,950.000060 EMULSIFIED ASPHALT CHFRS-2P

403010255 28,811.00 LB 2.50 72,027.50 2.22 63,960.42 2.25 64,824.750070 CRACK SEALING

409000000 7.00 CRMI 550.00 3,850.00 350.00 2,450.00 615.00 4,305.000080 FINAL SWEEP AND BROOM

409000010 137,099.00 SQYD 0.75 102,824.25 0.67 91,856.33 0.75 102,824.250090 COVER-TYPE 1

411010000 791.00 SQYD 12.00 9,492.00 6.60 5,220.60 8.00 6,328.000100 COLD MILLING

617903462 3.00 EACH 7,500.00 22,500.00 11,500.00 34,500.00 12,000.00 36,000.000110 CHANGEABLE MESSAGE SIGN

Page 1 of 6

HAVRE - WEST

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:

11220

(9591133000) NH 1-6(133)372
HAVRE - WEST

25 WORKING DAYS

Hill

Min: Max:

03/10/2020 12:23:25
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0001 CRACK SEAL, SEAL & COVER, SIGNINGSECTION:

618030005 40,000.00 UNIT 0.90 36,000.00 1.00 40,000.00 1.00 40,000.000120 TRAFFIC CONTROL DEVICES CB

619010058 132.50 SQFT 28.00 3,710.00 28.45 3,769.63 29.00 3,842.500130 SIGNS-ALUM SHEET INCR IV

619010086 190.00 SQFT 28.00 5,320.00 23.60 4,484.00 24.00 4,560.000140 SIGNS-ALUM REFL SHEET IV

619010090 268.80 SQFT 28.00 7,526.40 23.60 6,343.68 24.00 6,451.200150 SIGNS-ALUM REFL SHEET XI

619010230 62.00 EACH 60.00 3,720.00 26.85 1,664.70 27.00 1,674.000160 REMOVE SIGN

619010240 9.00 EACH 300.00 2,700.00 322.00 2,898.00 330.00 2,970.000170 REMOVE SIGN-GUIDE

619010310 154.00 LB 6.00 924.00 2.95 454.30 3.00 462.000180 POSTS-STEEL U SIGN

619010320 886.00 LB 5.60 4,961.60 9.50 8,417.00 9.75 8,638.500190 POSTS-STEEL STRUCTURAL SIGN

619010480 604.00 LNFT 12.00 7,248.00 10.50 6,342.00 11.00 6,644.000200 POLES-TREATED WOOD 4 IN

619010490 224.00 LNFT 14.00 3,136.00 13.50 3,024.00 14.00 3,136.000210 POLES-TREATED WOOD 5 IN

619010722 8.00 EACH 1,100.00 8,800.00 1,125.00 9,000.00 1,150.00 9,200.000220 FRANG SIGN POST BKWY-S4 X 7.7

619011010 182.00 EACH 28.00 5,096.00 24.50 4,459.00 25.00 4,550.000230 DELINEATOR DES A

619011040 22.00 EACH 30.00 660.00 32.00 704.00 32.00 704.000240 DELINEATOR DES D

620011105 4.00 GAL 230.00 920.00 268.00 1,072.00 250.00 1,000.000250 WORDS AND SYMBOLS-WHITE PAINT

620011110 14.00 GAL 235.00 3,290.00 268.00 3,752.00 250.00 3,500.000260 WORDS AND SYMBOLS-YELLOW PAINT

Page 2 of 6

HAVRE - WEST

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:

11220

(9591133000) NH 1-6(133)372
HAVRE - WEST

25 WORKING DAYS

Hill

Min: Max:

03/10/2020 12:23:25
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0001 CRACK SEAL, SEAL & COVER, SIGNINGSECTION:

620011260 5.00 GAL 365.00 1,825.00 375.00 1,875.00 350.00 1,750.000270 WORDS AND SYMBOLS-WHITE EPOXY

620011265 19.00 GAL 345.00 6,555.00 375.00 7,125.00 350.00 6,650.000280 WORDS AND SYMBOLS-YELLOW EPOXY

620013000 253.00 GAL 35.00 8,855.00 28.00 7,084.00 26.00 6,578.000290 STRIPING-WHITE PAINT

620013960 337.00 GAL 70.00 23,590.00 63.00 21,231.00 59.00 19,883.000300 STRIPING-WHITE EPOXY

620014000 112.00 GAL 40.00 4,480.00 28.00 3,136.00 26.00 2,912.000310 STRIPING-YELLOW PAINT

620014960 149.00 GAL 80.00 11,920.00 63.00 9,387.00 59.00 8,791.000320 STRIPING-YELLOW EPOXY

$592,813.20$614,845.75 $562,689.66Section Totals

( ) indicates item is bid as Lump Sum

$562,689.66$614,845.75 $592,813.20

$614,845.75

Contract Item Totals

$562,689.66 592,813.20Contract Grand Totals

Contract Time Totals $0.00
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HAVRE - WEST

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:

11220

(9591133000) NH 1-6(133)372
HAVRE - WEST

25 WORKING DAYS

Hill

Min: Max:

03/10/2020 12:23:25
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) HARDRIVES
CONSTRUCTION,

INC.

(4) PRINCE, INC.

Line
Number

0001 CRACK SEAL, SEAL & COVER, SIGNINGSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 2,900.00 2,900.00 10,000.00 10,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 50,000.00 50,000.00 131,492.36 131,492.360030 MOBILIZATION

401020022 99.00 TON 200.00 19,800.00 200.00 19,800.000040 COMMERCIAL MIX-PG 64-28

402020315 40.00 GAL 1.50 60.00 50.00 2,000.000050 EMULSIFIED ASPHALT-TACK COAT

402020375 245.90 TON 550.00 135,245.00 523.48 128,723.730060 EMULSIFIED ASPHALT CHFRS-2P

403010255 28,811.00 LB 2.35 67,705.85 2.07 59,638.770070 CRACK SEALING

409000000 7.00 CRMI 525.00 3,675.00 700.00 4,900.000080 FINAL SWEEP AND BROOM

409000010 137,099.00 SQYD 0.79 108,308.21 0.85 116,534.150090 COVER-TYPE 1

411010000 791.00 SQYD 4.70 3,717.70 30.19 23,880.290100 COLD MILLING

617903462 3.00 EACH 12,500.00 37,500.00 11,000.00 33,000.000110 CHANGEABLE MESSAGE SIGN

Page 4 of 6

HAVRE - WEST

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:

11220

(9591133000) NH 1-6(133)372
HAVRE - WEST

25 WORKING DAYS

Hill

Min: Max:
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0001 CRACK SEAL, SEAL & COVER, SIGNINGSECTION:

618030005 40,000.00 UNIT 1.10 44,000.00 1.00 40,000.000120 TRAFFIC CONTROL DEVICES CB

619010058 132.50 SQFT 32.00 4,240.00 29.00 3,842.500130 SIGNS-ALUM SHEET INCR IV

619010086 190.00 SQFT 30.00 5,700.00 28.00 5,320.000140 SIGNS-ALUM REFL SHEET IV

619010090 268.80 SQFT 30.00 8,064.00 28.00 7,526.400150 SIGNS-ALUM REFL SHEET XI

619010230 62.00 EACH 75.00 4,650.00 70.00 4,340.000160 REMOVE SIGN

619010240 9.00 EACH 350.00 3,150.00 320.00 2,880.000170 REMOVE SIGN-GUIDE

619010310 154.00 LB 7.00 1,078.00 6.40 985.600180 POSTS-STEEL U SIGN

619010320 886.00 LB 5.00 4,430.00 4.50 3,987.000190 POSTS-STEEL STRUCTURAL SIGN

619010480 604.00 LNFT 15.00 9,060.00 13.50 8,154.000200 POLES-TREATED WOOD 4 IN

619010490 224.00 LNFT 15.00 3,360.00 13.50 3,024.000210 POLES-TREATED WOOD 5 IN

619010722 8.00 EACH 1,250.00 10,000.00 1,160.00 9,280.000220 FRANG SIGN POST BKWY-S4 X 7.7

619011010 182.00 EACH 34.00 6,188.00 30.50 5,551.000230 DELINEATOR DES A

619011040 22.00 EACH 39.00 858.00 35.30 776.600240 DELINEATOR DES D

620011105 4.00 GAL 275.00 1,100.00 250.00 1,000.000250 WORDS AND SYMBOLS-WHITE PAINT

620011110 14.00 GAL 275.00 3,850.00 250.00 3,500.000260 WORDS AND SYMBOLS-YELLOW PAINT

Page 5 of 6

HAVRE - WEST

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:

11220

(9591133000) NH 1-6(133)372
HAVRE - WEST

25 WORKING DAYS

Hill

Min: Max:

03/10/2020 12:23:25
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0001 CRACK SEAL, SEAL & COVER, SIGNINGSECTION:

620011260 5.00 GAL 380.00 1,900.00 350.00 1,750.000270 WORDS AND SYMBOLS-WHITE EPOXY

620011265 19.00 GAL 380.00 7,220.00 350.00 6,650.000280 WORDS AND SYMBOLS-YELLOW EPOXY

620013000 253.00 GAL 28.00 7,084.00 26.00 6,578.000290 STRIPING-WHITE PAINT

620013960 337.00 GAL 65.00 21,905.00 59.00 19,883.000300 STRIPING-WHITE EPOXY

620014000 112.00 GAL 28.00 3,136.00 26.00 2,912.000310 STRIPING-YELLOW PAINT

620014960 149.00 GAL 65.00 9,685.00 59.00 8,791.000320 STRIPING-YELLOW EPOXY

$594,569.76 $681,700.40Section Totals

( ) indicates item is bid as Lump Sum

$681,700.40$594,569.76

$594,569.76

Contract Item Totals

$681,700.40Contract Grand Totals

Contract Time Totals
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HAVRE - WEST

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:

11220

(9591133000) NH 1-6(133)372
HAVRE - WEST

25 WORKING DAYS

Hill

Min: Max:

03/10/2020 12:23:25
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $338,488.28 131.08% 100.00%

1 2925 HARDRIVES CONSTRUCTION, INC. $258,236.86 100.00% 76.29%

2 6272 KNIFE RIVER CORPORATION - BLGS $304,959.00 118.09% 90.09%

3 2050 RIVERSIDE CONTRACTING, INC. $411,025.45 159.17% 121.43%

Vendor Ranking

Contract ID:

1st AVENUE - LAUREL

BillingsLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

06220

February 27, 2020
9:00 A.M.

(9507005000) UPP 6901(5)
1st AVENUE - LAUREL

Yellowstone205 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

03/10/2020 12:23:25

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HARDRIVES
CONSTRUCTION,

INC.

(2) KNIFE RIVER
CORPORATION -

BLGS

Line
Number

0001 SCRUB SEAL, GUARDRAIL & BRIDGE DECK SURFACINGSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 36,267.00 36,267.00 13,376.51 13,376.51 49,120.75 49,120.750020 MOBILIZATION

202020139 159.30 SQYD 55.00 8,761.50 8.00 1,274.40 32.00 5,097.600030 REMOVE ASPHALT FROM DECK

401020022 195.00 TON 235.00 45,825.00 125.00 24,375.00 145.00 28,275.000040 COMMERCIAL MIX-PG 64-28

402020315 77.00 GAL 7.13 549.01 3.35 257.95 5.10 392.700050 EMULSIFIED ASPHALT-TACK COAT

402020377 39.70 TON 850.00 33,745.00 875.00 34,737.50 860.00 34,142.000060 SCRUB SEAL EMULSION

409000000 1.00 CRMI 1,793.97 1,793.97 2,500.00 2,500.00 350.00 350.000070 FINAL SWEEP AND BROOM

409000010 22,283.00 SQYD 1.50 33,424.50 0.60 13,369.80 0.90 20,054.700080 COVER-TYPE 1

411010000 1,371.00 SQYD 9.90 13,572.90 5.50 7,540.50 5.00 6,855.000090 COLD MILLING

557010505 69.67 LNFT 390.00 27,171.30 262.92 18,317.64 260.00 18,114.200100 REVISE BRIDGE RAIL-THRIE BEAM

563000100 159.30 SQYD 9.76 1,554.77 63.54 10,121.92 62.00 9,876.600110 PREPARE DECK

Page 1 of 6

1st AVENUE - LAUREL

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:

06220

(9507005000) UPP 6901(5)
1st AVENUE - LAUREL

30 WORKING DAYS

Yellowstone

Min: Max:

03/10/2020 12:23:25
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0001 SCRUB SEAL, GUARDRAIL & BRIDGE DECK SURFACINGSECTION:

563000110 160.10 SQYD 35.00 5,603.50 70.11 11,224.61 69.00 11,046.900120 WATERPROOF MEMBRANE

606010330 737.50 LNFT 20.91 15,421.13 18.90 13,938.75 19.50 14,381.250130 MGS GUARDRAIL

606010335 10.00 EACH 2,781.00 27,810.00 2,640.18 26,401.80 2,700.00 27,000.000140 MASH W-BEAM TERMINAL SECTION

606010342 4.00 EACH 3,209.67 12,838.68 3,407.03 13,628.12 3,500.00 14,000.000150 MASH THRIE BEAM BR APPRCH SECTION

606010385 1,150.00 LNFT 2.41 2,771.50 3.51 4,036.50 3.45 3,967.500160 REMOVE GUARDRAIL

618030005 40,000.00 UNIT 1.00 40,000.00 0.81 32,400.00 0.80 32,000.000170 TRAFFIC CONTROL DEVICES CB

619010086 35.80 SQFT 22.75 814.45 23.01 823.76 22.00 787.600180 SIGNS-ALUM REFL SHEET IV

619010090 101.10 SQFT 29.69 3,001.66 23.01 2,326.31 22.00 2,224.200190 SIGNS-ALUM REFL SHEET XI

619010230 21.00 EACH 60.99 1,280.79 76.69 1,610.49 75.00 1,575.000200 REMOVE SIGN

619010310 17.00 LB 6.62 112.54 4.98 84.66 5.00 85.000210 POSTS-STEEL U SIGN

619010480 168.00 LNFT 10.52 1,767.36 11.72 1,968.96 12.00 2,016.000220 POLES-TREATED WOOD 4 IN

619010490 32.00 LNFT 13.26 424.32 11.72 375.04 12.00 384.000230 POLES-TREATED WOOD 5 IN

619011010 30.00 EACH 27.93 837.90 26.84 805.20 26.00 780.000240 DELINEATOR DES A

619011040 14.00 EACH 30.27 423.78 31.82 445.48 21.00 294.000250 DELINEATOR DES D

620012955 10,500.00 LNFT 0.50 5,250.00 0.27 2,835.00 0.27 2,835.000260 TEMPORARY STRIPING

Page 2 of 6

1st AVENUE - LAUREL

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:

06220

(9507005000) UPP 6901(5)
1st AVENUE - LAUREL

30 WORKING DAYS

Yellowstone

Min: Max:
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0001 SCRUB SEAL, GUARDRAIL & BRIDGE DECK SURFACINGSECTION:

620013000 36.00 GAL 55.63 2,002.68 54.78 1,972.08 56.00 2,016.000270 STRIPING-WHITE PAINT

620013960 48.00 GAL 92.06 4,418.88 109.55 5,258.40 107.00 5,136.000280 STRIPING-WHITE EPOXY

620014000 36.00 GAL 54.72 1,969.92 54.78 1,972.08 56.00 2,016.000290 STRIPING-YELLOW PAINT

620014960 48.00 GAL 84.88 4,074.24 109.55 5,258.40 107.00 5,136.000300 STRIPING-YELLOW EPOXY

$304,959.00$338,488.28 $258,236.86Section Totals

( ) indicates item is bid as Lump Sum

$258,236.86$338,488.28 $304,959.00

$338,488.28

Contract Item Totals

$258,236.86 304,959.00Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 6

1st AVENUE - LAUREL

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:

06220

(9507005000) UPP 6901(5)
1st AVENUE - LAUREL

30 WORKING DAYS

Yellowstone

Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 SCRUB SEAL, GUARDRAIL & BRIDGE DECK SURFACINGSECTION:

104030010 5,000.00 UNIT 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 80,000.00 80,000.000020 MOBILIZATION

202020139 159.30 SQYD 55.00 8,761.500030 REMOVE ASPHALT FROM DECK

401020022 195.00 TON 250.00 48,750.000040 COMMERCIAL MIX-PG 64-28

402020315 77.00 GAL 10.00 770.000050 EMULSIFIED ASPHALT-TACK COAT

402020377 39.70 TON 750.00 29,775.000060 SCRUB SEAL EMULSION

409000000 1.00 CRMI 1,500.00 1,500.000070 FINAL SWEEP AND BROOM

409000010 22,283.00 SQYD 2.15 47,908.450080 COVER-TYPE 1

411010000 1,371.00 SQYD 25.00 34,275.000090 COLD MILLING

557010505 69.67 LNFT 250.00 17,417.500100 REVISE BRIDGE RAIL-THRIE BEAM

563000100 159.30 SQYD 55.00 8,761.500110 PREPARE DECK

Page 4 of 6

1st AVENUE - LAUREL

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:

06220

(9507005000) UPP 6901(5)
1st AVENUE - LAUREL

30 WORKING DAYS

Yellowstone

Min: Max:
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0001 SCRUB SEAL, GUARDRAIL & BRIDGE DECK SURFACINGSECTION:

563000110 160.10 SQYD 65.00 10,406.500120 WATERPROOF MEMBRANE

606010330 737.50 LNFT 20.00 14,750.000130 MGS GUARDRAIL

606010335 10.00 EACH 2,500.00 25,000.000140 MASH W-BEAM TERMINAL SECTION

606010342 4.00 EACH 3,500.00 14,000.000150 MASH THRIE BEAM BR APPRCH SECTION

606010385 1,150.00 LNFT 3.25 3,737.500160 REMOVE GUARDRAIL

618030005 40,000.00 UNIT 0.80 32,000.000170 TRAFFIC CONTROL DEVICES CB

619010086 35.80 SQFT 25.00 895.000180 SIGNS-ALUM REFL SHEET IV

619010090 101.10 SQFT 25.00 2,527.500190 SIGNS-ALUM REFL SHEET XI

619010230 21.00 EACH 75.00 1,575.000200 REMOVE SIGN

619010310 17.00 LB 5.00 85.000210 POSTS-STEEL U SIGN

619010480 168.00 LNFT 15.00 2,520.000220 POLES-TREATED WOOD 4 IN

619010490 32.00 LNFT 15.00 480.000230 POLES-TREATED WOOD 5 IN

619011010 30.00 EACH 30.00 900.000240 DELINEATOR DES A

619011040 14.00 EACH 30.00 420.000250 DELINEATOR DES D

620012955 10,500.00 LNFT 0.50 5,250.000260 TEMPORARY STRIPING
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1st AVENUE - LAUREL

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:

06220

(9507005000) UPP 6901(5)
1st AVENUE - LAUREL

30 WORKING DAYS

Yellowstone

Min: Max:
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0001 SCRUB SEAL, GUARDRAIL & BRIDGE DECK SURFACINGSECTION:

620013000 36.00 GAL 55.00 1,980.000270 STRIPING-WHITE PAINT

620013960 48.00 GAL 100.00 4,800.000280 STRIPING-WHITE EPOXY

620014000 36.00 GAL 55.00 1,980.000290 STRIPING-YELLOW PAINT

620014960 48.00 GAL 100.00 4,800.000300 STRIPING-YELLOW EPOXY

$411,025.45Section Totals

( ) indicates item is bid as Lump Sum

$411,025.45

$411,025.45

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 6 of 6

1st AVENUE - LAUREL

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:February 27, 2020

Contract Description:

06220
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $84,044.56 107.45% 100.00%

1 7380 STILLWATER ELECTRIC, INC. $78,220.85 100.00% 93.07%

2 6809 SOUTH HILLS ELECTRIC, INC. $98,795.23 126.30% 117.55%

Vendor Ranking

Contract ID:

SF 179 EUCLID AVE PED IMPRV

Great FallsLetting Date:

Contract Description:

District(s): 15 WORKING DAYS

09220

February 27, 2020
9:00 A.M.

(9648118000) HSIP 8-2(118)41
SF 179 EUCLID AVE PED IMPRV

Lewis and Clark206 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

03/10/2020 12:23:25

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) STILLWATER
ELECTRIC, INC.

(2) SOUTH HILLS
ELECTRIC, INC.

Line
Number

0001 PED XING, SIGNING, ELECTRICALSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 8,000.00 8,000.00 2,300.00 2,300.00 2,016.00 2,016.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 11,093.00 11,093.00 15,000.00 15,000.00 12,500.00 12,500.000030 MOBILIZATION

608010020 7.50 SQYD 100.00 750.00 209.00 1,567.50 216.00 1,620.000040 SIDEWALK-CONCRETE 4 IN

608010125 1.20 SQYD 410.00 492.00 620.00 744.00 269.17 323.000050 DETEC WARNING DEVICES-TYPE 1

609010200 15.90 LNFT 76.00 1,208.40 95.00 1,510.50 69.75 1,109.030060 CURB AND GUTTER-CONC

616343920 30.00 LNFT 13.22 396.60 10.25 307.50 12.00 360.000070 CONDUIT-PLASTIC 2 IN

616343924 50.00 LNFT 17.75 887.50 10.50 525.00 34.00 1,700.000080 CONDUIT-PLASTIC 2 1/2 IN

616343930 220.00 LNFT 23.00 5,060.00 38.50 8,470.00 35.00 7,700.000090 CONDUIT-PLASTIC 3 IN

616783007 3.00 EACH 629.52 1,888.56 610.00 1,830.00 985.00 2,955.000100 PULL BOX-COMPOSITE TYPE 2

617000000 1.00 CUYD 2,719.00 2,719.00 1,950.00 1,950.00 1,000.00 1,000.000110 FOUNDATION-CONCRETE
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0001 PED XING, SIGNING, ELECTRICALSECTION:

617033114 350.00 LNFT 1.10 385.00 1.75 612.50 2.00 700.000120 CABLE-COPPER 2AWG14-600V

617033214 300.00 LNFT 1.47 441.00 2.05 615.00 2.25 675.000130 CABLE-COPPER 3AWG14-600V

617123106 150.00 LNFT 1.14 171.00 1.20 180.00 1.80 270.000140 CONDUCTOR-COPPER AWG6-600V

617123110 350.00 LNFT 0.79 276.50 0.95 332.50 1.10 385.000150 CONDUCTOR-COPPER AWG10-600V

617333130 1.00 EACH 2,000.00 2,000.00 2,275.00 2,275.00 2,250.00 2,250.000160 SERV ASSEMB-30 AMP

617573070 2.00 EACH 9,200.00 18,400.00 3,950.00 7,900.00 20,000.00 40,000.000170 RECTANGULAR RAPID FLASHING BEACON

617673080 2.00 EACH 585.00 1,170.00 740.00 1,480.00 980.00 1,960.000180 SIG STANDARD TYPE 1-80

617903250 2.00 EACH 1,000.00 2,000.00 895.00 1,790.00 1,600.00 3,200.000190 PUSH BUTTON/PEDESTRIAN

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000200 TRAFFIC CONTROL-FIXED

618030080 (1) LS 10,000.00 10,000.00 13,450.00 13,450.00 2,750.00 2,750.000210 TRAFFIC CONTROL-LS

619010090 135.80 SQFT 38.41 5,216.08 32.00 4,345.60 39.00 5,296.200220 SIGNS-ALUM REFL SHEET XI

619010230 4.00 EACH 100.03 400.12 95.00 380.00 25.00 100.000230 REMOVE SIGN

619010340 59.00 LB 8.86 522.74 21.25 1,253.75 12.00 708.000240 POSTS-TUBULAR STEEL-SQ-PERF

620011260 6.00 GAL 364.51 2,187.06 405.00 2,430.00 385.00 2,310.000250 WORDS AND SYMBOLS-WHITE EPOXY

620013955 1,280.00 LNFT 2.25 2,880.00 1.15 1,472.00 1.10 1,408.000260 REMOVE PAVEMENT MARKINGS
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$98,795.23$84,044.56 $78,220.85Section Totals

( ) indicates item is bid as Lump Sum

$78,220.85$84,044.56 $98,795.23

$84,044.56

Contract Item Totals

$78,220.85 98,795.23Contract Grand Totals

Contract Time Totals $0.00
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Letting Date: March 26, 2020 Letting ID: 032620

Call
Order Contract ID / Project(s)

Number
of Bids Low Bidder Estimated Cost Corrected Bid

Percent of
Estimate

Overrun (+)
Underrun (-)

201 01320 3 SCHELLINGER
CONSTRUCTION

CO., INC.

$3,614,454.77 $3,427,057.76 94.82% -$187,397.01

STPP 29-1(66)57, STPP
29-2(4)66

202 06320 2 WICKENS
CONSTRUCTION,

INC.

$3,296,701.18 $2,925,784.54 88.75% -$370,916.64

HSIP 234-1(23)4

203 09320 4 SCHELLINGER
CONSTRUCTION

CO., INC.

$3,078,823.70 $3,949,432.00 128.28% $870,608.30

STPP 19-1(63)27

204 02320 2 PRINCE, INC. $2,540,383.35 $2,397,688.38 94.38% -$142,694.97

NH 37-2(42)39

205 07320 3 DICK ANDERSON
CONSTRUCTION,

INC. - GFLS

$1,631,232.25 $2,072,761.30 127.07% $441,529.05

STPB-NHPB 81064(10)

206 08320 1 RIVERSIDE
CONTRACTING,

INC.

$1,062,385.95 $1,071,952.96 100.90% $9,567.01

IM 90-1(230)74

207 04320 2 SOUTH HILLS
ELECTRIC, INC.

$229,623.18 $219,140.80 95.43% -$10,482.38

HSIP-CMDP 5807(14)

Low Bid Summary Page 1 of 2

03/26/2020 10:12:37
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Call
Order Contract ID / Project(s)

Number
of Bids Low Bidder Estimated Cost Corrected Bid

Percent of
Estimate

Overrun (+)
Underrun (-)

208 03320 1 UNITED MATERIALS
OF GREAT FALLS,

INC.

$178,500.95 $220,804.10 123.70% $42,303.15

TA 50(31)

104.17%$16,284,621.84$15,632,105.33Letting Totals 18 $652,516.51

Low Bid Summary Page 1 of 2

03/26/2020 10:12:37
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,614,454.77 105.47% 100.00%

1 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$3,427,057.76 100.00% 94.82%

2 2032 JIM GILMAN EXCAVATING, INC. $3,546,985.70 103.50% 98.13%

3 2362 L.H.C., INCORPORATED $3,682,698.28 107.46% 101.89%

Vendor Ranking

Contract ID:

CACTUS JCT - SILVER BOW CO

ButteLetting Date:

Contract Description:

District(s): 70 WORKING DAYS

01320

March 26, 2020 9:00
A.M.

(8757004000) STPP 29-2(4)66
CACTUS JCT - SILVER BOW CO
(9482066000) STPP 29-1(66)57
JCT MT - 55 - NORTH (MT-41)

Jefferson, Madison, Silver Bow201 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

03/26/2020 10:12:37
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SCHELLINGER
CONSTRUCTION

CO., INC.

(2) JIM GILMAN
EXCAVATING,

INC.

Line
Number

0001 MILL, FILL, SEAL & COVERSECTION:

103000000 200.00 HOUR 20.00 4,000.00 5.00 1,000.00 15.00 3,000.000010 TRAINING PROGRAM

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.00 1.00 25,000.000020 MISCELLANEOUS WORK

105080115 7,650.00 CRFT 1.70 13,005.00 1.10 8,415.00 0.55 4,207.500030 FINISH GRADE CONTROL

109200005 (1) LS 340,000.00 340,000.00 505,000.00 505,000.00 316,500.00 316,500.000040 MOBILIZATION

203020100 150.00 CUYD 58.00 8,700.00 46.00 6,900.00 20.00 3,000.000050 EXCAVATION-UNCLASSIFIED

203020278 7,809.00 CUYD 33.00 257,697.00 18.75 146,418.75 10.75 83,946.750060 EXCAVATION-DIGOUTS

203020310 5,008.00 CUYD 28.00 140,224.00 23.00 115,184.00 24.75 123,948.000070 SPECIAL BORROW-NEAT LINE

208010150 (1) LS 5,000.00 5,000.00 30,000.00 30,000.00 54,850.00 54,850.000080 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000090 TEMPORARY EROSION CONTROL-FIXED

210020170 260.00 MILE 15.94 4,144.40 7.00 1,820.00 1.00 260.000100 TEST TRAILER-TRANSPORT,SETUP
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CACTUS JCT - SILVER BOW CO

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:March 26, 2020

Contract Description:

01320

(8757004000) STPP 29-2(4)66
CACTUS JCT - SILVER BOW CO
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0001 MILL, FILL, SEAL & COVERSECTION:

301020340 1,945.00 CUYD 50.00 97,250.00 35.00 68,075.00 41.25 80,231.250110 CRUSHED AGGREGATE COURSE

301020625 8,823.00 SQYD 0.87 7,676.01 0.30 2,646.90 0.50 4,411.500120 AGGREGATE TREATMENT

401020045 18,222.00 TON 36.00 655,992.00 37.15 676,947.30 41.50 756,213.000130 PLANT MIX SURF GR S-3/4 IN

401020255 2,392.00 LB 90.00 215,280.00 80.00 191,360.00 105.00 251,160.000140 HIGH TENSILE STRENGTH REINFORCING FIBER

401020300 255.00 TON 206.00 52,530.00 200.00 51,000.00 200.00 51,000.000150 HYDRATED LIME

402020089 1,001.00 TON 450.00 450,450.00 310.00 310,310.00 542.00 542,542.000160 ASPHALT CEMENT PG 58-28

402020315 7,187.00 GAL 2.98 21,417.26 2.00 14,374.00 2.15 15,452.050170 EMULSIFIED ASPHALT-TACK COAT

402020375 447.40 TON 500.00 223,700.00 500.00 223,700.00 495.00 221,463.000180 EMULSIFIED ASPHALT CHFRS-2P

409000000 17.40 CRMI 452.26 7,869.29 550.00 9,570.00 494.00 8,595.600190 FINAL SWEEP AND BROOM

409000010 248,793.00 SQYD 0.60 149,275.80 0.50 124,396.50 0.58 144,299.940200 COVER-TYPE 1

411010000 127,280.00 SQYD 1.65 210,012.00 1.25 159,100.00 1.40 178,192.000210 COLD MILLING

411011120 9.00 MILE 1,080.40 9,723.60 950.00 8,550.00 1,250.00 11,250.000220 CENTERLINE RUMBLE STRIPS-TYPE 1

557010505 227.10 LNFT 280.00 63,588.00 375.00 85,162.50 375.00 85,162.500230 REVISE BRIDGE RAIL-THRIE BEAM

603012555 332.00 LNFT 119.46 39,660.72 245.00 81,340.00 113.00 37,516.000240 RCP 24 IN
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0001 MILL, FILL, SEAL & COVERSECTION:

603013210 150.00 LNFT 120.00 18,000.00 250.00 37,500.00 124.00 18,600.000250 RCPA 29 IN

603587020 323.40 LNFT 22.84 7,386.46 48.00 15,523.20 10.00 3,234.000260 REMOVE PIPE CULVERT

606010135 4.00 EACH 3,205.14 12,820.56 4,000.00 16,000.00 4,000.00 16,000.000270 ANCHOR POST

606010140 6.00 EACH 927.96 5,567.76 900.00 5,400.00 500.00 3,000.000280 GUARDRAIL END SECTION WIDENING

606010190 8.00 EACH 1,225.00 9,800.00 1,130.00 9,040.00 1,130.00 9,040.000290 GUARDRAIL-STL/BR APPR-TY 2

606010330 1,174.80 LNFT 23.02 27,040.27 18.85 22,144.98 18.85 22,144.980300 MGS GUARDRAIL

606010335 14.00 EACH 2,778.14 38,893.92 2,635.00 36,890.00 2,635.00 36,890.000310 MASH W-BEAM TERMINAL SECTION

606010342 4.00 EACH 3,203.00 12,812.00 3,285.00 13,140.00 3,285.00 13,140.000320 MASH THRIE BEAM BR APPRCH SECTION

606010385 1,737.50 LNFT 2.85 4,947.25 3.35 5,820.63 3.35 5,820.630330 REMOVE GUARDRAIL

606010720 325.00 LNFT 20.00 6,500.00 19.00 6,175.00 19.00 6,175.000340 GUARDRAIL-STEEL BEAM UNIT

610100559 (1) LS 5,000.00 5,000.00 17,650.00 17,650.00 8,250.00 8,250.000350 REVEGETATION

618030005 250,000.00 UNIT 0.80 200,000.00 0.71 177,500.00 0.71 177,500.000360 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 729.00 1,458.00 1,200.00 2,400.00 1,200.00 2,400.000370 MOTORCYCLE ADVISORY SIGN

619010058 269.30 SQFT 27.65 7,445.51 25.00 6,732.50 25.00 6,732.500380 SIGNS-ALUM SHEET INCR IV
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0001 MILL, FILL, SEAL & COVERSECTION:

619010086 82.00 SQFT 32.58 2,671.91 27.25 2,234.50 27.25 2,234.500390 SIGNS-ALUM REFL SHEET IV

619010090 331.00 SQFT 27.25 9,018.19 26.75 8,854.25 26.75 8,854.250400 SIGNS-ALUM REFL SHEET XI

619010200 2.00 EACH 221.40 442.80 100.00 200.00 100.00 200.000410 RESET SIGNS

619010230 71.00 EACH 61.97 4,399.60 60.00 4,260.00 60.00 4,260.000420 REMOVE SIGN

619010240 8.00 EACH 236.66 1,893.28 200.00 1,600.00 200.00 1,600.000430 REMOVE SIGN-GUIDE

619010310 239.00 LB 5.67 1,355.09 7.35 1,756.65 7.35 1,756.650440 POSTS-STEEL U SIGN

619010320 390.00 LB 5.51 2,148.90 4.25 1,657.50 4.25 1,657.500450 POSTS-STEEL STRUCTURAL SIGN

619010480 154.00 LNFT 14.30 2,201.92 11.75 1,809.50 11.75 1,809.500460 POLES-TREATED WOOD 4 IN

619010490 46.00 LNFT 13.98 643.16 11.85 545.10 11.85 545.100470 POLES-TREATED WOOD 5 IN

619010726 2.00 EACH 1,444.00 2,888.00 1,575.00 3,150.00 1,575.00 3,150.000480 FRANG SIGN POST BKWY-W4 X 13

619011010 253.00 EACH 24.46 6,188.38 26.00 6,578.00 26.00 6,578.000490 DELINEATOR DES A

619011030 13.00 EACH 31.68 411.84 34.00 442.00 34.00 442.000500 DELINEATOR DES C

619011040 16.00 EACH 30.21 483.36 35.00 560.00 35.00 560.000510 DELINEATOR DES D

620011105 1.00 GAL 252.10 252.10 250.00 250.00 225.00 225.000520 WORDS AND SYMBOLS-WHITE PAINT

Page 4 of 10

CACTUS JCT - SILVER BOW CO

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:March 26, 2020

Contract Description:

01320

(8757004000) STPP 29-2(4)66
CACTUS JCT - SILVER BOW CO
(9482066000) STPP 29-1(66)57
JCT MT - 55 - NORTH (MT-41)

70 WORKING DAYS

Jefferson, Madison, Silver Bow

Min: Max:

03/26/2020 10:12:37

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



0001 MILL, FILL, SEAL & COVERSECTION:

620011260 2.00 GAL 363.84 727.68 350.00 700.00 350.00 700.000530 WORDS AND SYMBOLS-WHITE EPOXY

620012955 94,620.00 LNFT 0.50 47,310.00 0.15 14,193.00 0.25 23,655.000540 TEMPORARY STRIPING

620013000 972.00 GAL 30.74 29,880.00 29.00 28,188.00 25.00 24,300.000550 STRIPING-WHITE PAINT

620013960 821.00 GAL 65.00 53,365.00 60.00 49,260.00 61.00 50,081.000560 STRIPING-WHITE EPOXY

620014000 829.00 GAL 29.42 24,385.97 29.00 24,041.00 26.00 21,554.000570 STRIPING-YELLOW PAINT

620014960 731.00 GAL 60.93 44,539.66 60.00 43,860.00 61.00 44,591.000580 STRIPING-YELLOW EPOXY

622011084 9,488.00 SQYD 1.99 18,881.12 1.50 14,232.00 1.75 16,604.000590 GEOTEXTILE STABILIZATION

$3,546,985.70$3,614,454.77 $3,427,057.76Section Totals

( ) indicates item is bid as Lump Sum

$3,427,057.76$3,614,454.77 $3,546,985.70

$3,614,454.77

Contract Item Totals

$3,427,057.76 3,546,985.70Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) L.H.C.,
INCORPORATED

Line
Number

0001 MILL, FILL, SEAL & COVERSECTION:

103000000 200.00 HOUR 44.56 8,912.000010 TRAINING PROGRAM

104030010 25,000.00 UNIT 1.00 25,000.000020 MISCELLANEOUS WORK

105080115 7,650.00 CRFT 0.39 2,983.500030 FINISH GRADE CONTROL

109200005 (1) LS 487,702.00 487,702.000040 MOBILIZATION

203020100 150.00 CUYD 61.91 9,286.500050 EXCAVATION-UNCLASSIFIED

203020278 7,809.00 CUYD 15.60 121,820.400060 EXCAVATION-DIGOUTS

203020310 5,008.00 CUYD 33.14 165,965.120070 SPECIAL BORROW-NEAT LINE

208010150 (1) LS 86,989.86 86,989.860080 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.000090 TEMPORARY EROSION CONTROL-FIXED

210020170 260.00 MILE 7.65 1,989.000100 TEST TRAILER-TRANSPORT,SETUP
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0001 MILL, FILL, SEAL & COVERSECTION:

301020340 1,945.00 CUYD 39.08 76,010.600110 CRUSHED AGGREGATE COURSE

301020625 8,823.00 SQYD 0.36 3,176.280120 AGGREGATE TREATMENT

401020045 18,222.00 TON 31.66 576,908.520130 PLANT MIX SURF GR S-3/4 IN

401020255 2,392.00 LB 113.26 270,917.920140 HIGH TENSILE STRENGTH REINFORCING FIBER

401020300 255.00 TON 194.00 49,470.000150 HYDRATED LIME

402020089 1,001.00 TON 428.00 428,428.000160 ASPHALT CEMENT PG 58-28

402020315 7,187.00 GAL 3.57 25,657.590170 EMULSIFIED ASPHALT-TACK COAT

402020375 447.40 TON 475.00 212,515.000180 EMULSIFIED ASPHALT CHFRS-2P

409000000 17.40 CRMI 619.10 10,772.340190 FINAL SWEEP AND BROOM

409000010 248,793.00 SQYD 0.82 204,010.260200 COVER-TYPE 1

411010000 127,280.00 SQYD 1.16 147,644.800210 COLD MILLING

411011120 9.00 MILE 1,934.67 17,412.030220 CENTERLINE RUMBLE STRIPS-TYPE 1

557010505 227.10 LNFT 422.12 95,863.450230 REVISE BRIDGE RAIL-THRIE BEAM

603012555 332.00 LNFT 115.79 38,442.280240 RCP 24 IN
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CACTUS JCT - SILVER BOW CO

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:March 26, 2020

Contract Description:

01320

(8757004000) STPP 29-2(4)66
CACTUS JCT - SILVER BOW CO
(9482066000) STPP 29-1(66)57
JCT MT - 55 - NORTH (MT-41)

70 WORKING DAYS

Jefferson, Madison, Silver Bow

Min: Max:
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Revision 038



0001 MILL, FILL, SEAL & COVERSECTION:

603013210 150.00 LNFT 131.81 19,771.500250 RCPA 29 IN

603587020 323.40 LNFT 15.47 5,003.000260 REMOVE PIPE CULVERT

606010135 4.00 EACH 4,502.56 18,010.240270 ANCHOR POST

606010140 6.00 EACH 687.98 4,127.880280 GUARDRAIL END SECTION WIDENING

606010190 8.00 EACH 1,271.97 10,175.760290 GUARDRAIL-STL/BR APPR-TY 2

606010330 1,174.80 LNFT 21.22 24,929.260300 MGS GUARDRAIL

606010335 14.00 EACH 2,966.06 41,524.840310 MASH W-BEAM TERMINAL SECTION

606010342 4.00 EACH 3,697.73 14,790.920320 MASH THRIE BEAM BR APPRCH SECTION

606010385 1,737.50 LNFT 3.77 6,550.380330 REMOVE GUARDRAIL

606010720 325.00 LNFT 21.39 6,951.750340 GUARDRAIL-STEEL BEAM UNIT

610100559 (1) LS 16,935.83 16,935.830350 REVEGETATION

618030005 250,000.00 UNIT 0.80 200,000.000360 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 1,350.77 2,701.540370 MOTORCYCLE ADVISORY SIGN

619010058 269.30 SQFT 28.14 7,578.100380 SIGNS-ALUM SHEET INCR IV
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0001 MILL, FILL, SEAL & COVERSECTION:

619010086 82.00 SQFT 30.67 2,514.940390 SIGNS-ALUM REFL SHEET IV

619010090 331.00 SQFT 30.11 9,966.410400 SIGNS-ALUM REFL SHEET XI

619010200 2.00 EACH 112.57 225.140410 RESET SIGNS

619010230 71.00 EACH 67.54 4,795.340420 REMOVE SIGN

619010240 8.00 EACH 225.13 1,801.040430 REMOVE SIGN-GUIDE

619010310 239.00 LB 8.27 1,976.530440 POSTS-STEEL U SIGN

619010320 390.00 LB 4.78 1,864.200450 POSTS-STEEL STRUCTURAL SIGN

619010480 154.00 LNFT 13.23 2,037.420460 POLES-TREATED WOOD 4 IN

619010490 46.00 LNFT 13.34 613.640470 POLES-TREATED WOOD 5 IN

619010726 2.00 EACH 1,772.89 3,545.780480 FRANG SIGN POST BKWY-W4 X 13

619011010 253.00 EACH 29.27 7,405.310490 DELINEATOR DES A

619011030 13.00 EACH 38.27 497.510500 DELINEATOR DES C

619011040 16.00 EACH 39.40 630.400510 DELINEATOR DES D

620011105 1.00 GAL 253.27 253.270520 WORDS AND SYMBOLS-WHITE PAINT
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0001 MILL, FILL, SEAL & COVERSECTION:

620011260 2.00 GAL 393.98 787.960530 WORDS AND SYMBOLS-WHITE EPOXY

620012955 94,620.00 LNFT 0.28 26,493.600540 TEMPORARY STRIPING

620013000 972.00 GAL 28.14 27,352.080550 STRIPING-WHITE PAINT

620013960 821.00 GAL 66.25 54,391.250560 STRIPING-WHITE EPOXY

620014000 829.00 GAL 29.27 24,264.830570 STRIPING-YELLOW PAINT

620014960 731.00 GAL 68.66 50,190.460580 STRIPING-YELLOW EPOXY

622011084 9,488.00 SQYD 1.44 13,662.720590 GEOTEXTILE STABILIZATION

$3,682,698.28Section Totals

( ) indicates item is bid as Lump Sum

$3,682,698.28

$3,682,698.28

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 MILL, FILL, SEAL & COVERSECTION:

103000000 TRAINING PROGRAM 200.00 20.00 5.00HOUR 4,000.00 1,000.00 25.00% -3,000.00

104030010 MISCELLANEOUS WORK 25,000.00 1.00 1.00UNIT 25,000.00 25,000.00 100.00% 0.00

105080115 FINISH GRADE CONTROL 7,650.00 1.70 1.10CRFT 13,005.00 8,415.00 64.71% -4,590.00

109200005 MOBILIZATION (1) 340,000.00 505,000.00LS 340,000.00 505,000.00 148.53% 165,000.00

203020100 EXCAVATION-UNCLASSIFIED 150.00 58.00 46.00CUYD 8,700.00 6,900.00 79.31% -1,800.00

203020278 EXCAVATION-DIGOUTS 7,809.00 33.00 18.75CUYD 257,697.00 146,418.75 56.82% -111,278.25

203020310 SPECIAL BORROW-NEAT LINE 5,008.00 28.00 23.00CUYD 140,224.00 115,184.00 82.14% -25,040.00

208010150 TEMPORARY EROSION CONTROL-LS (1) 5,000.00 30,000.00LS 5,000.00 30,000.00 600.00% 25,000.00

208010200 TEMPORARY EROSION CONTROL-
FIXED

500.00 1.00 1.00UNIT 500.00 500.00 100.00% 0.00

210020170 TEST TRAILER-TRANSPORT,SETUP 260.00 15.94 7.00MILE 4,144.40 1,820.00 43.91% -2,324.40

301020340 CRUSHED AGGREGATE COURSE 1,945.00 50.00 35.00CUYD 97,250.00 68,075.00 70.00% -29,175.00

301020625 AGGREGATE TREATMENT 8,823.00 0.87 0.30SQYD 7,676.01 2,646.90 34.48% -5,029.11

Low Bid Item Analysis

01320 Jefferson, Madison, Silver BowCall Order: Counties:

Letting Date:

(8757004000) STPP 29-2(4)66
CACTUS JCT - SILVER BOW CO
(9482066000) STPP 29-1(66)57
JCT MT - 55 - NORTH (MT-41)

Butte 70 WORKING DAYS

Contract Description:

2097

Project(s):

Contract Time:

SCHELLINGER CONSTRUCTION CO., INC.

CACTUS JCT - SILVER BOW CO

Contract ID:

Vendor ID/Name:

March 26, 2020 9:00
A.M.

District(s):

201

Page 1 of 6

Min: Max:
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 MILL, FILL, SEAL & COVERSECTION:

401020045 PLANT MIX SURF GR S-3/4 IN 18,222.00 36.00 37.15TON 655,992.00 676,947.30 103.19% 20,955.30

401020255 HIGH TENSILE STRENGTH
REINFORCING FIBER

2,392.00 90.00 80.00LB 215,280.00 191,360.00 88.89% -23,920.00

401020300 HYDRATED LIME 255.00 206.00 200.00TON 52,530.00 51,000.00 97.09% -1,530.00

402020089 ASPHALT CEMENT PG 58-28 1,001.00 450.00 310.00TON 450,450.00 310,310.00 68.89% -140,140.00

402020315 EMULSIFIED ASPHALT-TACK COAT 7,187.00 2.98 2.00GAL 21,417.26 14,374.00 67.11% -7,043.26

402020375 EMULSIFIED ASPHALT CHFRS-2P 447.40 500.00 500.00TON 223,700.00 223,700.00 100.00% 0.00

409000000 FINAL SWEEP AND BROOM 17.40 452.26 550.00CRMI 7,869.29 9,570.00 121.61% 1,700.71

409000010 COVER-TYPE 1 248,793.00 0.60 0.50SQYD 149,275.80 124,396.50 83.33% -24,879.30

411010000 COLD MILLING 127,280.00 1.65 1.25SQYD 210,012.00 159,100.00 75.76% -50,912.00

411011120 CENTERLINE RUMBLE STRIPS-TYPE 1 9.00 1,080.40 950.00MILE 9,723.60 8,550.00 87.93% -1,173.60

557010505 REVISE BRIDGE RAIL-THRIE BEAM 227.10 280.00 375.00LNFT 63,588.00 85,162.50 133.93% 21,574.50

603012555 RCP 24 IN 332.00 119.46 245.00LNFT 39,660.72 81,340.00 205.09% 41,679.28

Low Bid Item Analysis

01320 Jefferson, Madison, Silver BowCall Order: Counties:

Letting Date:

(8757004000) STPP 29-2(4)66
CACTUS JCT - SILVER BOW CO
(9482066000) STPP 29-1(66)57
JCT MT - 55 - NORTH (MT-41)

Butte 70 WORKING DAYS

Contract Description:

2097

Project(s):

Contract Time:

SCHELLINGER CONSTRUCTION CO., INC.

CACTUS JCT - SILVER BOW CO

Contract ID:

Vendor ID/Name:

March 26, 2020 9:00
A.M.

District(s):

201
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Min: Max:
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 MILL, FILL, SEAL & COVERSECTION:

603013210 RCPA 29 IN 150.00 120.00 250.00LNFT 18,000.00 37,500.00 208.33% 19,500.00

603587020 REMOVE PIPE CULVERT 323.40 22.84 48.00LNFT 7,386.46 15,523.20 210.16% 8,136.74

606010135 ANCHOR POST 4.00 3,205.14 4,000.00EACH 12,820.56 16,000.00 124.80% 3,179.44

606010140 GUARDRAIL END SECTION WIDENING 6.00 927.96 900.00EACH 5,567.76 5,400.00 96.99% -167.76

606010190 GUARDRAIL-STL/BR APPR-TY 2 8.00 1,225.00 1,130.00EACH 9,800.00 9,040.00 92.24% -760.00

606010330 MGS GUARDRAIL 1,174.80 23.02 18.85LNFT 27,040.27 22,144.98 81.90% -4,895.29

606010335 MASH W-BEAM TERMINAL SECTION 14.00 2,778.14 2,635.00EACH 38,893.92 36,890.00 94.85% -2,003.92

606010342 MASH THRIE BEAM BR APPRCH
SECTION

4.00 3,203.00 3,285.00EACH 12,812.00 13,140.00 102.56% 328.00

606010385 REMOVE GUARDRAIL 1,737.50 2.85 3.35LNFT 4,947.25 5,820.63 117.65% 873.38

606010720 GUARDRAIL-STEEL BEAM UNIT 325.00 20.00 19.00LNFT 6,500.00 6,175.00 95.00% -325.00

610100559 REVEGETATION (1) 5,000.00 17,650.00LS 5,000.00 17,650.00 353.00% 12,650.00

618030005 TRAFFIC CONTROL DEVICES CB 250,000.00 0.80 0.71UNIT 200,000.00 177,500.00 88.75% -22,500.00

Low Bid Item Analysis

01320 Jefferson, Madison, Silver BowCall Order: Counties:

Letting Date:

(8757004000) STPP 29-2(4)66
CACTUS JCT - SILVER BOW CO
(9482066000) STPP 29-1(66)57
JCT MT - 55 - NORTH (MT-41)

Butte 70 WORKING DAYS

Contract Description:

2097

Project(s):

Contract Time:

SCHELLINGER CONSTRUCTION CO., INC.

CACTUS JCT - SILVER BOW CO

Contract ID:

Vendor ID/Name:

March 26, 2020 9:00
A.M.

District(s):

201
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Min: Max:
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 MILL, FILL, SEAL & COVERSECTION:

618100001 MOTORCYCLE ADVISORY SIGN 2.00 729.00 1,200.00EACH 1,458.00 2,400.00 164.61% 942.00

619010058 SIGNS-ALUM SHEET INCR IV 269.30 27.65 25.00SQFT 7,445.51 6,732.50 90.42% -713.01

619010086 SIGNS-ALUM REFL SHEET IV 82.00 32.58 27.25SQFT 2,671.91 2,234.50 83.63% -437.41

619010090 SIGNS-ALUM REFL SHEET XI 331.00 27.25 26.75SQFT 9,018.19 8,854.25 98.18% -163.94

619010200 RESET SIGNS 2.00 221.40 100.00EACH 442.80 200.00 45.17% -242.80

619010230 REMOVE SIGN 71.00 61.97 60.00EACH 4,399.60 4,260.00 96.83% -139.60

619010240 REMOVE SIGN-GUIDE 8.00 236.66 200.00EACH 1,893.28 1,600.00 84.51% -293.28

619010310 POSTS-STEEL U SIGN 239.00 5.67 7.35LB 1,355.09 1,756.65 129.63% 401.56

619010320 POSTS-STEEL STRUCTURAL SIGN 390.00 5.51 4.25LB 2,148.90 1,657.50 77.13% -491.40

619010480 POLES-TREATED WOOD 4 IN 154.00 14.30 11.75LNFT 2,201.92 1,809.50 82.18% -392.42

619010490 POLES-TREATED WOOD 5 IN 46.00 13.98 11.85LNFT 643.16 545.10 84.75% -98.06

619010726 FRANG SIGN POST BKWY-W4 X 13 2.00 1,444.00 1,575.00EACH 2,888.00 3,150.00 109.07% 262.00

Low Bid Item Analysis

01320 Jefferson, Madison, Silver BowCall Order: Counties:

Letting Date:

(8757004000) STPP 29-2(4)66
CACTUS JCT - SILVER BOW CO
(9482066000) STPP 29-1(66)57
JCT MT - 55 - NORTH (MT-41)

Butte 70 WORKING DAYS

Contract Description:

2097

Project(s):

Contract Time:

SCHELLINGER CONSTRUCTION CO., INC.

CACTUS JCT - SILVER BOW CO

Contract ID:

Vendor ID/Name:

March 26, 2020 9:00
A.M.

District(s):

201
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Min: Max:
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 MILL, FILL, SEAL & COVERSECTION:

619011010 DELINEATOR DES A 253.00 24.46 26.00EACH 6,188.38 6,578.00 106.30% 389.62

619011030 DELINEATOR DES C 13.00 31.68 34.00EACH 411.84 442.00 107.32% 30.16

619011040 DELINEATOR DES D 16.00 30.21 35.00EACH 483.36 560.00 115.86% 76.64

620011105 WORDS AND SYMBOLS-WHITE PAINT 1.00 252.10 250.00GAL 252.10 250.00 99.17% -2.10

620011260 WORDS AND SYMBOLS-WHITE EPOXY 2.00 363.84 350.00GAL 727.68 700.00 96.20% -27.68

620012955 TEMPORARY STRIPING 94,620.00 0.50 0.15LNFT 47,310.00 14,193.00 30.00% -33,117.00

620013000 STRIPING-WHITE PAINT 972.00 30.74 29.00GAL 29,880.00 28,188.00 94.34% -1,692.00

620013960 STRIPING-WHITE EPOXY 821.00 65.00 60.00GAL 53,365.00 49,260.00 92.31% -4,105.00

620014000 STRIPING-YELLOW PAINT 829.00 29.42 29.00GAL 24,385.97 24,041.00 98.59% -344.97

620014960 STRIPING-YELLOW EPOXY 731.00 60.93 60.00GAL 44,539.66 43,860.00 98.47% -679.66

622011084 GEOTEXTILE STABILIZATION 9,488.00 1.99 1.50SQYD 18,881.12 14,232.00 75.38% -4,649.12

Section Totals: $3,614,454.77 $3,427,057.76 94.82% -$187,397.01

Low Bid Item Analysis

01320 Jefferson, Madison, Silver BowCall Order: Counties:

Letting Date:

(8757004000) STPP 29-2(4)66
CACTUS JCT - SILVER BOW CO
(9482066000) STPP 29-1(66)57
JCT MT - 55 - NORTH (MT-41)

Butte 70 WORKING DAYS

Contract Description:

2097

Project(s):

Contract Time:

SCHELLINGER CONSTRUCTION CO., INC.

CACTUS JCT - SILVER BOW CO

Contract ID:

Vendor ID/Name:

March 26, 2020 9:00
A.M.

District(s):

201
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Min: Max:
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( ) indicates item is bid as Lump Sum

94.82% -$187,397.01$3,427,057.76$3,614,454.77Contract Total for Calculated Low Bidders Bid Items

Contract Total Plus Time

Low Bid Item Analysis

01320 Jefferson, Madison, Silver BowCall Order: Counties:

Letting Date:

(8757004000) STPP 29-2(4)66
CACTUS JCT - SILVER BOW CO
(9482066000) STPP 29-1(66)57
JCT MT - 55 - NORTH (MT-41)

Butte 70 WORKING DAYS

Contract Description:

2097

Project(s):

Contract Time:

SCHELLINGER CONSTRUCTION CO., INC.

CACTUS JCT - SILVER BOW CO

Contract ID:

Vendor ID/Name:

March 26, 2020 9:00
A.M.

District(s):

201
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Min: Max:



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,296,701.18 112.68% 100.00%

1 2061 WICKENS CONSTRUCTION, INC. $2,925,784.54 100.00% 88.75%

2 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$3,247,408.48 110.99% 98.50%

Vendor Ranking

Contract ID:

SF 159 HAVRE S-234 SLP FLTN CRV

Great FallsLetting Date:

Contract Description:

District(s): 90 WORKING DAYS

06320

March 26, 2020 9:00
A.M.

(9094023000) HSIP 234-1(23)4
SF 159 HAVRE S-234 SLP FLTN CRV

Hill202 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) WICKENS
CONSTRUCTION,

INC.

(2) SCHELLINGER
CONSTRUCTION

CO., INC.

Line
Number

0001 GRADE,GRAVEL,PMS OVERLAY, SLOPE FLATTENING, SIGNINGSECTION:

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 50,000.00 50,000.00 24,070.00 24,070.00 50,000.00 50,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 350,000.00 350,000.00 340,000.00 340,000.00 460,000.00 460,000.000030 MOBILIZATION

203020100 11,876.00 CUYD 15.00 178,140.00 5.64 66,980.64 12.80 152,012.800040 EXCAVATION-UNCLASSIFIED

203020200 82,793.00 CUYD 8.00 662,344.00 5.55 459,501.15 7.70 637,506.100050 EXCAVATION-UNCLASS BORROW

203080100 10,317.00 CUYD 7.00 72,219.00 5.14 53,029.38 5.50 56,743.500060 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 15,000.00 15,000.00 41,500.00 41,500.00 40,000.00 40,000.000070 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL-FIXED

210020170 115.00 MILE 26.00 2,990.00 15.00 1,725.00 21.50 2,472.500090 TEST TRAILER-TRANSPORT,SETUP

301020340 9,827.00 CUYD 40.00 393,080.00 38.21 375,489.67 47.50 466,782.500100 CRUSHED AGGREGATE COURSE

301020450 470.00 CUYD 48.00 22,560.00 43.00 20,210.00 100.00 47,000.000110 SPECIAL BACKFILL

Page 1 of 6

SF 159 HAVRE S-234 SLP FLTN CRV

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

202

Tabulation of Bids

Contract Time:March 26, 2020

Contract Description:

06320

(9094023000) HSIP 234-1(23)4
SF 159 HAVRE S-234 SLP FLTN CRV

90 WORKING DAYS

Hill

Min: Max:
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0001 GRADE,GRAVEL,PMS OVERLAY, SLOPE FLATTENING, SIGNINGSECTION:

301020625 25,910.00 SQYD 0.90 23,319.00 0.75 19,432.50 0.75 19,432.500120 AGGREGATE TREATMENT

401020023 3,833.00 TON 120.00 459,960.00 143.85 551,377.05 78.00 298,974.000130 COMMERCIAL MIX-PG 58-28

401020064 333.00 TON 150.00 49,950.00 145.95 48,601.35 125.00 41,625.000140 COMMERCIAL PLANT MIX-MISC

402020315 2,397.00 GAL 4.00 9,588.00 3.15 7,550.55 3.00 7,191.000150 EMULSIFIED ASPHALT-TACK COAT

402020375 72.90 TON 740.00 53,946.00 546.00 39,803.40 600.00 43,740.000160 EMULSIFIED ASPHALT CHFRS-2P

409000000 2.20 CRMI 1,175.00 2,585.00 945.00 2,079.00 850.00 1,870.000170 FINAL SWEEP AND BROOM

409000010 40,575.00 SQYD 1.00 40,575.00 0.53 21,504.75 0.80 32,460.000180 COVER-TYPE 1

411010000 1,232.00 SQYD 6.00 7,392.00 14.93 18,393.76 6.25 7,700.000190 COLD MILLING

411011120 0.40 MILE 3,830.00 1,532.00 3,150.00 1,260.00 3,700.00 1,480.000200 CENTERLINE RUMBLE STRIPS-TYPE 1

411011135 4.20 MILE 1,400.00 5,880.00 787.50 3,307.50 975.00 4,095.000210 RUMBLE STRIPS

551020030 2.00 CUYD 2,300.00 4,600.00 2,500.00 5,000.00 2,050.00 4,100.000220 CONCRETE-CLASS GENERAL

603000050 126.00 CUYD 75.00 9,450.00 62.12 7,827.12 130.00 16,380.000230 GRANULAR BEDDING MATERIAL

603010025 6.00 EACH 1,800.00 10,800.00 1,000.00 6,000.00 2,100.00 12,600.000240 PLUG ENDS AND ABANDON PIPE

603010040 230.00 LNFT 68.00 15,640.00 86.04 19,789.20 78.00 17,940.000250 DRAINAGE PIPE 18 IN

603010048 72.00 LNFT 110.00 7,920.00 95.98 6,910.56 77.00 5,544.000260 DRAINAGE PIPE 24 IN
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0001 GRADE,GRAVEL,PMS OVERLAY, SLOPE FLATTENING, SIGNINGSECTION:

603010056 84.00 LNFT 125.00 10,500.00 179.81 15,104.04 152.00 12,768.000270 DRAINAGE PIPE 30 IN

603012530 196.00 LNFT 112.00 21,952.00 152.65 29,919.40 163.00 31,948.000280 RCP 18 IN

603012769 72.00 LNFT 620.00 44,640.00 775.27 55,819.44 705.00 50,760.000290 RCP 72 IN

603012790 22.00 LNFT 900.00 19,800.00 818.51 18,007.22 736.00 16,192.000300 RCP 84 IN

603016003 457.00 LNFT 250.00 114,250.00 359.75 164,405.75 300.00 137,100.000310 SPECIAL INSTALLATION OF PIPE

603016037 150.00 LNFT 400.00 60,000.00 256.00 38,400.00 321.00 48,150.000320 STEEL CASING 54 IN

603016045 394.00 LNFT 160.00 63,040.00 91.45 36,031.30 110.00 43,340.000330 STEEL CASING 24 IN

603016050 244.00 LNFT 210.00 51,240.00 106.57 26,003.08 146.00 35,624.000340 STEEL CASING 30 IN

603016150 34.00 LNFT 115.00 3,910.00 150.00 5,100.00 455.00 15,470.000350 RELAY PIPE CULVERT

603587020 331.00 LNFT 24.00 7,944.00 15.00 4,965.00 38.00 12,578.000360 REMOVE PIPE CULVERT

607100229 1,413.80 LNFT 4.00 5,655.20 2.56 3,619.33 3.73 5,273.470370 FARM FENCE-TYPE F4W

607100252 821.70 LNFT 3.25 2,670.53 2.19 1,799.52 3.27 2,686.960380 FARM FENCE-TYPE F4M

607100259 2,511.30 LNFT 3.00 7,533.90 2.66 6,680.06 3.65 9,166.250390 FARM FENCE-TYPE F5W

607100362 35.00 EACH 165.00 5,775.00 151.20 5,292.00 75.00 2,625.000400 FARM FENCE-PANEL/SINGLE FM

607100385 6.00 EACH 295.00 1,770.00 208.95 1,253.70 110.00 660.000410 FARM FENCE-PANEL/DOUBLE FM
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607100430 60.00 LNFT 12.00 720.00 13.13 787.80 8.00 480.000420 FARM GATE-WIRE-TYPE G-2

607100440 32.00 LNFT 25.00 800.00 31.50 1,008.00 20.00 640.000430 FARM GATE-METAL-TYPE G-3

607100551 470.00 LNFT 2.50 1,175.00 2.14 1,005.80 1.00 470.000440 FENCE-TEMPORARY

607100720 5.00 EACH 60.00 300.00 52.50 262.50 45.00 225.000450 DEADMAN

610100101 31.60 ACRE 1,000.00 31,600.00 120.75 3,815.70 115.00 3,634.000460 SEEDING AREA NO 1

610100102 1.70 ACRE 900.00 1,530.00 262.50 446.25 250.00 425.000470 SEEDING AREA NO 2

610100326 31.60 ACRE 125.00 3,950.00 99.75 3,152.10 95.00 3,002.000480 FERTILIZING AREA NO 1

610100327 1.70 ACRE 115.00 195.50 105.00 178.50 100.00 170.000490 FERTILIZING AREA NO 2

610100490 6,771.00 SQYD 5.85 39,610.35 4.41 29,860.11 4.20 28,438.200500 TURF REINF MAT-NATURAL FIBER

610100555 31.60 ACRE 500.00 15,800.00 105.00 3,318.00 100.00 3,160.000510 CONDITION SEEDBED SURFACE

610100560 110.00 SQYD 40.00 4,400.00 23.68 2,604.80 46.00 5,060.000520 RIPRAP REVEGETATION

610100565 9,662.00 SQYD 5.00 48,310.00 4.41 42,609.42 4.20 40,580.400530 EROSION CONTROL BLANKET-HIGH-PERFORM

610100575 92.00 SQYD 12.00 1,104.00 12.60 1,159.20 10.00 920.000540 COIR EROSION CONTROL NET

611010020 1.00 EACH 12,000.00 12,000.00 15,000.00 15,000.00 17,500.00 17,500.000550 CATTLE GUARD 20 FT-LIGHT DUTY

611010200 1.00 EACH 1,345.00 1,345.00 2,000.00 2,000.00 1,200.00 1,200.000560 REMOVE CATTLE GUARD
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613100030 48.20 CUYD 145.00 6,989.00 145.00 6,989.00 83.00 4,000.600570 RIPRAP-CLASS 1 RANDOM

613100040 25.00 CUYD 205.00 5,125.00 145.00 3,625.00 99.00 2,475.000580 RIPRAP-CLASS 2 RANDOM

618030005 200,000.00 UNIT 0.80 160,000.00 0.84 168,000.00 0.98 196,000.000590 TRAFFIC CONTROL DEVICES CB

619010086 33.40 SQFT 12.00 400.80 31.50 1,052.10 35.00 1,169.000600 SIGNS-ALUM REFL SHEET IV

619010090 64.40 SQFT 30.00 1,932.00 36.75 2,366.70 35.00 2,254.000610 SIGNS-ALUM REFL SHEET XI

619010200 2.00 EACH 230.00 460.00 157.50 315.00 250.00 500.000620 RESET SIGNS

619010230 13.00 EACH 65.00 845.00 78.75 1,023.75 85.00 1,105.000630 REMOVE SIGN

619010310 38.00 LB 7.00 266.00 7.35 279.30 10.45 397.100640 POSTS-STEEL U SIGN

619010480 126.00 LNFT 14.00 1,764.00 12.60 1,587.60 15.50 1,953.000650 POLES-TREATED WOOD 4 IN

619010490 30.00 LNFT 14.00 420.00 15.75 472.50 17.60 528.000660 POLES-TREATED WOOD 5 IN

619010800 91.00 EACH 40.00 3,640.00 36.75 3,344.25 50.00 4,550.000670 PANEL DELINEATOR DESIGN A

619011040 4.00 EACH 30.00 120.00 42.00 168.00 42.00 168.000680 DELINEATOR DES D

620012955 12,792.00 LNFT 0.45 5,756.40 0.32 4,093.44 0.30 3,837.600690 TEMPORARY STRIPING

620013000 170.00 GAL 45.00 7,650.00 35.70 6,069.00 34.00 5,780.000700 STRIPING-WHITE PAINT

620013960 113.00 GAL 80.00 9,040.00 68.25 7,712.25 65.00 7,345.000710 STRIPING-WHITE EPOXY
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0001 GRADE,GRAVEL,PMS OVERLAY, SLOPE FLATTENING, SIGNINGSECTION:

620014000 74.00 GAL 50.00 3,700.00 35.70 2,641.80 34.00 2,516.000720 STRIPING-YELLOW PAINT

620014960 49.00 GAL 85.00 4,165.00 68.25 3,344.25 65.00 3,185.000730 STRIPING-YELLOW EPOXY

622011043 125.00 SQYD 7.50 937.50 10.00 1,250.00 10.00 1,250.000740 PERM EROSION CONTROL-HIGH SURV

$3,247,408.48$3,296,701.18 $2,925,784.54Section Totals

( ) indicates item is bid as Lump Sum

$2,925,784.54$3,296,701.18 $3,247,408.48

$3,296,701.18

Contract Item Totals

$2,925,784.54 3,247,408.48Contract Grand Totals

Contract Time Totals $0.00
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0001 GRADE,GRAVEL,PMS OVERLAY, SLOPE FLATTENING, SIGNINGSECTION:

104030010 MISCELLANEOUS WORK 50,000.00 1.00 1.00UNIT 50,000.00 50,000.00 100.00% 0.00

105070000 CONTRACTOR SURVEY AND LAYOUT (1) 50,000.00 24,070.00LS 50,000.00 24,070.00 48.14% -25,930.00

109200005 MOBILIZATION (1) 350,000.00 340,000.00LS 350,000.00 340,000.00 97.14% -10,000.00

203020100 EXCAVATION-UNCLASSIFIED 11,876.00 15.00 5.64CUYD 178,140.00 66,980.64 37.60% -111,159.36

203020200 EXCAVATION-UNCLASS BORROW 82,793.00 8.00 5.55CUYD 662,344.00 459,501.15 69.38% -202,842.85

203080100 TOPSOIL-SALVAGING AND PLACING 10,317.00 7.00 5.14CUYD 72,219.00 53,029.38 73.43% -19,189.62

208010150 TEMPORARY EROSION CONTROL-LS (1) 15,000.00 41,500.00LS 15,000.00 41,500.00 276.67% 26,500.00

208010200 TEMPORARY EROSION CONTROL-
FIXED

500.00 1.00 1.00UNIT 500.00 500.00 100.00% 0.00

210020170 TEST TRAILER-TRANSPORT,SETUP 115.00 26.00 15.00MILE 2,990.00 1,725.00 57.69% -1,265.00

301020340 CRUSHED AGGREGATE COURSE 9,827.00 40.00 38.21CUYD 393,080.00 375,489.67 95.53% -17,590.33

301020450 SPECIAL BACKFILL 470.00 48.00 43.00CUYD 22,560.00 20,210.00 89.58% -2,350.00

301020625 AGGREGATE TREATMENT 25,910.00 0.90 0.75SQYD 23,319.00 19,432.50 83.33% -3,886.50

401020023 COMMERCIAL MIX-PG 58-28 3,833.00 120.00 143.85TON 459,960.00 551,377.05 119.88% 91,417.05

Low Bid Item Analysis

06320 HillCall Order: Counties:

Letting Date:
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SF 159 HAVRE S-234 SLP FLTN CRV
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0001 GRADE,GRAVEL,PMS OVERLAY, SLOPE FLATTENING, SIGNINGSECTION:

401020064 COMMERCIAL PLANT MIX-MISC 333.00 150.00 145.95TON 49,950.00 48,601.35 97.30% -1,348.65

402020315 EMULSIFIED ASPHALT-TACK COAT 2,397.00 4.00 3.15GAL 9,588.00 7,550.55 78.75% -2,037.45

402020375 EMULSIFIED ASPHALT CHFRS-2P 72.90 740.00 546.00TON 53,946.00 39,803.40 73.78% -14,142.60

409000000 FINAL SWEEP AND BROOM 2.20 1,175.00 945.00CRMI 2,585.00 2,079.00 80.43% -506.00

409000010 COVER-TYPE 1 40,575.00 1.00 0.53SQYD 40,575.00 21,504.75 53.00% -19,070.25

411010000 COLD MILLING 1,232.00 6.00 14.93SQYD 7,392.00 18,393.76 248.83% 11,001.76

411011120 CENTERLINE RUMBLE STRIPS-TYPE 1 0.40 3,830.00 3,150.00MILE 1,532.00 1,260.00 82.25% -272.00

411011135 RUMBLE STRIPS 4.20 1,400.00 787.50MILE 5,880.00 3,307.50 56.25% -2,572.50

551020030 CONCRETE-CLASS GENERAL 2.00 2,300.00 2,500.00CUYD 4,600.00 5,000.00 108.70% 400.00

603000050 GRANULAR BEDDING MATERIAL 126.00 75.00 62.12CUYD 9,450.00 7,827.12 82.83% -1,622.88

603010025 PLUG ENDS AND ABANDON PIPE 6.00 1,800.00 1,000.00EACH 10,800.00 6,000.00 55.56% -4,800.00

603010040 DRAINAGE PIPE 18 IN 230.00 68.00 86.04LNFT 15,640.00 19,789.20 126.53% 4,149.20

603010048 DRAINAGE PIPE 24 IN 72.00 110.00 95.98LNFT 7,920.00 6,910.56 87.25% -1,009.44

Low Bid Item Analysis
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0001 GRADE,GRAVEL,PMS OVERLAY, SLOPE FLATTENING, SIGNINGSECTION:

603010056 DRAINAGE PIPE 30 IN 84.00 125.00 179.81LNFT 10,500.00 15,104.04 143.85% 4,604.04

603012530 RCP 18 IN 196.00 112.00 152.65LNFT 21,952.00 29,919.40 136.29% 7,967.40

603012769 RCP 72 IN 72.00 620.00 775.27LNFT 44,640.00 55,819.44 125.04% 11,179.44

603012790 RCP 84 IN 22.00 900.00 818.51LNFT 19,800.00 18,007.22 90.95% -1,792.78

603016003 SPECIAL INSTALLATION OF PIPE 457.00 250.00 359.75LNFT 114,250.00 164,405.75 143.90% 50,155.75

603016037 STEEL CASING 54 IN 150.00 400.00 256.00LNFT 60,000.00 38,400.00 64.00% -21,600.00

603016045 STEEL CASING 24 IN 394.00 160.00 91.45LNFT 63,040.00 36,031.30 57.16% -27,008.70

603016050 STEEL CASING 30 IN 244.00 210.00 106.57LNFT 51,240.00 26,003.08 50.75% -25,236.92

603016150 RELAY PIPE CULVERT 34.00 115.00 150.00LNFT 3,910.00 5,100.00 130.43% 1,190.00

603587020 REMOVE PIPE CULVERT 331.00 24.00 15.00LNFT 7,944.00 4,965.00 62.50% -2,979.00

607100229 FARM FENCE-TYPE F4W 1,413.80 4.00 2.56LNFT 5,655.20 3,619.33 64.00% -2,035.87

607100252 FARM FENCE-TYPE F4M 821.70 3.25 2.19LNFT 2,670.53 1,799.52 67.38% -871.01

607100259 FARM FENCE-TYPE F5W 2,511.30 3.00 2.66LNFT 7,533.90 6,680.06 88.67% -853.84
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0001 GRADE,GRAVEL,PMS OVERLAY, SLOPE FLATTENING, SIGNINGSECTION:

607100362 FARM FENCE-PANEL/SINGLE FM 35.00 165.00 151.20EACH 5,775.00 5,292.00 91.64% -483.00

607100385 FARM FENCE-PANEL/DOUBLE FM 6.00 295.00 208.95EACH 1,770.00 1,253.70 70.83% -516.30

607100430 FARM GATE-WIRE-TYPE G-2 60.00 12.00 13.13LNFT 720.00 787.80 109.42% 67.80

607100440 FARM GATE-METAL-TYPE G-3 32.00 25.00 31.50LNFT 800.00 1,008.00 126.00% 208.00

607100551 FENCE-TEMPORARY 470.00 2.50 2.14LNFT 1,175.00 1,005.80 85.60% -169.20

607100720 DEADMAN 5.00 60.00 52.50EACH 300.00 262.50 87.50% -37.50

610100101 SEEDING AREA NO 1 31.60 1,000.00 120.75ACRE 31,600.00 3,815.70 12.08% -27,784.30

610100102 SEEDING AREA NO 2 1.70 900.00 262.50ACRE 1,530.00 446.25 29.17% -1,083.75

610100326 FERTILIZING AREA NO 1 31.60 125.00 99.75ACRE 3,950.00 3,152.10 79.80% -797.90

610100327 FERTILIZING AREA NO 2 1.70 115.00 105.00ACRE 195.50 178.50 91.30% -17.00

610100490 TURF REINF MAT-NATURAL FIBER 6,771.00 5.85 4.41SQYD 39,610.35 29,860.11 75.38% -9,750.24

610100555 CONDITION SEEDBED SURFACE 31.60 500.00 105.00ACRE 15,800.00 3,318.00 21.00% -12,482.00

610100560 RIPRAP REVEGETATION 110.00 40.00 23.68SQYD 4,400.00 2,604.80 59.20% -1,795.20
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0001 GRADE,GRAVEL,PMS OVERLAY, SLOPE FLATTENING, SIGNINGSECTION:

610100565 EROSION CONTROL BLANKET-HIGH-
PERFORM

9,662.00 5.00 4.41SQYD 48,310.00 42,609.42 88.20% -5,700.58

610100575 COIR EROSION CONTROL NET 92.00 12.00 12.60SQYD 1,104.00 1,159.20 105.00% 55.20

611010020 CATTLE GUARD 20 FT-LIGHT DUTY 1.00 12,000.00 15,000.00EACH 12,000.00 15,000.00 125.00% 3,000.00

611010200 REMOVE CATTLE GUARD 1.00 1,345.00 2,000.00EACH 1,345.00 2,000.00 148.70% 655.00

613100030 RIPRAP-CLASS 1 RANDOM 48.20 145.00 145.00CUYD 6,989.00 6,989.00 100.00% 0.00

613100040 RIPRAP-CLASS 2 RANDOM 25.00 205.00 145.00CUYD 5,125.00 3,625.00 70.73% -1,500.00

618030005 TRAFFIC CONTROL DEVICES CB 200,000.00 0.80 0.84UNIT 160,000.00 168,000.00 105.00% 8,000.00

619010086 SIGNS-ALUM REFL SHEET IV 33.40 12.00 31.50SQFT 400.80 1,052.10 262.50% 651.30

619010090 SIGNS-ALUM REFL SHEET XI 64.40 30.00 36.75SQFT 1,932.00 2,366.70 122.50% 434.70

619010200 RESET SIGNS 2.00 230.00 157.50EACH 460.00 315.00 68.48% -145.00

619010230 REMOVE SIGN 13.00 65.00 78.75EACH 845.00 1,023.75 121.15% 178.75

619010310 POSTS-STEEL U SIGN 38.00 7.00 7.35LB 266.00 279.30 105.00% 13.30

619010480 POLES-TREATED WOOD 4 IN 126.00 14.00 12.60LNFT 1,764.00 1,587.60 90.00% -176.40
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Contract ID:

Vendor ID/Name:

March 26, 2020 9:00
A.M.

District(s):

202
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Min: Max:
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Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038

Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 GRADE,GRAVEL,PMS OVERLAY, SLOPE FLATTENING, SIGNINGSECTION:

619010490 POLES-TREATED WOOD 5 IN 30.00 14.00 15.75LNFT 420.00 472.50 112.50% 52.50

619010800 PANEL DELINEATOR DESIGN A 91.00 40.00 36.75EACH 3,640.00 3,344.25 91.88% -295.75

619011040 DELINEATOR DES D 4.00 30.00 42.00EACH 120.00 168.00 140.00% 48.00

620012955 TEMPORARY STRIPING 12,792.00 0.45 0.32LNFT 5,756.40 4,093.44 71.11% -1,662.96

620013000 STRIPING-WHITE PAINT 170.00 45.00 35.70GAL 7,650.00 6,069.00 79.33% -1,581.00

620013960 STRIPING-WHITE EPOXY 113.00 80.00 68.25GAL 9,040.00 7,712.25 85.31% -1,327.75

620014000 STRIPING-YELLOW PAINT 74.00 50.00 35.70GAL 3,700.00 2,641.80 71.40% -1,058.20

620014960 STRIPING-YELLOW EPOXY 49.00 85.00 68.25GAL 4,165.00 3,344.25 80.29% -820.75

622011043 PERM EROSION CONTROL-HIGH SURV 125.00 7.50 10.00SQYD 937.50 1,250.00 133.33% 312.50

Section Totals: $3,296,701.18 $2,925,784.54 88.75% -$370,916.64

Low Bid Item Analysis

06320 HillCall Order: Counties:

Letting Date:

(9094023000) HSIP 234-1(23)4
SF 159 HAVRE S-234 SLP FLTN CRV

Great Falls 90 WORKING DAYS

Contract Description:

2061

Project(s):

Contract Time:

WICKENS CONSTRUCTION, INC.

SF 159 HAVRE S-234 SLP FLTN CRV

Contract ID:

Vendor ID/Name:

March 26, 2020 9:00
A.M.

District(s):

202
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Min: Max:
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( ) indicates item is bid as Lump Sum

88.75% -$370,916.64$2,925,784.54$3,296,701.18Contract Total for Calculated Low Bidders Bid Items

Contract Total Plus Time

Low Bid Item Analysis

06320 HillCall Order: Counties:

Letting Date:

(9094023000) HSIP 234-1(23)4
SF 159 HAVRE S-234 SLP FLTN CRV

Great Falls 90 WORKING DAYS

Contract Description:

2061

Project(s):

Contract Time:

WICKENS CONSTRUCTION, INC.

SF 159 HAVRE S-234 SLP FLTN CRV

Contract ID:

Vendor ID/Name:

March 26, 2020 9:00
A.M.

District(s):

202

Page 7 of 7

Min: Max:



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,078,823.70 77.96% 100.00%

1 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$3,949,432.00 100.00% 128.28%

2 7300 MOUNTAIN WEST HOLDING COMPANY $4,018,320.16 101.74% 130.51%

3 2050 RIVERSIDE CONTRACTING, INC. $4,059,389.30 102.78% 131.85%

4 6259 KNIFE RIVER CORPORATION - MSLA $4,232,855.70 107.18% 137.48%

Vendor Ranking

Contract ID:

GEORGETOWN LAKE - PHILIPSBURG

MissoulaLetting Date:

Contract Description:

District(s): 70 WORKING DAYS

09320

March 26, 2020 9:00
A.M.

(9496063000) STPP 19-1(63)27
GEORGETOWN LAKE - PHILIPSBURG

Deer Lodge, Granite203 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

03/26/2020 10:12:37

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SCHELLINGER
CONSTRUCTION

CO., INC.

(2) MOUNTAIN
WEST HOLDING

COMPANY

Line
Number

0001 MILL, OVERLAY, S & CSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

104030065 750.00 LNFT 40.00 30,000.00 300.00 225,000.00 300.00 225,000.000020 MISCELLANEOUS ITEMS-LNFT

109200005 (1) LS 330,000.00 330,000.00 900,000.00 900,000.00 611,923.71 611,923.710030 MOBILIZATION

208010000 (1) LS 9,000.00 9,000.00 9,000.00 9,000.00 15,000.00 15,000.000040 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL-FIXED

210020000 35.00 HOUR 175.00 6,125.00 150.00 5,250.00 175.00 6,125.000060 GRADER-MOTOR

301020416 91.00 CUYD 55.00 5,005.00 20.00 1,820.00 170.00 15,470.000070 SHOULDER GRAVEL

401020048 6,929.00 TON 38.00 263,302.00 38.00 263,302.00 58.00 401,882.000080 PLANT MIX SURF GR S-1/2 IN

401020300 97.00 TON 230.00 22,310.00 200.00 19,400.00 210.00 20,370.000090 HYDRATED LIME

402020092 402.20 TON 550.00 221,210.00 300.00 120,660.00 560.00 225,232.000100 ASPHALT CEMENT PG 64-28

402020315 2,874.00 GAL 3.25 9,340.50 3.00 8,622.00 2.25 6,466.500110 EMULSIFIED ASPHALT-TACK COAT

Page 1 of 10

GEORGETOWN LAKE - PHILIPSBURG

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:March 26, 2020

Contract Description:

09320

(9496063000) STPP 19-1(63)27
GEORGETOWN LAKE - PHILIPSBURG
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0001 MILL, OVERLAY, S & CSECTION:

402020320 15,063.00 GAL 3.80 57,239.40 3.50 52,720.50 4.25 64,017.750120 EMULSIFIED ASPHALT-FOG SEAL

402020375 358.30 TON 500.00 179,150.00 525.00 188,107.50 485.00 173,775.500130 EMULSIFIED ASPHALT CHFRS-2P

403010255 12,688.00 LB 3.30 41,870.40 3.00 38,064.00 2.20 27,913.600140 CRACK SEALING

403010257 6,050.00 LB 5.00 30,250.00 2.40 14,520.00 2.10 12,705.000150 CRACK FILLING-MASTIC

409000010 199,457.00 SQYD 0.60 119,674.20 0.50 99,728.50 0.85 169,538.450160 COVER-TYPE 1

411010000 54,921.00 SQYD 2.25 123,572.25 2.00 109,842.00 2.15 118,080.150170 COLD MILLING

605000050 83.00 EACH 60.00 4,980.00 85.00 7,055.00 85.00 7,055.000180 RESET CONCRETE BARRIER RAIL

605000060 5.00 EACH 900.00 4,500.00 1,375.00 6,875.00 1,375.00 6,875.000190 ONE-WAY DEPART CONC BARRIER SECT

605000070 611.00 EACH 70.00 42,770.00 65.00 39,715.00 65.00 39,715.000200 REMOVE CONCRETE BARRIER RAIL

605000090 391.00 EACH 900.00 351,900.00 1,185.00 463,335.00 1,185.00 463,335.000210 CONCRETE BARRIER RAIL

606010140 29.00 EACH 750.00 21,750.00 675.00 19,575.00 1,800.00 52,200.000220 GUARDRAIL END SECTION WIDENING

606010335 29.00 EACH 2,700.00 78,300.00 3,950.00 114,550.00 3,950.00 114,550.000230 MASH W-BEAM TERMINAL SECTION

606010337 17,365.60 LNFT 28.00 486,236.80 37.50 651,210.00 37.50 651,210.000240 MGS GUARDRAIL/LONG POSTS

606010342 4.00 EACH 3,300.00 13,200.00 4,000.00 16,000.00 4,000.00 16,000.000250 MASH THRIE BEAM BR APPRCH SECTION

606010345 18.00 EACH 975.00 17,550.00 1,450.00 26,100.00 1,450.00 26,100.000260 MGS ONE-WAY DEPARTURE TERMINAL SECTION
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GEORGETOWN LAKE - PHILIPSBURG

Call Order:

Letting Date: Missoula

Contract ID:
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Counties:

Project(s):

203

Tabulation of Bids

Contract Time:March 26, 2020
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0001 MILL, OVERLAY, S & CSECTION:

606010346 200.00 LNFT 55.00 11,000.00 67.00 13,400.00 67.00 13,400.000270 MGS INTERSECTING RDWAY TERMINAL SECTION

606010385 16,783.00 LNFT 2.35 39,440.05 3.30 55,383.90 3.30 55,383.900280 REMOVE GUARDRAIL

606011503 2.00 EACH 1,000.00 2,000.00 2,900.00 5,800.00 2,900.00 5,800.000290 RESET TEMP IMPACT ATTENUATOR

606011518 4.00 EACH 3,200.00 12,800.00 2,900.00 11,600.00 2,900.00 11,600.000300 TEMPORARY IMPACT ATTENUATOR

610100559 (1) LS 10,000.00 10,000.00 3,700.00 3,700.00 2,500.00 2,500.000310 REVEGETATION

618030005 300,000.00 UNIT 0.80 240,000.00 0.45 135,000.00 0.45 135,000.000320 TRAFFIC CONTROL DEVICES CB

618190100 3,000.00 LNFT 30.00 90,000.00 46.50 139,500.00 46.50 139,500.000330 TEMPORARY BARRIER RAIL

618190110 1,000.00 LNFT 12.00 12,000.00 20.00 20,000.00 20.00 20,000.000340 RESET TEMP BARRIER RAIL

619010058 517.90 SQFT 29.00 15,019.10 24.00 12,429.60 24.00 12,429.600350 SIGNS-ALUM SHEET INCR IV

619010062 98.00 SQFT 30.00 2,940.00 28.00 2,744.00 28.00 2,744.000360 SIGNS-ALUM SHEET INCR XI

619010086 92.40 SQFT 31.00 2,864.40 28.00 2,587.20 28.00 2,587.200370 SIGNS-ALUM REFL SHEET IV

619010090 314.90 SQFT 26.00 8,187.40 28.00 8,817.20 28.00 8,817.200380 SIGNS-ALUM REFL SHEET XI

619010200 7.00 EACH 75.00 525.00 250.00 1,750.00 250.00 1,750.000390 RESET SIGNS

619010230 66.00 EACH 45.00 2,970.00 75.00 4,950.00 75.00 4,950.000400 REMOVE SIGN

619010240 18.00 EACH 225.00 4,050.00 150.00 2,700.00 150.00 2,700.000410 REMOVE SIGN-GUIDE
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203
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Contract Time:March 26, 2020

Contract Description:

09320

(9496063000) STPP 19-1(63)27
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0001 MILL, OVERLAY, S & CSECTION:

619010310 220.00 LB 5.75 1,265.00 8.35 1,837.00 8.35 1,837.000420 POSTS-STEEL U SIGN

619010480 38.00 LNFT 14.00 532.00 20.00 760.00 20.00 760.000430 POLES-TREATED WOOD 4 IN

619011010 267.00 EACH 25.00 6,675.00 30.00 8,010.00 30.00 8,010.000440 DELINEATOR DES A

619011030 292.00 EACH 25.00 7,300.00 37.00 10,804.00 37.00 10,804.000450 DELINEATOR DES C

619011040 26.00 EACH 27.00 702.00 40.00 1,040.00 40.00 1,040.000460 DELINEATOR DES D

619011060 119.00 EACH 26.00 3,094.00 34.00 4,046.00 34.00 4,046.000470 DELINEATOR DES F

620011105 4.00 GAL 220.00 880.00 250.00 1,000.00 250.00 1,000.000480 WORDS AND SYMBOLS-WHITE PAINT

620011110 4.00 GAL 220.00 880.00 250.00 1,000.00 250.00 1,000.000490 WORDS AND SYMBOLS-YELLOW PAINT

620011260 5.00 GAL 350.00 1,750.00 350.00 1,750.00 350.00 1,750.000500 WORDS AND SYMBOLS-WHITE EPOXY

620011265 6.00 GAL 350.00 2,100.00 350.00 2,100.00 350.00 2,100.000510 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 68,316.00 LNFT 0.45 30,742.20 0.10 6,831.60 0.10 6,831.600520 TEMPORARY STRIPING

620013000 527.00 GAL 32.00 16,864.00 25.00 13,175.00 25.00 13,175.000530 STRIPING-WHITE PAINT

620013960 535.00 GAL 60.00 32,100.00 55.00 29,425.00 55.00 29,425.000540 STRIPING-WHITE EPOXY

620014000 354.00 GAL 32.00 11,328.00 25.00 8,850.00 25.00 8,850.000550 STRIPING-YELLOW PAINT

620014960 318.00 GAL 60.00 19,080.00 55.00 17,490.00 55.00 17,490.000560 STRIPING-YELLOW EPOXY
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$4,018,320.16$3,078,823.70 $3,949,432.00Section Totals

( ) indicates item is bid as Lump Sum

$3,949,432.00$3,078,823.70 $4,018,320.16

$3,078,823.70

Contract Item Totals

$3,949,432.00 4,018,320.16Contract Grand Totals

Contract Time Totals $0.00
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Counties:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) RIVERSIDE
CONTRACTING,

INC.

(4) KNIFE RIVER
CORPORATION -

MSLA

Line
Number

0001 MILL, OVERLAY, S & CSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

104030065 750.00 LNFT 300.00 225,000.00 300.00 225,000.000020 MISCELLANEOUS ITEMS-LNFT

109200005 (1) LS 500,000.00 500,000.00 809,000.00 809,000.000030 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 8,750.00 8,750.000040 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL-FIXED

210020000 35.00 HOUR 160.00 5,600.00 145.00 5,075.000060 GRADER-MOTOR

301020416 91.00 CUYD 130.00 11,830.00 42.50 3,867.500070 SHOULDER GRAVEL

401020048 6,929.00 TON 65.00 450,385.00 57.00 394,953.000080 PLANT MIX SURF GR S-1/2 IN

401020300 97.00 TON 275.00 26,675.00 242.00 23,474.000090 HYDRATED LIME

402020092 402.20 TON 700.00 281,540.00 615.00 247,353.000100 ASPHALT CEMENT PG 64-28

402020315 2,874.00 GAL 3.00 8,622.00 4.25 12,214.500110 EMULSIFIED ASPHALT-TACK COAT
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0001 MILL, OVERLAY, S & CSECTION:

402020320 15,063.00 GAL 3.50 52,720.50 3.95 59,498.850120 EMULSIFIED ASPHALT-FOG SEAL

402020375 358.30 TON 540.00 193,482.00 540.00 193,482.000130 EMULSIFIED ASPHALT CHFRS-2P

403010255 12,688.00 LB 2.50 31,720.00 3.00 38,064.000140 CRACK SEALING

403010257 6,050.00 LB 2.00 12,100.00 2.30 13,915.000150 CRACK FILLING-MASTIC

409000010 199,457.00 SQYD 1.00 199,457.00 0.85 169,538.450160 COVER-TYPE 1

411010000 54,921.00 SQYD 2.30 126,318.30 1.90 104,349.900170 COLD MILLING

605000050 83.00 EACH 85.00 7,055.00 85.00 7,055.000180 RESET CONCRETE BARRIER RAIL

605000060 5.00 EACH 1,375.00 6,875.00 1,375.00 6,875.000190 ONE-WAY DEPART CONC BARRIER SECT

605000070 611.00 EACH 65.00 39,715.00 65.00 39,715.000200 REMOVE CONCRETE BARRIER RAIL

605000090 391.00 EACH 1,185.00 463,335.00 1,185.00 463,335.000210 CONCRETE BARRIER RAIL

606010140 29.00 EACH 1,800.00 52,200.00 1,800.00 52,200.000220 GUARDRAIL END SECTION WIDENING

606010335 29.00 EACH 3,950.00 114,550.00 3,950.00 114,550.000230 MASH W-BEAM TERMINAL SECTION

606010337 17,365.60 LNFT 37.50 651,210.00 37.50 651,210.000240 MGS GUARDRAIL/LONG POSTS

606010342 4.00 EACH 4,000.00 16,000.00 4,000.00 16,000.000250 MASH THRIE BEAM BR APPRCH SECTION

606010345 18.00 EACH 1,450.00 26,100.00 1,450.00 26,100.000260 MGS ONE-WAY DEPARTURE TERMINAL SECTION
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0001 MILL, OVERLAY, S & CSECTION:

606010346 200.00 LNFT 67.00 13,400.00 67.00 13,400.000270 MGS INTERSECTING RDWAY TERMINAL SECTION

606010385 16,783.00 LNFT 3.30 55,383.90 3.30 55,383.900280 REMOVE GUARDRAIL

606011503 2.00 EACH 2,900.00 5,800.00 2,900.00 5,800.000290 RESET TEMP IMPACT ATTENUATOR

606011518 4.00 EACH 2,900.00 11,600.00 2,900.00 11,600.000300 TEMPORARY IMPACT ATTENUATOR

610100559 (1) LS 6,500.00 6,500.00 2,000.00 2,000.000310 REVEGETATION

618030005 300,000.00 UNIT 0.45 135,000.00 0.45 135,000.000320 TRAFFIC CONTROL DEVICES CB

618190100 3,000.00 LNFT 46.50 139,500.00 46.50 139,500.000330 TEMPORARY BARRIER RAIL

618190110 1,000.00 LNFT 20.00 20,000.00 20.00 20,000.000340 RESET TEMP BARRIER RAIL

619010058 517.90 SQFT 24.00 12,429.60 24.00 12,429.600350 SIGNS-ALUM SHEET INCR IV

619010062 98.00 SQFT 28.00 2,744.00 28.00 2,744.000360 SIGNS-ALUM SHEET INCR XI

619010086 92.40 SQFT 28.00 2,587.20 28.00 2,587.200370 SIGNS-ALUM REFL SHEET IV

619010090 314.90 SQFT 28.00 8,817.20 28.00 8,817.200380 SIGNS-ALUM REFL SHEET XI

619010200 7.00 EACH 250.00 1,750.00 250.00 1,750.000390 RESET SIGNS

619010230 66.00 EACH 75.00 4,950.00 75.00 4,950.000400 REMOVE SIGN

619010240 18.00 EACH 150.00 2,700.00 150.00 2,700.000410 REMOVE SIGN-GUIDE
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0001 MILL, OVERLAY, S & CSECTION:

619010310 220.00 LB 8.35 1,837.00 8.35 1,837.000420 POSTS-STEEL U SIGN

619010480 38.00 LNFT 20.00 760.00 20.00 760.000430 POLES-TREATED WOOD 4 IN

619011010 267.00 EACH 30.00 8,010.00 30.00 8,010.000440 DELINEATOR DES A

619011030 292.00 EACH 37.00 10,804.00 37.00 10,804.000450 DELINEATOR DES C

619011040 26.00 EACH 40.00 1,040.00 40.00 1,040.000460 DELINEATOR DES D

619011060 119.00 EACH 35.00 4,165.00 34.00 4,046.000470 DELINEATOR DES F

620011105 4.00 GAL 250.00 1,000.00 250.00 1,000.000480 WORDS AND SYMBOLS-WHITE PAINT

620011110 4.00 GAL 250.00 1,000.00 250.00 1,000.000490 WORDS AND SYMBOLS-YELLOW PAINT

620011260 5.00 GAL 350.00 1,750.00 350.00 1,750.000500 WORDS AND SYMBOLS-WHITE EPOXY

620011265 6.00 GAL 350.00 2,100.00 350.00 2,100.000510 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 68,316.00 LNFT 0.10 6,831.60 0.10 6,831.600520 TEMPORARY STRIPING

620013000 527.00 GAL 25.00 13,175.00 25.00 13,175.000530 STRIPING-WHITE PAINT

620013960 535.00 GAL 55.00 29,425.00 55.00 29,425.000540 STRIPING-WHITE EPOXY

620014000 354.00 GAL 25.00 8,850.00 25.00 8,850.000550 STRIPING-YELLOW PAINT

620014960 318.00 GAL 55.00 17,490.00 55.00 17,490.000560 STRIPING-YELLOW EPOXY
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$4,059,389.30 $4,232,855.70Section Totals

( ) indicates item is bid as Lump Sum

$4,232,855.70$4,059,389.30

$4,059,389.30

Contract Item Totals

$4,232,855.70Contract Grand Totals

Contract Time Totals
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 MILL, OVERLAY, S & CSECTION:

104030010 MISCELLANEOUS WORK 20,000.00 1.00 1.00UNIT 20,000.00 20,000.00 100.00% 0.00

104030065 MISCELLANEOUS ITEMS-LNFT 750.00 40.00 300.00LNFT 30,000.00 225,000.00 750.00% 195,000.00

109200005 MOBILIZATION (1) 330,000.00 900,000.00LS 330,000.00 900,000.00 272.73% 570,000.00

208010000 BMP ADMINISTRATION-LS (1) 9,000.00 9,000.00LS 9,000.00 9,000.00 100.00% 0.00

208010200 TEMPORARY EROSION CONTROL-
FIXED

500.00 1.00 1.00UNIT 500.00 500.00 100.00% 0.00

210020000 GRADER-MOTOR 35.00 175.00 150.00HOUR 6,125.00 5,250.00 85.71% -875.00

301020416 SHOULDER GRAVEL 91.00 55.00 20.00CUYD 5,005.00 1,820.00 36.36% -3,185.00

401020048 PLANT MIX SURF GR S-1/2 IN 6,929.00 38.00 38.00TON 263,302.00 263,302.00 100.00% 0.00

401020300 HYDRATED LIME 97.00 230.00 200.00TON 22,310.00 19,400.00 86.96% -2,910.00

402020092 ASPHALT CEMENT PG 64-28 402.20 550.00 300.00TON 221,210.00 120,660.00 54.55% -100,550.00

402020315 EMULSIFIED ASPHALT-TACK COAT 2,874.00 3.25 3.00GAL 9,340.50 8,622.00 92.31% -718.50

402020320 EMULSIFIED ASPHALT-FOG SEAL 15,063.00 3.80 3.50GAL 57,239.40 52,720.50 92.11% -4,518.90

402020375 EMULSIFIED ASPHALT CHFRS-2P 358.30 500.00 525.00TON 179,150.00 188,107.50 105.00% 8,957.50

Low Bid Item Analysis

09320 Deer Lodge, GraniteCall Order: Counties:

Letting Date:

(9496063000) STPP 19-1(63)27
GEORGETOWN LAKE - PHILIPSBURG

Missoula 70 WORKING DAYS

Contract Description:

2097

Project(s):

Contract Time:

SCHELLINGER CONSTRUCTION CO., INC.

GEORGETOWN LAKE - PHILIPSBURG

Contract ID:

Vendor ID/Name:

March 26, 2020 9:00
A.M.

District(s):

203
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Min: Max:
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 MILL, OVERLAY, S & CSECTION:

403010255 CRACK SEALING 12,688.00 3.30 3.00LB 41,870.40 38,064.00 90.91% -3,806.40

403010257 CRACK FILLING-MASTIC 6,050.00 5.00 2.40LB 30,250.00 14,520.00 48.00% -15,730.00

409000010 COVER-TYPE 1 199,457.00 0.60 0.50SQYD 119,674.20 99,728.50 83.33% -19,945.70

411010000 COLD MILLING 54,921.00 2.25 2.00SQYD 123,572.25 109,842.00 88.89% -13,730.25

605000050 RESET CONCRETE BARRIER RAIL 83.00 60.00 85.00EACH 4,980.00 7,055.00 141.67% 2,075.00

605000060 ONE-WAY DEPART CONC BARRIER
SECT

5.00 900.00 1,375.00EACH 4,500.00 6,875.00 152.78% 2,375.00

605000070 REMOVE CONCRETE BARRIER RAIL 611.00 70.00 65.00EACH 42,770.00 39,715.00 92.86% -3,055.00

605000090 CONCRETE BARRIER RAIL 391.00 900.00 1,185.00EACH 351,900.00 463,335.00 131.67% 111,435.00

606010140 GUARDRAIL END SECTION WIDENING 29.00 750.00 675.00EACH 21,750.00 19,575.00 90.00% -2,175.00

606010335 MASH W-BEAM TERMINAL SECTION 29.00 2,700.00 3,950.00EACH 78,300.00 114,550.00 146.30% 36,250.00

606010337 MGS GUARDRAIL/LONG POSTS 17,365.60 28.00 37.50LNFT 486,236.80 651,210.00 133.93% 164,973.20

606010342 MASH THRIE BEAM BR APPRCH
SECTION

4.00 3,300.00 4,000.00EACH 13,200.00 16,000.00 121.21% 2,800.00

Low Bid Item Analysis

09320 Deer Lodge, GraniteCall Order: Counties:

Letting Date:

(9496063000) STPP 19-1(63)27
GEORGETOWN LAKE - PHILIPSBURG

Missoula 70 WORKING DAYS

Contract Description:

2097

Project(s):

Contract Time:

SCHELLINGER CONSTRUCTION CO., INC.

GEORGETOWN LAKE - PHILIPSBURG

Contract ID:

Vendor ID/Name:

March 26, 2020 9:00
A.M.

District(s):

203
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 MILL, OVERLAY, S & CSECTION:

606010345 MGS ONE-WAY DEPARTURE TERMINAL
SECTION

18.00 975.00 1,450.00EACH 17,550.00 26,100.00 148.72% 8,550.00

606010346 MGS INTERSECTING RDWAY TERMINAL
SECTION

200.00 55.00 67.00LNFT 11,000.00 13,400.00 121.82% 2,400.00

606010385 REMOVE GUARDRAIL 16,783.00 2.35 3.30LNFT 39,440.05 55,383.90 140.43% 15,943.85

606011503 RESET TEMP IMPACT ATTENUATOR 2.00 1,000.00 2,900.00EACH 2,000.00 5,800.00 290.00% 3,800.00

606011518 TEMPORARY IMPACT ATTENUATOR 4.00 3,200.00 2,900.00EACH 12,800.00 11,600.00 90.63% -1,200.00

610100559 REVEGETATION (1) 10,000.00 3,700.00LS 10,000.00 3,700.00 37.00% -6,300.00

618030005 TRAFFIC CONTROL DEVICES CB 300,000.00 0.80 0.45UNIT 240,000.00 135,000.00 56.25% -105,000.00

618190100 TEMPORARY BARRIER RAIL 3,000.00 30.00 46.50LNFT 90,000.00 139,500.00 155.00% 49,500.00

618190110 RESET TEMP BARRIER RAIL 1,000.00 12.00 20.00LNFT 12,000.00 20,000.00 166.67% 8,000.00

619010058 SIGNS-ALUM SHEET INCR IV 517.90 29.00 24.00SQFT 15,019.10 12,429.60 82.76% -2,589.50

619010062 SIGNS-ALUM SHEET INCR XI 98.00 30.00 28.00SQFT 2,940.00 2,744.00 93.33% -196.00

619010086 SIGNS-ALUM REFL SHEET IV 92.40 31.00 28.00SQFT 2,864.40 2,587.20 90.32% -277.20

619010090 SIGNS-ALUM REFL SHEET XI 314.90 26.00 28.00SQFT 8,187.40 8,817.20 107.69% 629.80

Low Bid Item Analysis

09320 Deer Lodge, GraniteCall Order: Counties:

Letting Date:

(9496063000) STPP 19-1(63)27
GEORGETOWN LAKE - PHILIPSBURG

Missoula 70 WORKING DAYS

Contract Description:

2097

Project(s):

Contract Time:

SCHELLINGER CONSTRUCTION CO., INC.

GEORGETOWN LAKE - PHILIPSBURG

Contract ID:

Vendor ID/Name:

March 26, 2020 9:00
A.M.

District(s):

203
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 MILL, OVERLAY, S & CSECTION:

619010200 RESET SIGNS 7.00 75.00 250.00EACH 525.00 1,750.00 333.33% 1,225.00

619010230 REMOVE SIGN 66.00 45.00 75.00EACH 2,970.00 4,950.00 166.67% 1,980.00

619010240 REMOVE SIGN-GUIDE 18.00 225.00 150.00EACH 4,050.00 2,700.00 66.67% -1,350.00

619010310 POSTS-STEEL U SIGN 220.00 5.75 8.35LB 1,265.00 1,837.00 145.22% 572.00

619010480 POLES-TREATED WOOD 4 IN 38.00 14.00 20.00LNFT 532.00 760.00 142.86% 228.00

619011010 DELINEATOR DES A 267.00 25.00 30.00EACH 6,675.00 8,010.00 120.00% 1,335.00

619011030 DELINEATOR DES C 292.00 25.00 37.00EACH 7,300.00 10,804.00 148.00% 3,504.00

619011040 DELINEATOR DES D 26.00 27.00 40.00EACH 702.00 1,040.00 148.15% 338.00

619011060 DELINEATOR DES F 119.00 26.00 34.00EACH 3,094.00 4,046.00 130.77% 952.00

620011105 WORDS AND SYMBOLS-WHITE PAINT 4.00 220.00 250.00GAL 880.00 1,000.00 113.64% 120.00

620011110 WORDS AND SYMBOLS-YELLOW PAINT 4.00 220.00 250.00GAL 880.00 1,000.00 113.64% 120.00

620011260 WORDS AND SYMBOLS-WHITE EPOXY 5.00 350.00 350.00GAL 1,750.00 1,750.00 100.00% 0.00

620011265 WORDS AND SYMBOLS-YELLOW
EPOXY

6.00 350.00 350.00GAL 2,100.00 2,100.00 100.00% 0.00

Low Bid Item Analysis

09320 Deer Lodge, GraniteCall Order: Counties:

Letting Date:

(9496063000) STPP 19-1(63)27
GEORGETOWN LAKE - PHILIPSBURG

Missoula 70 WORKING DAYS

Contract Description:

2097

Project(s):

Contract Time:

SCHELLINGER CONSTRUCTION CO., INC.

GEORGETOWN LAKE - PHILIPSBURG

Contract ID:

Vendor ID/Name:

March 26, 2020 9:00
A.M.

District(s):

203
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 MILL, OVERLAY, S & CSECTION:

620012955 TEMPORARY STRIPING 68,316.00 0.45 0.10LNFT 30,742.20 6,831.60 22.22% -23,910.60

620013000 STRIPING-WHITE PAINT 527.00 32.00 25.00GAL 16,864.00 13,175.00 78.13% -3,689.00

620013960 STRIPING-WHITE EPOXY 535.00 60.00 55.00GAL 32,100.00 29,425.00 91.67% -2,675.00

620014000 STRIPING-YELLOW PAINT 354.00 32.00 25.00GAL 11,328.00 8,850.00 78.13% -2,478.00

620014960 STRIPING-YELLOW EPOXY 318.00 60.00 55.00GAL 19,080.00 17,490.00 91.67% -1,590.00

Section Totals: $3,078,823.70 $3,949,432.00 128.28% $870,608.30

( ) indicates item is bid as Lump Sum

128.28% $870,608.30$3,949,432.00$3,078,823.70Contract Total for Calculated Low Bidders Bid Items

Contract Total Plus Time

Low Bid Item Analysis

09320 Deer Lodge, GraniteCall Order: Counties:

Letting Date:

(9496063000) STPP 19-1(63)27
GEORGETOWN LAKE - PHILIPSBURG

Missoula 70 WORKING DAYS

Contract Description:

2097

Project(s):

Contract Time:

SCHELLINGER CONSTRUCTION CO., INC.

GEORGETOWN LAKE - PHILIPSBURG

Contract ID:

Vendor ID/Name:

March 26, 2020 9:00
A.M.

District(s):

203
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,540,383.35 105.95% 100.00%

1 2094 PRINCE, INC. $2,397,688.38 100.00% 94.38%

2 2050 RIVERSIDE CONTRACTING, INC. $3,076,731.92 128.32% 121.11%

Vendor Ranking

Contract ID:

LAME DEER - WEST

GlendiveLetting Date:

Contract Description:

District(s): 45 WORKING DAYS

02320

March 26, 2020 9:00
A.M.

(9454042000) NH 37-2(42)39
LAME DEER - WEST

Rosebud204 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) PRINCE, INC. (2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 COLD MILLING, PMS OVERLAY, RUMBLE STRIPS, GUARDRAIL, SEAL & COVERSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 225,000.00 225,000.00 402,879.00 402,879.00 350,000.00 350,000.000020 MOBILIZATION

210020170 204.00 MILE 15.00 3,060.00 20.00 4,080.00 25.00 5,100.000030 TEST TRAILER-TRANSPORT,SETUP

401020045 18,491.00 TON 38.00 702,658.00 37.95 701,733.45 65.00 1,201,915.000040 PLANT MIX SURF GR S-3/4 IN

401020046 934.00 TON 40.00 37,360.00 57.95 54,125.30 127.00 118,618.000050 PLANT MIX BIT SURF GR S -MISC

401020300 272.00 TON 210.00 57,120.00 165.00 44,880.00 200.00 54,400.000060 HYDRATED LIME

402020095 1,047.80 TON 650.00 681,070.00 601.60 630,356.48 650.00 681,070.000070 ASPHALT CEMENT PG 70-28

402020315 9,863.00 GAL 2.75 27,123.25 1.00 9,863.00 2.10 20,712.300080 EMULSIFIED ASPHALT-TACK COAT

402020375 166.50 TON 650.00 108,225.00 568.48 94,651.92 600.00 99,900.000090 EMULSIFIED ASPHALT CHFRS-2P

409000000 4.60 CRMI 750.00 3,450.00 500.00 2,300.00 250.00 1,150.000100 FINAL SWEEP AND BROOM

409000010 93,525.00 SQYD 0.70 65,467.50 0.68 63,597.00 1.10 102,877.500110 COVER-TYPE 1

Page 1 of 3
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Contract ID:

District(s):
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Project(s):

204

Tabulation of Bids
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0001 COLD MILLING, PMS OVERLAY, RUMBLE STRIPS, GUARDRAIL, SEAL & COVERSECTION:

411010000 94,271.00 SQYD 4.00 377,084.00 1.70 160,260.70 2.10 197,969.100120 COLD MILLING

411011130 3.10 MILE 1,400.00 4,340.00 1,050.00 3,255.00 1,300.00 4,030.000130 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 6.20 MILE 1,100.00 6,820.00 750.00 4,650.00 890.00 5,518.000140 RUMBLE STRIPS

606010040 504.00 LNFT 44.00 22,176.00 46.00 23,184.00 50.00 25,200.000150 GUARDRAIL-STEEL BOX BEAM

606010385 587.50 LNFT 3.00 1,762.50 4.10 2,408.75 5.00 2,937.500160 REMOVE GUARDRAIL

606010641 2.00 EACH 4,800.00 9,600.00 5,900.00 11,800.00 6,400.00 12,800.000170 GD RL BOX BEAM OPT TERM SEC

618030005 150,000.00 UNIT 0.85 127,500.00 0.78 117,000.00 0.80 120,000.000180 TRAFFIC CONTROL DEVICES CB

619010086 60.00 SQFT 29.00 1,740.00 28.50 1,710.00 30.00 1,800.000190 SIGNS-ALUM REFL SHEET IV

619010090 147.40 SQFT 28.00 4,127.20 29.25 4,311.45 30.00 4,422.000200 SIGNS-ALUM REFL SHEET XI

619010230 25.00 EACH 60.00 1,500.00 60.00 1,500.00 65.00 1,625.000210 REMOVE SIGN

619011010 146.00 EACH 32.00 4,672.00 27.50 4,015.00 30.00 4,380.000220 DELINEATOR DES A

619011040 10.00 EACH 32.00 320.00 32.00 320.00 35.00 350.000230 DELINEATOR DES D

619011070 18.00 EACH 32.00 576.00 29.00 522.00 30.00 540.000240 DELINEATOR DES G

620011105 14.00 GAL 200.00 2,800.00 250.00 3,500.00 300.00 4,200.000250 WORDS AND SYMBOLS-WHITE PAINT

620011260 9.00 GAL 350.00 3,150.00 350.00 3,150.00 400.00 3,600.000260 WORDS AND SYMBOLS-WHITE EPOXY

Page 2 of 3
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Contract ID:
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Project(s):

204
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0001 COLD MILLING, PMS OVERLAY, RUMBLE STRIPS, GUARDRAIL, SEAL & COVERSECTION:

620012955 24,043.80 LNFT 0.50 12,021.90 0.35 8,415.33 0.40 9,617.520270 TEMPORARY STRIPING

620013000 260.00 GAL 45.00 11,700.00 30.00 7,800.00 30.00 7,800.000280 STRIPING-WHITE PAINT

620013960 173.00 GAL 75.00 12,975.00 60.00 10,380.00 70.00 12,110.000290 STRIPING-WHITE EPOXY

620014000 158.00 GAL 45.00 7,110.00 30.00 4,740.00 30.00 4,740.000300 STRIPING-YELLOW PAINT

620014960 105.00 GAL 75.00 7,875.00 60.00 6,300.00 70.00 7,350.000310 STRIPING-YELLOW EPOXY

$3,076,731.92$2,540,383.35 $2,397,688.38Section Totals

( ) indicates item is bid as Lump Sum

$2,397,688.38$2,540,383.35 $3,076,731.92

$2,540,383.35

Contract Item Totals

$2,397,688.38 3,076,731.92Contract Grand Totals

Contract Time Totals $0.00
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 COLD MILLING, PMS OVERLAY, RUMBLE STRIPS, GUARDRAIL, SEAL & COVERSECTION:

104030010 MISCELLANEOUS WORK 10,000.00 1.00 1.00UNIT 10,000.00 10,000.00 100.00% 0.00

109200005 MOBILIZATION (1) 225,000.00 402,879.00LS 225,000.00 402,879.00 179.06% 177,879.00

210020170 TEST TRAILER-TRANSPORT,SETUP 204.00 15.00 20.00MILE 3,060.00 4,080.00 133.33% 1,020.00

401020045 PLANT MIX SURF GR S-3/4 IN 18,491.00 38.00 37.95TON 702,658.00 701,733.45 99.87% -924.55

401020046 PLANT MIX BIT SURF GR S -MISC 934.00 40.00 57.95TON 37,360.00 54,125.30 144.88% 16,765.30

401020300 HYDRATED LIME 272.00 210.00 165.00TON 57,120.00 44,880.00 78.57% -12,240.00

402020095 ASPHALT CEMENT PG 70-28 1,047.80 650.00 601.60TON 681,070.00 630,356.48 92.55% -50,713.52

402020315 EMULSIFIED ASPHALT-TACK COAT 9,863.00 2.75 1.00GAL 27,123.25 9,863.00 36.36% -17,260.25

402020375 EMULSIFIED ASPHALT CHFRS-2P 166.50 650.00 568.48TON 108,225.00 94,651.92 87.46% -13,573.08

409000000 FINAL SWEEP AND BROOM 4.60 750.00 500.00CRMI 3,450.00 2,300.00 66.67% -1,150.00

409000010 COVER-TYPE 1 93,525.00 0.70 0.68SQYD 65,467.50 63,597.00 97.14% -1,870.50

411010000 COLD MILLING 94,271.00 4.00 1.70SQYD 377,084.00 160,260.70 42.50% -216,823.30

411011130 CENTERLINE RUMBLE STRIPS-TYPE 3 3.10 1,400.00 1,050.00MILE 4,340.00 3,255.00 75.00% -1,085.00

Low Bid Item Analysis

02320 RosebudCall Order: Counties:

Letting Date:

(9454042000) NH 37-2(42)39
LAME DEER - WEST

Glendive 45 WORKING DAYS

Contract Description:

2094

Project(s):

Contract Time:

PRINCE, INC.

LAME DEER - WEST

Contract ID:

Vendor ID/Name:

March 26, 2020 9:00
A.M.

District(s):

204
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 COLD MILLING, PMS OVERLAY, RUMBLE STRIPS, GUARDRAIL, SEAL & COVERSECTION:

411011135 RUMBLE STRIPS 6.20 1,100.00 750.00MILE 6,820.00 4,650.00 68.18% -2,170.00

606010040 GUARDRAIL-STEEL BOX BEAM 504.00 44.00 46.00LNFT 22,176.00 23,184.00 104.55% 1,008.00

606010385 REMOVE GUARDRAIL 587.50 3.00 4.10LNFT 1,762.50 2,408.75 136.67% 646.25

606010641 GD RL BOX BEAM OPT TERM SEC 2.00 4,800.00 5,900.00EACH 9,600.00 11,800.00 122.92% 2,200.00

618030005 TRAFFIC CONTROL DEVICES CB 150,000.00 0.85 0.78UNIT 127,500.00 117,000.00 91.76% -10,500.00

619010086 SIGNS-ALUM REFL SHEET IV 60.00 29.00 28.50SQFT 1,740.00 1,710.00 98.28% -30.00

619010090 SIGNS-ALUM REFL SHEET XI 147.40 28.00 29.25SQFT 4,127.20 4,311.45 104.46% 184.25

619010230 REMOVE SIGN 25.00 60.00 60.00EACH 1,500.00 1,500.00 100.00% 0.00

619011010 DELINEATOR DES A 146.00 32.00 27.50EACH 4,672.00 4,015.00 85.94% -657.00

619011040 DELINEATOR DES D 10.00 32.00 32.00EACH 320.00 320.00 100.00% 0.00

619011070 DELINEATOR DES G 18.00 32.00 29.00EACH 576.00 522.00 90.63% -54.00

620011105 WORDS AND SYMBOLS-WHITE PAINT 14.00 200.00 250.00GAL 2,800.00 3,500.00 125.00% 700.00

620011260 WORDS AND SYMBOLS-WHITE EPOXY 9.00 350.00 350.00GAL 3,150.00 3,150.00 100.00% 0.00

Low Bid Item Analysis

02320 RosebudCall Order: Counties:

Letting Date:

(9454042000) NH 37-2(42)39
LAME DEER - WEST

Glendive 45 WORKING DAYS

Contract Description:

2094

Project(s):

Contract Time:

PRINCE, INC.

LAME DEER - WEST

Contract ID:

Vendor ID/Name:

March 26, 2020 9:00
A.M.

District(s):

204

Page 2 of 3

Min: Max:



03/26/2020 10:12:37

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038

Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 COLD MILLING, PMS OVERLAY, RUMBLE STRIPS, GUARDRAIL, SEAL & COVERSECTION:

620012955 TEMPORARY STRIPING 24,043.80 0.50 0.35LNFT 12,021.90 8,415.33 70.00% -3,606.57

620013000 STRIPING-WHITE PAINT 260.00 45.00 30.00GAL 11,700.00 7,800.00 66.67% -3,900.00

620013960 STRIPING-WHITE EPOXY 173.00 75.00 60.00GAL 12,975.00 10,380.00 80.00% -2,595.00

620014000 STRIPING-YELLOW PAINT 158.00 45.00 30.00GAL 7,110.00 4,740.00 66.67% -2,370.00

620014960 STRIPING-YELLOW EPOXY 105.00 75.00 60.00GAL 7,875.00 6,300.00 80.00% -1,575.00

Section Totals: $2,540,383.35 $2,397,688.38 94.38% -$142,694.97

( ) indicates item is bid as Lump Sum

94.38% -$142,694.97$2,397,688.38$2,540,383.35Contract Total for Calculated Low Bidders Bid Items

Contract Total Plus Time

Low Bid Item Analysis

02320 RosebudCall Order: Counties:

Letting Date:

(9454042000) NH 37-2(42)39
LAME DEER - WEST

Glendive 45 WORKING DAYS

Contract Description:

2094

Project(s):

Contract Time:

PRINCE, INC.

LAME DEER - WEST

Contract ID:

Vendor ID/Name:

March 26, 2020 9:00
A.M.

District(s):

204

Page 3 of 3

Min: Max:



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,631,232.25 78.70% 100.00%

1 6275 DICK ANDERSON CONSTRUCTION, INC.
- GFLS

$2,072,761.30 100.00% 127.07%

2 7080 L & J CONSTRUCTION GROUP, LLC $2,319,616.45 111.91% 142.20%

3 2054 SLETTEN CONSTRUCTION COMPANY $3,554,436.98 171.48% 217.90%

Vendor Ranking

Contract ID:

BRIDGE DECKS HWY 64 BIG SKY

ButteLetting Date:

Contract Description:

District(s): 130 WORKING DAYS

07320

March 26, 2020 9:00
A.M.

(8792010000) STPB-NHPB 81064(10)
BRIDGE DECKS HWY 64 BIG SKY

Gallatin205 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

03/26/2020 10:12:37

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) DICK
ANDERSON

CONSTRUCTION,
INC. - GFLS

(2) L & J
CONSTRUCTION

GROUP, LLC

Line
Number

0001 (COLD MILLING, GUARDRAIL, PMS OVERLAY, PAVEMENT MARKINGS  (STPB FUNDINGSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

104030011 (1) LS 25,000.00 25,000.00 16,050.00 16,050.00 65,000.00 65,000.000020 MISCELLANEOUS ITEMS-LS

105080115 1,200.00 CRFT 3.00 3,600.00 4.75 5,700.00 3.30 3,960.000030 FINISH GRADE CONTROL

109200005 (1) LS 200,000.00 200,000.00 210,790.00 210,790.00 490,000.00 490,000.000040 MOBILIZATION

202020058 70.60 LNFT 150.00 10,590.00 40.00 2,824.00 120.00 8,472.000050 REMOVE GUARD ANGLE

202020115 834.80 SQYD 200.00 166,960.00 370.00 308,876.00 350.00 292,180.000060 REMOVE DECK

202020542 (1) LS 5,000.00 5,000.00 5,000.00 5,000.00 1,100.00 1,100.000070 REMOVE DEBRIS

203020100 1,110.00 CUYD 23.00 25,530.00 25.00 27,750.00 30.50 33,855.000080 EXCAVATION-UNCLASSIFIED

208010000 (1) LS 3,000.00 3,000.00 5,500.00 5,500.00 20,000.00 20,000.000090 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000100 TEMPORARY EROSION CONTROL-FIXED

301020340 780.00 CUYD 50.00 39,000.00 102.00 79,560.00 59.50 46,410.000110 CRUSHED AGGREGATE COURSE

Page 1 of 8

BRIDGE DECKS HWY 64 BIG SKY

Call Order:
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Contract ID:
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Counties:

Project(s):

205

Tabulation of Bids

Contract Time:March 26, 2020
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0001 (COLD MILLING, GUARDRAIL, PMS OVERLAY, PAVEMENT MARKINGS  (STPB FUNDINGSECTION:

301020625 1,804.00 SQYD 2.50 4,510.00 2.00 3,608.00 5.00 9,020.000120 AGGREGATE TREATMENT

401020055 756.00 TON 150.00 113,400.00 192.00 145,152.00 148.50 112,266.000130 COMMERCIAL MIX-3/8 IN-PG 64-28

402020315 324.00 GAL 5.00 1,620.00 17.00 5,508.00 13.50 4,374.000140 EMULSIFIED ASPHALT-TACK COAT

411010000 534.00 SQYD 13.00 6,942.00 19.90 10,626.60 15.50 8,277.000150 COLD MILLING

551020036 188.50 CUYD 850.00 160,225.00 1,375.00 259,187.50 1,000.00 188,500.000160 CONCRETE-CLASS STRUCTURE LOW SLUMP

552010040 (1) LS 25,000.00 25,000.00 28,000.00 28,000.00 80,000.00 80,000.000170 REVISE STRUCTURE

552010140 1,509.10 SQYD 20.00 30,182.00 15.00 22,636.50 5.50 8,300.050180 TRANSVERSE DECK GROOVING

552010199 832.20 SQYD 80.00 66,576.00 136.00 113,179.20 115.00 95,703.000190 BRIDGE DECK HYDRODEMOLITION

552011120 83.40 LNFT 75.00 6,255.00 48.00 4,003.20 90.00 7,506.000200 JOINT SEALS-POLYURETHANE

555010200 53,573.00 LB 2.25 120,539.25 2.30 123,217.90 2.70 144,647.100210 REINFORCING STEEL-EPOXY COATED

562000020 10.00 SQYD 500.00 5,000.00 11.50 115.00 350.00 3,500.000220 CLASS A BRIDGE DECK REPAIR

562000030 10.00 SQYD 1,500.00 15,000.00 11.00 110.00 1,400.00 14,000.000230 CLASS B BRIDGE DECK REPAIR

563000000 46.20 CUYD 1,600.00 73,920.00 1,965.00 90,783.00 2,000.00 92,400.000240 CONCRETE-CLASS OVERLAY

605000092 421.20 LNFT 250.00 105,300.00 137.00 57,704.40 295.00 124,254.000250 36 IN SS CONCRETE BARRIER RAIL-BR

606010370 800.00 LNFT 8.00 6,400.00 25.70 20,560.00 41.80 33,440.000260 RESET GUARDRAIL
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0001 (COLD MILLING, GUARDRAIL, PMS OVERLAY, PAVEMENT MARKINGS  (STPB FUNDINGSECTION:

606011503 6.00 EACH 1,300.00 7,800.00 1,071.00 6,426.00 2,750.00 16,500.000270 RESET TEMP IMPACT ATTENUATOR

606011518 6.00 EACH 2,250.00 13,500.00 7,142.00 42,852.00 2,750.00 16,500.000280 TEMPORARY IMPACT ATTENUATOR

610100559 (1) LS 5,000.00 5,000.00 7,250.00 7,250.00 2,105.00 2,105.000290 REVEGETATION

618030005 250,000.00 UNIT 0.80 200,000.00 1.00 250,000.00 0.37 92,500.000300 TRAFFIC CONTROL DEVICES CB

618100000 168.00 SQFT 30.00 5,040.00 54.25 9,114.00 38.50 6,468.000310 SINGLE USE SIGNS

618100007 300.00 DAY 400.00 120,000.00 414.25 124,275.00 771.00 231,300.000320 TRAFFIC ACTUATED TEMPORARY SIGNALS

618190100 1,170.00 LNFT 30.00 35,100.00 51.75 60,547.50 33.00 38,610.000330 TEMPORARY BARRIER RAIL

618190110 1,170.00 LNFT 6.50 7,605.00 7.85 9,184.50 9.65 11,290.500340 RESET TEMP BARRIER RAIL

620013960 5.00 GAL 175.00 875.00 213.00 1,065.00 165.00 825.000350 STRIPING-WHITE EPOXY

620014960 5.00 GAL 175.00 875.00 213.00 1,065.00 165.00 825.000360 STRIPING-YELLOW EPOXY

622011086 1,796.00 SQYD 3.00 5,388.00 2.25 4,041.00 2.80 5,028.800370 SEPARATION GEOTEXTILE - HIGH

$2,319,616.45$1,631,232.25 $2,072,761.30Section Totals
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( ) indicates item is bid as Lump Sum

$2,072,761.30$1,631,232.25 $2,319,616.45

$1,631,232.25

Contract Item Totals

$2,072,761.30 2,319,616.45Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) SLETTEN
CONSTRUCTION

COMPANY

Line
Number

0001 (COLD MILLING, GUARDRAIL, PMS OVERLAY, PAVEMENT MARKINGS  (STPB FUNDINGSECTION:

104030010 10,000.00 UNIT 1.00 10,000.000010 MISCELLANEOUS WORK

104030011 (1) LS 595,204.00 595,204.000020 MISCELLANEOUS ITEMS-LS

105080115 1,200.00 CRFT 4.87 5,844.000030 FINISH GRADE CONTROL

109200005 (1) LS 787,996.15 787,996.150040 MOBILIZATION

202020058 70.60 LNFT 350.00 24,710.000050 REMOVE GUARD ANGLE

202020115 834.80 SQYD 450.00 375,660.000060 REMOVE DECK

202020542 (1) LS 12,400.00 12,400.000070 REMOVE DEBRIS

203020100 1,110.00 CUYD 53.00 58,830.000080 EXCAVATION-UNCLASSIFIED

208010000 (1) LS 48,000.00 48,000.000090 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.000100 TEMPORARY EROSION CONTROL-FIXED

301020340 780.00 CUYD 95.00 74,100.000110 CRUSHED AGGREGATE COURSE
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0001 (COLD MILLING, GUARDRAIL, PMS OVERLAY, PAVEMENT MARKINGS  (STPB FUNDINGSECTION:

301020625 1,804.00 SQYD 4.50 8,118.000120 AGGREGATE TREATMENT

401020055 756.00 TON 230.00 173,880.000130 COMMERCIAL MIX-3/8 IN-PG 64-28

402020315 324.00 GAL 12.00 3,888.000140 EMULSIFIED ASPHALT-TACK COAT

411010000 534.00 SQYD 20.00 10,680.000150 COLD MILLING

551020036 188.50 CUYD 1,144.89 215,811.770160 CONCRETE-CLASS STRUCTURE LOW SLUMP

552010040 (1) LS 20,900.00 20,900.000170 REVISE STRUCTURE

552010140 1,509.10 SQYD 27.00 40,745.700180 TRANSVERSE DECK GROOVING

552010199 832.20 SQYD 190.72 158,717.180190 BRIDGE DECK HYDRODEMOLITION

552011120 83.40 LNFT 70.00 5,838.000200 JOINT SEALS-POLYURETHANE

555010200 53,573.00 LB 2.60 139,289.800210 REINFORCING STEEL-EPOXY COATED

562000020 10.00 SQYD 800.00 8,000.000220 CLASS A BRIDGE DECK REPAIR

562000030 10.00 SQYD 1,000.00 10,000.000230 CLASS B BRIDGE DECK REPAIR

563000000 46.20 CUYD 2,595.30 119,902.860240 CONCRETE-CLASS OVERLAY

605000092 421.20 LNFT 280.00 117,936.000250 36 IN SS CONCRETE BARRIER RAIL-BR

606010370 800.00 LNFT 40.00 32,000.000260 RESET GUARDRAIL
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0001 (COLD MILLING, GUARDRAIL, PMS OVERLAY, PAVEMENT MARKINGS  (STPB FUNDINGSECTION:

606011503 6.00 EACH 3,800.00 22,800.000270 RESET TEMP IMPACT ATTENUATOR

606011518 6.00 EACH 5,000.00 30,000.000280 TEMPORARY IMPACT ATTENUATOR

610100559 (1) LS 8,000.00 8,000.000290 REVEGETATION

618030005 250,000.00 UNIT 0.35 87,500.000300 TRAFFIC CONTROL DEVICES CB

618100000 168.00 SQFT 52.89 8,885.520310 SINGLE USE SIGNS

618100007 300.00 DAY 700.00 210,000.000320 TRAFFIC ACTUATED TEMPORARY SIGNALS

618190100 1,170.00 LNFT 70.00 81,900.000330 TEMPORARY BARRIER RAIL

618190110 1,170.00 LNFT 22.00 25,740.000340 RESET TEMP BARRIER RAIL

620013960 5.00 GAL 270.00 1,350.000350 STRIPING-WHITE EPOXY

620014960 5.00 GAL 270.00 1,350.000360 STRIPING-YELLOW EPOXY

622011086 1,796.00 SQYD 10.00 17,960.000370 SEPARATION GEOTEXTILE - HIGH

$3,554,436.98Section Totals
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( ) indicates item is bid as Lump Sum

$3,554,436.98

$3,554,436.98

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 (COLD MILLING, GUARDRAIL, PMS OVERLAY, PAVEMENT MARKINGS  (STPB FUNDINGSECTION:

104030010 MISCELLANEOUS WORK 10,000.00 1.00 1.00UNIT 10,000.00 10,000.00 100.00% 0.00

104030011 MISCELLANEOUS ITEMS-LS (1) 25,000.00 16,050.00LS 25,000.00 16,050.00 64.20% -8,950.00

105080115 FINISH GRADE CONTROL 1,200.00 3.00 4.75CRFT 3,600.00 5,700.00 158.33% 2,100.00

109200005 MOBILIZATION (1) 200,000.00 210,790.00LS 200,000.00 210,790.00 105.40% 10,790.00

202020058 REMOVE GUARD ANGLE 70.60 150.00 40.00LNFT 10,590.00 2,824.00 26.67% -7,766.00

202020115 REMOVE DECK 834.80 200.00 370.00SQYD 166,960.00 308,876.00 185.00% 141,916.00

202020542 REMOVE DEBRIS (1) 5,000.00 5,000.00LS 5,000.00 5,000.00 100.00% 0.00

203020100 EXCAVATION-UNCLASSIFIED 1,110.00 23.00 25.00CUYD 25,530.00 27,750.00 108.70% 2,220.00

208010000 BMP ADMINISTRATION-LS (1) 3,000.00 5,500.00LS 3,000.00 5,500.00 183.33% 2,500.00

208010200 TEMPORARY EROSION CONTROL-
FIXED

500.00 1.00 1.00UNIT 500.00 500.00 100.00% 0.00

301020340 CRUSHED AGGREGATE COURSE 780.00 50.00 102.00CUYD 39,000.00 79,560.00 204.00% 40,560.00

301020625 AGGREGATE TREATMENT 1,804.00 2.50 2.00SQYD 4,510.00 3,608.00 80.00% -902.00

401020055 COMMERCIAL MIX-3/8 IN-PG 64-28 756.00 150.00 192.00TON 113,400.00 145,152.00 128.00% 31,752.00

Low Bid Item Analysis

07320 GallatinCall Order: Counties:

Letting Date:

(8792010000) STPB-NHPB 81064(10)
BRIDGE DECKS HWY 64 BIG SKY

Butte 130 WORKING DAYS

Contract Description:

6275

Project(s):

Contract Time:

DICK ANDERSON CONSTRUCTION, INC. - GFLS

BRIDGE DECKS HWY 64 BIG SKY

Contract ID:

Vendor ID/Name:

March 26, 2020 9:00
A.M.

District(s):

205
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Min: Max:
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 (COLD MILLING, GUARDRAIL, PMS OVERLAY, PAVEMENT MARKINGS  (STPB FUNDINGSECTION:

402020315 EMULSIFIED ASPHALT-TACK COAT 324.00 5.00 17.00GAL 1,620.00 5,508.00 340.00% 3,888.00

411010000 COLD MILLING 534.00 13.00 19.90SQYD 6,942.00 10,626.60 153.08% 3,684.60

551020036 CONCRETE-CLASS STRUCTURE LOW
SLUMP

188.50 850.00 1,375.00CUYD 160,225.00 259,187.50 161.76% 98,962.50

552010040 REVISE STRUCTURE (1) 25,000.00 28,000.00LS 25,000.00 28,000.00 112.00% 3,000.00

552010140 TRANSVERSE DECK GROOVING 1,509.10 20.00 15.00SQYD 30,182.00 22,636.50 75.00% -7,545.50

552010199 BRIDGE DECK HYDRODEMOLITION 832.20 80.00 136.00SQYD 66,576.00 113,179.20 170.00% 46,603.20

552011120 JOINT SEALS-POLYURETHANE 83.40 75.00 48.00LNFT 6,255.00 4,003.20 64.00% -2,251.80

555010200 REINFORCING STEEL-EPOXY COATED 53,573.00 2.25 2.30LB 120,539.25 123,217.90 102.22% 2,678.65

562000020 CLASS A BRIDGE DECK REPAIR 10.00 500.00 11.50SQYD 5,000.00 115.00 2.30% -4,885.00

562000030 CLASS B BRIDGE DECK REPAIR 10.00 1,500.00 11.00SQYD 15,000.00 110.00 0.73% -14,890.00

563000000 CONCRETE-CLASS OVERLAY 46.20 1,600.00 1,965.00CUYD 73,920.00 90,783.00 122.81% 16,863.00

605000092 36 IN SS CONCRETE BARRIER RAIL-BR 421.20 250.00 137.00LNFT 105,300.00 57,704.40 54.80% -47,595.60

606010370 RESET GUARDRAIL 800.00 8.00 25.70LNFT 6,400.00 20,560.00 321.25% 14,160.00

Low Bid Item Analysis

07320 GallatinCall Order: Counties:

Letting Date:

(8792010000) STPB-NHPB 81064(10)
BRIDGE DECKS HWY 64 BIG SKY

Butte 130 WORKING DAYS

Contract Description:

6275

Project(s):

Contract Time:

DICK ANDERSON CONSTRUCTION, INC. - GFLS

BRIDGE DECKS HWY 64 BIG SKY

Contract ID:

Vendor ID/Name:

March 26, 2020 9:00
A.M.

District(s):

205
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Min: Max:
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 (COLD MILLING, GUARDRAIL, PMS OVERLAY, PAVEMENT MARKINGS  (STPB FUNDINGSECTION:

606011503 RESET TEMP IMPACT ATTENUATOR 6.00 1,300.00 1,071.00EACH 7,800.00 6,426.00 82.38% -1,374.00

606011518 TEMPORARY IMPACT ATTENUATOR 6.00 2,250.00 7,142.00EACH 13,500.00 42,852.00 317.42% 29,352.00

610100559 REVEGETATION (1) 5,000.00 7,250.00LS 5,000.00 7,250.00 145.00% 2,250.00

618030005 TRAFFIC CONTROL DEVICES CB 250,000.00 0.80 1.00UNIT 200,000.00 250,000.00 125.00% 50,000.00

618100000 SINGLE USE SIGNS 168.00 30.00 54.25SQFT 5,040.00 9,114.00 180.83% 4,074.00

618100007 TRAFFIC ACTUATED TEMPORARY
SIGNALS

300.00 400.00 414.25DAY 120,000.00 124,275.00 103.56% 4,275.00

618190100 TEMPORARY BARRIER RAIL 1,170.00 30.00 51.75LNFT 35,100.00 60,547.50 172.50% 25,447.50

618190110 RESET TEMP BARRIER RAIL 1,170.00 6.50 7.85LNFT 7,605.00 9,184.50 120.77% 1,579.50

620013960 STRIPING-WHITE EPOXY 5.00 175.00 213.00GAL 875.00 1,065.00 121.71% 190.00

620014960 STRIPING-YELLOW EPOXY 5.00 175.00 213.00GAL 875.00 1,065.00 121.71% 190.00

622011086 SEPARATION GEOTEXTILE - HIGH 1,796.00 3.00 2.25SQYD 5,388.00 4,041.00 75.00% -1,347.00

Section Totals: $1,631,232.25 $2,072,761.30 127.07% $441,529.05

Low Bid Item Analysis

07320 GallatinCall Order: Counties:

Letting Date:

(8792010000) STPB-NHPB 81064(10)
BRIDGE DECKS HWY 64 BIG SKY

Butte 130 WORKING DAYS

Contract Description:

6275

Project(s):

Contract Time:

DICK ANDERSON CONSTRUCTION, INC. - GFLS

BRIDGE DECKS HWY 64 BIG SKY

Contract ID:

Vendor ID/Name:

March 26, 2020 9:00
A.M.

District(s):

205

Page 3 of 4

Min: Max:



03/26/2020 10:12:37

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038

( ) indicates item is bid as Lump Sum

127.07% $441,529.05$2,072,761.30$1,631,232.25Contract Total for Calculated Low Bidders Bid Items

Contract Total Plus Time

Low Bid Item Analysis

07320 GallatinCall Order: Counties:

Letting Date:

(8792010000) STPB-NHPB 81064(10)
BRIDGE DECKS HWY 64 BIG SKY

Butte 130 WORKING DAYS

Contract Description:

6275

Project(s):

Contract Time:

DICK ANDERSON CONSTRUCTION, INC. - GFLS

BRIDGE DECKS HWY 64 BIG SKY

Contract ID:

Vendor ID/Name:

March 26, 2020 9:00
A.M.

District(s):

205

Page 4 of 4

Min: Max:



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,062,385.95 99.11% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. $1,071,952.96 100.00% 100.90%

Vendor Ranking

Contract ID:

ALBERTON - E & W

MissoulaLetting Date:

Contract Description:

District(s): 25 WORKING DAYS

08320

March 26, 2020 9:00
A.M.

(9488230000) IM 90-1(230)74
ALBERTON - E & W

Missoula206 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

03/26/2020 10:12:37

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 SEAL AND COVERSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

104030011 (1) LS 10,000.00 10,000.00 22,000.00 22,000.000020 MISCELLANEOUS ITEMS-LS

109200005 (1) LS 100,000.00 100,000.00 124,000.00 124,000.000030 MOBILIZATION

402020320 36,001.00 GAL 3.50 126,003.50 3.15 113,403.150040 EMULSIFIED ASPHALT-FOG SEAL

402020375 628.00 TON 600.00 376,800.00 450.00 282,600.000050 EMULSIFIED ASPHALT CHFRS-2P

409000020 349,613.00 SQYD 0.65 227,248.45 0.87 304,163.310060 COVER-TYPE 2

552010160 2,109.00 SQYD 13.00 27,417.00 8.50 17,926.500070 BRIDGE DECK CRACK SEAL

606010370 37.50 LNFT 20.00 750.00 80.00 3,000.000080 RESET GUARDRAIL

609010010 30.00 LNFT 80.00 2,400.00 125.00 3,750.000090 CURB-CONCRETE

618030005 65,000.00 UNIT 0.80 52,000.00 0.90 58,500.000100 TRAFFIC CONTROL DEVICES CB

620011105 4.00 GAL 225.00 900.00 250.00 1,000.000110 WORDS AND SYMBOLS-WHITE PAINT

Page 1 of 2

ALBERTON - E & W

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

206

Tabulation of Bids

Contract Time:March 26, 2020

Contract Description:

08320

(9488230000) IM 90-1(230)74
ALBERTON - E & W

25 WORKING DAYS

Missoula

Min: Max:

03/26/2020 10:12:37

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



0001 SEAL AND COVERSECTION:

620011260 11.00 GAL 325.00 3,575.00 350.00 3,850.000120 WORDS AND SYMBOLS-WHITE EPOXY

620013000 778.00 GAL 28.00 21,784.00 30.00 23,340.000130 STRIPING-WHITE PAINT

620013960 880.00 GAL 65.00 57,200.00 65.00 57,200.000140 STRIPING-WHITE EPOXY

620014000 456.00 GAL 28.00 12,768.00 30.00 13,680.000150 STRIPING-YELLOW PAINT

620014960 516.00 GAL 65.00 33,540.00 65.00 33,540.000160 STRIPING-YELLOW EPOXY

$1,062,385.95 $1,071,952.96Section Totals

( ) indicates item is bid as Lump Sum

$1,071,952.96$1,062,385.95

$1,062,385.95

Contract Item Totals

$1,071,952.96Contract Grand Totals

Contract Time Totals $0.00

Page 2 of 2

ALBERTON - E & W

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

206

Tabulation of Bids

Contract Time:March 26, 2020

Contract Description:

08320

(9488230000) IM 90-1(230)74
ALBERTON - E & W

25 WORKING DAYS

Missoula

Min: Max:

03/26/2020 10:12:37
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 SEAL AND COVERSECTION:

104030010 MISCELLANEOUS WORK 10,000.00 1.00 1.00UNIT 10,000.00 10,000.00 100.00% 0.00

104030011 MISCELLANEOUS ITEMS-LS (1) 10,000.00 22,000.00LS 10,000.00 22,000.00 220.00% 12,000.00

109200005 MOBILIZATION (1) 100,000.00 124,000.00LS 100,000.00 124,000.00 124.00% 24,000.00

402020320 EMULSIFIED ASPHALT-FOG SEAL 36,001.00 3.50 3.15GAL 126,003.50 113,403.15 90.00% -12,600.35

402020375 EMULSIFIED ASPHALT CHFRS-2P 628.00 600.00 450.00TON 376,800.00 282,600.00 75.00% -94,200.00

409000020 COVER-TYPE 2 349,613.00 0.65 0.87SQYD 227,248.45 304,163.31 133.85% 76,914.86

552010160 BRIDGE DECK CRACK SEAL 2,109.00 13.00 8.50SQYD 27,417.00 17,926.50 65.38% -9,490.50

606010370 RESET GUARDRAIL 37.50 20.00 80.00LNFT 750.00 3,000.00 400.00% 2,250.00

609010010 CURB-CONCRETE 30.00 80.00 125.00LNFT 2,400.00 3,750.00 156.25% 1,350.00

618030005 TRAFFIC CONTROL DEVICES CB 65,000.00 0.80 0.90UNIT 52,000.00 58,500.00 112.50% 6,500.00

620011105 WORDS AND SYMBOLS-WHITE PAINT 4.00 225.00 250.00GAL 900.00 1,000.00 111.11% 100.00

620011260 WORDS AND SYMBOLS-WHITE EPOXY 11.00 325.00 350.00GAL 3,575.00 3,850.00 107.69% 275.00

620013000 STRIPING-WHITE PAINT 778.00 28.00 30.00GAL 21,784.00 23,340.00 107.14% 1,556.00

Low Bid Item Analysis

08320 MissoulaCall Order: Counties:

Letting Date:

(9488230000) IM 90-1(230)74
ALBERTON - E & W

Missoula 25 WORKING DAYS

Contract Description:

2050

Project(s):

Contract Time:

RIVERSIDE CONTRACTING, INC.

ALBERTON - E & W

Contract ID:

Vendor ID/Name:

March 26, 2020 9:00
A.M.

District(s):

206

Page 1 of 2

Min: Max:



03/26/2020 10:12:37

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 SEAL AND COVERSECTION:

620013960 STRIPING-WHITE EPOXY 880.00 65.00 65.00GAL 57,200.00 57,200.00 100.00% 0.00

620014000 STRIPING-YELLOW PAINT 456.00 28.00 30.00GAL 12,768.00 13,680.00 107.14% 912.00

620014960 STRIPING-YELLOW EPOXY 516.00 65.00 65.00GAL 33,540.00 33,540.00 100.00% 0.00

Section Totals: $1,062,385.95 $1,071,952.96 100.90% $9,567.01

( ) indicates item is bid as Lump Sum

100.90% $9,567.01$1,071,952.96$1,062,385.95Contract Total for Calculated Low Bidders Bid Items

Contract Total Plus Time

Low Bid Item Analysis

08320 MissoulaCall Order: Counties:

Letting Date:

(9488230000) IM 90-1(230)74
ALBERTON - E & W

Missoula 25 WORKING DAYS

Contract Description:

2050

Project(s):

Contract Time:

RIVERSIDE CONTRACTING, INC.

ALBERTON - E & W

Contract ID:

Vendor ID/Name:

March 26, 2020 9:00
A.M.

District(s):

206

Page 2 of 2

Min: Max:



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $229,623.18 104.78% 100.00%

1 6809 SOUTH HILLS ELECTRIC, INC. $219,140.80 100.00% 95.43%

2 2084 MONTANA LINES, INC. - GFLS $274,118.15 125.09% 119.38%

Vendor Ranking

Contract ID:

14th LAST CHANCE INTERSECTION IMPROVEMENTS

Great FallsLetting Date:

Contract Description:

District(s): 16 WORKING DAYS

04320

March 26, 2020 9:00
A.M.

(9206014000) HSIP-CMDP 5807(14)
14th LAST CHANCE INTERSECTION IMPROVEMENTS

Lewis and Clark207 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

03/26/2020 10:12:37
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Revision 038



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SOUTH HILLS
ELECTRIC, INC.

(2) MONTANA
LINES, INC. -

GFLS

Line
Number

0001 (Intersection Improvements (HSIP FUNDS CAPPED AT $165,000.00 FEDERAL FUNDSSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 33,812.00 33,812.00 22,240.00 22,240.00 39,320.00 39,320.000020 MOBILIZATION

604000260 1.00 EACH 999.00 999.00 590.00 590.00 600.00 600.000030 ADJUST DROP INLET

608010020 216.50 SQYD 115.00 24,897.50 140.00 30,310.00 206.00 44,599.000040 SIDEWALK-CONCRETE 4 IN

608010125 9.90 SQYD 400.60 3,965.94 348.00 3,445.20 600.00 5,940.000050 DETEC WARNING DEVICES-TYPE 1

609010200 189.90 LNFT 65.00 12,343.50 100.00 18,990.00 75.00 14,242.500060 CURB AND GUTTER-CONC

616343920 120.00 LNFT 13.05 1,566.00 12.00 1,440.00 13.40 1,608.000070 CONDUIT-PLASTIC 2 IN

616343930 265.00 LNFT 29.06 7,700.90 18.00 4,770.00 29.20 7,738.000080 CONDUIT-PLASTIC 3 IN

616783007 2.00 EACH 730.06 1,460.12 985.00 1,970.00 864.00 1,728.000090 PULL BOX-COMPOSITE TYPE 2

616783008 2.00 EACH 777.12 1,554.24 1,250.00 2,500.00 1,256.00 2,512.000100 PULL BOX-COMPOSITE TYPE 3

617000000 7.50 CUYD 1,782.47 13,368.53 1,200.00 9,000.00 1,600.00 12,000.000110 FOUNDATION-CONCRETE

Page 1 of 4

14th LAST CHANCE INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

207

Tabulation of Bids

Contract Time:March 26, 2020

Contract Description:

04320

(9206014000) HSIP-CMDP 5807(14)
14th LAST CHANCE INTERSECTION IMPROVEMENTS

16 WORKING DAYS

Lewis and Clark

Min: Max:

03/26/2020 10:12:37

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



0001 (Intersection Improvements (HSIP FUNDS CAPPED AT $165,000.00 FEDERAL FUNDSSECTION:

617033114 865.00 LNFT 1.65 1,427.25 2.00 1,730.00 1.54 1,332.100120 CABLE-COPPER 2AWG14-600V

617033214 35.00 LNFT 1.48 51.80 2.25 78.75 1.91 66.850130 CABLE-COPPER 3AWG14-600V

617033314 415.00 LNFT 1.64 680.60 1.68 697.20 2.14 888.100140 CABLE-COPPER 5AWG14-600V

617033614 450.00 LNFT 3.37 1,516.50 3.00 1,350.00 3.12 1,404.000150 CABLE-COPPER 12AWG14-600V

617123106 600.00 LNFT 1.23 738.00 1.80 1,080.00 1.60 960.000160 CONDUCTOR-COPPER AWG6-600V

617123108 710.00 LNFT 1.01 717.10 1.14 809.40 1.20 852.000170 CONDUCTOR-COPPER AWG8-600V

617123110 530.00 LNFT 0.79 418.70 1.10 583.00 0.94 498.200180 CONDUCTOR-COPPER AWG10-600V

617233030 1.00 EACH 1,576.65 1,576.65 1,100.00 1,100.00 2,400.00 2,400.000190 CONTROLLER-CAB PEDESTAL TYPE P

617303300 2.00 EACH 777.81 1,555.62 850.00 1,700.00 1,100.00 2,200.000200 HIGH EFFICACY LUMINAIRE LED

617333160 1.00 EACH 2,167.29 2,167.29 2,500.00 2,500.00 3,450.00 3,450.000210 SERV ASSEMB-60 AMP

617503130 8.00 EACH 971.47 7,771.76 1,150.00 9,200.00 1,420.00 11,360.000220 SIG-TRAF 3 COL-1 WAY 12-12-12

617513125 2.00 EACH 1,278.42 2,556.84 1,400.00 2,800.00 1,840.00 3,680.000230 SIG TRAF 4 COL 1 W 12-12-12-12

617553020 8.00 EACH 939.35 7,514.80 1,125.00 9,000.00 1,380.00 11,040.000240 SIG-PEDESTRIAN TYPE 2

617605081 1.00 EACH 1,067.57 1,067.57 1,200.00 1,200.00 1,130.00 1,130.000250 CONTLR/TRAF-ACTUAT TYPE 8-A

617673100 4.00 EACH 1,089.69 4,358.76 1,100.00 4,400.00 900.00 3,600.000260 SIG STANDARD TYPE 1-100

Page 2 of 4

14th LAST CHANCE INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

207

Tabulation of Bids

Contract Time:March 26, 2020

Contract Description:

04320

(9206014000) HSIP-CMDP 5807(14)
14th LAST CHANCE INTERSECTION IMPROVEMENTS

16 WORKING DAYS

Lewis and Clark

Min: Max:

03/26/2020 10:12:37
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0001 (Intersection Improvements (HSIP FUNDS CAPPED AT $165,000.00 FEDERAL FUNDSSECTION:

617695501 1.00 EACH 1,500.00 1,500.00 1,250.00 1,250.00 1,280.00 1,280.000270 SIG STANDARD TYPE 2-A-500-1

617695503 1.00 EACH 1,700.00 1,700.00 1,150.00 1,150.00 1,280.00 1,280.000280 SIG STANDARD TYPE 2-A-500-3

617715096 2.00 EACH 2,000.00 4,000.00 1,200.00 2,400.00 1,515.00 3,030.000290 SIG STANDARD TYPE 3-A-900-6

617763500 4.00 EACH 10,601.36 42,405.44 9,000.00 36,000.00 10,088.00 40,352.000300 DETECTOR-RADAR/PRESENCE

617903255 8.00 EACH 1,135.00 9,080.00 1,100.00 8,800.00 1,634.00 13,072.000310 PUSH BUTTON-PEDESTRIAN-TACTILE

618030005 20,000.00 UNIT 1.00 20,000.00 0.97 19,400.00 1.09 21,800.000320 TRAFFIC CONTROL DEVICES CB

619010086 16.00 SQFT 46.84 749.44 54.00 864.00 56.00 896.000330 SIGNS-ALUM REFL SHEET IV

619010090 42.00 SQFT 33.81 1,420.02 55.00 2,310.00 56.00 2,352.000340 SIGNS-ALUM REFL SHEET XI

619010230 4.00 EACH 82.92 331.68 75.00 300.00 220.00 880.000350 REMOVE SIGN

619010340 234.00 LB 8.91 2,084.94 16.50 3,861.00 16.70 3,907.800360 POSTS-TUBULAR STEEL-SQ-PERF

620011260 6.00 GAL 364.35 2,186.10 384.00 2,304.00 420.00 2,520.000370 WORDS AND SYMBOLS-WHITE EPOXY

620013955 1,065.00 LNFT 2.51 2,673.15 1.65 1,757.25 1.84 1,959.600380 REMOVE PAVEMENT MARKINGS

620013960 1.00 GAL 177.74 177.74 66.00 66.00 250.00 250.000390 STRIPING-WHITE EPOXY

620014960 3.00 GAL 175.90 527.70 65.00 195.00 130.00 390.000400 STRIPING-YELLOW EPOXY

Page 3 of 4

14th LAST CHANCE INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

207

Tabulation of Bids

Contract Time:March 26, 2020

Contract Description:

04320

(9206014000) HSIP-CMDP 5807(14)
14th LAST CHANCE INTERSECTION IMPROVEMENTS

16 WORKING DAYS

Lewis and Clark

Min: Max:

03/26/2020 10:12:37
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$274,118.15$229,623.18 $219,140.80Section Totals

( ) indicates item is bid as Lump Sum

$219,140.80$229,623.18 $274,118.15

$229,623.18

Contract Item Totals

$219,140.80 274,118.15Contract Grand Totals

Contract Time Totals $0.00

Page 4 of 4

14th LAST CHANCE INTERSECTION IMPROVEMENTS

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

207

Tabulation of Bids

Contract Time:March 26, 2020

Contract Description:

04320

(9206014000) HSIP-CMDP 5807(14)
14th LAST CHANCE INTERSECTION IMPROVEMENTS
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Lewis and Clark

Min: Max:
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 (Intersection Improvements (HSIP FUNDS CAPPED AT $165,000.00 FEDERAL FUNDSSECTION:

104030010 MISCELLANEOUS WORK 5,000.00 1.00 1.00UNIT 5,000.00 5,000.00 100.00% 0.00

109200005 MOBILIZATION (1) 33,812.00 22,240.00LS 33,812.00 22,240.00 65.78% -11,572.00

604000260 ADJUST DROP INLET 1.00 999.00 590.00EACH 999.00 590.00 59.06% -409.00

608010020 SIDEWALK-CONCRETE 4 IN 216.50 115.00 140.00SQYD 24,897.50 30,310.00 121.74% 5,412.50

608010125 DETEC WARNING DEVICES-TYPE 1 9.90 400.60 348.00SQYD 3,965.94 3,445.20 86.87% -520.74

609010200 CURB AND GUTTER-CONC 189.90 65.00 100.00LNFT 12,343.50 18,990.00 153.85% 6,646.50

616343920 CONDUIT-PLASTIC 2 IN 120.00 13.05 12.00LNFT 1,566.00 1,440.00 91.95% -126.00

616343930 CONDUIT-PLASTIC 3 IN 265.00 29.06 18.00LNFT 7,700.90 4,770.00 61.94% -2,930.90

616783007 PULL BOX-COMPOSITE TYPE 2 2.00 730.06 985.00EACH 1,460.12 1,970.00 134.92% 509.88

616783008 PULL BOX-COMPOSITE TYPE 3 2.00 777.12 1,250.00EACH 1,554.24 2,500.00 160.85% 945.76

617000000 FOUNDATION-CONCRETE 7.50 1,782.47 1,200.00CUYD 13,368.53 9,000.00 67.32% -4,368.53

617033114 CABLE-COPPER 2AWG14-600V 865.00 1.65 2.00LNFT 1,427.25 1,730.00 121.21% 302.75

617033214 CABLE-COPPER 3AWG14-600V 35.00 1.48 2.25LNFT 51.80 78.75 152.03% 26.95

Low Bid Item Analysis

04320 Lewis and ClarkCall Order: Counties:

Letting Date:

(9206014000) HSIP-CMDP 5807(14)
14th LAST CHANCE INTERSECTION IMPROVEMENTS

Great Falls 16 WORKING DAYS

Contract Description:

6809

Project(s):

Contract Time:

SOUTH HILLS ELECTRIC, INC.

14th LAST CHANCE INTERSECTION IMPROVEMENTS

Contract ID:

Vendor ID/Name:

March 26, 2020 9:00
A.M.

District(s):

207

Page 1 of 4

Min: Max:
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 (Intersection Improvements (HSIP FUNDS CAPPED AT $165,000.00 FEDERAL FUNDSSECTION:

617033314 CABLE-COPPER 5AWG14-600V 415.00 1.64 1.68LNFT 680.60 697.20 102.44% 16.60

617033614 CABLE-COPPER 12AWG14-600V 450.00 3.37 3.00LNFT 1,516.50 1,350.00 89.02% -166.50

617123106 CONDUCTOR-COPPER AWG6-600V 600.00 1.23 1.80LNFT 738.00 1,080.00 146.34% 342.00

617123108 CONDUCTOR-COPPER AWG8-600V 710.00 1.01 1.14LNFT 717.10 809.40 112.87% 92.30

617123110 CONDUCTOR-COPPER AWG10-600V 530.00 0.79 1.10LNFT 418.70 583.00 139.24% 164.30

617233030 CONTROLLER-CAB PEDESTAL TYPE P 1.00 1,576.65 1,100.00EACH 1,576.65 1,100.00 69.77% -476.65

617303300 HIGH EFFICACY LUMINAIRE LED 2.00 777.81 850.00EACH 1,555.62 1,700.00 109.28% 144.38

617333160 SERV ASSEMB-60 AMP 1.00 2,167.29 2,500.00EACH 2,167.29 2,500.00 115.35% 332.71

617503130 SIG-TRAF 3 COL-1 WAY 12-12-12 8.00 971.47 1,150.00EACH 7,771.76 9,200.00 118.38% 1,428.24

617513125 SIG TRAF 4 COL 1 W 12-12-12-12 2.00 1,278.42 1,400.00EACH 2,556.84 2,800.00 109.51% 243.16

617553020 SIG-PEDESTRIAN TYPE 2 8.00 939.35 1,125.00EACH 7,514.80 9,000.00 119.76% 1,485.20

617605081 CONTLR/TRAF-ACTUAT TYPE 8-A 1.00 1,067.57 1,200.00EACH 1,067.57 1,200.00 112.40% 132.43

617673100 SIG STANDARD TYPE 1-100 4.00 1,089.69 1,100.00EACH 4,358.76 4,400.00 100.95% 41.24

Low Bid Item Analysis

04320 Lewis and ClarkCall Order: Counties:

Letting Date:

(9206014000) HSIP-CMDP 5807(14)
14th LAST CHANCE INTERSECTION IMPROVEMENTS

Great Falls 16 WORKING DAYS

Contract Description:

6809

Project(s):

Contract Time:

SOUTH HILLS ELECTRIC, INC.

14th LAST CHANCE INTERSECTION IMPROVEMENTS

Contract ID:

Vendor ID/Name:

March 26, 2020 9:00
A.M.

District(s):

207

Page 2 of 4

Min: Max:



03/26/2020 10:12:37

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038

Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 (Intersection Improvements (HSIP FUNDS CAPPED AT $165,000.00 FEDERAL FUNDSSECTION:

617695501 SIG STANDARD TYPE 2-A-500-1 1.00 1,500.00 1,250.00EACH 1,500.00 1,250.00 83.33% -250.00

617695503 SIG STANDARD TYPE 2-A-500-3 1.00 1,700.00 1,150.00EACH 1,700.00 1,150.00 67.65% -550.00

617715096 SIG STANDARD TYPE 3-A-900-6 2.00 2,000.00 1,200.00EACH 4,000.00 2,400.00 60.00% -1,600.00

617763500 DETECTOR-RADAR/PRESENCE 4.00 10,601.36 9,000.00EACH 42,405.44 36,000.00 84.89% -6,405.44

617903255 PUSH BUTTON-PEDESTRIAN-TACTILE 8.00 1,135.00 1,100.00EACH 9,080.00 8,800.00 96.92% -280.00

618030005 TRAFFIC CONTROL DEVICES CB 20,000.00 1.00 0.97UNIT 20,000.00 19,400.00 97.00% -600.00

619010086 SIGNS-ALUM REFL SHEET IV 16.00 46.84 54.00SQFT 749.44 864.00 115.29% 114.56

619010090 SIGNS-ALUM REFL SHEET XI 42.00 33.81 55.00SQFT 1,420.02 2,310.00 162.67% 889.98

619010230 REMOVE SIGN 4.00 82.92 75.00EACH 331.68 300.00 90.45% -31.68

619010340 POSTS-TUBULAR STEEL-SQ-PERF 234.00 8.91 16.50LB 2,084.94 3,861.00 185.19% 1,776.06

620011260 WORDS AND SYMBOLS-WHITE EPOXY 6.00 364.35 384.00GAL 2,186.10 2,304.00 105.39% 117.90

620013955 REMOVE PAVEMENT MARKINGS 1,065.00 2.51 1.65LNFT 2,673.15 1,757.25 65.74% -915.90

620013960 STRIPING-WHITE EPOXY 1.00 177.74 66.00GAL 177.74 66.00 37.13% -111.74

Low Bid Item Analysis

04320 Lewis and ClarkCall Order: Counties:

Letting Date:

(9206014000) HSIP-CMDP 5807(14)
14th LAST CHANCE INTERSECTION IMPROVEMENTS

Great Falls 16 WORKING DAYS

Contract Description:

6809

Project(s):

Contract Time:

SOUTH HILLS ELECTRIC, INC.

14th LAST CHANCE INTERSECTION IMPROVEMENTS

Contract ID:

Vendor ID/Name:

March 26, 2020 9:00
A.M.

District(s):

207

Page 3 of 4

Min: Max:
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Revision 038

Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 (Intersection Improvements (HSIP FUNDS CAPPED AT $165,000.00 FEDERAL FUNDSSECTION:

620014960 STRIPING-YELLOW EPOXY 3.00 175.90 65.00GAL 527.70 195.00 36.95% -332.70

Section Totals: $229,623.18 $219,140.80 95.43% -$10,482.38

( ) indicates item is bid as Lump Sum

95.43% -$10,482.38$219,140.80$229,623.18Contract Total for Calculated Low Bidders Bid Items

Contract Total Plus Time

Low Bid Item Analysis

04320 Lewis and ClarkCall Order: Counties:

Letting Date:

(9206014000) HSIP-CMDP 5807(14)
14th LAST CHANCE INTERSECTION IMPROVEMENTS

Great Falls 16 WORKING DAYS

Contract Description:

6809

Project(s):

Contract Time:

SOUTH HILLS ELECTRIC, INC.

14th LAST CHANCE INTERSECTION IMPROVEMENTS

Contract ID:

Vendor ID/Name:

March 26, 2020 9:00
A.M.

District(s):

207

Page 4 of 4

Min: Max:



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $178,500.95 80.84% 100.00%

1 2059 UNITED MATERIALS OF GREAT FALLS,
INC.

$220,804.10 100.00% 123.70%

Vendor Ranking

Contract ID:

SIDEWALKS - FAIRFIELD

Great FallsLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

03320

March 26, 2020 9:00
A.M.

(9442031000) TA 50(31)
SIDEWALKS - FAIRFIELD

Teton208 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

03/26/2020 10:12:37
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) UNITED
MATERIALS OF
GREAT FALLS,

INC.

Line
Number

0001 SIDEWALKS, CURB & GUTTER, ADA CURB RAMPSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 10,000.00 10,000.00 15,275.00 15,275.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 23,283.00 23,283.00 27,100.00 27,100.000030 MOBILIZATION

607100389 10.00 LNFT 25.00 250.00 100.00 1,000.000040 FENCE-WOOD-2 RAIL

608010020 632.20 SQYD 95.00 60,059.00 98.00 61,955.600050 SIDEWALK-CONCRETE 4 IN

608010050 134.60 SQYD 115.00 15,479.00 130.00 17,498.000060 SIDEWALK-CONCRETE 6 IN

608010125 19.30 SQYD 401.00 7,739.30 430.00 8,299.000070 DETEC WARNING DEVICES-TYPE 1

609010200 578.80 LNFT 45.00 26,046.00 95.00 54,986.000080 CURB AND GUTTER-CONC

610100559 (1) LS 6,000.00 6,000.00 6,500.00 6,500.000090 REVEGETATION

618030005 20,000.00 UNIT 0.90 18,000.00 0.75 15,000.000100 TRAFFIC CONTROL DEVICES CB

619010090 28.00 SQFT 38.55 1,079.40 68.00 1,904.000110 SIGNS-ALUM REFL SHEET XI

Page 1 of 2

SIDEWALKS - FAIRFIELD

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

208

Tabulation of Bids

Contract Time:March 26, 2020

Contract Description:

03320

(9442031000) TA 50(31)
SIDEWALKS - FAIRFIELD

30 WORKING DAYS

Teton

Min: Max:
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0001 SIDEWALKS, CURB & GUTTER, ADA CURB RAMPSECTION:

619010230 6.00 EACH 71.75 430.50 65.00 390.000120 REMOVE SIGN

619010340 278.00 LB 9.00 2,502.00 13.00 3,614.000130 POSTS-TUBULAR STEEL-SQ-PERF

620010310 1.00 GAL 400.00 400.00 315.00 315.000140 CURB MARKING-BLUE PAINT

620011260 4.00 GAL 364.25 1,457.00 425.00 1,700.000150 WORDS AND SYMBOLS-WHITE EPOXY

620013955 107.00 LNFT 7.25 775.75 2.50 267.500160 REMOVE PAVEMENT MARKINGS

$178,500.95 $220,804.10Section Totals

( ) indicates item is bid as Lump Sum

$220,804.10$178,500.95

$178,500.95

Contract Item Totals

$220,804.10Contract Grand Totals

Contract Time Totals $0.00

Page 2 of 2

SIDEWALKS - FAIRFIELD

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

208

Tabulation of Bids

Contract Time:March 26, 2020

Contract Description:

03320

(9442031000) TA 50(31)
SIDEWALKS - FAIRFIELD
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 SIDEWALKS, CURB & GUTTER, ADA CURB RAMPSECTION:

104030010 MISCELLANEOUS WORK 5,000.00 1.00 1.00UNIT 5,000.00 5,000.00 100.00% 0.00

105070000 CONTRACTOR SURVEY AND LAYOUT (1) 10,000.00 15,275.00LS 10,000.00 15,275.00 152.75% 5,275.00

109200005 MOBILIZATION (1) 23,283.00 27,100.00LS 23,283.00 27,100.00 116.39% 3,817.00

607100389 FENCE-WOOD-2 RAIL 10.00 25.00 100.00LNFT 250.00 1,000.00 400.00% 750.00

608010020 SIDEWALK-CONCRETE 4 IN 632.20 95.00 98.00SQYD 60,059.00 61,955.60 103.16% 1,896.60

608010050 SIDEWALK-CONCRETE 6 IN 134.60 115.00 130.00SQYD 15,479.00 17,498.00 113.04% 2,019.00

608010125 DETEC WARNING DEVICES-TYPE 1 19.30 401.00 430.00SQYD 7,739.30 8,299.00 107.23% 559.70

609010200 CURB AND GUTTER-CONC 578.80 45.00 95.00LNFT 26,046.00 54,986.00 211.11% 28,940.00

610100559 REVEGETATION (1) 6,000.00 6,500.00LS 6,000.00 6,500.00 108.33% 500.00

618030005 TRAFFIC CONTROL DEVICES CB 20,000.00 0.90 0.75UNIT 18,000.00 15,000.00 83.33% -3,000.00

619010090 SIGNS-ALUM REFL SHEET XI 28.00 38.55 68.00SQFT 1,079.40 1,904.00 176.39% 824.60

619010230 REMOVE SIGN 6.00 71.75 65.00EACH 430.50 390.00 90.59% -40.50

619010340 POSTS-TUBULAR STEEL-SQ-PERF 278.00 9.00 13.00LB 2,502.00 3,614.00 144.44% 1,112.00

Low Bid Item Analysis

03320 TetonCall Order: Counties:

Letting Date:

(9442031000) TA 50(31)
SIDEWALKS - FAIRFIELD

Great Falls 30 WORKING DAYS

Contract Description:

2059

Project(s):

Contract Time:

UNITED MATERIALS OF GREAT FALLS, INC.

SIDEWALKS - FAIRFIELD

Contract ID:

Vendor ID/Name:

March 26, 2020 9:00
A.M.

District(s):

208

Page 1 of 2

Min: Max:
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 SIDEWALKS, CURB & GUTTER, ADA CURB RAMPSECTION:

620010310 CURB MARKING-BLUE PAINT 1.00 400.00 315.00GAL 400.00 315.00 78.75% -85.00

620011260 WORDS AND SYMBOLS-WHITE EPOXY 4.00 364.25 425.00GAL 1,457.00 1,700.00 116.68% 243.00

620013955 REMOVE PAVEMENT MARKINGS 107.00 7.25 2.50LNFT 775.75 267.50 34.48% -508.25

Section Totals: $178,500.95 $220,804.10 123.70% $42,303.15

( ) indicates item is bid as Lump Sum

123.70% $42,303.15$220,804.10$178,500.95Contract Total for Calculated Low Bidders Bid Items

Contract Total Plus Time

Low Bid Item Analysis

03320 TetonCall Order: Counties:

Letting Date:

(9442031000) TA 50(31)
SIDEWALKS - FAIRFIELD

Great Falls 30 WORKING DAYS

Contract Description:

2059

Project(s):

Contract Time:

UNITED MATERIALS OF GREAT FALLS, INC.

SIDEWALKS - FAIRFIELD

Contract ID:

Vendor ID/Name:

March 26, 2020 9:00
A.M.

District(s):

208

Page 2 of 2

Min: Max:



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $11,282,198.05 112.68% 100.00%

1 2032 JIM GILMAN EXCAVATING, INC. $10,012,994.07 100.00% 88.75%

2 2362 L.H.C., INCORPORATED $11,264,555.08 112.50% 99.84%

3 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$11,349,472.68 113.35% 100.60%

4 2050 RIVERSIDE CONTRACTING, INC. $12,696,822.33 126.80% 112.54%

Vendor Ranking

Contract ID:

I-15/I-90 - BUTTE

ButteLetting Date:

Contract Description:

District(s): 130 WORKING DAYS

01420

April 23, 2020 9:00
A.M.

(9466084000) IM 90-4(84)223
I-15/I-90 - BUTTE

Silver Bow201 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

05/05/2020 14:02:51

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) JIM GILMAN
EXCAVATING,

INC.

(2) L.H.C.,
INCORPORATED

Line
Number

0001 MILL, FILL, OVERLAY, BRIDGE REPAIR, GUARDRAILSECTION:

103000000 500.00 HOUR 15.00 7,500.00 15.00 7,500.00 45.48 22,740.000010 TRAINING PROGRAM

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.00 1.00 25,000.000020 MISCELLANEOUS WORK

104030045 12.00 EACH 500.00 6,000.00 500.00 6,000.00 532.29 6,387.480030 MISCELLANEOUS ITEMS-EACH

109200005 (1) LS 1,200,000.00 1,200,000.00 666,000.00 666,000.00 733,798.00 733,798.000040 MOBILIZATION

208010150 (1) LS 20,000.00 20,000.00 22,000.00 22,000.00 13,627.56 13,627.560050 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

210020170 15.00 MILE 100.00 1,500.00 5.00 75.00 80.70 1,210.500070 TEST TRAILER-TRANSPORT,SETUP

401020045 51,710.00 TON 30.00 1,551,300.00 23.50 1,215,185.00 33.78 1,746,763.800080 PLANT MIX SURF GR S-3/4 IN

401020255 6,787.00 LB 100.00 678,700.00 81.00 549,747.00 90.46 613,952.020090 HIGH TENSILE STRENGTH REINFORCING FIBER

401020300 724.00 TON 220.00 159,280.00 204.50 148,058.00 188.00 136,112.000100 HYDRATED LIME

402020095 3,259.30 TON 600.00 1,955,580.00 528.50 1,722,540.05 558.00 1,818,689.400110 ASPHALT CEMENT PG 70-28

Page 1 of 14

I-15/I-90 - BUTTE

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:April 23, 2020

Contract Description:

01420

(9466084000) IM 90-4(84)223
I-15/I-90 - BUTTE

130 WORKING DAYS

Silver Bow

Min: Max:

05/05/2020 14:02:51
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0001 MILL, FILL, OVERLAY, BRIDGE REPAIR, GUARDRAILSECTION:

402020315 21,220.00 GAL 2.25 47,745.00 1.95 41,379.00 3.21 68,116.200120 EMULSIFIED ASPHALT-TACK COAT

402020375 764.70 TON 625.00 477,937.50 499.00 381,585.30 510.00 389,997.000130 EMULSIFIED ASPHALT CHFRS-2P

409000000 17.50 CRMI 700.00 12,250.00 190.00 3,325.00 585.52 10,246.600140 FINAL SWEEP AND BROOM

409000020 429,244.00 SQYD 0.70 300,470.80 0.46 197,452.24 0.68 291,885.920150 COVER-TYPE 2

411010000 419,301.00 SQYD 1.70 712,811.70 1.30 545,091.30 1.45 607,986.450160 COLD MILLING

411011145 28.30 MILE 650.00 18,395.00 1,250.00 35,375.00 1,864.70 52,771.010170 SINUSOIDAL RUMBLE STRIPS

552010041 785.00 LNFT 250.00 196,250.00 945.00 741,825.00 1,006.03 789,733.550180 REVISE JOINT

552010060 (1) LS 1,000.00 1,000.00 8,000.00 8,000.00 8,516.69 8,516.690190 REPAIR STRUCTURE

552010160 4,228.60 SQYD 15.00 63,429.00 10.00 42,286.00 10.65 45,034.590200 BRIDGE DECK CRACK SEAL

557010606 979.90 LNFT 30.00 29,397.00 40.00 39,196.00 42.58 41,724.140210 REMOVE BRIDGE RAIL

562000000 15.00 SQYD 800.00 12,000.00 700.00 10,500.00 745.21 11,178.150220 CLASS A BRIDGE DECK POLY REPAIR

562000020 8.00 SQYD 550.00 4,400.00 650.00 5,200.00 691.98 5,535.840230 CLASS A BRIDGE DECK REPAIR

563000040 821.00 SQYD 35.00 28,735.00 33.00 27,093.00 35.13 28,841.730240 POLYMER OVERLAY

563000045 821.00 SQYD 7.00 5,747.00 7.00 5,747.00 7.45 6,116.450250 POLYMER OVERLAY PRIMER

563000100 821.00 SQYD 15.00 12,315.00 6.00 4,926.00 6.39 5,246.190260 PREPARE DECK

Page 2 of 14
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0001 MILL, FILL, OVERLAY, BRIDGE REPAIR, GUARDRAILSECTION:

605000040 979.90 LNFT 250.00 244,975.00 138.00 135,226.20 146.91 143,957.110270 REVISE CONCRETE BARRIER RAIL-BR

605000045 26.00 EACH 2,500.00 65,000.00 3,000.00 78,000.00 3,193.76 83,037.760280 REVISE CONC BARRIER RAIL END-BR

606010019 3.00 EACH 1,600.00 4,800.00 660.00 1,980.00 702.63 2,107.890290 TEMP GD RAIL-STL/BR APPR-TY 2

606010020 1,100.00 LNFT 12.00 13,200.00 11.75 12,925.00 12.51 13,761.000300 GUARDRAIL-TEMPORARY

606010021 6.00 EACH 1,600.00 9,600.00 1,200.00 7,200.00 1,277.50 7,665.000310 TEMP GD RAIL-STL/BR APPR-TY 1

606010024 26.00 EACH 2,600.00 67,600.00 1,200.00 31,200.00 1,277.50 33,215.000320 TEMP OPTIONAL TERM SECT

606010117 425.00 LNFT 25.00 10,625.00 46.00 19,550.00 48.97 20,812.250330 HIGH-TENSION CABLE RAIL

606010120 288.00 LNFT 6.00 1,728.00 4.00 1,152.00 4.26 1,226.880340 REMOVE CABLE GUARDRAIL

606010130 288.00 LNFT 7.00 2,016.00 10.30 2,966.40 10.97 3,159.360350 RESET CABLE GUARDRAIL

606010140 98.00 EACH 700.00 68,600.00 590.00 57,820.00 840.70 82,388.600360 GUARDRAIL END SECTION WIDENING

606010330 39,262.50 LNFT 18.00 706,725.00 18.50 726,356.25 19.69 773,078.630370 MGS GUARDRAIL

606010335 72.00 EACH 2,700.00 194,400.00 2,500.00 180,000.00 2,661.47 191,625.840380 MASH W-BEAM TERMINAL SECTION

606010342 53.00 EACH 3,100.00 164,300.00 3,030.00 160,590.00 3,225.70 170,962.100390 MASH THRIE BEAM BR APPRCH SECTION

606010345 37.00 EACH 1,100.00 40,700.00 1,235.00 45,695.00 1,314.76 48,646.120400 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010385 44,112.50 LNFT 2.50 110,281.25 3.05 134,543.13 4.15 183,066.880410 REMOVE GUARDRAIL
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0001 MILL, FILL, OVERLAY, BRIDGE REPAIR, GUARDRAILSECTION:

606011503 2.00 EACH 700.00 1,400.00 1,775.00 3,550.00 1,889.64 3,779.280420 RESET TEMP IMPACT ATTENUATOR

606011518 2.00 EACH 2,600.00 5,200.00 1,775.00 3,550.00 1,889.64 3,779.280430 TEMPORARY IMPACT ATTENUATOR

609010112 360.00 LNFT 28.00 10,080.00 28.00 10,080.00 29.81 10,731.600440 CURB 4 IN-CONCRETE

610100559 (1) LS 5,000.00 5,000.00 15,500.00 15,500.00 1,463.81 1,463.810450 REVEGETATION

617303300 100.00 EACH 500.00 50,000.00 554.75 55,475.00 590.58 59,058.000460 HIGH EFFICACY LUMINAIRE LED

618030005 750,000.00 UNIT 0.80 600,000.00 0.71 532,500.00 0.72 540,000.000470 TRAFFIC CONTROL DEVICES CB

618030180 10.00 EACH 9,000.00 90,000.00 14,500.00 145,000.00 15,436.50 154,365.000480 TRAFFIC CONTROL-CROSSOVER

618030190 7.60 MILE 600.00 4,560.00 6,900.00 52,440.00 7,345.65 55,826.940490 TRAFFIC CONTROL-TWO WAY TRAF

618030250 3.00 EACH 225,000.00 675,000.00 181,000.00 543,000.00 181,714.01 545,142.030500 CROSSOVER-CONST, MAINTAIN, REMOVE

618030280 3.00 EACH 2,300.00 6,900.00 3,900.00 11,700.00 6,488.73 19,466.190510 CROSSOVER RECLAMATION

618030300 2.00 EACH 2,000.00 4,000.00 1,500.00 3,000.00 1,064.59 2,129.180520 CROSSOVER-MAINTAIN, CLOSE

618100000 536.50 SQFT 35.00 18,777.50 38.00 20,387.00 40.45 21,701.430530 SINGLE USE SIGNS

618190100 1,160.00 LNFT 32.00 37,120.00 24.00 27,840.00 25.55 29,638.000540 TEMPORARY BARRIER RAIL

618190110 1,080.00 LNFT 11.00 11,880.00 5.00 5,400.00 5.32 5,745.600550 RESET TEMP BARRIER RAIL

619010058 8,119.30 SQFT 24.00 194,863.20 29.00 235,459.70 30.87 250,642.790560 SIGNS-ALUM SHEET INCR IV
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0001 MILL, FILL, OVERLAY, BRIDGE REPAIR, GUARDRAILSECTION:

619010062 168.00 SQFT 28.00 4,704.00 29.00 4,872.00 30.87 5,186.160570 SIGNS-ALUM SHEET INCR XI

619010086 492.40 SQFT 29.00 14,279.60 27.00 13,294.80 28.74 14,151.580580 SIGNS-ALUM REFL SHEET IV

619010090 1,122.10 SQFT 30.00 33,663.00 27.00 30,296.70 28.74 32,249.150590 SIGNS-ALUM REFL SHEET XI

619010230 143.00 EACH 50.00 7,150.00 50.00 7,150.00 53.23 7,611.890600 REMOVE SIGN

619010240 76.00 EACH 225.00 17,100.00 150.00 11,400.00 159.69 12,136.440610 REMOVE SIGN-GUIDE

619010300 1,624.00 LB 7.00 11,368.00 5.00 8,120.00 5.32 8,639.680620 POSTS-TUBULAR STEEL

619010310 21.00 LB 7.00 147.00 15.00 315.00 15.97 335.370630 POSTS-STEEL U SIGN

619010320 4,973.00 LB 7.00 34,811.00 5.00 24,865.00 5.32 26,456.360640 POSTS-STEEL STRUCTURAL SIGN

619010480 28.00 LNFT 15.00 420.00 14.00 392.00 14.90 417.200650 POLES-TREATED WOOD 4 IN

619010490 96.00 LNFT 15.00 1,440.00 15.00 1,440.00 15.97 1,533.120660 POLES-TREATED WOOD 5 IN

619010720 2.00 EACH 1,100.00 2,200.00 1,150.00 2,300.00 1,224.28 2,448.560670 FRANG SIGN POST BKWY-S3 X 5.7

619010722 4.00 EACH 1,200.00 4,800.00 1,500.00 6,000.00 1,596.88 6,387.520680 FRANG SIGN POST BKWY-S4 X 7.7

619010724 2.00 EACH 1,200.00 2,400.00 1,500.00 3,000.00 1,596.88 3,193.760690 FRANG SIGN POST BKWY-S5 X 10

619010726 2.00 EACH 1,500.00 3,000.00 1,900.00 3,800.00 2,022.72 4,045.440700 FRANG SIGN POST BKWY-W4 X 13

619010730 4.00 EACH 1,500.00 6,000.00 1,900.00 7,600.00 2,022.72 8,090.880710 FRANG SIGN POST BKWY-W8 X 18
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0001 MILL, FILL, OVERLAY, BRIDGE REPAIR, GUARDRAILSECTION:

619010740 1.00 EACH 1,100.00 1,100.00 1,150.00 1,150.00 1,224.27 1,224.270720 FRANG SIGN POST BKWY-3 IN RD

619010742 3.00 EACH 1,100.00 3,300.00 1,150.00 3,450.00 1,224.27 3,672.810730 FRANG SIGN POST BKWY-3.5 IN RD

619010744 5.00 EACH 1,100.00 5,500.00 1,150.00 5,750.00 1,224.27 6,121.350740 FRANG SIGN POST BKWY-4 IN RD

619011010 304.00 EACH 26.00 7,904.00 27.00 8,208.00 28.74 8,736.960750 DELINEATOR DES A

619011020 106.00 EACH 26.00 2,756.00 31.00 3,286.00 33.00 3,498.000760 DELINEATOR DES B

619011070 190.00 EACH 26.00 4,940.00 31.00 5,890.00 33.00 6,270.000770 DELINEATOR DES G

619011080 296.00 EACH 26.00 7,696.00 27.00 7,992.00 28.74 8,507.040780 DELINEATOR DES H

619011085 51.00 EACH 32.00 1,632.00 50.00 2,550.00 53.23 2,714.730790 DELINEATOR DES BJ

619011087 83.00 EACH 32.00 2,656.00 50.00 4,150.00 53.23 4,418.090800 DELINEATOR DES GJ

620011105 28.00 GAL 200.00 5,600.00 250.00 7,000.00 266.15 7,452.200810 WORDS AND SYMBOLS-WHITE PAINT

620011260 19.00 GAL 325.00 6,175.00 350.00 6,650.00 372.61 7,079.590820 WORDS AND SYMBOLS-WHITE EPOXY

620012955 33,725.00 LNFT 0.50 16,862.50 0.20 6,745.00 0.21 7,082.250830 TEMPORARY STRIPING

620013000 1,014.00 GAL 30.00 30,420.00 28.00 28,392.00 29.81 30,227.340840 STRIPING-WHITE PAINT

620013960 675.00 GAL 65.00 43,875.00 58.00 39,150.00 61.75 41,681.250850 STRIPING-WHITE EPOXY

620014000 692.00 GAL 30.00 20,760.00 28.00 19,376.00 29.81 20,628.520860 STRIPING-YELLOW PAINT
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0001 MILL, FILL, OVERLAY, BRIDGE REPAIR, GUARDRAILSECTION:

620014960 461.00 GAL 65.00 29,965.00 58.00 26,738.00 61.75 28,466.750870 STRIPING-YELLOW EPOXY

$11,264,555.08$11,282,198.05 $10,012,994.07Section Totals

( ) indicates item is bid as Lump Sum

$10,012,994.07$11,282,198.05 $11,264,555.08

$11,282,198.05

Contract Item Totals

$10,012,994.07 11,264,555.08Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) SCHELLINGER
CONSTRUCTION

CO., INC.

(4) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 MILL, FILL, OVERLAY, BRIDGE REPAIR, GUARDRAILSECTION:

103000000 500.00 HOUR 5.00 2,500.00 60.00 30,000.000010 TRAINING PROGRAM

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.000020 MISCELLANEOUS WORK

104030045 12.00 EACH 500.00 6,000.00 525.00 6,300.000030 MISCELLANEOUS ITEMS-EACH

109200005 (1) LS 1,138,000.00 1,138,000.00 1,255,000.00 1,255,000.000040 MOBILIZATION

208010150 (1) LS 11,000.00 11,000.00 30,000.00 30,000.000050 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

210020170 15.00 MILE 80.00 1,200.00 70.00 1,050.000070 TEST TRAILER-TRANSPORT,SETUP

401020045 51,710.00 TON 41.25 2,133,037.50 40.00 2,068,400.000080 PLANT MIX SURF GR S-3/4 IN

401020255 6,787.00 LB 95.00 644,765.00 92.50 627,797.500090 HIGH TENSILE STRENGTH REINFORCING FIBER

401020300 724.00 TON 200.00 144,800.00 220.00 159,280.000100 HYDRATED LIME

402020095 3,259.30 TON 475.00 1,548,167.50 615.00 2,004,469.500110 ASPHALT CEMENT PG 70-28
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0001 MILL, FILL, OVERLAY, BRIDGE REPAIR, GUARDRAILSECTION:

402020315 21,220.00 GAL 2.50 53,050.00 2.20 46,684.000120 EMULSIFIED ASPHALT-TACK COAT

402020375 764.70 TON 530.00 405,291.00 525.00 401,467.500130 EMULSIFIED ASPHALT CHFRS-2P

409000000 17.50 CRMI 550.00 9,625.00 525.00 9,187.500140 FINAL SWEEP AND BROOM

409000020 429,244.00 SQYD 0.55 236,084.20 0.80 343,395.200150 COVER-TYPE 2

411010000 419,301.00 SQYD 1.30 545,091.30 1.80 754,741.800160 COLD MILLING

411011145 28.30 MILE 1,750.00 49,525.00 1,300.00 36,790.000170 SINUSOIDAL RUMBLE STRIPS

552010041 785.00 LNFT 945.00 741,825.00 945.00 741,825.000180 REVISE JOINT

552010060 (1) LS 8,000.00 8,000.00 8,000.00 8,000.000190 REPAIR STRUCTURE

552010160 4,228.60 SQYD 10.00 42,286.00 10.00 42,286.000200 BRIDGE DECK CRACK SEAL

557010606 979.90 LNFT 40.00 39,196.00 40.00 39,196.000210 REMOVE BRIDGE RAIL

562000000 15.00 SQYD 700.00 10,500.00 700.00 10,500.000220 CLASS A BRIDGE DECK POLY REPAIR

562000020 8.00 SQYD 650.00 5,200.00 650.00 5,200.000230 CLASS A BRIDGE DECK REPAIR

563000040 821.00 SQYD 33.00 27,093.00 33.00 27,093.000240 POLYMER OVERLAY

563000045 821.00 SQYD 7.00 5,747.00 7.00 5,747.000250 POLYMER OVERLAY PRIMER

563000100 821.00 SQYD 6.00 4,926.00 6.00 4,926.000260 PREPARE DECK
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0001 MILL, FILL, OVERLAY, BRIDGE REPAIR, GUARDRAILSECTION:

605000040 979.90 LNFT 138.00 135,226.20 138.00 135,226.200270 REVISE CONCRETE BARRIER RAIL-BR

605000045 26.00 EACH 3,000.00 78,000.00 3,000.00 78,000.000280 REVISE CONC BARRIER RAIL END-BR

606010019 3.00 EACH 660.00 1,980.00 700.00 2,100.000290 TEMP GD RAIL-STL/BR APPR-TY 2

606010020 1,100.00 LNFT 11.75 12,925.00 12.00 13,200.000300 GUARDRAIL-TEMPORARY

606010021 6.00 EACH 1,200.00 7,200.00 1,200.00 7,200.000310 TEMP GD RAIL-STL/BR APPR-TY 1

606010024 26.00 EACH 1,200.00 31,200.00 1,200.00 31,200.000320 TEMP OPTIONAL TERM SECT

606010117 425.00 LNFT 46.00 19,550.00 50.00 21,250.000330 HIGH-TENSION CABLE RAIL

606010120 288.00 LNFT 4.00 1,152.00 5.00 1,440.000340 REMOVE CABLE GUARDRAIL

606010130 288.00 LNFT 10.30 2,966.40 11.00 3,168.000350 RESET CABLE GUARDRAIL

606010140 98.00 EACH 425.00 41,650.00 500.00 49,000.000360 GUARDRAIL END SECTION WIDENING

606010330 39,262.50 LNFT 18.50 726,356.25 20.00 785,250.000370 MGS GUARDRAIL

606010335 72.00 EACH 2,500.00 180,000.00 2,500.00 180,000.000380 MASH W-BEAM TERMINAL SECTION

606010342 53.00 EACH 3,030.00 160,590.00 3,250.00 172,250.000390 MASH THRIE BEAM BR APPRCH SECTION

606010345 37.00 EACH 1,235.00 45,695.00 1,300.00 48,100.000400 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010385 44,112.50 LNFT 3.05 134,543.13 3.05 134,543.130410 REMOVE GUARDRAIL

Page 10 of 14

I-15/I-90 - BUTTE

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:April 23, 2020

Contract Description:

01420

(9466084000) IM 90-4(84)223
I-15/I-90 - BUTTE

130 WORKING DAYS

Silver Bow

Min: Max:

05/05/2020 14:02:51

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



0001 MILL, FILL, OVERLAY, BRIDGE REPAIR, GUARDRAILSECTION:

606011503 2.00 EACH 1,775.00 3,550.00 1,775.00 3,550.000420 RESET TEMP IMPACT ATTENUATOR

606011518 2.00 EACH 1,775.00 3,550.00 1,775.00 3,550.000430 TEMPORARY IMPACT ATTENUATOR

609010112 360.00 LNFT 28.00 10,080.00 28.00 10,080.000440 CURB 4 IN-CONCRETE

610100559 (1) LS 13,000.00 13,000.00 12,500.00 12,500.000450 REVEGETATION

617303300 100.00 EACH 700.00 70,000.00 600.00 60,000.000460 HIGH EFFICACY LUMINAIRE LED

618030005 750,000.00 UNIT 0.71 532,500.00 0.75 562,500.000470 TRAFFIC CONTROL DEVICES CB

618030180 10.00 EACH 14,500.00 145,000.00 14,500.00 145,000.000480 TRAFFIC CONTROL-CROSSOVER

618030190 7.60 MILE 6,900.00 52,440.00 6,900.00 52,440.000490 TRAFFIC CONTROL-TWO WAY TRAF

618030250 3.00 EACH 150,000.00 450,000.00 220,000.00 660,000.000500 CROSSOVER-CONST, MAINTAIN, REMOVE

618030280 3.00 EACH 500.00 1,500.00 3,500.00 10,500.000510 CROSSOVER RECLAMATION

618030300 2.00 EACH 30,000.00 60,000.00 105,000.00 210,000.000520 CROSSOVER-MAINTAIN, CLOSE

618100000 536.50 SQFT 38.00 20,387.00 40.00 21,460.000530 SINGLE USE SIGNS

618190100 1,160.00 LNFT 24.00 27,840.00 25.00 29,000.000540 TEMPORARY BARRIER RAIL

618190110 1,080.00 LNFT 5.00 5,400.00 5.00 5,400.000550 RESET TEMP BARRIER RAIL

619010058 8,119.30 SQFT 29.00 235,459.70 30.00 243,579.000560 SIGNS-ALUM SHEET INCR IV
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0001 MILL, FILL, OVERLAY, BRIDGE REPAIR, GUARDRAILSECTION:

619010062 168.00 SQFT 29.00 4,872.00 30.00 5,040.000570 SIGNS-ALUM SHEET INCR XI

619010086 492.40 SQFT 27.00 13,294.80 30.00 14,772.000580 SIGNS-ALUM REFL SHEET IV

619010090 1,122.10 SQFT 27.00 30,296.70 30.00 33,663.000590 SIGNS-ALUM REFL SHEET XI

619010230 143.00 EACH 50.00 7,150.00 50.00 7,150.000600 REMOVE SIGN

619010240 76.00 EACH 150.00 11,400.00 150.00 11,400.000610 REMOVE SIGN-GUIDE

619010300 1,624.00 LB 5.00 8,120.00 5.00 8,120.000620 POSTS-TUBULAR STEEL

619010310 21.00 LB 15.00 315.00 15.00 315.000630 POSTS-STEEL U SIGN

619010320 4,973.00 LB 5.00 24,865.00 5.00 24,865.000640 POSTS-STEEL STRUCTURAL SIGN

619010480 28.00 LNFT 14.00 392.00 15.00 420.000650 POLES-TREATED WOOD 4 IN

619010490 96.00 LNFT 15.00 1,440.00 15.00 1,440.000660 POLES-TREATED WOOD 5 IN

619010720 2.00 EACH 1,150.00 2,300.00 1,250.00 2,500.000670 FRANG SIGN POST BKWY-S3 X 5.7

619010722 4.00 EACH 1,500.00 6,000.00 1,500.00 6,000.000680 FRANG SIGN POST BKWY-S4 X 7.7

619010724 2.00 EACH 1,500.00 3,000.00 1,500.00 3,000.000690 FRANG SIGN POST BKWY-S5 X 10

619010726 2.00 EACH 1,900.00 3,800.00 2,000.00 4,000.000700 FRANG SIGN POST BKWY-W4 X 13

619010730 4.00 EACH 1,900.00 7,600.00 2,000.00 8,000.000710 FRANG SIGN POST BKWY-W8 X 18
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0001 MILL, FILL, OVERLAY, BRIDGE REPAIR, GUARDRAILSECTION:

619010740 1.00 EACH 1,150.00 1,150.00 1,250.00 1,250.000720 FRANG SIGN POST BKWY-3 IN RD

619010742 3.00 EACH 1,150.00 3,450.00 1,250.00 3,750.000730 FRANG SIGN POST BKWY-3.5 IN RD

619010744 5.00 EACH 1,150.00 5,750.00 1,250.00 6,250.000740 FRANG SIGN POST BKWY-4 IN RD

619011010 304.00 EACH 27.00 8,208.00 30.00 9,120.000750 DELINEATOR DES A

619011020 106.00 EACH 31.00 3,286.00 35.00 3,710.000760 DELINEATOR DES B

619011070 190.00 EACH 31.00 5,890.00 40.00 7,600.000770 DELINEATOR DES G

619011080 296.00 EACH 27.00 7,992.00 35.00 10,360.000780 DELINEATOR DES H

619011085 51.00 EACH 50.00 2,550.00 60.00 3,060.000790 DELINEATOR DES BJ

619011087 83.00 EACH 50.00 4,150.00 60.00 4,980.000800 DELINEATOR DES GJ

620011105 28.00 GAL 250.00 7,000.00 250.00 7,000.000810 WORDS AND SYMBOLS-WHITE PAINT

620011260 19.00 GAL 350.00 6,650.00 350.00 6,650.000820 WORDS AND SYMBOLS-WHITE EPOXY

620012955 33,725.00 LNFT 0.20 6,745.00 0.20 6,745.000830 TEMPORARY STRIPING

620013000 1,014.00 GAL 28.00 28,392.00 30.00 30,420.000840 STRIPING-WHITE PAINT

620013960 675.00 GAL 58.00 39,150.00 60.00 40,500.000850 STRIPING-WHITE EPOXY

620014000 692.00 GAL 28.00 19,376.00 30.00 20,760.000860 STRIPING-YELLOW PAINT
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0001 MILL, FILL, OVERLAY, BRIDGE REPAIR, GUARDRAILSECTION:

620014960 461.00 GAL 58.00 26,738.00 60.00 27,660.000870 STRIPING-YELLOW EPOXY

$11,349,472.68 $12,696,822.33Section Totals

( ) indicates item is bid as Lump Sum

$12,696,822.33$11,349,472.68

$11,349,472.68

Contract Item Totals

$12,696,822.33Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $8,218,818.25 96.82% 100.00%

1 4397 ACME CONCRETE PAVING, INC. $8,489,153.37 100.00% 103.29%

2 6154 DIAMOND SURFACE INC $8,848,631.33 104.23% 107.66%

3 0790 FIRSTMARK CONSTRUCTION, LLC $9,421,438.20 110.98% 114.63%

Vendor Ranking

Contract ID:

RESERVE STREET - MISSOULA

MissoulaLetting Date:

Contract Description:

District(s): 11/15/20 COMPLETION DATE

05420

April 23, 2020 9:00
A.M.

(9034145000) IM-CMDP 90-2(145)101
I-90 RAMPS-GRANT CK RD (MSLA)
(9492016000) NH-CMDP 92-1(16)0
RESERVE STREET - MISSOULA

Missoula202 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) ACME
CONCRETE

PAVING, INC.

(2) DIAMOND
SURFACE INC

Line
Number

0001 RESURFACING, PCCP REPAIRSECTION:

103000000 500.00 HOUR 20.00 10,000.00 4.11 2,055.00 31.25 15,625.000010 TRAINING PROGRAM

103500005 (1) LS 3,500.00 3,500.00 484.84 484.84 312.50 312.500020 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000030 MISCELLANEOUS WORK

104030011 (1) LS 10,000.00 10,000.00 16,296.48 16,296.48 19,425.00 19,425.000040 MISCELLANEOUS ITEMS-LS

108000000 (1) LS 12,000.00 12,000.00 1,212.12 1,212.12 9,375.00 9,375.000050 CRITICAL PATH SCHEDULE

109200005 (1) LS 1,312,500.00 1,312,500.00 700,000.00 700,000.00 999,595.00 999,595.000060 MOBILIZATION

203020225 919.00 CUYD 33.00 30,327.00 47.15 43,330.85 75.00 68,925.000070 EXCAVATION-STREET

203080100 206.00 CUYD 15.00 3,090.00 122.88 25,313.28 116.25 23,947.500080 TOPSOIL-SALVAGING AND PLACING

208010000 (1) LS 4,500.00 4,500.00 19,539.68 19,539.68 15,000.00 15,000.000090 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000100 TEMPORARY EROSION CONTROL-FIXED
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0001 RESURFACING, PCCP REPAIRSECTION:

301020340 362.00 CUYD 65.00 23,530.00 86.27 31,229.74 113.75 41,177.500110 CRUSHED AGGREGATE COURSE

301020625 587.00 SQYD 1.75 1,027.25 4.02 2,359.74 3.75 2,201.250120 AGGREGATE TREATMENT

401020055 729.00 TON 150.00 109,350.00 215.50 157,099.50 162.50 118,462.500130 COMMERCIAL MIX-3/8 IN-PG 64-28

402020315 341.00 GAL 7.50 2,557.50 12.12 4,132.92 7.50 2,557.500140 EMULSIFIED ASPHALT-TACK COAT

402020320 272.00 GAL 10.00 2,720.00 12.12 3,296.64 7.50 2,040.000150 EMULSIFIED ASPHALT-FOG SEAL

411010000 2,123.00 SQYD 6.50 13,799.50 9.01 19,128.23 10.88 23,098.240160 COLD MILLING

501000100 403,806.00 LNFT 2.00 807,612.00 2.00 807,612.00 1.93 779,345.580170 PCCP JOINT SEAL

501010401 101.90 SQYD 550.00 56,045.00 1,230.91 125,429.73 1,187.50 121,006.250180 CONCRETE-SHALLOW REPAIR

501010404 3,535.30 SQYD 200.00 707,060.00 386.00 1,364,625.80 321.00 1,134,831.300190 PCCP SLAB REPLACEMENT

501010422 226,093.00 SQYD 5.50 1,243,511.50 7.30 1,650,478.90 6.17 1,394,993.810200 CONCRETE PAVEMENT GRINDING

501010507 1,141.00 EACH 45.00 51,345.00 29.43 33,579.63 66.25 75,591.250210 CROSS STITCHING

552010160 3,451.00 SQYD 14.00 48,314.00 10.70 36,925.70 3.13 10,801.630220 BRIDGE DECK CRACK SEAL

603014242 6.00 EACH 500.00 3,000.00 820.69 4,924.14 1,100.00 6,600.000230 ADJUST VALVE BOX

604000100 60.00 EACH 925.00 55,500.00 1,806.43 108,385.80 1,675.00 100,500.000240 ADJUST MANHOLE
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0001 RESURFACING, PCCP REPAIRSECTION:

604000170 1.00 EACH 1,000.00 1,000.00 8,691.45 8,691.45 10,000.00 10,000.000250 ADJUST SUMP

608010020 1,037.30 SQYD 85.00 88,170.50 92.46 95,908.76 123.75 128,365.880260 SIDEWALK-CONCRETE 4 IN

608010112 318.50 SQYD 95.00 30,257.50 100.44 31,990.14 145.00 46,182.500270 DECORATIVE CONCRETE

608010125 42.20 SQYD 395.00 16,669.00 374.82 15,817.40 500.00 21,100.000280 DETEC WARNING DEVICES-TYPE 1

609010030 10.00 LNFT 45.00 450.00 61.61 616.10 875.00 8,750.000290 CURB-CONC MEDIAN TYPE A

609010130 115.00 LNFT 100.00 11,500.00 99.95 11,494.25 115.00 13,225.000300 LANE SEPARATOR

609010160 105.10 SQYD 130.00 13,663.00 154.27 16,213.78 150.00 15,765.000310 GUTTER-CONC VALLEY

609010200 1,304.60 LNFT 50.00 65,230.00 35.30 46,052.38 55.00 71,753.000320 CURB AND GUTTER-CONC

610100101 0.40 ACRE 2,000.00 800.00 1,086.43 434.57 1,250.00 500.000330 SEEDING AREA NO 1

610100326 0.40 ACRE 500.00 200.00 217.29 86.92 250.00 100.000340 FERTILIZING AREA NO 1

610100470 77.60 SQYD 25.00 1,940.00 40.20 3,119.52 46.25 3,589.000350 SODDING

610100555 0.40 ACRE 1,000.00 400.00 4,345.73 1,738.29 5,000.00 2,000.000360 CONDITION SEEDBED SURFACE

610220050 0.40 ACRE 3,200.00 1,280.00 6,518.59 2,607.44 7,500.00 3,000.000370 MULCH-COMPOST

610507010 (1) LS 4,285.00 4,285.00 19,186.38 19,186.38 22,075.00 22,075.000380 IRRIGATION SYSTEM
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0001 RESURFACING, PCCP REPAIRSECTION:

616343920 1,320.00 LNFT 22.00 29,040.00 23.36 30,835.20 26.88 35,481.600390 CONDUIT-PLASTIC 2 IN

616343924 50.00 LNFT 40.00 2,000.00 13.04 652.00 15.00 750.000400 CONDUIT-PLASTIC 2 1/2 IN

616343930 3,605.00 LNFT 23.00 82,915.00 54.32 195,823.60 62.50 225,312.500410 CONDUIT-PLASTIC 3 IN

616783007 13.00 EACH 675.00 8,775.00 964.75 12,541.75 1,110.00 14,430.000420 PULL BOX-COMPOSITE TYPE 2

616783008 4.00 EACH 775.00 3,100.00 1,218.98 4,875.92 1,402.50 5,610.000430 PULL BOX-COMPOSITE TYPE 3

617000000 16.00 CUYD 1,100.00 17,600.00 1,819.78 29,116.48 2,093.75 33,500.000440 FOUNDATION-CONCRETE

617033314 950.00 LNFT 2.80 2,660.00 1.57 1,491.50 1.82 1,729.000450 CABLE-COPPER 5AWG14-600V

617033414 2,580.00 LNFT 2.25 5,805.00 1.85 4,773.00 2.13 5,495.400460 CABLE-COPPER 7AWG14-600V

617033814 795.00 LNFT 4.20 3,339.00 3.26 2,591.70 3.75 2,981.250470 CABLE-COPPER 16AWG14-600V

617086919 620.00 LNFT 2.85 1,767.00 2.71 1,680.20 3.13 1,940.600480 CABLE-COPPER 6 PAIR AWG 19 COM

617123104 1,475.00 LNFT 1.50 2,212.50 1.63 2,404.25 1.88 2,773.000490 CONDUCTOR-COPPER AWG4-600V

617123106 735.00 LNFT 1.00 735.00 1.09 801.15 1.25 918.750500 CONDUCTOR-COPPER AWG6-600V

617123108 2,070.00 LNFT 1.00 2,070.00 1.09 2,256.30 1.25 2,587.500510 CONDUCTOR-COPPER AWG8-600V

617123110 1,650.00 LNFT 0.85 1,402.50 0.65 1,072.50 0.75 1,237.500520 CONDUCTOR-COPPER AWG10-600V
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0001 RESURFACING, PCCP REPAIRSECTION:

617233030 2.00 EACH 1,530.00 3,060.00 2,824.72 5,649.44 3,250.00 6,500.000530 CONTROLLER-CAB PEDESTAL TYPE P

617303240 1.00 EACH 450.00 450.00 674.67 674.67 776.25 776.250540 LUMINAIRE ASSEMBLY-400 W S.V.

617333198 1.00 EACH 3,200.00 3,200.00 2,444.47 2,444.47 2,812.50 2,812.500550 SERV ASSEMBLY-200 AMP

617503130 8.00 EACH 900.00 7,200.00 1,032.11 8,256.88 1,187.50 9,500.000560 SIG-TRAF 3 COL-1 WAY 12-12-12

617513125 12.00 EACH 1,000.00 12,000.00 1,257.00 15,084.00 1,446.25 17,355.000570 SIG TRAF 4 COL 1 W 12-12-12-12

617533000 21.00 EACH 100.00 2,100.00 108.65 2,281.65 125.00 2,625.000580 SIG-TRAF-BACKPLATE-REFLECTIVE

617553020 22.00 EACH 1,000.00 22,000.00 897.38 19,742.36 1,032.50 22,715.000590 SIG-PEDESTRIAN TYPE 2

617605081 5.00 EACH 1,050.00 5,250.00 2,003.38 10,016.90 2,305.00 11,525.000600 CONTLR/TRAF-ACTUAT TYPE 8-A

617673100 16.00 EACH 600.00 9,600.00 734.43 11,750.88 845.00 13,520.000610 SIG STANDARD TYPE 1-100

617693908 2.00 EACH 2,175.00 4,350.00 10,864.32 21,728.64 12,500.00 25,000.000620 SIG STANDARD TYPE 2-A-900-8

617713099 1.00 EACH 3,000.00 3,000.00 17,002.66 17,002.66 19,562.50 19,562.500630 SIG STANDARD TYPE 3-A-900-9

617763500 38.00 EACH 9,000.00 342,000.00 9,777.89 371,559.82 11,250.00 427,500.000640 DETECTOR-RADAR/PRESENCE

617763510 16.00 EACH 20,000.00 320,000.00 10,864.32 173,829.12 12,500.00 200,000.000650 DETECTOR-RADAR/ADVANCE

617781000 (1) LS 14,000.00 14,000.00 34,269.33 34,269.33 39,428.75 39,428.750660 REMOVE AND SALVAGE MISC ELECTRICAL
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0001 RESURFACING, PCCP REPAIRSECTION:

617903255 22.00 EACH 1,525.00 33,550.00 990.82 21,798.04 1,140.00 25,080.000670 PUSH BUTTON-PEDESTRIAN-TACTILE

618030005 700,000.00 UNIT 0.75 525,000.00 0.65 455,000.00 0.75 525,000.000680 TRAFFIC CONTROL DEVICES CB

619010058 497.80 SQFT 27.00 13,440.60 26.62 13,251.44 30.63 15,247.610690 SIGNS-ALUM SHEET INCR IV

619010086 1,034.20 SQFT 23.00 23,786.60 24.44 25,275.85 28.13 29,092.050700 SIGNS-ALUM REFL SHEET IV

619010090 1,784.10 SQFT 29.00 51,738.90 22.27 39,731.91 25.63 45,726.480710 SIGNS-ALUM REFL SHEET XI

619010230 296.00 EACH 45.00 13,320.00 27.16 8,039.36 31.25 9,250.000720 REMOVE SIGN

619010240 17.00 EACH 280.00 4,760.00 271.61 4,617.37 312.50 5,312.500730 REMOVE SIGN-GUIDE

619010300 880.10 LB 11.00 9,681.10 9.23 8,123.32 10.63 9,355.460740 POSTS-TUBULAR STEEL

619010320 87.00 LB 9.00 783.00 4.34 377.58 5.00 435.000750 POSTS-STEEL STRUCTURAL SIGN

619010340 288.00 LB 8.00 2,304.00 7.06 2,033.28 8.13 2,341.440760 POSTS-TUBULAR STEEL-SQ-PERF

619010480 28.00 LNFT 15.00 420.00 11.95 334.60 13.75 385.000770 POLES-TREATED WOOD 4 IN

619010740 6.00 EACH 1,150.00 6,900.00 1,004.95 6,029.70 1,156.25 6,937.500780 FRANG SIGN POST BKWY-3 IN RD

619010742 2.00 EACH 1,300.00 2,600.00 1,004.95 2,009.90 1,156.25 2,312.500790 FRANG SIGN POST BKWY-3.5 IN RD

619011179 26.00 EACH 100.00 2,600.00 48.89 1,271.14 56.25 1,462.500800 DELINEATOR-FLEX SURF MTD WH

Page 6 of 16

RESERVE STREET - MISSOULA

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

202

Tabulation of Bids

Contract Time:April 23, 2020

Contract Description:

05420

(9034145000) IM-CMDP 90-2(145)101
I-90 RAMPS-GRANT CK RD (MSLA)
(9492016000) NH-CMDP 92-1(16)0
RESERVE STREET - MISSOULA

11/15/20 COMPLETION DATE

Missoula

Min: Max:

05/05/2020 14:02:51

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



0001 RESURFACING, PCCP REPAIRSECTION:

619011180 38.00 EACH 100.00 3,800.00 48.89 1,857.82 56.25 2,137.500810 DELINEATOR-FLEX SURF MTD YLW

619011205 565.00 EACH 23.00 12,995.00 24.99 14,119.35 28.75 16,243.750820 DELINEATION-LINEAR-BARRIER-YELLOW

620010301 764.00 GAL 200.00 152,800.00 108.65 83,008.60 125.00 95,500.000830 CURB MARKING-YELLOW EPOXY

620011105 3.00 GAL 225.00 675.00 271.61 814.83 312.50 937.500840 WORDS AND SYMBOLS-WHITE PAINT

620011110 1.00 GAL 285.00 285.00 271.61 271.61 312.50 312.500850 WORDS AND SYMBOLS-YELLOW PAINT

620011260 3.00 GAL 375.00 1,125.00 380.25 1,140.75 437.50 1,312.500860 WORDS AND SYMBOLS-WHITE EPOXY

620011265 1.00 GAL 375.00 375.00 380.25 380.25 437.50 437.500870 WORDS AND SYMBOLS-YELLOW EPOXY

620011319 17,014.00 LNFT 8.00 136,112.00 7.60 129,306.40 8.75 148,872.500880 STRIPING-CONTRAST TAPE 7 IN

620011325 876.00 LNFT 4.95 4,336.20 4.89 4,283.64 5.63 4,931.880890 STRIPING-4 IN WHITE-HIGH PERF TAPE

620011330 56,290.00 LNFT 4.50 253,305.00 4.89 275,258.10 5.63 316,912.700900 STRIPING-4 IN YELLOW-HIGH PERF TAPE

620011335 41,018.00 LNFT 6.00 246,108.00 6.52 267,437.36 7.50 307,635.000910 STRIPING-6 IN WHITE-HIGH PERF TAPE

620011345 12,874.00 LNFT 7.50 96,555.00 8.69 111,875.06 10.00 128,740.000920 STRIPING-8 IN WHITE-HIGH PERF TAPE

620011355 15,609.00 SQFT 13.50 210,721.50 17.39 271,440.51 20.00 312,180.000930 WORDS & SYMBOLS-WHITE-HIGH PERF TAPE

620011360 1,807.00 SQFT 13.50 24,394.50 16.30 29,454.10 18.75 33,881.250940 WORDS & SYMBOLS-YELLOW-HIGH PERF TAPE
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0001 RESURFACING, PCCP REPAIRSECTION:

620012955 185,856.00 LNFT 0.60 111,513.60 0.16 29,736.96 0.19 35,312.640950 TEMPORARY STRIPING

620013000 4.00 GAL 65.00 260.00 29.87 119.48 34.38 137.520960 STRIPING-WHITE PAINT

620013955 705.00 LNFT 2.50 1,762.50 2.17 1,529.85 2.50 1,762.500970 REMOVE PAVEMENT MARKINGS

620013960 6.00 GAL 85.00 510.00 65.19 391.14 75.00 450.000980 STRIPING-WHITE EPOXY

620013970 210,724.00 LNFT 2.00 421,448.00 0.65 136,970.60 0.75 158,043.000990 STRIPE GROOVING

620013975 17,416.00 SQFT 8.00 139,328.00 5.43 94,568.88 6.25 108,850.001000 STRIPE GROOVING

620014000 2.00 GAL 65.00 130.00 29.87 59.74 34.38 68.761010 STRIPING-YELLOW PAINT

620014960 2.00 GAL 65.00 130.00 65.19 130.38 75.00 150.001020 STRIPING-YELLOW EPOXY

$8,848,631.33$8,218,818.25 $8,489,153.37Section Totals

( ) indicates item is bid as Lump Sum

$8,489,153.37$8,218,818.25 $8,848,631.33

$8,218,818.25

Contract Item Totals

$8,489,153.37 8,848,631.33Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) FIRSTMARK
CONSTRUCTION,

LLC

Line
Number

0001 RESURFACING, PCCP REPAIRSECTION:

103000000 500.00 HOUR 46.85 23,425.000010 TRAINING PROGRAM

103500005 (1) LS 1,157.00 1,157.000020 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.000030 MISCELLANEOUS WORK

104030011 (1) LS 4,100.00 4,100.000040 MISCELLANEOUS ITEMS-LS

108000000 (1) LS 5,785.00 5,785.000050 CRITICAL PATH SCHEDULE

109200005 (1) LS 640,000.00 640,000.000060 MOBILIZATION

203020225 919.00 CUYD 40.30 37,035.700070 EXCAVATION-STREET

203080100 206.00 CUYD 104.40 21,506.400080 TOPSOIL-SALVAGING AND PLACING

208010000 (1) LS 15,000.00 15,000.000090 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.000100 TEMPORARY EROSION CONTROL-FIXED
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0001 RESURFACING, PCCP REPAIRSECTION:

301020340 362.00 CUYD 73.75 26,697.500110 CRUSHED AGGREGATE COURSE

301020625 587.00 SQYD 3.45 2,025.150120 AGGREGATE TREATMENT

401020055 729.00 TON 190.30 138,728.700130 COMMERCIAL MIX-3/8 IN-PG 64-28

402020315 341.00 GAL 10.70 3,648.700140 EMULSIFIED ASPHALT-TACK COAT

402020320 272.00 GAL 10.70 2,910.400150 EMULSIFIED ASPHALT-FOG SEAL

411010000 2,123.00 SQYD 7.80 16,559.400160 COLD MILLING

501000100 403,806.00 LNFT 2.30 928,753.800170 PCCP JOINT SEAL

501010401 101.90 SQYD 910.00 92,729.000180 CONCRETE-SHALLOW REPAIR

501010404 3,535.30 SQYD 505.00 1,785,326.500190 PCCP SLAB REPLACEMENT

501010422 226,093.00 SQYD 8.10 1,831,353.300200 CONCRETE PAVEMENT GRINDING

501010507 1,141.00 EACH 20.00 22,820.000210 CROSS STITCHING

552010160 3,451.00 SQYD 11.70 40,376.700220 BRIDGE DECK CRACK SEAL

603014242 6.00 EACH 940.00 5,640.000230 ADJUST VALVE BOX

604000100 60.00 EACH 2,345.00 140,700.000240 ADJUST MANHOLE

Page 10 of 16

RESERVE STREET - MISSOULA

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

202

Tabulation of Bids

Contract Time:April 23, 2020

Contract Description:

05420

(9034145000) IM-CMDP 90-2(145)101
I-90 RAMPS-GRANT CK RD (MSLA)
(9492016000) NH-CMDP 92-1(16)0
RESERVE STREET - MISSOULA

11/15/20 COMPLETION DATE

Missoula

Min: Max:

05/05/2020 14:02:51

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



0001 RESURFACING, PCCP REPAIRSECTION:

604000170 1.00 EACH 1,160.00 1,160.000250 ADJUST SUMP

608010020 1,037.30 SQYD 78.00 80,909.400260 SIDEWALK-CONCRETE 4 IN

608010112 318.50 SQYD 82.50 26,276.250270 DECORATIVE CONCRETE

608010125 42.20 SQYD 320.00 13,504.000280 DETEC WARNING DEVICES-TYPE 1

609010030 10.00 LNFT 51.15 511.500290 CURB-CONC MEDIAN TYPE A

609010130 115.00 LNFT 240.00 27,600.000300 LANE SEPARATOR

609010160 105.10 SQYD 130.00 13,663.000310 GUTTER-CONC VALLEY

609010200 1,304.60 LNFT 29.35 38,290.010320 CURB AND GUTTER-CONC

610100101 0.40 ACRE 1,190.00 476.000330 SEEDING AREA NO 1

610100326 0.40 ACRE 240.00 96.000340 FERTILIZING AREA NO 1

610100470 77.60 SQYD 44.00 3,414.400350 SODDING

610100555 0.40 ACRE 4,760.00 1,904.000360 CONDITION SEEDBED SURFACE

610220050 0.40 ACRE 7,135.00 2,854.000370 MULCH-COMPOST

610507010 (1) LS 21,000.00 21,000.000380 IRRIGATION SYSTEM
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0001 RESURFACING, PCCP REPAIRSECTION:

616343920 1,320.00 LNFT 25.60 33,792.000390 CONDUIT-PLASTIC 2 IN

616343924 50.00 LNFT 14.30 715.000400 CONDUIT-PLASTIC 2 1/2 IN

616343930 3,605.00 LNFT 71.75 258,658.750410 CONDUIT-PLASTIC 3 IN

616783007 13.00 EACH 1,060.00 13,780.000420 PULL BOX-COMPOSITE TYPE 2

616783008 4.00 EACH 1,335.00 5,340.000430 PULL BOX-COMPOSITE TYPE 3

617000000 16.00 CUYD 2,000.00 32,000.000440 FOUNDATION-CONCRETE

617033314 950.00 LNFT 1.75 1,662.500450 CABLE-COPPER 5AWG14-600V

617033414 2,580.00 LNFT 2.00 5,160.000460 CABLE-COPPER 7AWG14-600V

617033814 795.00 LNFT 3.60 2,862.000470 CABLE-COPPER 16AWG14-600V

617086919 620.00 LNFT 3.00 1,860.000480 CABLE-COPPER 6 PAIR AWG 19 COM

617123104 1,475.00 LNFT 1.80 2,655.000490 CONDUCTOR-COPPER AWG4-600V

617123106 735.00 LNFT 1.20 882.000500 CONDUCTOR-COPPER AWG6-600V

617123108 2,070.00 LNFT 1.20 2,484.000510 CONDUCTOR-COPPER AWG8-600V

617123110 1,650.00 LNFT 0.70 1,155.000520 CONDUCTOR-COPPER AWG10-600V
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0001 RESURFACING, PCCP REPAIRSECTION:

617233030 2.00 EACH 3,100.00 6,200.000530 CONTROLLER-CAB PEDESTAL TYPE P

617303240 1.00 EACH 740.00 740.000540 LUMINAIRE ASSEMBLY-400 W S.V.

617333198 1.00 EACH 2,675.00 2,675.000550 SERV ASSEMBLY-200 AMP

617503130 8.00 EACH 1,130.00 9,040.000560 SIG-TRAF 3 COL-1 WAY 12-12-12

617513125 12.00 EACH 1,375.00 16,500.000570 SIG TRAF 4 COL 1 W 12-12-12-12

617533000 21.00 EACH 120.00 2,520.000580 SIG-TRAF-BACKPLATE-REFLECTIVE

617553020 22.00 EACH 985.00 21,670.000590 SIG-PEDESTRIAN TYPE 2

617605081 5.00 EACH 2,200.00 11,000.000600 CONTLR/TRAF-ACTUAT TYPE 8-A

617673100 16.00 EACH 800.00 12,800.000610 SIG STANDARD TYPE 1-100

617693908 2.00 EACH 11,900.00 23,800.000620 SIG STANDARD TYPE 2-A-900-8

617713099 1.00 EACH 18,600.00 18,600.000630 SIG STANDARD TYPE 3-A-900-9

617763500 38.00 EACH 10,700.00 406,600.000640 DETECTOR-RADAR/PRESENCE

617763510 16.00 EACH 11,900.00 190,400.000650 DETECTOR-RADAR/ADVANCE

617781000 (1) LS 37,500.00 37,500.000660 REMOVE AND SALVAGE MISC ELECTRICAL
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0001 RESURFACING, PCCP REPAIRSECTION:

617903255 22.00 EACH 1,085.00 23,870.000670 PUSH BUTTON-PEDESTRIAN-TACTILE

618030005 700,000.00 UNIT 0.70 490,000.000680 TRAFFIC CONTROL DEVICES CB

619010058 497.80 SQFT 29.10 14,485.980690 SIGNS-ALUM SHEET INCR IV

619010086 1,034.20 SQFT 26.80 27,716.560700 SIGNS-ALUM REFL SHEET IV

619010090 1,784.10 SQFT 24.40 43,532.040710 SIGNS-ALUM REFL SHEET XI

619010230 296.00 EACH 29.70 8,791.200720 REMOVE SIGN

619010240 17.00 EACH 300.00 5,100.000730 REMOVE SIGN-GUIDE

619010300 880.10 LB 10.10 8,889.010740 POSTS-TUBULAR STEEL

619010320 87.00 LB 4.75 413.250750 POSTS-STEEL STRUCTURAL SIGN

619010340 288.00 LB 7.70 2,217.600760 POSTS-TUBULAR STEEL-SQ-PERF

619010480 28.00 LNFT 13.10 366.800770 POLES-TREATED WOOD 4 IN

619010740 6.00 EACH 1,100.00 6,600.000780 FRANG SIGN POST BKWY-3 IN RD

619010742 2.00 EACH 1,100.00 2,200.000790 FRANG SIGN POST BKWY-3.5 IN RD

619011179 26.00 EACH 53.50 1,391.000800 DELINEATOR-FLEX SURF MTD WH
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0001 RESURFACING, PCCP REPAIRSECTION:

619011180 38.00 EACH 53.50 2,033.000810 DELINEATOR-FLEX SURF MTD YLW

619011205 565.00 EACH 27.35 15,452.750820 DELINEATION-LINEAR-BARRIER-YELLOW

620010301 764.00 GAL 119.00 90,916.000830 CURB MARKING-YELLOW EPOXY

620011105 3.00 GAL 300.00 900.000840 WORDS AND SYMBOLS-WHITE PAINT

620011110 1.00 GAL 300.00 300.000850 WORDS AND SYMBOLS-YELLOW PAINT

620011260 3.00 GAL 420.00 1,260.000860 WORDS AND SYMBOLS-WHITE EPOXY

620011265 1.00 GAL 420.00 420.000870 WORDS AND SYMBOLS-YELLOW EPOXY

620011319 17,014.00 LNFT 8.30 141,216.200880 STRIPING-CONTRAST TAPE 7 IN

620011325 876.00 LNFT 5.35 4,686.600890 STRIPING-4 IN WHITE-HIGH PERF TAPE

620011330 56,290.00 LNFT 5.35 301,151.500900 STRIPING-4 IN YELLOW-HIGH PERF TAPE

620011335 41,018.00 LNFT 7.15 293,278.700910 STRIPING-6 IN WHITE-HIGH PERF TAPE

620011345 12,874.00 LNFT 9.50 122,303.000920 STRIPING-8 IN WHITE-HIGH PERF TAPE

620011355 15,609.00 SQFT 19.00 296,571.000930 WORDS & SYMBOLS-WHITE-HIGH PERF TAPE

620011360 1,807.00 SQFT 17.85 32,254.950940 WORDS & SYMBOLS-YELLOW-HIGH PERF TAPE
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0001 RESURFACING, PCCP REPAIRSECTION:

620012955 185,856.00 LNFT 0.20 37,171.200950 TEMPORARY STRIPING

620013000 4.00 GAL 32.70 130.800960 STRIPING-WHITE PAINT

620013955 705.00 LNFT 2.40 1,692.000970 REMOVE PAVEMENT MARKINGS

620013960 6.00 GAL 71.35 428.100980 STRIPING-WHITE EPOXY

620013970 210,724.00 LNFT 0.70 147,506.800990 STRIPE GROOVING

620013975 17,416.00 SQFT 6.00 104,496.001000 STRIPE GROOVING

620014000 2.00 GAL 32.70 65.401010 STRIPING-YELLOW PAINT

620014960 2.00 GAL 71.35 142.701020 STRIPING-YELLOW EPOXY

$9,421,438.20Section Totals

( ) indicates item is bid as Lump Sum

$9,421,438.20

$9,421,438.20

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $5,432,227.65 118.21% 100.00%

1 0419 MISSOURI RIVER CONTRACTORS, LLC $4,595,240.00 100.00% 84.59%

2 2362 L.H.C., INCORPORATED $4,792,963.65 104.30% 88.23%

3 6806 THOMPSON CONTRACTING, INC. $5,144,769.60 111.96% 94.71%

Vendor Ranking

Contract ID:

OLD MT-200 EROSION REPAIR

MissoulaLetting Date:

Contract Description:

District(s): 11/20/20 COMPLETION DATE

06420

April 23, 2020 9:00
A.M.

(9642003000) STPX-ER 32200(3)
OLD MT-200 EROSION REPAIR

Missoula203 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

05/05/2020 14:02:51

Montana Department of Transportation AASHTOWare Project™ Version 4.2.4
Revision 038



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) MISSOURI
RIVER

CONTRACTORS,
LLC

(2) L.H.C.,
INCORPORATED

Line
Number

0001 STREAMBANK EROSION REPAIRSECTION:

103500005 (1) LS 1,500.00 1,500.00 500.00 500.00 402.12 402.120010 ESCROW OF BID DOCUMENTS

104030010 40,000.00 UNIT 1.00 40,000.00 1.00 40,000.00 1.00 40,000.000020 MISCELLANEOUS WORK

104030025 204.00 EACH 4,800.00 979,200.00 2,675.00 545,700.00 3,070.31 626,343.240030 MISCELLANEOUS ITEMS-INSTALL

104030037 1,195.00 SQYD 650.00 776,750.00 213.00 254,535.00 235.26 281,135.700040 MISCELLANEOUS ITEMS-SQYD

104030045 3.00 EACH 11,700.00 35,100.00 11,500.00 34,500.00 10,281.65 30,844.950050 MISCELLANEOUS ITEMS-EACH

104030065 2,136.00 LNFT 475.00 1,014,600.00 331.00 707,016.00 358.95 766,717.200060 MISCELLANEOUS ITEMS-LNFT

108000000 (1) LS 5,000.00 5,000.00 5,000.00 5,000.00 4,079.51 4,079.510070 CRITICAL PATH SCHEDULE

109200005 (1) LS 700,000.00 700,000.00 923,592.25 923,592.25 548,935.56 548,935.560080 MOBILIZATION

202020540 (1) LS 33,100.00 33,100.00 43,000.00 43,000.00 28,106.32 28,106.320090 REMOVE MISCELLANEOUS ITEMS

203020100 7,214.00 CUYD 35.00 252,490.00 24.00 173,136.00 28.23 203,651.220100 EXCAVATION-UNCLASSIFIED

208010000 (1) LS 25,000.00 25,000.00 7,000.00 7,000.00 874.18 874.180110 BMP ADMINISTRATION-LS
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0001 STREAMBANK EROSION REPAIRSECTION:

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000120 TEMPORARY EROSION CONTROL-FIXED

301020340 201.00 CUYD 75.00 15,075.00 70.00 14,070.00 99.91 20,081.910130 CRUSHED AGGREGATE COURSE

401020062 161.00 TON 175.00 28,175.00 120.00 19,320.00 131.54 21,177.940140 COMMERCIAL MIX-1/2 IN-PG 64-28

402020315 73.00 GAL 5.00 365.00 15.00 1,095.00 5.59 408.070150 EMULSIFIED ASPHALT-TACK COAT

402020375 2.30 TON 650.00 1,495.00 2,200.00 5,060.00 2,476.27 5,695.420160 EMULSIFIED ASPHALT CHFRS-2P

409000000 0.10 CRMI 5,000.00 500.00 40,000.00 4,000.00 252.80 25.280170 FINAL SWEEP AND BROOM

409000010 1,300.00 SQYD 3.00 3,900.00 5.95 7,735.00 6.70 8,710.000180 COVER-TYPE 1

552020000 1,006.00 SQYD 175.00 176,050.00 122.00 122,732.00 182.35 183,444.100190 ARCHITECTURAL TREATMENT

605000070 24.00 EACH 75.00 1,800.00 20.00 480.00 22.51 540.240200 REMOVE CONCRETE BARRIER RAIL

606010150 1.00 EACH 2,100.00 2,100.00 2,355.00 2,355.00 2,650.73 2,650.730210 GUARDRAIL-STL/BR APPR-TY 1

606010330 68.70 LNFT 24.00 1,648.80 25.00 1,717.50 28.14 1,933.220220 MGS GUARDRAIL

606010339 500.00 LNFT 45.00 22,500.00 57.00 28,500.00 64.16 32,080.000230 MGS GRDL STIFF 1/4 POST SPACING

606010385 350.00 LNFT 4.00 1,400.00 3.00 1,050.00 3.38 1,183.000240 REMOVE GUARDRAIL

606011518 2.00 EACH 3,000.00 6,000.00 3,750.00 7,500.00 4,220.91 8,441.820250 TEMPORARY IMPACT ATTENUATOR

610100559 (1) LS 8,500.00 8,500.00 10,005.00 10,005.00 19,611.10 19,611.100260 REVEGETATION
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0001 STREAMBANK EROSION REPAIRSECTION:

610100560 1,502.00 SQYD 20.00 30,040.00 22.00 33,044.00 40.23 60,425.460270 RIPRAP REVEGETATION

610100561 217.00 SQYD 5.00 1,085.00 3.00 651.00 3.38 733.460280 EROSION CONTROL BLANKET-LONG-TERM

613100040 3,493.00 CUYD 110.00 384,230.00 80.00 279,440.00 64.70 225,997.100290 RIPRAP-CLASS 2 RANDOM

614010009 39.00 SQYD 500.00 19,500.00 1,650.00 64,350.00 1,463.25 57,066.750300 RETAINING WALL

614010011 264.00 SQYD 750.00 198,000.00 400.00 105,600.00 242.48 64,014.720310 DESIGN, CONSTRUCT MSE WALLS

614010050 11,175.00 SQFT 29.00 324,075.00 74.00 826,950.00 106.41 1,189,131.750320 REINFORCED CONCRETE RETAINING WALL

618030005 125,000.00 UNIT 0.80 100,000.00 0.72 90,000.00 0.81 101,250.000330 TRAFFIC CONTROL DEVICES CB

618100005 3.00 EACH 2,500.00 7,500.00 7,500.00 22,500.00 8,441.81 25,325.430340 PORTABLE VARIABLE MESSAGE SIGN

618100007 594.00 DAY 350.00 207,900.00 295.00 175,230.00 332.04 197,231.760350 TRAFFIC ACTUATED TEMPORARY SIGNALS

618110010 1.00 EACH 3,000.00 3,000.00 10,640.00 10,640.00 11,143.19 11,143.190360 INSTALL, REMOVE CAMERA SYSTEM

618190100 470.00 LNFT 30.00 14,100.00 31.00 14,570.00 34.89 16,398.300370 TEMPORARY BARRIER RAIL

620012955 749.00 LNFT 0.65 486.85 1.00 749.00 1.13 846.370380 TEMPORARY STRIPING

620013000 4.00 GAL 150.00 600.00 100.00 400.00 112.56 450.240390 STRIPING-WHITE PAINT

620013960 3.00 GAL 275.00 825.00 200.00 600.00 225.11 675.330400 STRIPING-WHITE EPOXY

620014000 6.00 GAL 150.00 900.00 100.00 600.00 112.56 675.360410 STRIPING-YELLOW PAINT
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0001 STREAMBANK EROSION REPAIRSECTION:

620014960 3.00 GAL 275.00 825.00 200.00 600.00 225.11 675.330420 STRIPING-YELLOW EPOXY

622011043 1,603.00 SQYD 4.00 6,412.00 5.75 9,217.25 2.09 3,350.270430 PERM EROSION CONTROL-HIGH SURV

$4,792,963.65$5,432,227.65 $4,595,240.00Section Totals

( ) indicates item is bid as Lump Sum

$4,595,240.00$5,432,227.65 $4,792,963.65

$5,432,227.65

Contract Item Totals

$4,595,240.00 4,792,963.65Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) THOMPSON
CONTRACTING,

INC.

Line
Number

0001 STREAMBANK EROSION REPAIRSECTION:

103500005 (1) LS 600.00 600.000010 ESCROW OF BID DOCUMENTS

104030010 40,000.00 UNIT 1.00 40,000.000020 MISCELLANEOUS WORK

104030025 204.00 EACH 3,240.00 660,960.000030 MISCELLANEOUS ITEMS-INSTALL

104030037 1,195.00 SQYD 328.00 391,960.000040 MISCELLANEOUS ITEMS-SQYD

104030045 3.00 EACH 12,150.00 36,450.000050 MISCELLANEOUS ITEMS-EACH

104030065 2,136.00 LNFT 372.00 794,592.000060 MISCELLANEOUS ITEMS-LNFT

108000000 (1) LS 1,000.00 1,000.000070 CRITICAL PATH SCHEDULE

109200005 (1) LS 645,000.00 645,000.000080 MOBILIZATION

202020540 (1) LS 32,000.00 32,000.000090 REMOVE MISCELLANEOUS ITEMS

203020100 7,214.00 CUYD 14.00 100,996.000100 EXCAVATION-UNCLASSIFIED

208010000 (1) LS 7,800.00 7,800.000110 BMP ADMINISTRATION-LS
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0001 STREAMBANK EROSION REPAIRSECTION:

208010200 500.00 UNIT 1.00 500.000120 TEMPORARY EROSION CONTROL-FIXED

301020340 201.00 CUYD 60.00 12,060.000130 CRUSHED AGGREGATE COURSE

401020062 161.00 TON 153.00 24,633.000140 COMMERCIAL MIX-1/2 IN-PG 64-28

402020315 73.00 GAL 37.00 2,701.000150 EMULSIFIED ASPHALT-TACK COAT

402020375 2.30 TON 4,700.00 10,810.000160 EMULSIFIED ASPHALT CHFRS-2P

409000000 0.10 CRMI 54,000.00 5,400.000170 FINAL SWEEP AND BROOM

409000010 1,300.00 SQYD 16.00 20,800.000180 COVER-TYPE 1

552020000 1,006.00 SQYD 204.00 205,224.000190 ARCHITECTURAL TREATMENT

605000070 24.00 EACH 90.00 2,160.000200 REMOVE CONCRETE BARRIER RAIL

606010150 1.00 EACH 3,200.00 3,200.000210 GUARDRAIL-STL/BR APPR-TY 1

606010330 68.70 LNFT 36.00 2,473.200220 MGS GUARDRAIL

606010339 500.00 LNFT 77.00 38,500.000230 MGS GRDL STIFF 1/4 POST SPACING

606010385 350.00 LNFT 5.00 1,750.000240 REMOVE GUARDRAIL

606011518 2.00 EACH 5,100.00 10,200.000250 TEMPORARY IMPACT ATTENUATOR

610100559 (1) LS 5,500.00 5,500.000260 REVEGETATION
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0001 STREAMBANK EROSION REPAIRSECTION:

610100560 1,502.00 SQYD 32.00 48,064.000270 RIPRAP REVEGETATION

610100561 217.00 SQYD 4.00 868.000280 EROSION CONTROL BLANKET-LONG-TERM

613100040 3,493.00 CUYD 70.00 244,510.000290 RIPRAP-CLASS 2 RANDOM

614010009 39.00 SQYD 1,565.00 61,035.000300 RETAINING WALL

614010011 264.00 SQYD 390.00 102,960.000310 DESIGN, CONSTRUCT MSE WALLS

614010050 11,175.00 SQFT 112.00 1,251,600.000320 REINFORCED CONCRETE RETAINING WALL

618030005 125,000.00 UNIT 0.92 115,000.000330 TRAFFIC CONTROL DEVICES CB

618100005 3.00 EACH 8,250.00 24,750.000340 PORTABLE VARIABLE MESSAGE SIGN

618100007 594.00 DAY 325.00 193,050.000350 TRAFFIC ACTUATED TEMPORARY SIGNALS

618110010 1.00 EACH 15,000.00 15,000.000360 INSTALL, REMOVE CAMERA SYSTEM

618190100 470.00 LNFT 42.00 19,740.000370 TEMPORARY BARRIER RAIL

620012955 749.00 LNFT 2.60 1,947.400380 TEMPORARY STRIPING

620013000 4.00 GAL 250.00 1,000.000390 STRIPING-WHITE PAINT

620013960 3.00 GAL 530.00 1,590.000400 STRIPING-WHITE EPOXY

620014000 6.00 GAL 265.00 1,590.000410 STRIPING-YELLOW PAINT
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0001 STREAMBANK EROSION REPAIRSECTION:

620014960 3.00 GAL 530.00 1,590.000420 STRIPING-YELLOW EPOXY

622011043 1,603.00 SQYD 2.00 3,206.000430 PERM EROSION CONTROL-HIGH SURV

$5,144,769.60Section Totals

( ) indicates item is bid as Lump Sum

$5,144,769.60

$5,144,769.60

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,857,715.65 101.70% 100.00%

1 2059 UNITED MATERIALS OF GREAT FALLS,
INC.

$3,793,331.55 100.00% 98.33%

Vendor Ranking

Contract ID:

FOX FARM ROAD - WEST (I-315)

Great FallsLetting Date:

Contract Description:

District(s): 60 WORKING DAYS

12220

April 23, 2020 9:00
A.M.

(9589147000) IM 15-5(147)271
ULM - GREAT FALLS
(9590017000) IM 315-5(17)0
FOX FARM ROAD - WEST (I-315)

Cascade204 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

05/05/2020 14:02:51
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) UNITED
MATERIALS OF
GREAT FALLS,

INC.

Line
Number

0001 CRACK SEAL, SEAL & COVER, BR DECK REPAIR, DECK SEAL, STRIPINGSECTION:

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 10,000.00 10,000.00 22,000.00 22,000.000020 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 8,000.00 8,000.00 3,000.00 3,000.000030 CRITICAL PATH SCHEDULE

109200005 (1) LS 415,000.00 415,000.00 431,000.00 431,000.000040 MOBILIZATION

202020058 179.70 LNFT 130.00 23,361.00 105.00 18,868.500050 REMOVE GUARD ANGLE

202020353 3,048.20 SQYD 20.00 60,964.00 6.00 18,289.200060 REMOVE CONCRETE

210020170 25.00 MILE 20.00 500.00 20.00 500.000070 TEST TRAILER-TRANSPORT,SETUP

401020060 3,691.00 TON 145.00 535,195.00 125.00 461,375.000080 COMMERCIAL MIX-3/8 IN-PG 70-28

402020315 2,315.00 GAL 3.50 8,102.50 3.50 8,102.500090 EMULSIFIED ASPHALT-TACK COAT
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0001 CRACK SEAL, SEAL & COVER, BR DECK REPAIR, DECK SEAL, STRIPINGSECTION:

402020320 1,029.00 GAL 4.50 4,630.50 4.25 4,373.250100 EMULSIFIED ASPHALT-FOG SEAL

402020375 689.20 TON 525.00 361,830.00 585.00 403,182.000110 EMULSIFIED ASPHALT CHFRS-2P

403010255 24,232.00 LB 2.50 60,580.00 2.50 60,580.000120 CRACK SEALING

409000000 23.30 CRMI 350.00 8,155.00 525.00 12,232.500130 FINAL SWEEP AND BROOM

409000020 383,332.00 SQYD 0.60 229,999.20 0.58 222,332.560140 COVER-TYPE 2

411010000 38,433.00 SQYD 3.50 134,515.50 3.15 121,063.950150 COLD MILLING

552010140 1,253.40 SQYD 15.00 18,801.00 11.25 14,100.750160 TRANSVERSE DECK GROOVING

552010160 7,083.10 SQYD 16.00 113,329.60 9.50 67,289.450170 BRIDGE DECK CRACK SEAL

561020110 1,310.80 SQYD 100.00 131,080.00 95.00 124,526.000180 BRIDGE DECK MILLING

562000020 47.00 SQYD 600.00 28,200.00 675.00 31,725.000190 CLASS A BRIDGE DECK REPAIR

562000030 5.00 SQYD 1,200.00 6,000.00 1,100.00 5,500.000200 CLASS B BRIDGE DECK REPAIR

563000000 99.30 CUYD 1,450.00 143,985.00 1,075.00 106,747.500210 CONCRETE-CLASS OVERLAY

603013462 95.60 LNFT 60.00 5,736.00 15.00 1,434.000220 PIPE-PVC 6 IN

605000020 877.58 LNFT 95.00 83,370.10 175.00 153,576.500230 BARRIER RAIL-CAST IN PLACE
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0001 CRACK SEAL, SEAL & COVER, BR DECK REPAIR, DECK SEAL, STRIPINGSECTION:

605000045 10.00 EACH 1,500.00 15,000.00 3,100.00 31,000.000240 REVISE CONC BARRIER RAIL END-BR

605000070 124.00 EACH 40.00 4,960.00 91.00 11,284.000250 REMOVE CONCRETE BARRIER RAIL

605000090 188.00 EACH 900.00 169,200.00 1,075.00 202,100.000260 CONCRETE BARRIER RAIL

606010330 9,250.00 LNFT 22.00 203,500.00 21.75 201,187.500270 MGS GUARDRAIL

606010335 5.00 EACH 2,850.00 14,250.00 2,900.00 14,500.000280 MASH W-BEAM TERMINAL SECTION

606010342 11.00 EACH 3,200.00 35,200.00 2,900.00 31,900.000290 MASH THRIE BEAM BR APPRCH SECTION

606010345 13.00 EACH 1,000.00 13,000.00 1,300.00 16,900.000300 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010385 10,727.29 LNFT 2.60 27,890.95 6.50 69,727.390310 REMOVE GUARDRAIL

606011530 7.00 EACH 30,000.00 210,000.00 39,000.00 273,000.000320 IMPACT ATTENUATOR-LOW MAINTENANCE

608010100 1,071.50 SQYD 75.00 80,362.50 55.00 58,932.500330 CONCRETE 4 IN

609010030 2,778.30 LNFT 25.00 69,457.50 15.50 43,063.650340 CURB-CONC MEDIAN TYPE A

609010209 5,018.30 LNFT 12.00 60,219.60 4.00 20,073.200350 REMOVE MEDIAN CURB

618030005 240,000.00 UNIT 0.85 204,000.00 0.75 180,000.000360 TRAFFIC CONTROL DEVICES CB

618100000 231.00 SQFT 30.00 6,930.00 45.00 10,395.000370 SINGLE USE SIGNS
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0001 CRACK SEAL, SEAL & COVER, BR DECK REPAIR, DECK SEAL, STRIPINGSECTION:

618190100 500.00 LNFT 55.00 27,500.00 36.00 18,000.000380 TEMPORARY BARRIER RAIL

618190110 500.00 LNFT 10.00 5,000.00 8.00 4,000.000390 RESET TEMP BARRIER RAIL

619010058 809.00 SQFT 27.50 22,247.50 26.50 21,438.500400 SIGNS-ALUM SHEET INCR IV

619010062 12.50 SQFT 35.00 437.50 38.00 475.000410 SIGNS-ALUM SHEET INCR XI

619010086 71.40 SQFT 27.00 1,927.80 32.50 2,320.500420 SIGNS-ALUM REFL SHEET IV

619010090 607.50 SQFT 31.00 18,832.50 24.00 14,580.000430 SIGNS-ALUM REFL SHEET XI

619010230 49.00 EACH 60.00 2,940.00 28.00 1,372.000440 REMOVE SIGN

619010240 18.00 EACH 250.00 4,500.00 300.00 5,400.000450 REMOVE SIGN-GUIDE

619010300 169.00 LB 6.00 1,014.00 10.75 1,816.750460 POSTS-TUBULAR STEEL

619010310 18.00 LB 6.50 117.00 5.50 99.000470 POSTS-STEEL U SIGN

619010320 909.00 LB 6.00 5,454.00 8.00 7,272.000480 POSTS-STEEL STRUCTURAL SIGN

619010480 28.00 LNFT 16.00 448.00 13.50 378.000490 POLES-TREATED WOOD 4 IN

619010722 2.00 EACH 1,100.00 2,200.00 1,175.00 2,350.000500 FRANG SIGN POST BKWY-S4 X 7.7

619010744 1.00 EACH 1,000.00 1,000.00 1,100.00 1,100.000510 FRANG SIGN POST BKWY-4 IN RD
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0001 CRACK SEAL, SEAL & COVER, BR DECK REPAIR, DECK SEAL, STRIPINGSECTION:

619011010 20.00 EACH 28.00 560.00 25.25 505.000520 DELINEATOR DES A

619011020 68.00 EACH 28.00 1,904.00 27.50 1,870.000530 DELINEATOR DES B

619011070 143.00 EACH 28.00 4,004.00 27.50 3,932.500540 DELINEATOR DES G

619011160 3.00 EACH 35.00 105.00 13.50 40.500550 TOP MTD BARRIER DELIN-SGL FACE-YELLOW

619011161 24.00 EACH 35.00 840.00 13.50 324.000560 TOP MTD BARRIER DELIN-SGL FACE-WHITE

619011180 9.00 EACH 90.00 810.00 50.00 450.000570 DELINEATOR-FLEX SURF MTD YLW

620010301 143.00 GAL 235.00 33,605.00 285.00 40,755.000580 CURB MARKING-YELLOW EPOXY

620011105 21.00 GAL 240.00 5,040.00 140.00 2,940.000590 WORDS AND SYMBOLS-WHITE PAINT

620011110 4.00 GAL 240.00 960.00 140.00 560.000600 WORDS AND SYMBOLS-YELLOW PAINT

620011260 26.00 GAL 365.00 9,490.00 335.00 8,710.000610 WORDS AND SYMBOLS-WHITE EPOXY

620011265 6.00 GAL 365.00 2,190.00 335.00 2,010.000620 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 4,328.00 LNFT 1.05 4,544.40 0.30 1,298.400630 TEMPORARY STRIPING

620013000 712.00 GAL 30.00 21,360.00 33.75 24,030.000640 STRIPING-WHITE PAINT

620013960 949.00 GAL 65.00 61,685.00 61.50 58,363.500650 STRIPING-WHITE EPOXY
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0001 CRACK SEAL, SEAL & COVER, BR DECK REPAIR, DECK SEAL, STRIPINGSECTION:

620014000 529.00 GAL 30.00 15,870.00 33.50 17,721.500660 STRIPING-YELLOW PAINT

620014960 705.00 GAL 65.00 45,825.00 61.50 43,357.500670 STRIPING-YELLOW EPOXY

$3,857,715.65 $3,793,331.55Section Totals

( ) indicates item is bid as Lump Sum

$3,793,331.55$3,857,715.65

$3,857,715.65

Contract Item Totals

$3,793,331.55Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,332,931.10 91.02% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. $1,464,439.69 100.00% 109.87%

2 6689 PAVEMENT MAINTENANCE SOLUTIONS,
INC.

$1,484,261.92 101.35% 111.35%

Vendor Ranking

Contract ID:

JCT S-444 - EAST(US-2)

Great FallsLetting Date:

Contract Description:

District(s): 35 WORKING DAYS

02420

April 23, 2020 9:00
A.M.
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SUMMIT - NORTHEAST
(9400087000) NH 1-3(87)234
JCT S-444 - EAST(US-2)

Glacier205 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC.

(2) PAVEMENT
MAINTENANCE

SOLUTIONS, INC.

Line
Number

0001 CRACK SEAL, SEAL AND COVERSECTION:

104030010 7,500.00 UNIT 1.00 7,500.00 1.00 7,500.00 1.00 7,500.000010 MISCELLANEOUS WORK

109200005 (1) LS 143,000.00 143,000.00 168,750.00 168,750.00 136,000.00 136,000.000020 MOBILIZATION

301020340 46.00 CUYD 115.00 5,290.00 75.00 3,450.00 80.00 3,680.000030 CRUSHED AGGREGATE COURSE

301020625 199.00 SQYD 3.00 597.00 10.00 1,990.00 5.00 995.000040 AGGREGATE TREATMENT

401020022 778.00 TON 200.00 155,600.00 158.00 122,924.00 182.00 141,596.000050 COMMERCIAL MIX-PG 64-28

402020315 369.00 GAL 5.50 2,029.50 3.75 1,383.75 4.25 1,568.250060 EMULSIFIED ASPHALT-TACK COAT

402020375 741.60 TON 575.00 426,420.00 530.00 393,048.00 579.00 429,386.400070 EMULSIFIED ASPHALT CHFRS-2P

403010255 21,206.00 LB 2.85 60,437.10 4.00 84,824.00 4.00 84,824.000080 CRACK SEALING

409000000 20.00 CRMI 300.00 6,000.00 545.00 10,900.00 235.00 4,700.000090 FINAL SWEEP AND BROOM

409000010 414,986.00 SQYD 0.50 207,493.00 0.79 327,838.94 0.82 340,288.520100 COVER-TYPE 1
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0001 CRACK SEAL, SEAL AND COVERSECTION:

411010000 5,983.00 SQYD 5.00 29,915.00 8.00 47,864.00 5.75 34,402.250110 COLD MILLING

411011125 6.80 MILE 1,300.00 8,840.00 1,175.00 7,990.00 1,120.00 7,616.000120 CENTERLINE RUMBLE STRIPS-TYPE 2

551020030 7.40 CUYD 2,000.00 14,800.00 1,990.00 14,726.00 3,900.00 28,860.000130 CONCRETE-CLASS GENERAL

603000050 42.00 CUYD 75.00 3,150.00 64.00 2,688.00 105.00 4,410.000140 GRANULAR BEDDING MATERIAL

603010072 70.00 LNFT 360.00 25,200.00 405.00 28,350.00 345.00 24,150.000150 DRAINAGE PIPE 54 IN

603587020 70.00 LNFT 30.00 2,100.00 34.00 2,380.00 32.00 2,240.000160 REMOVE PIPE CULVERT

607100229 100.00 LNFT 7.00 700.00 11.00 1,100.00 10.65 1,065.000170 FARM FENCE-TYPE F4W

607100360 4.00 EACH 200.00 800.00 265.00 1,060.00 265.00 1,060.000180 FARM FENCE-PANEL/SINGLE FW

610100559 (1) LS 5,000.00 5,000.00 3,500.00 3,500.00 2,150.00 2,150.000190 REVEGETATION

610100561 75.00 SQYD 6.00 450.00 10.00 750.00 10.60 795.000200 EROSION CONTROL BLANKET-LONG-TERM

618030005 100,000.00 UNIT 0.80 80,000.00 0.95 95,000.00 0.90 90,000.000210 TRAFFIC CONTROL DEVICES CB

619010086 65.00 SQFT 34.00 2,210.00 30.00 1,950.00 29.00 1,885.000220 SIGNS-ALUM REFL SHEET IV

619010310 286.00 LB 5.75 1,644.50 11.00 3,146.00 10.25 2,931.500230 POSTS-STEEL U SIGN

620011105 1.00 GAL 260.00 260.00 265.00 265.00 266.00 266.000240 WORDS AND SYMBOLS-WHITE PAINT
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0001 CRACK SEAL, SEAL AND COVERSECTION:

620011110 31.00 GAL 220.00 6,820.00 265.00 8,215.00 266.00 8,246.000250 WORDS AND SYMBOLS-YELLOW PAINT

620011260 1.00 GAL 375.00 375.00 370.00 370.00 373.00 373.000260 WORDS AND SYMBOLS-WHITE EPOXY

620011265 41.00 GAL 340.00 13,940.00 370.00 15,170.00 373.00 15,293.000270 WORDS AND SYMBOLS-YELLOW EPOXY

620013000 334.00 GAL 40.00 13,360.00 27.50 9,185.00 27.50 9,185.000280 STRIPING-WHITE PAINT

620013960 446.00 GAL 70.00 31,220.00 59.00 26,314.00 59.50 26,537.000290 STRIPING-WHITE EPOXY

620014000 676.00 GAL 35.00 23,660.00 27.50 18,590.00 27.50 18,590.000300 STRIPING-YELLOW PAINT

620014960 902.00 GAL 60.00 54,120.00 59.00 53,218.00 59.50 53,669.000310 STRIPING-YELLOW EPOXY

$1,484,261.92$1,332,931.10 $1,464,439.69Section Totals

( ) indicates item is bid as Lump Sum

$1,464,439.69$1,332,931.10 $1,484,261.92

$1,332,931.10

Contract Item Totals

$1,464,439.69 1,484,261.92Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SLETTEN
CONSTRUCTION

COMPANY

(2) FRONTIER
WEST, LLC

Line
Number

0001 BRIDGE REHAB AND WIDENINGSECTION:

103000000 1,000.00 HOUR 15.00 15,000.00 52.00 52,000.00 15.00 15,000.000010 TRAINING PROGRAM

103500005 (1) LS 2,500.00 2,500.00 1,000.00 1,000.00 3,000.00 3,000.000020 ESCROW OF BID DOCUMENTS

104030010 75,000.00 UNIT 1.00 75,000.00 1.00 75,000.00 1.00 75,000.000030 MISCELLANEOUS WORK

104030045 2.00 EACH 12,500.00 25,000.00 41,000.00 82,000.00 65,000.00 130,000.000040 MISCELLANEOUS ITEMS-EACH

104030065 99.30 LNFT 55.00 5,461.50 41.25 4,096.13 60.00 5,958.000050 MISCELLANEOUS ITEMS-LNFT

104030070 (1) LS 15,000.00 15,000.00 38,868.00 38,868.00 100,000.00 100,000.000060 MISCELLANEOUS ITEMS-REMOVAL

105070000 (1) LS 125,000.00 125,000.00 75,841.00 75,841.00 100,000.00 100,000.000070 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 75,000.00 75,000.00 17,856.00 17,856.00 15,000.00 15,000.000080 CRITICAL PATH SCHEDULE

109200005 (1) LS 3,000,000.00 3,000,000.00 3,552,411.62 3,552,411.62 5,000,000.00 5,000,000.000090 MOBILIZATION

202020041 (1) LS 130,000.00 130,000.00 395,667.00 395,667.00 350,000.00 350,000.000100 REMOVE STRUCTURE

202020115 5,842.80 SQYD 250.00 1,460,700.00 200.43 1,171,072.40 400.00 2,337,120.000110 REMOVE DECK
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0001 BRIDGE REHAB AND WIDENINGSECTION:

202020140 4,304.00 SQYD 12.00 51,648.00 4.70 20,228.80 6.00 25,824.000120 REMOVE BITUMINOUS PAVEMENT

203020200 163.00 CUYD 8.00 1,304.00 64.55 10,521.65 65.00 10,595.000130 EXCAVATION-UNCLASS BORROW

203020225 556.00 CUYD 30.00 16,680.00 57.75 32,109.00 58.00 32,248.000140 EXCAVATION-STREET

203020405 (1) LS 500,000.00 500,000.00 166,800.00 166,800.00 210,000.00 210,000.000150 SITE MONITORING

208010000 (1) LS 5,000.00 5,000.00 90,000.00 90,000.00 20,000.00 20,000.000160 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000170 TEMPORARY EROSION CONTROL-FIXED

209010160 (1) LS 50,000.00 50,000.00 26,429.00 26,429.00 25,000.00 25,000.000180 TEMPORARY SHORING

301020340 255.00 CUYD 70.00 17,850.00 136.70 34,858.50 140.00 35,700.000190 CRUSHED AGGREGATE COURSE

301020625 1,196.00 SQYD 0.65 777.40 1.70 2,033.20 2.00 2,392.000200 AGGREGATE TREATMENT

401020060 998.00 TON 140.00 139,720.00 173.25 172,903.50 185.00 184,630.000210 COMMERCIAL MIX-3/8 IN-PG 70-28

401020063 235.00 TON 130.00 30,550.00 212.25 49,878.75 215.00 50,525.000220 COMMERCIAL MIX-1/2 IN-PG 70-28

402020315 250.00 GAL 6.00 1,500.00 6.20 1,550.00 7.00 1,750.000230 EMULSIFIED ASPHALT-TACK COAT

411010000 2,255.00 SQYD 3.00 6,765.00 13.45 30,329.75 13.50 30,442.500240 COLD MILLING

551020035 175.00 CUYD 800.00 140,000.00 1,918.50 335,737.50 1,375.00 240,625.000250 CONCRETE-CLASS STRUCTURE

551020036 1,730.50 CUYD 850.00 1,470,925.00 769.85 1,332,225.43 1,350.00 2,336,175.000260 CONCRETE-CLASS STRUCTURE LOW SLUMP
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0001 BRIDGE REHAB AND WIDENINGSECTION:

551020104 24.30 CUYD 10,000.00 243,000.00 6,340.08 154,063.94 4,325.00 105,097.500270 CONCRETE-CLASS UHPC

551020166 111.80 CUYD 350.00 39,130.00 591.50 66,129.70 300.00 33,540.000280 CONCRETE-CLASS DRILLED SHAFT

552010042 6,272.00 SQFT 120.00 752,640.00 116.18 728,680.96 160.00 1,003,520.000290 FRP DECK PANELS

552010045 (1) LS 300,000.00 300,000.00 238,320.00 238,320.00 700,000.00 700,000.000300 SUPERSTRUCTURE JACKING

552010060 (1) LS 250,000.00 250,000.00 298,288.00 298,288.00 400,000.00 400,000.000310 REPAIR STRUCTURE

552010303 30.50 CUYD 3,500.00 106,750.00 3,796.00 115,778.00 5,300.00 161,650.000320 CONCRETE STRUCT MODIFICATION

552011000 29.80 LNFT 170.00 5,066.00 292.11 8,704.88 100.00 2,980.000330 EXPANSION JOINT

552011010 207.10 LNFT 400.00 82,840.00 500.59 103,672.19 375.00 77,662.500340 EXPANSION JOINT STRIP SEAL

553010010 348.80 LNFT 500.00 174,400.00 540.12 188,393.86 400.00 139,520.000350 PRESTRESSED BEAM-TYPE A

555010100 48,418.80 LB 2.00 96,837.60 2.00 96,837.60 2.55 123,467.940360 REINFORCING STEEL

555010410 474,478.70 LB 3.00 1,423,436.10 2.11 1,001,150.06 3.10 1,470,883.970370 REINFORCING STEEL-CR-CLASS 1

556000110 1.00 LS 1,500,000.00 1,500,000.00 1,470,422.00 1,470,422.00 1,750,000.00 1,750,000.000380 PAINT STRUCTURE

556010010 (1) LS 567,224.00 567,224.00 471,377.20 471,377.20 450,000.00 450,000.000390 STRUCTURAL STEEL - MISC

556010011 (1) LS 2,500,000.00 2,500,000.00 671,172.00 671,172.00 975,000.00 975,000.000400 STRUCTURAL STEEL - GIRDER

557010050 1,983.10 LNFT 250.00 495,775.00 164.39 326,001.81 150.00 297,465.000410 42 IN OPEN RAIL-BR
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0001 BRIDGE REHAB AND WIDENINGSECTION:

557010055 6.00 EACH 1,000.00 6,000.00 2,194.00 13,164.00 2,000.00 12,000.000420 42 IN OPEN RAIL PARAPET-BR

557010105 2,053.80 LNFT 165.00 338,877.00 242.35 497,738.43 185.00 379,953.000430 PEDESTRIAN RAIL

557010110 482.90 LNFT 110.00 53,119.00 139.72 67,470.79 135.00 65,191.500440 HAND RAIL

558000120 25.00 LNFT 1,000.00 25,000.00 954.59 23,864.75 600.00 15,000.000450 DRILLED SHAFT - 3.0 FT

558000140 225.00 LNFT 1,250.00 281,250.00 763.52 171,792.00 650.00 146,250.000460 DRILLED SHAFT - 4.0 FT

558010050 10.00 EACH 5,000.00 50,000.00 5,300.70 53,007.00 3,500.00 35,000.000470 THERMAL INTEGRITY PROFILER

561010525 304.60 LNFT 75.00 22,845.00 218.87 66,667.80 100.00 30,460.000480 EXPANSION JOINT-PRECOMPRESSED

563000040 7,015.30 SQYD 33.00 231,504.90 26.00 182,397.80 25.00 175,382.500490 POLYMER OVERLAY

563000045 7,015.30 SQYD 5.00 35,076.50 3.25 22,799.73 3.50 24,553.550500 POLYMER OVERLAY PRIMER

563000100 7,015.30 SQYD 5.00 35,076.50 2.25 15,784.43 2.50 17,538.250510 PREPARE DECK

565000010 61.00 EACH 3,600.00 219,600.00 1,700.63 103,738.43 2,900.00 176,900.000520 ELASTOMERIC BEARING DEVICES

603000065 124.00 LNFT 550.00 68,200.00 169.70 21,042.80 200.00 24,800.000530 TRENCH DRAIN

603013457 265.00 LNFT 80.00 21,200.00 117.65 31,177.25 120.00 31,800.000540 PIPE-PVC 8 IN

603013462 59.70 LNFT 40.00 2,388.00 68.45 4,086.47 70.00 4,179.000550 PIPE-PVC 6 IN

603013553 3.00 EACH 3,000.00 9,000.00 2,635.00 7,905.00 3,000.00 9,000.000560 CONNECT TO EXISTING MANHOLE
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0001 BRIDGE REHAB AND WIDENINGSECTION:

603017040 215.50 LNFT 100.00 21,550.00 123.40 26,592.70 125.00 26,937.500570 STORM DRAIN PIPE-12 IN

603750300 (1) LS 550,000.00 550,000.00 290,742.00 290,742.00 195,000.00 195,000.000580 DRAINAGE-STRUCTURE

604000100 4.00 EACH 1,843.00 7,372.00 1,230.00 4,920.00 1,500.00 6,000.000590 ADJUST MANHOLE

604000260 1.00 EACH 1,500.00 1,500.00 1,460.00 1,460.00 1,500.00 1,500.000600 ADJUST DROP INLET

604010302 3.00 EACH 3,500.00 10,500.00 3,350.00 10,050.00 3,500.00 10,500.000610 MANHOLE STRUCTURE BASE 48 IN

604010660 3.00 EACH 750.00 2,250.00 500.00 1,500.00 500.00 1,500.000620 MANHOLE LID AND FRAME

606010385 160.20 LNFT 2.50 400.50 8.00 1,281.60 10.00 1,602.000630 REMOVE GUARDRAIL

606011503 2.00 EACH 1,500.00 3,000.00 950.00 1,900.00 1,000.00 2,000.000640 RESET TEMP IMPACT ATTENUATOR

606011518 2.00 EACH 3,000.00 6,000.00 4,400.00 8,800.00 4,500.00 9,000.000650 TEMPORARY IMPACT ATTENUATOR

606011548 2.00 EACH 22,000.00 44,000.00 21,750.00 43,500.00 22,000.00 44,000.000660 IMPACT ATTENUATOR-3 BAY

606400120 1.00 EACH 800.00 800.00 1,573.00 1,573.00 1,000.00 1,000.000670 BOLLARDS

606400130 1.00 EACH 1,000.00 1,000.00 540.00 540.00 1,500.00 1,500.000680 REMOVABLE BOLLARD

608010017 (1) LS 95,000.00 95,000.00 130,431.00 130,431.00 250,000.00 250,000.000690 PEDESTRIAN STAIRWAY-STEEL

608010020 260.10 SQYD 80.00 20,808.00 86.10 22,394.61 90.00 23,409.000700 SIDEWALK-CONCRETE 4 IN

608010035 328.40 SQYD 100.00 32,840.00 121.25 39,818.50 122.00 40,064.800710 SIDEWALK-CONCRETE 4 IN COLORED
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $19,222,766.83 116.14% 100.00%

1 2054 SLETTEN CONSTRUCTION COMPANY $16,550,678.56 100.00% 86.10%

2 2110 FRONTIER WEST, LLC $21,707,172.06 131.16% 112.92%

3 4492 JACKSON CONTRACTOR GROUP INC $24,093,453.00 145.57% 125.34%

Vendor Ranking

Contract ID:

HIGGINS AVE BRIDGE REHAB - MISSOULA

MissoulaLetting Date:

Contract Description:

District(s): 06/10/22 COMPLETION DATE

04420

May 14, 2020 9:00
A.M.

(8807009000) STPB 8113(9)
HIGGINS AVE BRIDGE REHAB - MISSOULA

Missoula101 Counties:

Contract
Time:

Call Order:

Project(s):
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0001 BRIDGE REHAB AND WIDENINGSECTION:

608010052 244.50 SQYD 115.00 28,117.50 144.00 35,208.00 145.00 35,452.500720 SIDEWALK-CONCRETE 8 IN

608010125 4.70 SQYD 375.00 1,762.50 395.00 1,856.50 400.00 1,880.000730 DETEC WARNING DEVICES-TYPE 1

609010121 135.60 LNFT 45.00 6,102.00 45.75 6,203.70 50.00 6,780.000740 CURB-SPECIAL DESIGN

609010160 15.50 SQYD 125.00 1,937.50 175.00 2,712.50 200.00 3,100.000750 GUTTER-CONC VALLEY

609010200 649.30 LNFT 35.00 22,725.50 30.80 19,998.44 31.00 20,128.300760 CURB AND GUTTER-CONC

609010209 1,134.00 LNFT 15.00 17,010.00 3.70 4,195.80 4.00 4,536.000770 REMOVE MEDIAN CURB

610100559 (1) LS 500.00 500.00 4,680.00 4,680.00 4,000.00 4,000.000780 REVEGETATION

610100625 (1) LS 71,000.00 71,000.00 75,045.00 75,045.00 55,000.00 55,000.000790 LANDSCAPING

616323120 2,900.00 LNFT 45.00 130,500.00 44.50 129,050.00 36.00 104,400.000800 CONDUIT-STEEL 2 IN RIGID

616343920 850.00 LNFT 9.00 7,650.00 27.00 22,950.00 21.00 17,850.000810 CONDUIT-PLASTIC 2 IN

616723003 9.00 EACH 250.00 2,250.00 260.00 2,340.00 650.00 5,850.000820 JUNCTION BOX

616783007 2.00 EACH 675.00 1,350.00 620.00 1,240.00 1,000.00 2,000.000830 PULL BOX-COMPOSITE TYPE 2

616783008 1.00 EACH 840.00 840.00 775.00 775.00 1,200.00 1,200.000840 PULL BOX-COMPOSITE TYPE 3

617000000 5.60 CUYD 1,300.00 7,280.00 1,460.00 8,176.00 2,525.00 14,140.000850 FOUNDATION-CONCRETE

617033212 750.00 LNFT 2.50 1,875.00 1.50 1,125.00 2.00 1,500.000860 CABLE-COPPER 3AWG12-600V
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0001 BRIDGE REHAB AND WIDENINGSECTION:

617123106 23,825.00 LNFT 1.60 38,120.00 1.30 30,972.50 1.65 39,311.250870 CONDUCTOR-COPPER AWG6-600V

617123108 13,775.00 LNFT 1.50 20,662.50 1.30 17,907.50 1.30 17,907.500880 CONDUCTOR-COPPER AWG8-600V

617123110 2,800.00 LNFT 1.45 4,060.00 1.00 2,800.00 1.00 2,800.000890 CONDUCTOR-COPPER AWG10-600V

617130066 27.00 EACH 5,000.00 135,000.00 9,350.00 252,450.00 9,000.00 243,000.000900 DECORATIVE LUMINAIRE POLE-TYPE 1

617303300 7.00 EACH 700.00 4,900.00 730.00 5,110.00 1,200.00 8,400.000910 HIGH EFFICACY LUMINAIRE LED

617333198 1.00 EACH 3,000.00 3,000.00 2,750.00 2,750.00 6,000.00 6,000.000920 SERV ASSEMBLY-200 AMP

617783035 31.00 EACH 55.00 1,705.00 80.00 2,480.00 300.00 9,300.000930 OUTLET RECEPTACLE-120 VOLT

618030005 250,000.00 UNIT 0.75 187,500.00 0.74 185,000.00 0.85 212,500.000940 TRAFFIC CONTROL DEVICES CB

618030020 300.00 LNFT 100.00 30,000.00 278.34 83,502.00 100.00 30,000.000950 TEMPORARY PEDESTRIAN PROTECTION

618110000 (1) LS 2,500.00 2,500.00 8,050.00 8,050.00 8,000.00 8,000.000960 INSTALL, REMOVE CAMERA SYSTEM

618190100 980.00 LNFT 250.00 245,000.00 22.50 22,050.00 23.00 22,540.000970 TEMPORARY BARRIER RAIL

618190110 980.00 LNFT 125.00 122,500.00 7.00 6,860.00 7.00 6,860.000980 RESET TEMP BARRIER RAIL

619010086 15.80 SQFT 28.00 442.40 22.00 347.60 25.00 395.000990 SIGNS-ALUM REFL SHEET IV

619010090 60.50 SQFT 28.00 1,694.00 24.00 1,452.00 25.00 1,512.501000 SIGNS-ALUM REFL SHEET XI

619010200 1.00 EACH 300.00 300.00 150.00 150.00 150.00 150.001010 RESET SIGNS
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0001 BRIDGE REHAB AND WIDENINGSECTION:

619010210 1.00 EACH 150.00 150.00 600.00 600.00 600.00 600.001020 RESET SIGNS-GUIDE

619010230 14.00 EACH 60.00 840.00 25.00 350.00 350.00 4,900.001030 REMOVE SIGN

619010340 340.00 LB 7.00 2,380.00 8.00 2,720.00 8.00 2,720.001040 POSTS-TUBULAR STEEL-SQ-PERF

620011105 29.00 GAL 250.00 7,250.00 325.00 9,425.00 30.00 870.001050 WORDS AND SYMBOLS-WHITE PAINT

620011260 5.00 GAL 350.00 1,750.00 400.00 2,000.00 400.00 2,000.001060 WORDS AND SYMBOLS-WHITE EPOXY

620011311 6.00 GAL 500.00 3,000.00 650.00 3,900.00 650.00 3,900.001070 WORDS AND SYMBOLS-GREEN EPOXY

620012955 1,446.50 LNFT 0.45 650.93 1.00 1,446.50 1.00 1,446.501080 TEMPORARY STRIPING

620013000 25.00 GAL 75.00 1,875.00 100.00 2,500.00 100.00 2,500.001090 STRIPING-WHITE PAINT

620013960 34.00 GAL 125.00 4,250.00 150.00 5,100.00 150.00 5,100.001100 STRIPING-WHITE EPOXY

620014000 11.00 GAL 75.00 825.00 100.00 1,100.00 100.00 1,100.001110 STRIPING-YELLOW PAINT

620014960 15.00 GAL 125.00 1,875.00 150.00 2,250.00 150.00 2,250.001120 STRIPING-YELLOW EPOXY

699010230 1.00 EACH 4,500.00 4,500.00 2,800.00 2,800.00 3,000.00 3,000.001130 SUMP

$21,707,172.06$19,222,766.83 $16,550,678.56Section Totals
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( ) indicates item is bid as Lump Sum

$16,550,678.56$19,222,766.83 $21,707,172.06

$19,222,766.83

Contract Item Totals

$16,550,678.56 21,707,172.06Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) JACKSON
CONTRACTOR

GROUP INC

Line
Number

0001 BRIDGE REHAB AND WIDENINGSECTION:

103000000 1,000.00 HOUR 15.00 15,000.000010 TRAINING PROGRAM

103500005 (1) LS 100.00 100.000020 ESCROW OF BID DOCUMENTS

104030010 75,000.00 UNIT 1.00 75,000.000030 MISCELLANEOUS WORK

104030045 2.00 EACH 8,662.63 17,325.260040 MISCELLANEOUS ITEMS-EACH

104030065 99.30 LNFT 39.26 3,898.520050 MISCELLANEOUS ITEMS-LNFT

104030070 (1) LS 220,835.25 220,835.250060 MISCELLANEOUS ITEMS-REMOVAL

105070000 (1) LS 100,000.00 100,000.000070 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 20,465.46 20,465.460080 CRITICAL PATH SCHEDULE

109200005 (1) LS 3,602,755.95 3,602,755.950090 MOBILIZATION

202020041 (1) LS 490,591.14 490,591.140100 REMOVE STRUCTURE

202020115 5,842.80 SQYD 438.71 2,563,294.790110 REMOVE DECK
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0001 BRIDGE REHAB AND WIDENINGSECTION:

202020140 4,304.00 SQYD 5.09 21,907.360120 REMOVE BITUMINOUS PAVEMENT

203020200 163.00 CUYD 76.37 12,448.310130 EXCAVATION-UNCLASS BORROW

203020225 556.00 CUYD 68.32 37,985.920140 EXCAVATION-STREET

203020405 (1) LS 353,520.70 353,520.700150 SITE MONITORING

208010000 (1) LS 62,157.60 62,157.600160 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.000170 TEMPORARY EROSION CONTROL-FIXED

209010160 (1) LS 153,278.68 153,278.680180 TEMPORARY SHORING

301020340 255.00 CUYD 148.03 37,747.650190 CRUSHED AGGREGATE COURSE

301020625 1,196.00 SQYD 1.85 2,212.600200 AGGREGATE TREATMENT

401020060 998.00 TON 204.96 204,550.080210 COMMERCIAL MIX-3/8 IN-PG 70-28

401020063 235.00 TON 251.10 59,008.500220 COMMERCIAL MIX-1/2 IN-PG 70-28

402020315 250.00 GAL 6.72 1,680.000230 EMULSIFIED ASPHALT-TACK COAT

411010000 2,255.00 SQYD 15.92 35,899.600240 COLD MILLING

551020035 175.00 CUYD 3,415.26 597,670.500250 CONCRETE-CLASS STRUCTURE

551020036 1,730.50 CUYD 3,821.24 6,612,655.820260 CONCRETE-CLASS STRUCTURE LOW SLUMP
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0001 BRIDGE REHAB AND WIDENINGSECTION:

551020104 24.30 CUYD 15,499.47 376,637.120270 CONCRETE-CLASS UHPC

551020166 111.80 CUYD 556.58 62,225.640280 CONCRETE-CLASS DRILLED SHAFT

552010042 6,272.00 SQFT 118.30 741,977.600290 FRP DECK PANELS

552010045 (1) LS 225,626.77 225,626.770300 SUPERSTRUCTURE JACKING

552010060 (1) LS 243,161.01 243,161.010310 REPAIR STRUCTURE

552010303 30.50 CUYD 6,025.32 183,772.260320 CONCRETE STRUCT MODIFICATION

552011000 29.80 LNFT 680.88 20,290.220330 EXPANSION JOINT

552011010 207.10 LNFT 550.58 114,025.120340 EXPANSION JOINT STRIP SEAL

553010010 348.80 LNFT 504.47 175,959.140350 PRESTRESSED BEAM-TYPE A

555010100 48,418.80 LB 1.52 73,596.580360 REINFORCING STEEL

555010410 474,478.70 LB 2.06 977,426.120370 REINFORCING STEEL-CR-CLASS 1

556000110 1.00 LS 899,018.19 899,018.190380 PAINT STRUCTURE

556010010 (1) LS 411,525.65 411,525.650390 STRUCTURAL STEEL - MISC

556010011 (1) LS 852,162.04 852,162.040400 STRUCTURAL STEEL - GIRDER

557010050 1,983.10 LNFT 163.40 324,038.540410 42 IN OPEN RAIL-BR
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0001 BRIDGE REHAB AND WIDENINGSECTION:

557010055 6.00 EACH 6,440.85 38,645.100420 42 IN OPEN RAIL PARAPET-BR

557010105 2,053.80 LNFT 161.61 331,914.620430 PEDESTRIAN RAIL

557010110 482.90 LNFT 124.36 60,053.440440 HAND RAIL

558000120 25.00 LNFT 989.54 24,738.500450 DRILLED SHAFT - 3.0 FT

558000140 225.00 LNFT 1,142.28 257,013.000460 DRILLED SHAFT - 4.0 FT

558010050 10.00 EACH 2,554.40 25,544.000470 THERMAL INTEGRITY PROFILER

561010525 304.60 LNFT 170.59 51,961.710480 EXPANSION JOINT-PRECOMPRESSED

563000040 7,015.30 SQYD 27.15 190,465.400490 POLYMER OVERLAY

563000045 7,015.30 SQYD 3.52 24,693.860500 POLYMER OVERLAY PRIMER

563000100 7,015.30 SQYD 2.44 17,117.330510 PREPARE DECK

565000010 61.00 EACH 2,486.91 151,701.510520 ELASTOMERIC BEARING DEVICES

603000065 124.00 LNFT 183.76 22,786.240530 TRENCH DRAIN

603013457 265.00 LNFT 139.19 36,885.350540 PIPE-PVC 8 IN

603013462 59.70 LNFT 80.97 4,833.910550 PIPE-PVC 6 IN

603013553 3.00 EACH 3,117.11 9,351.330560 CONNECT TO EXISTING MANHOLE
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0001 BRIDGE REHAB AND WIDENINGSECTION:

603017040 215.50 LNFT 133.63 28,797.270570 STORM DRAIN PIPE-12 IN

603750300 (1) LS 291,019.85 291,019.850580 DRAINAGE-STRUCTURE

604000100 4.00 EACH 1,455.06 5,820.240590 ADJUST MANHOLE

604000260 1.00 EACH 1,727.12 1,727.120600 ADJUST DROP INLET

604010302 3.00 EACH 3,963.16 11,889.480610 MANHOLE STRUCTURE BASE 48 IN

604010660 3.00 EACH 591.59 1,774.770620 MANHOLE LID AND FRAME

606010385 160.20 LNFT 8.67 1,388.930630 REMOVE GUARDRAIL

606011503 2.00 EACH 1,028.69 2,057.380640 RESET TEMP IMPACT ATTENUATOR

606011518 2.00 EACH 4,764.45 9,528.900650 TEMPORARY IMPACT ATTENUATOR

606011548 2.00 EACH 23,551.52 47,103.040660 IMPACT ATTENUATOR-3 BAY

606400120 1.00 EACH 1,526.79 1,526.790670 BOLLARDS

606400130 1.00 EACH 1,651.32 1,651.320680 REMOVABLE BOLLARD

608010017 (1) LS 213,529.41 213,529.410690 PEDESTRIAN STAIRWAY-STEEL

608010020 260.10 SQYD 94.28 24,522.230700 SIDEWALK-CONCRETE 4 IN

608010035 328.40 SQYD 131.30 43,118.920710 SIDEWALK-CONCRETE 4 IN COLORED

Page 14 of 18

HIGGINS AVE BRIDGE REHAB - MISSOULA

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:May 14, 2020

Contract Description:

04420

(8807009000) STPB 8113(9)
HIGGINS AVE BRIDGE REHAB - MISSOULA

06/10/22 COMPLETION DATE

Missoula

Min: Max:

05/26/2020 10:53:50

Montana Department of Transportation AASHTOWare Project™ Version 4.2.6
Revision 042



0001 BRIDGE REHAB AND WIDENINGSECTION:

608010052 244.50 SQYD 155.93 38,124.890720 SIDEWALK-CONCRETE 8 IN

608010125 4.70 SQYD 427.84 2,010.850730 DETEC WARNING DEVICES-TYPE 1

609010121 135.60 LNFT 49.55 6,718.980740 CURB-SPECIAL DESIGN

609010160 15.50 SQYD 189.53 2,937.720750 GUTTER-CONC VALLEY

609010200 649.30 LNFT 33.36 21,660.650760 CURB AND GUTTER-CONC

609010209 1,134.00 LNFT 4.38 4,966.920770 REMOVE MEDIAN CURB

610100559 (1) LS 1,143.47 1,143.470780 REVEGETATION

610100625 (1) LS 92,932.66 92,932.660790 LANDSCAPING

616323120 2,900.00 LNFT 47.81 138,649.000800 CONDUIT-STEEL 2 IN RIGID

616343920 850.00 LNFT 22.74 19,329.000810 CONDUIT-PLASTIC 2 IN

616723003 9.00 EACH 697.35 6,276.150820 JUNCTION BOX

616783007 2.00 EACH 1,082.83 2,165.660830 PULL BOX-COMPOSITE TYPE 2

616783008 1.00 EACH 1,136.97 1,136.970840 PULL BOX-COMPOSITE TYPE 3

617000000 5.60 CUYD 5,513.73 30,876.890850 FOUNDATION-CONCRETE

617033212 750.00 LNFT 1.85 1,387.500860 CABLE-COPPER 3AWG12-600V
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0001 BRIDGE REHAB AND WIDENINGSECTION:

617123106 23,825.00 LNFT 2.17 51,700.250870 CONDUCTOR-COPPER AWG6-600V

617123108 13,775.00 LNFT 1.22 16,805.500880 CONDUCTOR-COPPER AWG8-600V

617123110 2,800.00 LNFT 1.09 3,052.000890 CONDUCTOR-COPPER AWG10-600V

617130066 27.00 EACH 10,549.36 284,832.720900 DECORATIVE LUMINAIRE POLE-TYPE 1

617303300 7.00 EACH 1,273.41 8,913.870910 HIGH EFFICACY LUMINAIRE LED

617333198 1.00 EACH 6,496.97 6,496.970920 SERV ASSEMBLY-200 AMP

617783035 31.00 EACH 324.85 10,070.350930 OUTLET RECEPTACLE-120 VOLT

618030005 250,000.00 UNIT 0.78 195,000.000940 TRAFFIC CONTROL DEVICES CB

618030020 300.00 LNFT 459.97 137,991.000950 TEMPORARY PEDESTRIAN PROTECTION

618110000 (1) LS 10,539.17 10,539.170960 INSTALL, REMOVE CAMERA SYSTEM

618190100 980.00 LNFT 28.24 27,675.200970 TEMPORARY BARRIER RAIL

618190110 980.00 LNFT 7.58 7,428.400980 RESET TEMP BARRIER RAIL

619010086 15.80 SQFT 23.85 376.830990 SIGNS-ALUM REFL SHEET IV

619010090 60.50 SQFT 25.99 1,572.401000 SIGNS-ALUM REFL SHEET XI

619010200 1.00 EACH 162.43 162.431010 RESET SIGNS
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0001 BRIDGE REHAB AND WIDENINGSECTION:

619010210 1.00 EACH 649.80 649.801020 RESET SIGNS-GUIDE

619010230 14.00 EACH 27.08 379.121030 REMOVE SIGN

619010340 340.00 LB 8.67 2,947.801040 POSTS-TUBULAR STEEL-SQ-PERF

620011105 29.00 GAL 572.22 16,594.381050 WORDS AND SYMBOLS-WHITE PAINT

620011260 5.00 GAL 433.14 2,165.701060 WORDS AND SYMBOLS-WHITE EPOXY

620011311 6.00 GAL 703.84 4,223.041070 WORDS AND SYMBOLS-GREEN EPOXY

620012955 1,446.50 LNFT 1.09 1,576.691080 TEMPORARY STRIPING

620013000 25.00 GAL 108.29 2,707.251090 STRIPING-WHITE PAINT

620013960 34.00 GAL 162.43 5,522.621100 STRIPING-WHITE EPOXY

620014000 11.00 GAL 108.29 1,191.191110 STRIPING-YELLOW PAINT

620014960 15.00 GAL 162.43 2,436.451120 STRIPING-YELLOW EPOXY

699010230 1.00 EACH 3,031.92 3,031.921130 SUMP

$24,093,453.00Section Totals
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( ) indicates item is bid as Lump Sum

$24,093,453.00

$24,093,453.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,743,776.50 66.10% 100.00%

1 4397 ACME CONCRETE PAVING, INC. $4,150,770.59 100.00% 151.28%

Vendor Ranking

Contract ID:

KALISPELL CONCRETE REHAB

MissoulaLetting Date:

Contract Description:

District(s): 70 WORKING DAYS

03520

May 14, 2020 9:00
A.M.

(8141239000) NH STWD(239)
KALISPELL CONCRETE REHAB

Flathead102 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) ACME
CONCRETE

PAVING, INC.

Line
Number

0001 PCCP SLAB REPLACEMENTSECTION:

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.000010 MISCELLANEOUS WORK

108000000 (1) LS 7,500.00 7,500.00 3,220.00 3,220.000020 CRITICAL PATH SCHEDULE

109200005 (1) LS 200,000.00 200,000.00 480,000.00 480,000.000030 MOBILIZATION

401020060 18.00 TON 210.00 3,780.00 1,135.00 20,430.000040 COMMERCIAL MIX-3/8 IN-PG 70-28

411010000 136.00 SQYD 8.00 1,088.00 72.00 9,792.000050 COLD MILLING

501000100 169,286.00 LNFT 2.25 380,893.50 2.40 406,286.400060 PCCP JOINT SEAL

501010401 35.40 SQYD 950.00 33,630.00 1,250.00 44,250.000070 CONCRETE-SHALLOW REPAIR

501010404 1,829.40 SQYD 175.00 320,145.00 520.00 951,288.000080 PCCP SLAB REPLACEMENT

501010410 1,907.30 SQYD 175.00 333,777.50 425.00 810,602.500090 PCCP WHITETOP SLAB REPLACEMENT

501010422 58,235.00 SQYD 9.50 553,232.50 9.90 576,526.500100 CONCRETE PAVEMENT GRINDING

501010507 125.00 EACH 28.00 3,500.00 30.00 3,750.000110 CROSS STITCHING
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0001 PCCP SLAB REPLACEMENTSECTION:

603014242 13.00 EACH 446.00 5,798.00 1,070.00 13,910.000120 ADJUST VALVE BOX

604000100 23.00 EACH 882.00 20,286.00 1,730.00 39,790.000130 ADJUST MANHOLE

604000260 1.00 EACH 750.00 750.00 3,200.00 3,200.000140 ADJUST DROP INLET

609010010 55.00 LNFT 85.00 4,675.00 150.00 8,250.000150 CURB-CONCRETE

618030005 350,000.00 UNIT 0.80 280,000.00 0.80 280,000.000160 TRAFFIC CONTROL DEVICES CB

619010058 697.70 SQFT 24.00 16,744.80 28.70 20,023.990170 SIGNS-ALUM SHEET INCR IV

619010086 367.80 SQFT 24.00 8,827.20 34.85 12,817.830180 SIGNS-ALUM REFL SHEET IV

619010088 691.10 SQFT 20.00 13,822.00 37.15 25,674.370190 SIGNS-ALUM REFL SHEET IX

619010230 148.00 EACH 50.00 7,400.00 29.00 4,292.000200 REMOVE SIGN

619010240 9.00 EACH 250.00 2,250.00 375.00 3,375.000210 REMOVE SIGN-GUIDE

620010301 170.00 GAL 175.00 29,750.00 230.00 39,100.000220 CURB MARKING-YELLOW EPOXY

620011319 2,271.00 LNFT 9.00 20,439.00 9.30 21,120.300230 STRIPING-CONTRAST TAPE 7 IN

620011325 3,528.00 LNFT 5.00 17,640.00 5.50 19,404.000240 STRIPING-4 IN WHITE-HIGH PERF TAPE

620011330 9,230.00 LNFT 5.00 46,150.00 5.50 50,765.000250 STRIPING-4 IN YELLOW-HIGH PERF TAPE

620011345 2,437.00 LNFT 6.00 14,622.00 9.30 22,664.100260 STRIPING-8 IN WHITE-HIGH PERF TAPE
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0001 PCCP SLAB REPLACEMENTSECTION:

620011355 5,233.00 SQFT 20.00 104,660.00 21.00 109,893.000270 WORDS & SYMBOLS-WHITE-HIGH PERF TAPE

620011360 116.00 SQFT 20.00 2,320.00 21.00 2,436.000280 WORDS & SYMBOLS-YELLOW-HIGH PERF TAPE

620012955 38,000.00 LNFT 0.50 19,000.00 0.60 22,800.000290 TEMPORARY STRIPING

620013000 4.00 GAL 100.00 400.00 115.00 460.000300 STRIPING-WHITE PAINT

620013960 5.00 GAL 225.00 1,125.00 175.00 875.000310 STRIPING-WHITE EPOXY

620013970 38,286.00 LNFT 5.00 191,430.00 1.15 44,028.900320 STRIPE GROOVING

620013975 5,349.00 SQFT 9.00 48,141.00 9.30 49,745.700330 STRIPE GROOVING

$2,743,776.50 $4,150,770.59Section Totals

( ) indicates item is bid as Lump Sum

$4,150,770.59$2,743,776.50

$2,743,776.50

Contract Item Totals

$4,150,770.59Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 3

KALISPELL CONCRETE REHAB

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:May 14, 2020

Contract Description:

03520

(8141239000) NH STWD(239)
KALISPELL CONCRETE REHAB

70 WORKING DAYS

Flathead

Min: Max:

05/26/2020 10:53:50

Montana Department of Transportation AASHTOWare Project™ Version 4.2.6
Revision 042



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $561,514.81 84.10% 100.00%

1 6569 WHITE RESOURCES GROUP, INC. $667,675.60 100.00% 118.91%

2 0790 FIRSTMARK CONSTRUCTION, LLC $685,784.70 102.71% 122.13%

Vendor Ranking

Contract ID:

MAIN STREET ADA - DEER LODGE

ButteLetting Date:

Contract Description:

District(s): 70 WORKING DAYS

01520

May 14, 2020 9:00
A.M.

(9453047000) TA 39(47)
MAIN STREET ADA - DEER LODGE

Powell103 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) WHITE
RESOURCES
GROUP, INC.

(2) FIRSTMARK
CONSTRUCTION,

LLC

Line
Number

0001 SIDEWALK & ADA UPGRADES - $2,500 additional contribution by Deer LodgeSECTION:

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.00 1.00 15,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 15,000.00 15,000.00 20,000.00 20,000.00 20,000.00 20,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 50,638.00 50,638.00 85,500.00 85,500.00 118,500.00 118,500.000030 MOBILIZATION

202020539 2.00 EACH 1,000.00 2,000.00 2,500.00 5,000.00 2,300.00 4,600.000040 REMOVE MISCELLANEOUS ITEMS

203020225 20.00 CUYD 91.00 1,820.00 110.00 2,200.00 850.00 17,000.000050 EXCAVATION-STREET

208010000 (1) LS 10,000.00 10,000.00 12,500.00 12,500.00 2,000.00 2,000.000060 BMP ADMINISTRATION-LS

208010150 (1) LS 5,000.00 5,000.00 12,500.00 12,500.00 7,500.00 7,500.000070 TEMPORARY EROSION CONTROL-LS

301020340 29.00 CUYD 97.00 2,813.00 55.00 1,595.00 600.00 17,400.000080 CRUSHED AGGREGATE COURSE

301020625 112.00 SQYD 5.40 604.80 2.50 280.00 23.00 2,576.000090 AGGREGATE TREATMENT

401020022 28.00 TON 400.00 11,200.00 310.00 8,680.00 950.00 26,600.000100 COMMERCIAL MIX-PG 64-28

402020315 12.00 GAL 10.00 120.00 3.00 36.00 13.00 156.000110 EMULSIFIED ASPHALT-TACK COAT
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0001 SIDEWALK & ADA UPGRADES - $2,500 additional contribution by Deer LodgeSECTION:

402020320 12.00 GAL 9.00 108.00 3.50 42.00 13.00 156.000120 EMULSIFIED ASPHALT-FOG SEAL

604000100 1.00 EACH 1,000.00 1,000.00 1,500.00 1,500.00 285.00 285.000130 ADJUST MANHOLE

604000260 6.00 EACH 999.00 5,994.00 1,500.00 9,000.00 285.00 1,710.000140 ADJUST DROP INLET

608010020 1,977.40 SQYD 95.00 187,853.00 105.00 207,627.00 94.00 185,875.600150 SIDEWALK-CONCRETE 4 IN

608010050 59.70 SQYD 120.00 7,164.00 115.00 6,865.50 113.00 6,746.100160 SIDEWALK-CONCRETE 6 IN

608010112 55.50 SQYD 88.00 4,884.00 195.00 10,822.50 185.00 10,267.500170 DECORATIVE CONCRETE

608010125 53.60 SQYD 414.00 22,190.40 425.00 22,780.00 275.00 14,740.000180 DETEC WARNING DEVICES-TYPE 1

609010121 437.20 LNFT 90.00 39,348.00 97.00 42,408.40 94.00 41,096.800190 CURB-SPECIAL DESIGN

609010200 1,154.20 LNFT 60.00 69,252.00 56.00 64,635.20 37.00 42,705.400200 CURB AND GUTTER-CONC

610100470 247.00 SQYD 20.00 4,940.00 65.00 16,055.00 44.00 10,868.000210 SODDING

618030005 60,000.00 UNIT 0.90 54,000.00 1.00 60,000.00 1.07 64,200.000220 TRAFFIC CONTROL DEVICES CB

619010086 87.60 SQFT 29.30 2,566.68 37.50 3,285.00 37.00 3,241.200230 SIGNS-ALUM REFL SHEET IV

619010090 181.30 SQFT 29.50 5,348.35 37.50 6,798.75 37.00 6,708.100240 SIGNS-ALUM REFL SHEET XI

619010200 7.00 EACH 230.00 1,610.00 350.00 2,450.00 700.00 4,900.000250 RESET SIGNS

619010230 24.00 EACH 62.00 1,488.00 75.00 1,800.00 200.00 4,800.000260 REMOVE SIGN
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0001 SIDEWALK & ADA UPGRADES - $2,500 additional contribution by Deer LodgeSECTION:

619010340 1,592.00 LB 9.00 14,328.00 13.50 21,492.00 16.00 25,472.000270 POSTS-TUBULAR STEEL-SQ-PERF

620010301 17.00 GAL 256.00 4,352.00 275.00 4,675.00 300.00 5,100.000280 CURB MARKING-YELLOW EPOXY

620011105 26.00 GAL 238.00 6,188.00 275.00 7,150.00 300.00 7,800.000290 WORDS AND SYMBOLS-WHITE PAINT

620011260 35.00 GAL 371.00 12,985.00 385.00 13,475.00 450.00 15,750.000300 WORDS AND SYMBOLS-WHITE EPOXY

620013955 677.00 LNFT 2.54 1,719.58 2.25 1,523.25 3.00 2,031.000310 REMOVE PAVEMENT MARKINGS

$685,784.70$561,514.81 $667,675.60Section Totals

( ) indicates item is bid as Lump Sum

$667,675.60$561,514.81 $685,784.70

$561,514.81

Contract Item Totals

$667,675.60 685,784.70Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $30,698,959.50 101.84% 100.00%

1 7443 WADSWORTH BROTHERS
CONSTRUCTION CO, INC.

$30,145,038.98 100.00% 98.20%

2 2054 SLETTEN CONSTRUCTION COMPANY $30,296,905.82 100.50% 98.69%

3 6275 DICK ANDERSON CONSTRUCTION, INC.
- GFLS

$31,598,260.55 104.82% 102.93%

4 2185 HAMILTON CONSTRUCTION CO. $31,995,636.65 106.14% 104.22%

5 2840 AMES CONSTRUCTION, INC. - CO $35,872,110.00 119.00% 116.85%

Vendor Ranking
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BBP - YELLOWSTONE RIVER

BillingsLetting Date:

Contract Description:

District(s): 10/15/22 COMPLETION DATE

02620
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) WADSWORTH
BROTHERS

CONSTRUCTION
CO, INC.

(2) SLETTEN
CONSTRUCTION

COMPANY

Line
Number

0001 GRADE, GRAVEL, PMS, FOG SEAL, SEAL & COVER, DRAINAGE, SIGNING, ELECTRICALSECTION:

103000000 2,000.00 HOUR 12.00 24,000.00 15.00 30,000.00 39.50 79,000.000010 TRAINING PROGRAM

103500005 (1) LS 2,500.00 2,500.00 1,823.76 1,823.76 1,500.00 1,500.000020 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000030 MISCELLANEOUS WORK

104030011 (1) LS 1,500,000.00 1,500,000.00 2,614,177.25 2,614,177.25 2,371,672.40 2,371,672.400040 MISCELLANEOUS ITEMS-LS

105070000 (1) LS 80,000.00 80,000.00 120,553.90 120,553.90 145,540.00 145,540.000050 CONTRACTOR SURVEY AND LAYOUT

105080070 1.00 EACH 1,200.00 1,200.00 2,660.09 2,660.09 785.00 785.000060 MONUMENT BOX

108000000 (1) LS 8,000.00 8,000.00 19,918.75 19,918.75 6,000.00 6,000.000070 CRITICAL PATH SCHEDULE

109200005 (1) LS 2,287,000.00 2,287,000.00 3,221,655.93 3,221,655.93 4,932,670.70 4,932,670.700080 MOBILIZATION

201130000 (1) LS 15,000.00 15,000.00 130,000.00 130,000.00 65,000.00 65,000.000090 CLEARING AND GRUBBING

202020358 2.00 EACH 1,800.00 3,600.00 3,724.12 7,448.24 3,500.00 7,000.000100 ABANDON WELL

203020100 45,292.00 CUYD 8.50 384,982.00 6.22 281,716.24 5.85 264,958.200110 EXCAVATION-UNCLASSIFIED
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0001 GRADE, GRAVEL, PMS, FOG SEAL, SEAL & COVER, DRAINAGE, SIGNING, ELECTRICALSECTION:

203020200 77,081.00 CUYD 8.00 616,648.00 10.59 816,287.79 9.95 766,955.950120 EXCAVATION-UNCLASS BORROW

203080100 4,326.00 CUYD 9.00 38,934.00 6.38 27,599.88 6.00 25,956.000130 TOPSOIL-SALVAGING AND PLACING

204010185 (1) LS 10,000.00 10,000.00 1.00 1.00 1.00 1.000135 BLASTING CONSULTANT

208010150 (1) LS 100,000.00 100,000.00 79,802.67 79,802.67 75,000.00 75,000.000140 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000150 TEMPORARY EROSION CONTROL-FIXED

209010100 650.00 CUYD 50.00 32,500.00 122.36 79,534.00 115.00 74,750.000160 STRUCTURE EXCAVATION TYPE 1

209010160 (1) LS 20,000.00 20,000.00 1.00 1.00 1.00 1.000170 TEMPORARY SHORING

210020170 27.00 MILE 20.00 540.00 21.28 574.56 89.74 2,422.980180 TEST TRAILER-TRANSPORT,SETUP

301020252 1,341.00 CUYD 40.00 53,640.00 44.69 59,929.29 42.00 56,322.000190 BRIDGE END BACKFILL-TYPE 1

301020268 622.00 CUYD 40.00 24,880.00 31.92 19,854.24 30.00 18,660.000200 TRAFFIC GRAVEL

301020340 15,620.00 CUYD 35.00 546,700.00 20.62 322,084.40 20.00 312,400.000210 CRUSHED AGGREGATE COURSE

301020625 23,125.00 SQYD 0.65 15,031.25 1.03 23,818.75 1.00 23,125.000220 AGGREGATE TREATMENT

401020045 8,055.00 TON 45.00 362,475.00 53.61 431,828.55 52.00 418,860.000230 PLANT MIX SURF GR S-3/4 IN

401020046 73.00 TON 65.00 4,745.00 123.71 9,030.83 120.00 8,760.000240 PLANT MIX BIT SURF GR S -MISC

401020300 114.00 TON 200.00 22,800.00 185.57 21,154.98 180.00 20,520.000250 HYDRATED LIME
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0001 GRADE, GRAVEL, PMS, FOG SEAL, SEAL & COVER, DRAINAGE, SIGNING, ELECTRICALSECTION:

402020092 438.90 TON 600.00 263,340.00 592.78 260,171.14 575.00 252,367.500260 ASPHALT CEMENT PG 64-28

402020315 3,794.00 GAL 3.50 13,279.00 3.09 11,723.46 3.00 11,382.000270 EMULSIFIED ASPHALT-TACK COAT

402020320 1,490.00 GAL 4.50 6,705.00 4.12 6,138.80 4.00 5,960.000280 EMULSIFIED ASPHALT-FOG SEAL

402020368 29.50 TON 650.00 19,175.00 670.10 19,767.95 650.00 19,175.000290 EMULSIFIED ASPHALT CRS-2P

409000010 16,592.00 SQYD 1.50 24,888.00 0.96 15,928.32 0.90 14,932.800300 COVER-TYPE 1

501010126 691.10 SQYD 150.00 103,665.00 164.93 113,983.12 155.00 107,120.500310 PORT CEM CONC PAVE 9 IN COLORED

551020030 18.40 CUYD 2,000.00 36,800.00 1,058.72 19,480.45 995.00 18,308.000320 CONCRETE-CLASS GENERAL

551020035 2,677.40 CUYD 550.00 1,472,570.00 630.08 1,686,976.19 500.00 1,338,700.000330 CONCRETE-CLASS STRUCTURE

551020036 4,359.50 CUYD 550.00 2,397,725.00 661.28 2,882,850.16 550.00 2,397,725.000340 CONCRETE-CLASS STRUCTURE LOW SLUMP

551020126 180.00 CUYD 125.00 22,500.00 127.68 22,982.40 150.00 27,000.000345 CONTROLLED LOW STRENGTH MATL

551020166 2,082.50 CUYD 250.00 520,625.00 235.55 490,532.88 300.00 624,750.000350 CONCRETE-CLASS DRILLED SHAFT

552010140 12,809.00 SQYD 8.00 102,472.00 5.99 76,725.91 5.20 66,606.800360 TRANSVERSE DECK GROOVING

552011020 67.50 LNFT 5,000.00 337,500.00 6,227.60 420,363.00 5,664.07 382,324.730370 EXPANSION JOINT-MODULAR

552011300 18.00 EACH 2,000.00 36,000.00 2,772.59 49,906.62 2,281.83 41,072.940380 SCUPPER

555010100 716,467.00 LB 1.30 931,407.10 1.15 823,937.05 1.35 967,230.450390 REINFORCING STEEL
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0001 GRADE, GRAVEL, PMS, FOG SEAL, SEAL & COVER, DRAINAGE, SIGNING, ELECTRICALSECTION:

555010200 70,746.00 LB 2.15 152,103.90 1.34 94,799.64 1.40 99,044.400400 REINFORCING STEEL-EPOXY COATED

555010400 150,731.00 LB 1.75 263,779.25 1.13 170,326.03 1.50 226,096.500410 REINFORCING STEEL-SEISMIC

555010410 1,031,703.00 LB 2.50 2,579,257.50 1.93 1,991,186.79 2.20 2,269,746.600420 REINFORCING STEEL-CR-CLASS 1

556010011 (1) LS 10,000,000.
00

10,000,000.
00

8,305,896.96 8,305,896.96 7,882,773.00 7,882,773.000430 STRUCTURAL STEEL - GIRDER

557010051 3,727.00 LNFT 200.00 745,400.00 160.60 598,556.20 122.20 455,439.400440 42 IN OPEN RAIL-BR-CSC

557010105 1,853.10 LNFT 175.00 324,292.50 185.32 343,416.49 150.60 279,076.860450 PEDESTRIAN RAIL

558000170 236.00 LNFT 1,500.00 354,000.00 891.59 210,415.24 710.00 167,560.000460 DRILLED SHAFT - 6.0 FT

558000210 561.80 LNFT 2,250.00 1,264,050.00 1,495.12 839,958.42 810.00 455,058.000470 DRILLED SHAFT - 10.0 FT

558001225 489,429.00 LB 1.00 489,429.00 0.83 406,226.07 1.30 636,257.700480 DRILLED SHAFT CASING

558010050 10.00 EACH 5,600.00 56,000.00 4,893.33 48,933.30 13,460.81 134,608.100490 THERMAL INTEGRITY PROFILER

565000010 14.00 EACH 5,000.00 70,000.00 3,517.12 49,239.68 3,287.07 46,018.980500 ELASTOMERIC BEARING DEVICES

565000040 63.00 EACH 7,000.00 441,000.00 6,645.08 418,640.04 5,125.83 322,927.290510 DISC BEARINGS

603000050 88.00 CUYD 55.00 4,840.00 79.80 7,022.40 75.00 6,600.000520 GRANULAR BEDDING MATERIAL

603012530 64.00 LNFT 125.00 8,000.00 92.78 5,937.92 90.00 5,760.000530 RCP 18 IN

603012555 208.00 LNFT 130.00 27,040.00 108.25 22,516.00 105.00 21,840.000540 RCP 24 IN
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0001 GRADE, GRAVEL, PMS, FOG SEAL, SEAL & COVER, DRAINAGE, SIGNING, ELECTRICALSECTION:

603012847 50.00 LNFT 90.00 4,500.00 103.09 5,154.50 100.00 5,000.000550 RCP IRR 18 IN

603013045 514.00 LNFT 150.00 77,100.00 123.71 63,586.94 120.00 61,680.000560 RCP SIPHON 18 IN

603013370 138.00 LNFT 1,500.00 207,000.00 2,268.04 312,989.52 2,200.00 303,600.000570 REIN CONC BOX 12 X 10

603013452 294.00 LNFT 95.00 27,930.00 82.47 24,246.18 80.00 23,520.000580 PIPE-PVC 12 IN

603015270 216.00 LNFT 70.00 15,120.00 103.09 22,267.44 100.00 21,600.000590 EMBANKMENT PROTECTOR 18 IN

603017050 1,114.50 LNFT 95.00 105,877.50 87.63 97,663.64 85.00 94,732.500600 STORM DRAIN PIPE-18 IN

604010302 9.00 EACH 2,600.00 23,400.00 4,948.45 44,536.05 4,800.00 43,200.000610 MANHOLE STRUCTURE BASE 48 IN

604010304 1.00 EACH 4,000.00 4,000.00 7,010.31 7,010.31 6,800.00 6,800.000620 MANHOLE STRUCTURE BASE 60 IN

604010352 12.53 LNFT 125.00 1,566.25 206.19 2,583.56 200.00 2,506.000630 ADDITIONAL BARREL 48 IN

604010354 8.07 LNFT 150.00 1,210.50 257.73 2,079.88 250.00 2,017.500640 ADDITIONAL BARREL 60 IN

604010660 1.00 EACH 3,910.00 3,910.00 773.20 773.20 750.00 750.000650 MANHOLE LID AND FRAME

604010661 9.00 EACH 3,888.00 34,992.00 979.38 8,814.42 950.00 8,550.000660 CURB INLET FRAME AND GRATE

606010330 337.50 LNFT 24.00 8,100.00 17.32 5,845.50 16.80 5,670.000670 MGS GUARDRAIL

606010335 4.00 EACH 2,800.00 11,200.00 2,525.77 10,103.08 2,450.00 9,800.000680 MASH W-BEAM TERMINAL SECTION

606010342 4.00 EACH 3,200.00 12,800.00 3,402.06 13,608.24 3,300.00 13,200.000690 MASH THRIE BEAM BR APPRCH SECTION
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0001 GRADE, GRAVEL, PMS, FOG SEAL, SEAL & COVER, DRAINAGE, SIGNING, ELECTRICALSECTION:

607000006 2.00 EACH 280.00 560.00 154.64 309.28 244.00 488.000700 PANEL-SINGLE CHAIN LINK

607000008 1.00 EACH 325.00 325.00 195.88 195.88 291.00 291.000710 PANEL-DOUBLE CHAIN LINK

607000050 268.00 LNFT 27.00 7,236.00 27.10 7,262.80 46.00 12,328.000720 FENCE-CHAIN LINK 6 FT

607100009 3,880.00 LNFT 3.25 12,610.00 3.55 13,774.00 2.53 9,816.400730 FENCE - WILDLIFE FRIENDLY FW

607100014 28.00 EACH 260.00 7,280.00 128.87 3,608.36 165.00 4,620.000740 FENCE - PANEL/SINGLE - WILDLIFE

607100015 6.00 EACH 95.00 570.00 180.41 1,082.46 195.00 1,170.000750 FENCE - PANEL/DOUBLE - WILDLIFE

607100430 60.00 LNFT 10.00 600.00 8.25 495.00 9.00 540.000760 FARM GATE-WIRE-TYPE G-2

607100551 2,624.00 LNFT 1.50 3,936.00 1.31 3,437.44 1.00 2,624.000770 FENCE-TEMPORARY

607100720 2.00 EACH 65.00 130.00 46.39 92.78 60.00 120.000780 DEADMAN

608010090 1,225.30 SQYD 75.00 91,897.50 43.81 53,680.39 42.50 52,075.250790 CONCRETE 3 IN

609010030 2,089.40 LNFT 16.00 33,430.40 15.46 32,302.12 15.00 31,341.000800 CURB-CONC MEDIAN TYPE A

609010112 222.70 LNFT 32.00 7,126.40 19.59 4,362.69 19.00 4,231.300810 CURB 4 IN-CONCRETE

609010121 360.00 LNFT 38.00 13,680.00 36.08 12,988.80 35.00 12,600.000820 CURB-SPECIAL DESIGN

609010200 1,810.50 LNFT 35.00 63,367.50 17.53 31,738.07 17.00 30,778.500830 CURB AND GUTTER-CONC

609010215 468.10 LNFT 40.00 18,724.00 35.05 16,406.91 34.00 15,915.400840 CURB MEDIAN-SPECIAL DESIGN COLOR
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0001 GRADE, GRAVEL, PMS, FOG SEAL, SEAL & COVER, DRAINAGE, SIGNING, ELECTRICALSECTION:

610100101 12.70 ACRE 450.00 5,715.00 237.11 3,011.30 230.00 2,921.000850 SEEDING AREA NO 1

610100102 0.50 ACRE 1,000.00 500.00 1,814.43 907.22 1,760.00 880.000860 SEEDING AREA NO 2

610100103 2.20 ACRE 375.00 825.00 237.11 521.64 230.00 506.000870 SEEDING AREA NO 3

610100555 14.90 ACRE 125.00 1,862.50 92.78 1,382.42 90.00 1,341.000880 CONDITION SEEDBED SURFACE

610100560 981.00 SQYD 18.00 17,658.00 9.28 9,103.68 15.31 15,019.110890 RIPRAP REVEGETATION

610100625 (1) LS 25,000.00 25,000.00 37,241.24 37,241.24 35,000.00 35,000.000900 LANDSCAPING

610220050 0.50 ACRE 8,500.00 4,250.00 948.45 474.23 2,500.00 1,250.000910 MULCH-COMPOST

613100050 2,447.50 CUYD 95.00 232,512.50 92.78 227,079.05 90.00 220,275.000920 RIPRAP-CLASS 3 RANDOM

613300050 166.00 CUYD 150.00 24,900.00 51.55 8,557.30 50.00 8,300.000930 BANK PROTECTION-TYPE 3

615010580 2.00 EACH 1,175.00 2,350.00 515.46 1,030.92 500.00 1,000.000940 TRASH GUARD

616343909 125.00 LNFT 12.00 1,500.00 6.27 783.75 6.08 760.000950 CONDUIT-PLASTIC 3/4 IN

616343914 1,965.00 LNFT 8.00 15,720.00 7.74 15,209.10 7.51 14,757.150960 CONDUIT-PLASTIC 1 1/2 IN

616343920 285.00 LNFT 13.00 3,705.00 9.21 2,624.85 8.93 2,545.050970 CONDUIT-PLASTIC 2 IN

616783007 9.00 EACH 675.00 6,075.00 796.68 7,170.12 772.78 6,955.020980 PULL BOX-COMPOSITE TYPE 2

617000000 5.80 CUYD 1,600.00 9,280.00 1,007.22 5,841.88 977.00 5,666.600990 FOUNDATION-CONCRETE
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617033214 200.00 LNFT 1.50 300.00 1.24 248.00 1.20 240.001000 CABLE-COPPER 3AWG14-600V

617123110 10,555.00 LNFT 0.80 8,444.00 0.67 7,071.85 0.65 6,860.751010 CONDUCTOR-COPPER AWG10-600V

617183056 11.00 EACH 3,000.00 33,000.00 3,488.28 38,371.08 3,383.63 37,219.931020 STANDARD-STL TYPE 10-A-500-6

617303300 11.00 EACH 695.00 7,645.00 570.47 6,275.17 553.36 6,086.961030 HIGH EFFICACY LUMINAIRE LED

617303302 6.00 EACH 750.00 4,500.00 576.45 3,458.70 559.16 3,354.961040 UNDERPASS LUMINAIRE LED

617333120 1.00 EACH 2,318.00 2,318.00 2,092.78 2,092.78 2,030.00 2,030.001050 SERV ASSEMB-20 AMP

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.001060 TRAFFIC CONTROL-FIXED

618030080 (1) LS 100,000.00 100,000.00 51,140.28 51,140.28 10,400.00 10,400.001070 TRAFFIC CONTROL-LS

618110000 (1) LS 3,500.00 3,500.00 4,927.84 4,927.84 4,780.00 4,780.001080 INSTALL, REMOVE CAMERA SYSTEM

619010086 23.20 SQFT 35.00 812.00 26.34 611.09 25.55 592.761090 SIGNS-ALUM REFL SHEET IV

619010090 142.00 SQFT 29.00 4,118.00 24.28 3,447.76 23.55 3,344.101100 SIGNS-ALUM REFL SHEET XI

619010200 2.00 EACH 230.00 460.00 154.64 309.28 150.00 300.001110 RESET SIGNS

619010230 2.00 EACH 85.00 170.00 77.32 154.64 75.00 150.001120 REMOVE SIGN

619010300 1,122.00 LB 5.50 6,171.00 10.46 11,736.12 10.15 11,388.301130 POSTS-TUBULAR STEEL

619010480 30.00 LNFT 17.25 517.50 11.65 349.50 11.30 339.001140 POLES-TREATED WOOD 4 IN
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619010640 32.00 LNFT 140.00 4,480.00 103.09 3,298.88 100.00 3,200.001150 BARRICADES-TYPE B(3)

619011010 20.00 EACH 32.00 640.00 25.77 515.40 25.00 500.001160 DELINEATOR DES A

619011179 32.00 EACH 95.00 3,040.00 82.47 2,639.04 80.00 2,560.001170 DELINEATOR-FLEX SURF MTD WH

619011180 3.00 EACH 86.00 258.00 82.47 247.41 80.00 240.001180 DELINEATOR-FLEX SURF MTD YLW

620010301 35.00 GAL 250.00 8,750.00 257.73 9,020.55 250.00 8,750.001190 CURB MARKING-YELLOW EPOXY

620011105 16.00 GAL 230.00 3,680.00 257.73 4,123.68 250.00 4,000.001200 WORDS AND SYMBOLS-WHITE PAINT

620011110 4.00 GAL 254.29 1,017.15 257.73 1,030.92 250.00 1,000.001210 WORDS AND SYMBOLS-YELLOW PAINT

620011260 11.00 GAL 365.00 4,015.00 360.82 3,969.02 350.00 3,850.001220 WORDS AND SYMBOLS-WHITE EPOXY

620011265 3.00 GAL 385.00 1,155.00 360.82 1,082.46 350.00 1,050.001230 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 1,866.00 LNFT 0.75 1,399.50 0.52 970.32 0.50 933.001240 TEMPORARY STRIPING

620013000 82.00 GAL 50.00 4,100.00 32.99 2,705.18 32.00 2,624.001250 STRIPING-WHITE PAINT

620013960 55.00 GAL 90.00 4,950.00 61.86 3,402.30 60.00 3,300.001260 STRIPING-WHITE EPOXY

620014000 76.00 GAL 50.00 3,800.00 32.99 2,507.24 32.00 2,432.001270 STRIPING-YELLOW PAINT

620014960 51.00 GAL 88.00 4,488.00 61.86 3,154.86 60.00 3,060.001280 STRIPING-YELLOW EPOXY

622011043 2,635.00 SQYD 3.00 7,905.00 1.60 4,216.00 1.50 3,952.501290 PERM EROSION CONTROL-HIGH SURV
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622011084 28,652.00 SQYD 1.65 47,275.80 2.13 61,028.76 2.00 57,304.001300 GEOTEXTILE STABILIZATION

$30,296,905.82$30,698,959.50 $30,145,038.98Section Totals

( ) indicates item is bid as Lump Sum

$30,145,038.98$30,698,959.50 $30,296,905.82

$30,698,959.50

Contract Item Totals

$30,145,038.98 30,296,905.82Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) DICK
ANDERSON

CONSTRUCTION,
INC. - GFLS

(4) HAMILTON
CONSTRUCTION

CO.

(5) AMES
CONSTRUCTION,

INC. - CO

Line
Number

0001 GRADE, GRAVEL, PMS, FOG SEAL, SEAL & COVER, DRAINAGE, SIGNING, ELECTRICALSECTION:

103000000 2,000.00 HOUR 18.00 36,000.00 1.00 2,000.00 15.00 30,000.000010 TRAINING PROGRAM

103500005 (1) LS 1,500.00 1,500.00 1,000.00 1,000.00 4,000.00 4,000.000020 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000030 MISCELLANEOUS WORK

104030011 (1) LS 2,259,000.00 2,259,000.00 3,340,000.00 3,340,000.00 3,690,000.00 3,690,000.000040 MISCELLANEOUS ITEMS-LS

105070000 (1) LS 100,000.00 100,000.00 75,000.00 75,000.00 200,000.00 200,000.000050 CONTRACTOR SURVEY AND LAYOUT

105080070 1.00 EACH 1,000.00 1,000.00 785.00 785.00 1,000.00 1,000.000060 MONUMENT BOX

108000000 (1) LS 5,000.00 5,000.00 1,500.00 1,500.00 5,000.00 5,000.000070 CRITICAL PATH SCHEDULE

109200005 (1) LS 3,200,000.00 3,200,000.00 3,190,000.00 3,190,000.00 3,429,000.00 3,429,000.000080 MOBILIZATION

201130000 (1) LS 75,000.00 75,000.00 65,000.00 65,000.00 133,000.00 133,000.000090 CLEARING AND GRUBBING

202020358 2.00 EACH 1,500.00 3,000.00 3,500.00 7,000.00 2,600.00 5,200.000100 ABANDON WELL

203020100 45,292.00 CUYD 7.75 351,013.00 6.00 271,752.00 6.50 294,398.000110 EXCAVATION-UNCLASSIFIED
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203020200 77,081.00 CUYD 13.00 1,002,053.00 10.00 770,810.00 13.00 1,002,053.000120 EXCAVATION-UNCLASS BORROW

203080100 4,326.00 CUYD 8.80 38,068.80 6.00 25,956.00 6.50 28,119.000130 TOPSOIL-SALVAGING AND PLACING

204010185 (1) LS 15,000.00 15,000.00 10,000.00 10,000.00 5,000.00 5,000.000135 BLASTING CONSULTANT

208010150 (1) LS 75,000.00 75,000.00 50,000.00 50,000.00 125,000.00 125,000.000140 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000150 TEMPORARY EROSION CONTROL-FIXED

209010100 650.00 CUYD 153.00 99,450.00 115.00 74,750.00 45.00 29,250.000160 STRUCTURE EXCAVATION TYPE 1

209010160 (1) LS 1.00 1.00 1.00 1.00 0.01 0.010170 TEMPORARY SHORING

210020170 27.00 MILE 20.00 540.00 20.00 540.00 50.00 1,350.000180 TEST TRAILER-TRANSPORT,SETUP

301020252 1,341.00 CUYD 55.00 73,755.00 42.00 56,322.00 42.00 56,322.000190 BRIDGE END BACKFILL-TYPE 1

301020268 622.00 CUYD 39.75 24,724.50 30.00 18,660.00 32.00 19,904.000200 TRAFFIC GRAVEL

301020340 15,620.00 CUYD 26.50 413,930.00 20.00 312,400.00 28.00 437,360.000210 CRUSHED AGGREGATE COURSE

301020625 23,125.00 SQYD 0.75 17,343.75 1.00 23,125.00 0.90 20,812.500220 AGGREGATE TREATMENT

401020045 8,055.00 TON 69.00 555,795.00 52.00 418,860.00 54.50 438,997.500230 PLANT MIX SURF GR S-3/4 IN

401020046 73.00 TON 159.00 11,607.00 120.00 8,760.00 128.00 9,344.000240 PLANT MIX BIT SURF GR S -MISC

401020300 114.00 TON 220.00 25,080.00 180.00 20,520.00 190.00 21,660.000250 HYDRATED LIME
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402020092 438.90 TON 720.00 316,008.00 575.00 252,367.50 610.00 267,729.000260 ASPHALT CEMENT PG 64-28

402020315 3,794.00 GAL 3.50 13,279.00 3.00 11,382.00 3.00 11,382.000270 EMULSIFIED ASPHALT-TACK COAT

402020320 1,490.00 GAL 5.00 7,450.00 4.00 5,960.00 4.00 5,960.000280 EMULSIFIED ASPHALT-FOG SEAL

402020368 29.50 TON 800.00 23,600.00 650.00 19,175.00 680.00 20,060.000290 EMULSIFIED ASPHALT CRS-2P

409000010 16,592.00 SQYD 1.00 16,592.00 0.90 14,932.80 0.90 14,932.800300 COVER-TYPE 1

501010126 691.10 SQYD 180.00 124,398.00 155.00 107,120.50 160.00 110,576.000310 PORT CEM CONC PAVE 9 IN COLORED

551020030 18.40 CUYD 1,300.00 23,920.00 995.00 18,308.00 2,500.00 46,000.000320 CONCRETE-CLASS GENERAL

551020035 2,677.40 CUYD 500.00 1,338,700.00 650.00 1,740,310.00 780.00 2,088,372.000330 CONCRETE-CLASS STRUCTURE

551020036 4,359.50 CUYD 550.00 2,397,725.00 800.00 3,487,600.00 905.00 3,945,347.500340 CONCRETE-CLASS STRUCTURE LOW SLUMP

551020126 180.00 CUYD 150.00 27,000.00 120.00 21,600.00 120.00 21,600.000345 CONTROLLED LOW STRENGTH MATL

551020166 2,082.50 CUYD 275.00 572,687.50 225.00 468,562.50 230.00 478,975.000350 CONCRETE-CLASS DRILLED SHAFT

552010140 12,809.00 SQYD 8.00 102,472.00 6.00 76,854.00 7.30 93,505.700360 TRANSVERSE DECK GROOVING

552011020 67.50 LNFT 5,000.00 337,500.00 4,450.00 300,375.00 5,200.00 351,000.000370 EXPANSION JOINT-MODULAR

552011300 18.00 EACH 3,250.00 58,500.00 2,250.00 40,500.00 4,600.00 82,800.000380 SCUPPER

555010100 716,467.00 LB 1.20 859,760.40 1.30 931,407.10 1.15 823,937.050390 REINFORCING STEEL
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0001 GRADE, GRAVEL, PMS, FOG SEAL, SEAL & COVER, DRAINAGE, SIGNING, ELECTRICALSECTION:

555010200 70,746.00 LB 1.55 109,656.30 1.35 95,507.10 1.40 99,044.400400 REINFORCING STEEL-EPOXY COATED

555010400 150,731.00 LB 1.35 203,486.85 1.25 188,413.75 1.80 271,315.800410 REINFORCING STEEL-SEISMIC

555010410 1,031,703.00 LB 2.20 2,269,746.60 2.00 2,063,406.00 2.00 2,063,406.000420 REINFORCING STEEL-CR-CLASS 1

556010011 (1) LS 9,200,000.00 9,200,000.00 9,500,000.00 9,500,000.00 10,175,000.
00

10,175,000.
00

0430 STRUCTURAL STEEL - GIRDER

557010051 3,727.00 LNFT 208.00 775,216.00 130.00 484,510.00 174.00 648,498.000440 42 IN OPEN RAIL-BR-CSC

557010105 1,853.10 LNFT 226.00 418,800.60 160.00 296,496.00 213.00 394,710.300450 PEDESTRIAN RAIL

558000170 236.00 LNFT 1,040.00 245,440.00 800.00 188,800.00 1,100.00 259,600.000460 DRILLED SHAFT - 6.0 FT

558000210 561.80 LNFT 1,350.00 758,430.00 1,000.00 561,800.00 1,500.00 842,700.000470 DRILLED SHAFT - 10.0 FT

558001225 489,429.00 LB 1.25 611,786.25 1.05 513,900.45 0.90 440,486.100480 DRILLED SHAFT CASING

558010050 10.00 EACH 5,900.00 59,000.00 5,000.00 50,000.00 10,000.00 100,000.000490 THERMAL INTEGRITY PROFILER

565000010 14.00 EACH 4,050.00 56,700.00 3,500.00 49,000.00 6,200.00 86,800.000500 ELASTOMERIC BEARING DEVICES

565000040 63.00 EACH 10,400.00 655,200.00 5,750.00 362,250.00 7,300.00 459,900.000510 DISC BEARINGS

603000050 88.00 CUYD 100.00 8,800.00 75.00 6,600.00 50.00 4,400.000520 GRANULAR BEDDING MATERIAL

603012530 64.00 LNFT 119.00 7,616.00 90.00 5,760.00 112.00 7,168.000530 RCP 18 IN

603012555 208.00 LNFT 141.00 29,328.00 105.00 21,840.00 120.00 24,960.000540 RCP 24 IN
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603012847 50.00 LNFT 133.00 6,650.00 100.00 5,000.00 122.00 6,100.000550 RCP IRR 18 IN

603013045 514.00 LNFT 160.00 82,240.00 120.00 61,680.00 98.00 50,372.000560 RCP SIPHON 18 IN

603013370 138.00 LNFT 1,770.00 244,260.00 2,200.00 303,600.00 1,450.00 200,100.000570 REIN CONC BOX 12 X 10

603013452 294.00 LNFT 100.00 29,400.00 80.00 23,520.00 80.00 23,520.000580 PIPE-PVC 12 IN

603015270 216.00 LNFT 120.00 25,920.00 100.00 21,600.00 82.00 17,712.000590 EMBANKMENT PROTECTOR 18 IN

603017050 1,114.50 LNFT 113.00 125,938.50 85.00 94,732.50 84.00 93,618.000600 STORM DRAIN PIPE-18 IN

604010302 9.00 EACH 6,000.00 54,000.00 4,800.00 43,200.00 3,500.00 31,500.000610 MANHOLE STRUCTURE BASE 48 IN

604010304 1.00 EACH 9,000.00 9,000.00 6,800.00 6,800.00 5,000.00 5,000.000620 MANHOLE STRUCTURE BASE 60 IN

604010352 12.53 LNFT 250.00 3,132.50 200.00 2,506.00 150.00 1,879.500630 ADDITIONAL BARREL 48 IN

604010354 8.07 LNFT 300.00 2,421.00 250.00 2,017.50 300.00 2,421.000640 ADDITIONAL BARREL 60 IN

604010660 1.00 EACH 950.00 950.00 750.00 750.00 800.00 800.000650 MANHOLE LID AND FRAME

604010661 9.00 EACH 1,200.00 10,800.00 950.00 8,550.00 2,000.00 18,000.000660 CURB INLET FRAME AND GRATE

606010330 337.50 LNFT 25.00 8,437.50 16.80 5,670.00 22.00 7,425.000670 MGS GUARDRAIL

606010335 4.00 EACH 380.00 1,520.00 2,450.00 9,800.00 3,200.00 12,800.000680 MASH W-BEAM TERMINAL SECTION

606010342 4.00 EACH 4,430.00 17,720.00 3,300.00 13,200.00 3,700.00 14,800.000690 MASH THRIE BEAM BR APPRCH SECTION
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Revision 042



0001 GRADE, GRAVEL, PMS, FOG SEAL, SEAL & COVER, DRAINAGE, SIGNING, ELECTRICALSECTION:

607000006 2.00 EACH 195.00 390.00 150.00 300.00 160.00 320.000700 PANEL-SINGLE CHAIN LINK

607000008 1.00 EACH 247.00 247.00 190.00 190.00 200.00 200.000710 PANEL-DOUBLE CHAIN LINK

607000050 268.00 LNFT 34.00 9,112.00 26.50 7,102.00 30.00 8,040.000720 FENCE-CHAIN LINK 6 FT

607100009 3,880.00 LNFT 4.25 16,490.00 3.50 13,580.00 4.00 15,520.000730 FENCE - WILDLIFE FRIENDLY FW

607100014 28.00 EACH 162.00 4,536.00 125.00 3,500.00 135.00 3,780.000740 FENCE - PANEL/SINGLE - WILDLIFE

607100015 6.00 EACH 228.00 1,368.00 175.00 1,050.00 190.00 1,140.000750 FENCE - PANEL/DOUBLE - WILDLIFE

607100430 60.00 LNFT 10.25 615.00 8.00 480.00 9.00 540.000760 FARM GATE-WIRE-TYPE G-2

607100551 2,624.00 LNFT 1.65 4,329.60 1.30 3,411.20 1.50 3,936.000770 FENCE-TEMPORARY

607100720 2.00 EACH 55.00 110.00 45.00 90.00 50.00 100.000780 DEADMAN

608010090 1,225.30 SQYD 52.00 63,715.60 42.50 52,075.25 60.00 73,518.000790 CONCRETE 3 IN

609010030 2,089.40 LNFT 19.00 39,698.60 15.00 31,341.00 20.00 41,788.000800 CURB-CONC MEDIAN TYPE A

609010112 222.70 LNFT 25.00 5,567.50 19.00 4,231.30 26.00 5,790.200810 CURB 4 IN-CONCRETE

609010121 360.00 LNFT 45.00 16,200.00 35.00 12,600.00 42.00 15,120.000820 CURB-SPECIAL DESIGN

609010200 1,810.50 LNFT 21.00 38,020.50 17.00 30,778.50 23.00 41,641.500830 CURB AND GUTTER-CONC

609010215 468.10 LNFT 45.00 21,064.50 34.00 15,915.40 42.00 19,660.200840 CURB MEDIAN-SPECIAL DESIGN COLOR
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0001 GRADE, GRAVEL, PMS, FOG SEAL, SEAL & COVER, DRAINAGE, SIGNING, ELECTRICALSECTION:

610100101 12.70 ACRE 291.00 3,695.70 315.00 4,000.50 320.00 4,064.000850 SEEDING AREA NO 1

610100102 0.50 ACRE 2,225.00 1,112.50 2,600.00 1,300.00 525.00 262.500860 SEEDING AREA NO 2

610100103 2.20 ACRE 291.00 640.20 250.00 550.00 325.00 715.000870 SEEDING AREA NO 3

610100555 14.90 ACRE 113.00 1,683.70 90.00 1,341.00 135.00 2,011.500880 CONDITION SEEDBED SURFACE

610100560 981.00 SQYD 7.00 6,867.00 15.00 14,715.00 10.00 9,810.000890 RIPRAP REVEGETATION

610100625 (1) LS 45,000.00 45,000.00 35,000.00 35,000.00 50,000.00 50,000.000900 LANDSCAPING

610220050 0.50 ACRE 1,160.00 580.00 2,500.00 1,250.00 3,200.00 1,600.000910 MULCH-COMPOST

613100050 2,447.50 CUYD 110.00 269,225.00 90.00 220,275.00 137.00 335,307.500920 RIPRAP-CLASS 3 RANDOM

613300050 166.00 CUYD 65.00 10,790.00 50.00 8,300.00 330.00 54,780.000930 BANK PROTECTION-TYPE 3

615010580 2.00 EACH 650.00 1,300.00 500.00 1,000.00 1,500.00 3,000.000940 TRASH GUARD

616343909 125.00 LNFT 7.50 937.50 6.08 760.00 6.50 812.500950 CONDUIT-PLASTIC 3/4 IN

616343914 1,965.00 LNFT 9.50 18,667.50 7.75 15,228.75 8.00 15,720.000960 CONDUIT-PLASTIC 1 1/2 IN

616343920 285.00 LNFT 11.00 3,135.00 9.00 2,565.00 10.00 2,850.000970 CONDUIT-PLASTIC 2 IN

616783007 9.00 EACH 900.00 8,100.00 775.00 6,975.00 830.00 7,470.000980 PULL BOX-COMPOSITE TYPE 2

617000000 5.80 CUYD 1,200.00 6,960.00 977.00 5,666.60 1,100.00 6,380.000990 FOUNDATION-CONCRETE
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0001 GRADE, GRAVEL, PMS, FOG SEAL, SEAL & COVER, DRAINAGE, SIGNING, ELECTRICALSECTION:

617033214 200.00 LNFT 1.50 300.00 1.20 240.00 1.30 260.001000 CABLE-COPPER 3AWG14-600V

617123110 10,555.00 LNFT 0.80 8,444.00 0.65 6,860.75 0.70 7,388.501010 CONDUCTOR-COPPER AWG10-600V

617183056 11.00 EACH 4,280.00 47,080.00 3,400.00 37,400.00 3,600.00 39,600.001020 STANDARD-STL TYPE 10-A-500-6

617303300 11.00 EACH 700.00 7,700.00 575.00 6,325.00 600.00 6,600.001030 HIGH EFFICACY LUMINAIRE LED

617303302 6.00 EACH 700.00 4,200.00 575.00 3,450.00 600.00 3,600.001040 UNDERPASS LUMINAIRE LED

617333120 1.00 EACH 2,500.00 2,500.00 2,030.00 2,030.00 2,200.00 2,200.001050 SERV ASSEMB-20 AMP

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.001060 TRAFFIC CONTROL-FIXED

618030080 (1) LS 100,000.00 100,000.00 36,860.00 36,860.00 215,000.00 215,000.001070 TRAFFIC CONTROL-LS

618110000 (1) LS 6,000.00 6,000.00 4,780.00 4,780.00 5,059.74 5,059.741080 INSTALL, REMOVE CAMERA SYSTEM

619010086 23.20 SQFT 27.50 638.00 26.00 603.20 24.00 556.801090 SIGNS-ALUM REFL SHEET IV

619010090 142.00 SQFT 29.00 4,118.00 24.00 3,408.00 25.00 3,550.001100 SIGNS-ALUM REFL SHEET XI

619010200 2.00 EACH 189.00 378.00 150.00 300.00 160.00 320.001110 RESET SIGNS

619010230 2.00 EACH 63.00 126.00 75.00 150.00 55.00 110.001120 REMOVE SIGN

619010300 1,122.00 LB 9.25 10,378.50 10.25 11,500.50 10.00 11,220.001130 POSTS-TUBULAR STEEL

619010480 30.00 LNFT 12.25 367.50 11.50 345.00 11.00 330.001140 POLES-TREATED WOOD 4 IN
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0001 GRADE, GRAVEL, PMS, FOG SEAL, SEAL & COVER, DRAINAGE, SIGNING, ELECTRICALSECTION:

619010640 32.00 LNFT 158.00 5,056.00 100.00 3,200.00 135.00 4,320.001150 BARRICADES-TYPE B(3)

619011010 20.00 EACH 37.00 740.00 25.00 500.00 32.00 640.001160 DELINEATOR DES A

619011179 32.00 EACH 126.00 4,032.00 80.00 2,560.00 110.00 3,520.001170 DELINEATOR-FLEX SURF MTD WH

619011180 3.00 EACH 126.00 378.00 80.00 240.00 110.00 330.001180 DELINEATOR-FLEX SURF MTD YLW

620010301 35.00 GAL 316.00 11,060.00 250.00 8,750.00 270.00 9,450.001190 CURB MARKING-YELLOW EPOXY

620011105 16.00 GAL 316.00 5,056.00 250.00 4,000.00 270.00 4,320.001200 WORDS AND SYMBOLS-WHITE PAINT

620011110 4.00 GAL 316.00 1,264.00 250.00 1,000.00 270.00 1,080.001210 WORDS AND SYMBOLS-YELLOW PAINT

620011260 11.00 GAL 443.00 4,873.00 350.00 3,850.00 375.00 4,125.001220 WORDS AND SYMBOLS-WHITE EPOXY

620011265 3.00 GAL 443.00 1,329.00 350.00 1,050.00 375.00 1,125.001230 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 1,866.00 LNFT 0.60 1,119.60 0.50 933.00 0.55 1,026.301240 TEMPORARY STRIPING

620013000 82.00 GAL 40.00 3,280.00 32.00 2,624.00 35.00 2,870.001250 STRIPING-WHITE PAINT

620013960 55.00 GAL 75.00 4,125.00 60.00 3,300.00 65.00 3,575.001260 STRIPING-WHITE EPOXY

620014000 76.00 GAL 40.00 3,040.00 32.00 2,432.00 35.00 2,660.001270 STRIPING-YELLOW PAINT

620014960 51.00 GAL 75.00 3,825.00 60.00 3,060.00 65.00 3,315.001280 STRIPING-YELLOW EPOXY

622011043 2,635.00 SQYD 10.50 27,667.50 3.00 7,905.00 2.60 6,851.001290 PERM EROSION CONTROL-HIGH SURV
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0001 GRADE, GRAVEL, PMS, FOG SEAL, SEAL & COVER, DRAINAGE, SIGNING, ELECTRICALSECTION:

622011084 28,652.00 SQYD 1.50 42,978.00 2.00 57,304.00 1.30 37,247.601300 GEOTEXTILE STABILIZATION

$35,872,110.00$31,598,260.55 $31,995,636.65Section Totals

( ) indicates item is bid as Lump Sum

$31,995,636.65$31,598,260.55 $35,872,110.00

$31,598,260.55

Contract Item Totals

$31,995,636.65 35,872,110.00Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $419,033.00 157.22% 100.00%

1 0306 JAG GRADING & PAVING, LLC $266,534.50 100.00% 63.61%

2 6128 MOCKEL PRECAST & EXCAVATING CO
INC

$333,885.25 125.27% 79.68%

3 3058 BULLOCK CONTRACTING, LLC $503,434.04 188.88% 120.14%

Vendor Ranking

Contract ID:

BENTON AVE PATH - HELENA

Great FallsLetting Date:

Contract Description:

District(s): 50 WORKING DAYS

03620

June 18, 2020 9:00
A.M.

(9450063000) TA 5899(63)
BENTON AVE PATH - HELENA

Lewis and Clark103 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

06/30/2020 13:30:07

Montana Department of Transportation AASHTOWare Project™ Version 4.2.6
Revision 042



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) JAG GRADING
& PAVING, LLC

(2) MOCKEL
PRECAST &

EXCAVATING CO
INC

Line
Number

0001 Bicycle & Pedestrian FacilitiesSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

104030015 (1) LS 2,500.00 2,500.00 500.00 500.00 4,100.00 4,100.000020 REMOVE AND RESET MISC ITEMS

105070000 (1) LS 10,000.00 10,000.00 5,000.00 5,000.00 16,075.00 16,075.000030 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 59,907.00 59,907.00 29,500.00 29,500.00 12,265.00 12,265.000040 MOBILIZATION

203020375 611.00 CUYD 42.00 25,662.00 32.00 19,552.00 34.65 21,171.150050 EMBANKMENT IN PLACE

203080100 740.00 CUYD 15.00 11,100.00 4.50 3,330.00 15.50 11,470.000060 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 5,000.00 5,000.00 500.00 500.00 5,200.00 5,200.000070 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL-FIXED

301020340 591.00 CUYD 61.00 36,051.00 48.00 28,368.00 40.50 23,935.500090 CRUSHED AGGREGATE COURSE

401020057 490.00 TON 190.00 93,100.00 120.00 58,800.00 150.00 73,500.000100 COMMERCIAL MIX-3/8 IN-PG 58-28

603010528 10.00 LNFT 108.00 1,080.00 120.00 1,200.00 235.00 2,350.000110 CSP 18 IN
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0001 Bicycle & Pedestrian FacilitiesSECTION:

603010958 74.00 LNFT 100.00 7,400.00 50.00 3,700.00 200.00 14,800.000120 CSPA 18 IN EQ DIA

606400140 3.00 EACH 236.00 708.00 300.00 900.00 250.00 750.000130 REMOVE BOLLARD

607000004 1,900.00 LNFT 34.00 64,600.00 24.00 45,600.00 29.00 55,100.000140 FENCE-CHAIN LINK

607000260 6.00 LNFT 50.00 300.00 100.00 600.00 121.00 726.000150 GATE-CHAIN LINK

607150015 2,060.00 LNFT 1.00 2,060.00 1.00 2,060.00 0.91 1,874.600160 REMOVE FENCE

607150020 60.00 LNFT 5.00 300.00 2.00 120.00 12.00 720.000170 REMOVE CHAIN LINK FENCE

608010050 96.00 SQYD 116.00 11,136.00 60.00 5,760.00 165.00 15,840.000180 SIDEWALK-CONCRETE 6 IN

608010125 19.00 SQYD 414.00 7,866.00 400.00 7,600.00 440.00 8,360.000190 DETEC WARNING DEVICES-TYPE 1

609010200 116.00 LNFT 69.00 8,004.00 90.00 10,440.00 99.00 11,484.000200 CURB AND GUTTER-CONC

610100470 173.00 SQYD 22.00 3,806.00 7.00 1,211.00 17.00 2,941.000210 SODDING

610100559 (1) LS 5,234.00 5,234.00 2,200.00 2,200.00 6,898.00 6,898.000220 REVEGETATION

610507010 (1) LS 35,000.00 35,000.00 15,400.00 15,400.00 12,102.00 12,102.000230 IRRIGATION SYSTEM

610590028 2.00 EACH 981.00 1,962.00 500.00 1,000.00 690.00 1,380.000240 TREE

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000250 TRAFFIC CONTROL-FIXED

618030080 (1) LS 10,000.00 10,000.00 2,000.00 2,000.00 10,165.00 10,165.000260 TRAFFIC CONTROL-LS
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0001 Bicycle & Pedestrian FacilitiesSECTION:

619010062 84.00 SQFT 28.00 2,352.00 29.00 2,436.00 38.00 3,192.000270 SIGNS-ALUM SHEET INCR XI

619010300 798.00 LB 6.00 4,788.00 13.00 10,374.00 11.00 8,778.000280 POSTS-TUBULAR STEEL

620011260 3.50 GAL 366.00 1,281.00 375.00 1,312.50 424.00 1,484.000290 WORDS AND SYMBOLS-WHITE EPOXY

620013955 612.00 LNFT 3.00 1,836.00 1.75 1,071.00 2.00 1,224.000300 REMOVE PAVEMENT MARKINGS

$333,885.25$419,033.00 $266,534.50Section Totals

( ) indicates item is bid as Lump Sum

$266,534.50$419,033.00 $333,885.25

$419,033.00

Contract Item Totals

$266,534.50 333,885.25Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) BULLOCK
CONTRACTING,

LLC

Line
Number

0001 Bicycle & Pedestrian FacilitiesSECTION:

104030010 5,000.00 UNIT 1.00 5,000.000010 MISCELLANEOUS WORK

104030015 (1) LS 2,000.00 2,000.000020 REMOVE AND RESET MISC ITEMS

105070000 (1) LS 120,000.00 120,000.000030 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 40,000.00 40,000.000040 MOBILIZATION

203020375 611.00 CUYD 37.64 22,998.040050 EMBANKMENT IN PLACE

203080100 740.00 CUYD 6.00 4,440.000060 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 20,000.00 20,000.000070 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.000080 TEMPORARY EROSION CONTROL-FIXED

301020340 591.00 CUYD 37.00 21,867.000090 CRUSHED AGGREGATE COURSE

401020057 490.00 TON 250.00 122,500.000100 COMMERCIAL MIX-3/8 IN-PG 58-28

603010528 10.00 LNFT 110.00 1,100.000110 CSP 18 IN
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0001 Bicycle & Pedestrian FacilitiesSECTION:

603010958 74.00 LNFT 200.00 14,800.000120 CSPA 18 IN EQ DIA

606400140 3.00 EACH 100.00 300.000130 REMOVE BOLLARD

607000004 1,900.00 LNFT 13.00 24,700.000140 FENCE-CHAIN LINK

607000260 6.00 LNFT 200.00 1,200.000150 GATE-CHAIN LINK

607150015 2,060.00 LNFT 2.00 4,120.000160 REMOVE FENCE

607150020 60.00 LNFT 4.00 240.000170 REMOVE CHAIN LINK FENCE

608010050 96.00 SQYD 140.00 13,440.000180 SIDEWALK-CONCRETE 6 IN

608010125 19.00 SQYD 500.00 9,500.000190 DETEC WARNING DEVICES-TYPE 1

609010200 116.00 LNFT 100.00 11,600.000200 CURB AND GUTTER-CONC

610100470 173.00 SQYD 20.00 3,460.000210 SODDING

610100559 (1) LS 5,000.00 5,000.000220 REVEGETATION

610507010 (1) LS 20,000.00 20,000.000230 IRRIGATION SYSTEM

610590028 2.00 EACH 1,500.00 3,000.000240 TREE

618030015 500.00 UNIT 1.00 500.000250 TRAFFIC CONTROL-FIXED

618030080 (1) LS 18,500.00 18,500.000260 TRAFFIC CONTROL-LS
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0001 Bicycle & Pedestrian FacilitiesSECTION:

619010062 84.00 SQFT 32.00 2,688.000270 SIGNS-ALUM SHEET INCR XI

619010300 798.00 LB 9.00 7,182.000280 POSTS-TUBULAR STEEL

620011260 3.50 GAL 450.00 1,575.000290 WORDS AND SYMBOLS-WHITE EPOXY

620013955 612.00 LNFT 2.00 1,224.000300 REMOVE PAVEMENT MARKINGS

$503,434.04Section Totals

( ) indicates item is bid as Lump Sum

$503,434.04

$503,434.04

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $370,291.71 97.78% 100.00%

1 4364 SANDRY CONSTRUCTION COMPANY,
INC.

$378,685.08 100.00% 102.27%

2 6259 KNIFE RIVER CORPORATION - MSLA $431,398.50 113.92% 116.50%

3 7064 AGC INC $432,771.98 114.28% 116.87%

4 2362 L.H.C., INCORPORATED $753,075.90 198.87% 203.37%

Vendor Ranking

Contract ID:

GATEWAY TO GLACIER

MissoulaLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

02520

June 18, 2020 9:00
A.M.

(9147016000) FLA(16)
GATEWAY TO GLACIER

Flathead104 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

06/30/2020 13:30:07

Montana Department of Transportation AASHTOWare Project™ Version 4.2.6
Revision 042



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SANDRY
CONSTRUCTION
COMPANY, INC.

(2) KNIFE RIVER
CORPORATION -

MSLA

Line
Number

0001 SHARED-USE PATHSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 10,000.00 10,000.00 3,990.00 3,990.00 4,832.31 4,832.310020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 33,600.00 33,600.00 29,066.00 29,066.00 51,298.89 51,298.890030 MOBILIZATION

203020375 1,926.00 CUYD 28.00 53,928.00 41.00 78,966.00 46.30 89,173.800040 EMBANKMENT IN PLACE

208010150 (1) LS 15,000.00 15,000.00 4,112.00 4,112.00 5,303.67 5,303.670050 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

301020340 1,044.00 CUYD 55.00 57,420.00 49.00 51,156.00 47.47 49,558.680070 CRUSHED AGGREGATE COURSE

401020061 663.00 TON 100.00 66,300.00 120.00 79,560.00 108.56 71,975.280080 COMMERCIAL MIX-1/2 IN-PG 58-28

402020320 483.00 GAL 8.00 3,864.00 10.00 4,830.00 4.82 2,328.060090 EMULSIFIED ASPHALT-FOG SEAL

557010100 300.00 LNFT 90.00 27,000.00 125.00 37,500.00 110.91 33,273.000100 SAFETY RAIL

606010330 181.20 LNFT 22.00 3,986.40 24.00 4,348.80 21.36 3,870.430110 MGS GUARDRAIL

Page 1 of 8

GATEWAY TO GLACIER

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:June 18, 2020

Contract Description:

02520

(9147016000) FLA(16)
GATEWAY TO GLACIER

30 WORKING DAYS

Flathead

Min: Max:

06/30/2020 13:30:07
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0001 SHARED-USE PATHSECTION:

606010335 2.00 EACH 2,800.00 5,600.00 3,021.00 6,042.00 2,676.77 5,353.540120 MASH W-BEAM TERMINAL SECTION

606010386 238.70 LNFT 4.00 954.80 3.25 775.78 2.88 687.460130 REMOVE AND SALVAGE GUARDRAIL

608010020 66.40 SQYD 120.00 7,968.00 63.00 4,183.20 82.71 5,491.940140 SIDEWALK-CONCRETE 4 IN

608010125 14.80 SQYD 410.00 6,068.00 228.00 3,374.40 421.56 6,239.090150 DETEC WARNING DEVICES-TYPE 1

609010200 46.40 LNFT 76.17 3,534.31 40.00 1,856.00 43.53 2,019.790160 CURB AND GUTTER-CONC

610100559 (1) LS 14,000.00 14,000.00 18,000.00 18,000.00 40,494.22 40,494.220170 REVEGETATION

616343914 20.00 LNFT 12.00 240.00 12.00 240.00 10.51 210.200180 CONDUIT-PLASTIC 1 1/2 IN

616343920 75.00 LNFT 13.00 975.00 14.00 1,050.00 12.82 961.500190 CONDUIT-PLASTIC 2 IN

616783007 1.00 EACH 800.00 800.00 741.00 741.00 666.67 666.670200 PULL BOX-COMPOSITE TYPE 2

617000000 0.80 CUYD 2,800.00 2,240.00 1,881.00 1,504.80 1,692.31 1,353.850210 FOUNDATION-CONCRETE

617033214 630.00 LNFT 1.50 945.00 1.70 1,071.00 1.54 970.200220 CABLE-COPPER 3AWG14-600V

617033414 680.00 LNFT 2.50 1,700.00 2.50 1,700.00 2.31 1,570.800230 CABLE-COPPER 7AWG14-600V

617123110 1,220.00 LNFT 0.80 976.00 1.00 1,220.00 0.92 1,122.400240 CONDUCTOR-COPPER AWG10-600V

617553020 6.00 EACH 980.00 5,880.00 1,112.00 6,672.00 1,000.00 6,000.000250 SIG-PEDESTRIAN TYPE 2

617673100 4.00 EACH 790.00 3,160.00 866.00 3,464.00 779.49 3,117.960260 SIG STANDARD TYPE 1-100

Page 2 of 8

GATEWAY TO GLACIER

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:June 18, 2020

Contract Description:

02520

(9147016000) FLA(16)
GATEWAY TO GLACIER

30 WORKING DAYS

Flathead

Min: Max:

06/30/2020 13:30:07
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0001 SHARED-USE PATHSECTION:

617733621 1.00 EACH 2,048.00 2,048.00 1,134.00 1,134.00 1,020.51 1,020.510270 REMOVE AND RESET EXISTING POLE

617763601 1,260.00 LNFT 1.20 1,512.00 1.70 2,142.00 1.54 1,940.400280 DETECTOR-LOOP SHLD CABLE

617781000 (1) LS 3,500.00 3,500.00 262.00 262.00 2,358.97 2,358.970290 REMOVE AND SALVAGE MISC ELECTRICAL

617903255 6.00 EACH 1,128.00 6,768.00 1,095.00 6,570.00 984.62 5,907.720300 PUSH BUTTON-PEDESTRIAN-TACTILE

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000310 TRAFFIC CONTROL-FIXED

618030080 (1) LS 20,000.00 20,000.00 13,680.00 13,680.00 22,605.05 22,605.050320 TRAFFIC CONTROL-LS

619010086 6.70 SQFT 42.00 281.40 33.00 221.10 30.30 203.010330 SIGNS-ALUM REFL SHEET IV

619010090 54.80 SQFT 36.00 1,972.80 30.00 1,644.00 28.28 1,549.740340 SIGNS-ALUM REFL SHEET XI

619010230 6.00 EACH 65.00 390.00 74.00 444.00 75.76 454.560350 REMOVE SIGN

619010310 20.00 LB 7.00 140.00 7.00 140.00 7.58 151.600360 POSTS-STEEL U SIGN

619010480 96.00 LNFT 14.00 1,344.00 9.00 864.00 12.12 1,163.520370 POLES-TREATED WOOD 4 IN

619010490 14.00 LNFT 14.00 196.00 11.50 161.00 12.12 169.680380 POLES-TREATED WOOD 5 IN

$431,398.50$370,291.71 $378,685.08Section Totals

Page 3 of 8

GATEWAY TO GLACIER

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:June 18, 2020

Contract Description:

02520
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GATEWAY TO GLACIER

30 WORKING DAYS
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( ) indicates item is bid as Lump Sum

$378,685.08$370,291.71 $431,398.50

$370,291.71

Contract Item Totals

$378,685.08 431,398.50Contract Grand Totals

Contract Time Totals $0.00
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GATEWAY TO GLACIER
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Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:June 18, 2020

Contract Description:

02520

(9147016000) FLA(16)
GATEWAY TO GLACIER

30 WORKING DAYS

Flathead

Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) AGC INC (4) L.H.C.,
INCORPORATED

Line
Number

0001 SHARED-USE PATHSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 10,000.00 10,000.00 15,000.00 15,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 46,480.00 46,480.00 125,000.00 125,000.000030 MOBILIZATION

203020375 1,926.00 CUYD 38.00 73,188.00 70.00 134,820.000040 EMBANKMENT IN PLACE

208010150 (1) LS 18,540.00 18,540.00 8,500.00 8,500.000050 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

301020340 1,044.00 CUYD 45.00 46,980.00 50.00 52,200.000070 CRUSHED AGGREGATE COURSE

401020061 663.00 TON 108.00 71,604.00 135.00 89,505.000080 COMMERCIAL MIX-1/2 IN-PG 58-28

402020320 483.00 GAL 5.00 2,415.00 10.00 4,830.000090 EMULSIFIED ASPHALT-FOG SEAL

557010100 300.00 LNFT 130.00 39,000.00 152.00 45,600.000100 SAFETY RAIL

606010330 181.20 LNFT 25.00 4,530.00 30.00 5,436.000110 MGS GUARDRAIL
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GATEWAY TO GLACIER
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Contract ID:
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Counties:

Project(s):

104

Tabulation of Bids

Contract Time:June 18, 2020

Contract Description:

02520
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0001 SHARED-USE PATHSECTION:

606010335 2.00 EACH 3,100.00 6,200.00 4,000.00 8,000.000120 MASH W-BEAM TERMINAL SECTION

606010386 238.70 LNFT 3.40 811.58 4.00 954.800130 REMOVE AND SALVAGE GUARDRAIL

608010020 66.40 SQYD 138.00 9,163.20 100.00 6,640.000140 SIDEWALK-CONCRETE 4 IN

608010125 14.80 SQYD 565.00 8,362.00 750.00 11,100.000150 DETEC WARNING DEVICES-TYPE 1

609010200 46.40 LNFT 57.50 2,668.00 80.00 3,712.000160 CURB AND GUTTER-CONC

610100559 (1) LS 24,540.00 24,540.00 40,000.00 40,000.000170 REVEGETATION

616343914 20.00 LNFT 12.00 240.00 15.00 300.000180 CONDUIT-PLASTIC 1 1/2 IN

616343920 75.00 LNFT 15.00 1,125.00 18.00 1,350.000190 CONDUIT-PLASTIC 2 IN

616783007 1.00 EACH 725.00 725.00 925.00 925.000200 PULL BOX-COMPOSITE TYPE 2

617000000 0.80 CUYD 2,000.00 1,600.00 2,500.00 2,000.000210 FOUNDATION-CONCRETE

617033214 630.00 LNFT 1.80 1,134.00 3.00 1,890.000220 CABLE-COPPER 3AWG14-600V

617033414 680.00 LNFT 2.75 1,870.00 3.50 2,380.000230 CABLE-COPPER 7AWG14-600V

617123110 1,220.00 LNFT 1.10 1,342.00 1.50 1,830.000240 CONDUCTOR-COPPER AWG10-600V

617553020 6.00 EACH 1,140.00 6,840.00 1,400.00 8,400.000250 SIG-PEDESTRIAN TYPE 2

617673100 4.00 EACH 900.00 3,600.00 1,100.00 4,400.000260 SIG STANDARD TYPE 1-100

Page 6 of 8

GATEWAY TO GLACIER

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:June 18, 2020

Contract Description:

02520

(9147016000) FLA(16)
GATEWAY TO GLACIER
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0001 SHARED-USE PATHSECTION:

617733621 1.00 EACH 1,200.00 1,200.00 1,500.00 1,500.000270 REMOVE AND RESET EXISTING POLE

617763601 1,260.00 LNFT 1.75 2,205.00 3.00 3,780.000280 DETECTOR-LOOP SHLD CABLE

617781000 (1) LS 2,800.00 2,800.00 3,300.00 3,300.000290 REMOVE AND SALVAGE MISC ELECTRICAL

617903255 6.00 EACH 1,065.00 6,390.00 1,400.00 8,400.000300 PUSH BUTTON-PEDESTRIAN-TACTILE

618030015 500.00 UNIT 1.00 500.00 1.00 500.000310 TRAFFIC CONTROL-FIXED

618030080 (1) LS 26,874.00 26,874.00 150,000.00 150,000.000320 TRAFFIC CONTROL-LS

619010086 6.70 SQFT 40.00 268.00 45.00 301.500330 SIGNS-ALUM REFL SHEET IV

619010090 54.80 SQFT 32.50 1,781.00 42.00 2,301.600340 SIGNS-ALUM REFL SHEET XI

619010230 6.00 EACH 87.00 522.00 105.00 630.000350 REMOVE SIGN

619010310 20.00 LB 8.75 175.00 11.00 220.000360 POSTS-STEEL U SIGN

619010480 96.00 LNFT 14.50 1,392.00 17.00 1,632.000370 POLES-TREATED WOOD 4 IN

619010490 14.00 LNFT 14.80 207.20 17.00 238.000380 POLES-TREATED WOOD 5 IN

$432,771.98 $753,075.90Section Totals
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GATEWAY TO GLACIER
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Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:June 18, 2020
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( ) indicates item is bid as Lump Sum

$753,075.90$432,771.98

$432,771.98

Contract Item Totals

$753,075.90Contract Grand Totals

Contract Time Totals
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GATEWAY TO GLACIER

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:June 18, 2020
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02520
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $224,539.00 107.62% 100.00%

1 6234 HIGHWAY SPECIALTIES, INC. $208,647.00 100.00% 92.92%

2 6782 HIGHMARK TRAFFIC SERVICES, INC. $246,605.00 118.19% 109.83%

Vendor Ranking

Contract ID:

SF 159 SHOULDER RUMBLE STRIPS

GlendiveLetting Date:

Contract Description:

District(s): 11/13/20 COMPLETION DATE

04620

June 18, 2020 9:00
A.M.

(9089420000) HSIP STWD(420)
SF 159 SHOULDER RUMBLE STRIPS

Phillips, Rosebud, Valley105 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

06/30/2020 13:30:07

Montana Department of Transportation AASHTOWare Project™ Version 4.2.6
Revision 042



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HIGHWAY
SPECIALTIES,

INC.

(2) HIGHMARK
TRAFFIC

SERVICES, INC.

Line
Number

0001 Rumble Strips & StripingSECTION:

104030010 1.00 UNIT 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 34,252.00 34,252.00 15,000.00 15,000.00 10,000.00 10,000.000020 MOBILIZATION

411011135 63.40 MILE 700.00 44,380.00 1,000.00 63,400.00 1,200.00 76,080.000030 RUMBLE STRIPS

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TRAFFIC CONTROL-FIXED

618030080 (1) LS 40,000.00 40,000.00 15,000.00 15,000.00 25,000.00 25,000.000050 TRAFFIC CONTROL-LS

620013960 1,530.00 GAL 56.00 85,680.00 63.00 96,390.00 75.00 114,750.000060 STRIPING-WHITE EPOXY

620014960 137.00 GAL 71.00 9,727.00 61.00 8,357.00 75.00 10,275.000070 STRIPING-YELLOW EPOXY

$246,605.00$224,539.00 $208,647.00Section Totals

Page 1 of 2

SF 159 SHOULDER RUMBLE STRIPS

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:June 18, 2020

Contract Description:

04620

(9089420000) HSIP STWD(420)
SF 159 SHOULDER RUMBLE STRIPS

11/13/20 COMPLETION DATE

Phillips, Rosebud, Valley

Min: Max:
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( ) indicates item is bid as Lump Sum

$208,647.00$224,539.00 $246,605.00

$224,539.00

Contract Item Totals

$208,647.00 246,605.00Contract Grand Totals

Contract Time Totals $0.00
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SF 159 SHOULDER RUMBLE STRIPS

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:June 18, 2020

Contract Description:

04620

(9089420000) HSIP STWD(420)
SF 159 SHOULDER RUMBLE STRIPS

11/13/20 COMPLETION DATE

Phillips, Rosebud, Valley

Min: Max:
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $9,902,938.55 100.05% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. $9,898,161.47 100.00% 99.95%

2 2094 PRINCE, INC. $10,530,347.85 106.39% 106.34%

Vendor Ranking

Contract ID:

EAST OF BUSBY - EAST

BillingsLetting Date:

Contract Description:

District(s): 125 WORKING DAYS

04720

July 16, 2020 9:00
A.M.

(9772046000) NH 37-1(46)27
EAST OF BUSBY - EAST

Big Horn101 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

07/28/2020 11:55:57
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC.

(2) PRINCE, INC.

Line
Number

0001 RECONSTRUCTIONSECTION:

103000000 1,000.00 HOUR 15.00 15,000.00 10.00 10,000.00 10.30 10,300.000010 TRAINING PROGRAM

103500005 (1) LS 7,500.00 7,500.00 1,500.00 1,500.00 2,575.00 2,575.000020 ESCROW OF BID DOCUMENTS

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.00 1.00 25,000.000030 MISCELLANEOUS WORK

105080115 58,300.00 CRFT 0.60 34,980.00 0.85 49,555.00 0.52 30,316.000040 FINISH GRADE CONTROL

108000000 (1) LS 7,500.00 7,500.00 3,000.00 3,000.00 10,300.00 10,300.000050 CRITICAL PATH SCHEDULE

109200005 (1) LS 1,225,000.00 1,225,000.00 735,000.00 735,000.00 1,326,434.07 1,326,434.070060 MOBILIZATION

202020058 87.00 LNFT 115.00 10,005.00 110.00 9,570.00 105.00 9,135.000070 REMOVE GUARD ANGLE

202020097 2.00 EACH 5,000.00 10,000.00 6,000.00 12,000.00 20,600.00 41,200.000080 REMOVE BRIDGE APPROACH SLAB

203020100 9,496.00 CUYD 15.00 142,440.00 17.00 161,432.00 10.30 97,808.800090 EXCAVATION-UNCLASSIFIED

203020278 1,257.00 CUYD 32.00 40,224.00 17.00 21,369.00 15.45 19,420.650100 EXCAVATION-DIGOUTS

208010150 (1) LS 25,000.00 25,000.00 5,000.00 5,000.00 51,500.00 51,500.000110 TEMPORARY EROSION CONTROL-LS

Page 1 of 6

EAST OF BUSBY - EAST

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:July 16, 2020

Contract Description:

04720

(9772046000) NH 37-1(46)27
EAST OF BUSBY - EAST

125 WORKING DAYS

Big Horn

Min: Max:
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0001 RECONSTRUCTIONSECTION:

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000120 TEMPORARY EROSION CONTROL-FIXED

210020000 100.00 HOUR 150.00 15,000.00 145.00 14,500.00 157.50 15,750.000130 GRADER-MOTOR

301020340 1,144.00 CUYD 55.00 62,920.00 55.00 62,920.00 50.30 57,543.200140 CRUSHED AGGREGATE COURSE

301020625 67,547.00 SQYD 1.60 108,075.20 0.45 30,396.15 0.42 28,369.740150 AGGREGATE TREATMENT

302000000 142,180.00 SQYD 2.00 284,360.00 2.00 284,360.00 2.41 342,653.800160 PAVEMENT PULVERIZATION

304010000 2,011.00 TON 200.00 402,200.00 240.00 482,640.00 215.94 434,255.340170 PORTLAND CEMENT

304010002 88,838.00 SQYD 0.40 35,535.20 0.15 13,325.70 0.74 65,740.120180 BLOTTER MATERIAL

304010012 88,838.00 SQYD 3.25 288,723.50 3.00 266,514.00 3.14 278,951.320190 BASE-CEMENT TREATED-PULVERIZED

401020045 71,192.00 TON 38.00 2,705,296.00 45.00 3,203,640.00 44.63 3,177,298.960200 PLANT MIX SURF GR S-3/4 IN

401020046 2,024.00 TON 58.00 117,392.00 100.00 202,400.00 64.63 130,811.120210 PLANT MIX BIT SURF GR S -MISC

401020300 1,025.00 TON 210.00 215,250.00 185.00 189,625.00 175.10 179,477.500220 HYDRATED LIME

402020095 3,733.20 TON 550.00 2,053,260.00 542.00 2,023,394.40 570.34 2,129,193.290230 ASPHALT CEMENT PG 70-28

402020315 38,549.00 GAL 2.00 77,098.00 2.00 77,098.00 1.03 39,705.470240 EMULSIFIED ASPHALT-TACK COAT

402020360 76.50 TON 500.00 38,250.00 448.00 34,272.00 479.05 36,647.330250 EMULSIFIED ASPHALT CRS-2

402020375 454.40 TON 575.00 261,280.00 540.00 245,376.00 571.75 259,803.200260 EMULSIFIED ASPHALT CHFRS-2P
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EAST OF BUSBY - EAST
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Contract ID:
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Counties:
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0001 RECONSTRUCTIONSECTION:

403010255 7,434.00 LB 4.25 31,594.50 2.10 15,611.40 2.10 15,611.400270 CRACK SEALING

409000000 11.50 CRMI 500.00 5,750.00 250.00 2,875.00 515.00 5,922.500280 FINAL SWEEP AND BROOM

409000010 255,656.00 SQYD 0.50 127,828.00 0.66 168,732.96 0.74 189,185.440290 COVER-TYPE 1

411010000 142,958.00 SQYD 3.75 536,092.50 4.00 571,832.00 3.83 547,529.140300 COLD MILLING

411011130 11.40 MILE 1,200.00 13,680.00 1,100.00 12,540.00 1,050.00 11,970.000310 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 22.50 MILE 675.00 15,187.50 675.00 15,187.50 650.00 14,625.000320 RUMBLE STRIPS

557010505 25.00 LNFT 150.00 3,750.00 550.00 13,750.00 543.00 13,575.000330 REVISE BRIDGE RAIL-THRIE BEAM

561020110 445.90 SQYD 70.00 31,213.00 130.00 57,967.00 131.25 58,524.380340 BRIDGE DECK MILLING

562000020 3.20 SQYD 550.00 1,760.00 420.00 1,344.00 420.00 1,344.000350 CLASS A BRIDGE DECK REPAIR

562000030 5.00 SQYD 1,000.00 5,000.00 875.00 4,375.00 892.50 4,462.500360 CLASS B BRIDGE DECK REPAIR

563000000 25.20 CUYD 1,200.00 30,240.00 2,200.00 55,440.00 2,257.50 56,889.000370 CONCRETE-CLASS OVERLAY

563000040 445.90 SQYD 40.00 17,836.00 50.00 22,295.00 49.35 22,005.170380 POLYMER OVERLAY

563000100 445.90 SQYD 15.00 6,688.50 13.00 5,796.70 12.60 5,618.340390 PREPARE DECK

606010140 4.00 EACH 1,200.00 4,800.00 358.00 1,432.00 2,575.00 10,300.000400 GUARDRAIL END SECTION WIDENING

606010330 275.00 LNFT 25.00 6,875.00 19.00 5,225.00 18.35 5,046.250410 MGS GUARDRAIL
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0001 RECONSTRUCTIONSECTION:

606010335 4.00 EACH 3,100.00 12,400.00 2,650.00 10,600.00 2,625.00 10,500.000420 MASH W-BEAM TERMINAL SECTION

606010342 4.00 EACH 3,200.00 12,800.00 3,600.00 14,400.00 3,550.00 14,200.000430 MASH THRIE BEAM BR APPRCH SECTION

606010385 825.00 LNFT 2.25 1,856.25 3.20 2,640.00 3.20 2,640.000440 REMOVE GUARDRAIL

606011503 2.00 EACH 1,000.00 2,000.00 2,650.00 5,300.00 2,600.00 5,200.000450 RESET TEMP IMPACT ATTENUATOR

606011518 2.00 EACH 3,200.00 6,400.00 2,650.00 5,300.00 2,600.00 5,200.000460 TEMPORARY IMPACT ATTENUATOR

609010112 80.00 LNFT 58.00 4,640.00 60.00 4,800.00 82.40 6,592.000470 CURB 4 IN-CONCRETE

610100557 16.30 ACRE 1,200.00 19,560.00 1,500.00 24,450.00 1,545.00 25,183.500480 REVEGETATION

618030005 700,000.00 UNIT 0.85 595,000.00 0.77 539,000.00 0.75 525,000.000490 TRAFFIC CONTROL DEVICES CB

618100001 3.00 EACH 350.00 1,050.00 1,300.00 3,900.00 1,250.00 3,750.000500 MOTORCYCLE ADVISORY SIGN

618190100 131.00 LNFT 33.00 4,323.00 21.00 2,751.00 20.40 2,672.400510 TEMPORARY BARRIER RAIL

618190110 131.00 LNFT 5.00 655.00 3.50 458.50 3.25 425.750520 RESET TEMP BARRIER RAIL

619010062 23.80 SQFT 28.00 666.40 29.00 690.20 28.45 677.110530 SIGNS-ALUM SHEET INCR XI

619010086 148.00 SQFT 28.00 4,144.00 27.00 3,996.00 26.50 3,922.000540 SIGNS-ALUM REFL SHEET IV

619010090 178.00 SQFT 28.00 4,984.00 26.00 4,628.00 25.20 4,485.600550 SIGNS-ALUM REFL SHEET XI

619010230 38.00 EACH 50.00 1,900.00 66.00 2,508.00 65.00 2,470.000560 REMOVE SIGN
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0001 RECONSTRUCTIONSECTION:

619010240 3.00 EACH 275.00 825.00 155.00 465.00 150.00 450.000570 REMOVE SIGN-GUIDE

619010310 220.00 LB 6.00 1,320.00 7.25 1,595.00 7.00 1,540.000580 POSTS-STEEL U SIGN

619010480 374.00 LNFT 12.00 4,488.00 12.00 4,488.00 11.50 4,301.000590 POLES-TREATED WOOD 4 IN

619010490 84.00 LNFT 12.00 1,008.00 12.00 1,008.00 11.50 966.000600 POLES-TREATED WOOD 5 IN

619011010 352.00 EACH 26.00 9,152.00 29.00 10,208.00 28.35 9,979.200610 DELINEATOR DES A

619011040 22.00 EACH 32.00 704.00 36.00 792.00 35.10 772.200620 DELINEATOR DES D

620011105 6.00 GAL 175.00 1,050.00 250.00 1,500.00 250.00 1,500.000630 WORDS AND SYMBOLS-WHITE PAINT

620011110 24.00 GAL 175.00 4,200.00 250.00 6,000.00 250.00 6,000.000640 WORDS AND SYMBOLS-YELLOW PAINT

620011260 4.00 GAL 275.00 1,100.00 350.00 1,400.00 350.00 1,400.000650 WORDS AND SYMBOLS-WHITE EPOXY

620011265 14.00 GAL 275.00 3,850.00 350.00 4,900.00 350.00 4,900.000660 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 118,872.00 LNFT 0.50 59,436.00 0.18 21,396.96 0.18 21,396.960670 TEMPORARY STRIPING

620013000 856.00 GAL 28.00 23,968.00 33.00 28,248.00 32.00 27,392.000680 STRIPING-WHITE PAINT

620013960 570.00 GAL 65.00 37,050.00 64.00 36,480.00 63.00 35,910.000690 STRIPING-WHITE EPOXY

620014000 400.00 GAL 28.00 11,200.00 33.00 13,200.00 32.00 12,800.000700 STRIPING-YELLOW PAINT

620014960 267.00 GAL 65.00 17,355.00 64.00 17,088.00 63.00 16,821.000710 STRIPING-YELLOW EPOXY
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0001 RECONSTRUCTIONSECTION:

622011084 2,590.00 SQYD 3.00 7,770.00 2.00 5,180.00 3.09 8,003.100720 GEOTEXTILE STABILIZATION

$10,530,347.85$9,902,938.55 $9,898,161.47Section Totals

( ) indicates item is bid as Lump Sum

$9,898,161.47$9,902,938.55 $10,530,347.85

$9,902,938.55

Contract Item Totals

$9,898,161.47 10,530,347.85Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $8,145,116.50 105.11% 100.00%

1 6272 KNIFE RIVER CORPORATION - BLGS $7,749,466.10 100.00% 95.14%

2 2050 RIVERSIDE CONTRACTING, INC. $7,884,007.27 101.74% 96.79%

Vendor Ranking

Contract ID:

MAIN STREET - BILLINGS

BillingsLetting Date:

Contract Description:

District(s): 125 WORKING DAYS

01720

July 16, 2020 9:00
A.M.

(8717056000) NH-CMDP 16-1(56)1
MAIN STREET - BILLINGS

Yellowstone102 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) KNIFE RIVER
CORPORATION -

BLGS

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 COLD MILL, PL. MIX SURF., MEDIANS, ADA CURB RAMPSSECTION:

103000000 500.00 HOUR 12.00 6,000.00 24.00 12,000.00 45.00 22,500.000010 TRAINING PROGRAM

103500005 (1) LS 2,500.00 2,500.00 3,500.00 3,500.00 500.00 500.000020 ESCROW OF BID DOCUMENTS

104030010 40,000.00 UNIT 1.00 40,000.00 1.00 40,000.00 1.00 40,000.000030 MISCELLANEOUS WORK

105070000 (1) LS 70,000.00 70,000.00 80,900.00 80,900.00 115,000.00 115,000.000040 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 8,000.00 8,000.00 15,500.00 15,500.00 2,000.00 2,000.000050 CRITICAL PATH SCHEDULE

109200005 (1) LS 751,374.00 751,374.00 780,100.00 780,100.00 550,000.00 550,000.000060 MOBILIZATION

203020278 3,479.00 CUYD 40.00 139,160.00 41.00 142,639.00 35.00 121,765.000070 EXCAVATION-DIGOUTS

203020310 1,937.00 CUYD 32.00 61,984.00 37.00 71,669.00 45.00 87,165.000080 SPECIAL BORROW-NEAT LINE

208010000 (1) LS 20,000.00 20,000.00 33,000.00 33,000.00 15,000.00 15,000.000090 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000100 TEMPORARY EROSION CONTROL-FIXED

301020340 874.00 CUYD 56.00 48,944.00 65.00 56,810.00 60.00 52,440.000110 CRUSHED AGGREGATE COURSE
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0001 COLD MILL, PL. MIX SURF., MEDIANS, ADA CURB RAMPSSECTION:

301020625 4,326.00 SQYD 1.25 5,407.50 2.20 9,517.20 0.35 1,514.100120 AGGREGATE TREATMENT

401020046 1,067.00 TON 115.00 122,705.00 116.00 123,772.00 150.00 160,050.000130 PLANT MIX BIT SURF GR S -MISC

401020065 18,682.00 TON 85.00 1,587,970.00 49.00 915,418.00 62.00 1,158,284.000140 PLANT MIX SURF GR S-3/8 IN

401020300 262.00 TON 222.00 58,164.00 160.00 41,920.00 250.00 65,500.000150 HYDRATED LIME

402020095 1,154.30 TON 575.00 663,722.50 598.00 690,271.40 550.00 634,865.000160 ASPHALT CEMENT PG 70-28

402020315 9,399.00 GAL 2.75 25,847.25 4.15 39,005.85 3.00 28,197.000170 EMULSIFIED ASPHALT-TACK COAT

411010000 179,445.00 SQYD 3.50 628,057.50 2.56 459,379.20 2.75 493,473.750180 COLD MILLING

603000078 2.00 EACH 462.00 924.00 700.00 1,400.00 250.00 500.000190 ADJUST CURB BOX

603014242 118.00 EACH 460.00 54,280.00 700.00 82,600.00 650.00 76,700.000200 ADJUST VALVE BOX

604000100 59.00 EACH 850.00 50,150.00 930.00 54,870.00 1,200.00 70,800.000210 ADJUST MANHOLE

604000210 3.00 EACH 771.00 2,313.00 5,541.00 16,623.00 1,500.00 4,500.000220 RESET DROP INLET

604010265 57.00 EACH 1,985.00 113,145.00 2,110.00 120,270.00 3,000.00 171,000.000230 INLET FRAME AND GRATE-REPLACE

604010300 1.00 EACH 5,000.00 5,000.00 4,000.00 4,000.00 3,000.00 3,000.000240 INLET STRUCTURE BASE 30 IN

604010660 44.00 EACH 650.00 28,600.00 580.00 25,520.00 700.00 30,800.000250 MANHOLE LID AND FRAME

606010330 1,487.50 LNFT 20.00 29,750.00 19.00 28,262.50 18.00 26,775.000260 MGS GUARDRAIL
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0001 COLD MILL, PL. MIX SURF., MEDIANS, ADA CURB RAMPSSECTION:

606010335 2.00 EACH 2,798.00 5,596.00 2,610.00 5,220.00 2,500.00 5,000.000270 MASH W-BEAM TERMINAL SECTION

606010345 3.00 EACH 1,100.00 3,300.00 1,350.00 4,050.00 1,290.00 3,870.000280 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010346 37.50 LNFT 55.00 2,062.50 80.00 3,000.00 75.50 2,831.250290 MGS INTERSECTING RDWAY TERMINAL SECTION

606010385 1,612.50 LNFT 3.00 4,837.50 2.50 4,031.25 2.35 3,789.380300 REMOVE GUARDRAIL

608010020 1,120.90 SQYD 110.00 123,299.00 166.00 186,069.40 150.00 168,135.000310 SIDEWALK-CONCRETE 4 IN

608010050 954.60 SQYD 120.00 114,552.00 159.00 151,781.40 175.00 167,055.000320 SIDEWALK-CONCRETE 6 IN

608010067 57.00 SQYD 5.00 285.00 130.00 7,410.00 60.00 3,420.000330 REMOVE SIDEWALK

608010090 2,626.60 SQYD 65.00 170,729.00 91.80 241,121.88 65.00 170,729.000340 CONCRETE 3 IN

608010110 5,056.90 SQYD 97.00 490,519.30 83.50 422,251.15 80.00 404,552.000350 CONCRETE 6 IN

608010125 102.60 SQYD 415.00 42,579.00 415.00 42,579.00 350.00 35,910.000360 DETEC WARNING DEVICES-TYPE 1

609010030 22,274.60 LNFT 11.00 245,020.60 14.95 333,005.27 23.00 512,315.800370 CURB-CONC MEDIAN TYPE A

609010160 457.50 SQYD 150.00 68,625.00 239.00 109,342.50 150.00 68,625.000380 GUTTER-CONC VALLEY

609010200 2,757.70 LNFT 39.00 107,550.30 68.50 188,902.45 90.00 248,193.000390 CURB AND GUTTER-CONC

610100470 22.30 SQYD 41.00 914.30 158.00 3,523.40 25.00 557.500400 SODDING

616343914 30.00 LNFT 10.00 300.00 13.00 390.00 12.50 375.000410 CONDUIT-PLASTIC 1 1/2 IN
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0001 COLD MILL, PL. MIX SURF., MEDIANS, ADA CURB RAMPSSECTION:

616343920 630.00 LNFT 14.00 8,820.00 14.00 8,820.00 13.50 8,505.000420 CONDUIT-PLASTIC 2 IN

616343930 2,410.00 LNFT 26.00 62,660.00 44.90 108,209.00 43.00 103,630.000430 CONDUIT-PLASTIC 3 IN

616783007 14.00 EACH 676.00 9,464.00 833.00 11,662.00 800.00 11,200.000440 PULL BOX-COMPOSITE TYPE 2

616783008 17.00 EACH 782.00 13,294.00 977.00 16,609.00 950.00 16,150.000450 PULL BOX-COMPOSITE TYPE 3

616783009 11.00 EACH 2,150.00 23,650.00 1,763.00 19,393.00 1,700.00 18,700.000460 PULL BOX-COMPOSITE TYPE 4

617000000 2.10 CUYD 1,800.00 3,780.00 1,566.00 3,288.60 1,500.00 3,150.000470 FOUNDATION-CONCRETE

617033114 3,815.00 LNFT 1.00 3,815.00 1.55 5,913.25 1.50 5,722.500480 CABLE-COPPER 2AWG14-600V

617033214 1,095.00 LNFT 1.80 1,971.00 2.20 2,409.00 2.10 2,299.500490 CABLE-COPPER 3AWG14-600V

617033314 710.00 LNFT 1.70 1,207.00 2.25 1,597.50 2.15 1,526.500500 CABLE-COPPER 5AWG14-600V

617033414 2,420.00 LNFT 2.00 4,840.00 2.45 5,929.00 2.35 5,687.000510 CABLE-COPPER 7AWG14-600V

617033514 2,800.00 LNFT 2.50 7,000.00 2.80 7,840.00 2.75 7,700.000520 CABLE-COPPER 9AWG14-600V

617033614 880.00 LNFT 3.40 2,992.00 4.00 3,520.00 4.00 3,520.000530 CABLE-COPPER 12AWG14-600V

617086919 700.00 LNFT 3.70 2,590.00 4.00 2,800.00 4.00 2,800.000540 CABLE-COPPER 6 PAIR AWG 19 COM

617123106 1,210.00 LNFT 1.60 1,936.00 1.70 2,057.00 1.65 1,996.500550 CONDUCTOR-COPPER AWG6-600V

617123108 1,685.00 LNFT 1.00 1,685.00 1.40 2,359.00 1.40 2,359.000560 CONDUCTOR-COPPER AWG8-600V
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0001 COLD MILL, PL. MIX SURF., MEDIANS, ADA CURB RAMPSSECTION:

617123110 3,525.00 LNFT 1.00 3,525.00 1.00 3,525.00 1.00 3,525.000570 CONDUCTOR-COPPER AWG10-600V

617123112 16,400.00 LNFT 1.00 16,400.00 1.00 16,400.00 1.00 16,400.000580 CONDUCTOR-COPPER AWG12-600V

617233030 3.00 EACH 1,691.00 5,073.00 2,533.00 7,599.00 2,450.00 7,350.000590 CONTROLLER-CAB PEDESTAL TYPE P

617233100 5.00 EACH 1,350.00 6,750.00 890.00 4,450.00 850.00 4,250.000600 CONTROLLER-CAB PED-MODIFY

617503130 13.00 EACH 1,500.00 19,500.00 980.00 12,740.00 950.00 12,350.000610 SIG-TRAF 3 COL-1 WAY 12-12-12

617513125 3.00 EACH 1,500.00 4,500.00 2,380.00 7,140.00 2,300.00 6,900.000620 SIG TRAF 4 COL 1 W 12-12-12-12

617533000 81.00 EACH 126.00 10,206.00 365.00 29,565.00 350.00 28,350.000630 SIG-TRAF-BACKPLATE-REFLECTIVE

617553030 34.00 EACH 500.00 17,000.00 325.00 11,050.00 315.00 10,710.000640 SIG-PEDESTRIAN RETROFIT

617673080 21.00 EACH 800.00 16,800.00 1,145.00 24,045.00 1,100.00 23,100.000650 SIG STANDARD TYPE 1-80

617763101 4.00 EACH 1,070.00 4,280.00 1,550.00 6,200.00 1,450.00 5,800.000660 DETECTOR LOOP

617763410 16.00 EACH 8,000.00 128,000.00 9,915.00 158,640.00 10,000.00 160,000.000670 RADAR VEHICLE DETECTION

617763500 28.00 EACH 8,700.00 243,600.00 9,805.00 274,540.00 9,500.00 266,000.000680 DETECTOR-RADAR/PRESENCE

617763601 1,790.00 LNFT 1.25 2,237.50 7.80 13,962.00 7.50 13,425.000690 DETECTOR-LOOP SHLD CABLE

617781000 (1) LS 80,000.00 80,000.00 5,090.00 5,090.00 7,500.00 7,500.000700 REMOVE AND SALVAGE MISC ELECTRICAL

617783030 (1) LS 500.00 500.00 6,502.00 6,502.00 7,500.00 7,500.000710 REMOVE AND RESET MISC ELECTRICAL
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0001 COLD MILL, PL. MIX SURF., MEDIANS, ADA CURB RAMPSSECTION:

617903255 45.00 EACH 1,700.00 76,500.00 1,165.00 52,425.00 1,150.00 51,750.000720 PUSH BUTTON-PEDESTRIAN-TACTILE

617903703 16,100.00 LNFT 17.00 273,700.00 17.60 283,360.00 17.00 273,700.000730 INNERDUCT SDR 13.5-3/4 IN

617903706 500.00 LNFT 19.00 9,500.00 26.40 13,200.00 25.25 12,625.000740 INNERDUCT SDR 13.5-1 1/2 IN

617903752 18,800.00 LNFT 3.00 56,400.00 2.10 39,480.00 2.00 37,600.000750 12 SM FIBER OPTIC CABLE (12 COUNT)

617903801 (1) LS 16,000.00 16,000.00 6,565.00 6,565.00 6,500.00 6,500.000760 FIBER OPTIC CABLE TESTING

617903805 80.00 EACH 146.00 11,680.00 150.00 12,000.00 140.00 11,200.000770 FIBER TERM/FUSION SPLICE/PATCH CORDS

617903810 9.00 EACH 831.00 7,479.00 935.00 8,415.00 900.00 8,100.000780 FIBER CABLE TERM ENCLOSURES

617903820 9.00 EACH 2,150.00 19,350.00 4,370.00 39,330.00 4,250.00 38,250.000790 SIG CABINET INTERFACE SWITCH-FIBER

618030005 750,000.00 UNIT 0.85 637,500.00 0.63 472,500.00 0.63 472,500.000800 TRAFFIC CONTROL DEVICES CB

619010058 644.00 SQFT 26.00 16,744.00 27.60 17,774.40 26.50 17,066.000810 SIGNS-ALUM SHEET INCR IV

619010086 377.90 SQFT 25.00 9,447.50 29.00 10,959.10 27.15 10,259.990820 SIGNS-ALUM REFL SHEET IV

619010090 992.70 SQFT 25.00 24,817.50 24.00 23,824.80 22.50 22,335.750830 SIGNS-ALUM REFL SHEET XI

619010230 207.00 EACH 47.00 9,729.00 37.00 7,659.00 35.00 7,245.000840 REMOVE SIGN

619010240 18.00 EACH 237.00 4,266.00 210.00 3,780.00 210.00 3,780.000850 REMOVE SIGN-GUIDE

619010300 83.00 LB 7.00 581.00 5.60 464.80 5.25 435.750860 POSTS-TUBULAR STEEL
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MAIN STREET - BILLINGS

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:July 16, 2020

Contract Description:

01720
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MAIN STREET - BILLINGS

125 WORKING DAYS

Yellowstone

Min: Max:
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0001 COLD MILL, PL. MIX SURF., MEDIANS, ADA CURB RAMPSSECTION:

619010340 3,560.00 LB 9.00 32,040.00 6.60 23,496.00 6.50 23,140.000870 POSTS-TUBULAR STEEL-SQ-PERF

619010740 1.00 EACH 1,166.00 1,166.00 1,000.00 1,000.00 965.00 965.000880 FRANG SIGN POST BKWY-3 IN RD

619010770 12.00 EACH 624.00 7,488.00 450.00 5,400.00 450.00 5,400.000890 SQ TUBLR SLIP BASE BKWY-3 IN

619011179 8.00 EACH 99.00 792.00 80.00 640.00 75.00 600.000900 DELINEATOR-FLEX SURF MTD WH

619011180 67.00 EACH 92.00 6,164.00 74.00 4,958.00 75.00 5,025.000910 DELINEATOR-FLEX SURF MTD YLW

620010301 572.00 GAL 204.00 116,688.00 210.00 120,120.00 210.00 120,120.000920 CURB MARKING-YELLOW EPOXY

620011105 218.00 GAL 224.00 48,832.00 174.00 37,932.00 170.00 37,060.000930 WORDS AND SYMBOLS-WHITE PAINT

620011110 12.00 GAL 232.00 2,784.00 210.00 2,520.00 210.00 2,520.000940 WORDS AND SYMBOLS-YELLOW PAINT

620011260 144.00 GAL 366.00 52,704.00 705.00 101,520.00 675.00 97,200.000950 WORDS AND SYMBOLS-WHITE EPOXY

620011265 7.00 GAL 371.00 2,597.00 705.00 4,935.00 675.00 4,725.000960 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 129,350.00 LNFT 0.30 38,805.00 0.12 15,522.00 0.12 15,522.000970 TEMPORARY STRIPING

620013000 468.00 GAL 30.00 14,040.00 31.60 14,788.80 35.00 16,380.000980 STRIPING-WHITE PAINT

620013960 311.00 GAL 67.00 20,837.00 240.00 74,640.00 230.00 71,530.000990 STRIPING-WHITE EPOXY

620014000 30.00 GAL 54.00 1,620.00 31.60 948.00 35.00 1,050.001000 STRIPING-YELLOW PAINT

620014960 20.00 GAL 105.00 2,100.00 240.00 4,800.00 230.00 4,600.001010 STRIPING-YELLOW EPOXY
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MAIN STREET - BILLINGS

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:July 16, 2020

Contract Description:

01720

(8717056000) NH-CMDP 16-1(56)1
MAIN STREET - BILLINGS

125 WORKING DAYS

Yellowstone
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0001 COLD MILL, PL. MIX SURF., MEDIANS, ADA CURB RAMPSSECTION:

622011084 4,265.00 SQYD 2.35 10,022.75 2.00 8,530.00 2.00 8,530.001020 GEOTEXTILE STABILIZATION

$7,884,007.27$8,145,116.50 $7,749,466.10Section Totals

( ) indicates item is bid as Lump Sum

$7,749,466.10$8,145,116.50 $7,884,007.27

$8,145,116.50

Contract Item Totals

$7,749,466.10 7,884,007.27Contract Grand Totals

Contract Time Totals $0.00

Page 8 of 8

MAIN STREET - BILLINGS
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Letting Date: Billings

Contract ID:
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Counties:

Project(s):
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Tabulation of Bids

Contract Time:July 16, 2020

Contract Description:
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,336,594.00 94.60% 100.00%

1 3058 BULLOCK CONTRACTING, LLC $1,412,820.53 100.00% 105.70%

2 0790 FIRSTMARK CONSTRUCTION, LLC $1,448,213.50 102.51% 108.35%

3 6806 THOMPSON CONTRACTING, INC. $2,097,509.00 148.46% 156.93%

Vendor Ranking

Contract ID:

MT-83 SLIDE REPAIR (LAKE ALVA)

MissoulaLetting Date:

Contract Description:

District(s): 11/25/20 COMPLETION DATE

ER720

July 16, 2020 9:00
A.M.

(9661044000) STPP-ER 83-1(44)25
MT-83 SLIDE REPAIR (LAKE ALVA)

Missoula103 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

07/28/2020 11:55:57

Montana Department of Transportation AASHTOWare Project™ Version 4.2.6
Revision 042



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) BULLOCK
CONTRACTING,

LLC

(2) FIRSTMARK
CONSTRUCTION,

LLC

Line
Number

0001 SLOPE STABILIZATIONSECTION:

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.00 1.00 25,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 15,000.00 15,000.00 15,000.00 15,000.00 22,400.00 22,400.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 380,394.00 380,394.00 280,000.00 280,000.00 131,000.00 131,000.000030 MOBILIZATION

203020100 3,084.00 CUYD 30.00 92,520.00 24.00 74,016.00 42.05 129,682.200040 EXCAVATION-UNCLASSIFIED

208010000 (1) LS 15,000.00 15,000.00 10,000.00 10,000.00 19,600.00 19,600.000050 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

210020000 40.00 HOUR 200.00 8,000.00 165.00 6,600.00 325.00 13,000.000070 GRADER-MOTOR

301020340 238.00 CUYD 79.00 18,802.00 46.21 10,997.98 135.00 32,130.000080 CRUSHED AGGREGATE COURSE

603000050 651.00 CUYD 48.00 31,248.00 85.00 55,335.00 84.00 54,684.000090 GRANULAR BEDDING MATERIAL

603010528 82.00 LNFT 150.00 12,300.00 121.00 9,922.00 93.00 7,626.000100 CSP 18 IN

603012530 28.00 LNFT 139.00 3,892.00 190.00 5,320.00 450.00 12,600.000110 RCP 18 IN
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MT-83 SLIDE REPAIR (LAKE ALVA)

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:July 16, 2020

Contract Description:

ER720

(9661044000) STPP-ER 83-1(44)25
MT-83 SLIDE REPAIR (LAKE ALVA)

11/25/20 COMPLETION DATE

Missoula

Min: Max:

07/28/2020 11:55:57
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0001 SLOPE STABILIZATIONSECTION:

603013413 790.00 LNFT 40.00 31,600.00 41.00 32,390.00 96.00 75,840.000120 PIPE-CORR POLYETHYLENE DR 8 IN

603587020 58.00 LNFT 47.00 2,726.00 21.00 1,218.00 78.00 4,524.000130 REMOVE PIPE CULVERT

604010302 1.00 EACH 3,350.00 3,350.00 2,600.00 2,600.00 4,800.00 4,800.000140 MANHOLE STRUCTURE BASE 48 IN

604010352 1.00 LNFT 400.00 400.00 150.00 150.00 124.00 124.000150 ADDITIONAL BARREL 48 IN

604010660 1.00 EACH 650.00 650.00 600.00 600.00 1,005.00 1,005.000160 MANHOLE LID AND FRAME

606010370 300.00 LNFT 25.00 7,500.00 18.80 5,640.00 24.50 7,350.000170 RESET GUARDRAIL

606011518 2.00 EACH 3,105.00 6,210.00 2,500.00 5,000.00 3,260.00 6,520.000180 TEMPORARY IMPACT ATTENUATOR

610100559 (1) LS 24,000.00 24,000.00 30,000.00 30,000.00 42,000.00 42,000.000190 REVEGETATION

613100030 6.00 CUYD 235.00 1,410.00 100.00 600.00 381.00 2,286.000200 RIPRAP-CLASS 1 RANDOM

614010012 9,720.00 SQFT 50.00 486,000.00 71.00 690,120.00 64.50 626,940.000210 DESIGN, CONSTRUCT SHEET PILE WALL

615010580 1.00 EACH 1,677.00 1,677.00 1,000.00 1,000.00 425.00 425.000220 TRASH GUARD

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000230 TRAFFIC CONTROL-FIXED

618030080 (1) LS 100,000.00 100,000.00 85,000.00 85,000.00 135,600.00 135,600.000240 TRAFFIC CONTROL-LS

618100007 70.00 DAY 400.00 28,000.00 595.00 41,650.00 775.00 54,250.000250 TRAFFIC ACTUATED TEMPORARY SIGNALS

618190100 310.00 LNFT 30.00 9,300.00 27.25 8,447.50 35.50 11,005.000260 TEMPORARY BARRIER RAIL
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MT-83 SLIDE REPAIR (LAKE ALVA)

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:July 16, 2020

Contract Description:

ER720

(9661044000) STPP-ER 83-1(44)25
MT-83 SLIDE REPAIR (LAKE ALVA)

11/25/20 COMPLETION DATE

Missoula
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0001 SLOPE STABILIZATIONSECTION:

622011022 2,081.00 SQYD 4.00 8,324.00 3.00 6,243.00 1.80 3,745.800270 SUBSURFACE DRAIN FILTER-HIGH SURV

622011043 20.00 SQYD 14.00 280.00 10.00 200.00 36.60 732.000280 PERM EROSION CONTROL-HIGH SURV

622011047 667.00 SQYD 33.00 22,011.00 13.15 8,771.05 33.50 22,344.500290 GEOSYNTHETIC CLAY LINER

$1,448,213.50$1,336,594.00 $1,412,820.53Section Totals

( ) indicates item is bid as Lump Sum

$1,412,820.53$1,336,594.00 $1,448,213.50

$1,336,594.00

Contract Item Totals

$1,412,820.53 1,448,213.50Contract Grand Totals

Contract Time Totals $0.00
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MT-83 SLIDE REPAIR (LAKE ALVA)

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:July 16, 2020
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ER720
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) THOMPSON
CONTRACTING,

INC.

Line
Number

0001 SLOPE STABILIZATIONSECTION:

104030010 25,000.00 UNIT 1.00 25,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 20,000.00 20,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 311,000.00 311,000.000030 MOBILIZATION

203020100 3,084.00 CUYD 26.00 80,184.000040 EXCAVATION-UNCLASSIFIED

208010000 (1) LS 21,400.00 21,400.000050 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

210020000 40.00 HOUR 125.00 5,000.000070 GRADER-MOTOR

301020340 238.00 CUYD 70.00 16,660.000080 CRUSHED AGGREGATE COURSE

603000050 651.00 CUYD 75.00 48,825.000090 GRANULAR BEDDING MATERIAL

603010528 82.00 LNFT 77.00 6,314.000100 CSP 18 IN

603012530 28.00 LNFT 282.00 7,896.000110 RCP 18 IN
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MT-83 SLIDE REPAIR (LAKE ALVA)

Call Order:

Letting Date: Missoula

Contract ID:
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Counties:
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0001 SLOPE STABILIZATIONSECTION:

603013413 790.00 LNFT 38.00 30,020.000120 PIPE-CORR POLYETHYLENE DR 8 IN

603587020 58.00 LNFT 28.00 1,624.000130 REMOVE PIPE CULVERT

604010302 1.00 EACH 6,200.00 6,200.000140 MANHOLE STRUCTURE BASE 48 IN

604010352 1.00 LNFT 200.00 200.000150 ADDITIONAL BARREL 48 IN

604010660 1.00 EACH 800.00 800.000160 MANHOLE LID AND FRAME

606010370 300.00 LNFT 27.00 8,100.000170 RESET GUARDRAIL

606011518 2.00 EACH 3,600.00 7,200.000180 TEMPORARY IMPACT ATTENUATOR

610100559 (1) LS 24,000.00 24,000.000190 REVEGETATION

613100030 6.00 CUYD 250.00 1,500.000200 RIPRAP-CLASS 1 RANDOM

614010012 9,720.00 SQFT 136.65 1,328,238.000210 DESIGN, CONSTRUCT SHEET PILE WALL

615010580 1.00 EACH 900.00 900.000220 TRASH GUARD

618030015 500.00 UNIT 1.00 500.000230 TRAFFIC CONTROL-FIXED

618030080 (1) LS 53,200.00 53,200.000240 TRAFFIC CONTROL-LS

618100007 70.00 DAY 716.00 50,120.000250 TRAFFIC ACTUATED TEMPORARY SIGNALS

618190100 310.00 LNFT 38.00 11,780.000260 TEMPORARY BARRIER RAIL
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MT-83 SLIDE REPAIR (LAKE ALVA)

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:July 16, 2020

Contract Description:

ER720
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0001 SLOPE STABILIZATIONSECTION:

622011022 2,081.00 SQYD 4.00 8,324.000270 SUBSURFACE DRAIN FILTER-HIGH SURV

622011043 20.00 SQYD 34.00 680.000280 PERM EROSION CONTROL-HIGH SURV

622011047 667.00 SQYD 32.00 21,344.000290 GEOSYNTHETIC CLAY LINER

$2,097,509.00Section Totals

( ) indicates item is bid as Lump Sum

$2,097,509.00

$2,097,509.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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MT-83 SLIDE REPAIR (LAKE ALVA)

Call Order:

Letting Date: Missoula

Contract ID:
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Counties:
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Contract Time:July 16, 2020

Contract Description:
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,330,702.70 95.19% 100.00%

1 6259 KNIFE RIVER CORPORATION - MSLA $1,397,917.54 100.00% 105.05%

Vendor Ranking

Contract ID:

SOUTH 5TH & 6TH STREET - MISSOULA

MissoulaLetting Date:

Contract Description:

District(s): 70 WORKING DAYS

05720

July 16, 2020 9:00
A.M.

(9747153000) UPP 8199(153)
SOUTH 5TH & 6TH STREET - MISSOULA
(9748151000) UPP 8199(151)
CLEMENTS/3RD/SPDWY/DEER CR-MISSOULA

Missoula104 Counties:

Contract
Time:

Call Order:

Project(s):
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Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) KNIFE RIVER
CORPORATION -

MSLA

Line
Number

0001 MISSOULA TIED PROJECTS 2SECTION:

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 10,000.00 10,000.00 115,000.00 115,000.000020 CONTRACTOR SURVEY AND LAYOUT

105080112 3.00 EACH 650.00 1,950.00 365.00 1,095.000030 ADJUST MONUMENT BOX

109200005 (1) LS 150,000.00 150,000.00 145,000.00 145,000.000040 MOBILIZATION

210020000 20.00 HOUR 150.00 3,000.00 435.00 8,700.000050 GRADER-MOTOR

401020065 5,472.00 TON 50.00 273,600.00 55.00 300,960.000060 PLANT MIX SURF GR S-3/8 IN

401020300 76.00 TON 245.00 18,620.00 265.00 20,140.000070 HYDRATED LIME

402020092 339.20 TON 550.00 186,560.00 600.00 203,520.000080 ASPHALT CEMENT PG 64-28

402020315 2,082.00 GAL 3.60 7,495.20 5.50 11,451.000090 EMULSIFIED ASPHALT-TACK COAT

402020320 354.00 GAL 6.00 2,124.00 11.00 3,894.000100 EMULSIFIED ASPHALT-FOG SEAL

Page 1 of 4

SOUTH 5TH & 6TH STREET - MISSOULA

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:July 16, 2020

Contract Description:

05720
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0001 MISSOULA TIED PROJECTS 2SECTION:

402020375 97.90 TON 625.00 61,187.50 1,100.00 107,690.000110 EMULSIFIED ASPHALT CHFRS-2P

403010255 3,782.00 LB 7.00 26,474.00 7.55 28,554.100120 CRACK SEALING

403010257 3,180.00 LB 6.00 19,080.00 4.00 12,720.000130 CRACK FILLING-MASTIC

409000000 3.40 CRMI 860.00 2,924.00 650.00 2,210.000140 FINAL SWEEP AND BROOM

409000020 54,645.00 SQYD 1.00 54,645.00 1.05 57,377.250150 COVER-TYPE 2

411010000 41,490.00 SQYD 2.85 118,246.50 2.15 89,203.500160 COLD MILLING

603014242 73.00 EACH 575.00 41,975.00 105.00 7,665.000170 ADJUST VALVE BOX

604000100 11.00 EACH 1,012.00 11,132.00 365.00 4,015.000180 ADJUST MANHOLE

604000260 17.00 EACH 875.00 14,875.00 365.00 6,205.000190 ADJUST DROP INLET

618030005 155,000.00 UNIT 0.85 131,750.00 0.70 108,500.000200 TRAFFIC CONTROL DEVICES CB

619010086 329.80 SQFT 30.00 9,894.00 26.30 8,673.740210 SIGNS-ALUM REFL SHEET IV

619010090 940.30 SQFT 30.00 28,209.00 23.80 22,379.140220 SIGNS-ALUM REFL SHEET XI

619010230 119.00 EACH 50.00 5,950.00 35.00 4,165.000230 REMOVE SIGN

619010300 620.00 LB 4.00 2,480.00 8.40 5,208.000240 POSTS-TUBULAR STEEL
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SOUTH 5TH & 6TH STREET - MISSOULA

Call Order:

Letting Date: Missoula
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(9748151000) UPP 8199(151)
CLEMENTS/3RD/SPDWY/DEER CR-MISSOULA

70 WORKING DAYS

Missoula

Min: Max:

07/28/2020 11:55:57

Montana Department of Transportation AASHTOWare Project™ Version 4.2.6
Revision 042



0001 MISSOULA TIED PROJECTS 2SECTION:

620010301 37.00 GAL 250.00 9,250.00 350.00 12,950.000250 CURB MARKING-YELLOW EPOXY

620011105 57.00 GAL 220.00 12,540.00 250.00 14,250.000260 WORDS AND SYMBOLS-WHITE PAINT

620011110 12.00 GAL 220.00 2,640.00 250.00 3,000.000270 WORDS AND SYMBOLS-YELLOW PAINT

620011260 46.00 GAL 375.00 17,250.00 350.00 16,100.000280 WORDS AND SYMBOLS-WHITE EPOXY

620011265 9.00 GAL 375.00 3,375.00 350.00 3,150.000290 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 49,893.00 LNFT 0.50 24,946.50 0.17 8,481.810300 TEMPORARY STRIPING

620013000 300.00 GAL 45.00 13,500.00 32.00 9,600.000310 STRIPING-WHITE PAINT

620013960 241.00 GAL 80.00 19,280.00 60.00 14,460.000320 STRIPING-WHITE EPOXY

620014000 230.00 GAL 40.00 9,200.00 32.00 7,360.000330 STRIPING-YELLOW PAINT

620014960 154.00 GAL 75.00 11,550.00 60.00 9,240.000340 STRIPING-YELLOW EPOXY

$1,330,702.70 $1,397,917.54Section Totals

Page 3 of 4

SOUTH 5TH & 6TH STREET - MISSOULA

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:July 16, 2020

Contract Description:

05720

(9747153000) UPP 8199(153)
SOUTH 5TH & 6TH STREET - MISSOULA
(9748151000) UPP 8199(151)
CLEMENTS/3RD/SPDWY/DEER CR-MISSOULA

70 WORKING DAYS

Missoula

Min: Max:
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( ) indicates item is bid as Lump Sum

$1,397,917.54$1,330,702.70

$1,330,702.70

Contract Item Totals

$1,397,917.54Contract Grand Totals

Contract Time Totals $0.00
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SOUTH 5TH & 6TH STREET - MISSOULA

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:July 16, 2020

Contract Description:

05720

(9747153000) UPP 8199(153)
SOUTH 5TH & 6TH STREET - MISSOULA
(9748151000) UPP 8199(151)
CLEMENTS/3RD/SPDWY/DEER CR-MISSOULA
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Missoula
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $765,964.03 127.78% 100.00%

1 3058 BULLOCK CONTRACTING, LLC $599,427.81 100.00% 78.26%

Vendor Ranking

Contract ID:

I-15 SLIDE REPAIR-GREAT FALLS

Great FallsLetting Date:

Contract Description:

District(s): 25 WORKING DAYS

06720

July 16, 2020 9:00
A.M.

(9813151000) IM 15-5(151)279
I-15 SLIDE REPAIR-GREAT FALLS

Cascade105 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

07/28/2020 11:55:57
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) BULLOCK
CONTRACTING,

LLC

Line
Number

0001 SLIDE CORRECTIONSECTION:

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 15,000.00 15,000.00 15,000.00 15,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 100,000.00 100,000.00 78,400.00 78,400.000030 MOBILIZATION

203020100 1,395.00 CUYD 28.00 39,060.00 10.00 13,950.000040 EXCAVATION-UNCLASSIFIED

203020200 334.00 CUYD 20.00 6,680.00 10.00 3,340.000050 EXCAVATION-UNCLASS BORROW

203080100 214.00 CUYD 15.00 3,210.00 6.00 1,284.000060 TOPSOIL-SALVAGING AND PLACING

208010000 (1) LS 15,000.00 15,000.00 2,000.00 2,000.000070 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL-FIXED

209010160 (1) LS 200,000.00 200,000.00 173,500.00 173,500.000090 TEMPORARY SHORING

301020340 41.00 CUYD 65.00 2,665.00 40.00 1,640.000100 CRUSHED AGGREGATE COURSE

301020348 169.00 CUYD 70.00 11,830.00 65.00 10,985.000110 DRAIN AGGREGATE

Page 1 of 4

I-15 SLIDE REPAIR-GREAT FALLS

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:July 16, 2020

Contract Description:

06720

(9813151000) IM 15-5(151)279
I-15 SLIDE REPAIR-GREAT FALLS

25 WORKING DAYS

Cascade

Min: Max:

07/28/2020 11:55:57
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0001 SLIDE CORRECTIONSECTION:

301020450 1,954.00 CUYD 100.00 195,400.00 68.00 132,872.000120 SPECIAL BACKFILL

603013495 550.00 LNFT 21.00 11,550.00 32.00 17,600.000130 PIPE-CORR POLYETHYLENE DR 6 IN

603017050 184.00 LNFT 85.00 15,640.00 58.15 10,699.600140 STORM DRAIN PIPE-18 IN

603587020 138.00 LNFT 25.00 3,450.00 21.00 2,898.000150 REMOVE PIPE CULVERT

603587030 6.70 LNFT 125.00 837.50 38.00 254.600160 REMOVE STORM DRAIN

604010273 1.00 EACH 3,500.00 3,500.00 3,700.00 3,700.000170 INLET MEDIAN-TYPE 2

604010302 1.00 EACH 3,800.00 3,800.00 2,600.00 2,600.000180 MANHOLE STRUCTURE BASE 48 IN

604010352 0.40 LNFT 1,000.00 400.00 500.00 200.000190 ADDITIONAL BARREL 48 IN

604010475 1.00 EACH 8,250.00 8,250.00 3,500.00 3,500.000200 CATCH BASIN

604010660 1.00 EACH 800.00 800.00 600.00 600.000210 MANHOLE LID AND FRAME

604010662 1.00 EACH 1,800.00 1,800.00 1,250.00 1,250.000220 DROP INLET FRAME AND GRATE

605000045 1.00 EACH 5,900.00 5,900.00 8,800.00 8,800.000230 REVISE CONC BARRIER RAIL END-BR

606010330 250.00 LNFT 25.00 6,250.00 17.80 4,450.000240 MGS GUARDRAIL

606010335 1.00 EACH 3,000.00 3,000.00 2,600.00 2,600.000250 MASH W-BEAM TERMINAL SECTION

606010342 1.00 EACH 3,100.00 3,100.00 3,350.00 3,350.000260 MASH THRIE BEAM BR APPRCH SECTION

Page 2 of 4

I-15 SLIDE REPAIR-GREAT FALLS

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:July 16, 2020

Contract Description:

06720

(9813151000) IM 15-5(151)279
I-15 SLIDE REPAIR-GREAT FALLS

25 WORKING DAYS

Cascade

Min: Max:

07/28/2020 11:55:57
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0001 SLIDE CORRECTIONSECTION:

606010370 225.00 LNFT 32.00 7,200.00 10.10 2,272.500270 RESET GUARDRAIL

606010385 325.30 LNFT 4.25 1,382.53 2.85 927.110280 REMOVE GUARDRAIL

609010112 40.00 LNFT 45.00 1,800.00 60.00 2,400.000290 CURB 4 IN-CONCRETE

610100101 0.40 ACRE 750.00 300.00 3,000.00 1,200.000300 SEEDING AREA NO 1

610100102 0.10 ACRE 2,300.00 230.00 5,000.00 500.000310 SEEDING AREA NO 2

610100326 0.40 ACRE 400.00 160.00 1,200.00 480.000320 FERTILIZING AREA NO 1

610100327 0.10 ACRE 400.00 40.00 3,000.00 300.000330 FERTILIZING AREA NO 2

610100555 0.40 ACRE 450.00 180.00 3,000.00 1,200.000340 CONDITION SEEDBED SURFACE

610220100 0.10 ACRE 5,500.00 550.00 15,000.00 1,500.000350 MULCH

618030005 75,000.00 UNIT 0.85 63,750.00 0.82 61,500.000360 TRAFFIC CONTROL DEVICES CB

618100000 64.00 SQFT 35.00 2,240.00 35.00 2,240.000370 SINGLE USE SIGNS

622011084 1,574.00 SQYD 3.50 5,509.00 2.50 3,935.000380 GEOTEXTILE STABILIZATION

$765,964.03 $599,427.81Section Totals
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I-15 SLIDE REPAIR-GREAT FALLS

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:July 16, 2020

Contract Description:

06720

(9813151000) IM 15-5(151)279
I-15 SLIDE REPAIR-GREAT FALLS

25 WORKING DAYS

Cascade

Min: Max:
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( ) indicates item is bid as Lump Sum

$599,427.81$765,964.03

$765,964.03

Contract Item Totals

$599,427.81Contract Grand Totals

Contract Time Totals $0.00
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I-15 SLIDE REPAIR-GREAT FALLS

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:July 16, 2020

Contract Description:

06720

(9813151000) IM 15-5(151)279
I-15 SLIDE REPAIR-GREAT FALLS

25 WORKING DAYS

Cascade

Min: Max:
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $613,325.00 114.52% 100.00%

1 7300 MOUNTAIN WEST HOLDING COMPANY $535,575.95 100.00% 87.32%

2 0127 POTEET CONSTRUCTION, INC. $657,676.50 122.80% 107.23%

Vendor Ranking

Contract ID:

HSIP PROGRAM JOC - BUTTE

ButteLetting Date:

Contract Description:

District(s): 08/30/22 COMPLETION DATE

JC720

July 16, 2020 9:00
A.M.

(9669684000) HSIP STWD(684)
HSIP PROGRAM JOC - BUTTE

Broadwater, Gallatin, Jefferson, Lewis and Clark, Park, Powell106 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

07/28/2020 11:55:57

Montana Department of Transportation AASHTOWare Project™ Version 4.2.6
Revision 042



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) MOUNTAIN
WEST HOLDING

COMPANY

(2) POTEET
CONSTRUCTION,

INC.

Line
Number

0001 BUTTE SAFETY JOB ORDER CONTRACTSECTION:

JOC104000 2,000.00 UNIT 1.00 2,000.00 1.00 2,000.00 1.00 2,000.000010 MISCELLANEOUS WORK

JOC107150 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000020 CONTAMINATED SOIL

JOC109000 (1) LS 50,000.00 50,000.00 21,000.00 21,000.00 69,069.00 69,069.000030 MOBILIZATION

JOC208010 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL-FIXED

JOC208020 (1) LS 5,000.00 5,000.00 1,000.00 1,000.00 6,500.00 6,500.000050 BMP ADMINISTRATION

JOC616503 500.00 LNFT 18.00 9,000.00 7.00 3,500.00 19.00 9,500.000060 CONDUIT-PLASTIC 2 IN

JOC617000 1.00 CUYD 2,000.00 2,000.00 1,550.00 1,550.00 3,000.00 3,000.000070 FOUNDATION CONCRETE

JOC617090 11.00 EACH 100.00 1,100.00 75.00 825.00 205.00 2,255.000080 SIG-TRAF-BACKPLATE-REFLECTIVE

JOC617100 2.00 EACH 1,300.00 2,600.00 1,200.00 2,400.00 1,600.00 3,200.000090 SIG STANDARD TYPE 1-200

JOC617150 1.00 EACH 5,000.00 5,000.00 5,500.00 5,500.00 6,400.00 6,400.000100 SOLAR SIG-TRAF 1 COLOR-1 WAY 12

JOC617201 1.00 EACH 800.00 800.00 750.00 750.00 1,000.00 1,000.000110 SIG-TRAF 1 COL-1 WAY 12

Page 1 of 4

HSIP PROGRAM JOC - BUTTE

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:July 16, 2020

Contract Description:

JC720

(9669684000) HSIP STWD(684)
HSIP PROGRAM JOC - BUTTE

08/30/22 COMPLETION DATE

Broadwater, Gallatin, Jefferson, Lewis and Clark, Park, Powell

Min: Max:

07/28/2020 11:55:57
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0001 BUTTE SAFETY JOB ORDER CONTRACTSECTION:

JOC617307 500.00 LNFT 1.60 800.00 2.00 1,000.00 2.00 1,000.000120 CABLE-COPPER 3AWG14-600V

JOC617405 500.00 LNFT 0.80 400.00 0.60 300.00 1.50 750.000130 CONDUCTOR-COPPER AWG10-600V

JOC617500 1.00 EACH 300.00 300.00 750.00 750.00 1,450.00 1,450.000140 SERV ASSEMBLY-MODIFY

JOC618150 (1) LS 50,000.00 50,000.00 90,000.00 90,000.00 75,000.00 75,000.000150 TRAFFIC CONTROL-LS

JOC618175 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000160 TRAFFIC CONTROL-FIXED

JOC619000 100.00 SQFT 28.00 2,800.00 23.00 2,300.00 29.00 2,900.000170 SIGNS-ALUM REFL SHEET IV

JOC619035 122.50 SQFT 28.00 3,430.00 25.00 3,062.50 55.00 6,737.500180 SIGNS-ALUM SHEET INCR XI

JOC619048 732.00 SQFT 28.00 20,496.00 23.50 17,202.00 31.00 22,692.000190 SIGNS-ALUM REFL SHEET XI

JOC619050 15.00 EACH 50.00 750.00 50.00 750.00 50.00 750.000200 REMOVE SIGNS

JOC619060 160.00 LB 5.00 800.00 7.50 1,200.00 4.00 640.000210 POSTS-STEEL U SIGN

JOC619062 657.00 LB 6.00 3,942.00 3.75 2,463.75 9.00 5,913.000220 POSTS-STEEL STRUCTURAL SIGN

JOC619065 1,401.00 LB 7.00 9,807.00 6.50 9,106.50 9.00 12,609.000230 POSTS-TUBULAR STEEL

JOC619082 3.00 EACH 800.00 2,400.00 1,200.00 3,600.00 1,100.00 3,300.000240 FRANG SIGN POST BKWY-3.5 IN RD

JOC619085 6.00 EACH 800.00 4,800.00 1,200.00 7,200.00 1,100.00 6,600.000250 FRANG SIGN POST BKWY-4 IN RD

JOC619088 2.00 EACH 1,200.00 2,400.00 1,650.00 3,300.00 1,850.00 3,700.000260 FRANG SIGN POST BKWY-W8 X 18

Page 2 of 4

HSIP PROGRAM JOC - BUTTE

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:July 16, 2020

Contract Description:

JC720

(9669684000) HSIP STWD(684)
HSIP PROGRAM JOC - BUTTE

08/30/22 COMPLETION DATE

Broadwater, Gallatin, Jefferson, Lewis and Clark, Park, Powell

Min: Max:
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0001 BUTTE SAFETY JOB ORDER CONTRACTSECTION:

JOC619090 408.00 LNFT 10.00 4,080.00 11.50 4,692.00 13.00 5,304.000270 POLES TREATED WOOD 4 IN

JOC619095 434.00 LNFT 12.00 5,208.00 11.50 4,991.00 15.00 6,510.000280 POLES TREATED WOOD 5 IN

JOC619110 100.00 EACH 28.00 2,800.00 55.00 5,500.00 70.00 7,000.000290 DELINEATOR SNOWPOLE

JOC619120 1,306.00 EACH 28.00 36,568.00 24.50 31,997.00 25.00 32,650.000300 DELINEATOR

JOC619140 100.00 EACH 28.00 2,800.00 14.00 1,400.00 13.00 1,300.000310 TOP MTD DELIN-SGL

JOC619160 100.00 EACH 28.00 2,800.00 14.00 1,400.00 14.50 1,450.000320 TOP MTD DELIN-DBL

JOC619350 451.00 EACH 28.00 12,628.00 40.00 18,040.00 48.00 21,648.000330 PANEL DELINEATOR

JOC619360 100.00 EACH 28.00 2,800.00 80.00 8,000.00 90.00 9,000.000340 PANEL DELINEATOR SNOWPOLE

JOC619370 11,372.00 EACH 28.00 318,416.00 21.85 248,478.20 25.75 292,829.000350 LINEAR DELINEATOR

JOC620013 386.00 GAL 100.00 38,600.00 63.00 24,318.00 70.00 27,020.000360 STRIPING-WHITE EPOXY

$657,676.50$613,325.00 $535,575.95Section Totals
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HSIP PROGRAM JOC - BUTTE

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):
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Tabulation of Bids

Contract Time:July 16, 2020

Contract Description:
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( ) indicates item is bid as Lump Sum

$535,575.95$613,325.00 $657,676.50

$613,325.00

Contract Item Totals

$535,575.95 657,676.50Contract Grand Totals

Contract Time Totals $0.00
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HSIP PROGRAM JOC - BUTTE
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Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:July 16, 2020

Contract Description:
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,192,272.50 157.18% 100.00%

1 2053 SHUMAKER TRUCKING & EXCAVATING
CONTRACTORS, INC.

$758,550.60 100.00% 63.62%

2 2050 RIVERSIDE CONTRACTING, INC. $921,977.00 121.54% 77.33%

Vendor Ranking

Contract ID:

HAY COULEE ROAD REPAIR

Great FallsLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

ER820

July 16, 2020 9:00
A.M.

(9744025000) ER 26(25)
HAY COULEE ROAD REPAIR

Liberty107 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

07/28/2020 11:55:57

Montana Department of Transportation AASHTOWare Project™ Version 4.2.6
Revision 042



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SHUMAKER
TRUCKING &
EXCAVATING

CONTRACTORS,
INC.

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 RECONSTRUCTION OF APPROACHESSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 8,000.00 8,000.00 7,944.00 7,944.00 10,000.00 10,000.000030 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 200,000.00 200,000.00 73,685.00 73,685.00 127,000.00 127,000.000040 MOBILIZATION

202020041 (1) LS 25,000.00 25,000.00 17,800.00 17,800.00 12,500.00 12,500.000050 REMOVE STRUCTURE

202020542 (1) LS 6,000.00 6,000.00 9,623.00 9,623.00 22,000.00 22,000.000060 REMOVE DEBRIS

208010000 (1) LS 5,000.00 5,000.00 2,300.00 2,300.00 5,000.00 5,000.000080 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000090 TEMPORARY EROSION CONTROL-FIXED

301020111 383.00 CUYD 100.00 38,300.00 117.00 44,811.00 50.00 19,150.000100 SELECT SURFACING

610100559 (1) LS 15,000.00 15,000.00 4,440.00 4,440.00 5,000.00 5,000.000110 REVEGETATION

610100560 195.00 SQYD 13.50 2,632.50 35.00 6,825.00 23.00 4,485.000120 RIPRAP REVEGETATION

Page 1 of 4

HAY COULEE ROAD REPAIR

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

107

Tabulation of Bids

Contract Time:July 16, 2020

Contract Description:

ER820

(9744025000) ER 26(25)
HAY COULEE ROAD REPAIR

30 WORKING DAYS

Liberty

Min: Max:
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0001 RECONSTRUCTION OF APPROACHESSECTION:

613520010 2,190.00 SQYD 85.00 186,150.00 68.00 148,920.00 76.50 167,535.000130 VEGETATED CONCRETE BLOCK MAT

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000140 TRAFFIC CONTROL-FIXED

618030080 (1) LS 10,000.00 10,000.00 2,500.00 2,500.00 20,000.00 20,000.000150 TRAFFIC CONTROL-LS

618100000 63.00 SQFT 40.00 2,520.00 75.00 4,725.00 58.00 3,654.000160 SINGLE USE SIGNS

622011084 1,042.00 SQYD 2.50 2,605.00 3.50 3,647.00 2.00 2,084.000170 GEOTEXTILE STABILIZATION

$404,408.00$507,207.50 $333,220.00Section Totals
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HAY COULEE ROAD REPAIR

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

107

Tabulation of Bids

Contract Time:July 16, 2020

Contract Description:

ER820

(9744025000) ER 26(25)
HAY COULEE ROAD REPAIR

30 WORKING DAYS

Liberty

Min: Max:
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0002 ALTERNATE 1 - DBL SSPP - 156 INSECTION: Cat Alt Set: AA1 Cat Alt Mmbr:

203020375 663.00 CUYD 35.00 23,205.00 22.20 14,718.60 31.50 20,884.500175 EMBANKMENT IN PLACE

301020450 1,769.00 CUYD 50.00 88,450.00 89.15 157,706.35 69.00 122,061.000180 SPECIAL BACKFILL

551020030 30.00 CUYD 1,800.00 54,000.00 1,800.00 54,000.00 2,400.00 72,000.000190 CONCRETE-CLASS GENERAL

551020126 334.00 CUYD 150.00 50,100.00 422.00 140,948.00 190.00 63,460.000200 CONTROLLED LOW STRENGTH MATL

603000050 194.00 CUYD 50.00 9,700.00 86.00 16,684.00 96.00 18,624.000210 GRANULAR BEDDING MATERIAL

603011851 308.00 LNFT 1,500.00 462,000.00 885.00 272,580.00 970.00 298,760.000220 SSPP 156 IN

613100040 160.00 CUYD 115.00 18,400.00 125.00 20,000.00 95.00 15,200.000230 RIPRAP-CLASS 2 RANDOM

622011043 240.00 SQYD 6.50 1,560.00 3.50 840.00 4.00 960.000240 PERM EROSION CONTROL-HIGH SURV

622011086 1,290.00 SQYD 2.75 3,547.50 3.50 4,515.00 2.00 2,580.000250 SEPARATION GEOTEXTILE - HIGH

$614,529.50$681,991.95Section Totals
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HAY COULEE ROAD REPAIR
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Letting Date: Great Falls

Contract ID:

District(s):
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0003 ALTERNATE 2 - RCB 11X9 DBLSECTION: Cat Alt Set: AA2 Cat Alt Mmbr:

203020375 1,363.00 CUYD 35.00 47,705.00 22.20 30,258.60 27.00 36,801.000255 EMBANKMENT IN PLACE

551020030 22.00 CUYD 1,800.00 39,600.00 1,800.00 39,600.00 2,000.00 44,000.000260 CONCRETE-CLASS GENERAL

603000050 156.00 CUYD 50.00 7,800.00 97.00 15,132.00 98.00 15,288.000270 GRANULAR BEDDING MATERIAL

603013321 150.00 LNFT 3,800.00 570,000.00 2,130.00 319,500.00 2,700.00 405,000.000280 REIN CONC BOX 11 X 9 DBL

613100040 160.00 CUYD 115.00 18,400.00 125.00 20,000.00 97.00 15,520.000290 RIPRAP-CLASS 2 RANDOM

622011043 240.00 SQYD 6.50 1,560.00 3.50 840.00 4.00 960.000300 PERM EROSION CONTROL-HIGH SURV

$517,569.00$685,065.00 $425,330.60Section Totals

( ) indicates item is bid as Lump Sum

$758,550.60$1,192,272.50 $921,977.00

$1,192,272.50

Contract Item Totals

$758,550.60 921,977.00Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $295,010.00 103.80% 100.00%

1 6782 HIGHMARK TRAFFIC SERVICES, INC. $284,209.00 100.00% 96.34%

2 6234 HIGHWAY SPECIALTIES, INC. $319,919.00 112.56% 108.44%

Vendor Ranking

Contract ID:

SF 179 N-10 RUMBLE STRIPS

Great FallsLetting Date:

Contract Description:

District(s): 15 WORKING DAYS

03720

July 16, 2020 9:00
A.M.

(9649036000) HSIP 10-1(36)3
SF 179 N-10 RUMBLE STRIPS

Cascade, Chouteau108 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

07/28/2020 11:55:57

Montana Department of Transportation AASHTOWare Project™ Version 4.2.6
Revision 042



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HIGHMARK
TRAFFIC

SERVICES, INC.

(2) HIGHWAY
SPECIALTIES,

INC.

Line
Number

0001 SHOULDER RUMBLE STRIPSSECTION:

104030010 1,000.00 UNIT 1.00 1,000.00 1.00 1,000.00 1.00 1,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 40,000.00 40,000.00 5,000.00 5,000.00 10,000.00 10,000.000020 MOBILIZATION

411011135 87.00 MILE 825.00 71,775.00 1,150.00 100,050.00 1,125.00 97,875.000030 RUMBLE STRIPS

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TRAFFIC CONTROL-FIXED

618030080 (1) LS 40,000.00 40,000.00 5,000.00 5,000.00 25,000.00 25,000.000050 TRAFFIC CONTROL-LS

620013960 2,577.00 GAL 55.00 141,735.00 67.00 172,659.00 72.00 185,544.000060 STRIPING-WHITE EPOXY

$319,919.00$295,010.00 $284,209.00Section Totals
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( ) indicates item is bid as Lump Sum

$284,209.00$295,010.00 $319,919.00

$295,010.00

Contract Item Totals

$284,209.00 319,919.00Contract Grand Totals

Contract Time Totals $0.00
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SF 179 N-10 RUMBLE STRIPS
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Letting Date: Great Falls

Contract ID:
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Counties:

Project(s):

108
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $143,564.60 93.51% 100.00%

1 6782 HIGHMARK TRAFFIC SERVICES, INC. $153,523.00 100.00% 106.94%

Vendor Ranking

Contract ID:

SF 159 BLGS DIST RUMBLE STRIPS

BillingsLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

02720

July 16, 2020 9:00
A.M.

(9105012000) HSIP 302-1(12)4
SF 159 E OF MOLT SFTY IMPRV
(9117422000) HSIP STWD(422)
SF 159 BLGS DIST RUMBLE STRIPS

Carbon, Yellowstone109 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

07/28/2020 11:55:57

Montana Department of Transportation AASHTOWare Project™ Version 4.2.6
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HIGHMARK
TRAFFIC

SERVICES, INC.

Line
Number

0001 SIGNING, DELINEATIONSECTION:

104030010 1,000.00 UNIT 1.00 1,000.00 1.00 1,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 18,000.00 18,000.00 5,000.00 5,000.000020 MOBILIZATION

411011135 37.40 MILE 1,100.00 41,140.00 1,500.00 56,100.000030 RUMBLE STRIPS

618030015 500.00 UNIT 1.00 500.00 1.00 500.000040 TRAFFIC CONTROL-FIXED

618030080 (1) LS 12,000.00 12,000.00 5,000.00 5,000.000050 TRAFFIC CONTROL-LS

619010090 12.60 SQFT 36.00 453.60 30.00 378.000060 SIGNS-ALUM REFL SHEET XI

619010480 28.00 LNFT 17.00 476.00 15.00 420.000070 POLES-TREATED WOOD 4 IN

619010800 186.00 EACH 45.00 8,370.00 38.00 7,068.000080 PANEL DELINEATOR DESIGN A

619010820 46.00 EACH 45.00 2,070.00 38.00 1,748.000090 PANEL DELINEATOR DESIGN F

619011010 118.00 EACH 32.00 3,776.00 27.00 3,186.000100 DELINEATOR DES A

Page 1 of 2

SF 159 BLGS DIST RUMBLE STRIPS

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

109

Tabulation of Bids
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0001 SIGNING, DELINEATIONSECTION:

619011030 38.00 EACH 33.00 1,254.00 29.00 1,102.000110 DELINEATOR DES C

619011040 20.00 EACH 33.00 660.00 30.00 600.000120 DELINEATOR DES D

619011138 168.00 EACH 25.00 4,200.00 22.00 3,696.000130 DELINEATION-LINEAR-WHITE-W-BEAM

620013960 903.00 GAL 55.00 49,665.00 75.00 67,725.000140 STRIPING-WHITE EPOXY

$143,564.60 $153,523.00Section Totals

( ) indicates item is bid as Lump Sum

$153,523.00$143,564.60

$143,564.60

Contract Item Totals

$153,523.00Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $15,779,366.03 96.36% 100.00%

1 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$16,374,975.00 100.00% 103.77%

2 2050 RIVERSIDE CONTRACTING, INC. $16,599,180.10 101.37% 105.20%

3 2061 WICKENS CONSTRUCTION, INC. $18,985,308.04 115.94% 120.32%

4 2045 OFTEDAL CONSTRUCTION, INC. $19,592,665.25 119.65% 124.17%

Vendor Ranking

Contract ID:

GREAT FALLS - NORTH

Great FallsLetting Date:

Contract Description:

District(s): 190 WORKING DAYS

03820

August 13, 2020 9:00
A.M.

(7625032000) NHIP 10-1(32)4
GREAT FALLS - NORTH

Cascade101 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

08/27/2020 11:34:29

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SCHELLINGER
CONSTRUCTION

CO., INC.

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVERSECTION:

103000000 1,000.00 HOUR 25.00 25,000.00 3.00 3,000.00 20.00 20,000.000010 TRAINING PROGRAM

103500005 (1) LS 2,500.00 2,500.00 500.00 500.00 500.00 500.000020 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000030 MISCELLANEOUS WORK

105070000 (1) LS 70,000.00 70,000.00 11,000.00 11,000.00 100,000.00 100,000.000040 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 15,000.00 15,000.00 2,500.00 2,500.00 2,500.00 2,500.000050 CRITICAL PATH SCHEDULE

109200005 (1) LS 1,750,000.00 1,750,000.00 1,412,525.00 1,412,525.00 1,650,000.00 1,650,000.000060 MOBILIZATION

203020100 498,515.00 CUYD 7.00 3,489,605.00 6.15 3,065,867.25 5.25 2,617,203.750070 EXCAVATION-UNCLASSIFIED

203020275 320.00 CUYD 15.00 4,800.00 30.00 9,600.00 10.00 3,200.000080 EXCAVATION-MUCK

203080100 15,701.00 CUYD 5.00 78,505.00 6.50 102,056.50 3.25 51,028.250090 TOPSOIL-SALVAGING AND PLACING

203080112 170.00 CUYD 20.00 3,400.00 35.00 5,950.00 20.00 3,400.000100 WETLAND SOIL-SALVAGE AND PLACE

208010150 (1) LS 60,000.00 60,000.00 130,000.00 130,000.00 50,000.00 50,000.000110 TEMPORARY EROSION CONTROL-LS

Page 1 of 12

GREAT FALLS - NORTH
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0001 GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVERSECTION:

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000120 TEMPORARY EROSION CONTROL-FIXED

210020170 20.00 MILE 40.00 800.00 74.00 1,480.00 16.00 320.000130 TEST TRAILER-TRANSPORT,SETUP

212000000 10.50 STA 1,200.00 12,600.00 3,000.00 31,500.00 1,600.00 16,800.000140 OBLITERATE ROADWAY

301020268 19,879.00 CUYD 19.00 377,701.00 6.70 133,189.30 10.00 198,790.000150 TRAFFIC GRAVEL

301020340 168,439.00 CUYD 23.00 3,874,097.00 33.40 5,625,862.60 34.00 5,726,926.000160 CRUSHED AGGREGATE COURSE

301020625 239,900.00 SQYD 0.35 83,965.00 0.30 71,970.00 0.35 83,965.000170 AGGREGATE TREATMENT

401020046 1,350.00 TON 50.00 67,500.00 50.00 67,500.00 95.00 128,250.000180 PLANT MIX BIT SURF GR S -MISC

401020048 43,725.00 TON 33.00 1,442,925.00 40.00 1,749,000.00 40.00 1,749,000.000190 PLANT MIX SURF GR S-1/2 IN

401020300 631.00 TON 211.00 133,141.00 200.00 126,200.00 200.00 126,200.000200 HYDRATED LIME

402020092 2,614.50 TON 575.00 1,503,337.50 405.00 1,058,872.50 500.00 1,307,250.000210 ASPHALT CEMENT PG 64-28

402020315 23,896.00 GAL 2.25 53,766.00 2.50 59,740.00 2.00 47,792.000220 EMULSIFIED ASPHALT-TACK COAT

402020375 396.40 TON 550.00 218,020.00 529.00 209,695.60 500.00 198,200.000230 EMULSIFIED ASPHALT CHFRS-2P

409000000 7.00 CRMI 625.00 4,375.00 650.00 4,550.00 1,250.00 8,750.000240 FINAL SWEEP AND BROOM

409000010 222,407.00 SQYD 0.40 88,962.80 0.55 122,323.85 0.50 111,203.500250 COVER-TYPE 1

411011130 7.00 MILE 1,150.00 8,050.00 750.00 5,250.00 1,500.00 10,500.000260 CENTERLINE RUMBLE STRIPS-TYPE 3
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0001 GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVERSECTION:

411011135 14.10 MILE 725.00 10,222.50 750.00 10,575.00 1,000.00 14,100.000270 RUMBLE STRIPS

551020030 28.20 CUYD 1,800.00 50,760.00 2,000.00 56,400.00 2,000.00 56,400.000280 CONCRETE-CLASS GENERAL

603000050 385.00 CUYD 65.00 25,025.00 85.00 32,725.00 60.00 23,100.000290 GRANULAR BEDDING MATERIAL

603000060 309.00 CUYD 40.00 12,360.00 70.00 21,630.00 50.00 15,450.000300 FOUNDATION MATERIAL

603010040 610.00 LNFT 60.00 36,600.00 61.00 37,210.00 45.00 27,450.000310 DRAINAGE PIPE 18 IN

603010048 466.00 LNFT 90.00 41,940.00 64.00 29,824.00 65.00 30,290.000320 DRAINAGE PIPE 24 IN

603010072 134.00 LNFT 190.00 25,460.00 140.00 18,760.00 225.00 30,150.000330 DRAINAGE PIPE 54 IN

603010080 184.00 LNFT 275.00 50,600.00 500.00 92,000.00 275.00 50,600.000340 DRAINAGE PIPE 66 IN

603010180 90.00 LNFT 150.00 13,500.00 170.00 15,300.00 205.00 18,450.000350 DRAINAGE PIPE ARCH 48 IN EQ DIA

603010194 100.00 LNFT 435.00 43,500.00 400.00 40,000.00 325.00 32,500.000360 DRAINAGE PIPE ARCH 72 IN EQ DIA

603012555 134.00 LNFT 135.00 18,090.00 160.00 21,440.00 105.00 14,070.000370 RCP 24 IN

603012725 142.00 LNFT 350.00 49,700.00 330.00 46,860.00 310.00 44,020.000380 RCP 54 IN

603013235 212.00 LNFT 150.00 31,800.00 450.00 95,400.00 325.00 68,900.000390 RCPA 48 IN EQ DIA

603587020 1,490.80 LNFT 25.00 37,270.00 26.00 38,760.80 20.00 29,816.000400 REMOVE PIPE CULVERT

607100219 8,908.40 LNFT 3.50 31,179.40 1.70 15,144.28 1.75 15,589.700410 FARM FENCE-TYPE F3M
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0001 GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVERSECTION:

607100252 2,979.50 LNFT 2.75 8,193.63 2.10 6,256.95 2.20 6,554.900420 FARM FENCE-TYPE F4M

607100360 26.00 EACH 170.00 4,420.00 125.00 3,250.00 130.00 3,380.000430 FARM FENCE-PANEL/SINGLE FW

607100380 8.00 EACH 275.00 2,200.00 175.00 1,400.00 185.00 1,480.000440 FARM FENCE-PANEL/DOUBLE FW

607100551 329.00 LNFT 3.00 987.00 1.50 493.50 2.00 658.000450 FENCE-TEMPORARY

607100720 13.00 EACH 45.00 585.00 45.00 585.00 50.00 650.000460 DEADMAN

610010100 18,965.00 CUYD 20.00 379,300.00 7.00 132,755.00 10.00 189,650.000470 TOPSOIL

610100101 69.90 ACRE 175.00 12,232.50 264.00 18,453.60 285.00 19,921.500480 SEEDING AREA NO 1

610100102 0.80 ACRE 1,000.00 800.00 650.00 520.00 700.00 560.000490 SEEDING AREA NO 2

610100103 25.90 ACRE 300.00 7,770.00 168.00 4,351.20 180.00 4,662.000500 SEEDING AREA NO 3

610100326 69.90 ACRE 75.00 5,242.50 65.00 4,543.50 70.00 4,893.000510 FERTILIZING AREA NO 1

610100327 0.80 ACRE 500.00 400.00 65.00 52.00 70.00 56.000520 FERTILIZING AREA NO 2

610100490 18.40 SQYD 12.00 220.80 10.00 184.00 15.00 276.000530 TURF REINF MAT-NATURAL FIBER

610100555 95.80 ACRE 70.00 6,706.00 55.00 5,269.00 60.00 5,748.000540 CONDITION SEEDBED SURFACE

610100565 13,286.00 SQYD 4.00 53,144.00 3.85 51,151.10 4.00 53,144.000550 EROSION CONTROL BLANKET-HIGH-PERFORM

610220100 0.80 ACRE 6,500.00 5,200.00 5,500.00 4,400.00 6,000.00 4,800.000560 MULCH

Page 4 of 12

GREAT FALLS - NORTH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:August 13, 2020

Contract Description:

03820

(7625032000) NHIP 10-1(32)4
GREAT FALLS - NORTH

190 WORKING DAYS

Cascade

Min: Max:

08/27/2020 11:34:29

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046



0001 GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVERSECTION:

613100030 44.00 CUYD 125.00 5,500.00 100.00 4,400.00 100.00 4,400.000570 RIPRAP-CLASS 1 RANDOM

618030005 500,000.00 UNIT 0.80 400,000.00 0.62 310,000.00 0.70 350,000.000580 TRAFFIC CONTROL DEVICES CB

619010086 161.40 SQFT 28.00 4,519.20 30.00 4,842.00 32.00 5,164.800590 SIGNS-ALUM REFL SHEET IV

619010090 126.90 SQFT 28.00 3,553.20 31.50 3,997.35 33.00 4,187.700600 SIGNS-ALUM REFL SHEET XI

619010230 34.00 EACH 75.00 2,550.00 35.00 1,190.00 120.00 4,080.000610 REMOVE SIGN

619010240 3.00 EACH 225.00 675.00 300.00 900.00 315.00 945.000620 REMOVE SIGN-GUIDE

619010310 135.00 LB 6.00 810.00 3.25 438.75 4.00 540.000630 POSTS-STEEL U SIGN

619010480 374.00 LNFT 13.00 4,862.00 10.00 3,740.00 11.00 4,114.000640 POLES-TREATED WOOD 4 IN

619010490 64.00 LNFT 14.00 896.00 11.00 704.00 12.00 768.000650 POLES-TREATED WOOD 5 IN

619011010 184.00 EACH 28.00 5,152.00 23.50 4,324.00 25.00 4,600.000660 DELINEATOR DES A

619011040 24.00 EACH 28.00 672.00 30.00 720.00 32.00 768.000670 DELINEATOR DES D

620011105 11.00 GAL 225.00 2,475.00 225.00 2,475.00 265.00 2,915.000680 WORDS AND SYMBOLS-WHITE PAINT

620011110 8.00 GAL 225.00 1,800.00 225.00 1,800.00 265.00 2,120.000690 WORDS AND SYMBOLS-YELLOW PAINT

620011260 7.00 GAL 350.00 2,450.00 350.00 2,450.00 365.00 2,555.000700 WORDS AND SYMBOLS-WHITE EPOXY

620011265 5.00 GAL 350.00 1,750.00 325.00 1,625.00 365.00 1,825.000710 WORDS AND SYMBOLS-YELLOW EPOXY
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0001 GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVERSECTION:

620012955 107,200.00 LNFT 0.25 26,800.00 0.19 20,368.00 0.25 26,800.000720 TEMPORARY STRIPING

620013000 525.00 GAL 30.00 15,750.00 22.00 11,550.00 34.00 17,850.000730 STRIPING-WHITE PAINT

620013960 350.00 GAL 65.00 22,750.00 64.00 22,400.00 66.00 23,100.000740 STRIPING-WHITE EPOXY

620014000 181.00 GAL 30.00 5,430.00 22.00 3,982.00 34.00 6,154.000750 STRIPING-YELLOW PAINT

620014960 121.00 GAL 65.00 7,865.00 64.00 7,744.00 66.00 7,986.000760 STRIPING-YELLOW EPOXY

622011043 58.00 SQYD 9.00 522.00 10.00 580.00 5.00 290.000770 PERM EROSION CONTROL-HIGH SURV

622011084 548,985.00 SQYD 1.60 878,376.00 2.00 1,097,970.00 2.00 1,097,970.000775 GEOTEXTILE STABILIZATION

623000155 1.00 EACH 250.00 250.00 448.37 448.37 450.00 450.000790 MAILBOX

$16,599,180.10$15,779,366.03 $16,374,975.00Section Totals

( ) indicates item is bid as Lump Sum

$16,374,975.00$15,779,366.03 $16,599,180.10

$15,779,366.03

Contract Item Totals

$16,374,975.00 16,599,180.10Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) WICKENS
CONSTRUCTION,

INC.

(4) OFTEDAL
CONSTRUCTION,

INC.

Line
Number

0001 GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVERSECTION:

103000000 1,000.00 HOUR 11.00 11,000.00 6.36 6,360.000010 TRAINING PROGRAM

103500005 (1) LS 1,100.00 1,100.00 3,180.69 3,180.690020 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.000030 MISCELLANEOUS WORK

105070000 (1) LS 82,500.00 82,500.00 92,867.17 92,867.170040 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 11,000.00 11,000.00 636.14 636.140050 CRITICAL PATH SCHEDULE

109200005 (1) LS 2,711,115.00 2,711,115.00 1,950,000.00 1,950,000.000060 MOBILIZATION

203020100 498,515.00 CUYD 8.78 4,376,961.70 9.89 4,930,313.350070 EXCAVATION-UNCLASSIFIED

203020275 320.00 CUYD 110.00 35,200.00 19.07 6,102.400080 EXCAVATION-MUCK

203080100 15,701.00 CUYD 5.75 90,280.75 6.17 96,875.170090 TOPSOIL-SALVAGING AND PLACING

203080112 170.00 CUYD 16.50 2,805.00 7.67 1,303.900100 WETLAND SOIL-SALVAGE AND PLACE

208010150 (1) LS 170,500.00 170,500.00 141,950.00 141,950.000110 TEMPORARY EROSION CONTROL-LS
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0001 GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVERSECTION:

208010200 500.00 UNIT 1.00 500.00 1.00 500.000120 TEMPORARY EROSION CONTROL-FIXED

210020170 20.00 MILE 330.00 6,600.00 319.86 6,397.200130 TEST TRAILER-TRANSPORT,SETUP

212000000 10.50 STA 1,650.00 17,325.00 3,578.56 37,574.880140 OBLITERATE ROADWAY

301020268 19,879.00 CUYD 21.91 435,548.89 27.04 537,528.160150 TRAFFIC GRAVEL

301020340 168,439.00 CUYD 22.35 3,764,611.65 30.19 5,085,173.410160 CRUSHED AGGREGATE COURSE

301020625 239,900.00 SQYD 0.33 79,167.00 0.77 184,723.000170 AGGREGATE TREATMENT

401020046 1,350.00 TON 97.79 132,016.50 94.79 127,966.500180 PLANT MIX BIT SURF GR S -MISC

401020048 43,725.00 TON 39.49 1,726,700.25 38.28 1,673,793.000190 PLANT MIX SURF GR S-1/2 IN

401020300 631.00 TON 214.50 135,349.50 207.91 131,191.210200 HYDRATED LIME

402020092 2,614.50 TON 513.70 1,343,068.65 497.92 1,301,811.840210 ASPHALT CEMENT PG 64-28

402020315 23,896.00 GAL 3.03 72,404.88 2.93 70,015.280220 EMULSIFIED ASPHALT-TACK COAT

402020375 396.40 TON 598.40 237,205.76 633.33 251,052.010230 EMULSIFIED ASPHALT CHFRS-2P

409000000 7.00 CRMI 715.00 5,005.00 1,279.46 8,956.220240 FINAL SWEEP AND BROOM

409000010 222,407.00 SQYD 0.54 120,099.78 0.58 128,996.060250 COVER-TYPE 1

411011130 7.00 MILE 605.00 4,235.00 1,119.52 7,836.640260 CENTERLINE RUMBLE STRIPS-TYPE 3
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0001 GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVERSECTION:

411011135 14.10 MILE 550.00 7,755.00 693.04 9,771.860270 RUMBLE STRIPS

551020030 28.20 CUYD 2,629.00 74,137.80 1,599.32 45,100.820280 CONCRETE-CLASS GENERAL

603000050 385.00 CUYD 68.34 26,310.90 155.90 60,021.500290 GRANULAR BEDDING MATERIAL

603000060 309.00 CUYD 68.34 21,117.06 126.99 39,239.910300 FOUNDATION MATERIAL

603010040 610.00 LNFT 89.60 54,656.00 49.72 30,329.200310 DRAINAGE PIPE 18 IN

603010048 466.00 LNFT 89.44 41,679.04 70.76 32,974.160320 DRAINAGE PIPE 24 IN

603010072 134.00 LNFT 283.92 38,045.28 197.50 26,465.000330 DRAINAGE PIPE 54 IN

603010080 184.00 LNFT 339.03 62,381.52 288.35 53,056.400340 DRAINAGE PIPE 66 IN

603010180 90.00 LNFT 345.48 31,093.20 190.45 17,140.500350 DRAINAGE PIPE ARCH 48 IN EQ DIA

603010194 100.00 LNFT 471.84 47,184.00 304.13 30,413.000360 DRAINAGE PIPE ARCH 72 IN EQ DIA

603012555 134.00 LNFT 154.71 20,731.14 119.63 16,030.420370 RCP 24 IN

603012725 142.00 LNFT 395.60 56,175.20 316.29 44,913.180380 RCP 54 IN

603013235 212.00 LNFT 377.47 80,023.64 303.10 64,257.200390 RCPA 48 IN EQ DIA

603587020 1,490.80 LNFT 16.50 24,598.20 48.50 72,303.800400 REMOVE PIPE CULVERT

607100219 8,908.40 LNFT 2.09 18,618.56 2.03 18,084.050410 FARM FENCE-TYPE F3M
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0001 GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVERSECTION:

607100252 2,979.50 LNFT 2.37 7,061.42 2.29 6,823.060420 FARM FENCE-TYPE F4M

607100360 26.00 EACH 143.00 3,718.00 138.61 3,603.860430 FARM FENCE-PANEL/SINGLE FW

607100380 8.00 EACH 165.00 1,320.00 159.93 1,279.440440 FARM FENCE-PANEL/DOUBLE FW

607100551 329.00 LNFT 4.40 1,447.60 4.26 1,401.540450 FENCE-TEMPORARY

607100720 13.00 EACH 55.00 715.00 53.31 693.030460 DEADMAN

610010100 18,965.00 CUYD 33.00 625,845.00 21.38 405,471.700470 TOPSOIL

610100101 69.90 ACRE 313.50 21,913.65 197.25 13,787.780480 SEEDING AREA NO 1

610100102 0.80 ACRE 4,400.00 3,520.00 602.41 481.930490 SEEDING AREA NO 2

610100103 25.90 ACRE 280.50 7,264.95 133.28 3,451.950500 SEEDING AREA NO 3

610100326 69.90 ACRE 93.50 6,535.65 95.96 6,707.600510 FERTILIZING AREA NO 1

610100327 0.80 ACRE 550.00 440.00 95.96 76.770520 FERTILIZING AREA NO 2

610100490 18.40 SQYD 23.10 425.04 10.13 186.390530 TURF REINF MAT-NATURAL FIBER

610100555 95.80 ACRE 93.50 8,957.30 79.97 7,661.130540 CONDITION SEEDBED SURFACE

610100565 13,286.00 SQYD 4.51 59,919.86 4.80 63,772.800550 EROSION CONTROL BLANKET-HIGH-PERFORM

610220100 0.80 ACRE 13,200.00 10,560.00 1,492.70 1,194.160560 MULCH
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0001 GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVERSECTION:

613100030 44.00 CUYD 159.50 7,018.00 258.47 11,372.680570 RIPRAP-CLASS 1 RANDOM

618030005 500,000.00 UNIT 0.69 345,000.00 0.66 330,000.000580 TRAFFIC CONTROL DEVICES CB

619010086 161.40 SQFT 33.00 5,326.20 31.99 5,163.190590 SIGNS-ALUM REFL SHEET IV

619010090 126.90 SQFT 34.65 4,397.09 33.59 4,262.570600 SIGNS-ALUM REFL SHEET XI

619010230 34.00 EACH 38.50 1,309.00 37.32 1,268.880610 REMOVE SIGN

619010240 3.00 EACH 330.00 990.00 319.86 959.580620 REMOVE SIGN-GUIDE

619010310 135.00 LB 3.58 483.30 3.47 468.450630 POSTS-STEEL U SIGN

619010480 374.00 LNFT 11.00 4,114.00 10.66 3,986.840640 POLES-TREATED WOOD 4 IN

619010490 64.00 LNFT 12.10 774.40 11.73 750.720650 POLES-TREATED WOOD 5 IN

619011010 184.00 EACH 25.85 4,756.40 25.06 4,611.040660 DELINEATOR DES A

619011040 24.00 EACH 33.00 792.00 31.99 767.760670 DELINEATOR DES D

620011105 11.00 GAL 247.50 2,722.50 266.55 2,932.050680 WORDS AND SYMBOLS-WHITE PAINT

620011110 8.00 GAL 247.50 1,980.00 266.55 2,132.400690 WORDS AND SYMBOLS-YELLOW PAINT

620011260 7.00 GAL 385.00 2,695.00 373.17 2,612.190700 WORDS AND SYMBOLS-WHITE EPOXY

620011265 5.00 GAL 357.50 1,787.50 373.17 1,865.850710 WORDS AND SYMBOLS-YELLOW EPOXY
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0001 GRADING, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, SEAL & COVERSECTION:

620012955 107,200.00 LNFT 0.21 22,512.00 0.27 28,944.000720 TEMPORARY STRIPING

620013000 525.00 GAL 24.20 12,705.00 34.12 17,913.000730 STRIPING-WHITE PAINT

620013960 350.00 GAL 70.40 24,640.00 67.17 23,509.500740 STRIPING-WHITE EPOXY

620014000 181.00 GAL 24.20 4,380.20 34.12 6,175.720750 STRIPING-YELLOW PAINT

620014960 121.00 GAL 70.40 8,518.40 67.17 8,127.570760 STRIPING-YELLOW EPOXY

622011043 58.00 SQYD 358.16 20,773.28 5.63 326.540770 PERM EROSION CONTROL-HIGH SURV

622011084 548,985.00 SQYD 2.77 1,520,688.45 2.23 1,224,236.550775 GEOTEXTILE STABILIZATION

623000155 1.00 EACH 495.00 495.00 479.80 479.800790 MAILBOX

$18,985,308.04 $19,592,665.25Section Totals

( ) indicates item is bid as Lump Sum

$19,592,665.25$18,985,308.04

$18,985,308.04

Contract Item Totals

$19,592,665.25Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $823,679.67 155.56% 100.00%

1 2061 WICKENS CONSTRUCTION, INC. $529,492.79 100.00% 64.28%

2 2050 RIVERSIDE CONTRACTING, INC. $598,077.75 112.95% 72.61%

3 2335 DONNES, INC. $684,525.50 129.28% 83.11%

4 6297 CENTURY COMPANIES, INC. $743,619.00 140.44% 90.28%

5 2045 OFTEDAL CONSTRUCTION, INC. $756,528.30 142.88% 91.85%

Vendor Ranking

Contract ID:

VALENTINE ROAD REPAIR

BillingsLetting Date:

Contract Description:

District(s): 11/13/20 COMPLETION DATE

ER920

August 13, 2020 9:00
A.M.

(9745022000) ER 35(22)
VALENTINE ROAD REPAIR

Petroleum102 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) WICKENS
CONSTRUCTION,

INC.

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 Flood Damage RepairSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

104030030 108.00 LNFT 900.00 97,200.00 222.96 24,079.68 380.00 41,040.000020 MISCELLANEOUS ITEMS-INSTALL

105080115 2,400.00 CRFT 2.38 5,712.00 1.25 3,000.00 1.00 2,400.000030 FINISH GRADE CONTROL

109200005 (1) LS 113,116.00 113,116.00 60,800.00 60,800.00 73,000.00 73,000.000040 MOBILIZATION

203020100 2,538.00 CUYD 23.00 58,374.00 10.41 26,420.58 9.00 22,842.000050 EXCAVATION-UNCLASSIFIED

203020310 1,091.00 CUYD 34.52 37,661.32 27.99 30,537.09 53.00 57,823.000060 SPECIAL BORROW-NEAT LINE

208010150 (1) LS 5,000.00 5,000.00 10,000.00 10,000.00 5,000.00 5,000.000070 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 6.00 3,000.00 6.00 3,000.00 6.00 3,000.000080 TEMPORARY EROSION CONTROL-FIXED

301020111 798.00 CUYD 60.00 47,880.00 65.00 51,870.00 70.00 55,860.000090 SELECT SURFACING

603000050 54.00 CUYD 67.00 3,618.00 70.98 3,832.92 80.00 4,320.000100 GRANULAR BEDDING MATERIAL

603000060 167.00 CUYD 54.00 9,018.00 58.99 9,851.33 85.00 14,195.000110 FOUNDATION MATERIAL

Page 1 of 6

VALENTINE ROAD REPAIR

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:August 13, 2020

Contract Description:

ER920

(9745022000) ER 35(22)
VALENTINE ROAD REPAIR

11/13/20 COMPLETION DATE

Petroleum

Min: Max:

08/27/2020 11:34:29

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046



0001 Flood Damage RepairSECTION:

603010172 72.00 LNFT 160.00 11,520.00 347.96 25,053.12 225.00 16,200.000120 DRAINAGE PIPE ARCH 36 IN EQ DIA

603587020 61.00 LNFT 30.00 1,830.00 100.00 6,100.00 30.00 1,830.000130 REMOVE PIPE CULVERT

610100490 381.00 SQYD 8.00 3,048.00 14.35 5,467.35 10.00 3,810.000140 TURF REINF MAT-NATURAL FIBER

610100559 (1) LS 5,200.00 5,200.00 8,600.00 8,600.00 5,000.00 5,000.000150 REVEGETATION

613520010 3,888.00 SQYD 100.00 388,800.00 55.94 217,494.72 65.00 252,720.000160 VEGETATED CONCRETE BLOCK MAT

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000170 TRAFFIC CONTROL-FIXED

618030080 (1) LS 7,500.00 7,500.00 18,500.00 18,500.00 15,000.00 15,000.000180 TRAFFIC CONTROL-LS

619010086 4.00 SQFT 38.00 152.00 100.00 400.00 50.00 200.000190 SIGNS-ALUM REFL SHEET IV

619010310 60.00 LB 7.35 441.00 20.00 1,200.00 15.00 900.000200 POSTS-STEEL U SIGN

622011084 1,393.00 SQYD 2.95 4,109.35 2.00 2,786.00 1.75 2,437.750210 GEOTEXTILE STABILIZATION

$598,077.75$823,679.67 $529,492.79Section Totals
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( ) indicates item is bid as Lump Sum

$529,492.79$823,679.67 $598,077.75

$823,679.67

Contract Item Totals

$529,492.79 598,077.75Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) DONNES, INC. (4) CENTURY
COMPANIES, INC.

(5) OFTEDAL
CONSTRUCTION,

INC.

Line
Number

0001 Flood Damage RepairSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

104030030 108.00 LNFT 1,500.00 162,000.00 600.00 64,800.00 400.00 43,200.000020 MISCELLANEOUS ITEMS-INSTALL

105080115 2,400.00 CRFT 1.00 2,400.00 5.00 12,000.00 3.70 8,880.000030 FINISH GRADE CONTROL

109200005 (1) LS 150,000.00 150,000.00 85,000.00 85,000.00 75,500.00 75,500.000040 MOBILIZATION

203020100 2,538.00 CUYD 10.00 25,380.00 35.00 88,830.00 15.00 38,070.000050 EXCAVATION-UNCLASSIFIED

203020310 1,091.00 CUYD 25.00 27,275.00 60.00 65,460.00 49.00 53,459.000060 SPECIAL BORROW-NEAT LINE

208010150 (1) LS 5,000.00 5,000.00 25,000.00 25,000.00 23,000.00 23,000.000070 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 6.00 3,000.00 6.00 3,000.00 6.00 3,000.000080 TEMPORARY EROSION CONTROL-FIXED

301020111 798.00 CUYD 65.00 51,870.00 80.00 63,840.00 85.00 67,830.000090 SELECT SURFACING

603000050 54.00 CUYD 75.00 4,050.00 90.00 4,860.00 125.00 6,750.000100 GRANULAR BEDDING MATERIAL

603000060 167.00 CUYD 65.00 10,855.00 100.00 16,700.00 130.00 21,710.000110 FOUNDATION MATERIAL
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0001 Flood Damage RepairSECTION:

603010172 72.00 LNFT 150.00 10,800.00 250.00 18,000.00 250.00 18,000.000120 DRAINAGE PIPE ARCH 36 IN EQ DIA

603587020 61.00 LNFT 20.00 1,220.00 25.00 1,525.00 75.00 4,575.000130 REMOVE PIPE CULVERT

610100490 381.00 SQYD 6.00 2,286.00 5.00 1,905.00 15.00 5,715.000140 TURF REINF MAT-NATURAL FIBER

610100559 (1) LS 5,000.00 5,000.00 4,500.00 4,500.00 40,000.00 40,000.000150 REVEGETATION

613520010 3,888.00 SQYD 50.00 194,400.00 65.00 252,720.00 75.00 291,600.000160 VEGETATED CONCRETE BLOCK MAT

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000170 TRAFFIC CONTROL-FIXED

618030080 (1) LS 5,000.00 5,000.00 10,000.00 10,000.00 30,050.00 30,050.000180 TRAFFIC CONTROL-LS

619010086 4.00 SQFT 50.00 200.00 50.00 200.00 111.00 444.000190 SIGNS-ALUM REFL SHEET IV

619010310 60.00 LB 20.00 1,200.00 10.00 600.00 22.00 1,320.000200 POSTS-STEEL U SIGN

622011084 1,393.00 SQYD 1.50 2,089.50 3.00 4,179.00 2.10 2,925.300210 GEOTEXTILE STABILIZATION

$756,528.30$684,525.50 $743,619.00Section Totals
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( ) indicates item is bid as Lump Sum
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $11,370,293.17 105.46% 100.00%

1 0752 KLE CONSTRUCTION, LLC $10,781,289.54 100.00% 94.82%

2 2050 RIVERSIDE CONTRACTING, INC. $12,231,117.67 113.45% 107.57%

3 2045 OFTEDAL CONSTRUCTION, INC. $14,786,276.21 137.15% 130.04%

4 7240 KNIFE RIVER CORPORATION -
YELLOWSTONE

$14,935,595.89 138.53% 131.36%

Vendor Ranking

Contract ID:

HARDIN - SOUTH

BillingsLetting Date:

Contract Description:

District(s): 200 WORKING DAYS

04920

September 17, 2020
9:00 AM

(5793017000) STPS 313-1(17)1
HARDIN - SOUTH

Big Horn201 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

09/29/2020 10:37:49
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) KLE
CONSTRUCTION,

LLC

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 G, GS, PMS, IRRIGATION, BRIDGESECTION:

103000000 1,000.00 HOUR 20.00 20,000.00 25.00 25,000.00 20.00 20,000.000010 TRAINING PROGRAM

103500005 (1) LS 4,500.00 4,500.00 5,000.00 5,000.00 500.00 500.000020 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000030 MISCELLANEOUS WORK

104030045 2.00 EACH 6,000.00 12,000.00 7,000.00 14,000.00 7,500.00 15,000.000040 MISCELLANEOUS ITEMS-EACH

105070000 (1) LS 100,000.00 100,000.00 85,000.00 85,000.00 100,000.00 100,000.000050 CONTRACTOR SURVEY AND LAYOUT

107000060 3,000.00 UNIT 1.00 3,000.00 1.00 3,000.00 1.00 3,000.000060 NOXIOUS WEED CONTROL

108000000 (1) LS 7,500.00 7,500.00 9,500.00 9,500.00 2,500.00 2,500.000070 CRITICAL PATH SCHEDULE

109200005 (1) LS 1,525,000.00 1,525,000.00 1,200,000.00 1,200,000.00 1,275,000.00 1,275,000.000080 MOBILIZATION

202020041 (1) LS 45,000.00 45,000.00 55,000.00 55,000.00 50,000.00 50,000.000090 REMOVE STRUCTURE

203020100 53,824.00 CUYD 8.75 470,960.00 5.25 282,576.00 7.75 417,136.000100 EXCAVATION-UNCLASSIFIED

203020175 8,226.00 CUYD 9.00 74,034.00 7.75 63,751.50 10.00 82,260.000110 EXCAVATION-UNCLASS CHANNEL
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0001 G, GS, PMS, IRRIGATION, BRIDGESECTION:

203020200 177,924.00 CUYD 6.50 1,156,506.00 6.00 1,067,544.00 8.75 1,556,835.000120 EXCAVATION-UNCLASS BORROW

203020310 19,202.00 CUYD 18.50 355,237.00 12.00 230,424.00 20.00 384,040.000130 SPECIAL BORROW-NEAT LINE

203080100 28,574.00 CUYD 4.50 128,583.00 5.50 157,157.00 5.50 157,157.000140 TOPSOIL-SALVAGING AND PLACING

206000020 (1) LS 50,000.00 50,000.00 235,000.00 235,000.00 235,000.00 235,000.000150 DETOUR-CONSTRUCT, MAINTAIN, REMOVE

208010150 (1) LS 80,000.00 80,000.00 85,000.00 85,000.00 80,000.00 80,000.000160 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000170 TEMPORARY EROSION CONTROL-FIXED

210020170 99.20 MILE 17.50 1,736.00 25.00 2,480.00 17.00 1,686.400180 TEST TRAILER-TRANSPORT,SETUP

212000000 20.00 STA 1,350.00 27,000.00 750.00 15,000.00 4,000.00 80,000.000190 OBLITERATE ROADWAY

301020252 233.00 CUYD 40.00 9,320.00 30.00 6,990.00 40.00 9,320.000200 BRIDGE END BACKFILL-TYPE 1

301020268 5,000.00 CUYD 26.00 130,000.00 17.00 85,000.00 24.00 120,000.000210 TRAFFIC GRAVEL

301020340 48,422.00 CUYD 29.00 1,404,238.00 20.00 968,440.00 33.00 1,597,926.000220 CRUSHED AGGREGATE COURSE

301020465 41.00 CUYD 80.00 3,280.00 150.00 6,150.00 75.00 3,075.000230 LOW PERMEABILITY BACKFILL

301020625 147,844.00 SQYD 0.65 96,098.60 0.45 66,529.80 0.40 59,137.600240 AGGREGATE TREATMENT

302000000 64,089.00 SQYD 1.85 118,564.65 2.25 144,200.25 2.25 144,200.250250 PAVEMENT PULVERIZATION

401020045 26,792.00 TON 42.00 1,125,264.00 40.00 1,071,680.00 40.00 1,071,680.000260 PLANT MIX SURF GR S-3/4 IN
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0001 G, GS, PMS, IRRIGATION, BRIDGESECTION:

401020046 2,063.00 TON 58.00 119,654.00 105.00 216,615.00 92.00 189,796.000270 PLANT MIX BIT SURF GR S -MISC

401020300 404.00 TON 210.00 84,840.00 190.00 76,760.00 195.00 78,780.000280 HYDRATED LIME

402020095 1,530.20 TON 585.00 895,167.00 560.00 856,912.00 575.00 879,865.000290 ASPHALT CEMENT PG 70-28

402020315 14,247.00 GAL 2.75 39,179.25 2.50 35,617.50 2.00 28,494.000300 EMULSIFIED ASPHALT-TACK COAT

402020368 222.80 TON 550.00 122,540.00 600.00 133,680.00 525.00 116,970.000310 EMULSIFIED ASPHALT CRS-2P

409000000 6.30 CRMI 475.00 2,992.50 530.00 3,339.00 650.00 4,095.000320 FINAL SWEEP AND BROOM

409000010 122,478.00 SQYD 0.85 104,106.30 1.00 122,478.00 0.50 61,239.000330 COVER-TYPE 1

411011145 18.20 MILE 1,000.00 18,200.00 1,750.00 31,850.00 2,000.00 36,400.000340 SINUSOIDAL RUMBLE STRIPS

551020030 22.20 CUYD 2,300.00 51,060.00 3,000.00 66,600.00 2,000.00 44,400.000350 CONCRETE-CLASS GENERAL

551020035 54.54 CUYD 650.00 35,451.00 750.00 40,905.00 700.00 38,178.000360 CONCRETE-CLASS STRUCTURE

551020036 132.14 CUYD 750.00 99,105.00 750.00 99,105.00 700.00 92,498.000370 CONCRETE-CLASS STRUCTURE LOW SLUMP

551020126 107.00 CUYD 150.00 16,050.00 165.00 17,655.00 150.00 16,050.000380 CONTROLLED LOW STRENGTH MATL

552010140 252.20 SQYD 16.50 4,161.30 18.00 4,539.60 17.00 4,287.400390 TRANSVERSE DECK GROOVING

555010100 4,588.00 LB 2.75 12,617.00 3.50 16,058.00 3.50 16,058.000400 REINFORCING STEEL

555010200 26,664.00 LB 2.20 58,660.80 3.50 93,324.00 3.50 93,324.000410 REINFORCING STEEL-EPOXY COATED
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0001 G, GS, PMS, IRRIGATION, BRIDGESECTION:

557010010 152.70 LNFT 152.00 23,210.40 180.00 27,486.00 162.00 24,737.400420 BRIDGE RAIL-W740-CSC

559040035 2.00 EACH 6,200.00 12,400.00 7,750.00 15,500.00 7,800.00 15,600.000430 DYNAMIC LOAD TEST

559050115 32,304.00 LB 1.05 33,919.20 1.20 38,764.80 1.00 32,304.000440 FURN STEEL PILE-PIPE

559050117 28,560.00 LB 0.85 24,276.00 1.20 34,272.00 1.00 28,560.000450 FURN STEEL PILE-HP

559060115 702.80 LNFT 30.00 21,084.00 55.00 38,654.00 50.00 35,140.000460 DRIVE STEEL PILE

559060200 8.00 EACH 365.00 2,920.00 580.00 4,640.00 550.00 4,400.000470 PILE CUTTING SHOE

559060300 8.00 EACH 245.00 1,960.00 580.00 4,640.00 550.00 4,400.000480 PILE DRIVING POINT

603000050 704.00 CUYD 55.00 38,720.00 48.00 33,792.00 54.00 38,016.000490 GRANULAR BEDDING MATERIAL

603000060 575.00 CUYD 50.00 28,750.00 60.00 34,500.00 42.00 24,150.000500 FOUNDATION MATERIAL

603010040 376.00 LNFT 65.00 24,440.00 65.00 24,440.00 60.00 22,560.000510 DRAINAGE PIPE 18 IN

603010048 130.00 LNFT 75.00 9,750.00 95.00 12,350.00 90.00 11,700.000520 DRAINAGE PIPE 24 IN

603012530 220.00 LNFT 90.00 19,800.00 99.00 21,780.00 120.00 26,400.000530 RCP 18 IN

603012892 542.00 LNFT 105.00 56,910.00 105.00 56,910.00 135.00 73,170.000540 RCP IRR 24 IN

603012938 446.00 LNFT 190.00 84,740.00 185.00 82,510.00 225.00 100,350.000550 RCP IRR 36 IN

603012960 98.00 LNFT 240.00 23,520.00 220.00 21,560.00 300.00 29,400.000560 RCP IRR 42 IN
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0001 G, GS, PMS, IRRIGATION, BRIDGESECTION:

603013005 510.00 LNFT 350.00 178,500.00 320.00 163,200.00 500.00 255,000.000570 RCP IRR 60 IN

603013235 90.00 LNFT 280.00 25,200.00 275.00 24,750.00 425.00 38,250.000580 RCPA 48 IN EQ DIA

603013250 102.00 LNFT 465.00 47,430.00 360.00 36,720.00 525.00 53,550.000590 RCPA 60 IN EQ DIA

603013440 15.00 LNFT 35.00 525.00 45.00 675.00 50.00 750.000600 PIPE-PVC 2 IN

603013446 20.00 EACH 2,000.00 40,000.00 1,200.00 24,000.00 925.00 18,500.000610 PVC TEE ASSEMBLY

603013452 187.00 LNFT 50.00 9,350.00 68.00 12,716.00 60.00 11,220.000620 PIPE-PVC 12 IN

603013453 68.00 LNFT 110.00 7,480.00 93.00 6,324.00 110.00 7,480.000630 PIPE-PVC 18 IN

603013459 3.00 LNFT 50.00 150.00 60.00 180.00 75.00 225.000640 PIPE-PVC 4 IN

603013468 861.00 LNFT 70.00 60,270.00 90.00 77,490.00 110.00 94,710.000650 PIPE-PVC PRESS 16 IN WATER

603013474 266.00 LNFT 65.00 17,290.00 85.00 22,610.00 85.00 22,610.000660 PIPE-PVC 15 IN

603013491 230.00 LNFT 75.00 17,250.00 107.00 24,610.00 125.00 28,750.000670 PIPE-PVC PRESS 18 IN WATER

603013492 42.00 LNFT 120.00 5,040.00 250.00 10,500.00 250.00 10,500.000680 PIPE-PVC 21 IN

603013493 183.00 LNFT 130.00 23,790.00 125.00 22,875.00 135.00 24,705.000690 PIPE-PVC 24 IN

603013508 387.00 LNFT 135.00 52,245.00 140.00 54,180.00 175.00 67,725.000700 PIPE-PVC PRESS 24 IN WATER

603587020 3,447.30 LNFT 24.00 82,735.20 20.00 68,946.00 25.00 86,182.500710 REMOVE PIPE CULVERT
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0001 G, GS, PMS, IRRIGATION, BRIDGESECTION:

604100020 5.00 EACH 2,000.00 10,000.00 4,500.00 22,500.00 1,600.00 8,000.000720 AIR RELEASE VALVE ASSEMBLY

605000045 4.00 EACH 3,000.00 12,000.00 6,000.00 24,000.00 2,500.00 10,000.000730 REVISE CONC BARRIER RAIL END-BR

606010040 504.00 LNFT 42.00 21,168.00 60.00 30,240.00 45.00 22,680.000740 GUARDRAIL-STEEL BOX BEAM

606010265 4.00 EACH 5,000.00 20,000.00 5,400.00 21,600.00 4,800.00 19,200.000750 GRD RL-BOX BEAM/BR APP-SEC TYPE 1

606010268 4.00 EACH 5,000.00 20,000.00 6,000.00 24,000.00 6,000.00 24,000.000760 GRD RL-BOX BEAM/BR APP-SEC-TYPE 3

606010385 700.00 LNFT 2.50 1,750.00 2.40 1,680.00 3.00 2,100.000770 REMOVE GUARDRAIL

606010641 8.00 EACH 5,000.00 40,000.00 6,575.00 52,600.00 5,800.00 46,400.000780 GD RL BOX BEAM OPT TERM SEC

607100005 1,415.50 LNFT 3.00 4,246.50 4.60 6,511.30 4.25 6,015.880790 FENCE-SPECIAL DESIGN - A

607100007 1,109.30 LNFT 2.80 3,106.04 2.60 2,884.18 2.25 2,495.930800 FENCE-SPECIAL DESIGN - B

607100148 2,062.50 LNFT 3.35 6,909.38 4.40 9,075.00 4.00 8,250.000810 FARM FENCE-TYPE F2M-39 IN WW

607100202 150.20 LNFT 2.75 413.05 2.60 390.52 2.50 375.500820 FARM FENCE-TYPE F3W

607100219 1,121.10 LNFT 2.75 3,083.03 2.00 2,242.20 2.00 2,242.200830 FARM FENCE-TYPE F3M

607100229 9,333.00 LNFT 2.10 19,599.30 2.60 24,265.80 2.50 23,332.500840 FARM FENCE-TYPE F4W

607100252 2,122.60 LNFT 2.80 5,943.28 2.40 5,094.24 2.25 4,775.850850 FARM FENCE-TYPE F4M

607100259 2,474.90 LNFT 2.15 5,321.04 3.00 7,424.70 2.90 7,177.210860 FARM FENCE-TYPE F5W
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0001 G, GS, PMS, IRRIGATION, BRIDGESECTION:

607100360 130.00 EACH 150.00 19,500.00 170.00 22,100.00 160.00 20,800.000870 FARM FENCE-PANEL/SINGLE FW

607100362 51.00 EACH 225.00 11,475.00 230.00 11,730.00 215.00 10,965.000880 FARM FENCE-PANEL/SINGLE FM

607100430 132.00 LNFT 8.00 1,056.00 11.00 1,452.00 10.00 1,320.000890 FARM GATE-WIRE-TYPE G-2

607100440 152.00 LNFT 21.00 3,192.00 40.00 6,080.00 35.00 5,320.000900 FARM GATE-METAL-TYPE G-3

607100551 1,800.00 LNFT 2.50 4,500.00 1.25 2,250.00 1.00 1,800.000910 FENCE-TEMPORARY

607100720 2.00 EACH 70.00 140.00 70.00 140.00 62.00 124.000920 DEADMAN

607150015 980.00 LNFT 1.50 1,470.00 1.25 1,225.00 1.00 980.000930 REMOVE FENCE

610100101 33.40 ACRE 350.00 11,690.00 510.00 17,034.00 475.00 15,865.000940 SEEDING AREA NO 1

610100102 0.40 ACRE 1,200.00 480.00 1,200.00 480.00 1,100.00 440.000950 SEEDING AREA NO 2

610100103 24.00 ACRE 265.00 6,360.00 475.00 11,400.00 435.00 10,440.000960 SEEDING AREA NO 3

610100555 57.40 ACRE 95.00 5,453.00 140.00 8,036.00 125.00 7,175.000970 CONDITION SEEDBED SURFACE

610100560 550.00 SQYD 35.00 19,250.00 18.00 9,900.00 55.00 30,250.000980 RIPRAP REVEGETATION

610100565 20,087.00 SQYD 3.85 77,334.95 5.25 105,456.75 3.75 75,326.250990 EROSION CONTROL BLANKET-HIGH-PERFORM

610100566 1,936.00 SQYD 4.00 7,744.00 7.00 13,552.00 3.50 6,776.001000 EROSION CONTROL BLANKET-SHORT-TERM

611010024 2.00 EACH 16,000.00 32,000.00 18,500.00 37,000.00 20,000.00 40,000.001010 CATTLE GUARD 24 FT-LIGHT DUTY
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0001 G, GS, PMS, IRRIGATION, BRIDGESECTION:

611010035 1.00 EACH 20,000.00 20,000.00 24,500.00 24,500.00 25,000.00 25,000.001020 CATTLE GUARD 36 FT-LIGHT DUTY

611010200 1.00 EACH 2,000.00 2,000.00 1,850.00 1,850.00 2,500.00 2,500.001030 REMOVE CATTLE GUARD

613100040 389.00 CUYD 110.00 42,790.00 160.00 62,240.00 120.00 46,680.001040 RIPRAP-CLASS 2 RANDOM

615010034 25.00 EACH 600.00 15,000.00 890.00 22,250.00 1,250.00 31,250.001050 REMOVE IRRIGATION STRUCTURE

615010040 1.00 EACH 4,300.00 4,300.00 6,000.00 6,000.00 15,000.00 15,000.001060 HEADWALL-CONCRETE

615010061 5.00 EACH 2,900.00 14,500.00 3,500.00 17,500.00 4,575.00 22,875.001070 IRRIGATION STRUCTURE

615010062 (1) LS 28,250.00 28,250.00 23,000.00 23,000.00 30,000.00 30,000.001080 IRRIGATION STRUCTURE

615010120 1.00 EACH 3,200.00 3,200.00 15,000.00 15,000.00 5,000.00 5,000.001090 IRRIGATION CANAL GATE-24 IN

615010140 4.00 EACH 2,000.00 8,000.00 3,500.00 14,000.00 3,000.00 12,000.001100 IRR-36 IN CSP STANDPIPE

615010742 2.00 EACH 2,500.00 5,000.00 6,500.00 13,000.00 6,000.00 12,000.001110 VALVE-GATE 18 IN

615010744 3.00 EACH 2,800.00 8,400.00 16,000.00 48,000.00 15,000.00 45,000.001120 VALVE-GATE 24 IN

615010746 4.00 EACH 2,300.00 9,200.00 5,000.00 20,000.00 4,000.00 16,000.001130 VALVE-GATE 15 IN

615010752 20.00 EACH 575.00 11,500.00 2,000.00 40,000.00 1,000.00 20,000.001140 IRR ALFALFA VALVE

618030005 750,000.00 UNIT 0.70 525,000.00 0.70 525,000.00 0.80 600,000.001150 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 850.00 1,700.00 600.00 1,200.00 875.00 1,750.001160 MOTORCYCLE ADVISORY SIGN
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0001 G, GS, PMS, IRRIGATION, BRIDGESECTION:

619010086 58.00 SQFT 29.00 1,682.00 25.00 1,450.00 34.00 1,972.001170 SIGNS-ALUM REFL SHEET IV

619010090 168.90 SQFT 27.50 4,644.75 27.00 4,560.30 28.00 4,729.201180 SIGNS-ALUM REFL SHEET XI

619010230 54.00 EACH 55.00 2,970.00 42.00 2,268.00 76.00 4,104.001190 REMOVE SIGN

619010310 114.00 LB 6.50 741.00 7.00 798.00 9.25 1,054.501200 POSTS-STEEL U SIGN

619010480 406.00 LNFT 11.00 4,466.00 12.00 4,872.00 14.50 5,887.001210 POLES-TREATED WOOD 4 IN

619011010 224.00 EACH 25.00 5,600.00 28.00 6,272.00 32.50 7,280.001220 DELINEATOR DES A

619011040 18.00 EACH 30.00 540.00 30.00 540.00 37.00 666.001230 DELINEATOR DES D

620011105 10.00 GAL 250.00 2,500.00 295.00 2,950.00 275.00 2,750.001240 WORDS AND SYMBOLS-WHITE PAINT

620011260 6.00 GAL 375.00 2,250.00 415.00 2,490.00 385.00 2,310.001250 WORDS AND SYMBOLS-WHITE EPOXY

620012955 38,972.00 LNFT 0.40 15,588.80 0.30 11,691.60 0.30 11,691.601260 TEMPORARY STRIPING

620013000 462.00 GAL 35.00 16,170.00 38.00 17,556.00 35.00 16,170.001270 STRIPING-WHITE PAINT

620013960 309.00 GAL 70.00 21,630.00 76.00 23,484.00 71.00 21,939.001280 STRIPING-WHITE EPOXY

620014000 128.00 GAL 35.00 4,480.00 36.00 4,608.00 35.00 4,480.001290 STRIPING-YELLOW PAINT

620014960 86.00 GAL 70.00 6,020.00 76.00 6,536.00 71.00 6,106.001300 STRIPING-YELLOW EPOXY

622010075 148,393.00 SQYD 2.25 333,884.25 2.50 370,982.50 1.50 222,589.501310 GEOGRID - BIAXIAL
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0001 G, GS, PMS, IRRIGATION, BRIDGESECTION:

622011043 578.00 SQYD 7.00 4,046.00 2.00 1,156.00 2.50 1,445.001320 PERM EROSION CONTROL-HIGH SURV

622011084 163,104.00 SQYD 1.40 228,345.60 1.50 244,656.00 1.25 203,880.001330 GEOTEXTILE STABILIZATION

623000155 22.00 EACH 225.00 4,950.00 300.00 6,600.00 225.00 4,950.001340 MAILBOX

$12,231,117.67$11,370,293.17 $10,781,289.54Section Totals

( ) indicates item is bid as Lump Sum

$10,781,289.54$11,370,293.17 $12,231,117.67

$11,370,293.17

Contract Item Totals

$10,781,289.54 12,231,117.67Contract Grand Totals

Contract Time Totals $0.00

Page 10 of 20

HARDIN - SOUTH

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:September 17, 2020

Contract Description:

04920

(5793017000) STPS 313-1(17)1
HARDIN - SOUTH

200 WORKING DAYS

Big Horn

Min: Max:

09/29/2020 10:37:49

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) OFTEDAL
CONSTRUCTION,

INC.

(4) KNIFE RIVER
CORPORATION -
YELLOWSTONE

Line
Number

0001 G, GS, PMS, IRRIGATION, BRIDGESECTION:

103000000 1,000.00 HOUR 13.12 13,120.00 16.75 16,750.000010 TRAINING PROGRAM

103500005 (1) LS 3,280.12 3,280.12 655.00 655.000020 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.000030 MISCELLANEOUS WORK

104030045 2.00 EACH 7,614.91 15,229.82 8,730.00 17,460.000040 MISCELLANEOUS ITEMS-EACH

105070000 (1) LS 144,251.95 144,251.95 139,600.00 139,600.000050 CONTRACTOR SURVEY AND LAYOUT

107000060 3,000.00 UNIT 1.00 3,000.00 1.00 3,000.000060 NOXIOUS WEED CONTROL

108000000 (1) LS 6,560.24 6,560.24 7,730.00 7,730.000070 CRITICAL PATH SCHEDULE

109200005 (1) LS 2,501,303.54 2,501,303.54 2,655,700.00 2,655,700.000080 MOBILIZATION

202020041 (1) LS 28,193.26 28,193.26 52,300.00 52,300.000090 REMOVE STRUCTURE

203020100 53,824.00 CUYD 8.95 481,724.80 13.00 699,712.000100 EXCAVATION-UNCLASSIFIED

203020175 8,226.00 CUYD 8.97 73,787.22 8.25 67,864.500110 EXCAVATION-UNCLASS CHANNEL
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0001 G, GS, PMS, IRRIGATION, BRIDGESECTION:

203020200 177,924.00 CUYD 14.91 2,652,846.84 13.60 2,419,766.400120 EXCAVATION-UNCLASS BORROW

203020310 19,202.00 CUYD 21.19 406,890.38 21.00 403,242.000130 SPECIAL BORROW-NEAT LINE

203080100 28,574.00 CUYD 4.04 115,438.96 7.75 221,448.500140 TOPSOIL-SALVAGING AND PLACING

206000020 (1) LS 233,808.68 233,808.68 275,700.00 275,700.000150 DETOUR-CONSTRUCT, MAINTAIN, REMOVE

208010150 (1) LS 81,326.72 81,326.72 55,900.00 55,900.000160 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000170 TEMPORARY EROSION CONTROL-FIXED

210020170 99.20 MILE 119.28 11,832.58 63.00 6,249.600180 TEST TRAILER-TRANSPORT,SETUP

212000000 20.00 STA 3,488.92 69,778.40 770.00 15,400.000190 OBLITERATE ROADWAY

301020252 233.00 CUYD 80.32 18,714.56 41.50 9,669.500200 BRIDGE END BACKFILL-TYPE 1

301020268 5,000.00 CUYD 26.76 133,800.00 26.00 130,000.000210 TRAFFIC GRAVEL

301020340 48,422.00 CUYD 29.35 1,421,185.70 32.00 1,549,504.000220 CRUSHED AGGREGATE COURSE

301020465 41.00 CUYD 99.85 4,093.85 184.00 7,544.000230 LOW PERMEABILITY BACKFILL

301020625 147,844.00 SQYD 0.95 140,451.80 0.35 51,745.400240 AGGREGATE TREATMENT

302000000 64,089.00 SQYD 2.28 146,122.92 1.70 108,951.300250 PAVEMENT PULVERIZATION

401020045 26,792.00 TON 39.55 1,059,623.60 37.00 991,304.000260 PLANT MIX SURF GR S-3/4 IN
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0001 G, GS, PMS, IRRIGATION, BRIDGESECTION:

401020046 2,063.00 TON 103.52 213,561.76 96.00 198,048.000270 PLANT MIX BIT SURF GR S -MISC

401020300 404.00 TON 195.18 78,852.72 188.00 75,952.000280 HYDRATED LIME

402020095 1,530.20 TON 601.82 920,904.96 600.00 918,120.000290 ASPHALT CEMENT PG 70-28

402020315 14,247.00 GAL 2.06 29,348.82 2.00 28,494.000300 EMULSIFIED ASPHALT-TACK COAT

402020368 222.80 TON 623.50 138,915.80 712.00 158,633.600310 EMULSIFIED ASPHALT CRS-2P

409000000 6.30 CRMI 487.96 3,074.15 470.00 2,961.000320 FINAL SWEEP AND BROOM

409000010 122,478.00 SQYD 0.60 73,486.80 0.65 79,610.700330 COVER-TYPE 1

411011145 18.20 MILE 1,626.53 29,602.85 1,570.00 28,574.000340 SINUSOIDAL RUMBLE STRIPS

551020030 22.20 CUYD 2,168.71 48,145.36 1,410.00 31,302.000350 CONCRETE-CLASS GENERAL

551020035 54.54 CUYD 856.64 46,721.15 797.00 43,468.380360 CONCRETE-CLASS STRUCTURE

551020036 132.14 CUYD 1,084.36 143,287.33 627.00 82,851.780370 CONCRETE-CLASS STRUCTURE LOW SLUMP

551020126 107.00 CUYD 164.01 17,549.07 233.00 24,931.000380 CONTROLLED LOW STRENGTH MATL

552010140 252.20 SQYD 21.69 5,470.22 15.75 3,972.150390 TRANSVERSE DECK GROOVING

555010100 4,588.00 LB 2.49 11,424.12 3.15 14,452.200400 REINFORCING STEEL

555010200 26,664.00 LB 2.77 73,859.28 3.15 83,991.600410 REINFORCING STEEL-EPOXY COATED
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0001 G, GS, PMS, IRRIGATION, BRIDGESECTION:

557010010 152.70 LNFT 265.67 40,567.81 152.00 23,210.400420 BRIDGE RAIL-W740-CSC

559040035 2.00 EACH 6,506.14 13,012.28 7,320.00 14,640.000430 DYNAMIC LOAD TEST

559050115 32,304.00 LB 3.52 113,710.08 1.00 32,304.000440 FURN STEEL PILE-PIPE

559050117 28,560.00 LB 3.52 100,531.20 1.00 28,560.000450 FURN STEEL PILE-HP

559060115 702.80 LNFT 15.18 10,668.50 50.00 35,140.000460 DRIVE STEEL PILE

559060200 8.00 EACH 487.96 3,903.68 523.00 4,184.000470 PILE CUTTING SHOE

559060300 8.00 EACH 487.96 3,903.68 523.00 4,184.000480 PILE DRIVING POINT

603000050 704.00 CUYD 80.32 56,545.28 96.50 67,936.000490 GRANULAR BEDDING MATERIAL

603000060 575.00 CUYD 72.07 41,440.25 84.00 48,300.000500 FOUNDATION MATERIAL

603010040 376.00 LNFT 56.81 21,360.56 54.50 20,492.000510 DRAINAGE PIPE 18 IN

603010048 130.00 LNFT 102.81 13,365.30 102.00 13,260.000520 DRAINAGE PIPE 24 IN

603012530 220.00 LNFT 106.14 23,350.80 141.00 31,020.000530 RCP 18 IN

603012892 542.00 LNFT 133.17 72,178.14 146.00 79,132.000540 RCP IRR 24 IN

603012938 446.00 LNFT 204.93 91,398.78 219.00 97,674.000550 RCP IRR 36 IN

603012960 98.00 LNFT 239.87 23,507.26 328.00 32,144.000560 RCP IRR 42 IN
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0001 G, GS, PMS, IRRIGATION, BRIDGESECTION:

603013005 510.00 LNFT 404.63 206,361.30 543.00 276,930.000570 RCP IRR 60 IN

603013235 90.00 LNFT 315.93 28,433.70 393.00 35,370.000580 RCPA 48 IN EQ DIA

603013250 102.00 LNFT 450.56 45,957.12 562.00 57,324.000590 RCPA 60 IN EQ DIA

603013440 15.00 LNFT 59.82 897.30 368.00 5,520.000600 PIPE-PVC 2 IN

603013446 20.00 EACH 978.73 19,574.60 1,370.00 27,400.000610 PVC TEE ASSEMBLY

603013452 187.00 LNFT 41.06 7,678.22 77.00 14,399.000620 PIPE-PVC 12 IN

603013453 68.00 LNFT 102.72 6,984.96 168.00 11,424.000630 PIPE-PVC 18 IN

603013459 3.00 LNFT 162.24 486.72 1,840.00 5,520.000640 PIPE-PVC 4 IN

603013468 861.00 LNFT 87.20 75,079.20 99.00 85,239.000650 PIPE-PVC PRESS 16 IN WATER

603013474 266.00 LNFT 68.12 18,119.92 94.00 25,004.000660 PIPE-PVC 15 IN

603013491 230.00 LNFT 106.49 24,492.70 133.00 30,590.000670 PIPE-PVC PRESS 18 IN WATER

603013492 42.00 LNFT 246.33 10,345.86 338.00 14,196.000680 PIPE-PVC 21 IN

603013493 183.00 LNFT 133.60 24,448.80 155.00 28,365.000690 PIPE-PVC 24 IN

603013508 387.00 LNFT 143.79 55,646.73 155.00 59,985.000700 PIPE-PVC PRESS 24 IN WATER

603587020 3,447.30 LNFT 20.88 71,979.62 28.50 98,248.050710 REMOVE PIPE CULVERT
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0001 G, GS, PMS, IRRIGATION, BRIDGESECTION:

604100020 5.00 EACH 2,309.13 11,545.65 2,440.00 12,200.000720 AIR RELEASE VALVE ASSEMBLY

605000045 4.00 EACH 5,421.78 21,687.12 1,880.00 7,520.000730 REVISE CONC BARRIER RAIL END-BR

606010040 504.00 LNFT 54.22 27,326.88 52.50 26,460.000740 GUARDRAIL-STEEL BOX BEAM

606010265 4.00 EACH 4,879.60 19,518.40 4,700.00 18,800.000750 GRD RL-BOX BEAM/BR APP-SEC TYPE 1

606010268 4.00 EACH 5,421.78 21,687.12 5,230.00 20,920.000760 GRD RL-BOX BEAM/BR APP-SEC-TYPE 3

606010385 700.00 LNFT 2.17 1,519.00 2.10 1,470.000770 REMOVE GUARDRAIL

606010641 8.00 EACH 5,963.96 47,711.68 5,750.00 46,000.000780 GD RL BOX BEAM OPT TERM SEC

607100005 1,415.50 LNFT 5.86 8,294.83 3.95 5,591.230790 FENCE-SPECIAL DESIGN - A

607100007 1,109.30 LNFT 2.84 3,150.41 2.20 2,440.460800 FENCE-SPECIAL DESIGN - B

607100148 2,062.50 LNFT 4.60 9,487.50 3.75 7,734.380810 FARM FENCE-TYPE F2M-39 IN WW

607100202 150.20 LNFT 2.39 358.98 2.20 330.440820 FARM FENCE-TYPE F3W

607100219 1,121.10 LNFT 1.96 2,197.36 1.65 1,849.820830 FARM FENCE-TYPE F3M

607100229 9,333.00 LNFT 2.56 23,892.48 2.25 20,999.250840 FARM FENCE-TYPE F4W

607100252 2,122.60 LNFT 2.14 4,542.36 2.10 4,457.460850 FARM FENCE-TYPE F4M

607100259 2,474.90 LNFT 2.63 6,508.99 2.60 6,434.740860 FARM FENCE-TYPE F5W
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0001 G, GS, PMS, IRRIGATION, BRIDGESECTION:

607100360 130.00 EACH 215.17 27,972.10 146.00 18,980.000870 FARM FENCE-PANEL/SINGLE FW

607100362 51.00 EACH 170.99 8,720.49 199.00 10,149.000880 FARM FENCE-PANEL/SINGLE FM

607100430 132.00 LNFT 13.76 1,816.32 9.50 1,254.000890 FARM GATE-WIRE-TYPE G-2

607100440 152.00 LNFT 32.27 4,905.04 33.50 5,092.000900 FARM GATE-METAL-TYPE G-3

607100551 1,800.00 LNFT 1.70 3,060.00 1.05 1,890.000910 FENCE-TEMPORARY

607100720 2.00 EACH 53.74 107.48 57.50 115.000920 DEADMAN

607150015 980.00 LNFT 1.06 1,038.80 1.05 1,029.000930 REMOVE FENCE

610100101 33.40 ACRE 466.27 15,573.42 449.00 14,996.600940 SEEDING AREA NO 1

610100102 0.40 ACRE 1,192.80 477.12 1,150.00 460.000950 SEEDING AREA NO 2

610100103 24.00 ACRE 433.74 10,409.76 418.00 10,032.000960 SEEDING AREA NO 3

610100555 57.40 ACRE 124.70 7,157.78 120.00 6,888.000970 CONDITION SEEDBED SURFACE

610100560 550.00 SQYD 5.42 2,981.00 7.50 4,125.000980 RIPRAP REVEGETATION

610100565 20,087.00 SQYD 3.69 74,121.03 3.55 71,308.850990 EROSION CONTROL BLANKET-HIGH-PERFORM

610100566 1,936.00 SQYD 3.25 6,292.00 3.15 6,098.401000 EROSION CONTROL BLANKET-SHORT-TERM

611010024 2.00 EACH 19,326.06 38,652.12 23,000.00 46,000.001010 CATTLE GUARD 24 FT-LIGHT DUTY
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0001 G, GS, PMS, IRRIGATION, BRIDGESECTION:

611010035 1.00 EACH 27,808.89 27,808.89 32,100.00 32,100.001020 CATTLE GUARD 36 FT-LIGHT DUTY

611010200 1.00 EACH 2,088.21 2,088.21 2,580.00 2,580.001030 REMOVE CATTLE GUARD

613100040 389.00 CUYD 168.83 65,674.87 180.00 70,020.001040 RIPRAP-CLASS 2 RANDOM

615010034 25.00 EACH 756.01 18,900.25 955.00 23,875.001050 REMOVE IRRIGATION STRUCTURE

615010040 1.00 EACH 35,241.58 35,241.58 9,490.00 9,490.001060 HEADWALL-CONCRETE

615010061 5.00 EACH 2,819.33 14,096.65 5,010.00 25,050.001070 IRRIGATION STRUCTURE

615010062 (1) LS 35,241.58 35,241.58 33,400.00 33,400.001080 IRRIGATION STRUCTURE

615010120 1.00 EACH 20,586.22 20,586.22 10,400.00 10,400.001090 IRRIGATION CANAL GATE-24 IN

615010140 4.00 EACH 3,228.08 12,912.32 5,850.00 23,400.001100 IRR-36 IN CSP STANDPIPE

615010742 2.00 EACH 6,397.81 12,795.62 11,000.00 22,000.001110 VALVE-GATE 18 IN

615010744 3.00 EACH 17,287.81 51,863.43 20,600.00 61,800.001120 VALVE-GATE 24 IN

615010746 4.00 EACH 4,560.94 18,243.76 7,890.00 31,560.001130 VALVE-GATE 15 IN

615010752 20.00 EACH 1,525.42 30,508.40 2,140.00 42,800.001140 IRR ALFALFA VALVE

618030005 750,000.00 UNIT 0.72 540,000.00 0.70 525,000.001150 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 542.18 1,084.36 523.00 1,046.001160 MOTORCYCLE ADVISORY SIGN
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0001 G, GS, PMS, IRRIGATION, BRIDGESECTION:

619010086 58.00 SQFT 22.77 1,320.66 22.00 1,276.001170 SIGNS-ALUM REFL SHEET IV

619010090 168.90 SQFT 23.86 4,029.95 23.00 3,884.701180 SIGNS-ALUM REFL SHEET XI

619010230 54.00 EACH 37.95 2,049.30 36.50 1,971.001190 REMOVE SIGN

619010310 114.00 LB 6.51 742.14 6.25 712.501200 POSTS-STEEL U SIGN

619010480 406.00 LNFT 10.84 4,401.04 10.50 4,263.001210 POLES-TREATED WOOD 4 IN

619011010 224.00 EACH 24.94 5,586.56 24.00 5,376.001220 DELINEATOR DES A

619011040 18.00 EACH 27.11 487.98 26.00 468.001230 DELINEATOR DES D

620011105 10.00 GAL 271.09 2,710.90 261.00 2,610.001240 WORDS AND SYMBOLS-WHITE PAINT

620011260 6.00 GAL 379.53 2,277.18 366.00 2,196.001250 WORDS AND SYMBOLS-WHITE EPOXY

620012955 38,972.00 LNFT 0.27 10,522.44 0.25 9,743.001260 TEMPORARY STRIPING

620013000 462.00 GAL 34.70 16,031.40 33.50 15,477.001270 STRIPING-WHITE PAINT

620013960 309.00 GAL 70.48 21,778.32 68.00 21,012.001280 STRIPING-WHITE EPOXY

620014000 128.00 GAL 33.62 4,303.36 32.50 4,160.001290 STRIPING-YELLOW PAINT

620014960 86.00 GAL 70.48 6,061.28 68.00 5,848.001300 STRIPING-YELLOW EPOXY

622010075 148,393.00 SQYD 1.86 276,010.98 1.70 252,268.101310 GEOGRID - BIAXIAL
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0001 G, GS, PMS, IRRIGATION, BRIDGESECTION:

622011043 578.00 SQYD 3.83 2,213.74 1.25 722.501320 PERM EROSION CONTROL-HIGH SURV

622011084 163,104.00 SQYD 1.49 243,024.96 1.60 260,966.401330 GEOTEXTILE STABILIZATION

623000155 22.00 EACH 271.09 5,963.98 261.00 5,742.001340 MAILBOX

$14,786,276.21 $14,935,595.89Section Totals

( ) indicates item is bid as Lump Sum

$14,935,595.89$14,786,276.21

$14,786,276.21

Contract Item Totals

$14,935,595.89Contract Grand Totals

Contract Time Totals

Page 20 of 20

HARDIN - SOUTH

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:September 17, 2020

Contract Description:

04920

(5793017000) STPS 313-1(17)1
HARDIN - SOUTH

200 WORKING DAYS

Big Horn

Min: Max:

09/29/2020 10:37:49
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $4,147,363.40 112.26% 100.00%

1 6782 HIGHMARK TRAFFIC SERVICES, INC. $3,694,354.94 100.00% 89.08%

Vendor Ranking

Contract ID:

SF 189 D1 CENTER LINE RUMBLE STRIPS MISSOULA AREA

MissoulaLetting Date:

Contract Description:

District(s): 70 WORKING DAYS

01820

September 17, 2020
9:00 AM

(9672690000) HSIP STWD(690)
SF 189 D1 CENTER LINE RUMBLE STRIPS MISSOULA AREA

Lake, Mineral, Missoula, Ravalli, Sanders202 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

09/29/2020 10:37:49

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HIGHMARK
TRAFFIC

SERVICES, INC.

Line
Number

0001 CENTER LINE RUMBLE STRIPS NON-RESERVATIONSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

104030037 29,392.00 SQYD 3.50 102,872.00 3.05 89,645.600020 MISCELLANEOUS ITEMS-SQYD

109200005 (1) LS 510,176.00 510,176.00 385,225.00 385,225.000030 MOBILIZATION

401020055 1,888.00 TON 220.00 415,360.00 163.90 309,443.200040 COMMERCIAL MIX-3/8 IN-PG 64-28

402020315 985.00 GAL 5.50 5,417.50 16.50 16,252.500050 EMULSIFIED ASPHALT-TACK COAT

411010000 19,706.00 SQYD 4.45 87,691.70 6.60 130,059.600060 COLD MILLING

411011145 223.50 MILE 1,200.00 268,200.00 2,581.70 577,009.950070 SINUSOIDAL RUMBLE STRIPS

618030005 325,000.00 UNIT 1.00 325,000.00 0.80 260,000.000080 TRAFFIC CONTROL DEVICES CB

620012955 2,360,160.00 LNFT 0.20 472,032.00 0.13 306,820.800090 TEMPORARY STRIPING

620013955 251,418.00 LNFT 0.40 100,567.20 0.35 87,996.300100 REMOVE PAVEMENT MARKINGS

620013960 9,269.00 GAL 60.00 556,140.00 60.00 556,140.000110 STRIPING-WHITE EPOXY

Page 1 of 2

SF 189 D1 CENTER LINE RUMBLE STRIPS MISSOULA AREA

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

202

Tabulation of Bids

Contract Time:September 17, 2020

Contract Description:

01820

(9672690000) HSIP STWD(690)
SF 189 D1 CENTER LINE RUMBLE STRIPS MISSOULA AREA

70 WORKING DAYS

Lake, Mineral, Missoula, Ravalli, Sanders

Min: Max:

09/29/2020 10:37:49
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0001 CENTER LINE RUMBLE STRIPS NON-RESERVATIONSECTION:

620013970 1,225,260.00 LNFT 0.70 857,682.00 0.30 367,578.000120 STRIPE GROOVING

620014960 5,883.00 GAL 75.00 441,225.00 102.53 603,183.990130 STRIPING-YELLOW EPOXY

$4,147,363.40 $3,694,354.94Section Totals

( ) indicates item is bid as Lump Sum

$3,694,354.94$4,147,363.40

$4,147,363.40

Contract Item Totals

$3,694,354.94Contract Grand Totals

Contract Time Totals $0.00

Page 2 of 2

SF 189 D1 CENTER LINE RUMBLE STRIPS MISSOULA AREA

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

202

Tabulation of Bids

Contract Time:September 17, 2020

Contract Description:

01820

(9672690000) HSIP STWD(690)
SF 189 D1 CENTER LINE RUMBLE STRIPS MISSOULA AREA

70 WORKING DAYS

Lake, Mineral, Missoula, Ravalli, Sanders

Min: Max:

09/29/2020 10:37:49
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Letting Date: October 08, 2020 Letting ID: 100820

Call
Order Contract ID / Project(s)

Number
of Bids Low Bidder Estimated Cost Corrected Bid

Percent of
Estimate

Overrun (+)
Underrun (-)

101 03920 4 SCHELLINGER
CONSTRUCTION

CO., INC.

$4,834,823.71 $6,149,847.85 127.20% $1,315,024.14

NH 1-7(54)404

102 01920 4 SCHELLINGER
CONSTRUCTION

CO., INC.

$2,893,592.58 $3,163,337.65 109.32% $269,745.07

STPS 224-1(3)0

103 02920 6 RIVERSIDE
CONTRACTING,

INC.

$740,709.60 $679,958.30 91.80% -$60,751.30

HSIP 86-1(58)9

117.99%$9,993,143.80$8,469,125.89Letting Totals 14 $1,524,017.91

Low Bid Summary Page 1 of 1

10/08/2020 09:14:13
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Rank

Percent Of
EstimateVendor ID

Percent Of
Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $4,834,823.71 78.62% 100.00%

1 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$6,149,847.85 100.00% 127.20%

2 4048 MARTIN CONSTRUCTION, INC. $6,734,908.18 109.51% 139.30%

3 2050 RIVERSIDE CONTRACTING, INC. $6,781,600.30 110.27% 140.27%

4 7240 KNIFE RIVER CORPORATION -
YELLOWSTONE

$6,848,984.00 111.37% 141.66%

Vendor Ranking

Contract ID:

CHINOOK - HARLEM CULVERTS

Great FallsLetting Date:

Contract Description:

District(s): 90 WORKING DAYS

03920

October 08, 2020 9:00
AM

(9220053000) NH 1-7(54)404
CHINOOK - HARLEM CULVERTS

Blaine101 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

10/08/2020 09:14:13
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SCHELLINGER
CONSTRUCTION

CO., INC.

(2) MARTIN
CONSTRUCTION,

INC.

Line
Number

0001 Structure Safety - Culverts, Surfacing, Grading, Erosion Control, Pavement Markings, Rumble - 312
Strips, Fencing

SECTION:

103000000 500.00 HOUR 20.00 10,000.00 5.00 2,500.00 67.40 33,700.000010 TRAINING PROGRAM

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000020 MISCELLANEOUS WORK

105070000 (1) LS 40,000.00 40,000.00 39,500.00 39,500.00 52,075.00 52,075.000030 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 6,000.00 6,000.00 2,500.00 2,500.00 7,200.00 7,200.000040 CRITICAL PATH SCHEDULE

109200005 (1) LS 740,000.00 740,000.00 1,530,000.00 1,530,000.00 1,130,000.00 1,130,000.000050 MOBILIZATION

203020175 780.00 CUYD 19.00 14,820.00 44.00 34,320.00 32.01 24,967.800060 EXCAVATION-UNCLASS CHANNEL

203020375 2,189.00 CUYD 28.00 61,292.00 22.50 49,252.50 22.38 48,989.820070 EMBANKMENT IN PLACE

208010150 (1) LS 60,000.00 60,000.00 45,000.00 45,000.00 16,500.00 16,500.000080 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000090 TEMPORARY EROSION CONTROL-FIXED

210020170 72.00 MILE 25.00 1,800.00 25.00 1,800.00 7.88 567.360100 TEST TRAILER-TRANSPORT,SETUP

301020268 110.00 CUYD 86.00 9,460.00 50.00 5,500.00 100.00 11,000.000110 TRAFFIC GRAVEL

Page 1 of 16

CHINOOK - HARLEM CULVERTS

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:October 08, 2020

Contract Description:

03920

(9220053000) NH 1-7(54)404
CHINOOK - HARLEM CULVERTS

90 WORKING DAYS

Blaine

Min: Max:

10/08/2020 09:14:13

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046



0001 Structure Safety - Culverts, Surfacing, Grading, Erosion Control, Pavement Markings, Rumble - 312
Strips, Fencing

SECTION:

301020340 5,848.00 CUYD 42.00 245,616.00 50.00 292,400.00 51.11 298,891.280120 CRUSHED AGGREGATE COURSE

301020450 6,033.00 CUYD 42.00 253,386.00 73.00 440,409.00 60.86 367,168.380130 SPECIAL BACKFILL

301020465 126.00 CUYD 77.00 9,702.00 225.00 28,350.00 107.55 13,551.300140 LOW PERMEABILITY BACKFILL

401020022 3,758.00 TON 180.00 676,440.00 100.00 375,800.00 330.00 1,240,140.000150 COMMERCIAL MIX-PG 64-28

402020315 1,886.00 GAL 3.50 6,601.00 5.00 9,430.00 33.00 62,238.000160 EMULSIFIED ASPHALT-TACK COAT

402020375 173.40 TON 550.00 95,370.00 575.00 99,705.00 82.50 14,305.500170 EMULSIFIED ASPHALT CHFRS-2P

409000000 4.40 CRMI 553.00 2,433.20 550.00 2,420.00 1,254.00 5,517.600180 FINAL SWEEP AND BROOM

409000010 97,432.00 SQYD 0.90 87,688.80 1.05 102,303.60 1.50 146,148.000190 COVER-TYPE 1

411011125 0.10 MILE 3,603.00 360.30 5,000.00 500.00 7,700.00 770.000200 CENTERLINE RUMBLE STRIPS-TYPE 2

411011130 4.10 MILE 1,379.00 5,653.90 450.00 1,845.00 1,430.00 5,863.000210 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 8.00 MILE 1,347.00 10,776.00 450.00 3,600.00 825.00 6,600.000220 RUMBLE STRIPS

551020030 30.30 CUYD 1,886.00 57,145.80 1,925.00 58,327.50 2,750.00 83,325.000230 CONCRETE-CLASS GENERAL

551020120 7.00 CUYD 457.00 3,199.00 1,500.00 10,500.00 1,102.09 7,714.630240 CEMENT GROUT

603000050 260.00 CUYD 103.00 26,780.00 130.00 33,800.00 107.95 28,067.000250 GRANULAR BEDDING MATERIAL

Page 2 of 16

CHINOOK - HARLEM CULVERTS

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:October 08, 2020

Contract Description:

03920

(9220053000) NH 1-7(54)404
CHINOOK - HARLEM CULVERTS

90 WORKING DAYS

Blaine
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0001 Structure Safety - Culverts, Surfacing, Grading, Erosion Control, Pavement Markings, Rumble - 312
Strips, Fencing

SECTION:

603000060 908.00 CUYD 58.00 52,664.00 66.00 59,928.00 89.71 81,456.680260 FOUNDATION MATERIAL

603000100 583.00 LNFT 260.00 151,580.00 180.00 104,940.00 192.50 112,227.500270 CURED IN PLACE PIPE LINER-24 IN

603000105 354.00 LNFT 280.00 99,120.00 195.00 69,030.00 220.00 77,880.000280 CURED IN PLACE PIPE LINER-30 IN

603000110 276.00 LNFT 288.00 79,488.00 210.00 57,960.00 247.50 68,310.000290 CURED IN PLACE PIPE LINER-36 IN

603000131 90.00 LNFT 392.00 35,280.00 475.00 42,750.00 550.00 49,500.000300 CURED IN PLACE PIPE LINER-60 IN

603010540 32.00 LNFT 116.00 3,712.00 250.00 8,000.00 178.30 5,705.600310 CSP 24 IN

603012555 1,182.00 LNFT 110.00 130,020.00 210.00 248,220.00 187.54 221,672.280320 RCP 24 IN

603012705 70.00 LNFT 314.00 21,980.00 541.00 37,870.00 593.68 41,557.600330 RCP 48 IN

603012741 132.00 LNFT 390.00 51,480.00 770.00 101,640.00 616.81 81,418.920340 RCP 60 IN

603012892 2,058.00 LNFT 110.00 226,380.00 209.00 430,122.00 216.77 446,112.660350 RCP IRR 24 IN

603012925 408.00 LNFT 146.00 59,568.00 276.00 112,608.00 443.24 180,841.920360 RCP IRR 30 IN

603012938 508.00 LNFT 180.00 91,440.00 303.00 153,924.00 339.81 172,623.480370 RCP IRR 36 IN

603012960 112.00 LNFT 265.00 29,680.00 402.00 45,024.00 427.34 47,862.080380 RCP IRR 42 IN

603012975 156.00 LNFT 270.00 42,120.00 430.00 67,080.00 422.65 65,933.400390 RCP IRR 48 IN

Page 3 of 16

CHINOOK - HARLEM CULVERTS
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Letting Date: Great Falls

Contract ID:
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Counties:

Project(s):

101

Tabulation of Bids

Contract Time:October 08, 2020
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0001 Structure Safety - Culverts, Surfacing, Grading, Erosion Control, Pavement Markings, Rumble - 312
Strips, Fencing

SECTION:

603013202 84.00 LNFT 126.00 10,584.00 284.00 23,856.00 296.69 24,921.960400 RCPA 24 IN EQ DIA

603013343 210.00 LNFT 1,300.00 273,000.00 1,415.00 297,150.00 1,349.35 283,363.500410 REIN CONC BOX 12 X 4

603013406 116.00 LNFT 1,625.00 188,500.00 1,730.00 200,680.00 2,046.35 237,376.600420 REIN CONC BOX 16 X 5

603013553 1.00 EACH 4,331.00 4,331.00 2,600.00 2,600.00 6,360.12 6,360.120430 CONNECT TO EXISTING MANHOLE

603587020 5,115.40 LNFT 24.00 122,769.60 18.00 92,077.20 23.31 119,239.970440 REMOVE PIPE CULVERT

605000040 52.50 LNFT 133.00 6,982.50 357.00 18,742.50 412.50 21,656.250450 REVISE CONCRETE BARRIER RAIL-BR

606010330 643.70 LNFT 23.00 14,805.10 20.00 12,874.00 22.00 14,161.400460 MGS GUARDRAIL

606010335 6.00 EACH 3,172.00 19,032.00 2,950.00 17,700.00 3,245.00 19,470.000470 MASH W-BEAM TERMINAL SECTION

606010342 4.00 EACH 3,361.00 13,444.00 3,500.00 14,000.00 3,850.00 15,400.000480 MASH THRIE BEAM BR APPRCH SECTION

606010385 900.00 LNFT 3.27 2,943.00 4.00 3,600.00 4.40 3,960.000490 REMOVE GUARDRAIL

607100095 43.00 LNFT 5.00 215.00 10.00 430.00 2.75 118.250500 FARM FENCE-TYPE  F1W-32 IN WW

607100114 253.00 LNFT 5.00 1,265.00 7.50 1,897.50 2.75 695.750510 FARM FENCE-TYPE F2W-32 IN WW

607100148 35.00 LNFT 3.00 105.00 14.00 490.00 4.40 154.000520 FARM FENCE-TYPE F2M-39 IN WW

607100219 90.00 LNFT 3.00 270.00 5.00 450.00 1.65 148.500530 FARM FENCE-TYPE F3M

Page 4 of 16
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Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:October 08, 2020

Contract Description:

03920

(9220053000) NH 1-7(54)404
CHINOOK - HARLEM CULVERTS

90 WORKING DAYS

Blaine

Min: Max:

10/08/2020 09:14:13

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046



0001 Structure Safety - Culverts, Surfacing, Grading, Erosion Control, Pavement Markings, Rumble - 312
Strips, Fencing

SECTION:

607100229 407.00 LNFT 4.00 1,628.00 5.00 2,035.00 2.20 895.400540 FARM FENCE-TYPE F4W

607100252 589.00 LNFT 4.00 2,356.00 5.00 2,945.00 1.93 1,136.770550 FARM FENCE-TYPE F4M

607100259 438.00 LNFT 5.00 2,190.00 5.00 2,190.00 2.26 989.880560 FARM FENCE-TYPE F5W

607100360 7.00 EACH 184.00 1,288.00 185.00 1,295.00 190.30 1,332.100570 FARM FENCE-PANEL/SINGLE FW

607100380 14.00 EACH 213.00 2,982.00 205.00 2,870.00 225.50 3,157.000580 FARM FENCE-PANEL/DOUBLE FW

607100551 1,870.00 LNFT 1.50 2,805.00 2.00 3,740.00 1.65 3,085.500590 FENCE-TEMPORARY

610100559 (1) LS 15,000.00 15,000.00 115,000.00 115,000.00 47,850.00 47,850.000600 REVEGETATION

610100565 1,853.00 SQYD 5.00 9,265.00 5.25 9,728.25 3.93 7,282.290610 EROSION CONTROL BLANKET-HIGH-PERFORM

613100030 60.60 CUYD 136.00 8,241.60 185.00 11,211.00 153.63 9,309.980620 RIPRAP-CLASS 1 RANDOM

615010070 1.00 EACH 2,610.00 2,610.00 2,000.00 2,000.00 2,756.64 2,756.640630 IRRIGATION CANAL GATE-18 IN

615010080 1.00 EACH 2,840.00 2,840.00 1,600.00 1,600.00 3,153.74 3,153.740640 IRRIGATION CANAL GATE-15 IN

615010580 4.00 EACH 940.00 3,760.00 1,100.00 4,400.00 1,959.13 7,836.520650 TRASH GUARD

618030005 350,000.00 UNIT 0.85 297,500.00 0.68 238,000.00 0.75 262,500.000660 TRAFFIC CONTROL DEVICES CB

619010058 462.70 SQFT 27.00 12,492.90 24.00 11,104.80 26.40 12,215.280670 SIGNS-ALUM SHEET INCR IV
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0001 Structure Safety - Culverts, Surfacing, Grading, Erosion Control, Pavement Markings, Rumble - 312
Strips, Fencing

SECTION:

619010086 502.00 SQFT 24.00 12,048.00 22.00 11,044.00 24.20 12,148.400680 SIGNS-ALUM REFL SHEET IV

619010090 696.20 SQFT 23.00 16,012.60 23.00 16,012.60 25.30 17,613.860690 SIGNS-ALUM REFL SHEET XI

619010230 150.00 EACH 41.00 6,150.00 40.00 6,000.00 44.00 6,600.000700 REMOVE SIGN

619010240 24.00 EACH 224.00 5,376.00 225.00 5,400.00 247.50 5,940.000710 REMOVE SIGN-GUIDE

619010310 534.00 LB 6.50 3,471.00 5.50 2,937.00 6.05 3,230.700720 POSTS-STEEL U SIGN

619010320 1,485.00 LB 5.40 8,019.00 5.50 8,167.50 6.05 8,984.250730 POSTS-STEEL STRUCTURAL SIGN

619010480 1,804.00 LNFT 9.50 17,138.00 10.00 18,040.00 11.00 19,844.000740 POLES-TREATED WOOD 4 IN

619010490 418.00 LNFT 13.00 5,434.00 12.00 5,016.00 13.20 5,517.600750 POLES-TREATED WOOD 5 IN

619010722 8.00 EACH 1,130.00 9,040.00 1,200.00 9,600.00 1,320.00 10,560.000760 FRANG SIGN POST BKWY-S4 X 7.7

619010724 4.00 EACH 1,193.00 4,772.00 1,200.00 4,800.00 1,320.00 5,280.000770 FRANG SIGN POST BKWY-S5 X 10

619011010 594.00 EACH 31.00 18,414.00 25.00 14,850.00 27.50 16,335.000780 DELINEATOR DES A

619011040 50.00 EACH 33.00 1,650.00 30.00 1,500.00 33.00 1,650.000790 DELINEATOR DES D

620011105 2.00 GAL 248.00 496.00 300.00 600.00 275.00 550.000800 WORDS AND SYMBOLS-WHITE PAINT

620011110 8.00 GAL 270.00 2,160.00 200.00 1,600.00 275.00 2,200.000810 WORDS AND SYMBOLS-YELLOW PAINT
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0001 Structure Safety - Culverts, Surfacing, Grading, Erosion Control, Pavement Markings, Rumble - 312
Strips, Fencing

SECTION:

620011260 2.00 GAL 369.00 738.00 400.00 800.00 385.00 770.000820 WORDS AND SYMBOLS-WHITE EPOXY

620011265 5.00 GAL 373.00 1,865.00 400.00 2,000.00 385.00 1,925.000830 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 1,894.00 LNFT 0.79 1,496.26 2.00 3,788.00 1.10 2,083.400840 TEMPORARY STRIPING

620013000 1,724.00 GAL 22.00 37,928.00 23.00 39,652.00 31.35 54,047.400850 STRIPING-WHITE PAINT

620013960 1,149.00 GAL 54.00 62,046.00 69.00 79,281.00 66.00 75,834.000860 STRIPING-WHITE EPOXY

620014000 344.00 GAL 27.00 9,288.00 24.00 8,256.00 31.35 10,784.400870 STRIPING-YELLOW PAINT

620014960 229.00 GAL 50.00 11,450.00 69.00 15,801.00 66.00 15,114.000880 STRIPING-YELLOW EPOXY

622011043 33.00 SQYD 11.70 386.10 65.00 2,145.00 2.38 78.540890 PERM EROSION CONTROL-HIGH SURV

622011084 3,749.00 SQYD 2.45 9,185.05 2.10 7,872.90 2.44 9,147.560900 GEOTEXTILE STABILIZATION

622011173 876.00 SQYD 20.00 17,520.00 35.00 30,660.00 33.38 29,240.880910 GEOCOMPOSITE LINER

$6,734,908.18$4,834,823.71 $6,149,847.85Section Totals
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( ) indicates item is bid as Lump Sum

$6,149,847.85$4,834,823.71 $6,734,908.18

$4,834,823.71

Contract Item Totals

$6,149,847.85 6,734,908.18Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) RIVERSIDE
CONTRACTING,

INC.

(4) KNIFE RIVER
CORPORATION -
YELLOWSTONE

Line
Number

0001 Structure Safety - Culverts, Surfacing, Grading, Erosion Control, Pavement Markings, Rumble - 312
Strips, Fencing

SECTION:

103000000 500.00 HOUR 20.00 10,000.00 15.25 7,625.000010 TRAINING PROGRAM

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.000020 MISCELLANEOUS WORK

105070000 (1) LS 90,000.00 90,000.00 45,000.00 45,000.000030 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 5,000.00 5,000.00 3,801.00 3,801.000040 CRITICAL PATH SCHEDULE

109200005 (1) LS 1,150,000.00 1,150,000.00 1,143,600.60 1,143,600.600050 MOBILIZATION

203020175 780.00 CUYD 45.00 35,100.00 21.50 16,770.000060 EXCAVATION-UNCLASS CHANNEL

203020375 2,189.00 CUYD 60.00 131,340.00 40.50 88,654.500070 EMBANKMENT IN PLACE

208010150 (1) LS 60,000.00 60,000.00 45,000.00 45,000.000080 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000090 TEMPORARY EROSION CONTROL-FIXED

210020170 72.00 MILE 30.00 2,160.00 100.00 7,200.000100 TEST TRAILER-TRANSPORT,SETUP

301020268 110.00 CUYD 100.00 11,000.00 65.25 7,177.500110 TRAFFIC GRAVEL

Page 9 of 16

CHINOOK - HARLEM CULVERTS

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:October 08, 2020

Contract Description:

03920

(9220053000) NH 1-7(54)404
CHINOOK - HARLEM CULVERTS

90 WORKING DAYS

Blaine

Min: Max:

10/08/2020 09:14:13

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046



0001 Structure Safety - Culverts, Surfacing, Grading, Erosion Control, Pavement Markings, Rumble - 312
Strips, Fencing

SECTION:

301020340 5,848.00 CUYD 88.00 514,624.00 73.75 431,290.000120 CRUSHED AGGREGATE COURSE

301020450 6,033.00 CUYD 80.00 482,640.00 63.00 380,079.000130 SPECIAL BACKFILL

301020465 126.00 CUYD 125.00 15,750.00 114.00 14,364.000140 LOW PERMEABILITY BACKFILL

401020022 3,758.00 TON 190.00 714,020.00 300.00 1,127,400.000150 COMMERCIAL MIX-PG 64-28

402020315 1,886.00 GAL 4.00 7,544.00 8.00 15,088.000160 EMULSIFIED ASPHALT-TACK COAT

402020375 173.40 TON 700.00 121,380.00 604.50 104,820.300170 EMULSIFIED ASPHALT CHFRS-2P

409000000 4.40 CRMI 1,000.00 4,400.00 1,140.00 5,016.000180 FINAL SWEEP AND BROOM

409000010 97,432.00 SQYD 2.75 267,938.00 1.20 116,918.400190 COVER-TYPE 1

411011125 0.10 MILE 5,300.00 530.00 5,000.00 500.000200 CENTERLINE RUMBLE STRIPS-TYPE 2

411011130 4.10 MILE 475.00 1,947.50 450.00 1,845.000210 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 8.00 MILE 480.00 3,840.00 450.00 3,600.000220 RUMBLE STRIPS

551020030 30.30 CUYD 2,200.00 66,660.00 1,752.00 53,085.600230 CONCRETE-CLASS GENERAL

551020120 7.00 CUYD 2,500.00 17,500.00 2,744.00 19,208.000240 CEMENT GROUT

603000050 260.00 CUYD 97.00 25,220.00 85.75 22,295.000250 GRANULAR BEDDING MATERIAL
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0001 Structure Safety - Culverts, Surfacing, Grading, Erosion Control, Pavement Markings, Rumble - 312
Strips, Fencing

SECTION:

603000060 908.00 CUYD 88.00 79,904.00 109.50 99,426.000260 FOUNDATION MATERIAL

603000100 583.00 LNFT 190.00 110,770.00 175.00 102,025.000270 CURED IN PLACE PIPE LINER-24 IN

603000105 354.00 LNFT 215.00 76,110.00 200.00 70,800.000280 CURED IN PLACE PIPE LINER-30 IN

603000110 276.00 LNFT 250.00 69,000.00 225.00 62,100.000290 CURED IN PLACE PIPE LINER-36 IN

603000131 90.00 LNFT 540.00 48,600.00 500.00 45,000.000300 CURED IN PLACE PIPE LINER-60 IN

603010540 32.00 LNFT 135.00 4,320.00 63.75 2,040.000310 CSP 24 IN

603012555 1,182.00 LNFT 185.00 218,670.00 264.00 312,048.000320 RCP 24 IN

603012705 70.00 LNFT 580.00 40,600.00 458.50 32,095.000330 RCP 48 IN

603012741 132.00 LNFT 605.00 79,860.00 936.50 123,618.000340 RCP 60 IN

603012892 2,058.00 LNFT 160.00 329,280.00 215.00 442,470.000350 RCP IRR 24 IN

603012925 408.00 LNFT 215.00 87,720.00 283.50 115,668.000360 RCP IRR 30 IN

603012938 508.00 LNFT 265.00 134,620.00 378.50 192,278.000370 RCP IRR 36 IN

603012960 112.00 LNFT 315.00 35,280.00 412.00 46,144.000380 RCP IRR 42 IN

603012975 156.00 LNFT 465.00 72,540.00 374.00 58,344.000390 RCP IRR 48 IN
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0001 Structure Safety - Culverts, Surfacing, Grading, Erosion Control, Pavement Markings, Rumble - 312
Strips, Fencing

SECTION:

603013202 84.00 LNFT 195.00 16,380.00 307.00 25,788.000400 RCPA 24 IN EQ DIA

603013343 210.00 LNFT 1,700.00 357,000.00 1,744.00 366,240.000410 REIN CONC BOX 12 X 4

603013406 116.00 LNFT 2,300.00 266,800.00 2,424.00 281,184.000420 REIN CONC BOX 16 X 5

603013553 1.00 EACH 2,000.00 2,000.00 1,422.00 1,422.000430 CONNECT TO EXISTING MANHOLE

603587020 5,115.40 LNFT 25.00 127,885.00 15.75 80,567.550440 REMOVE PIPE CULVERT

605000040 52.50 LNFT 735.00 38,587.50 357.00 18,742.500450 REVISE CONCRETE BARRIER RAIL-BR

606010330 643.70 LNFT 26.00 16,736.20 20.00 12,874.000460 MGS GUARDRAIL

606010335 6.00 EACH 3,200.00 19,200.00 2,950.00 17,700.000470 MASH W-BEAM TERMINAL SECTION

606010342 4.00 EACH 3,200.00 12,800.00 3,500.00 14,000.000480 MASH THRIE BEAM BR APPRCH SECTION

606010385 900.00 LNFT 4.50 4,050.00 4.00 3,600.000490 REMOVE GUARDRAIL

607100095 43.00 LNFT 6.00 258.00 25.00 1,075.000500 FARM FENCE-TYPE  F1W-32 IN WW

607100114 253.00 LNFT 6.00 1,518.00 9.50 2,403.500510 FARM FENCE-TYPE F2W-32 IN WW

607100148 35.00 LNFT 13.00 455.00 25.00 875.000520 FARM FENCE-TYPE F2M-39 IN WW

607100219 90.00 LNFT 4.00 360.00 5.00 450.000530 FARM FENCE-TYPE F3M
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0001 Structure Safety - Culverts, Surfacing, Grading, Erosion Control, Pavement Markings, Rumble - 312
Strips, Fencing

SECTION:

607100229 407.00 LNFT 4.00 1,628.00 5.35 2,177.450540 FARM FENCE-TYPE F4W

607100252 589.00 LNFT 4.00 2,356.00 4.95 2,915.550550 FARM FENCE-TYPE F4M

607100259 438.00 LNFT 4.00 1,752.00 5.55 2,430.900560 FARM FENCE-TYPE F5W

607100360 7.00 EACH 250.00 1,750.00 200.00 1,400.000570 FARM FENCE-PANEL/SINGLE FW

607100380 14.00 EACH 300.00 4,200.00 250.00 3,500.000580 FARM FENCE-PANEL/DOUBLE FW

607100551 1,870.00 LNFT 3.50 6,545.00 2.00 3,740.000590 FENCE-TEMPORARY

610100559 (1) LS 105,000.00 105,000.00 15,000.00 15,000.000600 REVEGETATION

610100565 1,853.00 SQYD 4.00 7,412.00 5.25 9,728.250610 EROSION CONTROL BLANKET-HIGH-PERFORM

613100030 60.60 CUYD 155.00 9,393.00 114.50 6,938.700620 RIPRAP-CLASS 1 RANDOM

615010070 1.00 EACH 3,800.00 3,800.00 3,197.00 3,197.000630 IRRIGATION CANAL GATE-18 IN

615010080 1.00 EACH 3,300.00 3,300.00 2,740.00 2,740.000640 IRRIGATION CANAL GATE-15 IN

615010580 4.00 EACH 1,500.00 6,000.00 1,825.00 7,300.000650 TRASH GUARD

618030005 350,000.00 UNIT 0.75 262,500.00 0.70 245,000.000660 TRAFFIC CONTROL DEVICES CB

619010058 462.70 SQFT 29.00 13,418.30 24.00 11,104.800670 SIGNS-ALUM SHEET INCR IV
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0001 Structure Safety - Culverts, Surfacing, Grading, Erosion Control, Pavement Markings, Rumble - 312
Strips, Fencing

SECTION:

619010086 502.00 SQFT 24.00 12,048.00 22.00 11,044.000680 SIGNS-ALUM REFL SHEET IV

619010090 696.20 SQFT 24.00 16,708.80 23.00 16,012.600690 SIGNS-ALUM REFL SHEET XI

619010230 150.00 EACH 37.00 5,550.00 40.00 6,000.000700 REMOVE SIGN

619010240 24.00 EACH 300.00 7,200.00 225.00 5,400.000710 REMOVE SIGN-GUIDE

619010310 534.00 LB 4.00 2,136.00 5.50 2,937.000720 POSTS-STEEL U SIGN

619010320 1,485.00 LB 8.00 11,880.00 5.50 8,167.500730 POSTS-STEEL STRUCTURAL SIGN

619010480 1,804.00 LNFT 11.00 19,844.00 10.00 18,040.000740 POLES-TREATED WOOD 4 IN

619010490 418.00 LNFT 13.00 5,434.00 12.00 5,016.000750 POLES-TREATED WOOD 5 IN

619010722 8.00 EACH 1,200.00 9,600.00 1,200.00 9,600.000760 FRANG SIGN POST BKWY-S4 X 7.7

619010724 4.00 EACH 1,200.00 4,800.00 1,200.00 4,800.000770 FRANG SIGN POST BKWY-S5 X 10

619011010 594.00 EACH 24.00 14,256.00 25.00 14,850.000780 DELINEATOR DES A

619011040 50.00 EACH 32.00 1,600.00 30.00 1,500.000790 DELINEATOR DES D

620011105 2.00 GAL 315.00 630.00 300.00 600.000800 WORDS AND SYMBOLS-WHITE PAINT

620011110 8.00 GAL 215.00 1,720.00 200.00 1,600.000810 WORDS AND SYMBOLS-YELLOW PAINT
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0001 Structure Safety - Culverts, Surfacing, Grading, Erosion Control, Pavement Markings, Rumble - 312
Strips, Fencing

SECTION:

620011260 2.00 GAL 425.00 850.00 400.00 800.000820 WORDS AND SYMBOLS-WHITE EPOXY

620011265 5.00 GAL 425.00 2,125.00 400.00 2,000.000830 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 1,894.00 LNFT 3.00 5,682.00 2.00 3,788.000840 TEMPORARY STRIPING

620013000 1,724.00 GAL 25.00 43,100.00 23.00 39,652.000850 STRIPING-WHITE PAINT

620013960 1,149.00 GAL 73.00 83,877.00 69.00 79,281.000860 STRIPING-WHITE EPOXY

620014000 344.00 GAL 25.00 8,600.00 24.00 8,256.000870 STRIPING-YELLOW PAINT

620014960 229.00 GAL 73.00 16,717.00 69.00 15,801.000880 STRIPING-YELLOW EPOXY

622011043 33.00 SQYD 8.00 264.00 13.50 445.500890 PERM EROSION CONTROL-HIGH SURV

622011084 3,749.00 SQYD 3.00 11,247.00 1.70 6,373.300900 GEOTEXTILE STABILIZATION

622011173 876.00 SQYD 30.00 26,280.00 32.00 28,032.000910 GEOCOMPOSITE LINER

$6,781,600.30 $6,848,984.00Section Totals
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( ) indicates item is bid as Lump Sum

$6,848,984.00$6,781,600.30

$6,781,600.30

Contract Item Totals

$6,848,984.00Contract Grand Totals

Contract Time Totals
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 Structure Safety - Culverts, Surfacing, Grading, Erosion Control, Pavement - 312
Markings, Rumble Strips, Fencing

SECTION:

103000000 TRAINING PROGRAM 500.00 20.00 5.00HOUR 10,000.00 2,500.00 25.00% -7,500.00

104030010 MISCELLANEOUS WORK 50,000.00 1.00 1.00UNIT 50,000.00 50,000.00 100.00% 0.00

105070000 CONTRACTOR SURVEY AND LAYOUT (1) 40,000.00 39,500.00LS 40,000.00 39,500.00 98.75% -500.00

108000000 CRITICAL PATH SCHEDULE (1) 6,000.00 2,500.00LS 6,000.00 2,500.00 41.67% -3,500.00

109200005 MOBILIZATION (1) 740,000.00 1,530,000.00LS 740,000.00 1,530,000.00 206.76% 790,000.00

203020175 EXCAVATION-UNCLASS CHANNEL 780.00 19.00 44.00CUYD 14,820.00 34,320.00 231.58% 19,500.00

203020375 EMBANKMENT IN PLACE 2,189.00 28.00 22.50CUYD 61,292.00 49,252.50 80.36% -12,039.50

208010150 TEMPORARY EROSION CONTROL-LS (1) 60,000.00 45,000.00LS 60,000.00 45,000.00 75.00% -15,000.00

208010200 TEMPORARY EROSION CONTROL-
FIXED

500.00 1.00 1.00UNIT 500.00 500.00 100.00% 0.00

210020170 TEST TRAILER-TRANSPORT,SETUP 72.00 25.00 25.00MILE 1,800.00 1,800.00 100.00% 0.00

301020268 TRAFFIC GRAVEL 110.00 86.00 50.00CUYD 9,460.00 5,500.00 58.14% -3,960.00

301020340 CRUSHED AGGREGATE COURSE 5,848.00 42.00 50.00CUYD 245,616.00 292,400.00 119.05% 46,784.00

301020450 SPECIAL BACKFILL 6,033.00 42.00 73.00CUYD 253,386.00 440,409.00 173.81% 187,023.00

Low Bid Item Analysis

03920 BlaineCall Order: Counties:

Letting Date:

(9220053000) NH 1-7(54)404
CHINOOK - HARLEM CULVERTS

Great Falls 90 WORKING DAYS

Contract Description:

2097

Project(s):

Contract Time:

SCHELLINGER CONSTRUCTION CO., INC.

CHINOOK - HARLEM CULVERTS

Contract ID:

Vendor ID/Name:

October 08, 2020 9:00
AM

District(s):

101
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 Structure Safety - Culverts, Surfacing, Grading, Erosion Control, Pavement - 312
Markings, Rumble Strips, Fencing

SECTION:

301020465 LOW PERMEABILITY BACKFILL 126.00 77.00 225.00CUYD 9,702.00 28,350.00 292.21% 18,648.00

401020022 COMMERCIAL MIX-PG 64-28 3,758.00 180.00 100.00TON 676,440.00 375,800.00 55.56% -300,640.00

402020315 EMULSIFIED ASPHALT-TACK COAT 1,886.00 3.50 5.00GAL 6,601.00 9,430.00 142.86% 2,829.00

402020375 EMULSIFIED ASPHALT CHFRS-2P 173.40 550.00 575.00TON 95,370.00 99,705.00 104.55% 4,335.00

409000000 FINAL SWEEP AND BROOM 4.40 553.00 550.00CRMI 2,433.20 2,420.00 99.46% -13.20

409000010 COVER-TYPE 1 97,432.00 0.90 1.05SQYD 87,688.80 102,303.60 116.67% 14,614.80

411011125 CENTERLINE RUMBLE STRIPS-TYPE 2 0.10 3,603.00 5,000.00MILE 360.30 500.00 138.77% 139.70

411011130 CENTERLINE RUMBLE STRIPS-TYPE 3 4.10 1,379.00 450.00MILE 5,653.90 1,845.00 32.63% -3,808.90

411011135 RUMBLE STRIPS 8.00 1,347.00 450.00MILE 10,776.00 3,600.00 33.41% -7,176.00

551020030 CONCRETE-CLASS GENERAL 30.30 1,886.00 1,925.00CUYD 57,145.80 58,327.50 102.07% 1,181.70

551020120 CEMENT GROUT 7.00 457.00 1,500.00CUYD 3,199.00 10,500.00 328.23% 7,301.00

603000050 GRANULAR BEDDING MATERIAL 260.00 103.00 130.00CUYD 26,780.00 33,800.00 126.21% 7,020.00

603000060 FOUNDATION MATERIAL 908.00 58.00 66.00CUYD 52,664.00 59,928.00 113.79% 7,264.00

Low Bid Item Analysis
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 Structure Safety - Culverts, Surfacing, Grading, Erosion Control, Pavement - 312
Markings, Rumble Strips, Fencing

SECTION:

603000100 CURED IN PLACE PIPE LINER-24 IN 583.00 260.00 180.00LNFT 151,580.00 104,940.00 69.23% -46,640.00

603000105 CURED IN PLACE PIPE LINER-30 IN 354.00 280.00 195.00LNFT 99,120.00 69,030.00 69.64% -30,090.00

603000110 CURED IN PLACE PIPE LINER-36 IN 276.00 288.00 210.00LNFT 79,488.00 57,960.00 72.92% -21,528.00

603000131 CURED IN PLACE PIPE LINER-60 IN 90.00 392.00 475.00LNFT 35,280.00 42,750.00 121.17% 7,470.00

603010540 CSP 24 IN 32.00 116.00 250.00LNFT 3,712.00 8,000.00 215.52% 4,288.00

603012555 RCP 24 IN 1,182.00 110.00 210.00LNFT 130,020.00 248,220.00 190.91% 118,200.00

603012705 RCP 48 IN 70.00 314.00 541.00LNFT 21,980.00 37,870.00 172.29% 15,890.00

603012741 RCP 60 IN 132.00 390.00 770.00LNFT 51,480.00 101,640.00 197.44% 50,160.00

603012892 RCP IRR 24 IN 2,058.00 110.00 209.00LNFT 226,380.00 430,122.00 190.00% 203,742.00

603012925 RCP IRR 30 IN 408.00 146.00 276.00LNFT 59,568.00 112,608.00 189.04% 53,040.00

603012938 RCP IRR 36 IN 508.00 180.00 303.00LNFT 91,440.00 153,924.00 168.33% 62,484.00

603012960 RCP IRR 42 IN 112.00 265.00 402.00LNFT 29,680.00 45,024.00 151.70% 15,344.00

603012975 RCP IRR 48 IN 156.00 270.00 430.00LNFT 42,120.00 67,080.00 159.26% 24,960.00

Low Bid Item Analysis

03920 BlaineCall Order: Counties:

Letting Date:

(9220053000) NH 1-7(54)404
CHINOOK - HARLEM CULVERTS

Great Falls 90 WORKING DAYS

Contract Description:

2097

Project(s):

Contract Time:

SCHELLINGER CONSTRUCTION CO., INC.

CHINOOK - HARLEM CULVERTS

Contract ID:

Vendor ID/Name:

October 08, 2020 9:00
AM

District(s):

101

Page 3 of 8

Min: Max:



10/08/2020 09:14:13

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046

Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 Structure Safety - Culverts, Surfacing, Grading, Erosion Control, Pavement - 312
Markings, Rumble Strips, Fencing

SECTION:

603013202 RCPA 24 IN EQ DIA 84.00 126.00 284.00LNFT 10,584.00 23,856.00 225.40% 13,272.00

603013343 REIN CONC BOX 12 X 4 210.00 1,300.00 1,415.00LNFT 273,000.00 297,150.00 108.85% 24,150.00

603013406 REIN CONC BOX 16 X 5 116.00 1,625.00 1,730.00LNFT 188,500.00 200,680.00 106.46% 12,180.00

603013553 CONNECT TO EXISTING MANHOLE 1.00 4,331.00 2,600.00EACH 4,331.00 2,600.00 60.03% -1,731.00

603587020 REMOVE PIPE CULVERT 5,115.40 24.00 18.00LNFT 122,769.60 92,077.20 75.00% -30,692.40

605000040 REVISE CONCRETE BARRIER RAIL-BR 52.50 133.00 357.00LNFT 6,982.50 18,742.50 268.42% 11,760.00

606010330 MGS GUARDRAIL 643.70 23.00 20.00LNFT 14,805.10 12,874.00 86.96% -1,931.10

606010335 MASH W-BEAM TERMINAL SECTION 6.00 3,172.00 2,950.00EACH 19,032.00 17,700.00 93.00% -1,332.00

606010342 MASH THRIE BEAM BR APPRCH
SECTION

4.00 3,361.00 3,500.00EACH 13,444.00 14,000.00 104.14% 556.00

606010385 REMOVE GUARDRAIL 900.00 3.27 4.00LNFT 2,943.00 3,600.00 122.32% 657.00

607100095 FARM FENCE-TYPE  F1W-32 IN WW 43.00 5.00 10.00LNFT 215.00 430.00 200.00% 215.00

607100114 FARM FENCE-TYPE F2W-32 IN WW 253.00 5.00 7.50LNFT 1,265.00 1,897.50 150.00% 632.50

607100148 FARM FENCE-TYPE F2M-39 IN WW 35.00 3.00 14.00LNFT 105.00 490.00 466.67% 385.00

Low Bid Item Analysis

03920 BlaineCall Order: Counties:

Letting Date:

(9220053000) NH 1-7(54)404
CHINOOK - HARLEM CULVERTS

Great Falls 90 WORKING DAYS

Contract Description:

2097

Project(s):

Contract Time:

SCHELLINGER CONSTRUCTION CO., INC.

CHINOOK - HARLEM CULVERTS

Contract ID:

Vendor ID/Name:

October 08, 2020 9:00
AM

District(s):

101

Page 4 of 8

Min: Max:



10/08/2020 09:14:13

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046

Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 Structure Safety - Culverts, Surfacing, Grading, Erosion Control, Pavement - 312
Markings, Rumble Strips, Fencing

SECTION:

607100219 FARM FENCE-TYPE F3M 90.00 3.00 5.00LNFT 270.00 450.00 166.67% 180.00

607100229 FARM FENCE-TYPE F4W 407.00 4.00 5.00LNFT 1,628.00 2,035.00 125.00% 407.00

607100252 FARM FENCE-TYPE F4M 589.00 4.00 5.00LNFT 2,356.00 2,945.00 125.00% 589.00

607100259 FARM FENCE-TYPE F5W 438.00 5.00 5.00LNFT 2,190.00 2,190.00 100.00% 0.00

607100360 FARM FENCE-PANEL/SINGLE FW 7.00 184.00 185.00EACH 1,288.00 1,295.00 100.54% 7.00

607100380 FARM FENCE-PANEL/DOUBLE FW 14.00 213.00 205.00EACH 2,982.00 2,870.00 96.24% -112.00

607100551 FENCE-TEMPORARY 1,870.00 1.50 2.00LNFT 2,805.00 3,740.00 133.33% 935.00

610100559 REVEGETATION (1) 15,000.00 115,000.00LS 15,000.00 115,000.00 766.67% 100,000.00

610100565 EROSION CONTROL BLANKET-HIGH-
PERFORM

1,853.00 5.00 5.25SQYD 9,265.00 9,728.25 105.00% 463.25

613100030 RIPRAP-CLASS 1 RANDOM 60.60 136.00 185.00CUYD 8,241.60 11,211.00 136.03% 2,969.40

615010070 IRRIGATION CANAL GATE-18 IN 1.00 2,610.00 2,000.00EACH 2,610.00 2,000.00 76.63% -610.00

615010080 IRRIGATION CANAL GATE-15 IN 1.00 2,840.00 1,600.00EACH 2,840.00 1,600.00 56.34% -1,240.00

615010580 TRASH GUARD 4.00 940.00 1,100.00EACH 3,760.00 4,400.00 117.02% 640.00

Low Bid Item Analysis

03920 BlaineCall Order: Counties:

Letting Date:

(9220053000) NH 1-7(54)404
CHINOOK - HARLEM CULVERTS

Great Falls 90 WORKING DAYS

Contract Description:

2097

Project(s):

Contract Time:

SCHELLINGER CONSTRUCTION CO., INC.

CHINOOK - HARLEM CULVERTS

Contract ID:

Vendor ID/Name:

October 08, 2020 9:00
AM

District(s):

101
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Min: Max:
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Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046

Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 Structure Safety - Culverts, Surfacing, Grading, Erosion Control, Pavement - 312
Markings, Rumble Strips, Fencing

SECTION:

618030005 TRAFFIC CONTROL DEVICES CB 350,000.00 0.85 0.68UNIT 297,500.00 238,000.00 80.00% -59,500.00

619010058 SIGNS-ALUM SHEET INCR IV 462.70 27.00 24.00SQFT 12,492.90 11,104.80 88.89% -1,388.10

619010086 SIGNS-ALUM REFL SHEET IV 502.00 24.00 22.00SQFT 12,048.00 11,044.00 91.67% -1,004.00

619010090 SIGNS-ALUM REFL SHEET XI 696.20 23.00 23.00SQFT 16,012.60 16,012.60 100.00% 0.00

619010230 REMOVE SIGN 150.00 41.00 40.00EACH 6,150.00 6,000.00 97.56% -150.00

619010240 REMOVE SIGN-GUIDE 24.00 224.00 225.00EACH 5,376.00 5,400.00 100.45% 24.00

619010310 POSTS-STEEL U SIGN 534.00 6.50 5.50LB 3,471.00 2,937.00 84.62% -534.00

619010320 POSTS-STEEL STRUCTURAL SIGN 1,485.00 5.40 5.50LB 8,019.00 8,167.50 101.85% 148.50

619010480 POLES-TREATED WOOD 4 IN 1,804.00 9.50 10.00LNFT 17,138.00 18,040.00 105.26% 902.00

619010490 POLES-TREATED WOOD 5 IN 418.00 13.00 12.00LNFT 5,434.00 5,016.00 92.31% -418.00

619010722 FRANG SIGN POST BKWY-S4 X 7.7 8.00 1,130.00 1,200.00EACH 9,040.00 9,600.00 106.19% 560.00

619010724 FRANG SIGN POST BKWY-S5 X 10 4.00 1,193.00 1,200.00EACH 4,772.00 4,800.00 100.59% 28.00

619011010 DELINEATOR DES A 594.00 31.00 25.00EACH 18,414.00 14,850.00 80.65% -3,564.00

Low Bid Item Analysis

03920 BlaineCall Order: Counties:

Letting Date:

(9220053000) NH 1-7(54)404
CHINOOK - HARLEM CULVERTS

Great Falls 90 WORKING DAYS

Contract Description:

2097

Project(s):

Contract Time:

SCHELLINGER CONSTRUCTION CO., INC.

CHINOOK - HARLEM CULVERTS

Contract ID:

Vendor ID/Name:

October 08, 2020 9:00
AM

District(s):

101
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Min: Max:
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Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046

Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 Structure Safety - Culverts, Surfacing, Grading, Erosion Control, Pavement - 312
Markings, Rumble Strips, Fencing

SECTION:

619011040 DELINEATOR DES D 50.00 33.00 30.00EACH 1,650.00 1,500.00 90.91% -150.00

620011105 WORDS AND SYMBOLS-WHITE PAINT 2.00 248.00 300.00GAL 496.00 600.00 120.97% 104.00

620011110 WORDS AND SYMBOLS-YELLOW PAINT 8.00 270.00 200.00GAL 2,160.00 1,600.00 74.07% -560.00

620011260 WORDS AND SYMBOLS-WHITE EPOXY 2.00 369.00 400.00GAL 738.00 800.00 108.40% 62.00

620011265 WORDS AND SYMBOLS-YELLOW
EPOXY

5.00 373.00 400.00GAL 1,865.00 2,000.00 107.24% 135.00

620012955 TEMPORARY STRIPING 1,894.00 0.79 2.00LNFT 1,496.26 3,788.00 253.16% 2,291.74

620013000 STRIPING-WHITE PAINT 1,724.00 22.00 23.00GAL 37,928.00 39,652.00 104.55% 1,724.00

620013960 STRIPING-WHITE EPOXY 1,149.00 54.00 69.00GAL 62,046.00 79,281.00 127.78% 17,235.00

620014000 STRIPING-YELLOW PAINT 344.00 27.00 24.00GAL 9,288.00 8,256.00 88.89% -1,032.00

620014960 STRIPING-YELLOW EPOXY 229.00 50.00 69.00GAL 11,450.00 15,801.00 138.00% 4,351.00

622011043 PERM EROSION CONTROL-HIGH SURV 33.00 11.70 65.00SQYD 386.10 2,145.00 555.56% 1,758.90

622011084 GEOTEXTILE STABILIZATION 3,749.00 2.45 2.10SQYD 9,185.05 7,872.90 85.71% -1,312.15

622011173 GEOCOMPOSITE LINER 876.00 20.00 35.00SQYD 17,520.00 30,660.00 175.00% 13,140.00

Low Bid Item Analysis

03920 BlaineCall Order: Counties:

Letting Date:

(9220053000) NH 1-7(54)404
CHINOOK - HARLEM CULVERTS

Great Falls 90 WORKING DAYS

Contract Description:

2097

Project(s):

Contract Time:

SCHELLINGER CONSTRUCTION CO., INC.

CHINOOK - HARLEM CULVERTS

Contract ID:

Vendor ID/Name:

October 08, 2020 9:00
AM

District(s):

101
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

Section Totals: $4,834,823.71 $6,149,847.85 127.20% $1,315,024.14

( ) indicates item is bid as Lump Sum

127.20% $1,315,024.14$6,149,847.85$4,834,823.71Contract Total for Calculated Low Bidders Bid Items

Contract Total Plus Time

Low Bid Item Analysis

03920 BlaineCall Order: Counties:

Letting Date:

(9220053000) NH 1-7(54)404
CHINOOK - HARLEM CULVERTS

Great Falls 90 WORKING DAYS

Contract Description:

2097

Project(s):

Contract Time:

SCHELLINGER CONSTRUCTION CO., INC.

CHINOOK - HARLEM CULVERTS

Contract ID:

Vendor ID/Name:

October 08, 2020 9:00
AM

District(s):

101

Page 8 of 8

Min: Max:



Rank

Percent Of
EstimateVendor ID

Percent Of
Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,893,592.58 91.47% 100.00%

1 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$3,163,337.65 100.00% 109.32%

2 2050 RIVERSIDE CONTRACTING, INC. $3,424,710.00 108.26% 118.35%

3 2362 L.H.C., INCORPORATED $3,636,937.70 114.97% 125.69%

4 6297 CENTURY COMPANIES, INC. $3,729,667.20 117.90% 128.89%

Vendor Ranking

Contract ID:

JOPLIN - NORTH

Great FallsLetting Date:

Contract Description:

District(s): 07/31/21 COMPLETION DATE

01920

October 08, 2020 9:00
AM

(9624003000) STPS 224-1(3)0
JOPLIN - NORTH

Liberty102 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

10/08/2020 09:14:13

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SCHELLINGER
CONSTRUCTION

CO., INC.

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 Gravel, Seal & Cover, Overlay, and Pavement MarkingsSECTION:

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.00 1.00 15,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 4,000.00 4,000.00 10,000.00 10,000.00 17,000.00 17,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 310,000.00 310,000.00 555,000.00 555,000.00 590,000.00 590,000.000030 MOBILIZATION

208010000 (1) LS 3,000.00 3,000.00 6,000.00 6,000.00 5,500.00 5,500.000040 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL-FIXED

210020000 20.00 HOUR 168.00 3,360.00 184.00 3,680.00 175.00 3,500.000060 GRADER-MOTOR

210020170 200.00 MILE 78.00 15,600.00 15.00 3,000.00 15.00 3,000.000070 TEST TRAILER-TRANSPORT,SETUP

301020416 2,023.00 CUYD 45.00 91,035.00 39.00 78,897.00 40.00 80,920.000080 SHOULDER GRAVEL

401020045 24,181.00 TON 35.00 846,335.00 38.00 918,878.00 45.00 1,088,145.000090 PLANT MIX SURF GR S-3/4 IN

401020046 276.00 TON 26.00 7,176.00 100.00 27,600.00 110.00 30,360.000100 PLANT MIX BIT SURF GR S -MISC

401020300 343.00 TON 218.00 74,774.00 225.00 77,175.00 230.00 78,890.000110 HYDRATED LIME

Page 1 of 6

JOPLIN - NORTH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:October 08, 2020

Contract Description:

01920

(9624003000) STPS 224-1(3)0
JOPLIN - NORTH

07/31/21 COMPLETION DATE

Liberty

Min: Max:
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Revision 046



0001 Gravel, Seal & Cover, Overlay, and Pavement MarkingsSECTION:

402020092 1,321.20 TON 551.00 727,981.20 545.00 720,054.00 550.00 726,660.000120 ASPHALT CEMENT PG 64-28

402020315 16,793.00 GAL 2.00 33,586.00 2.25 37,784.25 2.00 33,586.000130 EMULSIFIED ASPHALT-TACK COAT

402020375 505.80 TON 567.00 286,788.60 575.00 290,835.00 520.00 263,016.000140 EMULSIFIED ASPHALT CHFRS-2P

409000000 10.00 CRMI 481.00 4,810.00 450.00 4,500.00 375.00 3,750.000150 FINAL SWEEP AND BROOM

409000010 283,252.00 SQYD 0.58 164,286.16 0.60 169,951.20 0.80 226,601.600160 COVER-TYPE 1

411010000 2,178.00 SQYD 7.00 15,246.00 6.50 14,157.00 6.50 14,157.000170 COLD MILLING

610100559 (1) LS 5,000.00 5,000.00 15,000.00 15,000.00 20,000.00 20,000.000180 REVEGETATION

618030005 180,000.00 UNIT 0.85 153,000.00 0.40 72,000.00 0.40 72,000.000190 TRAFFIC CONTROL DEVICES CB

618100000 64.00 SQFT 40.00 2,560.00 50.00 3,200.00 54.00 3,456.000200 SINGLE USE SIGNS

619010086 14.80 SQFT 33.00 488.40 29.50 436.60 32.00 473.600210 SIGNS-ALUM REFL SHEET IV

619010090 332.10 SQFT 27.00 8,966.70 26.00 8,634.60 28.00 9,298.800220 SIGNS-ALUM REFL SHEET XI

619010230 52.00 EACH 51.00 2,652.00 65.00 3,380.00 70.00 3,640.000230 REMOVE SIGN

619010240 1.00 EACH 276.00 276.00 200.00 200.00 215.00 215.000240 REMOVE SIGN-GUIDE

619010310 202.00 LB 19.00 3,838.00 6.50 1,313.00 7.00 1,414.000250 POSTS-STEEL U SIGN

619010480 860.00 LNFT 10.00 8,600.00 12.75 10,965.00 14.00 12,040.000260 POLES-TREATED WOOD 4 IN

Page 2 of 6

JOPLIN - NORTH
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Letting Date: Great Falls
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Counties:
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102

Tabulation of Bids

Contract Time:October 08, 2020
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0001 Gravel, Seal & Cover, Overlay, and Pavement MarkingsSECTION:

619011010 250.00 EACH 28.00 7,000.00 29.80 7,450.00 32.00 8,000.000270 DELINEATOR DES A

619011040 20.00 EACH 33.00 660.00 34.60 692.00 37.00 740.000280 DELINEATOR DES D

620011105 4.00 GAL 245.00 980.00 500.00 2,000.00 540.00 2,160.000290 WORDS AND SYMBOLS-WHITE PAINT

620011260 3.00 GAL 369.00 1,107.00 1,000.00 3,000.00 1,050.00 3,150.000300 WORDS AND SYMBOLS-WHITE EPOXY

620012955 94,248.00 LNFT 0.24 22,619.52 0.25 23,562.00 0.25 23,562.000310 TEMPORARY STRIPING

620013000 724.00 GAL 25.00 18,100.00 30.00 21,720.00 32.00 23,168.000320 STRIPING-WHITE PAINT

620013960 483.00 GAL 60.00 28,980.00 67.00 32,361.00 72.00 34,776.000330 STRIPING-WHITE EPOXY

620014000 374.00 GAL 27.00 10,098.00 20.00 7,480.00 21.00 7,854.000340 STRIPING-YELLOW PAINT

620014960 249.00 GAL 61.00 15,189.00 68.00 16,932.00 73.00 18,177.000350 STRIPING-YELLOW EPOXY

$3,424,710.00$2,893,592.58 $3,163,337.65Section Totals

( ) indicates item is bid as Lump Sum

$3,163,337.65$2,893,592.58 $3,424,710.00

$2,893,592.58

Contract Item Totals

$3,163,337.65 3,424,710.00Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) L.H.C.,
INCORPORATED

(4) CENTURY
COMPANIES, INC.

Line
Number

0001 Gravel, Seal & Cover, Overlay, and Pavement MarkingsSECTION:

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 10,002.24 10,002.24 9,000.00 9,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 720,040.00 720,040.00 587,000.00 587,000.000030 MOBILIZATION

208010000 (1) LS 11,732.55 11,732.55 5,000.00 5,000.000040 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL-FIXED

210020000 20.00 HOUR 288.38 5,767.60 250.00 5,000.000060 GRADER-MOTOR

210020170 200.00 MILE 15.95 3,190.00 75.00 15,000.000070 TEST TRAILER-TRANSPORT,SETUP

301020416 2,023.00 CUYD 107.84 218,160.32 100.00 202,300.000080 SHOULDER GRAVEL

401020045 24,181.00 TON 38.95 941,849.95 50.00 1,209,050.000090 PLANT MIX SURF GR S-3/4 IN

401020046 276.00 TON 111.52 30,779.52 250.00 69,000.000100 PLANT MIX BIT SURF GR S -MISC

401020300 343.00 TON 207.00 71,001.00 250.00 85,750.000110 HYDRATED LIME
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0001 Gravel, Seal & Cover, Overlay, and Pavement MarkingsSECTION:

402020092 1,321.20 TON 510.00 673,812.00 530.00 700,236.000120 ASPHALT CEMENT PG 64-28

402020315 16,793.00 GAL 2.07 34,761.51 3.00 50,379.000130 EMULSIFIED ASPHALT-TACK COAT

402020375 505.80 TON 545.00 275,661.00 550.00 278,190.000140 EMULSIFIED ASPHALT CHFRS-2P

409000000 10.00 CRMI 511.05 5,110.50 450.00 4,500.000150 FINAL SWEEP AND BROOM

409000010 283,252.00 SQYD 1.00 283,252.00 0.80 226,601.600160 COVER-TYPE 1

411010000 2,178.00 SQYD 5.98 13,024.44 10.00 21,780.000170 COLD MILLING

610100559 (1) LS 83,407.61 83,407.61 7,500.00 7,500.000180 REVEGETATION

618030005 180,000.00 UNIT 0.45 81,000.00 0.46 82,800.000190 TRAFFIC CONTROL DEVICES CB

618100000 64.00 SQFT 56.78 3,633.92 55.00 3,520.000200 SINGLE USE SIGNS

619010086 14.80 SQFT 33.50 495.80 32.00 473.600210 SIGNS-ALUM REFL SHEET IV

619010090 332.10 SQFT 29.53 9,806.91 30.00 9,963.000220 SIGNS-ALUM REFL SHEET XI

619010230 52.00 EACH 73.82 3,838.64 70.00 3,640.000230 REMOVE SIGN

619010240 1.00 EACH 227.14 227.14 220.00 220.000240 REMOVE SIGN-GUIDE

619010310 202.00 LB 7.38 1,490.76 7.00 1,414.000250 POSTS-STEEL U SIGN

619010480 860.00 LNFT 14.48 12,452.80 14.00 12,040.000260 POLES-TREATED WOOD 4 IN
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0001 Gravel, Seal & Cover, Overlay, and Pavement MarkingsSECTION:

619011010 250.00 EACH 33.84 8,460.00 32.00 8,000.000270 DELINEATOR DES A

619011040 20.00 EACH 39.29 785.80 38.00 760.000280 DELINEATOR DES D

620011105 4.00 GAL 283.92 1,135.68 550.00 2,200.000290 WORDS AND SYMBOLS-WHITE PAINT

620011260 3.00 GAL 397.49 1,192.47 1,000.00 3,000.000300 WORDS AND SYMBOLS-WHITE EPOXY

620012955 94,248.00 LNFT 0.17 16,022.16 0.25 23,562.000310 TEMPORARY STRIPING

620013000 724.00 GAL 39.75 28,779.00 33.00 23,892.000320 STRIPING-WHITE PAINT

620013960 483.00 GAL 76.09 36,751.47 74.00 35,742.000330 STRIPING-WHITE EPOXY

620014000 374.00 GAL 39.75 14,866.50 22.00 8,228.000340 STRIPING-YELLOW PAINT

620014960 249.00 GAL 76.09 18,946.41 74.00 18,426.000350 STRIPING-YELLOW EPOXY

$3,636,937.70 $3,729,667.20Section Totals

( ) indicates item is bid as Lump Sum

$3,729,667.20$3,636,937.70

$3,636,937.70

Contract Item Totals

$3,729,667.20Contract Grand Totals

Contract Time Totals
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 Gravel, Seal & Cover, Overlay, and Pavement MarkingsSECTION:

104030010 MISCELLANEOUS WORK 15,000.00 1.00 1.00UNIT 15,000.00 15,000.00 100.00% 0.00

105070000 CONTRACTOR SURVEY AND LAYOUT (1) 4,000.00 10,000.00LS 4,000.00 10,000.00 250.00% 6,000.00

109200005 MOBILIZATION (1) 310,000.00 555,000.00LS 310,000.00 555,000.00 179.03% 245,000.00

208010000 BMP ADMINISTRATION-LS (1) 3,000.00 6,000.00LS 3,000.00 6,000.00 200.00% 3,000.00

208010200 TEMPORARY EROSION CONTROL-
FIXED

500.00 1.00 1.00UNIT 500.00 500.00 100.00% 0.00

210020000 GRADER-MOTOR 20.00 168.00 184.00HOUR 3,360.00 3,680.00 109.52% 320.00

210020170 TEST TRAILER-TRANSPORT,SETUP 200.00 78.00 15.00MILE 15,600.00 3,000.00 19.23% -12,600.00

301020416 SHOULDER GRAVEL 2,023.00 45.00 39.00CUYD 91,035.00 78,897.00 86.67% -12,138.00

401020045 PLANT MIX SURF GR S-3/4 IN 24,181.00 35.00 38.00TON 846,335.00 918,878.00 108.57% 72,543.00

401020046 PLANT MIX BIT SURF GR S -MISC 276.00 26.00 100.00TON 7,176.00 27,600.00 384.62% 20,424.00

401020300 HYDRATED LIME 343.00 218.00 225.00TON 74,774.00 77,175.00 103.21% 2,401.00

402020092 ASPHALT CEMENT PG 64-28 1,321.20 551.00 545.00TON 727,981.20 720,054.00 98.91% -7,927.20

402020315 EMULSIFIED ASPHALT-TACK COAT 16,793.00 2.00 2.25GAL 33,586.00 37,784.25 112.50% 4,198.25

Low Bid Item Analysis

01920 LibertyCall Order: Counties:

Letting Date:

(9624003000) STPS 224-1(3)0
JOPLIN - NORTH

Great Falls 07/31/21 COMPLETION DATE

Contract Description:

2097

Project(s):

Contract Time:

SCHELLINGER CONSTRUCTION CO., INC.

JOPLIN - NORTH

Contract ID:

Vendor ID/Name:

October 08, 2020 9:00
AM

District(s):

102
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Min: Max:
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 Gravel, Seal & Cover, Overlay, and Pavement MarkingsSECTION:

402020375 EMULSIFIED ASPHALT CHFRS-2P 505.80 567.00 575.00TON 286,788.60 290,835.00 101.41% 4,046.40

409000000 FINAL SWEEP AND BROOM 10.00 481.00 450.00CRMI 4,810.00 4,500.00 93.56% -310.00

409000010 COVER-TYPE 1 283,252.00 0.58 0.60SQYD 164,286.16 169,951.20 103.45% 5,665.04

411010000 COLD MILLING 2,178.00 7.00 6.50SQYD 15,246.00 14,157.00 92.86% -1,089.00

610100559 REVEGETATION (1) 5,000.00 15,000.00LS 5,000.00 15,000.00 300.00% 10,000.00

618030005 TRAFFIC CONTROL DEVICES CB 180,000.00 0.85 0.40UNIT 153,000.00 72,000.00 47.06% -81,000.00

618100000 SINGLE USE SIGNS 64.00 40.00 50.00SQFT 2,560.00 3,200.00 125.00% 640.00

619010086 SIGNS-ALUM REFL SHEET IV 14.80 33.00 29.50SQFT 488.40 436.60 89.39% -51.80

619010090 SIGNS-ALUM REFL SHEET XI 332.10 27.00 26.00SQFT 8,966.70 8,634.60 96.30% -332.10

619010230 REMOVE SIGN 52.00 51.00 65.00EACH 2,652.00 3,380.00 127.45% 728.00

619010240 REMOVE SIGN-GUIDE 1.00 276.00 200.00EACH 276.00 200.00 72.46% -76.00

619010310 POSTS-STEEL U SIGN 202.00 19.00 6.50LB 3,838.00 1,313.00 34.21% -2,525.00

619010480 POLES-TREATED WOOD 4 IN 860.00 10.00 12.75LNFT 8,600.00 10,965.00 127.50% 2,365.00

Low Bid Item Analysis

01920 LibertyCall Order: Counties:

Letting Date:

(9624003000) STPS 224-1(3)0
JOPLIN - NORTH

Great Falls 07/31/21 COMPLETION DATE

Contract Description:

2097

Project(s):

Contract Time:

SCHELLINGER CONSTRUCTION CO., INC.

JOPLIN - NORTH

Contract ID:

Vendor ID/Name:

October 08, 2020 9:00
AM

District(s):

102
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Min: Max:
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 Gravel, Seal & Cover, Overlay, and Pavement MarkingsSECTION:

619011010 DELINEATOR DES A 250.00 28.00 29.80EACH 7,000.00 7,450.00 106.43% 450.00

619011040 DELINEATOR DES D 20.00 33.00 34.60EACH 660.00 692.00 104.85% 32.00

620011105 WORDS AND SYMBOLS-WHITE PAINT 4.00 245.00 500.00GAL 980.00 2,000.00 204.08% 1,020.00

620011260 WORDS AND SYMBOLS-WHITE EPOXY 3.00 369.00 1,000.00GAL 1,107.00 3,000.00 271.00% 1,893.00

620012955 TEMPORARY STRIPING 94,248.00 0.24 0.25LNFT 22,619.52 23,562.00 104.17% 942.48

620013000 STRIPING-WHITE PAINT 724.00 25.00 30.00GAL 18,100.00 21,720.00 120.00% 3,620.00

620013960 STRIPING-WHITE EPOXY 483.00 60.00 67.00GAL 28,980.00 32,361.00 111.67% 3,381.00

620014000 STRIPING-YELLOW PAINT 374.00 27.00 20.00GAL 10,098.00 7,480.00 74.07% -2,618.00

620014960 STRIPING-YELLOW EPOXY 249.00 61.00 68.00GAL 15,189.00 16,932.00 111.48% 1,743.00

Section Totals: $2,893,592.58 $3,163,337.65 109.32% $269,745.07

Low Bid Item Analysis

01920 LibertyCall Order: Counties:

Letting Date:

(9624003000) STPS 224-1(3)0
JOPLIN - NORTH

Great Falls 07/31/21 COMPLETION DATE

Contract Description:

2097

Project(s):

Contract Time:

SCHELLINGER CONSTRUCTION CO., INC.

JOPLIN - NORTH

Contract ID:

Vendor ID/Name:

October 08, 2020 9:00
AM

District(s):

102
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( ) indicates item is bid as Lump Sum

109.32% $269,745.07$3,163,337.65$2,893,592.58Contract Total for Calculated Low Bidders Bid Items

Contract Total Plus Time

Low Bid Item Analysis

01920 LibertyCall Order: Counties:

Letting Date:

(9624003000) STPS 224-1(3)0
JOPLIN - NORTH

Great Falls 07/31/21 COMPLETION DATE

Contract Description:

2097

Project(s):

Contract Time:

SCHELLINGER CONSTRUCTION CO., INC.

JOPLIN - NORTH

Contract ID:

Vendor ID/Name:

October 08, 2020 9:00
AM

District(s):

102

Page 4 of 4

Min: Max:



Rank

Percent Of
EstimateVendor ID

Percent Of
Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $740,709.60 108.93% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. $679,958.30 100.00% 91.80%

2 7276 CENTRAL PLUMBING & HEATING INC $697,998.10 102.65% 94.23%

3 6129 A. M. WELLES, INC. $752,387.65 110.65% 101.58%

4 0113 HIGHLAND CONSTRUCTION SERVICES,
LLC

$774,824.00 113.95% 104.61%

5 0790 FIRSTMARK CONSTRUCTION, LLC $788,372.70 115.94% 106.43%

6 7584 CK MAY EXCAVATING, INC. $901,754.84 132.62% 121.74%

Vendor Ranking

Contract ID:

SF 109 - GR NE OF BOZEMAN (PH 2)

ButteLetting Date:

Contract Description:

District(s): 40 WORKING DAYS

02920

October 08, 2020 9:00
AM

(7520058001) HSIP 86-1(58)9
SF 109 - GR NE OF BOZEMAN (PH 2)

Gallatin103 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC.

(2) CENTRAL
PLUMBING &
HEATING INC

Line
Number

0001 Bridge Replacement with a culvertSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

104030011 (1) LS 20,000.00 20,000.00 7,500.00 7,500.00 6,300.00 6,300.000020 MISCELLANEOUS ITEMS-LS

105080115 700.00 CRFT 4.50 3,150.00 1.50 1,050.00 4.00 2,800.000030 FINISH GRADE CONTROL

109200005 (1) LS 97,000.00 97,000.00 115,000.00 115,000.00 86,000.00 86,000.000040 MOBILIZATION

202020041 (1) LS 5,000.00 5,000.00 25,000.00 25,000.00 15,500.00 15,500.000050 REMOVE STRUCTURE

203020375 1,311.00 CUYD 25.00 32,775.00 14.50 19,009.50 28.00 36,708.000060 EMBANKMENT IN PLACE

203080100 218.00 CUYD 25.00 5,450.00 12.50 2,725.00 10.00 2,180.000070 TOPSOIL-SALVAGING AND PLACING

208010000 (1) LS 10,000.00 10,000.00 5,000.00 5,000.00 4,000.00 4,000.000080 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000090 TEMPORARY EROSION CONTROL-FIXED

301020268 63.00 CUYD 42.00 2,646.00 35.00 2,205.00 58.00 3,654.000100 TRAFFIC GRAVEL

301020340 599.00 CUYD 50.00 29,950.00 43.00 25,757.00 41.00 24,559.000110 CRUSHED AGGREGATE COURSE
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0001 Bridge Replacement with a culvertSECTION:

301020416 10.00 CUYD 65.00 650.00 100.00 1,000.00 60.00 600.000120 SHOULDER GRAVEL

301020450 1,970.00 CUYD 40.00 78,800.00 50.00 98,500.00 37.00 72,890.000130 SPECIAL BACKFILL

301020625 1,604.00 SQYD 2.00 3,208.00 1.00 1,604.00 1.00 1,604.000140 AGGREGATE TREATMENT

401020055 363.00 TON 160.00 58,080.00 130.00 47,190.00 190.00 68,970.000150 COMMERCIAL MIX-3/8 IN-PG 64-28

402020315 153.00 GAL 6.50 994.50 15.00 2,295.00 18.00 2,754.000160 EMULSIFIED ASPHALT-TACK COAT

411011130 0.10 MILE 2,100.00 210.00 5,500.00 550.00 11,000.00 1,100.000170 CENTERLINE RUMBLE STRIPS-TYPE 3

551020030 7.20 CUYD 2,100.00 15,120.00 1,750.00 12,600.00 1,100.00 7,920.000180 CONCRETE-CLASS GENERAL

603000050 64.00 CUYD 57.00 3,648.00 65.00 4,160.00 51.00 3,264.000190 GRANULAR BEDDING MATERIAL

603000060 128.00 CUYD 46.00 5,888.00 50.00 6,400.00 54.00 6,912.000200 FOUNDATION MATERIAL

603013347 110.00 LNFT 1,750.00 192,500.00 1,450.00 159,500.00 1,800.00 198,000.000210 REIN CONC BOX 10 X 10

606010337 1,250.00 LNFT 25.00 31,250.00 22.00 27,500.00 23.00 28,750.000220 MGS GUARDRAIL/LONG POSTS

606010346 75.00 LNFT 55.00 4,125.00 73.00 5,475.00 75.00 5,625.000230 MGS INTERSECTING RDWAY TERMINAL SECTION

607100229 1,152.00 LNFT 4.00 4,608.00 2.15 2,476.80 2.50 2,880.000240 FARM FENCE-TYPE F4W

607100360 6.00 EACH 180.00 1,080.00 180.00 1,080.00 200.00 1,200.000250 FARM FENCE-PANEL/SINGLE FW

607100380 6.00 EACH 240.00 1,440.00 215.00 1,290.00 230.00 1,380.000260 FARM FENCE-PANEL/DOUBLE FW
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0001 Bridge Replacement with a culvertSECTION:

607100391 110.00 LNFT 55.00 6,050.00 15.00 1,650.00 16.00 1,760.000270 FENCE-WOOD-4 RAIL

607100430 32.00 LNFT 10.00 320.00 20.00 640.00 20.00 640.000280 FARM GATE-WIRE-TYPE G-2

607100551 198.00 LNFT 3.00 594.00 1.50 297.00 1.50 297.000290 FENCE-TEMPORARY

610010100 218.00 CUYD 63.00 13,734.00 35.00 7,630.00 24.00 5,232.000300 TOPSOIL

610100101 0.30 ACRE 725.00 217.50 1,000.00 300.00 4,510.00 1,353.000310 SEEDING AREA NO 1

610100102 0.40 ACRE 1,150.00 460.00 1,250.00 500.00 9,350.00 3,740.000320 SEEDING AREA NO 2

610100103 0.20 ACRE 370.00 74.00 1,500.00 300.00 1,100.00 220.000330 SEEDING AREA NO 3

610100555 0.50 ACRE 400.00 200.00 250.00 125.00 1,100.00 550.000340 CONDITION SEEDBED SURFACE

610220100 0.40 ACRE 6,550.00 2,620.00 10,000.00 4,000.00 13,750.00 5,500.000350 MULCH

613100030 61.70 CUYD 90.00 5,553.00 100.00 6,170.00 140.00 8,638.000360 RIPRAP-CLASS 1 RANDOM

613100080 81.10 CUYD 135.00 10,948.50 150.00 12,165.00 120.00 9,732.000370 RIPRAP-INFILL

618030005 70,000.00 UNIT 0.80 56,000.00 0.55 38,500.00 0.60 42,000.000380 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 935.00 1,870.00 700.00 1,400.00 720.00 1,440.000390 MOTORCYCLE ADVISORY SIGN

618100007 24.00 DAY 750.00 18,000.00 625.00 15,000.00 640.00 15,360.000400 TRAFFIC ACTUATED TEMPORARY SIGNALS

619010090 12.60 SQFT 35.00 441.00 30.00 378.00 31.00 390.600410 SIGNS-ALUM REFL SHEET XI
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0001 Bridge Replacement with a culvertSECTION:

619010230 6.00 EACH 75.00 450.00 80.00 480.00 83.00 498.000420 REMOVE SIGN

619010480 28.00 LNFT 15.00 420.00 14.00 392.00 14.00 392.000430 POLES-TREATED WOOD 4 IN

619011010 22.00 EACH 31.00 682.00 28.00 616.00 29.00 638.000440 DELINEATOR DES A

619011060 12.00 EACH 28.00 336.00 30.00 360.00 30.00 360.000450 DELINEATOR DES F

620012955 350.00 LNFT 1.15 402.50 2.00 700.00 1.00 350.000460 TEMPORARY STRIPING

620013960 2.00 GAL 155.00 310.00 250.00 500.00 66.00 132.000470 STRIPING-WHITE EPOXY

620014960 2.00 GAL 159.00 318.00 250.00 500.00 66.00 132.000480 STRIPING-YELLOW EPOXY

622011043 173.00 SQYD 7.00 1,211.00 4.00 692.00 7.50 1,297.500490 PERM EROSION CONTROL-HIGH SURV

622011084 432.00 SQYD 3.30 1,425.60 3.00 1,296.00 3.00 1,296.000500 GEOTEXTILE STABILIZATION

$697,998.10$740,709.60 $679,958.30Section Totals

( ) indicates item is bid as Lump Sum

$679,958.30$740,709.60 $697,998.10

$740,709.60

Contract Item Totals

$679,958.30 697,998.10Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) A. M. WELLES,
INC.

(4) HIGHLAND
CONSTRUCTION
SERVICES, LLC

(5) FIRSTMARK
CONSTRUCTION,

LLC

Line
Number

0001 Bridge Replacement with a culvertSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

104030011 (1) LS 7,500.00 7,500.00 25,000.00 25,000.00 9,870.00 9,870.000020 MISCELLANEOUS ITEMS-LS

105080115 700.00 CRFT 1.00 700.00 10.00 7,000.00 8.00 5,600.000030 FINISH GRADE CONTROL

109200005 (1) LS 140,250.00 140,250.00 65,000.00 65,000.00 43,000.00 43,000.000040 MOBILIZATION

202020041 (1) LS 8,500.00 8,500.00 25,000.00 25,000.00 145,750.00 145,750.000050 REMOVE STRUCTURE

203020375 1,311.00 CUYD 20.00 26,220.00 32.00 41,952.00 14.00 18,354.000060 EMBANKMENT IN PLACE

203080100 218.00 CUYD 10.00 2,180.00 15.00 3,270.00 28.00 6,104.000070 TOPSOIL-SALVAGING AND PLACING

208010000 (1) LS 10,000.00 10,000.00 20,000.00 20,000.00 4,200.00 4,200.000080 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000090 TEMPORARY EROSION CONTROL-FIXED

301020268 63.00 CUYD 35.00 2,205.00 50.00 3,150.00 45.00 2,835.000100 TRAFFIC GRAVEL

301020340 599.00 CUYD 40.00 23,960.00 40.00 23,960.00 54.00 32,346.000110 CRUSHED AGGREGATE COURSE
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0001 Bridge Replacement with a culvertSECTION:

301020416 10.00 CUYD 35.00 350.00 50.00 500.00 88.00 880.000120 SHOULDER GRAVEL

301020450 1,970.00 CUYD 30.00 59,100.00 45.00 88,650.00 42.00 82,740.000130 SPECIAL BACKFILL

301020625 1,604.00 SQYD 2.00 3,208.00 2.00 3,208.00 2.25 3,609.000140 AGGREGATE TREATMENT

401020055 363.00 TON 255.00 92,565.00 185.00 67,155.00 210.00 76,230.000150 COMMERCIAL MIX-3/8 IN-PG 64-28

402020315 153.00 GAL 11.75 1,797.75 10.00 1,530.00 19.00 2,907.000160 EMULSIFIED ASPHALT-TACK COAT

411011130 0.10 MILE 11,000.00 1,100.00 20,000.00 2,000.00 11,300.00 1,130.000170 CENTERLINE RUMBLE STRIPS-TYPE 3

551020030 7.20 CUYD 1,500.00 10,800.00 1,200.00 8,640.00 1,400.00 10,080.000180 CONCRETE-CLASS GENERAL

603000050 64.00 CUYD 75.00 4,800.00 60.00 3,840.00 81.00 5,184.000190 GRANULAR BEDDING MATERIAL

603000060 128.00 CUYD 50.00 6,400.00 60.00 7,680.00 43.00 5,504.000200 FOUNDATION MATERIAL

603013347 110.00 LNFT 1,600.00 176,000.00 1,500.00 165,000.00 1,450.00 159,500.000210 REIN CONC BOX 10 X 10

606010337 1,250.00 LNFT 23.10 28,875.00 30.00 37,500.00 23.00 28,750.000220 MGS GUARDRAIL/LONG POSTS

606010346 75.00 LNFT 60.50 4,537.50 150.00 11,250.00 60.00 4,500.000230 MGS INTERSECTING RDWAY TERMINAL SECTION

607100229 1,152.00 LNFT 15.50 17,856.00 3.00 3,456.00 2.25 2,592.000240 FARM FENCE-TYPE F4W

607100360 6.00 EACH 190.25 1,141.50 200.00 1,200.00 185.00 1,110.000250 FARM FENCE-PANEL/SINGLE FW

607100380 6.00 EACH 225.50 1,353.00 250.00 1,500.00 220.00 1,320.000260 FARM FENCE-PANEL/DOUBLE FW

Page 6 of 12

SF 109 - GR NE OF BOZEMAN (PH 2)

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:October 08, 2020

Contract Description:

02920

(7520058001) HSIP 86-1(58)9
SF 109 - GR NE OF BOZEMAN (PH 2)

40 WORKING DAYS

Gallatin

Min: Max:

10/08/2020 09:14:13

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046



0001 Bridge Replacement with a culvertSECTION:

607100391 110.00 LNFT 15.40 1,694.00 18.00 1,980.00 15.00 1,650.000270 FENCE-WOOD-4 RAIL

607100430 32.00 LNFT 19.75 632.00 20.00 640.00 19.00 608.000280 FARM GATE-WIRE-TYPE G-2

607100551 198.00 LNFT 1.75 346.50 5.00 990.00 4.50 891.000290 FENCE-TEMPORARY

610010100 218.00 CUYD 50.00 10,900.00 45.00 9,810.00 70.00 15,260.000300 TOPSOIL

610100101 0.30 ACRE 4,500.00 1,350.00 1,000.00 300.00 4,500.00 1,350.000310 SEEDING AREA NO 1

610100102 0.40 ACRE 9,350.00 3,740.00 1,000.00 400.00 9,500.00 3,800.000320 SEEDING AREA NO 2

610100103 0.20 ACRE 1,150.00 230.00 1,500.00 300.00 1,100.00 220.000330 SEEDING AREA NO 3

610100555 0.50 ACRE 1,100.00 550.00 1,000.00 500.00 1,100.00 550.000340 CONDITION SEEDBED SURFACE

610220100 0.40 ACRE 14,000.00 5,600.00 1,200.00 480.00 14,000.00 5,600.000350 MULCH

613100030 61.70 CUYD 75.00 4,627.50 150.00 9,255.00 160.00 9,872.000360 RIPRAP-CLASS 1 RANDOM

613100080 81.10 CUYD 125.00 10,137.50 150.00 12,165.00 125.00 10,137.500370 RIPRAP-INFILL

618030005 70,000.00 UNIT 0.77 53,900.00 1.00 70,000.00 0.80 56,000.000380 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 770.00 1,540.00 1,250.00 2,500.00 750.00 1,500.000390 MOTORCYCLE ADVISORY SIGN

618100007 24.00 DAY 440.00 10,560.00 1,000.00 24,000.00 450.00 10,800.000400 TRAFFIC ACTUATED TEMPORARY SIGNALS

619010090 12.60 SQFT 33.00 415.80 45.00 567.00 32.00 403.200410 SIGNS-ALUM REFL SHEET XI
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0001 Bridge Replacement with a culvertSECTION:

619010230 6.00 EACH 55.00 330.00 100.00 600.00 55.00 330.000420 REMOVE SIGN

619010480 28.00 LNFT 13.20 369.60 10.00 280.00 13.00 364.000430 POLES-TREATED WOOD 4 IN

619011010 22.00 EACH 33.00 726.00 50.00 1,100.00 32.00 704.000440 DELINEATOR DES A

619011060 12.00 EACH 38.50 462.00 50.00 600.00 37.00 444.000450 DELINEATOR DES F

620012955 350.00 LNFT 1.10 385.00 15.00 5,250.00 2.00 700.000460 TEMPORARY STRIPING

620013960 2.00 GAL 66.00 132.00 600.00 1,200.00 65.00 130.000470 STRIPING-WHITE EPOXY

620014960 2.00 GAL 66.00 132.00 600.00 1,200.00 65.00 130.000480 STRIPING-YELLOW EPOXY

622011043 173.00 SQYD 5.00 865.00 6.00 1,038.00 6.00 1,038.000490 PERM EROSION CONTROL-HIGH SURV

622011084 432.00 SQYD 2.00 864.00 4.00 1,728.00 3.00 1,296.000500 GEOTEXTILE STABILIZATION

$788,372.70$752,387.65 $774,824.00Section Totals

( ) indicates item is bid as Lump Sum

$774,824.00$752,387.65 $788,372.70

$752,387.65

Contract Item Totals

$774,824.00 788,372.70Contract Grand Totals

Contract Time Totals
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(6) CK MAY
EXCAVATING,

INC.

Line
Number

0001 Bridge Replacement with a culvertSECTION:

104030010 10,000.00 UNIT 1.00 10,000.000010 MISCELLANEOUS WORK

104030011 (1) LS 2,460.02 2,460.020020 MISCELLANEOUS ITEMS-LS

105080115 700.00 CRFT 37.80 26,460.000030 FINISH GRADE CONTROL

109200005 (1) LS 60,208.29 60,208.290040 MOBILIZATION

202020041 (1) LS 17,822.05 17,822.050050 REMOVE STRUCTURE

203020375 1,311.00 CUYD 25.57 33,522.270060 EMBANKMENT IN PLACE

203080100 218.00 CUYD 44.05 9,602.900070 TOPSOIL-SALVAGING AND PLACING

208010000 (1) LS 11,209.24 11,209.240080 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.000090 TEMPORARY EROSION CONTROL-FIXED

301020268 63.00 CUYD 181.62 11,442.060100 TRAFFIC GRAVEL

301020340 599.00 CUYD 62.94 37,701.060110 CRUSHED AGGREGATE COURSE
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0001 Bridge Replacement with a culvertSECTION:

301020416 10.00 CUYD 196.34 1,963.400120 SHOULDER GRAVEL

301020450 1,970.00 CUYD 61.66 121,470.200130 SPECIAL BACKFILL

301020625 1,604.00 SQYD 1.57 2,518.280140 AGGREGATE TREATMENT

401020055 363.00 TON 209.44 76,026.720150 COMMERCIAL MIX-3/8 IN-PG 64-28

402020315 153.00 GAL 6.91 1,057.230160 EMULSIFIED ASPHALT-TACK COAT

411011130 0.10 MILE 12,566.40 1,256.640170 CENTERLINE RUMBLE STRIPS-TYPE 3

551020030 7.20 CUYD 3,926.89 28,273.610180 CONCRETE-CLASS GENERAL

603000050 64.00 CUYD 245.68 15,723.520190 GRANULAR BEDDING MATERIAL

603000060 128.00 CUYD 88.09 11,275.520200 FOUNDATION MATERIAL

603013347 110.00 LNFT 2,359.86 259,584.600210 REIN CONC BOX 10 X 10

606010337 1,250.00 LNFT 26.20 32,750.000220 MGS GUARDRAIL/LONG POSTS

606010346 75.00 LNFT 85.89 6,441.750230 MGS INTERSECTING RDWAY TERMINAL SECTION

607100229 1,152.00 LNFT 2.95 3,398.400240 FARM FENCE-TYPE F4W

607100360 6.00 EACH 314.16 1,884.960250 FARM FENCE-PANEL/SINGLE FW

607100380 6.00 EACH 408.41 2,450.460260 FARM FENCE-PANEL/DOUBLE FW
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0001 Bridge Replacement with a culvertSECTION:

607100391 110.00 LNFT 19.99 2,198.900270 FENCE-WOOD-4 RAIL

607100430 32.00 LNFT 8.84 282.880280 FARM GATE-WIRE-TYPE G-2

607100551 198.00 LNFT 3.33 659.340290 FENCE-TEMPORARY

610010100 218.00 CUYD 32.97 7,187.460300 TOPSOIL

610100101 0.30 ACRE 5,152.23 1,545.670310 SEEDING AREA NO 1

610100102 0.40 ACRE 10,681.45 4,272.580320 SEEDING AREA NO 2

610100103 0.20 ACRE 1,256.65 251.330330 SEEDING AREA NO 3

610100555 0.50 ACRE 1,256.64 628.320340 CONDITION SEEDBED SURFACE

610220100 0.40 ACRE 15,708.00 6,283.200350 MULCH

613100030 61.70 CUYD 200.45 12,367.770360 RIPRAP-CLASS 1 RANDOM

613100080 81.10 CUYD 121.43 9,847.970370 RIPRAP-INFILL

618030005 70,000.00 UNIT 0.63 44,100.000380 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 816.82 1,633.640390 MOTORCYCLE ADVISORY SIGN

618100007 24.00 DAY 735.13 17,643.120400 TRAFFIC ACTUATED TEMPORARY SIGNALS

619010090 12.60 SQFT 34.87 439.360410 SIGNS-ALUM REFL SHEET XI
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0001 Bridge Replacement with a culvertSECTION:

619010230 6.00 EACH 94.25 565.500420 REMOVE SIGN

619010480 28.00 LNFT 16.21 453.880430 POLES-TREATED WOOD 4 IN

619011010 22.00 EACH 32.80 721.600440 DELINEATOR DES A

619011060 12.00 EACH 34.75 417.000450 DELINEATOR DES F

620012955 350.00 LNFT 1.26 441.000460 TEMPORARY STRIPING

620013960 2.00 GAL 75.40 150.800470 STRIPING-WHITE EPOXY

620014960 2.00 GAL 75.40 150.800480 STRIPING-YELLOW EPOXY

622011043 173.00 SQYD 6.74 1,166.020490 PERM EROSION CONTROL-HIGH SURV

622011084 432.00 SQYD 3.11 1,343.520500 GEOTEXTILE STABILIZATION

$901,754.84Section Totals

( ) indicates item is bid as Lump Sum

$901,754.84

$901,754.84

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 Bridge Replacement with a culvertSECTION:

104030010 MISCELLANEOUS WORK 10,000.00 1.00 1.00UNIT 10,000.00 10,000.00 100.00% 0.00

104030011 MISCELLANEOUS ITEMS-LS (1) 20,000.00 7,500.00LS 20,000.00 7,500.00 37.50% -12,500.00

105080115 FINISH GRADE CONTROL 700.00 4.50 1.50CRFT 3,150.00 1,050.00 33.33% -2,100.00

109200005 MOBILIZATION (1) 97,000.00 115,000.00LS 97,000.00 115,000.00 118.56% 18,000.00

202020041 REMOVE STRUCTURE (1) 5,000.00 25,000.00LS 5,000.00 25,000.00 500.00% 20,000.00

203020375 EMBANKMENT IN PLACE 1,311.00 25.00 14.50CUYD 32,775.00 19,009.50 58.00% -13,765.50

203080100 TOPSOIL-SALVAGING AND PLACING 218.00 25.00 12.50CUYD 5,450.00 2,725.00 50.00% -2,725.00

208010000 BMP ADMINISTRATION-LS (1) 10,000.00 5,000.00LS 10,000.00 5,000.00 50.00% -5,000.00

208010200 TEMPORARY EROSION CONTROL-
FIXED

500.00 1.00 1.00UNIT 500.00 500.00 100.00% 0.00

301020268 TRAFFIC GRAVEL 63.00 42.00 35.00CUYD 2,646.00 2,205.00 83.33% -441.00

301020340 CRUSHED AGGREGATE COURSE 599.00 50.00 43.00CUYD 29,950.00 25,757.00 86.00% -4,193.00

301020416 SHOULDER GRAVEL 10.00 65.00 100.00CUYD 650.00 1,000.00 153.85% 350.00

301020450 SPECIAL BACKFILL 1,970.00 40.00 50.00CUYD 78,800.00 98,500.00 125.00% 19,700.00

Low Bid Item Analysis

02920 GallatinCall Order: Counties:

Letting Date:

(7520058001) HSIP 86-1(58)9
SF 109 - GR NE OF BOZEMAN (PH 2)

Butte 40 WORKING DAYS

Contract Description:

2050

Project(s):

Contract Time:

RIVERSIDE CONTRACTING, INC.

SF 109 - GR NE OF BOZEMAN (PH 2)

Contract ID:

Vendor ID/Name:

October 08, 2020 9:00
AM

District(s):

103
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 Bridge Replacement with a culvertSECTION:

301020625 AGGREGATE TREATMENT 1,604.00 2.00 1.00SQYD 3,208.00 1,604.00 50.00% -1,604.00

401020055 COMMERCIAL MIX-3/8 IN-PG 64-28 363.00 160.00 130.00TON 58,080.00 47,190.00 81.25% -10,890.00

402020315 EMULSIFIED ASPHALT-TACK COAT 153.00 6.50 15.00GAL 994.50 2,295.00 230.77% 1,300.50

411011130 CENTERLINE RUMBLE STRIPS-TYPE 3 0.10 2,100.00 5,500.00MILE 210.00 550.00 261.90% 340.00

551020030 CONCRETE-CLASS GENERAL 7.20 2,100.00 1,750.00CUYD 15,120.00 12,600.00 83.33% -2,520.00

603000050 GRANULAR BEDDING MATERIAL 64.00 57.00 65.00CUYD 3,648.00 4,160.00 114.04% 512.00

603000060 FOUNDATION MATERIAL 128.00 46.00 50.00CUYD 5,888.00 6,400.00 108.70% 512.00

603013347 REIN CONC BOX 10 X 10 110.00 1,750.00 1,450.00LNFT 192,500.00 159,500.00 82.86% -33,000.00

606010337 MGS GUARDRAIL/LONG POSTS 1,250.00 25.00 22.00LNFT 31,250.00 27,500.00 88.00% -3,750.00

606010346 MGS INTERSECTING RDWAY TERMINAL
SECTION

75.00 55.00 73.00LNFT 4,125.00 5,475.00 132.73% 1,350.00

607100229 FARM FENCE-TYPE F4W 1,152.00 4.00 2.15LNFT 4,608.00 2,476.80 53.75% -2,131.20

607100360 FARM FENCE-PANEL/SINGLE FW 6.00 180.00 180.00EACH 1,080.00 1,080.00 100.00% 0.00

607100380 FARM FENCE-PANEL/DOUBLE FW 6.00 240.00 215.00EACH 1,440.00 1,290.00 89.58% -150.00

Low Bid Item Analysis

02920 GallatinCall Order: Counties:
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103
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Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
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0001 Bridge Replacement with a culvertSECTION:

607100391 FENCE-WOOD-4 RAIL 110.00 55.00 15.00LNFT 6,050.00 1,650.00 27.27% -4,400.00

607100430 FARM GATE-WIRE-TYPE G-2 32.00 10.00 20.00LNFT 320.00 640.00 200.00% 320.00

607100551 FENCE-TEMPORARY 198.00 3.00 1.50LNFT 594.00 297.00 50.00% -297.00

610010100 TOPSOIL 218.00 63.00 35.00CUYD 13,734.00 7,630.00 55.56% -6,104.00

610100101 SEEDING AREA NO 1 0.30 725.00 1,000.00ACRE 217.50 300.00 137.93% 82.50

610100102 SEEDING AREA NO 2 0.40 1,150.00 1,250.00ACRE 460.00 500.00 108.70% 40.00

610100103 SEEDING AREA NO 3 0.20 370.00 1,500.00ACRE 74.00 300.00 405.41% 226.00

610100555 CONDITION SEEDBED SURFACE 0.50 400.00 250.00ACRE 200.00 125.00 62.50% -75.00

610220100 MULCH 0.40 6,550.00 10,000.00ACRE 2,620.00 4,000.00 152.67% 1,380.00

613100030 RIPRAP-CLASS 1 RANDOM 61.70 90.00 100.00CUYD 5,553.00 6,170.00 111.11% 617.00

613100080 RIPRAP-INFILL 81.10 135.00 150.00CUYD 10,948.50 12,165.00 111.11% 1,216.50

618030005 TRAFFIC CONTROL DEVICES CB 70,000.00 0.80 0.55UNIT 56,000.00 38,500.00 68.75% -17,500.00

618100001 MOTORCYCLE ADVISORY SIGN 2.00 935.00 700.00EACH 1,870.00 1,400.00 74.87% -470.00

Low Bid Item Analysis
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 Bridge Replacement with a culvertSECTION:

618100007 TRAFFIC ACTUATED TEMPORARY
SIGNALS

24.00 750.00 625.00DAY 18,000.00 15,000.00 83.33% -3,000.00

619010090 SIGNS-ALUM REFL SHEET XI 12.60 35.00 30.00SQFT 441.00 378.00 85.71% -63.00

619010230 REMOVE SIGN 6.00 75.00 80.00EACH 450.00 480.00 106.67% 30.00

619010480 POLES-TREATED WOOD 4 IN 28.00 15.00 14.00LNFT 420.00 392.00 93.33% -28.00

619011010 DELINEATOR DES A 22.00 31.00 28.00EACH 682.00 616.00 90.32% -66.00

619011060 DELINEATOR DES F 12.00 28.00 30.00EACH 336.00 360.00 107.14% 24.00

620012955 TEMPORARY STRIPING 350.00 1.15 2.00LNFT 402.50 700.00 173.91% 297.50

620013960 STRIPING-WHITE EPOXY 2.00 155.00 250.00GAL 310.00 500.00 161.29% 190.00

620014960 STRIPING-YELLOW EPOXY 2.00 159.00 250.00GAL 318.00 500.00 157.23% 182.00

622011043 PERM EROSION CONTROL-HIGH SURV 173.00 7.00 4.00SQYD 1,211.00 692.00 57.14% -519.00

622011084 GEOTEXTILE STABILIZATION 432.00 3.30 3.00SQYD 1,425.60 1,296.00 90.91% -129.60

Section Totals: $740,709.60 $679,958.30 91.80% -$60,751.30

Low Bid Item Analysis
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( ) indicates item is bid as Lump Sum

91.80% -$60,751.30$679,958.30$740,709.60Contract Total for Calculated Low Bidders Bid Items

Contract Total Plus Time
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $8,433,270.65 93.96% 100.00%

1 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$8,975,000.00 100.00% 106.42%

2 2050 RIVERSIDE CONTRACTING, INC. $9,182,975.69 102.32% 108.89%

Vendor Ranking

Contract ID:

WISDOM - WEST

ButteLetting Date:

Contract Description:

District(s): 10/15/21 COMPLETION DATE

03A20

October 22, 2020
9:00:00AM

(8759015000) STPP 46-2(15)8
WISDOM - WEST
(8759016000) STPP 46-2(16)9
TRAIL CREEK STRUCTURES

Beaverhead201 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

11/02/2020 09:58:37

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SCHELLINGER
CONSTRUCTION

CO., INC.

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 TIED BUTTE PROJECTS 2SECTION:

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000010 MISCELLANEOUS WORK

104030060 8.00 CUYD 5,500.00 44,000.00 6,515.00 52,120.00 6,515.00 52,120.000020 MISCELLANEOUS ITEMS-CUYD

105080115 2,400.00 CRFT 2.00 4,800.00 5.00 12,000.00 4.00 9,600.000030 FINISH GRADE CONTROL

107000060 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 NOXIOUS WEED CONTROL

109200005 (1) LS 1,000,000.00 1,000,000.00 1,442,947.40 1,442,947.40 1,075,000.00 1,075,000.000050 MOBILIZATION

202020041 (1) LS 30,000.00 30,000.00 125,000.00 125,000.00 75,000.00 75,000.000060 REMOVE STRUCTURE

203020100 2,020.00 CUYD 28.00 56,560.00 45.00 90,900.00 32.75 66,155.000070 EXCAVATION-UNCLASSIFIED

203020278 1,734.00 CUYD 30.00 52,020.00 45.00 78,030.00 29.00 50,286.000080 EXCAVATION-DIGOUTS

208010150 (1) LS 10,000.00 10,000.00 80,000.00 80,000.00 55,000.00 55,000.000090 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000100 TEMPORARY EROSION CONTROL-FIXED
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WISDOM - WEST

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

201
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Contract Time:October 22, 2020
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0001 TIED BUTTE PROJECTS 2SECTION:

208010500 (1) LS 85,000.00 85,000.00 250,000.00 250,000.00 90,000.00 90,000.000110 BIOENGINEERED BANK

210020000 26.00 HOUR 180.00 4,680.00 185.00 4,810.00 185.00 4,810.000120 GRADER-MOTOR

210020170 170.00 MILE 10.00 1,700.00 16.20 2,754.00 25.00 4,250.000130 TEST TRAILER-TRANSPORT,SETUP

210020173 1.00 EACH 15,000.00 15,000.00 10,000.00 10,000.00 6,400.00 6,400.000140 COM TRAILER-INSTALL, MAINTAIN, REM

210020174 1.00 EACH 5,000.00 5,000.00 7,500.00 7,500.00 3,100.00 3,100.000150 COM TRAILER-MOVE, RESET

301020268 142.00 CUYD 28.00 3,976.00 35.00 4,970.00 68.00 9,656.000160 TRAFFIC GRAVEL

301020340 3,277.00 CUYD 60.00 196,620.00 50.00 163,850.00 75.00 245,775.000170 CRUSHED AGGREGATE COURSE

301020348 94.20 CUYD 65.00 6,123.00 140.00 13,188.00 115.00 10,833.000180 DRAIN AGGREGATE

301020625 4,084.00 SQYD 1.50 6,126.00 2.00 8,168.00 2.25 9,189.000190 AGGREGATE TREATMENT

401020022 6,537.00 TON 175.00 1,143,975.00 110.00 719,070.00 170.00 1,111,290.000200 COMMERCIAL MIX-PG 64-28

401020304 315,043.00 SQYD 5.50 1,732,736.50 5.00 1,575,215.00 5.05 1,590,967.150210 HOT RECYCLED PLANT MIX

402020315 960.00 GAL 4.00 3,840.00 6.50 6,240.00 2.25 2,160.000220 EMULSIFIED ASPHALT-TACK COAT

402020375 552.40 TON 575.00 317,630.00 515.00 284,486.00 460.00 254,104.000230 EMULSIFIED ASPHALT CHFRS-2P

402020470 197.10 TON 750.00 147,825.00 500.00 98,550.00 750.00 147,825.000240 RECYCLING AGENT-HIR
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0001 TIED BUTTE PROJECTS 2SECTION:

409000000 18.50 CRMI 500.00 9,250.00 695.00 12,857.50 450.00 8,325.000250 FINAL SWEEP AND BROOM

409000010 307,174.00 SQYD 0.55 168,945.70 0.68 208,878.32 1.25 383,967.500260 COVER-TYPE 1

411010000 4,100.00 SQYD 7.00 28,700.00 6.00 24,600.00 7.25 29,725.000270 COLD MILLING

501010401 7.00 SQYD 1,000.00 7,000.00 1,500.00 10,500.00 1,500.00 10,500.000280 CONCRETE-SHALLOW REPAIR

552010160 672.60 SQYD 20.00 13,452.00 25.00 16,815.00 28.00 18,832.800290 BRIDGE DECK CRACK SEAL

552011010 30.00 LNFT 450.00 13,500.00 350.00 10,500.00 400.00 12,000.000300 EXPANSION JOINT STRIP SEAL

553010630 1,162.60 LNFT 550.00 639,430.00 847.00 984,722.20 950.00 1,104,470.000310 PRESTRESSED GIRDER-VOIDED SLAB

554010235 79.20 CUYD 4,400.00 348,480.00 2,090.00 165,528.00 2,400.00 190,080.000320 PRECAST BRIDGE SUBSTRUCTURE

556000100 9.00 SQYD 300.00 2,700.00 1,700.00 15,300.00 1,900.00 17,100.000330 PAINT EXISTING STRUCTURAL STEEL

557010013 287.80 LNFT 330.00 94,974.00 195.00 56,121.00 215.00 61,877.000340 BRIDGE RAIL-W830

557010505 325.00 LNFT 100.00 32,500.00 50.00 16,250.00 55.00 17,875.000350 REVISE BRIDGE RAIL-THRIE BEAM

559010195 312.00 LNFT 330.00 102,960.00 675.00 210,600.00 800.00 249,600.000360 DRILLED PILING

559050115 27,120.70 LB 3.50 94,922.45 1.20 32,544.84 1.20 32,544.840370 FURN STEEL PILE-PIPE

561010525 68.00 LNFT 85.00 5,780.00 102.00 6,936.00 115.00 7,820.000380 EXPANSION JOINT-PRECOMPRESSED
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0001 TIED BUTTE PROJECTS 2SECTION:

562000020 25.00 SQYD 500.00 12,500.00 1,199.98 29,999.50 1,300.00 32,500.000390 CLASS A BRIDGE DECK REPAIR

562000030 10.60 SQYD 1,200.00 12,720.00 4,000.00 42,400.00 4,500.00 47,700.000400 CLASS B BRIDGE DECK REPAIR

565000010 32.00 EACH 500.00 16,000.00 300.00 9,600.00 325.00 10,400.000410 ELASTOMERIC BEARING DEVICES

603013235 62.00 LNFT 325.00 20,150.00 1,000.00 62,000.00 700.00 43,400.000420 RCPA 48 IN EQ DIA

603013413 760.00 LNFT 30.00 22,800.00 35.00 26,600.00 30.00 22,800.000430 PIPE-CORR POLYETHYLENE DR 8 IN

603015270 106.00 LNFT 100.00 10,600.00 197.00 20,882.00 95.00 10,070.000440 EMBANKMENT PROTECTOR 18 IN

603587020 51.00 LNFT 20.00 1,020.00 35.00 1,785.00 40.00 2,040.000450 REMOVE PIPE CULVERT

605000040 433.60 LNFT 125.00 54,200.00 210.00 91,056.00 225.00 97,560.000460 REVISE CONCRETE BARRIER RAIL-BR

606010040 1,242.00 LNFT 50.00 62,100.00 41.00 50,922.00 45.00 55,890.000470 GUARDRAIL-STEEL BOX BEAM

606010041 11,970.00 LNFT 50.00 598,500.00 48.50 580,545.00 50.00 598,500.000480 GUARDRAIL-BOX BEAM/8 FT POST

606010140 18.00 EACH 875.00 15,750.00 1,250.00 22,500.00 725.00 13,050.000490 GUARDRAIL END SECTION WIDENING

606010266 8.00 EACH 4,000.00 32,000.00 4,650.00 37,200.00 5,200.00 41,600.000500 GRD RL-BOX BEAM/BR APP-SEC TYPE 2

606010335 15.00 EACH 2,400.00 36,000.00 2,730.00 40,950.00 3,000.00 45,000.000510 MASH W-BEAM TERMINAL SECTION

606010337 3,712.50 LNFT 30.00 111,375.00 23.20 86,130.00 25.00 92,812.500520 MGS GUARDRAIL/LONG POSTS
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0001 TIED BUTTE PROJECTS 2SECTION:

606010342 15.00 EACH 3,000.00 45,000.00 3,400.00 51,000.00 3,800.00 57,000.000530 MASH THRIE BEAM BR APPRCH SECTION

606010385 13,847.20 LNFT 4.00 55,388.80 4.20 58,158.24 4.50 62,312.400540 REMOVE GUARDRAIL

606010641 28.00 EACH 5,000.00 140,000.00 5,350.00 149,800.00 6,000.00 168,000.000550 GD RL BOX BEAM OPT TERM SEC

606011503 8.00 EACH 900.00 7,200.00 2,500.00 20,000.00 2,800.00 22,400.000560 RESET TEMP IMPACT ATTENUATOR

606011518 16.00 EACH 2,400.00 38,400.00 2,500.00 40,000.00 2,800.00 44,800.000570 TEMPORARY IMPACT ATTENUATOR

609010112 336.00 LNFT 28.00 9,408.00 25.00 8,400.00 25.00 8,400.000580 CURB 4 IN-CONCRETE

610010100 215.00 CUYD 30.00 6,450.00 113.50 24,402.50 50.00 10,750.000590 TOPSOIL

610100559 (1) LS 5,000.00 5,000.00 65,000.00 65,000.00 10,000.00 10,000.000600 REVEGETATION

613300050 18.00 CUYD 150.00 2,700.00 200.00 3,600.00 285.00 5,130.000610 BANK PROTECTION-TYPE 3

616343920 55.00 LNFT 30.14 1,657.70 150.00 8,250.00 40.00 2,200.000620 CONDUIT-PLASTIC 2 IN

616783007 2.00 EACH 525.00 1,050.00 3,000.00 6,000.00 1,500.00 3,000.000630 PULL BOX-COMPOSITE TYPE 2

618030005 300,000.00 UNIT 0.80 240,000.00 0.66 198,000.00 0.70 210,000.000640 TRAFFIC CONTROL DEVICES CB

618100000 96.00 SQFT 45.00 4,320.00 50.00 4,800.00 55.00 5,280.000650 SINGLE USE SIGNS

618100001 2.00 EACH 750.00 1,500.00 750.00 1,500.00 825.00 1,650.000660 MOTORCYCLE ADVISORY SIGN
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0001 TIED BUTTE PROJECTS 2SECTION:

618100007 140.00 DAY 400.00 56,000.00 425.00 59,500.00 425.00 59,500.000670 TRAFFIC ACTUATED TEMPORARY SIGNALS

618190100 810.00 LNFT 32.00 25,920.00 25.00 20,250.00 30.00 24,300.000680 TEMPORARY BARRIER RAIL

618190110 810.00 LNFT 6.50 5,265.00 10.00 8,100.00 10.00 8,100.000690 RESET TEMP BARRIER RAIL

619010058 267.70 SQFT 28.00 7,495.60 28.00 7,495.60 30.00 8,031.000700 SIGNS-ALUM SHEET INCR IV

619010086 159.80 SQFT 28.00 4,474.40 28.00 4,474.40 30.00 4,794.000710 SIGNS-ALUM REFL SHEET IV

619010090 388.00 SQFT 28.00 10,864.00 28.00 10,864.00 30.00 11,640.000720 SIGNS-ALUM REFL SHEET XI

619010230 104.00 EACH 50.00 5,200.00 50.00 5,200.00 55.00 5,720.000730 REMOVE SIGN

619010240 8.00 EACH 225.00 1,800.00 200.00 1,600.00 225.00 1,800.000740 REMOVE SIGN-GUIDE

619010310 729.00 LB 6.50 4,738.50 7.00 5,103.00 7.50 5,467.500750 POSTS-STEEL U SIGN

619010320 1,662.00 LB 4.00 6,648.00 5.00 8,310.00 5.50 9,141.000760 POSTS-STEEL STRUCTURAL SIGN

619010480 254.00 LNFT 12.00 3,048.00 14.00 3,556.00 15.50 3,937.000770 POLES-TREATED WOOD 4 IN

619010490 92.00 LNFT 13.00 1,196.00 14.00 1,288.00 15.50 1,426.000780 POLES-TREATED WOOD 5 IN

619010720 2.00 EACH 1,100.00 2,200.00 1,150.00 2,300.00 1,300.00 2,600.000790 FRANG SIGN POST BKWY-S3 X 5.7

619010722 2.00 EACH 1,100.00 2,200.00 1,150.00 2,300.00 1,300.00 2,600.000800 FRANG SIGN POST BKWY-S4 X 7.7
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0001 TIED BUTTE PROJECTS 2SECTION:

619010724 2.00 EACH 1,200.00 2,400.00 1,250.00 2,500.00 1,400.00 2,800.000810 FRANG SIGN POST BKWY-S5 X 10

619010726 2.00 EACH 1,500.00 3,000.00 1,600.00 3,200.00 1,800.00 3,600.000820 FRANG SIGN POST BKWY-W4 X 13

619010730 2.00 EACH 1,500.00 3,000.00 1,900.00 3,800.00 2,000.00 4,000.000830 FRANG SIGN POST BKWY-W8 X 18

619011001 226.00 EACH 50.00 11,300.00 39.00 8,814.00 40.00 9,040.000840 DELINEATOR SNOWPOLE-DES A

619011002 24.00 EACH 50.00 1,200.00 39.00 936.00 40.00 960.000850 DELINEATOR SNOWPOLE-DES F

619011010 318.00 EACH 30.00 9,540.00 28.00 8,904.00 30.00 9,540.000860 DELINEATOR DES A

619011040 18.00 EACH 35.00 630.00 32.00 576.00 35.00 630.000870 DELINEATOR DES D

619011060 568.00 EACH 28.00 15,904.00 28.00 15,904.00 30.00 17,040.000880 DELINEATOR DES F

620011105 6.00 GAL 225.00 1,350.00 250.00 1,500.00 225.00 1,350.000890 WORDS AND SYMBOLS-WHITE PAINT

620011260 4.00 GAL 375.00 1,500.00 350.00 1,400.00 480.00 1,920.000900 WORDS AND SYMBOLS-WHITE EPOXY

620012955 124,920.00 LNFT 0.25 31,230.00 0.15 18,738.00 0.20 24,984.000910 TEMPORARY STRIPING

620013000 1,365.00 GAL 28.00 38,220.00 32.00 43,680.00 30.00 40,950.000920 STRIPING-WHITE PAINT

620013960 905.00 GAL 65.00 58,825.00 65.00 58,825.00 68.00 61,540.000930 STRIPING-WHITE EPOXY

620014000 793.00 GAL 28.00 22,204.00 32.00 25,376.00 20.00 15,860.000940 STRIPING-YELLOW PAINT
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0001 TIED BUTTE PROJECTS 2SECTION:

620014960 526.00 GAL 65.00 34,190.00 65.00 34,190.00 69.00 36,294.000950 STRIPING-YELLOW EPOXY

622011022 625.00 SQYD 5.00 3,125.00 4.50 2,812.50 5.00 3,125.000960 SUBSURFACE DRAIN FILTER-HIGH SURV

622011086 4,536.00 SQYD 3.00 13,608.00 2.00 9,072.00 1.50 6,804.000970 SEPARATION GEOTEXTILE - HIGH

$9,182,975.69$8,433,270.65 $8,975,000.00Section Totals

( ) indicates item is bid as Lump Sum

$8,975,000.00$8,433,270.65 $9,182,975.69

$8,433,270.65

Contract Item Totals

$8,975,000.00 9,182,975.69Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $5,131,924.75 88.56% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. $5,794,981.70 100.00% 112.92%

2 6297 CENTURY COMPANIES, INC. $6,334,491.05 109.31% 123.43%

Vendor Ranking

Contract ID:

HAYS - NORTH & SOUTH

Great FallsLetting Date:

Contract Description:

District(s): 50 WORKING DAYS

10A20

October 22, 2020
9:00:00AM

(9749013000) STPP 66-2(13)11
HAYS - NORTH & SOUTH

Blaine202 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC.

(2) CENTURY
COMPANIES, INC.

Line
Number

0001 CRACK SEAL, PMS OVERLAY, SEAL & COVERSECTION:

103000000 500.00 HOUR 15.00 7,500.00 5.00 2,500.00 40.00 20,000.000010 TRAINING PROGRAM

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.00 1.00 15,000.000020 MISCELLANEOUS WORK

105070000 (1) LS 10,000.00 10,000.00 18,000.00 18,000.00 30,000.00 30,000.000030 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 550,000.00 550,000.00 639,000.00 639,000.00 1,068,500.00 1,068,500.000040 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 2,500.00 2,500.00 10,000.00 10,000.000050 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

210020000 24.00 HOUR 150.00 3,600.00 155.00 3,720.00 200.00 4,800.000070 GRADER-MOTOR

210020170 160.00 MILE 12.00 1,920.00 25.00 4,000.00 100.00 16,000.000080 TEST TRAILER-TRANSPORT,SETUP

301020416 1,590.00 CUYD 25.00 39,750.00 50.00 79,500.00 65.00 103,350.000090 SHOULDER GRAVEL

301020625 10,909.00 SQYD 1.50 16,363.50 0.35 3,818.15 1.00 10,909.000100 AGGREGATE TREATMENT

401020045 47,480.00 TON 32.00 1,519,360.00 47.00 2,231,560.00 45.00 2,136,600.000110 PLANT MIX SURF GR S-3/4 IN
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0001 CRACK SEAL, PMS OVERLAY, SEAL & COVERSECTION:

401020046 619.00 TON 52.00 32,188.00 99.00 61,281.00 175.00 108,325.000120 PLANT MIX BIT SURF GR S -MISC

401020300 673.00 TON 200.00 134,600.00 198.00 133,254.00 210.00 141,330.000130 HYDRATED LIME

402020092 2,599.90 TON 575.00 1,494,942.50 480.00 1,247,952.00 475.00 1,234,952.500140 ASPHALT CEMENT PG 64-28

402020315 33,939.00 GAL 2.00 67,878.00 2.00 67,878.00 3.00 101,817.000150 EMULSIFIED ASPHALT-TACK COAT

402020375 709.40 TON 575.00 407,905.00 500.00 354,700.00 500.00 354,700.000160 EMULSIFIED ASPHALT CHFRS-2P

403010255 31,837.00 LB 2.50 79,592.50 2.00 63,674.00 2.25 71,633.250170 CRACK SEALING

409000000 24.40 CRMI 550.00 13,420.00 350.00 8,540.00 450.00 10,980.000180 FINAL SWEEP AND BROOM

409000010 394,039.00 SQYD 0.65 256,125.35 0.90 354,635.10 1.00 394,039.000190 COVER-TYPE 1

411010000 16,775.00 SQYD 3.00 50,325.00 5.00 83,875.00 5.00 83,875.000200 COLD MILLING

411011125 24.40 MILE 1,300.00 31,720.00 900.00 21,960.00 1,100.00 26,840.000210 CENTERLINE RUMBLE STRIPS-TYPE 2

411011135 37.60 MILE 950.00 35,720.00 625.00 23,500.00 900.00 33,840.000220 RUMBLE STRIPS

610100559 (1) LS 7,000.00 7,000.00 15,000.00 15,000.00 8,000.00 8,000.000230 REVEGETATION

618030005 180,000.00 UNIT 0.85 153,000.00 0.80 144,000.00 0.80 144,000.000240 TRAFFIC CONTROL DEVICES CB

619010058 149.90 SQFT 28.00 4,197.20 35.00 5,246.50 30.00 4,497.000250 SIGNS-ALUM SHEET INCR IV

619010062 21.00 SQFT 28.00 588.00 39.00 819.00 30.00 630.000260 SIGNS-ALUM SHEET INCR XI
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0001 CRACK SEAL, PMS OVERLAY, SEAL & COVERSECTION:

619010086 198.80 SQFT 28.00 5,566.40 36.00 7,156.80 26.00 5,168.800270 SIGNS-ALUM REFL SHEET IV

619010090 434.60 SQFT 28.00 12,168.80 39.00 16,949.40 27.00 11,734.200280 SIGNS-ALUM REFL SHEET XI

619010230 93.00 EACH 50.00 4,650.00 90.00 8,370.00 50.00 4,650.000290 REMOVE SIGN

619010240 18.00 EACH 175.00 3,150.00 500.00 9,000.00 200.00 3,600.000300 REMOVE SIGN-GUIDE

619010310 500.00 LB 5.00 2,500.00 10.00 5,000.00 6.00 3,000.000310 POSTS-STEEL U SIGN

619010480 280.00 LNFT 12.00 3,360.00 16.00 4,480.00 13.00 3,640.000320 POLES-TREATED WOOD 4 IN

619010490 28.00 LNFT 13.00 364.00 16.00 448.00 14.00 392.000330 POLES-TREATED WOOD 5 IN

619011010 644.00 EACH 28.00 18,032.00 38.00 24,472.00 27.00 17,388.000340 DELINEATOR DES A

619011040 14.00 EACH 32.00 448.00 43.00 602.00 32.00 448.000350 DELINEATOR DES D

619011060 15.00 EACH 26.00 390.00 41.00 615.00 30.00 450.000360 DELINEATOR DES F

620011105 2.00 GAL 250.00 500.00 250.00 500.00 275.00 550.000370 WORDS AND SYMBOLS-WHITE PAINT

620011260 2.00 GAL 350.00 700.00 350.00 700.00 400.00 800.000380 WORDS AND SYMBOLS-WHITE EPOXY

620012955 43,771.00 LNFT 0.50 21,885.50 0.25 10,942.75 0.30 13,131.300390 TEMPORARY STRIPING

620013000 592.00 GAL 30.00 17,760.00 32.00 18,944.00 36.00 21,312.000400 STRIPING-WHITE PAINT

620013960 788.00 GAL 65.00 51,220.00 63.00 49,644.00 71.00 55,948.000410 STRIPING-WHITE EPOXY
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0001 CRACK SEAL, PMS OVERLAY, SEAL & COVERSECTION:

620014000 438.00 GAL 30.00 13,140.00 32.00 14,016.00 36.00 15,768.000420 STRIPING-YELLOW PAINT

620014960 583.00 GAL 65.00 37,895.00 63.00 36,729.00 71.00 41,393.000430 STRIPING-YELLOW EPOXY

$6,334,491.05$5,131,924.75 $5,794,981.70Section Totals

( ) indicates item is bid as Lump Sum

$5,794,981.70$5,131,924.75 $6,334,491.05

$5,131,924.75

Contract Item Totals

$5,794,981.70 6,334,491.05Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,737,601.40 147.99% 100.00%

1 7992 MILLENNIUM CONSTRUCTION &
CONSULTING, INC.

$1,849,917.45 100.00% 67.57%

2 2061 WICKENS CONSTRUCTION, INC. $2,080,903.44 112.49% 76.01%

3 2045 OFTEDAL CONSTRUCTION, INC. $2,461,952.63 133.08% 89.93%

4 4048 MARTIN CONSTRUCTION, INC. $2,628,160.26 142.07% 96.00%

5 0752 KLE CONSTRUCTION, LLC $2,665,958.50 144.11% 97.38%

6 2050 RIVERSIDE CONTRACTING, INC. $2,682,651.70 145.01% 97.99%

7 7240 KNIFE RIVER CORPORATION -
YELLOWSTONE

$3,503,757.75 189.40% 127.99%

Vendor Ranking

Contract ID:

US-12 CULVERTS-E OF MILES CITY

GlendiveLetting Date:

Contract Description:

District(s): 100 WORKING DAYS

05320

October 22, 2020
9:00:00AM

(9531071000) STPP 2-1(71)27
US-12 CULVERTS-E OF MILES CITY

Custer203 Counties:

Contract
Time:

Call Order:

Project(s):
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Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) MILLENNIUM
CONSTRUCTION
& CONSULTING,

INC.

(2) WICKENS
CONSTRUCTION,

INC.

Line
Number

0001 CULVERT REPLACEMENTS SITE 1 - 27.3  SITE 2 - 27.9SECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

105080115 1,800.00 CRFT 3.00 5,400.00 2.00 3,600.00 2.10 3,780.000020 FINISH GRADE CONTROL

109200005 (1) LS 358,000.00 358,000.00 215,000.00 215,000.00 258,650.00 258,650.000030 MOBILIZATION

203020310 2,746.00 CUYD 32.00 87,872.00 19.00 52,174.00 33.50 91,991.000040 SPECIAL BORROW-NEAT LINE

203020375 6,104.00 CUYD 20.00 122,080.00 15.00 91,560.00 8.89 54,264.560050 EMBANKMENT IN PLACE

203080100 814.00 CUYD 9.00 7,326.00 10.00 8,140.00 7.42 6,039.880060 TOPSOIL-SALVAGING AND PLACING

206000020 (1) LS 400,000.00 400,000.00 298,000.00 298,000.00 156,566.62 156,566.620070 DETOUR-CONSTRUCT, MAINTAIN, REMOVE

208010150 (1) LS 30,000.00 30,000.00 31,000.00 31,000.00 30,250.00 30,250.000080 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000090 TEMPORARY EROSION CONTROL-FIXED

301020340 791.00 CUYD 75.00 59,325.00 20.00 15,820.00 38.43 30,398.130100 CRUSHED AGGREGATE COURSE

301020450 6,814.00 CUYD 75.00 511,050.00 28.00 190,792.00 38.43 261,862.020110 SPECIAL BACKFILL

Page 1 of 12

US-12 CULVERTS-E OF MILES CITY

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:October 22, 2020

Contract Description:

05320

(9531071000) STPP 2-1(71)27
US-12 CULVERTS-E OF MILES CITY

100 WORKING DAYS

Custer

Min: Max:

11/02/2020 09:58:37

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046



0001 CULVERT REPLACEMENTS SITE 1 - 27.3  SITE 2 - 27.9SECTION:

401020055 662.00 TON 145.00 95,990.00 195.00 129,090.00 204.75 135,544.500120 COMMERCIAL MIX-3/8 IN-PG 64-28

402020315 276.00 GAL 5.50 1,518.00 10.00 2,760.00 11.82 3,262.320130 EMULSIFIED ASPHALT-TACK COAT

551020030 26.80 CUYD 1,900.00 50,920.00 700.00 18,760.00 1,522.50 40,803.000140 CONCRETE-CLASS GENERAL

603000050 296.00 CUYD 70.00 20,720.00 35.00 10,360.00 53.24 15,759.040150 GRANULAR BEDDING MATERIAL

603000060 594.00 CUYD 55.00 32,670.00 62.00 36,828.00 53.24 31,624.560160 FOUNDATION MATERIAL

603013359 604.00 LNFT 1,200.00 724,800.00 1,000.00 604,000.00 1,196.02 722,396.080170 REIN CONC BOX 8 X 8

603015275 68.00 LNFT 100.00 6,800.00 55.00 3,740.00 68.25 4,641.000180 EMBANKMENT PROTECTOR 24 IN

603587020 384.00 LNFT 24.00 9,216.00 10.00 3,840.00 84.00 32,256.000190 REMOVE PIPE CULVERT

606010040 378.00 LNFT 42.00 15,876.00 40.35 15,252.30 52.50 19,845.000200 GUARDRAIL-STEEL BOX BEAM

606010370 720.00 LNFT 16.00 11,520.00 23.40 16,848.00 19.43 13,989.600210 RESET GUARDRAIL

606010641 2.00 EACH 3,800.00 7,600.00 5,300.00 10,600.00 5,775.00 11,550.000220 GD RL BOX BEAM OPT TERM SEC

606011300 2.00 EACH 1,600.00 3,200.00 1,300.00 2,600.00 2,625.00 5,250.000230 RESET OPTIONAL TERMINAL SECT

607100252 900.00 LNFT 4.00 3,600.00 4.50 4,050.00 4.20 3,780.000240 FARM FENCE-TYPE F4M

607100362 8.00 EACH 240.00 1,920.00 300.00 2,400.00 262.50 2,100.000250 FARM FENCE-PANEL/SINGLE FM

607100385 9.00 EACH 270.00 2,430.00 450.00 4,050.00 315.00 2,835.000260 FARM FENCE-PANEL/DOUBLE FM
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0001 CULVERT REPLACEMENTS SITE 1 - 27.3  SITE 2 - 27.9SECTION:

607100551 1,730.70 LNFT 2.00 3,461.40 2.50 4,326.75 3.68 6,368.980270 FENCE-TEMPORARY

607100720 2.00 EACH 70.00 140.00 60.00 120.00 68.25 136.500280 DEADMAN

610100101 2.40 ACRE 650.00 1,560.00 800.00 1,920.00 420.00 1,008.000290 SEEDING AREA NO 1

610100102 0.80 ACRE 1,800.00 1,440.00 1,200.00 960.00 1,050.00 840.000300 SEEDING AREA NO 2

610100326 2.40 ACRE 225.00 540.00 100.00 240.00 84.00 201.600310 FERTILIZING AREA NO 1

610100327 0.80 ACRE 210.00 168.00 100.00 80.00 315.00 252.000320 FERTILIZING AREA NO 2

610100480 223.00 SQYD 10.00 2,230.00 8.00 1,784.00 10.50 2,341.500330 TURF REINF MAT-SYNTHETIC FIBER

610100555 2.40 ACRE 500.00 1,200.00 500.00 1,200.00 210.00 504.000340 CONDITION SEEDBED SURFACE

610100565 1,065.00 SQYD 5.00 5,325.00 2.00 2,130.00 5.25 5,591.250350 EROSION CONTROL BLANKET-HIGH-PERFORM

610220100 0.80 ACRE 6,500.00 5,200.00 1,500.00 1,200.00 6,825.00 5,460.000360 MULCH

613100030 2.00 CUYD 240.00 480.00 500.00 1,000.00 525.00 1,050.000370 RIPRAP-CLASS 1 RANDOM

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000380 TRAFFIC CONTROL-FIXED

618030080 (1) LS 100,000.00 100,000.00 27,000.00 27,000.00 57,645.00 57,645.000390 TRAFFIC CONTROL-LS

620013000 4.00 GAL 100.00 400.00 175.00 700.00 105.00 420.000400 STRIPING-WHITE PAINT

620014000 2.00 GAL 110.00 220.00 175.00 350.00 105.00 210.000410 STRIPING-YELLOW PAINT

Page 3 of 12

US-12 CULVERTS-E OF MILES CITY

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:October 22, 2020

Contract Description:

05320

(9531071000) STPP 2-1(71)27
US-12 CULVERTS-E OF MILES CITY

100 WORKING DAYS

Custer

Min: Max:

11/02/2020 09:58:37

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046



0001 CULVERT REPLACEMENTS SITE 1 - 27.3  SITE 2 - 27.9SECTION:

622011084 12,202.00 SQYD 2.00 24,404.00 1.20 14,642.40 3.15 38,436.300420 GEOTEXTILE STABILIZATION

$2,080,903.44$2,737,601.40 $1,849,917.45Section Totals

( ) indicates item is bid as Lump Sum

$1,849,917.45$2,737,601.40 $2,080,903.44

$2,737,601.40

Contract Item Totals

$1,849,917.45 2,080,903.44Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) OFTEDAL
CONSTRUCTION,

INC.

(4) MARTIN
CONSTRUCTION,

INC.

(5) KLE
CONSTRUCTION,

LLC

Line
Number

0001 CULVERT REPLACEMENTS SITE 1 - 27.3  SITE 2 - 27.9SECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

105080115 1,800.00 CRFT 3.89 7,002.00 0.71 1,278.00 3.00 5,400.000020 FINISH GRADE CONTROL

109200005 (1) LS 236,752.37 236,752.37 394,130.00 394,130.00 250,000.00 250,000.000030 MOBILIZATION

203020310 2,746.00 CUYD 27.93 76,695.78 53.23 146,169.58 42.00 115,332.000040 SPECIAL BORROW-NEAT LINE

203020375 6,104.00 CUYD 7.36 44,925.44 8.85 54,020.40 10.00 61,040.000050 EMBANKMENT IN PLACE

203080100 814.00 CUYD 8.61 7,008.54 5.12 4,167.68 7.00 5,698.000060 TOPSOIL-SALVAGING AND PLACING

206000020 (1) LS 347,051.29 347,051.29 259,145.49 259,145.49 400,000.00 400,000.000070 DETOUR-CONSTRUCT, MAINTAIN, REMOVE

208010150 (1) LS 14,981.24 14,981.24 11,000.00 11,000.00 20,000.00 20,000.000080 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000090 TEMPORARY EROSION CONTROL-FIXED

301020340 791.00 CUYD 60.53 47,879.23 58.47 46,249.77 55.00 43,505.000100 CRUSHED AGGREGATE COURSE

301020450 6,814.00 CUYD 61.53 419,265.42 54.30 370,000.20 60.00 408,840.000110 SPECIAL BACKFILL
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0001 CULVERT REPLACEMENTS SITE 1 - 27.3  SITE 2 - 27.9SECTION:

401020055 662.00 TON 209.07 138,404.34 214.50 141,999.00 230.00 152,260.000120 COMMERCIAL MIX-3/8 IN-PG 64-28

402020315 276.00 GAL 5.23 1,443.48 12.38 3,416.88 5.50 1,518.000130 EMULSIFIED ASPHALT-TACK COAT

551020030 26.80 CUYD 2,069.81 55,470.91 2,178.00 58,370.40 2,500.00 67,000.000140 CONCRETE-CLASS GENERAL

603000050 296.00 CUYD 89.89 26,607.44 111.54 33,015.84 80.00 23,680.000150 GRANULAR BEDDING MATERIAL

603000060 594.00 CUYD 69.00 40,986.00 88.17 52,372.98 55.00 32,670.000160 FOUNDATION MATERIAL

603013359 604.00 LNFT 1,244.76 751,835.04 1,437.12 868,020.48 1,400.00 845,600.000170 REIN CONC BOX 8 X 8

603015275 68.00 LNFT 83.75 5,695.00 102.91 6,997.88 90.00 6,120.000180 EMBANKMENT PROTECTOR 24 IN

603587020 384.00 LNFT 244.94 94,056.96 55.57 21,338.88 30.00 11,520.000190 REMOVE PIPE CULVERT

606010040 378.00 LNFT 42.18 15,944.04 55.00 20,790.00 75.00 28,350.000200 GUARDRAIL-STEEL BOX BEAM

606010370 720.00 LNFT 24.46 17,611.20 20.35 14,652.00 28.00 20,160.000210 RESET GUARDRAIL

606010641 2.00 EACH 5,540.39 11,080.78 6,050.00 12,100.00 8,000.00 16,000.000220 GD RL BOX BEAM OPT TERM SEC

606011300 2.00 EACH 1,358.97 2,717.94 2,750.00 5,500.00 3,800.00 7,600.000230 RESET OPTIONAL TERMINAL SECT

607100252 900.00 LNFT 4.18 3,762.00 4.40 3,960.00 5.00 4,500.000240 FARM FENCE-TYPE F4M

607100362 8.00 EACH 261.34 2,090.72 275.00 2,200.00 325.00 2,600.000250 FARM FENCE-PANEL/SINGLE FM

607100385 9.00 EACH 313.61 2,822.49 330.00 2,970.00 400.00 3,600.000260 FARM FENCE-PANEL/DOUBLE FM
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0001 CULVERT REPLACEMENTS SITE 1 - 27.3  SITE 2 - 27.9SECTION:

607100551 1,730.70 LNFT 3.66 6,334.36 3.85 6,663.20 5.00 8,653.500270 FENCE-TEMPORARY

607100720 2.00 EACH 67.95 135.90 71.50 143.00 85.00 170.000280 DEADMAN

610100101 2.40 ACRE 418.14 1,003.54 440.00 1,056.00 5,550.00 13,320.000290 SEEDING AREA NO 1

610100102 0.80 ACRE 1,045.36 836.29 1,100.00 880.00 10,000.00 8,000.000300 SEEDING AREA NO 2

610100326 2.40 ACRE 83.63 200.71 88.00 211.20 120.00 288.000310 FERTILIZING AREA NO 1

610100327 0.80 ACRE 313.61 250.89 330.00 264.00 400.00 320.000320 FERTILIZING AREA NO 2

610100480 223.00 SQYD 10.45 2,330.35 11.00 2,453.00 20.00 4,460.000330 TURF REINF MAT-SYNTHETIC FIBER

610100555 2.40 ACRE 209.07 501.77 220.00 528.00 450.00 1,080.000340 CONDITION SEEDBED SURFACE

610100565 1,065.00 SQYD 5.23 5,569.95 5.50 5,857.50 6.00 6,390.000350 EROSION CONTROL BLANKET-HIGH-PERFORM

610220100 0.80 ACRE 6,794.83 5,435.86 7,150.00 5,720.00 10,000.00 8,000.000360 MULCH

613100030 2.00 CUYD 1,026.67 2,053.34 284.98 569.96 550.00 1,100.000370 RIPRAP-CLASS 1 RANDOM

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000380 TRAFFIC CONTROL-FIXED

618030080 (1) LS 26,133.92 26,133.92 18,150.00 18,150.00 35,000.00 35,000.000390 TRAFFIC CONTROL-LS

620013000 4.00 GAL 104.54 418.16 110.00 440.00 130.00 520.000400 STRIPING-WHITE PAINT

620014000 2.00 GAL 104.54 209.08 110.00 220.00 130.00 260.000410 STRIPING-YELLOW PAINT
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0001 CULVERT REPLACEMENTS SITE 1 - 27.3  SITE 2 - 27.9SECTION:

622011084 12,202.00 SQYD 1.43 17,448.86 2.47 30,138.94 2.00 24,404.000420 GEOTEXTILE STABILIZATION

$2,665,958.50$2,461,952.63 $2,628,160.26Section Totals

( ) indicates item is bid as Lump Sum

$2,628,160.26$2,461,952.63 $2,665,958.50

$2,461,952.63

Contract Item Totals

$2,628,160.26 2,665,958.50Contract Grand Totals

Contract Time Totals
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(6) RIVERSIDE
CONTRACTING,

INC.

(7) KNIFE RIVER
CORPORATION -
YELLOWSTONE

Line
Number

0001 CULVERT REPLACEMENTS SITE 1 - 27.3  SITE 2 - 27.9SECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

105080115 1,800.00 CRFT 1.00 1,800.00 0.80 1,440.000020 FINISH GRADE CONTROL

109200005 (1) LS 400,000.00 400,000.00 500,000.00 500,000.000030 MOBILIZATION

203020310 2,746.00 CUYD 40.00 109,840.00 43.75 120,137.500040 SPECIAL BORROW-NEAT LINE

203020375 6,104.00 CUYD 9.00 54,936.00 11.00 67,144.000050 EMBANKMENT IN PLACE

203080100 814.00 CUYD 3.00 2,442.00 10.25 8,343.500060 TOPSOIL-SALVAGING AND PLACING

206000020 (1) LS 425,000.00 425,000.00 650,000.00 650,000.000070 DETOUR-CONSTRUCT, MAINTAIN, REMOVE

208010150 (1) LS 25,000.00 25,000.00 10,700.00 10,700.000080 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000090 TEMPORARY EROSION CONTROL-FIXED

301020340 791.00 CUYD 50.00 39,550.00 46.00 36,386.000100 CRUSHED AGGREGATE COURSE

301020450 6,814.00 CUYD 45.00 306,630.00 68.75 468,462.500110 SPECIAL BACKFILL
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0001 CULVERT REPLACEMENTS SITE 1 - 27.3  SITE 2 - 27.9SECTION:

401020055 662.00 TON 200.00 132,400.00 195.00 129,090.000120 COMMERCIAL MIX-3/8 IN-PG 64-28

402020315 276.00 GAL 5.00 1,380.00 11.25 3,105.000130 EMULSIFIED ASPHALT-TACK COAT

551020030 26.80 CUYD 2,200.00 58,960.00 1,228.00 32,910.400140 CONCRETE-CLASS GENERAL

603000050 296.00 CUYD 75.00 22,200.00 87.25 25,826.000150 GRANULAR BEDDING MATERIAL

603000060 594.00 CUYD 35.00 20,790.00 66.25 39,352.500160 FOUNDATION MATERIAL

603013359 604.00 LNFT 1,200.00 724,800.00 1,985.00 1,198,940.000170 REIN CONC BOX 8 X 8

603015275 68.00 LNFT 150.00 10,200.00 101.00 6,868.000180 EMBANKMENT PROTECTOR 24 IN

603587020 384.00 LNFT 100.00 38,400.00 146.00 56,064.000190 REMOVE PIPE CULVERT

606010040 378.00 LNFT 45.00 17,010.00 40.25 15,214.500200 GUARDRAIL-STEEL BOX BEAM

606010370 720.00 LNFT 37.00 26,640.00 36.50 26,280.000210 RESET GUARDRAIL

606010641 2.00 EACH 5,800.00 11,600.00 5,300.00 10,600.000220 GD RL BOX BEAM OPT TERM SEC

606011300 2.00 EACH 1,500.00 3,000.00 1,300.00 2,600.000230 RESET OPTIONAL TERMINAL SECT

607100252 900.00 LNFT 4.00 3,600.00 4.00 3,600.000240 FARM FENCE-TYPE F4M

607100362 8.00 EACH 250.00 2,000.00 250.00 2,000.000250 FARM FENCE-PANEL/SINGLE FM

607100385 9.00 EACH 300.00 2,700.00 300.00 2,700.000260 FARM FENCE-PANEL/DOUBLE FM
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0001 CULVERT REPLACEMENTS SITE 1 - 27.3  SITE 2 - 27.9SECTION:

607100551 1,730.70 LNFT 3.50 6,057.45 3.50 6,057.450270 FENCE-TEMPORARY

607100720 2.00 EACH 65.00 130.00 65.00 130.000280 DEADMAN

610100101 2.40 ACRE 500.00 1,200.00 400.00 960.000290 SEEDING AREA NO 1

610100102 0.80 ACRE 1,200.00 960.00 1,000.00 800.000300 SEEDING AREA NO 2

610100326 2.40 ACRE 88.00 211.20 80.00 192.000310 FERTILIZING AREA NO 1

610100327 0.80 ACRE 326.00 260.80 300.00 240.000320 FERTILIZING AREA NO 2

610100480 223.00 SQYD 11.00 2,453.00 10.00 2,230.000330 TURF REINF MAT-SYNTHETIC FIBER

610100555 2.40 ACRE 210.00 504.00 200.00 480.000340 CONDITION SEEDBED SURFACE

610100565 1,065.00 SQYD 5.75 6,123.75 5.00 5,325.000350 EROSION CONTROL BLANKET-HIGH-PERFORM

610220100 0.80 ACRE 6,700.00 5,360.00 6,500.00 5,200.000360 MULCH

613100030 2.00 CUYD 250.00 500.00 1,143.00 2,286.000370 RIPRAP-CLASS 1 RANDOM

618030015 500.00 UNIT 1.00 500.00 1.00 500.000380 TRAFFIC CONTROL-FIXED

618030080 (1) LS 175,000.00 175,000.00 19,750.00 19,750.000390 TRAFFIC CONTROL-LS

620013000 4.00 GAL 110.00 440.00 100.00 400.000400 STRIPING-WHITE PAINT

620014000 2.00 GAL 110.00 220.00 100.00 200.000410 STRIPING-YELLOW PAINT
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0001 CULVERT REPLACEMENTS SITE 1 - 27.3  SITE 2 - 27.9SECTION:

622011084 12,202.00 SQYD 1.75 21,353.50 1.70 20,743.400420 GEOTEXTILE STABILIZATION

$2,682,651.70 $3,503,757.75Section Totals

( ) indicates item is bid as Lump Sum

$3,503,757.75$2,682,651.70

$2,682,651.70

Contract Item Totals

$3,503,757.75Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,520,007.20 134.45% 100.00%

1 4343 HELENA SAND & GRAVEL, INC. $1,874,354.88 100.00% 74.38%

2 3058 BULLOCK CONTRACTING, LLC $2,023,303.79 107.95% 80.29%

3 6129 A. M. WELLES, INC. $2,244,248.70 119.73% 89.06%

4 2050 RIVERSIDE CONTRACTING, INC. $2,439,174.70 130.13% 96.79%

5 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$2,598,519.60 138.64% 103.12%

6 0419 MISSOURI RIVER CONTRACTORS, LLC $2,752,249.00 146.84% 109.22%

Vendor Ranking

Contract ID:

SF 149 N-8 SHLD WDNG

Great FallsLetting Date:

Contract Description:

District(s): 45 WORKING DAYS

05A20

October 22, 2020
9:00:00AM

(8927073000) HSIP 8-4(73)56
SF 149 N-8 SHLD WDNG

Broadwater, Jefferson204 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

11/02/2020 09:58:37
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HELENA SAND
& GRAVEL, INC.

(2) BULLOCK
CONTRACTING,

LLC

Line
Number

0001 GRADE, GRAVEL, PMS, SEAL & COVERSECTION:

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.00 1.00 25,000.000010 MISCELLANEOUS WORK

105080115 12,000.00 CRFT 1.10 13,200.00 0.73 8,760.00 1.00 12,000.000020 FINISH GRADE CONTROL

109200005 (1) LS 230,000.00 230,000.00 100,000.00 100,000.00 188,000.00 188,000.000030 MOBILIZATION

203020100 36,845.00 CUYD 10.00 368,450.00 5.00 184,225.00 5.67 208,911.150040 EXCAVATION-UNCLASSIFIED

203080100 4,801.00 CUYD 10.00 48,010.00 6.00 28,806.00 4.25 20,404.250050 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 25,000.00 25,000.00 11,000.00 11,000.00 10,000.00 10,000.000060 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL-FIXED

210020170 172.00 MILE 30.00 5,160.00 1.00 172.00 32.00 5,504.000080 TEST TRAILER-TRANSPORT,SETUP

301020268 2,133.00 CUYD 23.00 49,059.00 13.00 27,729.00 22.00 46,926.000090 TRAFFIC GRAVEL

301020340 20,768.00 CUYD 24.00 498,432.00 24.00 498,432.00 22.00 456,896.000100 CRUSHED AGGREGATE COURSE

301020625 32,262.00 SQYD 0.80 25,809.60 0.32 10,323.84 0.41 13,227.420110 AGGREGATE TREATMENT
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0001 GRADE, GRAVEL, PMS, SEAL & COVERSECTION:

401020045 8,506.00 TON 45.00 382,770.00 39.00 331,734.00 34.80 296,008.800120 PLANT MIX SURF GR S-3/4 IN

401020046 84.00 TON 26.00 2,184.00 82.00 6,888.00 38.80 3,259.200130 PLANT MIX BIT SURF GR S -MISC

401020300 120.00 TON 235.00 28,200.00 209.00 25,080.00 195.00 23,400.000140 HYDRATED LIME

402020095 549.70 TON 650.00 357,305.00 480.00 263,856.00 595.00 327,071.500150 ASPHALT CEMENT PG 70-28

402020315 4,757.00 GAL 3.00 14,271.00 1.00 4,757.00 2.85 13,557.450160 EMULSIFIED ASPHALT-TACK COAT

402020320 658.00 GAL 5.00 3,290.00 6.00 3,948.00 7.40 4,869.200170 EMULSIFIED ASPHALT-FOG SEAL

402020375 72.90 TON 550.00 40,095.00 490.00 35,721.00 574.00 41,844.600180 EMULSIFIED ASPHALT CHFRS-2P

409000000 2.10 CRMI 950.00 1,995.00 1,000.00 2,100.00 840.00 1,764.000190 FINAL SWEEP AND BROOM

409000010 40,780.00 SQYD 1.50 61,170.00 0.60 24,468.00 0.65 26,507.000200 COVER-TYPE 1

411011130 1.10 MILE 1,300.00 1,430.00 2,800.00 3,080.00 2,000.00 2,200.000210 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 2.30 MILE 1,400.00 3,220.00 1,500.00 3,450.00 1,050.00 2,415.000220 RUMBLE STRIPS

603010020 5.00 CUYD 135.00 675.00 650.00 3,250.00 225.00 1,125.000230 FILL AND ABANDON PIPE

603010540 62.00 LNFT 116.00 7,192.00 40.00 2,480.00 69.00 4,278.000240 CSP 24 IN

603012555 33.00 LNFT 116.00 3,828.00 185.00 6,105.00 125.00 4,125.000250 RCP 24 IN

603012625 62.00 LNFT 200.00 12,400.00 125.00 7,750.00 106.00 6,572.000260 RCP 30 IN
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0001 GRADE, GRAVEL, PMS, SEAL & COVERSECTION:

603016150 12.00 LNFT 115.00 1,380.00 150.00 1,800.00 75.00 900.000270 RELAY PIPE CULVERT

603587020 136.90 LNFT 19.00 2,601.10 12.00 1,642.80 21.00 2,874.900280 REMOVE PIPE CULVERT

607100009 6,422.00 LNFT 3.00 19,266.00 2.00 12,844.00 3.70 23,761.400290 FENCE - WILDLIFE FRIENDLY FW

607100360 17.00 EACH 145.00 2,465.00 140.00 2,380.00 190.00 3,230.000300 FARM FENCE-PANEL/SINGLE FW

607100380 11.00 EACH 210.00 2,310.00 170.00 1,870.00 290.00 3,190.000310 FARM FENCE-PANEL/DOUBLE FW

607100430 48.00 LNFT 10.00 480.00 12.00 576.00 25.00 1,200.000320 FARM GATE-WIRE-TYPE G-2

607100551 500.00 LNFT 3.00 1,500.00 1.40 700.00 3.00 1,500.000330 FENCE-TEMPORARY

607100720 5.00 EACH 56.00 280.00 26.00 130.00 75.00 375.000340 DEADMAN

610100101 15.20 ACRE 550.00 8,360.00 155.00 2,356.00 260.00 3,952.000350 SEEDING AREA NO 1

610100103 4.20 ACRE 350.00 1,470.00 110.00 462.00 220.00 924.000360 SEEDING AREA NO 3

610100555 19.40 ACRE 150.00 2,910.00 105.00 2,037.00 95.00 1,843.000370 CONDITION SEEDBED SURFACE

618030005 180,000.00 UNIT 0.80 144,000.00 0.80 144,000.00 0.74 133,200.000380 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 350.00 700.00 1,600.00 3,200.00 1,500.00 3,000.000390 MOTORCYCLE ADVISORY SIGN

619010058 37.00 SQFT 29.00 1,073.00 28.00 1,036.00 26.85 993.450400 SIGNS-ALUM SHEET INCR IV

619010086 33.20 SQFT 30.00 996.00 27.00 896.40 27.00 896.400410 SIGNS-ALUM REFL SHEET IV

Page 3 of 15
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0001 GRADE, GRAVEL, PMS, SEAL & COVERSECTION:

619010090 53.00 SQFT 30.00 1,590.00 29.62 1,569.86 27.85 1,476.050420 SIGNS-ALUM REFL SHEET XI

619010230 13.00 EACH 65.00 845.00 60.00 780.00 60.00 780.000430 REMOVE SIGN

619010240 3.00 EACH 263.00 789.00 290.00 870.00 285.00 855.000440 REMOVE SIGN-GUIDE

619010310 60.00 LB 20.00 1,200.00 8.30 498.00 7.80 468.000450 POSTS-STEEL U SIGN

619010320 255.00 LB 6.00 1,530.00 4.20 1,071.00 4.15 1,058.250460 POSTS-STEEL STRUCTURAL SIGN

619010480 214.00 LNFT 12.00 2,568.00 13.00 2,782.00 12.25 2,621.500470 POLES-TREATED WOOD 4 IN

619010800 92.00 EACH 28.00 2,576.00 50.00 4,600.00 50.00 4,600.000480 PANEL DELINEATOR DESIGN A

620011110 4.00 GAL 282.00 1,128.00 300.00 1,200.00 250.00 1,000.000490 WORDS AND SYMBOLS-YELLOW PAINT

620011265 4.00 GAL 388.00 1,552.00 550.00 2,200.00 350.00 1,400.000500 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 41,481.00 LNFT 0.50 20,740.50 0.18 7,466.58 0.15 6,222.150510 TEMPORARY STRIPING

620013000 166.00 GAL 36.00 5,976.00 32.00 5,312.00 35.00 5,810.000520 STRIPING-WHITE PAINT

620013960 111.00 GAL 75.00 8,325.00 68.00 7,548.00 70.00 7,770.000530 STRIPING-WHITE EPOXY

620014000 112.00 GAL 37.00 4,144.00 31.00 3,472.00 35.00 3,920.000540 STRIPING-YELLOW PAINT

620014960 75.00 GAL 80.00 6,000.00 70.00 5,250.00 70.00 5,250.000550 STRIPING-YELLOW EPOXY

622011086 40,538.00 SQYD 1.50 60,807.00 0.80 32,430.40 1.24 50,267.120560 SEPARATION GEOTEXTILE - HIGH
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0001 GRADE, GRAVEL, PMS, SEAL & COVERSECTION:

623000155 8.00 EACH 225.00 1,800.00 220.00 1,760.00 200.00 1,600.000570 MAILBOX

$2,023,303.79$2,520,007.20 $1,874,354.88Section Totals

( ) indicates item is bid as Lump Sum

$1,874,354.88$2,520,007.20 $2,023,303.79

$2,520,007.20

Contract Item Totals

$1,874,354.88 2,023,303.79Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) A. M. WELLES,
INC.

(4) RIVERSIDE
CONTRACTING,

INC.

(5) SCHELLINGER
CONSTRUCTION

CO., INC.

Line
Number

0001 GRADE, GRAVEL, PMS, SEAL & COVERSECTION:

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.00 1.00 25,000.000010 MISCELLANEOUS WORK

105080115 12,000.00 CRFT 1.00 12,000.00 0.50 6,000.00 1.50 18,000.000020 FINISH GRADE CONTROL

109200005 (1) LS 292,000.00 292,000.00 312,000.00 312,000.00 600,000.00 600,000.000030 MOBILIZATION

203020100 36,845.00 CUYD 7.60 280,022.00 7.75 285,548.75 10.25 377,661.250040 EXCAVATION-UNCLASSIFIED

203080100 4,801.00 CUYD 4.50 21,604.50 4.50 21,604.50 5.90 28,325.900050 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 27,500.00 27,500.00 20,000.00 20,000.00 50,000.00 50,000.000060 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL-FIXED

210020170 172.00 MILE 33.60 5,779.20 16.00 2,752.00 16.00 2,752.000080 TEST TRAILER-TRANSPORT,SETUP

301020268 2,133.00 CUYD 21.00 44,793.00 20.00 42,660.00 10.00 21,330.000090 TRAFFIC GRAVEL

301020340 20,768.00 CUYD 21.80 452,742.40 32.00 664,576.00 25.00 519,200.000100 CRUSHED AGGREGATE COURSE

301020625 32,262.00 SQYD 0.60 19,357.20 0.35 11,291.70 0.30 9,678.600110 AGGREGATE TREATMENT
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0001 GRADE, GRAVEL, PMS, SEAL & COVERSECTION:

401020045 8,506.00 TON 36.80 313,020.80 40.00 340,240.00 33.00 280,698.000120 PLANT MIX SURF GR S-3/4 IN

401020046 84.00 TON 41.00 3,444.00 95.00 7,980.00 120.00 10,080.000130 PLANT MIX BIT SURF GR S -MISC

401020300 120.00 TON 205.00 24,600.00 220.00 26,400.00 200.00 24,000.000140 HYDRATED LIME

402020095 549.70 TON 625.00 343,562.50 525.00 288,592.50 425.00 233,622.500150 ASPHALT CEMENT PG 70-28

402020315 4,757.00 GAL 3.00 14,271.00 2.00 9,514.00 3.00 14,271.000160 EMULSIFIED ASPHALT-TACK COAT

402020320 658.00 GAL 7.75 5,099.50 3.00 1,974.00 8.55 5,625.900170 EMULSIFIED ASPHALT-FOG SEAL

402020375 72.90 TON 605.00 44,104.50 475.00 34,627.50 565.00 41,188.500180 EMULSIFIED ASPHALT CHFRS-2P

409000000 2.10 CRMI 885.00 1,858.50 750.00 1,575.00 650.00 1,365.000190 FINAL SWEEP AND BROOM

409000010 40,780.00 SQYD 0.65 26,507.00 1.00 40,780.00 0.68 27,730.400200 COVER-TYPE 1

411011130 1.10 MILE 2,000.00 2,200.00 2,100.00 2,310.00 2,500.00 2,750.000210 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 2.30 MILE 1,050.00 2,415.00 1,700.00 3,910.00 1,500.00 3,450.000220 RUMBLE STRIPS

603010020 5.00 CUYD 300.00 1,500.00 200.00 1,000.00 500.00 2,500.000230 FILL AND ABANDON PIPE

603010540 62.00 LNFT 90.00 5,580.00 75.00 4,650.00 100.00 6,200.000240 CSP 24 IN

603012555 33.00 LNFT 120.00 3,960.00 115.00 3,795.00 400.00 13,200.000250 RCP 24 IN

603012625 62.00 LNFT 137.00 8,494.00 155.00 9,610.00 200.00 12,400.000260 RCP 30 IN
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SF 149 N-8 SHLD WDNG

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:October 22, 2020

Contract Description:
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(8927073000) HSIP 8-4(73)56
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Broadwater, Jefferson
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0001 GRADE, GRAVEL, PMS, SEAL & COVERSECTION:

603016150 12.00 LNFT 150.00 1,800.00 50.00 600.00 500.00 6,000.000270 RELAY PIPE CULVERT

603587020 136.90 LNFT 20.00 2,738.00 25.00 3,422.50 30.00 4,107.000280 REMOVE PIPE CULVERT

607100009 6,422.00 LNFT 2.50 16,055.00 2.00 12,844.00 1.85 11,880.700290 FENCE - WILDLIFE FRIENDLY FW

607100360 17.00 EACH 160.00 2,720.00 140.00 2,380.00 135.00 2,295.000300 FARM FENCE-PANEL/SINGLE FW

607100380 11.00 EACH 195.00 2,145.00 175.00 1,925.00 168.00 1,848.000310 FARM FENCE-PANEL/DOUBLE FW

607100430 48.00 LNFT 13.50 648.00 12.00 576.00 11.55 554.400320 FARM GATE-WIRE-TYPE G-2

607100551 500.00 LNFT 1.60 800.00 1.50 750.00 1.40 700.000330 FENCE-TEMPORARY

607100720 5.00 EACH 30.00 150.00 30.00 150.00 25.00 125.000340 DEADMAN

610100101 15.20 ACRE 300.00 4,560.00 450.00 6,840.00 275.00 4,180.000350 SEEDING AREA NO 1

610100103 4.20 ACRE 255.00 1,071.00 250.00 1,050.00 210.00 882.000360 SEEDING AREA NO 3

610100555 19.40 ACRE 110.00 2,134.00 100.00 1,940.00 100.00 1,940.000370 CONDITION SEEDBED SURFACE

618030005 180,000.00 UNIT 0.74 133,200.00 0.75 135,000.00 0.74 133,200.000380 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 1,500.00 3,000.00 1,600.00 3,200.00 1,500.00 3,000.000390 MOTORCYCLE ADVISORY SIGN

619010058 37.00 SQFT 26.85 993.45 28.00 1,036.00 26.85 993.450400 SIGNS-ALUM SHEET INCR IV

619010086 33.20 SQFT 27.00 896.40 28.00 929.60 27.00 896.400410 SIGNS-ALUM REFL SHEET IV
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0001 GRADE, GRAVEL, PMS, SEAL & COVERSECTION:

619010090 53.00 SQFT 27.85 1,476.05 30.00 1,590.00 27.85 1,476.050420 SIGNS-ALUM REFL SHEET XI

619010230 13.00 EACH 60.00 780.00 63.00 819.00 60.00 780.000430 REMOVE SIGN

619010240 3.00 EACH 285.00 855.00 300.00 900.00 285.00 855.000440 REMOVE SIGN-GUIDE

619010310 60.00 LB 7.80 468.00 8.00 480.00 7.80 468.000450 POSTS-STEEL U SIGN

619010320 255.00 LB 4.15 1,058.25 5.00 1,275.00 4.15 1,058.250460 POSTS-STEEL STRUCTURAL SIGN

619010480 214.00 LNFT 12.25 2,621.50 13.00 2,782.00 12.25 2,621.500470 POLES-TREATED WOOD 4 IN

619010800 92.00 EACH 50.00 4,600.00 53.00 4,876.00 50.00 4,600.000480 PANEL DELINEATOR DESIGN A

620011110 4.00 GAL 250.00 1,000.00 260.00 1,040.00 250.00 1,000.000490 WORDS AND SYMBOLS-YELLOW PAINT

620011265 4.00 GAL 350.00 1,400.00 360.00 1,440.00 500.00 2,000.000500 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 41,481.00 LNFT 0.15 6,222.15 0.15 6,222.15 0.20 8,296.200510 TEMPORARY STRIPING

620013000 166.00 GAL 35.00 5,810.00 37.00 6,142.00 30.00 4,980.000520 STRIPING-WHITE PAINT

620013960 111.00 GAL 70.00 7,770.00 73.00 8,103.00 68.00 7,548.000530 STRIPING-WHITE EPOXY

620014000 112.00 GAL 35.00 3,920.00 37.00 4,144.00 30.00 3,360.000540 STRIPING-YELLOW PAINT

620014960 75.00 GAL 70.00 5,250.00 73.00 5,475.00 68.00 5,100.000550 STRIPING-YELLOW EPOXY

622011086 40,538.00 SQYD 1.10 44,591.80 1.25 50,672.50 1.20 48,645.600560 SEPARATION GEOTEXTILE - HIGH
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Contract Time:October 22, 2020

Contract Description:

05A20

(8927073000) HSIP 8-4(73)56
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0001 GRADE, GRAVEL, PMS, SEAL & COVERSECTION:

623000155 8.00 EACH 200.00 1,600.00 210.00 1,680.00 200.00 1,600.000570 MAILBOX

$2,598,519.60$2,244,248.70 $2,439,174.70Section Totals

( ) indicates item is bid as Lump Sum

$2,439,174.70$2,244,248.70 $2,598,519.60

$2,244,248.70

Contract Item Totals

$2,439,174.70 2,598,519.60Contract Grand Totals

Contract Time Totals
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(6) MISSOURI
RIVER

CONTRACTORS,
LLC

Line
Number

0001 GRADE, GRAVEL, PMS, SEAL & COVERSECTION:

104030010 25,000.00 UNIT 1.00 25,000.000010 MISCELLANEOUS WORK

105080115 12,000.00 CRFT 1.50 18,000.000020 FINISH GRADE CONTROL

109200005 (1) LS 446,784.05 446,784.050030 MOBILIZATION

203020100 36,845.00 CUYD 11.25 414,506.250040 EXCAVATION-UNCLASSIFIED

203080100 4,801.00 CUYD 7.75 37,207.750050 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 35,000.00 35,000.000060 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.000070 TEMPORARY EROSION CONTROL-FIXED

210020170 172.00 MILE 32.00 5,504.000080 TEST TRAILER-TRANSPORT,SETUP

301020268 2,133.00 CUYD 15.00 31,995.000090 TRAFFIC GRAVEL

301020340 20,768.00 CUYD 29.00 602,272.000100 CRUSHED AGGREGATE COURSE

301020625 32,262.00 SQYD 0.55 17,744.100110 AGGREGATE TREATMENT
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0001 GRADE, GRAVEL, PMS, SEAL & COVERSECTION:

401020045 8,506.00 TON 41.30 351,297.800120 PLANT MIX SURF GR S-3/4 IN

401020046 84.00 TON 49.80 4,183.200130 PLANT MIX BIT SURF GR S -MISC

401020300 120.00 TON 195.00 23,400.000140 HYDRATED LIME

402020095 549.70 TON 595.00 327,071.500150 ASPHALT CEMENT PG 70-28

402020315 4,757.00 GAL 2.85 13,557.450160 EMULSIFIED ASPHALT-TACK COAT

402020320 658.00 GAL 7.40 4,869.200170 EMULSIFIED ASPHALT-FOG SEAL

402020375 72.90 TON 574.00 41,844.600180 EMULSIFIED ASPHALT CHFRS-2P

409000000 2.10 CRMI 840.00 1,764.000190 FINAL SWEEP AND BROOM

409000010 40,780.00 SQYD 0.76 30,992.800200 COVER-TYPE 1

411011130 1.10 MILE 5,000.00 5,500.000210 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 2.30 MILE 4,050.00 9,315.000220 RUMBLE STRIPS

603010020 5.00 CUYD 600.00 3,000.000230 FILL AND ABANDON PIPE

603010540 62.00 LNFT 127.00 7,874.000240 CSP 24 IN

603012555 33.00 LNFT 260.00 8,580.000250 RCP 24 IN

603012625 62.00 LNFT 158.00 9,796.000260 RCP 30 IN
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0001 GRADE, GRAVEL, PMS, SEAL & COVERSECTION:

603016150 12.00 LNFT 350.00 4,200.000270 RELAY PIPE CULVERT

603587020 136.90 LNFT 47.00 6,434.300280 REMOVE PIPE CULVERT

607100009 6,422.00 LNFT 2.50 16,055.000290 FENCE - WILDLIFE FRIENDLY FW

607100360 17.00 EACH 120.00 2,040.000300 FARM FENCE-PANEL/SINGLE FW

607100380 11.00 EACH 180.00 1,980.000310 FARM FENCE-PANEL/DOUBLE FW

607100430 48.00 LNFT 10.00 480.000320 FARM GATE-WIRE-TYPE G-2

607100551 500.00 LNFT 1.50 750.000330 FENCE-TEMPORARY

607100720 5.00 EACH 37.50 187.500340 DEADMAN

610100101 15.20 ACRE 412.00 6,262.400350 SEEDING AREA NO 1

610100103 4.20 ACRE 229.00 961.800360 SEEDING AREA NO 3

610100555 19.40 ACRE 90.00 1,746.000370 CONDITION SEEDBED SURFACE

618030005 180,000.00 UNIT 0.74 133,200.000380 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 1,500.00 3,000.000390 MOTORCYCLE ADVISORY SIGN

619010058 37.00 SQFT 26.85 993.450400 SIGNS-ALUM SHEET INCR IV

619010086 33.20 SQFT 27.00 896.400410 SIGNS-ALUM REFL SHEET IV
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0001 GRADE, GRAVEL, PMS, SEAL & COVERSECTION:

619010090 53.00 SQFT 27.85 1,476.050420 SIGNS-ALUM REFL SHEET XI

619010230 13.00 EACH 60.00 780.000430 REMOVE SIGN

619010240 3.00 EACH 285.00 855.000440 REMOVE SIGN-GUIDE

619010310 60.00 LB 7.80 468.000450 POSTS-STEEL U SIGN

619010320 255.00 LB 4.15 1,058.250460 POSTS-STEEL STRUCTURAL SIGN

619010480 214.00 LNFT 12.25 2,621.500470 POLES-TREATED WOOD 4 IN

619010800 92.00 EACH 50.00 4,600.000480 PANEL DELINEATOR DESIGN A

620011110 4.00 GAL 250.00 1,000.000490 WORDS AND SYMBOLS-YELLOW PAINT

620011265 4.00 GAL 350.00 1,400.000500 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 41,481.00 LNFT 0.15 6,222.150510 TEMPORARY STRIPING

620013000 166.00 GAL 35.00 5,810.000520 STRIPING-WHITE PAINT

620013960 111.00 GAL 70.00 7,770.000530 STRIPING-WHITE EPOXY

620014000 112.00 GAL 35.00 3,920.000540 STRIPING-YELLOW PAINT

620014960 75.00 GAL 70.00 5,250.000550 STRIPING-YELLOW EPOXY

622011086 40,538.00 SQYD 1.25 50,672.500560 SEPARATION GEOTEXTILE - HIGH
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0001 GRADE, GRAVEL, PMS, SEAL & COVERSECTION:

623000155 8.00 EACH 200.00 1,600.000570 MAILBOX

$2,752,249.00Section Totals

( ) indicates item is bid as Lump Sum

$2,752,249.00

$2,752,249.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,350,975.00 38.90% 100.00%

1 7947 BATTLE RIDGE BUILDERS, LLC $3,473,100.00 100.00% 257.08%

2 2054 SLETTEN CONSTRUCTION COMPANY $6,465,156.32 186.15% 478.55%

Vendor Ranking

Contract ID:

2012 SCOUR MITIGATION

BillingsLetting Date:

Contract Description:

District(s): 11/15/21 COMPLETION DATE

07A20

October 22, 2020
9:00:00AM

(7960169000) STPB STWD(169)
2012 SCOUR MITIGATION
(9628082000) ER 4-1(82)42
ROCK CREEK - SOUTH OF ROCKVALE

Big Horn, Carbon, Gallatin, Yellowstone205 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

11/02/2020 09:58:37

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) BATTLE
RIDGE

BUILDERS, LLC

(2) SLETTEN
CONSTRUCTION

COMPANY

Line
Number

0001 BRIDGE REHABSECTION:

104030010 40,000.00 UNIT 1.00 40,000.00 1.00 40,000.00 1.00 40,000.000010 MISCELLANEOUS WORK

104030011 (1) LS 80,000.00 80,000.00 490,000.00 490,000.00 895,408.00 895,408.000020 MISCELLANEOUS ITEMS-LS

105080200 (1) LS 7,500.00 7,500.00 165,000.00 165,000.00 276,250.00 276,250.000030 BRIDGE SURVEY

109200005 (1) LS 200,000.00 200,000.00 470,000.00 470,000.00 1,934,770.50 1,934,770.500040 MOBILIZATION

202020542 (1) LS 60,000.00 60,000.00 210,000.00 210,000.00 260,530.00 260,530.000050 REMOVE DEBRIS

208010000 (1) LS 8,000.00 8,000.00 30,000.00 30,000.00 50,000.00 50,000.000060 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL-FIXED

551020130 11.00 CUYD 750.00 8,250.00 3,100.00 34,100.00 15,002.00 165,022.000080 CONCRETE-SEAL

551020166 7.50 CUYD 750.00 5,625.00 5,750.00 43,125.00 4,833.00 36,247.500090 CONCRETE-CLASS DRILLED SHAFT

613100050 350.00 CUYD 200.00 70,000.00 850.00 297,500.00 2,088.06 730,821.000100 RIPRAP-CLASS 3 RANDOM

Page 1 of 2

2012 SCOUR MITIGATION

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:October 22, 2020

Contract Description:

07A20

(7960169000) STPB STWD(169)
2012 SCOUR MITIGATION
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ROCK CREEK - SOUTH OF ROCKVALE

11/15/21 COMPLETION DATE

Big Horn, Carbon, Gallatin, Yellowstone
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0001 BRIDGE REHABSECTION:

613400050 830.60 CUYD 1,000.00 830,600.00 1,875.00 1,557,375.00 2,052.20 1,704,557.320110 CONCRETE FILLED BAGS

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000120 TRAFFIC CONTROL-FIXED

618030080 (1) LS 40,000.00 40,000.00 135,000.00 135,000.00 370,550.00 370,550.000130 TRAFFIC CONTROL-LS

$6,465,156.32$1,350,975.00 $3,473,100.00Section Totals

( ) indicates item is bid as Lump Sum

$3,473,100.00$1,350,975.00 $6,465,156.32

$1,350,975.00

Contract Item Totals

$3,473,100.00 6,465,156.32Contract Grand Totals

Contract Time Totals $0.00
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2012 SCOUR MITIGATION

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:October 22, 2020
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,860,089.75 89.06% 100.00%

1 7947 BATTLE RIDGE BUILDERS, LLC $2,088,647.35 100.00% 112.29%

2 2054 SLETTEN CONSTRUCTION COMPANY $2,090,485.01 100.09% 112.39%

3 2109 COP CONSTRUCTION, LLC $2,151,151.00 102.99% 115.65%

4 6297 CENTURY COMPANIES, INC. $2,825,442.35 135.28% 151.90%

Vendor Ranking

Contract ID:

POPLAR RIVER BR-2M SW SCOBEY

GlendiveLetting Date:

Contract Description:

District(s): 80 WORKING DAYS

06A20

October 22, 2020
9:00:00AM

(8861025000) STPB 9010(25)
POPLAR RIVER BR-2M SW SCOBEY

Daniels206 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

11/02/2020 09:58:37
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) BATTLE
RIDGE

BUILDERS, LLC

(2) SLETTEN
CONSTRUCTION

COMPANY

Line
Number

0001 GRADING, GRAVEL, GUARDRAIL, DRAINAGE, AND FENCINGSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

105080115 2,450.00 CRFT 2.70 6,615.00 2.70 6,615.00 2.75 6,737.500020 FINISH GRADE CONTROL

105080200 (1) LS 7,500.00 7,500.00 10,500.00 10,500.00 15,430.00 15,430.000030 BRIDGE SURVEY

109200005 (1) LS 310,000.00 310,000.00 389,000.00 389,000.00 305,923.00 305,923.000040 MOBILIZATION

202020041 (1) LS 100,000.00 100,000.00 215,000.00 215,000.00 258,282.00 258,282.000050 REMOVE STRUCTURE

203020375 3,441.00 CUYD 24.00 82,584.00 37.00 127,317.00 39.00 134,199.000060 EMBANKMENT IN PLACE

203080100 482.00 CUYD 20.00 9,640.00 17.00 8,194.00 17.70 8,531.400070 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 40,000.00 40,000.00 20,000.00 20,000.00 5,000.00 5,000.000080 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000090 TEMPORARY EROSION CONTROL-FIXED

301020254 571.00 CUYD 60.00 34,260.00 51.00 29,121.00 53.00 30,263.000100 BRIDGE END BACKFILL-TYPE 3

301020526 1,110.00 CUYD 60.00 66,600.00 69.00 76,590.00 71.50 79,365.000110 TOP SURFACING GR 3B
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0001 GRADING, GRAVEL, GUARDRAIL, DRAINAGE, AND FENCINGSECTION:

551020035 71.70 CUYD 700.00 50,190.00 600.00 43,020.00 1,259.80 90,327.660120 CONCRETE-CLASS STRUCTURE

553010300 790.00 LNFT 650.00 513,500.00 595.00 470,050.00 535.12 422,744.800130 PRESTRESSED BEAM-BULB TEE

555010100 7,968.00 LB 2.20 17,529.60 2.10 16,732.80 1.60 12,748.800140 REINFORCING STEEL

556010010 (1) LS 17,000.00 17,000.00 6,500.00 6,500.00 2,718.00 2,718.000150 STRUCTURAL STEEL - MISC

557010011 326.80 LNFT 225.00 73,530.00 120.00 39,216.00 142.50 46,569.000160 BRIDGE RAIL-W740

559010195 202.30 LNFT 350.00 70,805.00 910.00 184,093.00 1,237.26 250,297.700170 DRILLED PILING

559010202 3.00 EACH 3,000.00 9,000.00 4,300.00 12,900.00 3,402.00 10,206.000180 RE-DRIVE TEST PILE

559040035 3.00 EACH 7,000.00 21,000.00 5,900.00 17,700.00 6,402.00 19,206.000190 DYNAMIC LOAD TEST

559050115 84,371.00 LB 1.00 84,371.00 1.10 92,808.10 1.04 87,745.840200 FURN STEEL PILE-PIPE

559060115 470.00 LNFT 50.00 23,500.00 60.00 28,200.00 19.65 9,235.500210 DRIVE STEEL PILE

559060200 10.00 EACH 500.00 5,000.00 420.00 4,200.00 532.00 5,320.000220 PILE CUTTING SHOE

603010040 60.00 LNFT 90.00 5,400.00 78.00 4,680.00 82.00 4,920.000230 DRAINAGE PIPE 18 IN

603010048 110.00 LNFT 110.00 12,100.00 97.00 10,670.00 101.00 11,110.000240 DRAINAGE PIPE 24 IN

606010265 4.00 EACH 5,150.00 20,600.00 4,500.00 18,000.00 4,760.00 19,040.000250 GRD RL-BOX BEAM/BR APP-SEC TYPE 1

606010641 4.00 EACH 5,700.00 22,800.00 6,500.00 26,000.00 5,585.00 22,340.000260 GD RL BOX BEAM OPT TERM SEC
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0001 GRADING, GRAVEL, GUARDRAIL, DRAINAGE, AND FENCINGSECTION:

607100219 1,307.00 LNFT 4.00 5,228.00 2.30 3,006.10 2.20 2,875.400270 FARM FENCE-TYPE F3M

607100252 1,307.00 LNFT 5.00 6,535.00 2.35 3,071.45 2.25 2,940.750280 FARM FENCE-TYPE F4M

607100362 24.00 EACH 200.00 4,800.00 157.50 3,780.00 150.00 3,600.000290 FARM FENCE-PANEL/SINGLE FM

607100385 8.00 EACH 300.00 2,400.00 210.00 1,680.00 200.00 1,600.000300 FARM FENCE-PANEL/DOUBLE FM

607100430 24.00 LNFT 15.00 360.00 13.00 312.00 12.00 288.000310 FARM GATE-WIRE-TYPE G-2

607100450 1.00 EACH 350.00 350.00 800.00 800.00 750.00 750.000320 FENCE-PEDESTRIAN PASS

607100551 200.00 LNFT 2.75 550.00 1.60 320.00 1.50 300.000330 FENCE-TEMPORARY

607100720 2.00 EACH 65.00 130.00 60.00 120.00 50.00 100.000340 DEADMAN

610100101 1.00 ACRE 820.00 820.00 5,800.00 5,800.00 2,150.00 2,150.000350 SEEDING AREA NO 1

610100103 0.80 ACRE 450.00 360.00 5,800.00 4,640.00 2,150.00 1,720.000360 SEEDING AREA NO 3

610100326 0.80 ACRE 213.00 170.40 1,600.00 1,280.00 300.00 240.000370 FERTILIZING AREA NO 1

610100490 97.00 SQYD 9.50 921.50 16.00 1,552.00 70.63 6,851.110380 TURF REINF MAT-NATURAL FIBER

610100555 1.80 ACRE 300.00 540.00 2,500.00 4,500.00 400.00 720.000390 CONDITION SEEDBED SURFACE

610100560 1,287.00 SQYD 17.00 21,879.00 40.20 51,737.40 42.45 54,633.150400 RIPRAP REVEGETATION

613100030 6.00 CUYD 265.00 1,590.00 185.00 1,110.00 198.00 1,188.000410 RIPRAP-CLASS 1 RANDOM
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0001 GRADING, GRAVEL, GUARDRAIL, DRAINAGE, AND FENCINGSECTION:

613100040 978.00 CUYD 175.00 171,150.00 124.00 121,272.00 121.00 118,338.000420 RIPRAP-CLASS 2 RANDOM

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000430 TRAFFIC CONTROL-FIXED

618030080 (1) LS 20,000.00 20,000.00 7,000.00 7,000.00 14,000.00 14,000.000440 TRAFFIC CONTROL-LS

619010230 5.00 EACH 60.00 300.00 100.00 500.00 75.00 375.000450 REMOVE SIGN

622011043 1,287.00 SQYD 4.00 5,148.00 4.30 5,534.10 4.60 5,920.200460 PERM EROSION CONTROL-HIGH SURV

622011086 549.00 SQYD 4.25 2,333.25 4.60 2,525.40 4.80 2,635.200470 SEPARATION GEOTEXTILE - HIGH

$2,090,485.01$1,860,089.75 $2,088,647.35Section Totals

( ) indicates item is bid as Lump Sum

$2,088,647.35$1,860,089.75 $2,090,485.01

$1,860,089.75

Contract Item Totals

$2,088,647.35 2,090,485.01Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) COP
CONSTRUCTION,

LLC

(4) CENTURY
COMPANIES, INC.

Line
Number

0001 GRADING, GRAVEL, GUARDRAIL, DRAINAGE, AND FENCINGSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

105080115 2,450.00 CRFT 1.20 2,940.00 1.00 2,450.000020 FINISH GRADE CONTROL

105080200 (1) LS 10,000.00 10,000.00 50,000.00 50,000.000030 BRIDGE SURVEY

109200005 (1) LS 387,835.20 387,835.20 500,000.00 500,000.000040 MOBILIZATION

202020041 (1) LS 75,000.00 75,000.00 470,000.00 470,000.000050 REMOVE STRUCTURE

203020375 3,441.00 CUYD 27.00 92,907.00 36.00 123,876.000060 EMBANKMENT IN PLACE

203080100 482.00 CUYD 18.00 8,676.00 38.00 18,316.000070 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 20,000.00 20,000.00 20,000.00 20,000.000080 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000090 TEMPORARY EROSION CONTROL-FIXED

301020254 571.00 CUYD 76.00 43,396.00 105.00 59,955.000100 BRIDGE END BACKFILL-TYPE 3

301020526 1,110.00 CUYD 70.00 77,700.00 105.00 116,550.000110 TOP SURFACING GR 3B
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0001 GRADING, GRAVEL, GUARDRAIL, DRAINAGE, AND FENCINGSECTION:

551020035 71.70 CUYD 600.00 43,020.00 1,500.00 107,550.000120 CONCRETE-CLASS STRUCTURE

553010300 790.00 LNFT 825.00 651,750.00 650.00 513,500.000130 PRESTRESSED BEAM-BULB TEE

555010100 7,968.00 LB 3.30 26,294.40 1.50 11,952.000140 REINFORCING STEEL

556010010 (1) LS 9,000.00 9,000.00 15,000.00 15,000.000150 STRUCTURAL STEEL - MISC

557010011 326.80 LNFT 150.00 49,020.00 135.00 44,118.000160 BRIDGE RAIL-W740

559010195 202.30 LNFT 1,000.00 202,300.00 1,085.00 219,495.500170 DRILLED PILING

559010202 3.00 EACH 5,000.00 15,000.00 6,000.00 18,000.000180 RE-DRIVE TEST PILE

559040035 3.00 EACH 4,700.00 14,100.00 7,500.00 22,500.000190 DYNAMIC LOAD TEST

559050115 84,371.00 LB 1.40 118,119.40 1.00 84,371.000200 FURN STEEL PILE-PIPE

559060115 470.00 LNFT 42.00 19,740.00 155.00 72,850.000210 DRIVE STEEL PILE

559060200 10.00 EACH 310.00 3,100.00 400.00 4,000.000220 PILE CUTTING SHOE

603010040 60.00 LNFT 74.00 4,440.00 80.00 4,800.000230 DRAINAGE PIPE 18 IN

603010048 110.00 LNFT 70.00 7,700.00 90.00 9,900.000240 DRAINAGE PIPE 24 IN

606010265 4.00 EACH 5,300.00 21,200.00 5,500.00 22,000.000250 GRD RL-BOX BEAM/BR APP-SEC TYPE 1

606010641 4.00 EACH 6,000.00 24,000.00 6,500.00 26,000.000260 GD RL BOX BEAM OPT TERM SEC
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0001 GRADING, GRAVEL, GUARDRAIL, DRAINAGE, AND FENCINGSECTION:

607100219 1,307.00 LNFT 3.00 3,921.00 2.50 3,267.500270 FARM FENCE-TYPE F3M

607100252 1,307.00 LNFT 3.00 3,921.00 2.55 3,332.850280 FARM FENCE-TYPE F4M

607100362 24.00 EACH 160.00 3,840.00 175.00 4,200.000290 FARM FENCE-PANEL/SINGLE FM

607100385 8.00 EACH 220.00 1,760.00 225.00 1,800.000300 FARM FENCE-PANEL/DOUBLE FM

607100430 24.00 LNFT 13.00 312.00 13.00 312.000310 FARM GATE-WIRE-TYPE G-2

607100450 1.00 EACH 810.00 810.00 850.00 850.000320 FENCE-PEDESTRIAN PASS

607100551 200.00 LNFT 1.60 320.00 1.70 340.000330 FENCE-TEMPORARY

607100720 2.00 EACH 54.00 108.00 75.00 150.000340 DEADMAN

610100101 1.00 ACRE 2,300.00 2,300.00 2,500.00 2,500.000350 SEEDING AREA NO 1

610100103 0.80 ACRE 2,300.00 1,840.00 2,500.00 2,000.000360 SEEDING AREA NO 3

610100326 0.80 ACRE 320.00 256.00 350.00 280.000370 FERTILIZING AREA NO 1

610100490 97.00 SQYD 7.00 679.00 11.50 1,115.500380 TURF REINF MAT-NATURAL FIBER

610100555 1.80 ACRE 430.00 774.00 450.00 810.000390 CONDITION SEEDBED SURFACE

610100560 1,287.00 SQYD 22.00 28,314.00 20.00 25,740.000400 RIPRAP REVEGETATION

613100030 6.00 CUYD 730.00 4,380.00 150.00 900.000410 RIPRAP-CLASS 1 RANDOM
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0001 GRADING, GRAVEL, GUARDRAIL, DRAINAGE, AND FENCINGSECTION:

613100040 978.00 CUYD 140.00 136,920.00 195.00 190,710.000420 RIPRAP-CLASS 2 RANDOM

618030015 500.00 UNIT 1.00 500.00 1.00 500.000430 TRAFFIC CONTROL-FIXED

618030080 (1) LS 15,000.00 15,000.00 30,000.00 30,000.000440 TRAFFIC CONTROL-LS

619010230 5.00 EACH 390.00 1,950.00 100.00 500.000450 REMOVE SIGN

622011043 1,287.00 SQYD 3.00 3,861.00 5.50 7,078.500460 PERM EROSION CONTROL-HIGH SURV

622011086 549.00 SQYD 3.00 1,647.00 2.50 1,372.500470 SEPARATION GEOTEXTILE - HIGH

$2,151,151.00 $2,825,442.35Section Totals

( ) indicates item is bid as Lump Sum

$2,825,442.35$2,151,151.00

$2,151,151.00

Contract Item Totals

$2,825,442.35Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,753,901.30 111.36% 100.00%

1 2925 HARDRIVES CONSTRUCTION, INC. $1,575,031.75 100.00% 89.80%

2 2050 RIVERSIDE CONTRACTING, INC. $1,754,655.63 111.40% 100.04%

3 2094 PRINCE, INC. $1,967,829.86 124.94% 112.20%

Vendor Ranking

Contract ID:

WOLF POINT - E & W

GlendiveLetting Date:

Contract Description:

District(s): 80 WORKING DAYS

04A20

October 22, 2020
9:00:00AM

(9180054000) NH 1-9(54)573
WOLF POINT - E & W

Roosevelt, Valley207 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HARDRIVES
CONSTRUCTION,

INC.

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 SEAL AND COVER AND PAVEMENT MARKINGSSECTION:

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.00 1.00 15,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 210,000.00 210,000.00 92,000.00 92,000.00 171,000.00 171,000.000020 MOBILIZATION

402020368 1,116.50 TON 550.00 614,075.00 475.00 530,337.50 475.00 530,337.500030 EMULSIFIED ASPHALT CRS-2P

409000000 30.10 CRMI 475.00 14,297.50 850.00 25,585.00 520.00 15,652.000040 FINAL SWEEP AND BROOM

409000010 623,404.00 SQYD 0.80 498,723.20 0.90 561,063.60 1.07 667,042.280050 COVER-TYPE 1

606010140 8.00 EACH 575.00 4,600.00 790.00 6,320.00 800.00 6,400.000060 GUARDRAIL END SECTION WIDENING

606010330 224.80 LNFT 22.00 4,945.60 28.00 6,294.40 27.00 6,069.600070 MGS GUARDRAIL

606010335 8.00 EACH 2,800.00 22,400.00 3,250.00 26,000.00 3,500.00 28,000.000080 MASH W-BEAM TERMINAL SECTION

606010385 575.00 LNFT 3.00 1,725.00 3.95 2,271.25 3.75 2,156.250090 REMOVE GUARDRAIL

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000100 TRAFFIC CONTROL-FIXED

618030080 (1) LS 150,000.00 150,000.00 100,000.00 100,000.00 135,000.00 135,000.000110 TRAFFIC CONTROL-LS
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0001 SEAL AND COVER AND PAVEMENT MARKINGSSECTION:

620010301 33.00 GAL 275.00 9,075.00 225.00 7,425.00 200.00 6,600.000120 CURB MARKING-YELLOW EPOXY

620011105 33.00 GAL 235.00 7,755.00 170.00 5,610.00 150.00 4,950.000130 WORDS AND SYMBOLS-WHITE PAINT

620011110 19.00 GAL 235.00 4,465.00 170.00 3,230.00 150.00 2,850.000140 WORDS AND SYMBOLS-YELLOW PAINT

620011260 44.00 GAL 360.00 15,840.00 400.00 17,600.00 350.00 15,400.000150 WORDS AND SYMBOLS-WHITE EPOXY

620011265 25.00 GAL 360.00 9,000.00 400.00 10,000.00 350.00 8,750.000160 WORDS AND SYMBOLS-YELLOW EPOXY

620013000 1,141.00 GAL 30.00 34,230.00 25.00 28,525.00 22.00 25,102.000170 STRIPING-WHITE PAINT

620013960 1,521.00 GAL 65.00 98,865.00 65.00 98,865.00 54.00 82,134.000180 STRIPING-WHITE EPOXY

620014000 329.00 GAL 30.00 9,870.00 30.00 9,870.00 23.00 7,567.000190 STRIPING-YELLOW PAINT

620014960 439.00 GAL 65.00 28,535.00 65.00 28,535.00 55.00 24,145.000200 STRIPING-YELLOW EPOXY

$1,754,655.63$1,753,901.30 $1,575,031.75Section Totals

( ) indicates item is bid as Lump Sum

$1,575,031.75$1,753,901.30 $1,754,655.63

$1,753,901.30

Contract Item Totals

$1,575,031.75 1,754,655.63Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) PRINCE, INC.

Line
Number

0001 SEAL AND COVER AND PAVEMENT MARKINGSSECTION:

104030010 15,000.00 UNIT 1.00 15,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 398,700.00 398,700.000020 MOBILIZATION

402020368 1,116.50 TON 465.30 519,507.450030 EMULSIFIED ASPHALT CRS-2P

409000000 30.10 CRMI 400.00 12,040.000040 FINAL SWEEP AND BROOM

409000010 623,404.00 SQYD 0.88 548,595.520050 COVER-TYPE 1

606010140 8.00 EACH 5,700.00 45,600.000060 GUARDRAIL END SECTION WIDENING

606010330 224.80 LNFT 24.30 5,462.640070 MGS GUARDRAIL

606010335 8.00 EACH 2,875.00 23,000.000080 MASH W-BEAM TERMINAL SECTION

606010385 575.00 LNFT 3.35 1,926.250090 REMOVE GUARDRAIL

618030015 500.00 UNIT 1.00 500.000100 TRAFFIC CONTROL-FIXED

618030080 (1) LS 220,000.00 220,000.000110 TRAFFIC CONTROL-LS

620010301 33.00 GAL 200.00 6,600.000120 CURB MARKING-YELLOW EPOXY
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0001 SEAL AND COVER AND PAVEMENT MARKINGSSECTION:

620011105 33.00 GAL 150.00 4,950.000130 WORDS AND SYMBOLS-WHITE PAINT

620011110 19.00 GAL 150.00 2,850.000140 WORDS AND SYMBOLS-YELLOW PAINT

620011260 44.00 GAL 350.00 15,400.000150 WORDS AND SYMBOLS-WHITE EPOXY

620011265 25.00 GAL 350.00 8,750.000160 WORDS AND SYMBOLS-YELLOW EPOXY

620013000 1,141.00 GAL 22.00 25,102.000170 STRIPING-WHITE PAINT

620013960 1,521.00 GAL 54.00 82,134.000180 STRIPING-WHITE EPOXY

620014000 329.00 GAL 23.00 7,567.000190 STRIPING-YELLOW PAINT

620014960 439.00 GAL 55.00 24,145.000200 STRIPING-YELLOW EPOXY

$1,967,829.86Section Totals

( ) indicates item is bid as Lump Sum

$1,967,829.86

$1,967,829.86

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

207

Tabulation of Bids

Contract Time:October 22, 2020

Contract Description:

04A20

(9180054000) NH 1-9(54)573
WOLF POINT - E & W

80 WORKING DAYS

Roosevelt, Valley

Min: Max:

11/02/2020 09:58:37

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $949,870.65 117.23% 100.00%

1 6689 PAVEMENT MAINTENANCE SOLUTIONS,
INC.

$810,238.18 100.00% 85.30%

2 2050 RIVERSIDE CONTRACTING, INC. $825,684.35 101.91% 86.93%

3 2059 UNITED MATERIALS OF GREAT FALLS,
INC.

$857,003.62 105.77% 90.22%

Vendor Ranking

Contract ID:

FAIRFIELD - NORTH & SOUTH

Great FallsLetting Date:

Contract Description:

District(s): 25 WORKING DAYS

08A20

October 22, 2020
9:00:00AM

(9750052000) STPP 3-1(52)17
FAIRFIELD - NORTH & SOUTH

Cascade, Teton208 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

11/02/2020 09:58:37

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) PAVEMENT
MAINTENANCE

SOLUTIONS, INC.

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 CRACK SEAL, SEAL & COVERSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 80,000.00 80,000.00 60,000.00 60,000.00 80,500.00 80,500.000020 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 540.00 540.00 500.00 500.000030 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL-FIXED

301020340 12.00 CUYD 100.00 1,200.00 145.00 1,740.00 135.00 1,620.000050 CRUSHED AGGREGATE COURSE

402020320 16,575.00 GAL 4.00 66,300.00 3.15 52,211.25 3.15 52,211.250060 EMULSIFIED ASPHALT-FOG SEAL

402020368 396.70 TON 575.00 228,102.50 495.00 196,366.50 460.00 182,482.000070 EMULSIFIED ASPHALT CRS-2P

403010255 38,988.00 LB 2.50 97,470.00 2.24 87,333.12 2.15 83,824.200080 CRACK SEALING

403010257 25,949.00 LB 3.50 90,821.50 2.14 55,530.86 2.05 53,195.450090 CRACK FILLING-MASTIC

409000010 223,605.00 SQYD 0.65 145,343.25 0.54 120,746.70 0.65 145,343.250100 COVER-TYPE 1

562000020 3.00 SQYD 600.00 1,800.00 700.00 2,100.00 650.00 1,950.000110 CLASS A BRIDGE DECK REPAIR

Page 1 of 6

FAIRFIELD - NORTH & SOUTH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

208

Tabulation of Bids

Contract Time:October 22, 2020

Contract Description:

08A20

(9750052000) STPP 3-1(52)17
FAIRFIELD - NORTH & SOUTH

25 WORKING DAYS

Cascade, Teton

Min: Max:

11/02/2020 09:58:37

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046



0001 CRACK SEAL, SEAL & COVERSECTION:

563000040 805.80 SQYD 35.00 28,203.00 27.00 21,756.60 25.00 20,145.000120 POLYMER OVERLAY

563000045 805.80 SQYD 5.00 4,029.00 4.30 3,464.94 4.00 3,223.200130 POLYMER OVERLAY PRIMER

563000100 805.80 SQYD 8.00 6,446.40 6.45 5,197.41 6.00 4,834.800140 PREPARE DECK

605000040 124.80 LNFT 135.00 16,848.00 205.00 25,584.00 190.00 23,712.000150 REVISE CONCRETE BARRIER RAIL-BR

606010335 4.00 EACH 2,800.00 11,200.00 2,820.00 11,280.00 2,800.00 11,200.000160 MASH W-BEAM TERMINAL SECTION

606010342 4.00 EACH 3,200.00 12,800.00 3,640.00 14,560.00 3,600.00 14,400.000170 MASH THRIE BEAM BR APPRCH SECTION

606010385 244.00 LNFT 3.00 732.00 2.75 671.00 2.55 622.200180 REMOVE GUARDRAIL

609010010 75.00 LNFT 60.00 4,500.00 50.44 3,783.00 47.00 3,525.000190 CURB-CONCRETE

610100559 (1) LS 1,000.00 1,000.00 1,690.00 1,690.00 1,600.00 1,600.000200 REVEGETATION

618030005 35,000.00 UNIT 0.85 29,750.00 1.10 38,500.00 1.10 38,500.000210 TRAFFIC CONTROL DEVICES CB

620010301 9.00 GAL 275.00 2,475.00 214.00 1,926.00 200.00 1,800.000220 CURB MARKING-YELLOW EPOXY

620011105 27.00 GAL 250.00 6,750.00 214.00 5,778.00 200.00 5,400.000230 WORDS AND SYMBOLS-WHITE PAINT

620011110 8.00 GAL 250.00 2,000.00 214.00 1,712.00 200.00 1,600.000240 WORDS AND SYMBOLS-YELLOW PAINT

620011260 39.00 GAL 325.00 12,675.00 375.00 14,625.00 350.00 13,650.000250 WORDS AND SYMBOLS-WHITE EPOXY

620011265 11.00 GAL 325.00 3,575.00 375.00 4,125.00 350.00 3,850.000260 WORDS AND SYMBOLS-YELLOW EPOXY

Page 2 of 6

FAIRFIELD - NORTH & SOUTH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

208

Tabulation of Bids

Contract Time:October 22, 2020

Contract Description:

08A20

(9750052000) STPP 3-1(52)17
FAIRFIELD - NORTH & SOUTH

25 WORKING DAYS

Cascade, Teton

Min: Max:

11/02/2020 09:58:37

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
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0001 CRACK SEAL, SEAL & COVERSECTION:

620012955 58,080.00 LNFT 0.25 14,520.00 0.21 12,196.80 0.20 11,616.000270 TEMPORARY STRIPING

620013000 439.00 GAL 30.00 13,170.00 25.00 10,975.00 23.00 10,097.000280 STRIPING-WHITE PAINT

620013960 585.00 GAL 65.00 38,025.00 57.00 33,345.00 55.00 32,175.000290 STRIPING-WHITE EPOXY

620014000 167.00 GAL 30.00 5,010.00 25.00 4,175.00 24.00 4,008.000300 STRIPING-YELLOW PAINT

620014960 225.00 GAL 65.00 14,625.00 57.00 12,825.00 56.00 12,600.000310 STRIPING-YELLOW EPOXY

$825,684.35$949,870.65 $810,238.18Section Totals

( ) indicates item is bid as Lump Sum

$810,238.18$949,870.65 $825,684.35

$949,870.65

Contract Item Totals

$810,238.18 825,684.35Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 6

FAIRFIELD - NORTH & SOUTH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

208

Tabulation of Bids

Contract Time:October 22, 2020

Contract Description:

08A20

(9750052000) STPP 3-1(52)17
FAIRFIELD - NORTH & SOUTH

25 WORKING DAYS

Cascade, Teton

Min: Max:

11/02/2020 09:58:37

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) UNITED
MATERIALS OF
GREAT FALLS,

INC.

Line
Number

0001 CRACK SEAL, SEAL & COVERSECTION:

104030010 5,000.00 UNIT 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 76,700.00 76,700.000020 MOBILIZATION

208010000 (1) LS 2,200.00 2,200.000030 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.000040 TEMPORARY EROSION CONTROL-FIXED

301020340 12.00 CUYD 145.00 1,740.000050 CRUSHED AGGREGATE COURSE

402020320 16,575.00 GAL 3.10 51,382.500060 EMULSIFIED ASPHALT-FOG SEAL

402020368 396.70 TON 490.00 194,383.000070 EMULSIFIED ASPHALT CRS-2P

403010255 38,988.00 LB 2.20 85,773.600080 CRACK SEALING

403010257 25,949.00 LB 2.10 54,492.900090 CRACK FILLING-MASTIC

409000010 223,605.00 SQYD 0.72 160,995.600100 COVER-TYPE 1

562000020 3.00 SQYD 690.00 2,070.000110 CLASS A BRIDGE DECK REPAIR

Page 4 of 6

FAIRFIELD - NORTH & SOUTH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

208

Tabulation of Bids

Contract Time:October 22, 2020

Contract Description:

08A20

(9750052000) STPP 3-1(52)17
FAIRFIELD - NORTH & SOUTH

25 WORKING DAYS

Cascade, Teton

Min: Max:

11/02/2020 09:58:37
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0001 CRACK SEAL, SEAL & COVERSECTION:

563000040 805.80 SQYD 26.50 21,353.700120 POLYMER OVERLAY

563000045 805.80 SQYD 4.25 3,424.650130 POLYMER OVERLAY PRIMER

563000100 805.80 SQYD 6.40 5,157.120140 PREPARE DECK

605000040 124.80 LNFT 200.00 24,960.000150 REVISE CONCRETE BARRIER RAIL-BR

606010335 4.00 EACH 2,800.00 11,200.000160 MASH W-BEAM TERMINAL SECTION

606010342 4.00 EACH 3,600.00 14,400.000170 MASH THRIE BEAM BR APPRCH SECTION

606010385 244.00 LNFT 8.50 2,074.000180 REMOVE GUARDRAIL

609010010 75.00 LNFT 50.00 3,750.000190 CURB-CONCRETE

610100559 (1) LS 1,700.00 1,700.000200 REVEGETATION

618030005 35,000.00 UNIT 0.90 31,500.000210 TRAFFIC CONTROL DEVICES CB

620010301 9.00 GAL 212.00 1,908.000220 CURB MARKING-YELLOW EPOXY

620011105 27.00 GAL 212.00 5,724.000230 WORDS AND SYMBOLS-WHITE PAINT

620011110 8.00 GAL 212.00 1,696.000240 WORDS AND SYMBOLS-YELLOW PAINT

620011260 39.00 GAL 370.00 14,430.000250 WORDS AND SYMBOLS-WHITE EPOXY

620011265 11.00 GAL 370.00 4,070.000260 WORDS AND SYMBOLS-YELLOW EPOXY

Page 5 of 6

FAIRFIELD - NORTH & SOUTH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

208

Tabulation of Bids

Contract Time:October 22, 2020

Contract Description:

08A20

(9750052000) STPP 3-1(52)17
FAIRFIELD - NORTH & SOUTH

25 WORKING DAYS

Cascade, Teton

Min: Max:

11/02/2020 09:58:37

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
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0001 CRACK SEAL, SEAL & COVERSECTION:

620012955 58,080.00 LNFT 0.21 12,196.800270 TEMPORARY STRIPING

620013000 439.00 GAL 24.25 10,645.750280 STRIPING-WHITE PAINT

620013960 585.00 GAL 58.00 33,930.000290 STRIPING-WHITE EPOXY

620014000 167.00 GAL 25.50 4,258.500300 STRIPING-YELLOW PAINT

620014960 225.00 GAL 59.50 13,387.500310 STRIPING-YELLOW EPOXY

$857,003.62Section Totals

( ) indicates item is bid as Lump Sum

$857,003.62

$857,003.62

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 6 of 6

FAIRFIELD - NORTH & SOUTH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

208

Tabulation of Bids

Contract Time:October 22, 2020

Contract Description:

08A20

(9750052000) STPP 3-1(52)17
FAIRFIELD - NORTH & SOUTH

25 WORKING DAYS

Cascade, Teton

Min: Max:

11/02/2020 09:58:37

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $958,228.30 113.92% 100.00%

1 6689 PAVEMENT MAINTENANCE SOLUTIONS,
INC.

$841,145.45 100.00% 87.78%

2 2050 RIVERSIDE CONTRACTING, INC. $847,470.25 100.75% 88.44%

Vendor Ranking

Contract ID:

BULL LAKE - NORTH

MissoulaLetting Date:

Contract Description:

District(s): 25 WORKING DAYS

01A20

October 22, 2020
9:00:00AM

(9711010000) STPP 56-2(10)17
BULL LAKE - NORTH

Lincoln209 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

11/02/2020 09:58:37

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) PAVEMENT
MAINTENANCE

SOLUTIONS, INC.

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 SEAL & COVER, FOG SEAL, GUARDRAIL, PAVEMENT MARKINGS & SIGNINGSECTION:

103500005 (1) LS 1,500.00 1,500.00 800.00 800.00 1,500.00 1,500.000010 ESCROW OF BID DOCUMENTS

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000020 MISCELLANEOUS WORK

104030045 431.00 EACH 23.00 9,913.00 20.00 8,620.00 20.00 8,620.000030 MISCELLANEOUS ITEMS-EACH

109200005 (1) LS 100,000.00 100,000.00 45,000.00 45,000.00 75,000.00 75,000.000040 MOBILIZATION

208010000 (1) LS 7,500.00 7,500.00 3,650.00 3,650.00 500.00 500.000050 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

301020416 26.00 CUYD 101.50 2,639.00 185.00 4,810.00 110.00 2,860.000070 SHOULDER GRAVEL

402020320 17,881.00 GAL 3.30 59,007.30 3.05 54,537.05 3.15 56,325.150080 EMULSIFIED ASPHALT-FOG SEAL

402020375 435.40 TON 575.00 250,355.00 505.00 219,877.00 460.00 200,284.000090 EMULSIFIED ASPHALT CHFRS-2P

409000010 241,788.00 SQYD 0.70 169,251.60 0.51 123,311.88 0.60 145,072.800100 COVER-TYPE 1

606010330 562.10 LNFT 20.50 11,523.05 25.75 14,474.08 24.00 13,490.400110 MGS GUARDRAIL

Page 1 of 3

BULL LAKE - NORTH

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

209

Tabulation of Bids

Contract Time:October 22, 2020

Contract Description:

01A20

(9711010000) STPP 56-2(10)17
BULL LAKE - NORTH

25 WORKING DAYS

Lincoln

Min: Max:

11/02/2020 09:58:37

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046



0001 SEAL & COVER, FOG SEAL, GUARDRAIL, PAVEMENT MARKINGS & SIGNINGSECTION:

606010335 14.00 EACH 2,600.00 36,400.00 2,950.00 41,300.00 2,750.00 38,500.000120 MASH W-BEAM TERMINAL SECTION

606010345 2.00 EACH 1,075.00 2,150.00 1,445.00 2,890.00 1,350.00 2,700.000130 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010385 1,125.00 LNFT 2.75 3,093.75 3.60 4,050.00 3.50 3,937.500140 REMOVE GUARDRAIL

618030005 170,000.00 UNIT 0.85 144,500.00 0.89 151,300.00 0.83 141,100.000150 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 900.00 1,800.00 1,125.00 2,250.00 1,050.00 2,100.000160 MOTORCYCLE ADVISORY SIGN

619010058 65.80 SQFT 27.00 1,776.60 27.30 1,796.34 26.00 1,710.800170 SIGNS-ALUM SHEET INCR IV

619010086 387.20 SQFT 25.00 9,680.00 25.00 9,680.00 24.00 9,292.800180 SIGNS-ALUM REFL SHEET IV

619010090 325.20 SQFT 25.00 8,130.00 25.00 8,130.00 24.00 7,804.800190 SIGNS-ALUM REFL SHEET XI

619010230 100.00 EACH 37.50 3,750.00 26.50 2,650.00 25.00 2,500.000200 REMOVE SIGN

619010240 5.00 EACH 460.00 2,300.00 285.00 1,425.00 275.00 1,375.000210 REMOVE SIGN-GUIDE

619010310 300.00 LB 8.00 2,400.00 3.20 960.00 3.00 900.000220 POSTS-STEEL U SIGN

619010480 298.00 LNFT 12.00 3,576.00 11.70 3,486.60 10.00 2,980.000230 POLES-TREATED WOOD 4 IN

619011010 474.00 EACH 24.00 11,376.00 24.50 11,613.00 23.00 10,902.000240 DELINEATOR DES A

619011040 22.00 EACH 32.00 704.00 32.00 704.00 30.00 660.000250 DELINEATOR DES D

619011060 156.00 EACH 28.00 4,368.00 27.50 4,290.00 26.00 4,056.000260 DELINEATOR DES F

Page 2 of 3

BULL LAKE - NORTH

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

209

Tabulation of Bids

Contract Time:October 22, 2020

Contract Description:

01A20

(9711010000) STPP 56-2(10)17
BULL LAKE - NORTH

25 WORKING DAYS

Lincoln

Min: Max:

11/02/2020 09:58:37

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046



0001 SEAL & COVER, FOG SEAL, GUARDRAIL, PAVEMENT MARKINGS & SIGNINGSECTION:

619011177 20.00 EACH 85.00 1,700.00 80.00 1,600.00 75.00 1,500.000270 DELINEATOR-FLEX DRIVABLE WH

620013000 531.00 GAL 30.00 15,930.00 30.00 15,930.00 29.00 15,399.000280 STRIPING-WHITE PAINT

620013960 708.00 GAL 62.00 43,896.00 65.00 46,020.00 61.00 43,188.000290 STRIPING-WHITE EPOXY

620014000 407.00 GAL 27.00 10,989.00 33.50 13,634.50 32.00 13,024.000300 STRIPING-YELLOW PAINT

620014960 542.00 GAL 60.00 32,520.00 68.00 36,856.00 64.00 34,688.000310 STRIPING-YELLOW EPOXY

$847,470.25$958,228.30 $841,145.45Section Totals

( ) indicates item is bid as Lump Sum

$841,145.45$958,228.30 $847,470.25

$958,228.30

Contract Item Totals

$841,145.45 847,470.25Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 3

BULL LAKE - NORTH

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

209

Tabulation of Bids

Contract Time:October 22, 2020

Contract Description:

01A20

(9711010000) STPP 56-2(10)17
BULL LAKE - NORTH

25 WORKING DAYS

Lincoln

Min: Max:

11/02/2020 09:58:37

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $382,211.00 145.83% 100.00%

1 6398 Z & Z SEAL COATING, INC. DBA Z & Z
ASPHALT

$262,094.83 100.00% 68.57%

2 6793 WHARTON ASPHALT, LLC $439,662.95 167.75% 115.03%

Vendor Ranking

Contract ID:

D4 CRACK SEALING - NORTH

GlendiveLetting Date:

Contract Description:

District(s): 11/15/21 COMPLETION DATE

03420

October 22, 2020
9:00:00AM

(9675708000) NH-STPP-STPS STWD(708)
D4 CRACK SEALING - NORTH
(9676710000) STPP-NH-IM STWD(710)
D4 CRACK SEALING - SOUTH

Dawson, Fallon, Garfield, Phillips, Powder River, Richland, Roosevelt, Rosebud,
Valley

210 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

11/02/2020 09:58:37

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) Z & Z SEAL
COATING, INC.

DBA Z & Z
ASPHALT

(2) WHARTON
ASPHALT, LLC

Line
Number

0001 CRACK SEALING - (NH FUNDING) LOCATIONS 1, 2, & 3SECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 50,000.00 50,000.00 69,097.50 69,097.50 58,388.00 58,388.000020 MOBILIZATION

403010255 37,237.00 LB 3.00 111,711.00 3.69 137,404.53 6.35 236,454.950030 CRACK SEALING

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TRAFFIC CONTROL-FIXED

618030080 (1) LS 200,000.00 200,000.00 35,092.80 35,092.80 124,320.00 124,320.000050 TRAFFIC CONTROL-LS

$439,662.95$382,211.00 $262,094.83Section Totals

Page 1 of 2

D4 CRACK SEALING - NORTH

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

210

Tabulation of Bids

Contract Time:October 22, 2020

Contract Description:

03420

(9675708000) NH-STPP-STPS STWD(708)
D4 CRACK SEALING - NORTH
(9676710000) STPP-NH-IM STWD(710)
D4 CRACK SEALING - SOUTH

11/15/21 COMPLETION DATE

Dawson, Fallon, Garfield, Phillips, Powder River, Richland, Roosevelt, Rosebud,
Valley

Min: Max:

11/02/2020 09:58:37

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046



( ) indicates item is bid as Lump Sum

$262,094.83$382,211.00 $439,662.95

$382,211.00

Contract Item Totals

$262,094.83 439,662.95Contract Grand Totals

Contract Time Totals $0.00

Page 2 of 2

D4 CRACK SEALING - NORTH

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

210

Tabulation of Bids

Contract Time:October 22, 2020

Contract Description:

03420

(9675708000) NH-STPP-STPS STWD(708)
D4 CRACK SEALING - NORTH
(9676710000) STPP-NH-IM STWD(710)
D4 CRACK SEALING - SOUTH

11/15/21 COMPLETION DATE

Dawson, Fallon, Garfield, Phillips, Powder River, Richland, Roosevelt, Rosebud,
Valley

Min: Max:

11/02/2020 09:58:37

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $17,084,533.20 117.20% 100.00%

1 2061 WICKENS CONSTRUCTION, INC. $14,577,748.66 100.00% 85.33%

2 4048 MARTIN CONSTRUCTION, INC. $16,991,062.37 116.55% 99.45%

3 2050 RIVERSIDE CONTRACTING, INC. $17,192,845.90 117.94% 100.63%

4 2045 OFTEDAL CONSTRUCTION, INC. $17,210,919.10 118.06% 100.74%

5 6241 MK WEEDEN CONSTRUCTION, INC. $18,648,234.33 127.92% 109.15%

Vendor Ranking

Contract ID:

LITTLE DRY CREEK - EAST

GlendiveLetting Date:

Contract Description:

District(s): 230 WORKING DAYS

05B20

November 19, 2020
9:00:00am

(9108050000) NH-HSIP 57-5(50)240
LITTLE DRY CREEK - EAST

Garfield101 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

12/01/2020 11:22:01
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) WICKENS
CONSTRUCTION,

INC.

(2) MARTIN
CONSTRUCTION,

INC.

Line
Number

0001 RECONSTRUCTIONSECTION:

103500005 (1) LS 2,500.00 2,500.00 1,000.00 1,000.00 1,060.00 1,060.000010 ESCROW OF BID DOCUMENTS

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000020 MISCELLANEOUS WORK

108000000 (1) LS 12,000.00 12,000.00 15,000.00 15,000.00 3,960.00 3,960.000030 CRITICAL PATH SCHEDULE

109200005 (1) LS 1,600,000.00 1,600,000.00 996,986.10 996,986.10 1,858,753.00 1,858,753.000040 MOBILIZATION

203020100 874,925.00 CUYD 3.50 3,062,237.50 2.91 2,546,031.75 3.20 2,799,760.000050 EXCAVATION-UNCLASSIFIED

203020310 16,926.00 CUYD 20.00 338,520.00 7.21 122,036.46 22.04 373,049.040060 SPECIAL BORROW-NEAT LINE

203080100 64,992.00 CUYD 3.40 220,972.80 2.95 191,726.40 3.67 238,520.640070 TOPSOIL-SALVAGING AND PLACING

204010185 (1) LS 10,000.00 10,000.00 5,000.00 5,000.00 18,232.00 18,232.000080 BLASTING CONSULTANT

208010150 (1) LS 80,000.00 80,000.00 75,000.00 75,000.00 47,700.00 47,700.000090 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000100 TEMPORARY EROSION CONTROL-FIXED

210020170 216.00 MILE 25.00 5,400.00 20.00 4,320.00 21.20 4,579.200110 TEST TRAILER-TRANSPORT,SETUP
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0001 RECONSTRUCTIONSECTION:

210020173 1.00 EACH 15,000.00 15,000.00 5,500.00 5,500.00 5,830.00 5,830.000120 COM TRAILER-INSTALL, MAINTAIN, REM

210020174 1.00 EACH 5,000.00 5,000.00 2,500.00 2,500.00 2,650.00 2,650.000130 COM TRAILER-MOVE, RESET

301020268 7,000.00 CUYD 23.00 161,000.00 9.18 64,260.00 10.92 76,440.000140 TRAFFIC GRAVEL

301020340 73,095.00 CUYD 35.00 2,558,325.00 30.35 2,218,433.25 32.17 2,351,466.150150 CRUSHED AGGREGATE COURSE

301020450 2,653.00 CUYD 35.00 92,855.00 32.00 84,896.00 42.91 113,840.230160 SPECIAL BACKFILL

301020625 176,429.00 SQYD 0.40 70,571.60 0.50 88,214.50 0.53 93,507.370170 AGGREGATE TREATMENT

304010005 24,272.00 CUYD 48.00 1,165,056.00 49.44 1,200,007.68 52.41 1,272,095.520180 BASE-CEMENT TREATED

401020045 32,288.00 TON 36.00 1,162,368.00 30.69 990,918.72 32.53 1,050,328.640190 PLANT MIX SURF GR S-3/4 IN

401020046 349.00 TON 45.00 15,705.00 50.69 17,690.81 53.73 18,751.770200 PLANT MIX BIT SURF GR S -MISC

401020300 457.00 TON 208.00 95,056.00 185.00 84,545.00 196.10 89,617.700210 HYDRATED LIME

402020092 1,665.00 TON 556.00 925,740.00 511.88 852,280.20 318.00 529,470.000220 ASPHALT CEMENT PG 64-28

402020315 18,685.00 GAL 2.40 44,844.00 1.00 18,685.00 1.06 19,806.100230 EMULSIFIED ASPHALT-TACK COAT

402020368 282.00 TON 643.00 181,326.00 559.38 157,745.16 592.84 167,180.880240 EMULSIFIED ASPHALT CRS-2P

409000000 7.50 CRMI 521.00 3,907.50 250.00 1,875.00 265.00 1,987.500250 FINAL SWEEP AND BROOM

409000010 158,689.00 SQYD 0.80 126,951.20 0.59 93,626.51 0.63 99,974.070260 COVER-TYPE 1
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0001 RECONSTRUCTIONSECTION:

411011130 7.20 MILE 1,100.00 7,920.00 1,050.00 7,560.00 1,113.00 8,013.600265 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 14.40 MILE 738.00 10,627.20 650.00 9,360.00 1,113.00 16,027.200270 RUMBLE STRIPS

551020030 32.90 CUYD 1,863.00 61,292.70 1,077.52 35,450.41 2,395.03 78,796.490280 CONCRETE-CLASS GENERAL

551020126 61.00 CUYD 559.00 34,099.00 300.00 18,300.00 388.05 23,671.050290 CONTROLLED LOW STRENGTH MATL

603000050 849.00 CUYD 48.00 40,752.00 42.00 35,658.00 92.87 78,846.630300 GRANULAR BEDDING MATERIAL

603000060 609.00 CUYD 49.00 29,841.00 42.00 25,578.00 32.34 19,695.060310 FOUNDATION MATERIAL

603010020 190.00 CUYD 214.00 40,660.00 300.00 57,000.00 229.12 43,532.800320 FILL AND ABANDON PIPE

603010025 26.00 EACH 1,886.00 49,036.00 1,000.00 26,000.00 555.12 14,433.120330 PLUG ENDS AND ABANDON PIPE

603012530 394.00 LNFT 112.00 44,128.00 111.46 43,915.24 115.55 45,526.700340 RCP 18 IN

603012555 964.00 LNFT 138.00 133,032.00 128.81 124,172.84 128.99 124,346.360350 RCP 24 IN

603012660 54.00 LNFT 219.00 11,826.00 204.80 11,059.20 211.09 11,398.860360 RCP 36 IN

603012705 210.00 LNFT 324.00 68,040.00 250.21 52,544.10 303.41 63,716.100370 RCP 48 IN

603012725 474.00 LNFT 350.00 165,900.00 275.71 130,686.54 328.97 155,931.780380 RCP 54 IN

603012741 288.00 LNFT 390.00 112,320.00 355.48 102,378.24 438.41 126,262.080390 RCP 60 IN

603013250 176.00 LNFT 373.00 65,648.00 400.77 70,535.52 399.66 70,340.160400 RCPA 60 IN EQ DIA
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0001 RECONSTRUCTIONSECTION:

603013347 230.00 LNFT 1,750.00 402,500.00 1,203.35 276,770.50 1,619.72 372,535.600410 REIN CONC BOX 10 X 10

603016003 1,675.00 LNFT 325.00 544,375.00 423.00 708,525.00 486.91 815,574.250420 SPECIAL INSTALLATION OF PIPE

603016038 264.00 LNFT 400.00 105,600.00 426.23 112,524.72 476.80 125,875.200430 STEEL CASING 66 IN

603016045 1,192.00 LNFT 130.00 154,960.00 144.15 171,826.80 126.97 151,348.240440 STEEL CASING 24 IN

603016050 712.00 LNFT 140.00 99,680.00 165.34 117,722.08 159.62 113,649.440450 STEEL CASING 30 IN

603016056 680.00 LNFT 160.00 108,800.00 198.47 134,959.60 203.57 138,427.600460 STEEL CASING 36 IN

603016060 474.00 LNFT 200.00 94,800.00 262.53 124,439.22 274.69 130,203.060470 STEEL CASING 42 IN

603587020 1,685.00 LNFT 20.00 33,700.00 12.00 20,220.00 21.61 36,412.850480 REMOVE PIPE CULVERT

604010304 6.00 EACH 8,000.00 48,000.00 3,830.15 22,980.90 7,049.25 42,295.500490 MANHOLE STRUCTURE BASE 60 IN

604010354 39.00 LNFT 200.00 7,800.00 730.80 28,501.20 2,228.87 86,925.930500 ADDITIONAL BARREL 60 IN

604010660 6.00 EACH 500.00 3,000.00 830.22 4,981.32 1,892.36 11,354.160510 MANHOLE LID AND FRAME

606010385 973.80 LNFT 3.00 2,921.40 3.00 2,921.40 2.92 2,843.500520 REMOVE GUARDRAIL

607100012 196.00 LNFT 3.00 588.00 7.70 1,509.20 2.12 415.520530 FENCE - WILDLIFE FRIENDLY FM

607100013 33,229.00 LNFT 7.00 232,603.00 8.65 287,430.85 17.14 569,545.060540 FENCE - WILDLIFE

607100014 99.00 EACH 150.00 14,850.00 295.00 29,205.00 424.00 41,976.000550 FENCE - PANEL/SINGLE - WILDLIFE
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0001 RECONSTRUCTIONSECTION:

607100015 216.00 EACH 362.00 78,192.00 385.00 83,160.00 583.00 125,928.000560 FENCE - PANEL/DOUBLE - WILDLIFE

607100016 66.00 LNFT 54.00 3,564.00 80.00 5,280.00 265.11 17,497.260570 GATE - WILDLIFE

607100098 6,231.00 LNFT 4.00 24,924.00 3.40 21,185.40 4.24 26,419.440580 FARM FENCE-TYPE F2W F2M-32 IN WW

607100202 311.00 LNFT 4.50 1,399.50 4.75 1,477.25 2.28 709.080590 FARM FENCE-TYPE F3W

607100252 8,788.00 LNFT 5.00 43,940.00 2.15 18,894.20 2.12 18,630.560600 FARM FENCE-TYPE F4M

607100281 31,711.00 LNFT 2.00 63,422.00 2.35 74,520.85 2.33 73,886.630610 FARM FENCE-TYPE F5M

607100360 27.00 EACH 207.00 5,589.00 125.00 3,375.00 185.50 5,008.500620 FARM FENCE-PANEL/SINGLE FW

607100362 155.00 EACH 102.00 15,810.00 115.00 17,825.00 159.00 24,645.000630 FARM FENCE-PANEL/SINGLE FM

607100380 11.00 EACH 277.00 3,047.00 175.00 1,925.00 238.50 2,623.500640 FARM FENCE-PANEL/DOUBLE FW

607100385 47.00 EACH 200.00 9,400.00 165.00 7,755.00 212.00 9,964.000650 FARM FENCE-PANEL/DOUBLE FM

607100430 510.00 LNFT 10.50 5,355.00 10.00 5,100.00 26.50 13,515.000660 FARM GATE-WIRE-TYPE G-2

607100440 12.00 LNFT 20.00 240.00 45.00 540.00 26.50 318.000670 FARM GATE-METAL-TYPE G-3

607100720 75.00 EACH 38.00 2,850.00 50.00 3,750.00 63.60 4,770.000680 DEADMAN

610100101 219.80 ACRE 302.00 66,379.60 355.00 78,029.00 376.30 82,710.740690 SEEDING AREA NO 1

610100102 0.30 ACRE 1,000.00 300.00 600.00 180.00 636.00 190.800700 SEEDING AREA NO 2
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0001 RECONSTRUCTIONSECTION:

610100103 27.60 ACRE 300.00 8,280.00 310.00 8,556.00 328.60 9,069.360710 SEEDING AREA NO 3

610100104 8.00 ACRE 320.00 2,560.00 355.00 2,840.00 376.30 3,010.400720 SEEDING AREA NO 4

610100326 35.90 ACRE 72.00 2,584.80 60.00 2,154.00 74.20 2,663.780730 FERTILIZING AREA NO 1

610100490 13,448.00 SQYD 6.00 80,688.00 4.50 60,516.00 6.25 84,050.000740 TURF REINF MAT-NATURAL FIBER

610100555 255.40 ACRE 57.00 14,557.80 70.00 17,878.00 74.20 18,950.680750 CONDITION SEEDBED SURFACE

610220100 8.30 ACRE 6,548.00 54,348.40 3,400.00 28,220.00 3,604.00 29,913.200760 MULCH

610220110 27.60 ACRE 5,000.00 138,000.00 3,650.00 100,740.00 29.26 807.580770 HYDRO MULCH

611010016 1.00 EACH 12,831.00 12,831.00 13,743.96 13,743.96 13,022.04 13,022.040780 CATTLE GUARD 16 FT-LIGHT DUTY

611010024 2.00 EACH 13,764.00 27,528.00 16,432.92 32,865.84 15,231.17 30,462.340790 CATTLE GUARD 24 FT-LIGHT DUTY

611010200 1.00 EACH 1,367.00 1,367.00 1,000.00 1,000.00 3,612.80 3,612.800800 REMOVE CATTLE GUARD

611010300 1.00 EACH 3,200.00 3,200.00 4,000.00 4,000.00 2,650.00 2,650.000810 RESET CATTLE GUARD

613520010 13,582.00 SQYD 60.00 814,920.00 44.82 608,745.24 57.77 784,632.140820 VEGETATED CONCRETE BLOCK MAT

618030005 1,000,000.00 UNIT 0.75 750,000.00 0.59 590,000.00 0.69 690,000.000830 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 936.00 1,872.00 450.00 900.00 795.00 1,590.000840 MOTORCYCLE ADVISORY SIGN

619010086 40.00 SQFT 30.00 1,200.00 24.00 960.00 23.32 932.800850 SIGNS-ALUM REFL SHEET IV
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0001 RECONSTRUCTIONSECTION:

619010090 138.30 SQFT 29.00 4,010.70 25.00 3,457.50 24.38 3,371.750860 SIGNS-ALUM REFL SHEET XI

619010210 2.00 EACH 567.00 1,134.00 750.00 1,500.00 530.00 1,060.000870 RESET SIGNS-GUIDE

619010230 28.00 EACH 58.00 1,624.00 25.00 700.00 53.00 1,484.000880 REMOVE SIGN

619010310 176.00 LB 10.00 1,760.00 5.00 880.00 5.57 980.320890 POSTS-STEEL U SIGN

619010480 350.00 LNFT 12.00 4,200.00 10.00 3,500.00 11.66 4,081.000900 POLES-TREATED WOOD 4 IN

619011010 272.00 EACH 28.00 7,616.00 22.00 5,984.00 26.50 7,208.000910 DELINEATOR DES A

620012955 46,390.00 LNFT 0.45 20,875.50 0.30 13,917.00 0.32 14,844.800920 TEMPORARY STRIPING

620013000 522.00 GAL 30.00 15,660.00 33.00 17,226.00 34.98 18,259.560930 STRIPING-WHITE PAINT

620013960 348.00 GAL 73.00 25,404.00 63.00 21,924.00 66.78 23,239.440940 STRIPING-WHITE EPOXY

620014000 318.00 GAL 28.00 8,904.00 33.00 10,494.00 0.35 111.300950 STRIPING-YELLOW PAINT

620014960 212.00 GAL 69.00 14,628.00 63.00 13,356.00 66.78 14,157.360960 STRIPING-YELLOW EPOXY

622011084 17,225.00 SQYD 2.00 34,450.00 2.00 34,450.00 2.34 40,306.500970 GEOTEXTILE STABILIZATION

623000155 3.00 EACH 261.00 783.00 250.00 750.00 265.00 795.000980 MAILBOX
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$16,991,062.37$17,084,533.20 $14,577,748.66Section Totals

( ) indicates item is bid as Lump Sum

$14,577,748.66$17,084,533.20 $16,991,062.37

$17,084,533.20

Contract Item Totals

$14,577,748.66 16,991,062.37Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) RIVERSIDE
CONTRACTING,

INC.

(4) OFTEDAL
CONSTRUCTION,

INC.

(5) MK WEEDEN
CONSTRUCTION,

INC.

Line
Number

0001 RECONSTRUCTIONSECTION:

103500005 (1) LS 500.00 500.00 3,133.87 3,133.87 1,150.00 1,150.000010 ESCROW OF BID DOCUMENTS

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000020 MISCELLANEOUS WORK

108000000 (1) LS 2,500.00 2,500.00 626.78 626.78 5,750.00 5,750.000030 CRITICAL PATH SCHEDULE

109200005 (1) LS 1,345,000.00 1,345,000.00 1,720,000.00 1,720,000.00 2,185,000.00 2,185,000.000040 MOBILIZATION

203020100 874,925.00 CUYD 3.35 2,930,998.75 3.93 3,438,455.25 3.00 2,624,775.000050 EXCAVATION-UNCLASSIFIED

203020310 16,926.00 CUYD 8.00 135,408.00 13.77 233,071.02 10.06 170,275.560060 SPECIAL BORROW-NEAT LINE

203080100 64,992.00 CUYD 3.50 227,472.00 4.07 264,517.44 3.58 232,671.360070 TOPSOIL-SALVAGING AND PLACING

204010185 (1) LS 10,000.00 10,000.00 1.00 1.00 8,250.00 8,250.000080 BLASTING CONSULTANT

208010150 (1) LS 100,000.00 100,000.00 72,000.00 72,000.00 72,036.00 72,036.000090 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000100 TEMPORARY EROSION CONTROL-FIXED

210020170 216.00 MILE 22.00 4,752.00 20.00 4,320.00 23.00 4,968.000110 TEST TRAILER-TRANSPORT,SETUP
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0001 RECONSTRUCTIONSECTION:

210020173 1.00 EACH 6,500.00 6,500.00 2,500.00 2,500.00 51,700.00 51,700.000120 COM TRAILER-INSTALL, MAINTAIN, REM

210020174 1.00 EACH 2,500.00 2,500.00 500.00 500.00 1,100.00 1,100.000130 COM TRAILER-MOVE, RESET

301020268 7,000.00 CUYD 7.00 49,000.00 13.37 93,590.00 8.80 61,600.000140 TRAFFIC GRAVEL

301020340 73,095.00 CUYD 38.00 2,777,610.00 30.35 2,218,433.25 42.15 3,080,954.250150 CRUSHED AGGREGATE COURSE

301020450 2,653.00 CUYD 47.00 124,691.00 67.71 179,634.63 49.85 132,252.050160 SPECIAL BACKFILL

301020625 176,429.00 SQYD 0.35 61,750.15 0.50 88,214.50 0.38 67,043.020170 AGGREGATE TREATMENT

304010005 24,272.00 CUYD 64.00 1,553,408.00 49.44 1,200,007.68 69.44 1,685,447.680180 BASE-CEMENT TREATED

401020045 32,288.00 TON 36.50 1,178,512.00 30.69 990,918.72 47.40 1,530,451.200190 PLANT MIX SURF GR S-3/4 IN

401020046 349.00 TON 98.00 34,202.00 50.69 17,690.81 186.90 65,228.100200 PLANT MIX BIT SURF GR S -MISC

401020300 457.00 TON 190.00 86,830.00 185.00 84,545.00 194.25 88,772.250210 HYDRATED LIME

402020092 1,665.00 TON 500.00 832,500.00 511.88 852,280.20 462.00 769,230.000220 ASPHALT CEMENT PG 64-28

402020315 18,685.00 GAL 2.00 37,370.00 1.00 18,685.00 2.10 39,238.500230 EMULSIFIED ASPHALT-TACK COAT

402020368 282.00 TON 550.00 155,100.00 559.38 157,745.16 567.00 159,894.000240 EMULSIFIED ASPHALT CRS-2P

409000000 7.50 CRMI 500.00 3,750.00 250.00 1,875.00 577.50 4,331.250250 FINAL SWEEP AND BROOM

409000010 158,689.00 SQYD 0.60 95,213.40 0.59 93,626.51 0.84 133,298.760260 COVER-TYPE 1
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0001 RECONSTRUCTIONSECTION:

411011130 7.20 MILE 1,850.00 13,320.00 1,050.00 7,560.00 1,155.00 8,316.000265 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 14.40 MILE 875.00 12,600.00 650.00 9,360.00 715.00 10,296.000270 RUMBLE STRIPS

551020030 32.90 CUYD 2,000.00 65,800.00 2,195.00 72,215.50 2,640.00 86,856.000280 CONCRETE-CLASS GENERAL

551020126 61.00 CUYD 175.00 10,675.00 220.00 13,420.00 270.60 16,506.600290 CONTROLLED LOW STRENGTH MATL

603000050 849.00 CUYD 48.00 40,752.00 130.56 110,845.44 77.84 66,086.160300 GRANULAR BEDDING MATERIAL

603000060 609.00 CUYD 36.00 21,924.00 76.66 46,685.94 77.28 47,063.520310 FOUNDATION MATERIAL

603010020 190.00 CUYD 175.00 33,250.00 336.48 63,931.20 310.20 58,938.000320 FILL AND ABANDON PIPE

603010025 26.00 EACH 500.00 13,000.00 168.64 4,384.64 676.50 17,589.000330 PLUG ENDS AND ABANDON PIPE

603012530 394.00 LNFT 100.00 39,400.00 92.37 36,393.78 90.85 35,794.900340 RCP 18 IN

603012555 964.00 LNFT 115.00 110,860.00 101.45 97,797.80 105.80 101,991.200350 RCP 24 IN

603012660 54.00 LNFT 205.00 11,070.00 188.12 10,158.48 195.50 10,557.000360 RCP 36 IN

603012705 210.00 LNFT 235.00 49,350.00 229.89 48,276.90 231.15 48,541.500370 RCP 48 IN

603012725 474.00 LNFT 340.00 161,160.00 280.03 132,734.22 269.10 127,553.400380 RCP 54 IN

603012741 288.00 LNFT 425.00 122,400.00 383.93 110,571.84 377.20 108,633.600390 RCP 60 IN

603013250 176.00 LNFT 440.00 77,440.00 404.10 71,121.60 395.60 69,625.600400 RCPA 60 IN EQ DIA
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0001 RECONSTRUCTIONSECTION:

603013347 230.00 LNFT 1,300.00 299,000.00 1,633.24 375,645.20 1,599.65 367,919.500410 REIN CONC BOX 10 X 10

603016003 1,675.00 LNFT 838.00 1,403,650.00 745.99 1,249,533.25 712.00 1,192,600.000420 SPECIAL INSTALLATION OF PIPE

603016038 264.00 LNFT 430.00 113,520.00 437.65 115,539.60 348.70 92,056.800430 STEEL CASING 66 IN

603016045 1,192.00 LNFT 57.00 67,944.00 72.25 86,122.00 78.10 93,095.200440 STEEL CASING 24 IN

603016050 712.00 LNFT 107.00 76,184.00 120.17 85,561.04 106.70 75,970.400450 STEEL CASING 30 IN

603016056 680.00 LNFT 155.00 105,400.00 174.14 118,415.20 136.40 92,752.000460 STEEL CASING 36 IN

603016060 474.00 LNFT 175.00 82,950.00 195.21 92,529.54 213.40 101,151.600470 STEEL CASING 42 IN

603587020 1,685.00 LNFT 20.00 33,700.00 8.43 14,204.55 11.50 19,377.500480 REMOVE PIPE CULVERT

604010304 6.00 EACH 7,000.00 42,000.00 3,807.86 22,847.16 4,025.00 24,150.000490 MANHOLE STRUCTURE BASE 60 IN

604010354 39.00 LNFT 250.00 9,750.00 462.28 18,028.92 402.50 15,697.500500 ADDITIONAL BARREL 60 IN

604010660 6.00 EACH 650.00 3,900.00 1,851.58 11,109.48 1,053.40 6,320.400510 MANHOLE LID AND FRAME

606010385 973.80 LNFT 3.50 3,408.30 3.00 2,921.40 3.85 3,749.130520 REMOVE GUARDRAIL

607100012 196.00 LNFT 8.00 1,568.00 7.70 1,509.20 8.47 1,660.120530 FENCE - WILDLIFE FRIENDLY FM

607100013 33,229.00 LNFT 9.00 299,061.00 8.65 287,430.85 9.52 316,340.080540 FENCE - WILDLIFE

607100014 99.00 EACH 300.00 29,700.00 295.00 29,205.00 324.50 32,125.500550 FENCE - PANEL/SINGLE - WILDLIFE
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0001 RECONSTRUCTIONSECTION:

607100015 216.00 EACH 400.00 86,400.00 385.00 83,160.00 423.50 91,476.000560 FENCE - PANEL/DOUBLE - WILDLIFE

607100016 66.00 LNFT 85.00 5,610.00 80.00 5,280.00 88.00 5,808.000570 GATE - WILDLIFE

607100098 6,231.00 LNFT 3.50 21,808.50 3.40 21,185.40 3.74 23,303.940580 FARM FENCE-TYPE F2W F2M-32 IN WW

607100202 311.00 LNFT 5.00 1,555.00 4.75 1,477.25 5.23 1,626.530590 FARM FENCE-TYPE F3W

607100252 8,788.00 LNFT 2.25 19,773.00 2.15 18,894.20 2.37 20,827.560600 FARM FENCE-TYPE F4M

607100281 31,711.00 LNFT 2.50 79,277.50 2.35 74,520.85 2.59 82,131.490610 FARM FENCE-TYPE F5M

607100360 27.00 EACH 135.00 3,645.00 125.00 3,375.00 137.50 3,712.500620 FARM FENCE-PANEL/SINGLE FW

607100362 155.00 EACH 120.00 18,600.00 115.00 17,825.00 126.50 19,607.500630 FARM FENCE-PANEL/SINGLE FM

607100380 11.00 EACH 185.00 2,035.00 175.00 1,925.00 192.50 2,117.500640 FARM FENCE-PANEL/DOUBLE FW

607100385 47.00 EACH 175.00 8,225.00 165.00 7,755.00 181.50 8,530.500650 FARM FENCE-PANEL/DOUBLE FM

607100430 510.00 LNFT 11.00 5,610.00 10.00 5,100.00 11.00 5,610.000660 FARM GATE-WIRE-TYPE G-2

607100440 12.00 LNFT 50.00 600.00 45.00 540.00 49.50 594.000670 FARM GATE-METAL-TYPE G-3

607100720 75.00 EACH 53.00 3,975.00 50.00 3,750.00 55.00 4,125.000680 DEADMAN

610100101 219.80 ACRE 375.00 82,425.00 435.00 95,613.00 355.00 78,029.000690 SEEDING AREA NO 1

610100102 0.30 ACRE 650.00 195.00 2,050.00 615.00 600.00 180.000700 SEEDING AREA NO 2
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0001 RECONSTRUCTIONSECTION:

610100103 27.60 ACRE 325.00 8,970.00 365.00 10,074.00 310.00 8,556.000710 SEEDING AREA NO 3

610100104 8.00 ACRE 375.00 3,000.00 435.00 3,480.00 355.00 2,840.000720 SEEDING AREA NO 4

610100326 35.90 ACRE 63.00 2,261.70 155.00 5,564.50 60.00 2,154.000730 FERTILIZING AREA NO 1

610100490 13,448.00 SQYD 5.25 70,602.00 4.75 63,878.00 5.75 77,326.000740 TURF REINF MAT-NATURAL FIBER

610100555 255.40 ACRE 75.00 19,155.00 85.00 21,709.00 70.00 17,878.000750 CONDITION SEEDBED SURFACE

610220100 8.30 ACRE 3,500.00 29,050.00 4,175.00 34,652.50 3,400.00 28,220.000760 MULCH

610220110 27.60 ACRE 3,800.00 104,880.00 4,375.00 120,750.00 3,650.00 100,740.000770 HYDRO MULCH

611010016 1.00 EACH 14,000.00 14,000.00 13,742.88 13,742.88 13,340.00 13,340.000780 CATTLE GUARD 16 FT-LIGHT DUTY

611010024 2.00 EACH 15,500.00 31,000.00 17,704.46 35,408.92 16,387.50 32,775.000790 CATTLE GUARD 24 FT-LIGHT DUTY

611010200 1.00 EACH 1,500.00 1,500.00 1,011.81 1,011.81 575.00 575.000800 REMOVE CATTLE GUARD

611010300 1.00 EACH 2,000.00 2,000.00 3,372.74 3,372.74 2,875.00 2,875.000810 RESET CATTLE GUARD

613520010 13,582.00 SQYD 50.00 679,100.00 54.50 740,219.00 57.50 780,965.000820 VEGETATED CONCRETE BLOCK MAT

618030005 1,000,000.00 UNIT 0.63 630,000.00 0.59 590,000.00 0.65 650,000.000830 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 500.00 1,000.00 450.00 900.00 1,150.00 2,300.000840 MOTORCYCLE ADVISORY SIGN

619010086 40.00 SQFT 25.00 1,000.00 24.00 960.00 29.70 1,188.000850 SIGNS-ALUM REFL SHEET IV
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0001 RECONSTRUCTIONSECTION:

619010090 138.30 SQFT 27.00 3,734.10 25.00 3,457.50 31.90 4,411.770860 SIGNS-ALUM REFL SHEET XI

619010210 2.00 EACH 800.00 1,600.00 750.00 1,500.00 715.00 1,430.000870 RESET SIGNS-GUIDE

619010230 28.00 EACH 30.00 840.00 25.00 700.00 55.00 1,540.000880 REMOVE SIGN

619010310 176.00 LB 6.00 1,056.00 5.00 880.00 8.80 1,548.800890 POSTS-STEEL U SIGN

619010480 350.00 LNFT 11.00 3,850.00 10.00 3,500.00 14.30 5,005.000900 POLES-TREATED WOOD 4 IN

619011010 272.00 EACH 25.00 6,800.00 22.00 5,984.00 30.80 8,377.600910 DELINEATOR DES A

620012955 46,390.00 LNFT 0.30 13,917.00 0.30 13,917.00 0.33 15,308.700920 TEMPORARY STRIPING

620013000 522.00 GAL 35.00 18,270.00 33.00 17,226.00 36.30 18,948.600930 STRIPING-WHITE PAINT

620013960 348.00 GAL 66.00 22,968.00 63.00 21,924.00 69.30 24,116.400940 STRIPING-WHITE EPOXY

620014000 318.00 GAL 35.00 11,130.00 33.00 10,494.00 36.30 11,543.400950 STRIPING-YELLOW PAINT

620014960 212.00 GAL 66.00 13,992.00 63.00 13,356.00 69.30 14,691.600960 STRIPING-YELLOW EPOXY

622011084 17,225.00 SQYD 1.50 25,837.50 1.60 27,560.00 1.51 26,009.750970 GEOTEXTILE STABILIZATION

623000155 3.00 EACH 265.00 795.00 250.00 750.00 220.00 660.000980 MAILBOX
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$18,648,234.33$17,192,845.90 $17,210,919.10Section Totals

( ) indicates item is bid as Lump Sum

$17,210,919.10$17,192,845.90 $18,648,234.33

$17,192,845.90

Contract Item Totals

$17,210,919.10 18,648,234.33Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,548,810.95 100.14% 100.00%

1 6297 CENTURY COMPANIES, INC. $2,545,125.98 100.00% 99.86%

2 2050 RIVERSIDE CONTRACTING, INC. $2,623,369.25 103.07% 102.93%

Vendor Ranking

Contract ID:

GLASGOW - NORTHWEST

GlendiveLetting Date:

Contract Description:

District(s): 60 WORKING DAYS

04B20

November 19, 2020
9:00:00am

(9629011000) STPS-MT 246-1(11)0
GLASGOW - NORTHWEST

Valley102 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) CENTURY
COMPANIES, INC.

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 COLD MILLING, PMS OVERLAY, SIGNING, AND RUMBLE STRIPSSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 332,000.00 332,000.00 330,500.00 330,500.00 449,000.00 449,000.000020 MOBILIZATION

202020139 50.00 SQYD 150.00 7,500.00 48.00 2,400.00 47.00 2,350.000030 REMOVE ASPHALT FROM DECK

208010000 (1) LS 3,000.00 3,000.00 5,000.00 5,000.00 1,000.00 1,000.000040 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL-FIXED

210020170 110.00 MILE 30.00 3,300.00 55.00 6,050.00 20.00 2,200.000060 TEST TRAILER-TRANSPORT,SETUP

301020416 67.00 CUYD 80.00 5,360.00 80.00 5,360.00 60.00 4,020.000070 SHOULDER GRAVEL

401020046 1,148.00 TON 80.00 91,840.00 150.00 172,200.00 110.00 126,280.000080 PLANT MIX BIT SURF GR S -MISC

401020065 15,745.00 TON 45.00 708,525.00 45.00 708,525.00 50.00 787,250.000090 PLANT MIX SURF GR S-3/8 IN

401020300 237.00 TON 201.00 47,637.00 210.00 49,770.00 195.00 46,215.000100 HYDRATED LIME

402020092 982.80 TON 561.00 551,350.80 495.00 486,486.00 485.00 476,658.000110 ASPHALT CEMENT PG 64-28
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0001 COLD MILLING, PMS OVERLAY, SIGNING, AND RUMBLE STRIPSSECTION:

402020315 6,775.00 GAL 3.00 20,325.00 3.00 20,325.00 2.10 14,227.500120 EMULSIFIED ASPHALT-TACK COAT

411010000 117,915.00 SQYD 1.70 200,455.50 2.50 294,787.50 2.00 235,830.000130 COLD MILLING

411011125 5.90 MILE 1,335.00 7,876.50 1,300.00 7,670.00 1,350.00 7,965.000140 CENTERLINE RUMBLE STRIPS-TYPE 2

552010059 30.00 LNFT 150.00 4,500.00 130.00 3,900.00 130.00 3,900.000150 EPOXY INJECTION

552010060 (1) LS 7,500.00 7,500.00 8,500.00 8,500.00 8,500.00 8,500.000160 REPAIR STRUCTURE

562000000 70.00 SQYD 650.00 45,500.00 725.00 50,750.00 770.00 53,900.000170 CLASS A BRIDGE DECK POLY REPAIR

562000010 5.00 SQYD 1,000.00 5,000.00 850.00 4,250.00 900.00 4,500.000180 CLASS B BRIDGE DECK POLY REPAIR

563000040 1,399.80 SQYD 40.00 55,992.00 24.00 33,595.20 25.00 34,995.000190 POLYMER OVERLAY

563000045 1,399.80 SQYD 15.00 20,997.00 7.50 10,498.50 8.00 11,198.400200 POLYMER OVERLAY PRIMER

563000100 1,399.80 SQYD 10.00 13,998.00 6.25 8,748.75 6.50 9,098.700210 PREPARE DECK

603014242 18.00 EACH 652.00 11,736.00 450.00 8,100.00 450.00 8,100.000220 ADJUST VALVE BOX

604000100 12.00 EACH 1,116.00 13,392.00 700.00 8,400.00 800.00 9,600.000230 ADJUST MANHOLE

605000045 4.00 EACH 5,900.00 23,600.00 3,200.00 12,800.00 3,500.00 14,000.000240 REVISE CONC BARRIER RAIL END-BR

606010040 360.00 LNFT 45.00 16,200.00 46.00 16,560.00 46.00 16,560.000250 GUARDRAIL-STEEL BOX BEAM

606010268 4.00 EACH 5,600.00 22,400.00 5,250.00 21,000.00 6,000.00 24,000.000260 GRD RL-BOX BEAM/BR APP-SEC-TYPE 3
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0001 COLD MILLING, PMS OVERLAY, SIGNING, AND RUMBLE STRIPSSECTION:

606010385 392.00 LNFT 7.00 2,744.00 3.50 1,372.00 4.00 1,568.000270 REMOVE GUARDRAIL

606010641 4.00 EACH 5,700.00 22,800.00 5,250.00 21,000.00 6,000.00 24,000.000280 GD RL BOX BEAM OPT TERM SEC

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000290 TRAFFIC CONTROL-FIXED

618030080 (1) LS 175,000.00 175,000.00 150,000.00 150,000.00 143,000.00 143,000.000300 TRAFFIC CONTROL-LS

619010086 92.00 SQFT 28.00 2,576.00 24.50 2,254.00 27.00 2,484.000310 SIGNS-ALUM REFL SHEET IV

619010090 247.10 SQFT 29.00 7,165.90 25.25 6,239.28 28.00 6,918.800320 SIGNS-ALUM REFL SHEET XI

619010200 1.00 EACH 230.00 230.00 150.00 150.00 375.00 375.000330 RESET SIGNS

619010230 62.00 EACH 54.00 3,348.00 50.00 3,100.00 100.00 6,200.000340 REMOVE SIGN

619010240 1.00 EACH 315.00 315.00 275.00 275.00 150.00 150.000350 REMOVE SIGN-GUIDE

619010310 220.00 LB 19.00 4,180.00 5.50 1,210.00 8.00 1,760.000360 POSTS-STEEL U SIGN

619010340 726.00 LB 10.00 7,260.00 8.00 5,808.00 10.00 7,260.000370 POSTS-TUBULAR STEEL-SQ-PERF

619010480 268.00 LNFT 12.00 3,216.00 12.00 3,216.00 14.00 3,752.000380 POLES-TREATED WOOD 4 IN

619011010 101.00 EACH 30.00 3,030.00 25.00 2,525.00 30.00 3,030.000390 DELINEATOR DES A

619011030 13.00 EACH 35.00 455.00 27.50 357.50 35.00 455.000400 DELINEATOR DES C

619011040 8.00 EACH 35.00 280.00 31.50 252.00 36.00 288.000410 DELINEATOR DES D
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0001 COLD MILLING, PMS OVERLAY, SIGNING, AND RUMBLE STRIPSSECTION:

619011060 5.00 EACH 35.00 175.00 29.50 147.50 33.00 165.000420 DELINEATOR DES F

620010301 19.00 GAL 72.00 1,368.00 210.00 3,990.00 210.00 3,990.000430 CURB MARKING-YELLOW EPOXY

620011105 9.00 GAL 225.00 2,025.00 160.00 1,440.00 165.00 1,485.000435 WORDS AND SYMBOLS-WHITE PAINT

620011260 11.00 GAL 370.00 4,070.00 370.00 4,070.00 375.00 4,125.000440 WORDS AND SYMBOLS-WHITE EPOXY

620012955 26,155.00 LNFT 0.35 9,154.25 0.25 6,538.75 0.27 7,061.850450 TEMPORARY STRIPING

620013000 260.00 GAL 35.00 9,100.00 39.00 10,140.00 40.00 10,400.000455 STRIPING-WHITE PAINT

620013960 347.00 GAL 72.00 24,984.00 65.00 22,555.00 62.00 21,514.000460 STRIPING-WHITE EPOXY

620014000 90.00 GAL 35.00 3,150.00 39.00 3,510.00 40.00 3,600.000465 STRIPING-YELLOW PAINT

620014960 120.00 GAL 260.00 31,200.00 65.00 7,800.00 62.00 7,440.000470 STRIPING-YELLOW EPOXY

$2,623,369.25$2,548,810.95 $2,545,125.98Section Totals

( ) indicates item is bid as Lump Sum

$2,545,125.98$2,548,810.95 $2,623,369.25

$2,548,810.95

Contract Item Totals

$2,545,125.98 2,623,369.25Contract Grand Totals

Contract Time Totals $0.00

Page 4 of 4

GLASGOW - NORTHWEST

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:November 19, 2020

Contract Description:

04B20

(9629011000) STPS-MT 246-1(11)0
GLASGOW - NORTHWEST

60 WORKING DAYS

Valley

Min: Max:

12/01/2020 11:22:01

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,109,090.05 119.99% 100.00%

1 6272 KNIFE RIVER CORPORATION - BLGS $924,349.63 100.00% 83.34%

2 2050 RIVERSIDE CONTRACTING, INC. $1,048,677.55 113.45% 94.55%

Vendor Ranking

Contract ID:

GRAND-24TH TO ZIMMERMAN (BLGS)

BillingsLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

01B20

November 19, 2020
9:00:00am

(9509014000) UPP-MT 1004(14)
GRAND-24TH TO ZIMMERMAN (BLGS)

Yellowstone103 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

12/01/2020 11:22:01

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) KNIFE RIVER
CORPORATION -

BLGS

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 PAVEMENT PRESERVATIONSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 100,000.00 100,000.00 141,215.00 141,215.00 100,000.00 100,000.000020 MOBILIZATION

401020046 155.00 TON 70.00 10,850.00 100.00 15,500.00 170.00 26,350.000030 PLANT MIX BIT SURF GR S -MISC

401020065 5,940.00 TON 50.00 297,000.00 37.25 221,265.00 62.00 368,280.000040 PLANT MIX SURF GR S-3/8 IN

401020300 85.00 TON 210.00 17,850.00 155.00 13,175.00 175.00 14,875.000050 HYDRATED LIME

402020095 377.40 TON 600.00 226,440.00 530.00 200,022.00 525.00 198,135.000060 ASPHALT CEMENT PG 70-28

402020315 2,195.00 GAL 3.25 7,133.75 3.80 8,341.00 2.00 4,390.000070 EMULSIFIED ASPHALT-TACK COAT

411010000 43,883.00 SQYD 3.00 131,649.00 2.50 109,707.50 3.20 140,425.600080 COLD MILLING

552010160 362.00 SQYD 20.00 7,240.00 12.00 4,344.00 11.00 3,982.000090 BRIDGE DECK CRACK SEAL

603014242 28.00 EACH 610.00 17,080.00 700.00 19,600.00 525.00 14,700.000100 ADJUST VALVE BOX

604000100 33.00 EACH 1,065.00 35,145.00 820.00 27,060.00 925.00 30,525.000110 ADJUST MANHOLE

Page 1 of 3

GRAND-24TH TO ZIMMERMAN (BLGS)

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:November 19, 2020

Contract Description:

01B20

(9509014000) UPP-MT 1004(14)
GRAND-24TH TO ZIMMERMAN (BLGS)

30 WORKING DAYS

Yellowstone

Min: Max:

12/01/2020 11:22:01

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
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0001 PAVEMENT PRESERVATIONSECTION:

604010184 10.00 EACH 750.00 7,500.00 800.00 8,000.00 787.53 7,875.300120 CONCRETE APRON

604010615 10.00 EACH 1,100.00 11,000.00 1,200.00 12,000.00 425.00 4,250.000130 MODIFY DROP INLETS

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000140 TRAFFIC CONTROL-FIXED

618030080 (1) LS 150,000.00 150,000.00 70,000.00 70,000.00 62,000.00 62,000.000150 TRAFFIC CONTROL-LS

619010086 107.20 SQFT 28.00 3,001.60 23.70 2,540.64 24.00 2,572.800160 SIGNS-ALUM REFL SHEET IV

619010090 225.90 SQFT 28.00 6,325.20 24.00 5,421.60 24.00 5,421.600170 SIGNS-ALUM REFL SHEET XI

619010230 48.00 EACH 50.00 2,400.00 69.00 3,312.00 55.00 2,640.000180 REMOVE SIGN

619010310 40.00 LB 7.00 280.00 6.00 240.00 8.00 320.000190 POSTS-STEEL U SIGN

619010340 241.00 LB 12.00 2,892.00 7.40 1,783.40 11.00 2,651.000200 POSTS-TUBULAR STEEL-SQ-PERF

619011180 11.00 EACH 85.00 935.00 80.00 880.00 75.00 825.000210 DELINEATOR-FLEX SURF MTD YLW

620010301 99.00 GAL 250.00 24,750.00 155.00 15,345.00 150.00 14,850.000220 CURB MARKING-YELLOW EPOXY

620011105 12.00 GAL 225.00 2,700.00 129.00 1,548.00 125.00 1,500.000230 WORDS AND SYMBOLS-WHITE PAINT

620011110 3.00 GAL 225.00 675.00 129.00 387.00 125.00 375.000240 WORDS AND SYMBOLS-YELLOW PAINT

620011260 16.00 GAL 350.00 5,600.00 310.00 4,960.00 300.00 4,800.000250 WORDS AND SYMBOLS-WHITE EPOXY

620011265 4.00 GAL 350.00 1,400.00 310.00 1,240.00 300.00 1,200.000260 WORDS AND SYMBOLS-YELLOW EPOXY

Page 2 of 3

GRAND-24TH TO ZIMMERMAN (BLGS)

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:November 19, 2020

Contract Description:

01B20

(9509014000) UPP-MT 1004(14)
GRAND-24TH TO ZIMMERMAN (BLGS)

30 WORKING DAYS

Yellowstone

Min: Max:

12/01/2020 11:22:01
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0001 PAVEMENT PRESERVATIONSECTION:

620012955 9,737.00 LNFT 0.50 4,868.50 0.27 2,628.99 0.25 2,434.250270 TEMPORARY STRIPING

620013000 32.00 GAL 75.00 2,400.00 51.50 1,648.00 50.00 1,600.000280 STRIPING-WHITE PAINT

620013960 42.00 GAL 100.00 4,200.00 103.00 4,326.00 100.00 4,200.000290 STRIPING-WHITE EPOXY

620014000 11.00 GAL 75.00 825.00 51.50 566.50 50.00 550.000300 STRIPING-YELLOW PAINT

620014960 14.00 GAL 100.00 1,400.00 103.00 1,442.00 100.00 1,400.000310 STRIPING-YELLOW EPOXY

620017010 301.00 EACH 50.00 15,050.00 51.00 15,351.00 50.00 15,050.000320 SNOW-PLOWABLE PAVEMENT MARKERS

$1,048,677.55$1,109,090.05 $924,349.63Section Totals

( ) indicates item is bid as Lump Sum

$924,349.63$1,109,090.05 $1,048,677.55

$1,109,090.05

Contract Item Totals

$924,349.63 1,048,677.55Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 3

GRAND-24TH TO ZIMMERMAN (BLGS)

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:November 19, 2020

Contract Description:

01B20

(9509014000) UPP-MT 1004(14)
GRAND-24TH TO ZIMMERMAN (BLGS)

30 WORKING DAYS

Yellowstone

Min: Max:

12/01/2020 11:22:01
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $264,481.00 181.45% 100.00%

1 0910 MONTANA CUSTOM FENCE AND
CORRALS, LLC

$145,761.80 100.00% 55.11%

2 7899 3 BULL CONTRACTING, LLC $186,351.20 127.85% 70.46%

3 7122 REEVERTS FENCING, LLC $315,495.28 216.45% 119.29%

Vendor Ranking

Contract ID:

HUFF FIRE REPAIRS - JORDAN

GlendiveLetting Date:

Contract Description:

District(s): 01/01/21 COMPLETION DATE

ERB20

November 19, 2020
9:00:00am

(9918804000) NH STWD(804)
HUFF FIRE REPAIRS - JORDAN

Garfield104 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

12/01/2020 11:22:01

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) MONTANA
CUSTOM FENCE
AND CORRALS,

LLC

(2) 3 BULL
CONTRACTING,

LLC

Line
Number

0001 FENCINGSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

104030045 122.00 EACH 5.00 610.00 4.00 488.00 8.00 976.000020 MISCELLANEOUS ITEMS-EACH

109200005 (1) LS 35,000.00 35,000.00 2,500.00 2,500.00 20,000.00 20,000.000030 MOBILIZATION

607100252 53,856.00 LNFT 2.25 121,176.00 1.55 83,476.80 1.70 91,555.200040 FARM FENCE-TYPE F4M

607100362 181.00 EACH 125.00 22,625.00 85.00 15,385.00 125.00 22,625.000050 FARM FENCE-PANEL/SINGLE FM

607100385 151.00 EACH 175.00 26,425.00 140.00 21,140.00 170.00 25,670.000060 FARM FENCE-PANEL/DOUBLE FM

607100390 8.00 EACH 300.00 2,400.00 85.00 680.00 130.00 1,040.000070 FENCE-PANEL/SNGL-SPECIAL DESIGN

607100395 16.00 EACH 445.00 7,120.00 140.00 2,240.00 160.00 2,560.000080 FENCE-PANEL/DBL-SPECIAL DESIGN

607100430 624.00 LNFT 10.00 6,240.00 7.00 4,368.00 9.00 5,616.000090 FARM GATE-WIRE-TYPE G-2

607100720 53.00 EACH 45.00 2,385.00 28.00 1,484.00 53.00 2,809.000100 DEADMAN

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000110 TRAFFIC CONTROL-FIXED

Page 1 of 4

HUFF FIRE REPAIRS - JORDAN

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:November 19, 2020

Contract Description:

ERB20

(9918804000) NH STWD(804)
HUFF FIRE REPAIRS - JORDAN

01/01/21 COMPLETION DATE

Garfield

Min: Max:

12/01/2020 11:22:01
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0001 FENCINGSECTION:

618030080 (1) LS 30,000.00 30,000.00 3,500.00 3,500.00 3,000.00 3,000.000120 TRAFFIC CONTROL-LS

$186,351.20$264,481.00 $145,761.80Section Totals

( ) indicates item is bid as Lump Sum

$145,761.80$264,481.00 $186,351.20

$264,481.00

Contract Item Totals

$145,761.80 186,351.20Contract Grand Totals

Contract Time Totals $0.00

Page 2 of 4

HUFF FIRE REPAIRS - JORDAN

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:November 19, 2020

Contract Description:

ERB20

(9918804000) NH STWD(804)
HUFF FIRE REPAIRS - JORDAN

01/01/21 COMPLETION DATE

Garfield

Min: Max:

12/01/2020 11:22:01
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) REEVERTS
FENCING, LLC

Line
Number

0001 FENCINGSECTION:

104030010 10,000.00 UNIT 1.00 10,000.000010 MISCELLANEOUS WORK

104030045 122.00 EACH 20.25 2,470.500020 MISCELLANEOUS ITEMS-EACH

109200005 (1) LS 19,170.92 19,170.920030 MOBILIZATION

607100252 53,856.00 LNFT 3.18 171,262.080040 FARM FENCE-TYPE F4M

607100362 181.00 EACH 193.70 35,059.700050 FARM FENCE-PANEL/SINGLE FM

607100385 151.00 EACH 322.47 48,692.970060 FARM FENCE-PANEL/DOUBLE FM

607100390 8.00 EACH 213.20 1,705.600070 FENCE-PANEL/SNGL-SPECIAL DESIGN

607100395 16.00 EACH 348.47 5,575.520080 FENCE-PANEL/DBL-SPECIAL DESIGN

607100430 624.00 LNFT 16.31 10,177.440090 FARM GATE-WIRE-TYPE G-2

607100720 53.00 EACH 84.15 4,459.950100 DEADMAN

618030015 500.00 UNIT 1.00 500.000110 TRAFFIC CONTROL-FIXED

Page 3 of 4

HUFF FIRE REPAIRS - JORDAN

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:November 19, 2020

Contract Description:

ERB20

(9918804000) NH STWD(804)
HUFF FIRE REPAIRS - JORDAN

01/01/21 COMPLETION DATE

Garfield

Min: Max:

12/01/2020 11:22:01
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0001 FENCINGSECTION:

618030080 (1) LS 6,420.60 6,420.600120 TRAFFIC CONTROL-LS

$315,495.28Section Totals

( ) indicates item is bid as Lump Sum

$315,495.28

$315,495.28

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

HUFF FIRE REPAIRS - JORDAN

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:November 19, 2020

Contract Description:

ERB20

(9918804000) NH STWD(804)
HUFF FIRE REPAIRS - JORDAN

01/01/21 COMPLETION DATE

Garfield

Min: Max:

12/01/2020 11:22:01

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $10,753,489.90 128.13% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. $8,392,683.37 100.00% 78.05%

2 6271 KNIFE RIVER CORPORATION - BELG $8,718,793.29 103.89% 81.08%

3 2362 L.H.C., INCORPORATED $8,924,935.87 106.34% 83.00%

4 2032 JIM GILMAN EXCAVATING, INC. $9,900,134.93 117.96% 92.06%

Vendor Ranking

Contract ID:

MANHATTAN - BELGRADE

ButteLetting Date:

Contract Description:

District(s): 115 WORKING DAYS

07C20

December 17, 2020
9:00 AM

(8756145000) IM 90-6(145)289
MANHATTAN - BELGRADE
(9247149000) IM 90-6(149)313
BOZEMAN HILL - GUARDRAIL

Gallatin, Park201 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

12/28/2020 11:19:14

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC.

(2) KNIFE RIVER
CORPORATION -

BELG

Line
Number

0001 TIED BOZEMAN AREA PROJECTS 2SECTION:

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.00 1.00 25,000.000010 MISCELLANEOUS WORK

104030011 (1) LS 40,000.00 40,000.00 24,100.00 24,100.00 37,300.00 37,300.000015 MISCELLANEOUS ITEMS-LS

109200005 (1) LS 800,000.00 800,000.00 250,000.00 250,000.00 472,500.00 472,500.000020 MOBILIZATION

208010000 (1) LS 10,000.00 10,000.00 750.00 750.00 5,200.00 5,200.000030 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL-FIXED

210020170 50.00 MILE 30.00 1,500.00 10.00 500.00 21.00 1,050.000050 TEST TRAILER-TRANSPORT,SETUP

401020045 67,322.00 TON 28.00 1,885,016.00 30.75 2,070,151.50 27.00 1,817,694.000060 PLANT MIX SURF GR S-3/4 IN

401020300 943.00 TON 210.00 198,030.00 200.00 188,600.00 208.00 196,144.000070 HYDRATED LIME

402020095 3,631.40 TON 550.00 1,997,270.00 440.00 1,597,816.00 504.00 1,830,225.600080 ASPHALT CEMENT PG 70-28

402020315 26,990.00 GAL 2.00 53,980.00 1.65 44,533.50 2.50 67,475.000090 EMULSIFIED ASPHALT-TACK COAT

Page 1 of 10

MANHATTAN - BELGRADE

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:December 17, 2020

Contract Description:

07C20

(8756145000) IM 90-6(145)289
MANHATTAN - BELGRADE
(9247149000) IM 90-6(149)313
BOZEMAN HILL - GUARDRAIL

115 WORKING DAYS

Gallatin, Park

Min: Max:

12/28/2020 11:19:14
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0001 TIED BOZEMAN AREA PROJECTS 2SECTION:

402020375 1,012.70 TON 550.00 556,985.00 403.00 408,118.10 445.00 450,651.500100 EMULSIFIED ASPHALT CHFRS-2P

409000000 25.90 CRMI 500.00 12,950.00 400.00 10,360.00 600.00 15,540.000110 FINAL SWEEP AND BROOM

409000020 569,598.00 SQYD 0.60 341,758.80 0.43 244,927.14 0.47 267,711.060120 COVER-TYPE 2

411010000 542,893.00 SQYD 3.00 1,628,679.00 1.19 646,042.67 1.15 624,326.950130 COLD MILLING

411011135 43.70 MILE 675.00 29,497.50 650.00 28,405.00 950.00 41,515.000140 RUMBLE STRIPS

605000045 40.00 EACH 2,000.00 80,000.00 1,950.00 78,000.00 2,650.00 106,000.000150 REVISE CONC BARRIER RAIL END-BR

606010230 22.00 EACH 2,600.00 57,200.00 2,350.00 51,700.00 2,450.00 53,900.000160 GUARDRAIL-STL/BR APPR-TY 3

606010330 66,186.40 LNFT 18.00 1,191,355.20 19.95 1,320,418.68 17.00 1,125,168.800170 MGS GUARDRAIL

606010335 60.00 EACH 2,766.67 166,000.00 2,700.00 162,000.00 2,600.00 156,000.000180 MASH W-BEAM TERMINAL SECTION

606010342 20.00 EACH 2,500.00 50,000.00 3,550.00 71,000.00 3,700.00 74,000.000190 MASH THRIE BEAM BR APPRCH SECTION

606010345 40.00 EACH 1,100.00 44,000.00 1,450.00 58,000.00 1,600.00 64,000.000200 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010385 70,912.50 LNFT 3.00 212,737.50 4.15 294,286.88 2.00 141,825.000210 REMOVE GUARDRAIL

606011503 10.00 EACH 2,400.00 24,000.00 2,000.00 20,000.00 530.00 5,300.000220 RESET TEMP IMPACT ATTENUATOR

606011510 1.00 EACH 2,000.00 2,000.00 1,300.00 1,300.00 1,590.00 1,590.000230 REMOVE IMPACT ATTENUATOR

Page 2 of 10

MANHATTAN - BELGRADE

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:December 17, 2020

Contract Description:

07C20

(8756145000) IM 90-6(145)289
MANHATTAN - BELGRADE
(9247149000) IM 90-6(149)313
BOZEMAN HILL - GUARDRAIL

115 WORKING DAYS

Gallatin, Park

Min: Max:

12/28/2020 11:19:14
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0001 TIED BOZEMAN AREA PROJECTS 2SECTION:

606011518 10.00 EACH 2,400.00 24,000.00 2,000.00 20,000.00 3,700.00 37,000.000240 TEMPORARY IMPACT ATTENUATOR

606011520 2.00 EACH 2,000.00 4,000.00 28,800.00 57,600.00 33,840.00 67,680.000250 IMPACT ATTENUATOR

609010112 1,250.00 LNFT 28.00 35,000.00 18.00 22,500.00 9.00 11,250.000260 CURB 4 IN-CONCRETE

609010203 1,250.00 LNFT 12.00 15,000.00 8.65 10,812.50 3.25 4,062.500270 REMOVE CURB

617303300 108.00 EACH 600.00 64,800.00 470.00 50,760.00 490.00 52,920.000290 HIGH EFFICACY LUMINAIRE LED

618030005 850,000.00 UNIT 0.85 722,500.00 0.30 255,000.00 0.63 535,500.000300 TRAFFIC CONTROL DEVICES CB

618190100 3,520.00 LNFT 30.00 105,600.00 23.00 80,960.00 34.00 119,680.000310 TEMPORARY BARRIER RAIL

618190110 3,520.00 LNFT 10.00 35,200.00 3.20 11,264.00 4.25 14,960.000320 RESET TEMP BARRIER RAIL

619010058 1,888.10 SQFT 28.00 52,866.80 19.05 35,968.31 24.25 45,786.430330 SIGNS-ALUM SHEET INCR IV

619010062 24.00 SQFT 29.00 696.00 25.15 603.60 25.25 606.000340 SIGNS-ALUM SHEET INCR XI

619010086 178.10 SQFT 27.00 4,808.70 20.55 3,659.96 21.00 3,740.100350 SIGNS-ALUM REFL SHEET IV

619010090 220.30 SQFT 28.00 6,168.40 20.25 4,461.08 22.00 4,846.600360 SIGNS-ALUM REFL SHEET XI

619010230 54.00 EACH 60.00 3,240.00 55.00 2,970.00 37.00 1,998.000370 REMOVE SIGN

619010240 12.00 EACH 225.00 2,700.00 165.00 1,980.00 160.00 1,920.000380 REMOVE SIGN-GUIDE

Page 3 of 10

MANHATTAN - BELGRADE

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:December 17, 2020

Contract Description:

07C20

(8756145000) IM 90-6(145)289
MANHATTAN - BELGRADE
(9247149000) IM 90-6(149)313
BOZEMAN HILL - GUARDRAIL

115 WORKING DAYS

Gallatin, Park

Min: Max:

12/28/2020 11:19:14
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0001 TIED BOZEMAN AREA PROJECTS 2SECTION:

619010300 482.00 LB 7.00 3,374.00 4.20 2,024.40 7.50 3,615.000390 POSTS-TUBULAR STEEL

619010310 297.00 LB 6.00 1,782.00 4.60 1,366.20 5.25 1,559.250400 POSTS-STEEL U SIGN

619010320 296.00 LB 6.00 1,776.00 3.10 917.60 7.00 2,072.000410 POSTS-STEEL STRUCTURAL SIGN

619010490 152.00 LNFT 11.00 1,672.00 12.70 1,930.40 12.50 1,900.000420 POLES-TREATED WOOD 5 IN

619010742 2.00 EACH 1,200.00 2,400.00 1,150.00 2,300.00 1,270.00 2,540.000430 FRANG SIGN POST BKWY-3.5 IN RD

619010744 1.00 EACH 1,200.00 1,200.00 1,150.00 1,150.00 1,270.00 1,270.000440 FRANG SIGN POST BKWY-4 IN RD

619011001 428.00 EACH 45.00 19,260.00 52.35 22,405.80 44.50 19,046.000450 DELINEATOR SNOWPOLE-DES A

619011003 12.00 EACH 50.00 600.00 55.25 663.00 44.50 534.000460 DELINEATOR SNOWPOLE-DES B

619011007 185.00 EACH 45.00 8,325.00 52.35 9,684.75 46.50 8,602.500470 DELINEATOR SNOWPOLE-DES H

619011010 553.00 EACH 26.00 14,378.00 26.65 14,737.45 27.00 14,931.000480 DELINEATOR DES A

619011020 8.00 EACH 28.00 224.00 28.05 224.40 27.00 216.000490 DELINEATOR DES B

619011080 289.00 EACH 26.00 7,514.00 26.65 7,701.85 29.00 8,381.000500 DELINEATOR DES H

619011085 12.00 EACH 32.00 384.00 31.00 372.00 34.00 408.000510 DELINEATOR DES BJ

619011138 1,282.00 EACH 18.00 23,076.00 21.90 28,075.80 19.00 24,358.000520 DELINEATION-LINEAR-WHITE-W-BEAM
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0001 TIED BOZEMAN AREA PROJECTS 2SECTION:

619011139 232.00 EACH 18.00 4,176.00 21.90 5,080.80 19.00 4,408.000530 DELINEATION-LINEAR-YELLOW-W-BEAM

620011105 66.00 GAL 175.00 11,550.00 100.00 6,600.00 105.00 6,930.000540 WORDS AND SYMBOLS-WHITE PAINT

620011260 44.00 GAL 325.00 14,300.00 350.00 15,400.00 365.00 16,060.000550 WORDS AND SYMBOLS-WHITE EPOXY

620012955 126,000.00 LNFT 0.40 50,400.00 0.35 44,100.00 0.25 31,500.000560 TEMPORARY STRIPING

620013000 758.00 GAL 35.00 26,530.00 25.00 18,950.00 29.00 21,982.000570 STRIPING-WHITE PAINT

620013960 505.00 GAL 70.00 35,350.00 50.00 25,250.00 62.00 31,310.000580 STRIPING-WHITE EPOXY

620014000 492.00 GAL 35.00 17,220.00 25.00 12,300.00 29.00 14,268.000590 STRIPING-YELLOW PAINT

620014960 328.00 GAL 70.00 22,960.00 50.00 16,400.00 62.00 20,336.000600 STRIPING-YELLOW EPOXY

$8,718,793.29$10,753,489.90 $8,392,683.37Section Totals

( ) indicates item is bid as Lump Sum

$8,392,683.37$10,753,489.90 $8,718,793.29

$10,753,489.90

Contract Item Totals

$8,392,683.37 8,718,793.29Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) L.H.C.,
INCORPORATED

(4) JIM GILMAN
EXCAVATING,

INC.

Line
Number

0001 TIED BOZEMAN AREA PROJECTS 2SECTION:

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.000010 MISCELLANEOUS WORK

104030011 (1) LS 37,018.91 37,018.91 34,500.00 34,500.000015 MISCELLANEOUS ITEMS-LS

109200005 (1) LS 577,424.00 577,424.00 1,455,000.00 1,455,000.000020 MOBILIZATION

208010000 (1) LS 16,592.83 16,592.83 10,000.00 10,000.000030 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL-FIXED

210020170 50.00 MILE 39.77 1,988.50 10.00 500.000050 TEST TRAILER-TRANSPORT,SETUP

401020045 67,322.00 TON 33.39 2,247,881.58 30.20 2,033,124.400060 PLANT MIX SURF GR S-3/4 IN

401020300 943.00 TON 195.00 183,885.00 218.00 205,574.000070 HYDRATED LIME

402020095 3,631.40 TON 400.00 1,452,560.00 508.50 1,846,566.900080 ASPHALT CEMENT PG 70-28

402020315 26,990.00 GAL 2.58 69,634.20 2.00 53,980.000090 EMULSIFIED ASPHALT-TACK COAT
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0001 TIED BOZEMAN AREA PROJECTS 2SECTION:

402020375 1,012.70 TON 420.00 425,334.00 475.00 481,032.500100 EMULSIFIED ASPHALT CHFRS-2P

409000000 25.90 CRMI 409.72 10,611.75 50.00 1,295.000110 FINAL SWEEP AND BROOM

409000020 569,598.00 SQYD 0.54 307,582.92 0.55 313,278.900120 COVER-TYPE 2

411010000 542,893.00 SQYD 1.33 722,047.69 1.25 678,616.250130 COLD MILLING

411011135 43.70 MILE 1,156.61 50,543.86 650.00 28,405.000140 RUMBLE STRIPS

605000045 40.00 EACH 2,560.78 102,431.20 2,500.00 100,000.000150 REVISE CONC BARRIER RAIL END-BR

606010230 22.00 EACH 2,355.92 51,830.24 2,300.00 50,600.000160 GUARDRAIL-STL/BR APPR-TY 3

606010330 66,186.40 LNFT 16.65 1,102,003.56 16.25 1,075,529.000170 MGS GUARDRAIL

606010335 60.00 EACH 2,509.56 150,573.60 2,450.00 147,000.000180 MASH W-BEAM TERMINAL SECTION

606010342 20.00 EACH 3,585.09 71,701.80 3,500.00 70,000.000190 MASH THRIE BEAM BR APPRCH SECTION

606010345 40.00 EACH 1,536.47 61,458.80 1,500.00 60,000.000200 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010385 70,912.50 LNFT 2.00 141,825.00 1.95 138,279.380210 REMOVE GUARDRAIL

606011503 10.00 EACH 512.16 5,121.60 500.00 5,000.000220 RESET TEMP IMPACT ATTENUATOR

606011510 1.00 EACH 1,536.47 1,536.47 1,500.00 1,500.000230 REMOVE IMPACT ATTENUATOR
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0001 TIED BOZEMAN AREA PROJECTS 2SECTION:

606011518 10.00 EACH 3,585.09 35,850.90 3,500.00 35,000.000240 TEMPORARY IMPACT ATTENUATOR

606011520 2.00 EACH 32,777.96 65,555.92 32,000.00 64,000.000250 IMPACT ATTENUATOR

609010112 1,250.00 LNFT 8.71 10,887.50 8.50 10,625.000260 CURB 4 IN-CONCRETE

609010203 1,250.00 LNFT 3.07 3,837.50 3.00 3,750.000270 REMOVE CURB

617303300 108.00 EACH 481.43 51,994.44 470.00 50,760.000290 HIGH EFFICACY LUMINAIRE LED

618030005 850,000.00 UNIT 0.61 518,500.00 0.60 510,000.000300 TRAFFIC CONTROL DEVICES CB

618190100 3,520.00 LNFT 32.78 115,385.60 32.00 112,640.000310 TEMPORARY BARRIER RAIL

618190110 3,520.00 LNFT 4.10 14,432.00 4.00 14,080.000320 RESET TEMP BARRIER RAIL

619010058 1,888.10 SQFT 23.56 44,483.64 23.00 43,426.300330 SIGNS-ALUM SHEET INCR IV

619010062 24.00 SQFT 24.58 589.92 24.00 576.000340 SIGNS-ALUM SHEET INCR XI

619010086 178.10 SQFT 20.49 3,649.27 20.00 3,562.000350 SIGNS-ALUM REFL SHEET IV

619010090 220.30 SQFT 21.51 4,738.65 21.00 4,626.300360 SIGNS-ALUM REFL SHEET XI

619010230 54.00 EACH 35.85 1,935.90 35.00 1,890.000370 REMOVE SIGN

619010240 12.00 EACH 153.65 1,843.80 150.00 1,800.000380 REMOVE SIGN-GUIDE
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0001 TIED BOZEMAN AREA PROJECTS 2SECTION:

619010300 482.00 LB 7.17 3,455.94 7.00 3,374.000390 POSTS-TUBULAR STEEL

619010310 297.00 LB 5.12 1,520.64 5.00 1,485.000400 POSTS-STEEL U SIGN

619010320 296.00 LB 6.66 1,971.36 6.50 1,924.000410 POSTS-STEEL STRUCTURAL SIGN

619010490 152.00 LNFT 12.29 1,868.08 12.00 1,824.000420 POLES-TREATED WOOD 5 IN

619010742 2.00 EACH 1,229.18 2,458.36 1,200.00 2,400.000430 FRANG SIGN POST BKWY-3.5 IN RD

619010744 1.00 EACH 1,229.17 1,229.17 1,200.00 1,200.000440 FRANG SIGN POST BKWY-4 IN RD

619011001 428.00 EACH 43.02 18,412.56 42.00 17,976.000450 DELINEATOR SNOWPOLE-DES A

619011003 12.00 EACH 43.02 516.24 42.00 504.000460 DELINEATOR SNOWPOLE-DES B

619011007 185.00 EACH 45.07 8,337.95 44.00 8,140.000470 DELINEATOR SNOWPOLE-DES H

619011010 553.00 EACH 28.68 15,860.04 28.00 15,484.000480 DELINEATOR DES A

619011020 8.00 EACH 28.68 229.44 28.00 224.000490 DELINEATOR DES B

619011080 289.00 EACH 28.68 8,288.52 28.00 8,092.000500 DELINEATOR DES H

619011085 12.00 EACH 32.78 393.36 32.00 384.000510 DELINEATOR DES BJ

619011138 1,282.00 EACH 18.44 23,640.08 18.00 23,076.000520 DELINEATION-LINEAR-WHITE-W-BEAM
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0001 TIED BOZEMAN AREA PROJECTS 2SECTION:

619011139 232.00 EACH 18.44 4,278.08 18.00 4,176.000530 DELINEATION-LINEAR-YELLOW-W-BEAM

620011105 66.00 GAL 102.43 6,760.38 100.00 6,600.000540 WORDS AND SYMBOLS-WHITE PAINT

620011260 44.00 GAL 358.51 15,774.44 350.00 15,400.000550 WORDS AND SYMBOLS-WHITE EPOXY

620012955 126,000.00 LNFT 0.26 32,760.00 0.25 31,500.000560 TEMPORARY STRIPING

620013000 758.00 GAL 28.17 21,352.86 27.50 20,845.000570 STRIPING-WHITE PAINT

620013960 505.00 GAL 61.46 31,037.30 60.00 30,300.000580 STRIPING-WHITE EPOXY

620014000 492.00 GAL 28.17 13,859.64 27.50 13,530.000590 STRIPING-YELLOW PAINT

620014960 328.00 GAL 61.46 20,158.88 60.00 19,680.000600 STRIPING-YELLOW EPOXY

$8,924,935.87 $9,900,134.93Section Totals

( ) indicates item is bid as Lump Sum

$9,900,134.93$8,924,935.87

$8,924,935.87

Contract Item Totals

$9,900,134.93Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,200,998.05 106.09% 100.00%

1 2054 SLETTEN CONSTRUCTION COMPANY $2,074,706.94 100.00% 94.26%

2 2110 FRONTIER WEST, LLC $2,108,677.94 101.64% 95.81%

3 4313 CANNON BUILDERS, INC. $2,163,255.41 104.27% 98.29%

4 2109 COP CONSTRUCTION, LLC $2,419,419.00 116.61% 109.92%

5 2247 DICK ANDERSON CONSTRUCTION, INC.
- HLNA

$2,482,281.25 119.64% 112.78%

6 7947 BATTLE RIDGE BUILDERS, LLC $2,945,568.20 141.98% 133.83%

Vendor Ranking

Contract ID:

STILLWATER R - 2M NW ABSAROKEE

BillingsLetting Date:

Contract Description:

District(s): 11/12/21 COMPLETION DATE

06B20

December 17, 2020
9:00 AM

(8670049000) STPB 9048(49)
STILLWATER R - 2M NW ABSAROKEE

Stillwater202 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SLETTEN
CONSTRUCTION

COMPANY

(2) FRONTIER
WEST, LLC

Line
Number

0001 BRIDGE REPLACEMENT, GRADING, GRAVEL, DRAINAGE, AND FENCINGSECTION:

103500005 (1) LS 2,500.00 2,500.00 1,000.00 1,000.00 2,000.00 2,000.000010 ESCROW OF BID DOCUMENTS

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.00 1.00 15,000.000020 MISCELLANEOUS WORK

104030060 190.00 CUYD 52.00 9,880.00 65.72 12,486.80 60.00 11,400.000030 MISCELLANEOUS ITEMS-CUYD

105070000 (1) LS 15,000.00 15,000.00 7,930.00 7,930.00 7,000.00 7,000.000040 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 1,500.00 1,500.00 2,000.00 2,000.00 2,500.00 2,500.000050 CRITICAL PATH SCHEDULE

109200005 (1) LS 284,000.00 284,000.00 397,293.00 397,293.00 225,000.00 225,000.000060 MOBILIZATION

202020041 (1) LS 140,000.00 140,000.00 213,463.00 213,463.00 70,000.00 70,000.000070 REMOVE STRUCTURE

202020540 (1) LS 1,000.00 1,000.00 5,000.00 5,000.00 7,000.00 7,000.000080 REMOVE MISCELLANEOUS ITEMS

203020375 663.00 CUYD 40.00 26,520.00 22.00 14,586.00 23.00 15,249.000090 EMBANKMENT IN PLACE

203080100 269.00 CUYD 23.00 6,187.00 28.00 7,532.00 28.00 7,532.000100 TOPSOIL-SALVAGING AND PLACING

208010000 (1) LS 10,000.00 10,000.00 14,403.00 14,403.00 9,000.00 9,000.000110 BMP ADMINISTRATION-LS
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0001 BRIDGE REPLACEMENT, GRADING, GRAVEL, DRAINAGE, AND FENCINGSECTION:

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000120 TEMPORARY EROSION CONTROL-FIXED

301020254 130.00 CUYD 58.00 7,540.00 40.00 5,200.00 40.00 5,200.000130 BRIDGE END BACKFILL-TYPE 3

301020268 100.00 CUYD 40.00 4,000.00 30.00 3,000.00 34.00 3,400.000140 TRAFFIC GRAVEL

301020450 445.00 CUYD 50.00 22,250.00 50.00 22,250.00 50.00 22,250.000150 SPECIAL BACKFILL

301020526 436.00 CUYD 62.00 27,032.00 35.00 15,260.00 35.00 15,260.000160 TOP SURFACING GR 3B

401020055 37.00 TON 400.00 14,800.00 220.00 8,140.00 220.00 8,140.000170 COMMERCIAL MIX-3/8 IN-PG 64-28

402020315 14.00 GAL 15.00 210.00 24.30 340.20 25.00 350.000180 EMULSIFIED ASPHALT-TACK COAT

551020035 92.80 CUYD 750.00 69,600.00 466.15 43,258.72 660.00 61,248.000190 CONCRETE-CLASS STRUCTURE

551020166 99.20 CUYD 500.00 49,600.00 355.00 35,216.00 565.00 56,048.000200 CONCRETE-CLASS DRILLED SHAFT

552010053 (1) LS 800,000.00 800,000.00 659,599.00 659,599.00 850,000.00 850,000.000210 BRIDGE SUPERSTRUCTURE

555010100 42,077.00 LB 2.25 94,673.25 1.43 60,170.11 1.65 69,427.050220 REINFORCING STEEL

555010200 1,092.00 LB 3.00 3,276.00 1.52 1,659.84 1.50 1,638.000230 REINFORCING STEEL-EPOXY COATED

557010010 313.70 LNFT 225.00 70,582.50 151.05 47,384.39 110.00 34,507.000240 BRIDGE RAIL-W740-CSC

558000160 170.00 LNFT 1,500.00 255,000.00 925.00 157,250.00 1,200.00 204,000.000250 DRILLED SHAFT - 5.0 FT

558001225 43,869.00 LB 1.30 57,029.70 1.58 69,313.02 2.50 109,672.500260 DRILLED SHAFT CASING
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0001 BRIDGE REPLACEMENT, GRADING, GRAVEL, DRAINAGE, AND FENCINGSECTION:

603000050 41.00 CUYD 75.00 3,075.00 35.00 1,435.00 48.00 1,968.000270 GRANULAR BEDDING MATERIAL

603000060 82.00 CUYD 82.00 6,724.00 40.00 3,280.00 40.00 3,280.000280 FOUNDATION MATERIAL

603012530 60.00 LNFT 140.00 8,400.00 100.00 6,000.00 183.00 10,980.000290 RCP 18 IN

603013361 84.00 LNFT 1,200.00 100,800.00 1,769.74 148,658.16 1,800.00 151,200.000300 REIN CONC BOX 8 X 6

607100147 503.00 LNFT 2.90 1,458.70 7.00 3,521.00 19.25 9,682.750310 FARM FENCE-TYPE F2M-32 IN WW

607100362 5.00 EACH 330.00 1,650.00 160.00 800.00 200.00 1,000.000320 FARM FENCE-PANEL/SINGLE FM

607100385 6.00 EACH 335.00 2,010.00 190.00 1,140.00 225.00 1,350.000330 FARM FENCE-PANEL/DOUBLE FM

607100388 64.00 LNFT 28.00 1,792.00 32.00 2,048.00 35.00 2,240.000340 FENCE-WOOD-3 RAIL

607100440 12.00 LNFT 32.00 384.00 26.00 312.00 20.00 240.000350 FARM GATE-METAL-TYPE G-3

607100450 1.00 EACH 300.00 300.00 1,100.00 1,100.00 300.00 300.000360 FENCE-PEDESTRIAN PASS

607100551 465.00 LNFT 2.00 930.00 1.00 465.00 1.50 697.500370 FENCE-TEMPORARY

607100720 4.00 EACH 50.00 200.00 65.00 260.00 50.00 200.000380 DEADMAN

610100101 0.50 ACRE 700.00 350.00 1,900.00 950.00 10,000.00 5,000.000390 SEEDING AREA NO 1

610100102 0.10 ACRE 1,800.00 180.00 22,000.00 2,200.00 10,000.00 1,000.000400 SEEDING AREA NO 2

610100555 0.50 ACRE 500.00 250.00 1,800.00 900.00 3,000.00 1,500.000410 CONDITION SEEDBED SURFACE
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STILLWATER R - 2M NW ABSAROKEE

11/12/21 COMPLETION DATE

Stillwater

Min: Max:

12/28/2020 11:19:14
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0001 BRIDGE REPLACEMENT, GRADING, GRAVEL, DRAINAGE, AND FENCINGSECTION:

610100560 210.00 SQYD 30.00 6,300.00 15.00 3,150.00 20.00 4,200.000420 RIPRAP REVEGETATION

610100566 29.00 SQYD 10.50 304.50 10.00 290.00 22.00 638.000430 EROSION CONTROL BLANKET-SHORT-TERM

613100040 295.00 CUYD 90.00 26,550.00 95.00 28,025.00 100.00 29,500.000440 RIPRAP-CLASS 2 RANDOM

613300050 44.00 CUYD 67.00 2,948.00 75.00 3,300.00 52.00 2,288.000450 BANK PROTECTION-TYPE 3

614100014 42.00 SQYD 445.00 18,690.00 723.85 30,401.70 1,000.00 42,000.000460 DESIGN, CONST RETAINING WALL

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000470 TRAFFIC CONTROL-FIXED

618030080 (1) LS 20,000.00 20,000.00 8,400.00 8,400.00 16,000.00 16,000.000480 TRAFFIC CONTROL-LS

619010086 10.60 SQFT 33.00 349.80 30.00 318.00 30.00 318.000490 SIGNS-ALUM REFL SHEET IV

619010090 89.20 SQFT 28.00 2,497.60 30.00 2,676.00 32.00 2,854.400500 SIGNS-ALUM REFL SHEET XI

619010230 4.00 EACH 75.00 300.00 75.00 300.00 75.00 300.000510 REMOVE SIGN

619010310 88.00 LB 8.00 704.00 8.00 704.00 10.00 880.000520 POSTS-STEEL U SIGN

619010480 144.00 LNFT 12.50 1,800.00 14.00 2,016.00 15.25 2,196.000530 POLES-TREATED WOOD 4 IN

622011043 492.00 SQYD 5.00 2,460.00 3.00 1,476.00 5.00 2,460.000540 PERM EROSION CONTROL-HIGH SURV

622011084 282.00 SQYD 5.00 1,410.00 3.00 846.00 2.07 583.740550 GEOTEXTILE STABILIZATION
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STILLWATER R - 2M NW ABSAROKEE

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

202

Tabulation of Bids

Contract Time:December 17, 2020

Contract Description:

06B20

(8670049000) STPB 9048(49)
STILLWATER R - 2M NW ABSAROKEE

11/12/21 COMPLETION DATE

Stillwater

Min: Max:

12/28/2020 11:19:14
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$2,108,677.94$2,200,998.05 $2,074,706.94Section Totals

( ) indicates item is bid as Lump Sum

$2,074,706.94$2,200,998.05 $2,108,677.94

$2,200,998.05

Contract Item Totals

$2,074,706.94 2,108,677.94Contract Grand Totals

Contract Time Totals $0.00
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STILLWATER R - 2M NW ABSAROKEE

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

202

Tabulation of Bids

Contract Time:December 17, 2020

Contract Description:

06B20

(8670049000) STPB 9048(49)
STILLWATER R - 2M NW ABSAROKEE

11/12/21 COMPLETION DATE

Stillwater

Min: Max:

12/28/2020 11:19:14

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) CANNON
BUILDERS, INC.

(4) COP
CONSTRUCTION,

LLC

(5) DICK
ANDERSON

CONSTRUCTION,
INC. - HLNA

Line
Number

0001 BRIDGE REPLACEMENT, GRADING, GRAVEL, DRAINAGE, AND FENCINGSECTION:

103500005 (1) LS 500.00 500.00 850.00 850.00 1,200.00 1,200.000010 ESCROW OF BID DOCUMENTS

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.00 1.00 15,000.000020 MISCELLANEOUS WORK

104030060 190.00 CUYD 55.00 10,450.00 155.00 29,450.00 150.00 28,500.000030 MISCELLANEOUS ITEMS-CUYD

105070000 (1) LS 20,000.00 20,000.00 10,000.00 10,000.00 21,205.00 21,205.000040 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 4,000.00 4,000.00 2,000.00 2,000.00 3,000.00 3,000.000050 CRITICAL PATH SCHEDULE

109200005 (1) LS 347,415.00 347,415.00 292,569.60 292,569.60 299,800.00 299,800.000060 MOBILIZATION

202020041 (1) LS 125,000.00 125,000.00 65,000.00 65,000.00 50,000.00 50,000.000070 REMOVE STRUCTURE

202020540 (1) LS 5,500.00 5,500.00 2,700.00 2,700.00 7,500.00 7,500.000080 REMOVE MISCELLANEOUS ITEMS

203020375 663.00 CUYD 24.20 16,044.60 36.00 23,868.00 28.00 18,564.000090 EMBANKMENT IN PLACE

203080100 269.00 CUYD 30.80 8,285.20 22.00 5,918.00 36.00 9,684.000100 TOPSOIL-SALVAGING AND PLACING

208010000 (1) LS 4,000.00 4,000.00 22,000.00 22,000.00 10,000.00 10,000.000110 BMP ADMINISTRATION-LS
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STILLWATER R - 2M NW ABSAROKEE

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

202

Tabulation of Bids

Contract Time:December 17, 2020

Contract Description:

06B20

(8670049000) STPB 9048(49)
STILLWATER R - 2M NW ABSAROKEE

11/12/21 COMPLETION DATE

Stillwater

Min: Max:
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0001 BRIDGE REPLACEMENT, GRADING, GRAVEL, DRAINAGE, AND FENCINGSECTION:

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000120 TEMPORARY EROSION CONTROL-FIXED

301020254 130.00 CUYD 44.00 5,720.00 148.00 19,240.00 48.00 6,240.000130 BRIDGE END BACKFILL-TYPE 3

301020268 100.00 CUYD 33.00 3,300.00 52.50 5,250.00 35.00 3,500.000140 TRAFFIC GRAVEL

301020450 445.00 CUYD 55.00 24,475.00 112.00 49,840.00 58.00 25,810.000150 SPECIAL BACKFILL

301020526 436.00 CUYD 38.50 16,786.00 60.00 26,160.00 41.00 17,876.000160 TOP SURFACING GR 3B

401020055 37.00 TON 397.10 14,692.70 270.00 9,990.00 220.00 8,140.000170 COMMERCIAL MIX-3/8 IN-PG 64-28

402020315 14.00 GAL 4.40 61.60 29.00 406.00 25.00 350.000180 EMULSIFIED ASPHALT-TACK COAT

551020035 92.80 CUYD 679.76 63,081.73 500.00 46,400.00 600.00 55,680.000190 CONCRETE-CLASS STRUCTURE

551020166 99.20 CUYD 586.18 58,149.06 480.00 47,616.00 400.00 39,680.000200 CONCRETE-CLASS DRILLED SHAFT

552010053 (1) LS 750,000.00 750,000.00 928,000.00 928,000.00 1,025,620.00 1,025,620.000210 BRIDGE SUPERSTRUCTURE

555010100 42,077.00 LB 1.60 67,323.20 2.00 84,154.00 1.50 63,115.500220 REINFORCING STEEL

555010200 1,092.00 LB 1.71 1,867.32 2.00 2,184.00 1.80 1,965.600230 REINFORCING STEEL-EPOXY COATED

557010010 313.70 LNFT 120.00 37,644.00 59.00 18,508.30 27.00 8,469.900240 BRIDGE RAIL-W740-CSC

558000160 170.00 LNFT 1,052.60 178,942.00 1,630.00 277,100.00 1,405.00 238,850.000250 DRILLED SHAFT - 5.0 FT

558001225 43,869.00 LB 2.50 109,672.50 2.30 100,898.70 2.25 98,705.250260 DRILLED SHAFT CASING
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STILLWATER R - 2M NW ABSAROKEE
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Contract ID:
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Counties:

Project(s):
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Contract Time:December 17, 2020

Contract Description:
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0001 BRIDGE REPLACEMENT, GRADING, GRAVEL, DRAINAGE, AND FENCINGSECTION:

603000050 41.00 CUYD 38.50 1,578.50 165.00 6,765.00 41.00 1,681.000270 GRANULAR BEDDING MATERIAL

603000060 82.00 CUYD 44.00 3,608.00 133.00 10,906.00 47.00 3,854.000280 FOUNDATION MATERIAL

603012530 60.00 LNFT 110.00 6,600.00 120.00 7,200.00 140.00 8,400.000290 RCP 18 IN

603013361 84.00 LNFT 1,880.00 157,920.00 1,600.00 134,400.00 2,750.00 231,000.000300 REIN CONC BOX 8 X 6

607100147 503.00 LNFT 3.85 1,936.55 4.00 2,012.00 4.00 2,012.000310 FARM FENCE-TYPE F2M-32 IN WW

607100362 5.00 EACH 385.00 1,925.00 375.00 1,875.00 360.00 1,800.000320 FARM FENCE-PANEL/SINGLE FM

607100385 6.00 EACH 495.00 2,970.00 475.00 2,850.00 260.00 1,560.000330 FARM FENCE-PANEL/DOUBLE FM

607100388 64.00 LNFT 30.80 1,971.20 38.00 2,432.00 30.00 1,920.000340 FENCE-WOOD-3 RAIL

607100440 12.00 LNFT 33.00 396.00 35.00 420.00 30.00 360.000350 FARM GATE-METAL-TYPE G-3

607100450 1.00 EACH 550.00 550.00 550.00 550.00 1,502.00 1,502.000360 FENCE-PEDESTRIAN PASS

607100551 465.00 LNFT 2.15 999.75 2.20 1,023.00 2.00 930.000370 FENCE-TEMPORARY

607100720 4.00 EACH 33.00 132.00 40.00 160.00 30.00 120.000380 DEADMAN

610100101 0.50 ACRE 2,000.00 1,000.00 3,100.00 1,550.00 2,000.00 1,000.000390 SEEDING AREA NO 1

610100102 0.10 ACRE 2,000.00 200.00 36,000.00 3,600.00 25,000.00 2,500.000400 SEEDING AREA NO 2

610100555 0.50 ACRE 4,000.00 2,000.00 2,900.00 1,450.00 2,000.00 1,000.000410 CONDITION SEEDBED SURFACE
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STILLWATER R - 2M NW ABSAROKEE
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Contract Description:

06B20

(8670049000) STPB 9048(49)
STILLWATER R - 2M NW ABSAROKEE

11/12/21 COMPLETION DATE

Stillwater

Min: Max:

12/28/2020 11:19:14

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046



0001 BRIDGE REPLACEMENT, GRADING, GRAVEL, DRAINAGE, AND FENCINGSECTION:

610100560 210.00 SQYD 16.50 3,465.00 94.00 19,740.00 35.00 7,350.000420 RIPRAP REVEGETATION

610100566 29.00 SQYD 50.00 1,450.00 130.00 3,770.00 47.00 1,363.000430 EROSION CONTROL BLANKET-SHORT-TERM

613100040 295.00 CUYD 104.50 30,827.50 130.00 38,350.00 150.00 44,250.000440 RIPRAP-CLASS 2 RANDOM

613300050 44.00 CUYD 48.40 2,129.60 136.00 5,984.00 70.00 3,080.000450 BANK PROTECTION-TYPE 3

614100014 42.00 SQYD 825.00 34,650.00 1,436.00 60,312.00 1,750.00 73,500.000460 DESIGN, CONST RETAINING WALL

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000470 TRAFFIC CONTROL-FIXED

618030080 (1) LS 9,240.00 9,240.00 18,000.00 18,000.00 20,000.00 20,000.000480 TRAFFIC CONTROL-LS

619010086 10.60 SQFT 33.00 349.80 36.00 381.60 40.00 424.000490 SIGNS-ALUM REFL SHEET IV

619010090 89.20 SQFT 33.00 2,943.60 36.00 3,211.20 40.00 3,568.000500 SIGNS-ALUM REFL SHEET XI

619010230 4.00 EACH 82.50 330.00 91.00 364.00 102.00 408.000510 REMOVE SIGN

619010310 88.00 LB 8.80 774.40 9.70 853.60 10.00 880.000520 POSTS-STEEL U SIGN

619010480 144.00 LNFT 15.40 2,217.60 17.00 2,448.00 19.00 2,736.000530 POLES-TREATED WOOD 4 IN

622011043 492.00 SQYD 3.00 1,476.00 3.50 1,722.00 8.00 3,936.000540 PERM EROSION CONTROL-HIGH SURV

622011084 282.00 SQYD 2.50 705.00 3.50 987.00 6.00 1,692.000550 GEOTEXTILE STABILIZATION
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STILLWATER R - 2M NW ABSAROKEE

Call Order:

Letting Date: Billings

Contract ID:
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Counties:

Project(s):
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Tabulation of Bids

Contract Time:December 17, 2020

Contract Description:
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$2,482,281.25$2,163,255.41 $2,419,419.00Section Totals

( ) indicates item is bid as Lump Sum

$2,419,419.00$2,163,255.41 $2,482,281.25

$2,163,255.41

Contract Item Totals

$2,419,419.00 2,482,281.25Contract Grand Totals

Contract Time Totals
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STILLWATER R - 2M NW ABSAROKEE
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Contract ID:
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Counties:

Project(s):
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Contract Time:December 17, 2020

Contract Description:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(6) BATTLE
RIDGE

BUILDERS, LLC

Line
Number

0001 BRIDGE REPLACEMENT, GRADING, GRAVEL, DRAINAGE, AND FENCINGSECTION:

103500005 (1) LS 1,000.00 1,000.000010 ESCROW OF BID DOCUMENTS

104030010 15,000.00 UNIT 1.00 15,000.000020 MISCELLANEOUS WORK

104030060 190.00 CUYD 159.00 30,210.000030 MISCELLANEOUS ITEMS-CUYD

105070000 (1) LS 10,000.00 10,000.000040 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 11,500.00 11,500.000050 CRITICAL PATH SCHEDULE

109200005 (1) LS 377,000.00 377,000.000060 MOBILIZATION

202020041 (1) LS 225,000.00 225,000.000070 REMOVE STRUCTURE

202020540 (1) LS 8,250.00 8,250.000080 REMOVE MISCELLANEOUS ITEMS

203020375 663.00 CUYD 38.50 25,525.500090 EMBANKMENT IN PLACE

203080100 269.00 CUYD 13.20 3,550.800100 TOPSOIL-SALVAGING AND PLACING

208010000 (1) LS 24,000.00 24,000.000110 BMP ADMINISTRATION-LS
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Contract ID:
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0001 BRIDGE REPLACEMENT, GRADING, GRAVEL, DRAINAGE, AND FENCINGSECTION:

208010200 500.00 UNIT 1.00 500.000120 TEMPORARY EROSION CONTROL-FIXED

301020254 130.00 CUYD 88.00 11,440.000130 BRIDGE END BACKFILL-TYPE 3

301020268 100.00 CUYD 77.00 7,700.000140 TRAFFIC GRAVEL

301020450 445.00 CUYD 82.50 36,712.500150 SPECIAL BACKFILL

301020526 436.00 CUYD 78.00 34,008.000160 TOP SURFACING GR 3B

401020055 37.00 TON 240.00 8,880.000170 COMMERCIAL MIX-3/8 IN-PG 64-28

402020315 14.00 GAL 30.00 420.000180 EMULSIFIED ASPHALT-TACK COAT

551020035 92.80 CUYD 570.00 52,896.000190 CONCRETE-CLASS STRUCTURE

551020166 99.20 CUYD 610.00 60,512.000200 CONCRETE-CLASS DRILLED SHAFT

552010053 (1) LS 1,115,000.00 1,115,000.000210 BRIDGE SUPERSTRUCTURE

555010100 42,077.00 LB 2.50 105,192.500220 REINFORCING STEEL

555010200 1,092.00 LB 1.95 2,129.400230 REINFORCING STEEL-EPOXY COATED

557010010 313.70 LNFT 125.00 39,212.500240 BRIDGE RAIL-W740-CSC

558000160 170.00 LNFT 1,288.00 218,960.000250 DRILLED SHAFT - 5.0 FT

558001225 43,869.00 LB 2.60 114,059.400260 DRILLED SHAFT CASING
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0001 BRIDGE REPLACEMENT, GRADING, GRAVEL, DRAINAGE, AND FENCINGSECTION:

603000050 41.00 CUYD 101.00 4,141.000270 GRANULAR BEDDING MATERIAL

603000060 82.00 CUYD 84.00 6,888.000280 FOUNDATION MATERIAL

603012530 60.00 LNFT 218.00 13,080.000290 RCP 18 IN

603013361 84.00 LNFT 2,400.00 201,600.000300 REIN CONC BOX 8 X 6

607100147 503.00 LNFT 6.00 3,018.000310 FARM FENCE-TYPE F2M-32 IN WW

607100362 5.00 EACH 150.00 750.000320 FARM FENCE-PANEL/SINGLE FM

607100385 6.00 EACH 202.00 1,212.000330 FARM FENCE-PANEL/DOUBLE FM

607100388 64.00 LNFT 50.00 3,200.000340 FENCE-WOOD-3 RAIL

607100440 12.00 LNFT 28.00 336.000350 FARM GATE-METAL-TYPE G-3

607100450 1.00 EACH 550.00 550.000360 FENCE-PEDESTRIAN PASS

607100551 465.00 LNFT 3.00 1,395.000370 FENCE-TEMPORARY

607100720 4.00 EACH 55.00 220.000380 DEADMAN

610100101 0.50 ACRE 5,000.00 2,500.000390 SEEDING AREA NO 1

610100102 0.10 ACRE 5,000.00 500.000400 SEEDING AREA NO 2

610100555 0.50 ACRE 1,200.00 600.000410 CONDITION SEEDBED SURFACE
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0001 BRIDGE REPLACEMENT, GRADING, GRAVEL, DRAINAGE, AND FENCINGSECTION:

610100560 210.00 SQYD 58.00 12,180.000420 RIPRAP REVEGETATION

610100566 29.00 SQYD 15.00 435.000430 EROSION CONTROL BLANKET-SHORT-TERM

613100040 295.00 CUYD 182.00 53,690.000440 RIPRAP-CLASS 2 RANDOM

613300050 44.00 CUYD 180.00 7,920.000450 BANK PROTECTION-TYPE 3

614100014 42.00 SQYD 1,300.00 54,600.000460 DESIGN, CONST RETAINING WALL

618030015 500.00 UNIT 1.00 500.000470 TRAFFIC CONTROL-FIXED

618030080 (1) LS 24,000.00 24,000.000480 TRAFFIC CONTROL-LS

619010086 10.60 SQFT 33.00 349.800490 SIGNS-ALUM REFL SHEET IV

619010090 89.20 SQFT 39.00 3,478.800500 SIGNS-ALUM REFL SHEET XI

619010230 4.00 EACH 110.00 440.000510 REMOVE SIGN

619010310 88.00 LB 11.00 968.000520 POSTS-STEEL U SIGN

619010480 144.00 LNFT 17.00 2,448.000530 POLES-TREATED WOOD 4 IN

622011043 492.00 SQYD 8.00 3,936.000540 PERM EROSION CONTROL-HIGH SURV

622011084 282.00 SQYD 7.00 1,974.000550 GEOTEXTILE STABILIZATION
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$2,945,568.20Section Totals

( ) indicates item is bid as Lump Sum

$2,945,568.20

$2,945,568.20

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,979,319.00 104.17% 100.00%

1 4048 MARTIN CONSTRUCTION, INC. $1,900,110.44 100.00% 96.00%

2 0653 WILSON BROS CONSTRUCTION OF
MONTANA, INC.

$2,147,062.85 113.00% 108.47%

3 4835 WARREN TRANSPORT, INC. $2,264,118.75 119.16% 114.39%

4 0419 MISSOURI RIVER CONTRACTORS, LLC $2,370,337.00 124.75% 119.76%

5 0790 FIRSTMARK CONSTRUCTION, LLC $2,429,220.00 127.85% 122.73%

6 2335 DONNES, INC. $3,105,219.00 163.42% 156.88%

7 7240 KNIFE RIVER CORPORATION -
YELLOWSTONE

$4,027,265.55 211.95% 203.47%

Vendor Ranking

Contract ID:

US-12 BANK STABILIZATION - PH 2

BillingsLetting Date:

Contract Description:

District(s): 85 WORKING DAYS

05C20

December 17, 2020
9:00 AM

(9059041000) STPP-NH 14-5(41)159
US-12 BANK STABILIZATION - PH 2

Musselshell, Wheatland203 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

12/28/2020 11:19:14

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) MARTIN
CONSTRUCTION,

INC.

(2) WILSON BROS
CONSTRUCTION
OF MONTANA,

INC.

Line
Number

0001 (BANK STABILIZATION  (MUSELSHELL COUNTY) (STPPSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

104030011 (1) LS 50,000.00 50,000.00 26,677.05 26,677.05 28,000.00 28,000.000020 MISCELLANEOUS ITEMS-LS

109200005 (1) LS 300,000.00 300,000.00 226,003.20 226,003.20 155,000.00 155,000.000030 MOBILIZATION

203020100 16,841.00 CUYD 16.00 269,456.00 16.99 286,128.59 15.85 266,929.850040 EXCAVATION-UNCLASSIFIED

208010150 (1) LS 20,000.00 20,000.00 14,520.00 14,520.00 7,500.00 7,500.000050 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

209010165 1,970.00 LNFT 40.00 78,800.00 150.41 296,307.70 315.00 620,550.000070 TEMPORARY SHORING

301020340 36.00 CUYD 150.00 5,400.00 63.68 2,292.48 60.00 2,160.000080 CRUSHED AGGREGATE COURSE

401020022 15.00 TON 1,000.00 15,000.00 387.20 5,808.00 250.00 3,750.000090 COMMERCIAL MIX-PG 64-28

402020315 8.00 GAL 100.00 800.00 43.45 347.60 10.00 80.000100 EMULSIFIED ASPHALT-TACK COAT

603000050 788.00 CUYD 70.00 55,160.00 58.93 46,436.84 20.00 15,760.000110 GRANULAR BEDDING MATERIAL

Page 1 of 9

US-12 BANK STABILIZATION - PH 2

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:December 17, 2020

Contract Description:

05C20

(9059041000) STPP-NH 14-5(41)159
US-12 BANK STABILIZATION - PH 2

85 WORKING DAYS

Musselshell, Wheatland

Min: Max:

12/28/2020 11:19:14

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046



0001 (BANK STABILIZATION  (MUSELSHELL COUNTY) (STPPSECTION:

603010020 59.00 CUYD 276.00 16,284.00 216.74 12,787.66 185.00 10,915.000120 FILL AND ABANDON PIPE

603012625 152.00 LNFT 125.00 19,000.00 137.06 20,833.12 115.00 17,480.000130 RCP 30 IN

603016150 28.00 LNFT 260.00 7,280.00 82.56 2,311.68 100.00 2,800.000140 RELAY PIPE CULVERT

603587020 52.00 LNFT 35.00 1,820.00 22.97 1,194.44 25.00 1,300.000150 REMOVE PIPE CULVERT

604010274 1.00 EACH 4,600.00 4,600.00 6,276.22 6,276.22 5,250.00 5,250.000160 INLET MEDIAN-TYPE 3

607100012 1,481.00 LNFT 3.00 4,443.00 4.40 6,516.40 5.40 7,997.400170 FENCE - WILDLIFE FRIENDLY FM

607100385 7.00 EACH 350.00 2,450.00 495.00 3,465.00 250.00 1,750.000180 FARM FENCE-PANEL/DOUBLE FM

607100720 2.00 EACH 60.00 120.00 44.00 88.00 55.00 110.000190 DEADMAN

610100558 11,738.00 SQYD 10.00 117,380.00 1.06 12,442.28 0.45 5,282.100200 REVEGETATION

613100050 8,430.00 CUYD 110.00 927,300.00 105.00 885,150.00 98.00 826,140.000210 RIPRAP-CLASS 3 RANDOM

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000220 TRAFFIC CONTROL-FIXED

618030080 (1) LS 60,000.00 60,000.00 20,107.40 20,107.40 128,000.00 128,000.000230 TRAFFIC CONTROL-LS

622011043 6,513.00 SQYD 2.00 13,026.00 2.06 13,416.78 4.50 29,308.500240 PERM EROSION CONTROL-HIGH SURV

Page 2 of 9

US-12 BANK STABILIZATION - PH 2

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:December 17, 2020

Contract Description:

05C20

(9059041000) STPP-NH 14-5(41)159
US-12 BANK STABILIZATION - PH 2

85 WORKING DAYS

Musselshell, Wheatland

Min: Max:

12/28/2020 11:19:14
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Revision 046



$2,147,062.85$1,979,319.00 $1,900,110.44Section Totals

( ) indicates item is bid as Lump Sum

$1,900,110.44$1,979,319.00 $2,147,062.85

$1,979,319.00

Contract Item Totals

$1,900,110.44 2,147,062.85Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 9

US-12 BANK STABILIZATION - PH 2

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:December 17, 2020

Contract Description:

05C20

(9059041000) STPP-NH 14-5(41)159
US-12 BANK STABILIZATION - PH 2

85 WORKING DAYS

Musselshell, Wheatland

Min: Max:

12/28/2020 11:19:14

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
Revision 046



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) WARREN
TRANSPORT, INC.

(4) MISSOURI
RIVER

CONTRACTORS,
LLC

(5) FIRSTMARK
CONSTRUCTION,

LLC

Line
Number

0001 (BANK STABILIZATION  (MUSELSHELL COUNTY) (STPPSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

104030011 (1) LS 29,650.00 29,650.00 25,017.03 25,017.03 29,400.00 29,400.000020 MISCELLANEOUS ITEMS-LS

109200005 (1) LS 245,615.00 245,615.00 349,900.60 349,900.60 128,000.00 128,000.000030 MOBILIZATION

203020100 16,841.00 CUYD 22.00 370,502.00 11.00 185,251.00 19.00 319,979.000040 EXCAVATION-UNCLASSIFIED

208010150 (1) LS 26,206.00 26,206.00 30,000.00 30,000.00 20,000.00 20,000.000050 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

209010165 1,970.00 LNFT 106.00 208,820.00 350.00 689,500.00 385.00 758,450.000070 TEMPORARY SHORING

301020340 36.00 CUYD 238.00 8,568.00 125.00 4,500.00 107.00 3,852.000080 CRUSHED AGGREGATE COURSE

401020022 15.00 TON 518.00 7,770.00 352.00 5,280.00 845.00 12,675.000090 COMMERCIAL MIX-PG 64-28

402020315 8.00 GAL 17.30 138.40 39.50 316.00 94.00 752.000100 EMULSIFIED ASPHALT-TACK COAT

603000050 788.00 CUYD 85.00 66,980.00 85.00 66,980.00 15.50 12,214.000110 GRANULAR BEDDING MATERIAL

Page 4 of 9

US-12 BANK STABILIZATION - PH 2

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:December 17, 2020

Contract Description:

05C20

(9059041000) STPP-NH 14-5(41)159
US-12 BANK STABILIZATION - PH 2

85 WORKING DAYS

Musselshell, Wheatland

Min: Max:

12/28/2020 11:19:14
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0001 (BANK STABILIZATION  (MUSELSHELL COUNTY) (STPPSECTION:

603010020 59.00 CUYD 324.00 19,116.00 440.00 25,960.00 176.00 10,384.000120 FILL AND ABANDON PIPE

603012625 152.00 LNFT 142.00 21,584.00 191.00 29,032.00 255.00 38,760.000130 RCP 30 IN

603016150 28.00 LNFT 150.00 4,200.00 85.00 2,380.00 345.00 9,660.000140 RELAY PIPE CULVERT

603587020 52.00 LNFT 90.00 4,680.00 125.00 6,500.00 93.00 4,836.000150 REMOVE PIPE CULVERT

604010274 1.00 EACH 7,415.00 7,415.00 7,720.00 7,720.00 7,600.00 7,600.000160 INLET MEDIAN-TYPE 3

607100012 1,481.00 LNFT 5.25 7,775.25 4.95 7,330.95 6.00 8,886.000170 FENCE - WILDLIFE FRIENDLY FM

607100385 7.00 EACH 240.00 1,680.00 225.00 1,575.00 265.00 1,855.000180 FARM FENCE-PANEL/DOUBLE FM

607100720 2.00 EACH 2,700.00 5,400.00 50.00 100.00 60.00 120.000190 DEADMAN

610100558 11,738.00 SQYD 13.45 157,876.10 2.09 24,532.42 4.00 46,952.000200 REVEGETATION

613100050 8,430.00 CUYD 112.00 944,160.00 87.00 733,410.00 96.00 809,280.000210 RIPRAP-CLASS 3 RANDOM

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000220 TRAFFIC CONTROL-FIXED

618030080 (1) LS 88,931.00 88,931.00 138,000.00 138,000.00 162,000.00 162,000.000230 TRAFFIC CONTROL-LS

622011043 6,513.00 SQYD 4.00 26,052.00 4.00 26,052.00 5.00 32,565.000240 PERM EROSION CONTROL-HIGH SURV

Page 5 of 9

US-12 BANK STABILIZATION - PH 2

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:December 17, 2020

Contract Description:

05C20

(9059041000) STPP-NH 14-5(41)159
US-12 BANK STABILIZATION - PH 2

85 WORKING DAYS

Musselshell, Wheatland

Min: Max:

12/28/2020 11:19:14
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$2,429,220.00$2,264,118.75 $2,370,337.00Section Totals

( ) indicates item is bid as Lump Sum

$2,370,337.00$2,264,118.75 $2,429,220.00

$2,264,118.75

Contract Item Totals

$2,370,337.00 2,429,220.00Contract Grand Totals

Contract Time Totals

Page 6 of 9

US-12 BANK STABILIZATION - PH 2

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:December 17, 2020

Contract Description:

05C20

(9059041000) STPP-NH 14-5(41)159
US-12 BANK STABILIZATION - PH 2

85 WORKING DAYS

Musselshell, Wheatland

Min: Max:

12/28/2020 11:19:14
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(6) DONNES, INC. (7) KNIFE RIVER
CORPORATION -
YELLOWSTONE

Line
Number

0001 (BANK STABILIZATION  (MUSELSHELL COUNTY) (STPPSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

104030011 (1) LS 100,000.00 100,000.00 36,000.00 36,000.000020 MISCELLANEOUS ITEMS-LS

109200005 (1) LS 300,000.00 300,000.00 798,000.00 798,000.000030 MOBILIZATION

203020100 16,841.00 CUYD 15.00 252,615.00 30.00 505,230.000040 EXCAVATION-UNCLASSIFIED

208010150 (1) LS 50,000.00 50,000.00 11,290.00 11,290.000050 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

209010165 1,970.00 LNFT 500.00 985,000.00 376.00 740,720.000070 TEMPORARY SHORING

301020340 36.00 CUYD 50.00 1,800.00 194.50 7,002.000080 CRUSHED AGGREGATE COURSE

401020022 15.00 TON 300.00 4,500.00 352.00 5,280.000090 COMMERCIAL MIX-PG 64-28

402020315 8.00 GAL 200.00 1,600.00 39.50 316.000100 EMULSIFIED ASPHALT-TACK COAT

603000050 788.00 CUYD 15.00 11,820.00 20.20 15,917.600110 GRANULAR BEDDING MATERIAL

Page 7 of 9

US-12 BANK STABILIZATION - PH 2

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:December 17, 2020

Contract Description:

05C20

(9059041000) STPP-NH 14-5(41)159
US-12 BANK STABILIZATION - PH 2

85 WORKING DAYS

Musselshell, Wheatland

Min: Max:
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0001 (BANK STABILIZATION  (MUSELSHELL COUNTY) (STPPSECTION:

603010020 59.00 CUYD 1,000.00 59,000.00 265.50 15,664.500120 FILL AND ABANDON PIPE

603012625 152.00 LNFT 200.00 30,400.00 212.00 32,224.000130 RCP 30 IN

603016150 28.00 LNFT 100.00 2,800.00 260.00 7,280.000140 RELAY PIPE CULVERT

603587020 52.00 LNFT 100.00 5,200.00 135.00 7,020.000150 REMOVE PIPE CULVERT

604010274 1.00 EACH 10,000.00 10,000.00 8,100.00 8,100.000160 INLET MEDIAN-TYPE 3

607100012 1,481.00 LNFT 7.00 10,367.00 4.95 7,330.950170 FENCE - WILDLIFE FRIENDLY FM

607100385 7.00 EACH 400.00 2,800.00 225.00 1,575.000180 FARM FENCE-PANEL/DOUBLE FM

607100720 2.00 EACH 100.00 200.00 50.00 100.000190 DEADMAN

610100558 11,738.00 SQYD 4.00 46,952.00 2.25 26,410.500200 REVEGETATION

613100050 8,430.00 CUYD 120.00 1,011,600.00 190.75 1,608,022.500210 RIPRAP-CLASS 3 RANDOM

618030015 500.00 UNIT 1.00 500.00 1.00 500.000220 TRAFFIC CONTROL-FIXED

618030080 (1) LS 175,000.00 175,000.00 166,500.00 166,500.000230 TRAFFIC CONTROL-LS

622011043 6,513.00 SQYD 5.00 32,565.00 2.50 16,282.500240 PERM EROSION CONTROL-HIGH SURV

Page 8 of 9

US-12 BANK STABILIZATION - PH 2

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:December 17, 2020

Contract Description:

05C20

(9059041000) STPP-NH 14-5(41)159
US-12 BANK STABILIZATION - PH 2

85 WORKING DAYS

Musselshell, Wheatland

Min: Max:

12/28/2020 11:19:14
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$3,105,219.00 $4,027,265.55Section Totals

( ) indicates item is bid as Lump Sum

$4,027,265.55$3,105,219.00

$3,105,219.00

Contract Item Totals

$4,027,265.55Contract Grand Totals

Contract Time Totals

Page 9 of 9

US-12 BANK STABILIZATION - PH 2

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:December 17, 2020

Contract Description:

05C20

(9059041000) STPP-NH 14-5(41)159
US-12 BANK STABILIZATION - PH 2

85 WORKING DAYS

Musselshell, Wheatland

Min: Max:

12/28/2020 11:19:14
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,498,115.00 131.09% 100.00%

1 7154 PRECISION HIGHWAY CONTRACTORS,
INC.

$1,142,780.16 100.00% 76.28%

2 7300 MOUNTAIN WEST HOLDING COMPANY $1,173,354.95 102.68% 78.32%

3 2033 FRANK GURNEY, INC. $1,329,180.36 116.31% 88.72%

4 0127 POTEET CONSTRUCTION, INC. $1,667,358.00 145.90% 111.30%

5 0131 S & L INDUSTRIAL, INC. $1,725,685.13 151.01% 115.19%

Vendor Ranking

Contract ID:

COTTONWOOD HILL - GUARDRAIL

ButteLetting Date:

Contract Description:

District(s): 55 WORKING DAYS

01C20

December 17, 2020
9:00 AM

(9248081000) IM 90-5(81)258
COTTONWOOD HILL - GUARDRAIL

Jefferson204 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

12/28/2020 11:19:14

Montana Department of Transportation AASHTOWare Project™ Version 4.2.8
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) PRECISION
HIGHWAY

CONTRACTORS,
INC.

(2) MOUNTAIN
WEST HOLDING

COMPANY

Line
Number

0001 BRIDGE REPAIR, GUARDRAIL & CURBSECTION:

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.00 1.00 15,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 160,500.00 160,500.00 88,500.00 88,500.00 46,950.00 46,950.000020 MOBILIZATION

208010000 (1) LS 10,000.00 10,000.00 2,500.00 2,500.00 1,500.00 1,500.000030 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL-FIXED

501010401 1.20 SQYD 1,000.00 1,200.00 1,200.00 1,440.00 1,000.00 1,200.000050 CONCRETE-SHALLOW REPAIR

552010160 952.00 SQYD 15.00 14,280.00 10.00 9,520.00 8.50 8,092.000060 BRIDGE DECK CRACK SEAL

552011110 60.00 LNFT 50.00 3,000.00 50.00 3,000.00 40.00 2,400.000070 JOINT SEALS-SILICONE

605000040 412.00 LNFT 150.00 61,800.00 115.00 47,380.00 107.00 44,084.000080 REVISE CONCRETE BARRIER RAIL-BR

606010117 3,638.00 LNFT 30.00 109,140.00 19.87 72,287.06 22.00 80,036.000090 HIGH-TENSION CABLE RAIL

606010120 3,638.00 LNFT 1.00 3,638.00 1.95 7,094.10 1.60 5,820.800100 REMOVE CABLE GUARDRAIL

606010330 29,637.50 LNFT 18.00 533,475.00 17.00 503,837.50 18.10 536,438.750110 MGS GUARDRAIL

Page 1 of 6

COTTONWOOD HILL - GUARDRAIL

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:December 17, 2020

Contract Description:

01C20

(9248081000) IM 90-5(81)258
COTTONWOOD HILL - GUARDRAIL

55 WORKING DAYS

Jefferson

Min: Max:

12/28/2020 11:19:14
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0001 BRIDGE REPAIR, GUARDRAIL & CURBSECTION:

606010335 25.00 EACH 2,500.00 62,500.00 2,350.00 58,750.00 2,435.00 60,875.000120 MASH W-BEAM TERMINAL SECTION

606010342 4.00 EACH 3,400.00 13,600.00 3,500.00 14,000.00 3,215.00 12,860.000130 MASH THRIE BEAM BR APPRCH SECTION

606010345 25.00 EACH 1,300.00 32,500.00 1,250.00 31,250.00 1,235.00 30,875.000140 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010385 31,350.00 LNFT 4.00 125,400.00 1.25 39,187.50 2.65 83,077.500150 REMOVE GUARDRAIL

606011503 2.00 EACH 1,450.00 2,900.00 500.00 1,000.00 1,600.00 3,200.000160 RESET TEMP IMPACT ATTENUATOR

606011518 2.00 EACH 3,075.00 6,150.00 3,000.00 6,000.00 1,600.00 3,200.000170 TEMPORARY IMPACT ATTENUATOR

609010112 3,770.00 LNFT 12.10 45,617.00 9.00 33,930.00 9.50 35,815.000180 CURB 4 IN-CONCRETE

609010203 3,690.00 LNFT 8.00 29,520.00 3.00 11,070.00 4.85 17,896.500190 REMOVE CURB

610100559 (1) LS 20,000.00 20,000.00 1,000.00 1,000.00 1,500.00 1,500.000200 REVEGETATION

618030005 95,000.00 UNIT 0.80 76,000.00 0.60 57,000.00 0.60 57,000.000210 TRAFFIC CONTROL DEVICES CB

618190100 1,000.00 LNFT 32.00 32,000.00 27.00 27,000.00 19.50 19,500.000220 TEMPORARY BARRIER RAIL

618190110 1,000.00 LNFT 11.00 11,000.00 3.50 3,500.00 2.75 2,750.000230 RESET TEMP BARRIER RAIL

619011010 408.00 EACH 27.00 11,016.00 25.00 10,200.00 24.30 9,914.400240 DELINEATOR DES A

619011020 8.00 EACH 28.00 224.00 27.00 216.00 28.50 228.000250 DELINEATOR DES B

619011080 200.00 EACH 25.00 5,000.00 25.00 5,000.00 26.50 5,300.000260 DELINEATOR DES H

Page 2 of 6

COTTONWOOD HILL - GUARDRAIL

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:December 17, 2020

Contract Description:

01C20

(9248081000) IM 90-5(81)258
COTTONWOOD HILL - GUARDRAIL

55 WORKING DAYS

Jefferson

Min: Max:

12/28/2020 11:19:14
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0001 BRIDGE REPAIR, GUARDRAIL & CURBSECTION:

619011138 4,914.00 EACH 22.00 108,108.00 18.00 88,452.00 17.00 83,538.000270 DELINEATION-LINEAR-WHITE-W-BEAM

619011139 162.00 EACH 22.00 3,564.00 18.00 2,916.00 17.00 2,754.000280 DELINEATION-LINEAR-YELLOW-W-BEAM

620013960 2.00 GAL 152.50 305.00 500.00 1,000.00 350.00 700.000290 STRIPING-WHITE EPOXY

620014960 1.00 GAL 178.00 178.00 250.00 250.00 350.00 350.000300 STRIPING-YELLOW EPOXY

$1,173,354.95$1,498,115.00 $1,142,780.16Section Totals

( ) indicates item is bid as Lump Sum

$1,142,780.16$1,498,115.00 $1,173,354.95

$1,498,115.00

Contract Item Totals

$1,142,780.16 1,173,354.95Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 6

COTTONWOOD HILL - GUARDRAIL

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) FRANK
GURNEY, INC.

(4) POTEET
CONSTRUCTION,

INC.

(5) S & L
INDUSTRIAL, INC.

Line
Number

0001 BRIDGE REPAIR, GUARDRAIL & CURBSECTION:

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.00 1.00 15,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 46,800.00 46,800.00 75,000.00 75,000.00 170,000.00 170,000.000020 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 9,500.00 9,500.00 3,000.00 3,000.000030 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL-FIXED

501010401 1.20 SQYD 1,500.00 1,800.00 1,200.00 1,440.00 1,500.00 1,800.000050 CONCRETE-SHALLOW REPAIR

552010160 952.00 SQYD 9.18 8,739.36 10.00 9,520.00 15.00 14,280.000060 BRIDGE DECK CRACK SEAL

552011110 60.00 LNFT 43.00 2,580.00 50.00 3,000.00 45.00 2,700.000070 JOINT SEALS-SILICONE

605000040 412.00 LNFT 115.00 47,380.00 110.00 45,320.00 220.00 90,640.000080 REVISE CONCRETE BARRIER RAIL-BR

606010117 3,638.00 LNFT 37.25 135,515.50 35.00 127,330.00 25.00 90,950.000090 HIGH-TENSION CABLE RAIL

606010120 3,638.00 LNFT 3.00 10,914.00 5.00 18,190.00 3.00 10,914.000100 REMOVE CABLE GUARDRAIL

606010330 29,637.50 LNFT 18.60 551,257.50 23.00 681,662.50 22.75 674,253.130110 MGS GUARDRAIL
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COTTONWOOD HILL - GUARDRAIL

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:December 17, 2020

Contract Description:

01C20

(9248081000) IM 90-5(81)258
COTTONWOOD HILL - GUARDRAIL

55 WORKING DAYS

Jefferson

Min: Max:
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0001 BRIDGE REPAIR, GUARDRAIL & CURBSECTION:

606010335 25.00 EACH 2,750.00 68,750.00 2,875.00 71,875.00 3,100.00 77,500.000120 MASH W-BEAM TERMINAL SECTION

606010342 4.00 EACH 3,100.00 12,400.00 3,100.00 12,400.00 4,000.00 16,000.000130 MASH THRIE BEAM BR APPRCH SECTION

606010345 25.00 EACH 1,400.00 35,000.00 1,450.00 36,250.00 1,200.00 30,000.000140 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010385 31,350.00 LNFT 3.00 94,050.00 4.35 136,372.50 3.50 109,725.000150 REMOVE GUARDRAIL

606011503 2.00 EACH 1,600.00 3,200.00 850.00 1,700.00 2,500.00 5,000.000160 RESET TEMP IMPACT ATTENUATOR

606011518 2.00 EACH 3,700.00 7,400.00 3,500.00 7,000.00 5,000.00 10,000.000170 TEMPORARY IMPACT ATTENUATOR

609010112 3,770.00 LNFT 7.20 27,144.00 40.00 150,800.00 24.50 92,365.000180 CURB 4 IN-CONCRETE

609010203 3,690.00 LNFT 6.00 22,140.00 3.00 11,070.00 14.00 51,660.000190 REMOVE CURB

610100559 (1) LS 8,550.00 8,550.00 40,000.00 40,000.00 7,000.00 7,000.000200 REVEGETATION

618030005 95,000.00 UNIT 0.93 88,350.00 0.79 75,050.00 1.00 95,000.000210 TRAFFIC CONTROL DEVICES CB

618190100 1,000.00 LNFT 14.00 14,000.00 35.00 35,000.00 50.00 50,000.000220 TEMPORARY BARRIER RAIL

618190110 1,000.00 LNFT 6.00 6,000.00 8.00 8,000.00 15.00 15,000.000230 RESET TEMP BARRIER RAIL

619011010 408.00 EACH 25.50 10,404.00 24.00 9,792.00 30.00 12,240.000240 DELINEATOR DES A

619011020 8.00 EACH 28.00 224.00 26.00 208.00 32.00 256.000250 DELINEATOR DES B

619011080 200.00 EACH 28.00 5,600.00 26.00 5,200.00 30.00 6,000.000260 DELINEATOR DES H

Page 5 of 6

COTTONWOOD HILL - GUARDRAIL
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Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:December 17, 2020
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0001 BRIDGE REPAIR, GUARDRAIL & CURBSECTION:

619011138 4,914.00 EACH 19.50 95,823.00 15.50 76,167.00 14.50 71,253.000270 DELINEATION-LINEAR-WHITE-W-BEAM

619011139 162.00 EACH 19.50 3,159.00 15.50 2,511.00 14.50 2,349.000280 DELINEATION-LINEAR-YELLOW-W-BEAM

620013960 2.00 GAL 500.00 1,000.00 500.00 1,000.00 100.00 200.000290 STRIPING-WHITE EPOXY

620014960 1.00 GAL 500.00 500.00 500.00 500.00 100.00 100.000300 STRIPING-YELLOW EPOXY

$1,725,685.13$1,329,180.36 $1,667,358.00Section Totals

( ) indicates item is bid as Lump Sum

$1,667,358.00$1,329,180.36 $1,725,685.13

$1,329,180.36

Contract Item Totals

$1,667,358.00 1,725,685.13Contract Grand Totals

Contract Time Totals
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Letting Date: Butte

Contract ID:
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Counties:

Project(s):

204
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Contract Time:December 17, 2020
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,403,179.46 126.11% 100.00%

1 2033 FRANK GURNEY, INC. $1,112,696.32 100.00% 79.30%

2 0127 POTEET CONSTRUCTION, INC. $1,249,100.55 112.26% 89.02%

3 7300 MOUNTAIN WEST HOLDING COMPANY $1,603,886.13 144.14% 114.30%

4 0131 S & L INDUSTRIAL, INC. $1,797,617.50 161.56% 128.11%

Vendor Ranking

Contract ID:

EAST OF WISE RIVER - GUARDRAIL

ButteLetting Date:

Contract Description:

District(s): 45 WORKING DAYS

06C20

December 17, 2020
9:00 AM

(9249010000) STPP 46-7(10)68
EAST OF WISE RIVER - GUARDRAIL

Beaverhead, Silver Bow205 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

12/28/2020 11:19:14
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) FRANK
GURNEY, INC.

(2) POTEET
CONSTRUCTION,

INC.

Line
Number

0001 GUARDRAIL UPGRADES, DELINEATIONSECTION:

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.00 1.00 15,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 183,000.00 183,000.00 35,000.00 35,000.00 36,000.00 36,000.000020 MOBILIZATION

208010000 (1) LS 10,000.00 10,000.00 5,000.00 5,000.00 6,500.00 6,500.000030 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL-FIXED

210020173 1.00 EACH 15,000.00 15,000.00 12,690.00 12,690.00 11,750.00 11,750.000050 COM TRAILER-INSTALL, MAINTAIN, REM

210020174 1.00 EACH 5,000.00 5,000.00 1,925.00 1,925.00 2,000.00 2,000.000060 COM TRAILER-MOVE, RESET

605000045 4.00 EACH 2,500.00 10,000.00 2,200.00 8,800.00 2,500.00 10,000.000070 REVISE CONC BARRIER RAIL END-BR

606010140 19.00 EACH 1,000.00 19,000.00 1,100.00 20,900.00 1,200.00 22,800.000080 GUARDRAIL END SECTION WIDENING

606010335 19.00 EACH 2,500.00 47,500.00 2,700.00 51,300.00 2,750.00 52,250.000090 MASH W-BEAM TERMINAL SECTION

606010337 24,475.00 LNFT 26.00 636,350.00 22.25 544,568.75 26.00 636,350.000100 MGS GUARDRAIL/LONG POSTS

606010342 4.00 EACH 3,300.00 13,200.00 3,100.00 12,400.00 3,000.00 12,000.000110 MASH THRIE BEAM BR APPRCH SECTION
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EAST OF WISE RIVER - GUARDRAIL

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:December 17, 2020

Contract Description:

06C20

(9249010000) STPP 46-7(10)68
EAST OF WISE RIVER - GUARDRAIL
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0001 GUARDRAIL UPGRADES, DELINEATIONSECTION:

606010345 3.00 EACH 1,100.00 3,300.00 1,400.00 4,200.00 1,450.00 4,350.000120 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010385 25,612.50 LNFT 4.00 102,450.00 3.00 76,837.50 4.30 110,133.750130 REMOVE GUARDRAIL

606011503 2.00 EACH 1,447.70 2,895.40 1,600.00 3,200.00 850.00 1,700.000140 RESET TEMP IMPACT ATTENUATOR

606011518 2.00 EACH 3,129.75 6,259.50 3,700.00 7,400.00 3,450.00 6,900.000150 TEMPORARY IMPACT ATTENUATOR

609010112 1,480.00 LNFT 17.00 25,160.00 15.00 22,200.00 45.00 66,600.000160 CURB 4 IN-CONCRETE

609010203 1,480.00 LNFT 7.85 11,618.00 6.00 8,880.00 4.00 5,920.000170 REMOVE CURB

618030005 160,000.00 UNIT 0.90 144,000.00 0.94 150,400.00 0.79 126,400.000180 TRAFFIC CONTROL DEVICES CB

618100000 321.90 SQFT 42.40 13,648.56 45.30 14,582.07 42.00 13,519.800190 SINGLE USE SIGNS

618100007 20.00 DAY 650.00 13,000.00 680.00 13,600.00 625.00 12,500.000200 TRAFFIC ACTUATED TEMPORARY SIGNALS

618190100 530.00 LNFT 32.00 16,960.00 14.00 7,420.00 30.00 15,900.000210 TEMPORARY BARRIER RAIL

618190110 530.00 LNFT 11.00 5,830.00 5.00 2,650.00 8.00 4,240.000220 RESET TEMP BARRIER RAIL

619011010 480.00 EACH 25.25 12,120.00 25.50 12,240.00 23.75 11,400.000230 DELINEATOR DES A

619011138 4,154.00 EACH 22.00 91,388.00 19.50 81,003.00 15.50 64,387.000240 DELINEATION-LINEAR-WHITE-W-BEAM
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$1,249,100.55$1,403,179.46 $1,112,696.32Section Totals

( ) indicates item is bid as Lump Sum

$1,112,696.32$1,403,179.46 $1,249,100.55

$1,403,179.46

Contract Item Totals

$1,112,696.32 1,249,100.55Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) MOUNTAIN
WEST HOLDING

COMPANY

(4) S & L
INDUSTRIAL, INC.

Line
Number

0001 GUARDRAIL UPGRADES, DELINEATIONSECTION:

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 77,000.00 77,000.00 179,000.00 179,000.000020 MOBILIZATION

208010000 (1) LS 10,000.00 10,000.00 15,000.00 15,000.000030 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL-FIXED

210020173 1.00 EACH 10,000.00 10,000.00 17,000.00 17,000.000050 COM TRAILER-INSTALL, MAINTAIN, REM

210020174 1.00 EACH 3,000.00 3,000.00 2,000.00 2,000.000060 COM TRAILER-MOVE, RESET

605000045 4.00 EACH 2,800.00 11,200.00 4,000.00 16,000.000070 REVISE CONC BARRIER RAIL END-BR

606010140 19.00 EACH 2,100.00 39,900.00 1,800.00 34,200.000080 GUARDRAIL END SECTION WIDENING

606010335 19.00 EACH 2,825.00 53,675.00 3,500.00 66,500.000090 MASH W-BEAM TERMINAL SECTION

606010337 24,475.00 LNFT 34.00 832,150.00 36.50 893,337.500100 MGS GUARDRAIL/LONG POSTS

606010342 4.00 EACH 3,975.00 15,900.00 4,400.00 17,600.000110 MASH THRIE BEAM BR APPRCH SECTION
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0001 GUARDRAIL UPGRADES, DELINEATIONSECTION:

606010345 3.00 EACH 1,650.00 4,950.00 1,300.00 3,900.000120 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010385 25,612.50 LNFT 5.65 144,710.63 4.00 102,450.000130 REMOVE GUARDRAIL

606011503 2.00 EACH 4,000.00 8,000.00 2,500.00 5,000.000140 RESET TEMP IMPACT ATTENUATOR

606011518 2.00 EACH 4,000.00 8,000.00 5,000.00 10,000.000150 TEMPORARY IMPACT ATTENUATOR

609010112 1,480.00 LNFT 14.00 20,720.00 28.00 41,440.000160 CURB 4 IN-CONCRETE

609010203 1,480.00 LNFT 16.00 23,680.00 20.00 29,600.000170 REMOVE CURB

618030005 160,000.00 UNIT 0.82 131,200.00 1.10 176,000.000180 TRAFFIC CONTROL DEVICES CB

618100000 321.90 SQFT 65.00 20,923.50 60.00 19,314.000190 SINGLE USE SIGNS

618100007 20.00 DAY 800.00 16,000.00 650.00 13,000.000200 TRAFFIC ACTUATED TEMPORARY SIGNALS

618190100 530.00 LNFT 42.00 22,260.00 60.00 31,800.000210 TEMPORARY BARRIER RAIL

618190110 530.00 LNFT 6.50 3,445.00 25.00 13,250.000220 RESET TEMP BARRIER RAIL

619011010 480.00 EACH 32.00 15,360.00 35.00 16,800.000230 DELINEATOR DES A

619011138 4,154.00 EACH 28.00 116,312.00 19.00 78,926.000240 DELINEATION-LINEAR-WHITE-W-BEAM
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$1,603,886.13 $1,797,617.50Section Totals

( ) indicates item is bid as Lump Sum

$1,797,617.50$1,603,886.13

$1,603,886.13

Contract Item Totals

$1,797,617.50Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $588,616.95 128.45% 100.00%

1 6689 PAVEMENT MAINTENANCE SOLUTIONS,
INC.

$458,230.57 100.00% 77.85%

2 2032 JIM GILMAN EXCAVATING, INC. $461,267.45 100.66% 78.36%

3 2050 RIVERSIDE CONTRACTING, INC. $481,102.34 104.99% 81.73%

4 4343 HELENA SAND & GRAVEL, INC. $481,869.15 105.16% 81.86%

Vendor Ranking

Contract ID:

DILLON - NORTH

ButteLetting Date:

Contract Description:

District(s): 20 WORKING DAYS

02C20

December 17, 2020
9:00 AM

(9474027000) NH 49-1(27)0
DILLON - NORTH

Beaverhead206 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) PAVEMENT
MAINTENANCE

SOLUTIONS, INC.

(2) JIM GILMAN
EXCAVATING,

INC.

Line
Number

0001 GUARDRAIL, SEAL & COVER, AND PAVEMENT MARKINGSSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 55,000.00 55,000.00 36,000.00 36,000.00 51,000.00 51,000.000020 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 1,500.00 1,500.00 5,000.00 5,000.000030 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL-FIXED

402020320 5,505.00 GAL 4.00 22,020.00 2.95 16,239.75 3.00 16,515.000050 EMULSIFIED ASPHALT-FOG SEAL

402020375 250.70 TON 525.00 131,617.50 450.00 112,815.00 413.00 103,539.100060 EMULSIFIED ASPHALT CHFRS-2P

409000000 8.60 CRMI 505.00 4,343.00 335.00 2,881.00 10.00 86.000070 FINAL SWEEP AND BROOM

409000020 139,801.00 SQYD 0.95 132,810.95 0.44 61,512.44 0.50 69,900.500080 COVER-TYPE 2

606010140 6.00 EACH 1,090.00 6,540.00 1,900.00 11,400.00 1,800.00 10,800.000090 GUARDRAIL END SECTION WIDENING

606010330 1,725.00 LNFT 20.00 34,500.00 22.50 38,812.50 21.20 36,570.000100 MGS GUARDRAIL

606010335 6.00 EACH 2,800.00 16,800.00 3,150.00 18,900.00 2,950.00 17,700.000110 MASH W-BEAM TERMINAL SECTION
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0001 GUARDRAIL, SEAL & COVER, AND PAVEMENT MARKINGSSECTION:

606010385 1,987.50 LNFT 3.00 5,962.50 3.05 6,061.88 2.90 5,763.750120 REMOVE GUARDRAIL

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000130 TRAFFIC CONTROL-FIXED

618030080 (1) LS 50,000.00 50,000.00 35,500.00 35,500.00 33,000.00 33,000.000140 TRAFFIC CONTROL-LS

619011010 298.00 EACH 30.00 8,940.00 28.00 8,344.00 26.50 7,897.000150 DELINEATOR DES A

619011040 36.00 EACH 35.00 1,260.00 33.00 1,188.00 31.35 1,128.600160 DELINEATOR DES D

620010301 95.00 GAL 225.00 21,375.00 210.00 19,950.00 200.00 19,000.000170 CURB MARKING-YELLOW EPOXY

620011105 20.00 GAL 248.00 4,960.00 105.00 2,100.00 100.00 2,000.000180 WORDS AND SYMBOLS-WHITE PAINT

620011110 2.00 GAL 270.00 540.00 105.00 210.00 100.00 200.000190 WORDS AND SYMBOLS-YELLOW PAINT

620011260 26.00 GAL 375.00 9,750.00 370.00 9,620.00 350.00 9,100.000200 WORDS AND SYMBOLS-WHITE EPOXY

620011265 2.00 GAL 400.00 800.00 370.00 740.00 350.00 700.000210 WORDS AND SYMBOLS-YELLOW EPOXY

620013000 316.00 GAL 32.00 10,112.00 29.00 9,164.00 27.50 8,690.000220 STRIPING-WHITE PAINT

620013960 422.00 GAL 64.00 27,008.00 63.00 26,586.00 60.00 25,320.000230 STRIPING-WHITE EPOXY

620014000 245.00 GAL 30.00 7,350.00 29.00 7,105.00 27.50 6,737.500240 STRIPING-YELLOW PAINT

620014960 327.00 GAL 64.00 20,928.00 63.00 20,601.00 60.00 19,620.000250 STRIPING-YELLOW EPOXY
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$461,267.45$588,616.95 $458,230.57Section Totals

( ) indicates item is bid as Lump Sum

$458,230.57$588,616.95 $461,267.45

$588,616.95

Contract Item Totals

$458,230.57 461,267.45Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) RIVERSIDE
CONTRACTING,

INC.

(4) HELENA SAND
& GRAVEL, INC.

Line
Number

0001 GUARDRAIL, SEAL & COVER, AND PAVEMENT MARKINGSSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 50,000.00 50,000.00 35,000.00 35,000.000020 MOBILIZATION

208010000 (1) LS 500.00 500.00 2,502.00 2,502.000030 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL-FIXED

402020320 5,505.00 GAL 2.75 15,138.75 3.00 16,515.000050 EMULSIFIED ASPHALT-FOG SEAL

402020375 250.70 TON 430.00 107,801.00 440.00 110,308.000060 EMULSIFIED ASPHALT CHFRS-2P

409000000 8.60 CRMI 570.00 4,902.00 700.00 6,020.000070 FINAL SWEEP AND BROOM

409000020 139,801.00 SQYD 0.59 82,482.59 0.65 90,870.650080 COVER-TYPE 2

606010140 6.00 EACH 1,800.00 10,800.00 500.00 3,000.000090 GUARDRAIL END SECTION WIDENING

606010330 1,725.00 LNFT 22.00 37,950.00 22.00 37,950.000100 MGS GUARDRAIL

606010335 6.00 EACH 3,000.00 18,000.00 3,100.00 18,600.000110 MASH W-BEAM TERMINAL SECTION
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0001 GUARDRAIL, SEAL & COVER, AND PAVEMENT MARKINGSSECTION:

606010385 1,987.50 LNFT 3.00 5,962.50 3.00 5,962.500120 REMOVE GUARDRAIL

618030015 500.00 UNIT 1.00 500.00 1.00 500.000130 TRAFFIC CONTROL-FIXED

618030080 (1) LS 36,000.00 36,000.00 40,000.00 40,000.000140 TRAFFIC CONTROL-LS

619011010 298.00 EACH 27.00 8,046.00 28.00 8,344.000150 DELINEATOR DES A

619011040 36.00 EACH 32.00 1,152.00 33.00 1,188.000160 DELINEATOR DES D

620010301 95.00 GAL 200.00 19,000.00 205.00 19,475.000170 CURB MARKING-YELLOW EPOXY

620011105 20.00 GAL 100.00 2,000.00 105.00 2,100.000180 WORDS AND SYMBOLS-WHITE PAINT

620011110 2.00 GAL 100.00 200.00 105.00 210.000190 WORDS AND SYMBOLS-YELLOW PAINT

620011260 26.00 GAL 350.00 9,100.00 355.00 9,230.000200 WORDS AND SYMBOLS-WHITE EPOXY

620011265 2.00 GAL 350.00 700.00 355.00 710.000210 WORDS AND SYMBOLS-YELLOW EPOXY

620013000 316.00 GAL 27.50 8,690.00 29.00 9,164.000220 STRIPING-WHITE PAINT

620013960 422.00 GAL 60.00 25,320.00 63.00 26,586.000230 STRIPING-WHITE EPOXY

620014000 245.00 GAL 27.50 6,737.50 28.00 6,860.000240 STRIPING-YELLOW PAINT

620014960 327.00 GAL 60.00 19,620.00 62.00 20,274.000250 STRIPING-YELLOW EPOXY
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$481,102.34 $481,869.15Section Totals

( ) indicates item is bid as Lump Sum

$481,869.15$481,102.34

$481,102.34

Contract Item Totals

$481,869.15Contract Grand Totals

Contract Time Totals
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