
Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $15,504,564.10 132.59% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. $11,693,701.10 100.00% 75.42%

2 6272 KNIFE RIVER CORPORATION - BLGS $13,909,443.60 118.95% 89.71%
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC.

(2) KNIFE RIVER
CORPORATION -

BLGS

Line
Number

0001 BRIDGE RESURFACING, MILL & FILL, GUARDRAIL AND RUMBLE STRIPSSECTION:

103000000 500.00 HOUR 35.00 17,500.00 65.00 32,500.00 30.00 15,000.000010 TRAINING PROGRAM

103500005 (1) LS 5,000.00 5,000.00 550.00 550.00 2,300.00 2,300.000020 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000030 MISCELLANEOUS WORK

108000010 (1) LS 5,000.00 5,000.00 500.00 500.00 11,000.00 11,000.000040 STRUCTURE ANALYSIS

109200005 (1) LS 2,365,000.00 2,365,000.00 505,000.00 505,000.00 1,380,000.00 1,380,000.000050 MOBILIZATION

208010000 (1) LS 10,000.00 10,000.00 1,000.00 1,000.00 10,000.00 10,000.000060 BMP ADMINISTRATION-LS

208010005 (1) LS 10,000.00 10,000.00 2,000.00 2,000.00 3,000.00 3,000.000070 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL-FIXED

210020000 7.00 HOUR 188.00 1,316.00 200.00 1,400.00 200.00 1,400.000090 GRADER-MOTOR

210020170 80.00 MILE 35.00 2,800.00 50.00 4,000.00 32.00 2,560.000100 TEST TRAILER-TRANSPORT,SETUP

301020340 175.00 CUYD 87.00 15,225.00 40.00 7,000.00 67.00 11,725.000110 CRUSHED AGGREGATE COURSE
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0001 BRIDGE RESURFACING, MILL & FILL, GUARDRAIL AND RUMBLE STRIPSSECTION:

401020045 62,711.00 TON 45.00 2,821,995.00 51.00 3,198,261.00 56.00 3,511,816.000120 PLANT MIX SURF-3/4 IN

401020046 246.00 TON 135.00 33,210.00 150.00 36,900.00 200.00 49,200.000130 PLANT MIX BIT SURF-MISC

401020300 881.00 TON 340.00 299,540.00 295.00 259,895.00 270.00 237,870.000140 HYDRATED LIME

402020095 3,089.10 TON 1,000.00 3,089,100.00 630.00 1,946,133.00 660.00 2,038,806.000150 ASPHALT CEMENT PG 70-28

402020315 25,018.00 GAL 3.30 82,559.40 3.25 81,308.50 7.00 175,126.000160 EMULSIFIED ASPHALT-TACK COAT

402020368 846.20 TON 950.00 803,890.00 807.00 682,883.40 875.00 740,425.000170 EMULSIFIED ASPHALT CRS-2P

402020375 724.00 TON 1,000.00 724,000.00 850.00 615,400.00 975.00 705,900.000180 EMULSIFIED ASPHALT CHFRS-2P

409000000 17.40 CRMI 331.00 5,759.40 250.00 4,350.00 370.00 6,438.000190 FINAL SWEEP AND BROOM

409000010 474,952.00 SQYD 0.90 427,456.80 0.60 284,971.20 0.80 379,961.600200 COVER-TYPE 1

409000020 407,276.00 SQYD 1.00 407,276.00 0.75 305,457.00 1.00 407,276.000210 COVER-TYPE 2

411010000 376,400.00 SQYD 2.25 846,900.00 1.30 489,320.00 1.80 677,520.000220 COLD MILLING

411011135 34.00 MILE 808.00 27,472.00 650.00 22,100.00 680.00 23,120.000230 RUMBLE STRIPS

552010160 2,753.00 SQYD 24.00 66,072.00 15.00 41,295.00 15.00 41,295.000240 BRIDGE DECK CRACK SEAL

552011120 158.00 LNFT 100.00 15,800.00 35.00 5,530.00 34.00 5,372.000250 JOINT SEALS-POLYURETHANE

562000020 4.50 SQYD 750.00 3,375.00 770.00 3,465.00 740.00 3,330.000260 CLASS A BRIDGE DECK REPAIR
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0001 BRIDGE RESURFACING, MILL & FILL, GUARDRAIL AND RUMBLE STRIPSSECTION:

562000030 3.00 SQYD 1,900.00 5,700.00 1,300.00 3,900.00 1,250.00 3,750.000270 CLASS B BRIDGE DECK REPAIR

605000045 8.00 EACH 6,500.00 52,000.00 3,700.00 29,600.00 3,700.00 29,600.000280 REVISE CONC BARRIER RAIL END-BR

606010330 19,187.50 LNFT 35.00 671,562.50 27.00 518,062.50 27.00 518,062.500290 MGS GUARDRAIL

606010335 52.00 EACH 4,020.00 209,040.00 3,200.00 166,400.00 3,300.00 171,600.000300 MASH W-BEAM TERMINAL SECTION

606010342 16.00 EACH 4,989.00 79,824.00 5,000.00 80,000.00 5,200.00 83,200.000310 MASH THRIE BEAM BR APPRCH SECTION

606010385 20,825.00 LNFT 3.90 81,217.50 3.50 72,887.50 3.50 72,887.500320 REMOVE GUARDRAIL

609010112 225.00 LNFT 46.00 10,350.00 40.00 9,000.00 33.00 7,425.000330 CURB 4 IN-CONCRETE

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000340 TRAFFIC CONTROL-FIXED

618030080 (1) LS 250,000.00 250,000.00 510,000.00 510,000.00 300,000.00 300,000.000350 TRAFFIC CONTROL-LS

618030180 6.00 EACH 30,000.00 180,000.00 27,500.00 165,000.00 30,000.00 180,000.000360 TRAFFIC CONTROL-CROSSOVER

618030190 17.50 MILE 16,000.00 280,000.00 18,000.00 315,000.00 18,000.00 315,000.000370 TRAFFIC CONTROL-TWO WAY TRAF

618030215 (1) LS 90,000.00 90,000.00 36,000.00 36,000.00 38,000.00 38,000.000380 WIDE LOAD MARSHALLING

618030260 3.00 EACH 330,000.00 990,000.00 250,000.00 750,000.00 411,000.00 1,233,000.000390 CROSSOVER-CONST, MAINTAIN, CLOSE

618030280 3.00 EACH 6,000.00 18,000.00 7,500.00 22,500.00 4,000.00 12,000.000400 CROSSOVER RECLAMATION

618100000 188.50 SQFT 70.00 13,195.00 50.00 9,425.00 52.00 9,802.000410 SINGLE USE SIGNS
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0001 BRIDGE RESURFACING, MILL & FILL, GUARDRAIL AND RUMBLE STRIPSSECTION:

619010062 2,159.30 SQFT 40.00 86,372.00 36.00 77,734.80 37.00 79,894.100420 SIGNS-ALUM SHEET INCR XI

619010090 1,385.30 SQFT 35.00 48,485.50 32.00 44,329.60 33.00 45,714.900430 SIGNS-ALUM REFL SHEET XI

619010230 133.00 EACH 21.00 2,793.00 56.00 7,448.00 58.00 7,714.000440 REMOVE SIGN

619010240 29.00 EACH 230.00 6,670.00 166.00 4,814.00 174.00 5,046.000450 REMOVE SIGN-GUIDE

619010300 491.00 LB 12.00 5,892.00 6.60 3,240.60 7.00 3,437.000460 POSTS-TUBULAR STEEL

619010310 1,461.00 LB 8.00 11,688.00 6.00 8,766.00 6.00 8,766.000470 POSTS-STEEL U SIGN

619010320 2,343.00 LB 8.00 18,744.00 4.00 9,372.00 4.00 9,372.000480 POSTS-STEEL STRUCTURAL SIGN

619010480 132.00 LNFT 15.00 1,980.00 15.50 2,046.00 16.00 2,112.000490 POLES-TREATED WOOD 4 IN

619010490 72.00 LNFT 16.00 1,152.00 18.00 1,296.00 18.00 1,296.000500 POLES-TREATED WOOD 5 IN

619010724 2.00 EACH 1,200.00 2,400.00 1,550.00 3,100.00 1,600.00 3,200.000510 FRANG SIGN POST BKWY-S5 X 10

619010734 2.00 EACH 2,300.00 4,600.00 2,700.00 5,400.00 2,800.00 5,600.000520 FRANG SIGN POST BKWY-W12 X 30

619010740 1.00 EACH 875.00 875.00 1,450.00 1,450.00 1,500.00 1,500.000530 FRANG SIGN POST BKWY-3 IN RD

619010742 2.00 EACH 1,200.00 2,400.00 1,450.00 2,900.00 1,500.00 3,000.000540 FRANG SIGN POST BKWY-3.5 IN RD

619010744 1.00 EACH 1,250.00 1,250.00 1,450.00 1,450.00 1,500.00 1,500.000550 FRANG SIGN POST BKWY-4 IN RD

619011010 621.00 EACH 30.00 18,630.00 39.00 24,219.00 40.00 24,840.000560 DELINEATOR DES A
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0001 BRIDGE RESURFACING, MILL & FILL, GUARDRAIL AND RUMBLE STRIPSSECTION:

619011020 74.00 EACH 35.00 2,590.00 41.00 3,034.00 42.00 3,108.000570 DELINEATOR DES B

619011040 16.00 EACH 35.00 560.00 44.00 704.00 45.00 720.000580 DELINEATOR DES D

619011070 91.00 EACH 35.00 3,185.00 41.00 3,731.00 42.00 3,822.000590 DELINEATOR DES G

619011080 560.00 EACH 30.00 16,800.00 40.00 22,400.00 40.00 22,400.000600 DELINEATOR DES H

619011085 69.00 EACH 39.00 2,691.00 45.00 3,105.00 45.00 3,105.000610 DELINEATOR DES BJ

619011087 44.00 EACH 39.00 1,716.00 45.00 1,980.00 45.00 1,980.000620 DELINEATOR DES GJ

619011138 2.00 EACH 35.00 70.00 45.00 90.00 42.00 84.000630 DELINEATION-LINEAR-WHITE-W-BEAM

619011160 6.00 EACH 40.00 240.00 21.00 126.00 21.00 126.000640 TOP MTD BARRIER DELIN-SGL FACE-YELLOW

619011161 6.00 EACH 30.00 180.00 21.00 126.00 21.00 126.000650 TOP MTD BARRIER DELIN-SGL FACE-WHITE

620011105 4.00 GAL 270.00 1,080.00 250.00 1,000.00 264.00 1,056.000660 WORDS AND SYMBOLS-WHITE PAINT

620011260 5.00 GAL 400.00 2,000.00 350.00 1,750.00 370.00 1,850.000670 WORDS AND SYMBOLS-WHITE EPOXY

620012955 104,900.00 LNFT 0.20 20,980.00 0.20 20,980.00 0.25 26,225.000680 TEMPORARY STRIPING

620013000 451.00 GAL 55.00 24,805.00 45.00 20,295.00 48.00 21,648.000690 STRIPING-WHITE PAINT

620013960 601.00 GAL 120.00 72,120.00 120.00 72,120.00 126.00 75,726.000700 STRIPING-WHITE EPOXY

620014000 364.00 GAL 55.00 20,020.00 45.00 16,380.00 48.00 17,472.000710 STRIPING-YELLOW PAINT
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0001 BRIDGE RESURFACING, MILL & FILL, GUARDRAIL AND RUMBLE STRIPSSECTION:

620014960 486.00 GAL 110.00 53,460.00 120.00 58,320.00 126.00 61,236.000720 STRIPING-YELLOW EPOXY

$13,909,443.60$15,504,564.10 $11,693,701.10Section Totals

( ) indicates item is bid as Lump Sum

$11,693,701.10$15,504,564.10 $13,909,443.60

$15,504,564.10

Contract Item Totals

$11,693,701.10 13,909,443.60Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $11,406,948.50 111.09% 100.00%

1 2094 PRINCE, INC. $10,267,839.64 100.00% 90.01%

2 2050 RIVERSIDE CONTRACTING, INC. $12,307,228.68 119.86% 107.89%

Vendor Ranking
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) PRINCE, INC. (2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 MILL/OVERLAY, SEAL & COVER, RUMBLE STRIPSSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 5,000.00 5,000.00 30,000.00 30,000.00 1,500.00 1,500.000020 STRUCTURE ANALYSIS

109200005 (1) LS 1,250,000.00 1,250,000.00 793,620.86 793,620.86 1,250,000.00 1,250,000.000030 MOBILIZATION

202020058 338.80 LNFT 115.00 38,962.00 125.00 42,350.00 135.00 45,738.000040 REMOVE GUARD ANGLE

202020095 672.00 SQYD 50.00 33,600.00 100.00 67,200.00 75.00 50,400.000050 REMOVE BRIDGE APPROACH SLAB

203020278 5,214.00 CUYD 24.00 125,136.00 10.00 52,140.00 65.00 338,910.000060 EXCAVATION-DIGOUTS

208010150 (1) LS 25,000.00 25,000.00 60,000.00 60,000.00 5,000.00 5,000.000070 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL-FIXED

210020170 60.00 MILE 50.00 3,000.00 25.00 1,500.00 65.00 3,900.000090 TEST TRAILER-TRANSPORT,SETUP

301020340 240.00 CUYD 85.00 20,400.00 30.00 7,200.00 65.00 15,600.000100 CRUSHED AGGREGATE COURSE

401020045 42,618.00 TON 44.00 1,875,192.00 48.68 2,074,644.24 60.00 2,557,080.000110 PLANT MIX SURF-3/4 IN
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0001 MILL/OVERLAY, SEAL & COVER, RUMBLE STRIPSSECTION:

401020300 597.00 TON 300.00 179,100.00 257.60 153,787.20 285.00 170,145.000120 HYDRATED LIME

402020095 2,008.60 TON 950.00 1,908,170.00 682.40 1,370,668.64 695.00 1,395,977.000130 ASPHALT CEMENT PG 70-28

402020315 16,719.00 GAL 4.00 66,876.00 2.00 33,438.00 3.50 58,516.500140 EMULSIFIED ASPHALT-TACK COAT

402020375 505.40 TON 950.00 480,130.00 906.00 457,892.40 900.00 454,860.000150 EMULSIFIED ASPHALT CHFRS-2P

409000000 12.60 CRMI 500.00 6,300.00 250.00 3,150.00 250.00 3,150.000160 FINAL SWEEP AND BROOM

409000020 284,773.00 SQYD 0.90 256,295.70 0.84 239,209.32 1.00 284,773.000170 COVER-TYPE 2

411010000 303,094.00 SQYD 2.00 606,188.00 1.77 536,476.38 2.25 681,961.500180 COLD MILLING

411011135 22.40 MILE 930.00 20,832.00 850.00 19,040.00 750.00 16,800.000190 RUMBLE STRIPS

552010140 542.00 SQYD 19.00 10,298.00 40.00 21,680.00 42.00 22,764.000200 TRANSVERSE DECK GROOVING

552010160 1,803.90 SQYD 20.00 36,078.00 14.00 25,254.60 15.00 27,058.500210 BRIDGE DECK CRACK SEAL

561020110 572.50 SQYD 140.00 80,150.00 117.00 66,982.50 118.00 67,555.000220 BRIDGE DECK MILLING

562000020 83.90 SQYD 550.00 46,145.00 750.00 62,925.00 850.00 71,315.000230 CLASS A BRIDGE DECK REPAIR

562000030 5.00 SQYD 1,600.00 8,000.00 1,200.00 6,000.00 1,400.00 7,000.000240 CLASS B BRIDGE DECK REPAIR

563000010 572.50 SQYD 140.00 80,150.00 135.00 77,287.50 145.00 83,012.500250 CONCRETE-CLASS OVERLAY

563000012 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000260 CONCRETE-CLASS OVERLAY-FIXED
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0001 MILL/OVERLAY, SEAL & COVER, RUMBLE STRIPSSECTION:

605000040 1,046.90 LNFT 180.00 188,442.00 141.00 147,612.90 145.00 151,800.500270 REVISE CONCRETE BARRIER RAIL-BR

606010020 75.00 LNFT 21.00 1,575.00 17.50 1,312.50 18.00 1,350.000280 GUARDRAIL-TEMPORARY

606010021 3.00 EACH 1,200.00 3,600.00 1,550.00 4,650.00 1,600.00 4,800.000290 TEMP GD RAIL-STL/BR APPR-TY 1

606010024 3.00 EACH 1,500.00 4,500.00 1,550.00 4,650.00 1,600.00 4,800.000300 TEMP OPTIONAL TERM SECT

606010037 34.00 EACH 6,000.00 204,000.00 5,585.00 189,890.00 6,000.00 204,000.000310 MASH BOX BEAM TERMINAL - MBEAT

606010040 17,676.00 LNFT 70.00 1,237,320.00 61.00 1,078,236.00 65.00 1,148,940.000320 GUARDRAIL-STEEL BOX BEAM

606010150 8.00 EACH 4,000.00 32,000.00 4,200.00 33,600.00 4,500.00 36,000.000330 GUARDRAIL-STL/BR APPR-TY 1

606010268 17.00 EACH 6,752.00 114,784.00 6,800.00 115,600.00 7,000.00 119,000.000340 GRD RL-BOX BEAM/BR APP-SEC-TYPE 3

606010330 1,550.00 LNFT 43.00 66,650.00 29.00 44,950.00 30.00 46,500.000350 MGS GUARDRAIL

606010335 25.00 EACH 4,000.00 100,000.00 3,675.00 91,875.00 3,700.00 92,500.000360 MASH W-BEAM TERMINAL SECTION

606010385 19,019.40 LNFT 5.00 95,097.00 4.50 85,587.30 4.70 89,391.180370 REMOVE GUARDRAIL

606010670 1.00 EACH 2,700.00 2,700.00 1,400.00 1,400.00 1,500.00 1,500.000380 BOX BEAM DEPART TERM SEC

608010020 69.00 SQYD 236.00 16,284.00 251.00 17,319.00 450.00 31,050.000390 SIDEWALK-CONCRETE 4 IN

608010125 1.80 SQYD 511.00 919.80 1,580.00 2,844.00 550.00 990.000400 DETEC WARNING DEVICES-TYPE 1

609010200 80.20 LNFT 117.00 9,383.40 132.00 10,586.40 135.00 10,827.000410 CURB AND GUTTER-CONC
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0001 MILL/OVERLAY, SEAL & COVER, RUMBLE STRIPSSECTION:

611010200 4.00 EACH 1,800.00 7,200.00 7,500.00 30,000.00 6,000.00 24,000.000420 REMOVE CATTLE GUARD

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000430 TRAFFIC CONTROL-FIXED

618030080 (1) LS 250,000.00 250,000.00 300,000.00 300,000.00 950,000.00 950,000.000440 TRAFFIC CONTROL-LS

618030180 4.00 EACH 20,000.00 80,000.00 35,000.00 140,000.00 40,000.00 160,000.000450 TRAFFIC CONTROL-CROSSOVER

618030190 12.80 MILE 15,000.00 192,000.00 16,000.00 204,800.00 17,000.00 217,600.000460 TRAFFIC CONTROL-TWO WAY TRAF

618030250 2.00 EACH 350,000.00 700,000.00 302,500.00 605,000.00 215,000.00 430,000.000470 CROSSOVER-CONST, MAINTAIN, REMOVE

618030260 2.00 EACH 325,000.00 650,000.00 338,530.00 677,060.00 325,000.00 650,000.000480 CROSSOVER-CONST, MAINTAIN, CLOSE

618030280 4.00 EACH 4,672.65 18,690.60 2,500.00 10,000.00 10,000.00 40,000.000490 CROSSOVER RECLAMATION

619010062 980.10 SQFT 40.00 39,204.00 39.00 38,223.90 40.00 39,204.000500 SIGNS-ALUM SHEET INCR XI

619010090 728.00 SQFT 40.00 29,120.00 39.00 28,392.00 40.00 29,120.000510 SIGNS-ALUM REFL SHEET XI

619010200 1.00 EACH 260.00 260.00 25.00 25.00 26.00 26.000520 RESET SIGNS

619010230 78.00 EACH 66.00 5,148.00 75.00 5,850.00 78.00 6,084.000530 REMOVE SIGN

619010240 17.00 EACH 255.00 4,335.00 175.00 2,975.00 200.00 3,400.000540 REMOVE SIGN-GUIDE

619010300 218.00 LB 10.00 2,180.00 8.00 1,744.00 8.00 1,744.000550 POSTS-TUBULAR STEEL

619010310 498.00 LB 7.00 3,486.00 8.00 3,984.00 8.00 3,984.000560 POSTS-STEEL U SIGN
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0001 MILL/OVERLAY, SEAL & COVER, RUMBLE STRIPSSECTION:

619010320 148.00 LB 6.00 888.00 6.00 888.00 7.00 1,036.000570 POSTS-STEEL STRUCTURAL SIGN

619010480 146.00 LNFT 20.00 2,920.00 15.00 2,190.00 16.00 2,336.000580 POLES-TREATED WOOD 4 IN

619010490 204.00 LNFT 22.00 4,488.00 15.00 3,060.00 16.00 3,264.000590 POLES-TREATED WOOD 5 IN

619011010 173.00 EACH 30.00 5,190.00 39.00 6,747.00 40.00 6,920.000600 DELINEATOR DES A

619011020 17.00 EACH 32.00 544.00 42.00 714.00 43.00 731.000610 DELINEATOR DES B

619011040 8.00 EACH 40.00 320.00 43.00 344.00 44.00 352.000620 DELINEATOR DES D

619011070 56.00 EACH 32.00 1,792.00 42.00 2,352.00 43.00 2,408.000630 DELINEATOR DES G

619011080 153.00 EACH 30.00 4,590.00 39.00 5,967.00 40.00 6,120.000640 DELINEATOR DES H

619011085 50.00 EACH 36.00 1,800.00 43.00 2,150.00 45.00 2,250.000650 DELINEATOR DES BJ

619011087 33.00 EACH 37.00 1,221.00 43.00 1,419.00 45.00 1,485.000660 DELINEATOR DES GJ

620011105 6.00 GAL 264.00 1,584.00 450.00 2,700.00 250.00 1,500.000670 WORDS AND SYMBOLS-WHITE PAINT

620011260 4.00 GAL 395.00 1,580.00 1,000.00 4,000.00 350.00 1,400.000680 WORDS AND SYMBOLS-WHITE EPOXY

620013000 630.00 GAL 46.00 28,980.00 42.00 26,460.00 51.00 32,130.000690 STRIPING-WHITE PAINT

620013960 420.00 GAL 123.00 51,660.00 119.00 49,980.00 120.00 50,400.000700 STRIPING-WHITE EPOXY

620014000 470.00 GAL 43.00 20,210.00 41.00 19,270.00 51.00 23,970.000710 STRIPING-YELLOW PAINT
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0001 MILL/OVERLAY, SEAL & COVER, RUMBLE STRIPSSECTION:

620014960 315.00 GAL 120.00 37,800.00 119.00 37,485.00 120.00 37,800.000720 STRIPING-YELLOW EPOXY

$12,307,228.68$11,406,948.50 $10,267,839.64Section Totals

( ) indicates item is bid as Lump Sum

$10,267,839.64$11,406,948.50 $12,307,228.68

$11,406,948.50

Contract Item Totals

$10,267,839.64 12,307,228.68Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $9,325,206.84 109.74% 100.00%

1 2094 PRINCE, INC. $8,497,238.86 100.00% 91.12%

2 2050 RIVERSIDE CONTRACTING, INC. $9,864,237.28 116.09% 105.78%

Vendor Ranking

Contract ID:

LAME DEER - EAST

GlendiveLetting Date:

Contract Description:

District(s): 90 WORKING DAYS

10R23

December 07, 2023
9:00 AM

(9936046000) NH-HSIP 37-2(46)42
LAME DEER - EAST

Rosebud103 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) PRINCE, INC. (2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 RESURFACINGSECTION:

104030010 30,000.00 UNIT 1.00 30,000.00 1.00 30,000.00 1.00 30,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 1,250,000.00 1,250,000.00 1,283,562.22 1,283,562.22 750,000.00 750,000.000020 MOBILIZATION

202020140 6,871.00 SQYD 7.00 48,097.00 5.15 35,385.65 25.00 171,775.000030 REMOVE BITUMINOUS PAVEMENT

208010000 (1) LS 20,000.00 20,000.00 3,150.00 3,150.00 2,500.00 2,500.000040 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL-FIXED

210020000 20.00 HOUR 200.00 4,000.00 154.50 3,090.00 200.00 4,000.000060 GRADER-MOTOR

210020170 216.00 MILE 50.00 10,800.00 30.90 6,674.40 65.00 14,040.000070 TEST TRAILER-TRANSPORT,SETUP

301020416 1,664.00 CUYD 46.00 76,544.00 30.90 51,417.60 75.00 124,800.000080 SHOULDER GRAVEL

401020045 46,635.00 TON 50.00 2,331,750.00 53.88 2,512,693.80 76.00 3,544,260.000090 PLANT MIX SURF-3/4 IN

401020046 374.00 TON 150.00 56,100.00 83.88 31,371.12 215.00 80,410.000100 PLANT MIX BIT SURF-MISC

401020300 658.00 TON 325.00 213,850.00 250.50 164,829.00 255.00 167,790.000110 HYDRATED LIME
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0001 RESURFACINGSECTION:

402020095 2,397.70 TON 1,000.00 2,397,700.00 711.01 1,704,788.68 682.00 1,635,231.400120 ASPHALT CEMENT PG 70-28

402020315 34,103.00 GAL 3.00 102,309.00 2.06 70,252.18 3.30 112,539.900130 EMULSIFIED ASPHALT-TACK COAT

402020375 513.80 TON 1,000.00 513,800.00 898.26 461,525.99 900.00 462,420.000140 EMULSIFIED ASPHALT CHFRS-2P

409000000 12.40 CRMI 494.00 6,125.60 257.50 3,193.00 250.00 3,100.000150 FINAL SWEEP AND BROOM

409000010 288,506.00 SQYD 0.90 259,655.40 0.92 265,425.52 0.95 274,080.700160 COVER-TYPE 1

411010000 6,342.00 SQYD 9.00 57,078.00 3.50 22,197.00 5.00 31,710.000170 COLD MILLING

411011130 12.30 MILE 1,200.00 14,760.00 1,150.00 14,145.00 1,200.00 14,760.000180 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 24.80 MILE 891.00 22,096.80 800.00 19,840.00 800.00 19,840.000190 RUMBLE STRIPS

563000050 4,869.00 SQYD 30.00 146,070.00 37.08 180,542.52 52.00 253,188.000200 HIGH FRICTION SURFACE TREATMENT

606010037 42.00 EACH 6,000.00 252,000.00 62.83 2,638.86 6,200.00 260,400.000210 MASH BOX BEAM TERMINAL - MBEAT

606010040 1,512.00 LNFT 78.00 117,936.00 68.91 104,191.92 68.00 102,816.000220 GUARDRAIL-STEEL BOX BEAM

606010370 16,776.00 LNFT 24.00 402,624.00 39.71 666,174.96 39.00 654,264.000230 RESET GUARDRAIL

606010385 2,024.40 LNFT 4.00 8,097.60 5.31 10,749.56 5.20 10,526.880240 REMOVE GUARDRAIL

609010203 11,604.00 LNFT 6.00 69,624.00 5.15 59,760.60 2.00 23,208.000250 REMOVE CURB

617000110 (1) LS 25,000.00 25,000.00 16,850.80 16,850.80 70,000.00 70,000.000260 REVISE WEATHER MONITORING SYSTEM
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0001 RESURFACINGSECTION:

618030005 750,000.00 UNIT 0.75 562,500.00 0.52 390,000.00 0.88 660,000.000270 TRAFFIC CONTROL DEVICES CB

618100005 7.00 EACH 5,500.00 38,500.00 10,300.00 72,100.00 11,000.00 77,000.000280 PORTABLE VARIABLE MESSAGE SIGN

619010062 283.20 SQFT 50.00 14,160.00 43.26 12,251.23 43.00 12,177.600290 SIGNS-ALUM SHEET INCR XI

619010090 398.60 SQFT 40.00 15,944.00 43.26 17,243.44 43.00 17,139.800300 SIGNS-ALUM REFL SHEET XI

619010200 9.00 EACH 280.00 2,520.00 257.50 2,317.50 250.00 2,250.000310 RESET SIGNS

619010230 57.00 EACH 54.00 3,078.00 87.35 4,978.95 90.00 5,130.000320 REMOVE SIGN

619010240 12.00 EACH 316.00 3,792.00 154.50 1,854.00 150.00 1,800.000330 REMOVE SIGN-GUIDE

619010310 240.00 LB 8.00 1,920.00 12.36 2,966.40 12.00 2,880.000340 POSTS-STEEL U SIGN

619010480 434.00 LNFT 15.00 6,510.00 18.54 8,046.36 18.00 7,812.000350 POLES-TREATED WOOD 4 IN

619010490 168.00 LNFT 17.00 2,856.00 18.54 3,114.72 18.00 3,024.000360 POLES-TREATED WOOD 5 IN

619011010 189.00 EACH 34.00 6,426.00 32.96 6,229.44 32.00 6,048.000370 DELINEATOR DES A

619011040 88.00 EACH 36.00 3,168.00 37.08 3,263.04 36.00 3,168.000380 DELINEATOR DES D

619011060 270.00 EACH 40.00 10,800.00 35.02 9,455.40 34.00 9,180.000390 DELINEATOR DES F

620011105 16.00 GAL 264.00 4,224.00 250.00 4,000.00 250.00 4,000.000400 WORDS AND SYMBOLS-WHITE PAINT

620011260 10.00 GAL 397.00 3,970.00 350.00 3,500.00 350.00 3,500.000410 WORDS AND SYMBOLS-WHITE EPOXY
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0001 RESURFACINGSECTION:

620012955 65,472.00 LNFT 0.27 17,677.44 0.25 16,368.00 0.25 16,368.000420 TEMPORARY STRIPING

620013000 958.00 GAL 42.00 40,236.00 52.00 49,816.00 52.00 49,816.000430 STRIPING-WHITE PAINT

620013960 639.00 GAL 120.00 76,680.00 128.00 81,792.00 128.00 81,792.000440 STRIPING-WHITE EPOXY

620014000 604.00 GAL 42.00 25,368.00 52.00 31,408.00 52.00 31,408.000450 STRIPING-YELLOW PAINT

620014960 403.00 GAL 120.00 48,360.00 128.00 51,584.00 128.00 51,584.000460 STRIPING-YELLOW EPOXY

$9,864,237.28$9,325,206.84 $8,497,238.86Section Totals

( ) indicates item is bid as Lump Sum

$8,497,238.86$9,325,206.84 $9,864,237.28

$9,325,206.84

Contract Item Totals

$8,497,238.86 9,864,237.28Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,618,012.35 120.90% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. $2,992,678.98 100.00% 82.72%

2 6259 KNIFE RIVER CORPORATION - MSLA $3,273,498.94 109.38% 90.48%

3 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$3,377,975.30 112.87% 93.37%

Vendor Ranking

Contract ID:

SAINT REGIS - PARADISE

MissoulaLetting Date:

Contract Description:

District(s): 45 WORKING DAYS

20R23

December 07, 2023
9:00 AM
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Time:
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Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC.

(2) KNIFE RIVER
CORPORATION -

MSLA

Line
Number

0001 PMS OVERLAY, SEAL & COVER, & FOG SEALSECTION:

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.00 1.00 15,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 5,000.00 5,000.00 500.00 500.00 20,000.00 20,000.000020 STRUCTURE ANALYSIS

109200005 (1) LS 575,000.00 575,000.00 291,000.00 291,000.00 454,000.00 454,000.000030 MOBILIZATION

203020100 60.00 CUYD 100.00 6,000.00 65.00 3,900.00 100.00 6,000.000040 EXCAVATION-UNCLASSIFIED

208010000 (1) LS 5,000.00 5,000.00 500.00 500.00 5,210.00 5,210.000050 BMP ADMINISTRATION-LS

208010005 (1) LS 7,500.00 7,500.00 15,000.00 15,000.00 14,255.00 14,255.000060 PAR BMP ADMINISTRATION-LS

208010015 (1) LS 30,000.00 30,000.00 38,500.00 38,500.00 43,500.00 43,500.000070 AQUATIC RESOURCE MONITOR

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL-FIXED

210020000 8.00 HOUR 210.00 1,680.00 225.00 1,800.00 160.00 1,280.000090 GRADER-MOTOR

210020170 140.00 MILE 40.00 5,600.00 25.00 3,500.00 3.25 455.000100 TEST TRAILER-TRANSPORT,SETUP

301020416 407.00 CUYD 55.00 22,385.00 75.00 30,525.00 135.00 54,945.000110 SHOULDER GRAVEL
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0001 PMS OVERLAY, SEAL & COVER, & FOG SEALSECTION:

401020046 109.00 TON 160.00 17,440.00 245.00 26,705.00 100.00 10,900.000120 PLANT MIX BIT SURF-MISC

401020048 7,899.00 TON 70.00 552,930.00 64.00 505,536.00 68.00 537,132.000130 PLANT MIX SURF-1/2 IN

401020300 112.00 TON 360.00 40,320.00 350.00 39,200.00 311.50 34,888.000140 HYDRATED LIME

402020192 456.10 TON 900.00 410,490.00 800.00 364,880.00 685.00 312,428.500150 ASPHALT CEMENT PG 58V-34

402020315 3,222.00 GAL 7.00 22,554.00 2.75 8,860.50 6.80 21,909.600160 EMULSIFIED ASPHALT-TACK COAT

402020320 18,577.00 GAL 8.00 148,616.00 5.25 97,529.25 5.75 106,817.750170 EMULSIFIED ASPHALT-FOG SEAL

402020375 463.20 TON 1,000.00 463,200.00 820.00 379,824.00 925.00 428,460.000180 EMULSIFIED ASPHALT CHFRS-2P

403010255 300.00 LB 15.00 4,500.00 30.00 9,000.00 32.00 9,600.000190 CRACK SEALING

409000000 0.80 CRMI 5,500.00 4,400.00 2,500.00 2,000.00 4,375.00 3,500.000200 FINAL SWEEP AND BROOM

409000010 259,799.00 SQYD 0.90 233,819.10 1.15 298,768.85 1.10 285,778.900210 COVER-TYPE 1

411010000 9,701.00 SQYD 10.00 97,010.00 4.75 46,079.75 12.95 125,627.950220 COLD MILLING

411011135 4.10 MILE 2,100.00 8,610.00 1,100.00 4,510.00 1,900.00 7,790.000230 RUMBLE STRIPS

411011145 2.40 MILE 3,000.00 7,200.00 1,650.00 3,960.00 2,335.00 5,604.000240 SINUSOIDAL RUMBLE STRIPS

552010160 6,951.00 SQYD 20.00 139,020.00 13.25 92,100.75 12.00 83,412.000250 BRIDGE DECK CRACK SEAL

604010662 1.00 EACH 2,250.00 2,250.00 1,900.00 1,900.00 3,135.00 3,135.000260 DROP INLET FRAME AND GRATE
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0001 PMS OVERLAY, SEAL & COVER, & FOG SEALSECTION:

606010140 10.00 EACH 1,800.00 18,000.00 1,800.00 18,000.00 1,230.00 12,300.000270 GUARDRAIL END SECTION WIDENING

606010150 8.00 EACH 4,000.00 32,000.00 3,700.00 29,600.00 3,350.00 26,800.000280 GUARDRAIL-STL/BR APPR-TY 1

606010330 2,812.30 LNFT 35.00 98,430.50 34.00 95,618.20 31.50 88,587.450290 MGS GUARDRAIL

606010335 10.00 EACH 4,000.00 40,000.00 4,000.00 40,000.00 4,000.00 40,000.000300 MASH W-BEAM TERMINAL SECTION

606010386 3,477.50 LNFT 6.00 20,865.00 4.25 14,779.38 4.00 13,910.000310 REMOVE AND SALVAGE GUARDRAIL

610100559 (1) LS 10,000.00 10,000.00 12,500.00 12,500.00 6,300.00 6,300.000320 REVEGETATION

613300105 311.00 LNFT 150.00 46,650.00 55.00 17,105.00 61.00 18,971.000325 PLANT MIX DITCH

618030005 175,000.00 UNIT 0.70 122,500.00 0.85 148,750.00 0.80 140,000.000330 TRAFFIC CONTROL DEVICES CB

618100001 4.00 EACH 2,250.00 9,000.00 1,650.00 6,600.00 1,600.00 6,400.000340 MOTORCYCLE ADVISORY SIGN

618100005 4.00 EACH 7,500.00 30,000.00 3,750.00 15,000.00 3,600.00 14,400.000350 PORTABLE VARIABLE MESSAGE SIGN

620010301 13.00 GAL 350.00 4,550.00 275.00 3,575.00 275.00 3,575.000360 CURB MARKING-YELLOW EPOXY

620011105 14.00 GAL 300.00 4,200.00 250.00 3,500.00 250.00 3,500.000370 WORDS AND SYMBOLS-WHITE PAINT

620011110 10.00 GAL 255.00 2,550.00 250.00 2,500.00 250.00 2,500.000380 WORDS AND SYMBOLS-YELLOW PAINT

620011260 12.00 GAL 410.00 4,920.00 325.00 3,900.00 325.00 3,900.000390 WORDS AND SYMBOLS-WHITE EPOXY

620011265 7.00 GAL 385.00 2,695.00 325.00 2,275.00 325.00 2,275.000400 WORDS AND SYMBOLS-YELLOW EPOXY
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SAINT REGIS - PARADISE

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:December 07, 2023

Contract Description:

20R23

(10235903000) STPP STWD(903)
SAINT REGIS - PARADISE

45 WORKING DAYS

Mineral, Sanders

Min: Max:
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0001 PMS OVERLAY, SEAL & COVER, & FOG SEALSECTION:

620012955 14,551.00 LNFT 0.25 3,637.75 0.30 4,365.30 0.29 4,219.790410 TEMPORARY STRIPING

620013000 1,151.00 GAL 45.00 51,795.00 40.00 46,040.00 40.00 46,040.000420 STRIPING-WHITE PAINT

620013960 1,171.00 GAL 120.00 140,520.00 103.00 120,613.00 103.00 120,613.000430 STRIPING-WHITE EPOXY

620014000 827.00 GAL 45.00 37,215.00 40.00 33,080.00 40.00 33,080.000440 STRIPING-YELLOW PAINT

620014960 833.00 GAL 120.00 99,960.00 103.00 85,799.00 103.00 85,799.000450 STRIPING-YELLOW EPOXY

699010230 1.00 EACH 12,500.00 12,500.00 7,500.00 7,500.00 8,200.00 8,200.000460 SUMP

$3,273,498.94$3,618,012.35 $2,992,678.98Section Totals

( ) indicates item is bid as Lump Sum

$2,992,678.98$3,618,012.35 $3,273,498.94

$3,618,012.35

Contract Item Totals

$2,992,678.98 3,273,498.94Contract Grand Totals

Contract Time Totals $0.00
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Contract Time:December 07, 2023

Contract Description:

20R23

(10235903000) STPP STWD(903)
SAINT REGIS - PARADISE

45 WORKING DAYS

Mineral, Sanders

Min: Max:

12/19/2023 09:21:58

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) SCHELLINGER
CONSTRUCTION

CO., INC.

Line
Number

0001 PMS OVERLAY, SEAL & COVER, & FOG SEALSECTION:

104030010 15,000.00 UNIT 1.00 15,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 5,000.00 5,000.000020 STRUCTURE ANALYSIS

109200005 (1) LS 744,000.00 744,000.000030 MOBILIZATION

203020100 60.00 CUYD 165.00 9,900.000040 EXCAVATION-UNCLASSIFIED

208010000 (1) LS 10,000.00 10,000.000050 BMP ADMINISTRATION-LS

208010005 (1) LS 5,000.00 5,000.000060 PAR BMP ADMINISTRATION-LS

208010015 (1) LS 30,000.00 30,000.000070 AQUATIC RESOURCE MONITOR

208010200 500.00 UNIT 1.00 500.000080 TEMPORARY EROSION CONTROL-FIXED

210020000 8.00 HOUR 220.00 1,760.000090 GRADER-MOTOR

210020170 140.00 MILE 23.00 3,220.000100 TEST TRAILER-TRANSPORT,SETUP

301020416 407.00 CUYD 45.00 18,315.000110 SHOULDER GRAVEL
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SAINT REGIS - PARADISE

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:December 07, 2023

Contract Description:
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0001 PMS OVERLAY, SEAL & COVER, & FOG SEALSECTION:

401020046 109.00 TON 205.00 22,345.000120 PLANT MIX BIT SURF-MISC

401020048 7,899.00 TON 60.00 473,940.000130 PLANT MIX SURF-1/2 IN

401020300 112.00 TON 340.00 38,080.000140 HYDRATED LIME

402020192 456.10 TON 760.00 346,636.000150 ASPHALT CEMENT PG 58V-34

402020315 3,222.00 GAL 3.00 9,666.000160 EMULSIFIED ASPHALT-TACK COAT

402020320 18,577.00 GAL 5.75 106,817.750170 EMULSIFIED ASPHALT-FOG SEAL

402020375 463.20 TON 925.00 428,460.000180 EMULSIFIED ASPHALT CHFRS-2P

403010255 300.00 LB 32.00 9,600.000190 CRACK SEALING

409000000 0.80 CRMI 4,375.00 3,500.000200 FINAL SWEEP AND BROOM

409000010 259,799.00 SQYD 0.90 233,819.100210 COVER-TYPE 1

411010000 9,701.00 SQYD 5.00 48,505.000220 COLD MILLING

411011135 4.10 MILE 1,600.00 6,560.000230 RUMBLE STRIPS

411011145 2.40 MILE 2,800.00 6,720.000240 SINUSOIDAL RUMBLE STRIPS

552010160 6,951.00 SQYD 12.00 83,412.000250 BRIDGE DECK CRACK SEAL

604010662 1.00 EACH 2,400.00 2,400.000260 DROP INLET FRAME AND GRATE
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SAINT REGIS - PARADISE
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Letting Date: Missoula

Contract ID:
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Counties:
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104
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0001 PMS OVERLAY, SEAL & COVER, & FOG SEALSECTION:

606010140 10.00 EACH 1,000.00 10,000.000270 GUARDRAIL END SECTION WIDENING

606010150 8.00 EACH 3,350.00 26,800.000280 GUARDRAIL-STL/BR APPR-TY 1

606010330 2,812.30 LNFT 31.50 88,587.450290 MGS GUARDRAIL

606010335 10.00 EACH 3,675.00 36,750.000300 MASH W-BEAM TERMINAL SECTION

606010386 3,477.50 LNFT 3.90 13,562.250310 REMOVE AND SALVAGE GUARDRAIL

610100559 (1) LS 14,000.00 14,000.000320 REVEGETATION

613300105 311.00 LNFT 58.00 18,038.000325 PLANT MIX DITCH

618030005 175,000.00 UNIT 0.80 140,000.000330 TRAFFIC CONTROL DEVICES CB

618100001 4.00 EACH 1,500.00 6,000.000340 MOTORCYCLE ADVISORY SIGN

618100005 4.00 EACH 3,500.00 14,000.000350 PORTABLE VARIABLE MESSAGE SIGN

620010301 13.00 GAL 250.00 3,250.000360 CURB MARKING-YELLOW EPOXY

620011105 14.00 GAL 250.00 3,500.000370 WORDS AND SYMBOLS-WHITE PAINT

620011110 10.00 GAL 250.00 2,500.000380 WORDS AND SYMBOLS-YELLOW PAINT

620011260 12.00 GAL 350.00 4,200.000390 WORDS AND SYMBOLS-WHITE EPOXY

620011265 7.00 GAL 350.00 2,450.000400 WORDS AND SYMBOLS-YELLOW EPOXY
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SAINT REGIS - PARADISE

Call Order:

Letting Date: Missoula

Contract ID:
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Counties:

Project(s):

104

Tabulation of Bids

Contract Time:December 07, 2023
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0001 PMS OVERLAY, SEAL & COVER, & FOG SEALSECTION:

620012955 14,551.00 LNFT 0.25 3,637.750410 TEMPORARY STRIPING

620013000 1,151.00 GAL 42.00 48,342.000420 STRIPING-WHITE PAINT

620013960 1,171.00 GAL 117.00 137,007.000430 STRIPING-WHITE EPOXY

620014000 827.00 GAL 42.00 34,734.000440 STRIPING-YELLOW PAINT

620014960 833.00 GAL 117.00 97,461.000450 STRIPING-YELLOW EPOXY

699010230 1.00 EACH 10,000.00 10,000.000460 SUMP

$3,377,975.30Section Totals

( ) indicates item is bid as Lump Sum

$3,377,975.30

$3,377,975.30

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 8 of 8
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Contract ID:

District(s):

Counties:
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104
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,090,892.40 129.39% 100.00%

1 2362 LHC, INCORPORATED $1,616,000.00 100.00% 77.29%

2 6259 KNIFE RIVER CORPORATION - MSLA $1,815,815.00 112.36% 86.84%

Vendor Ranking

Contract ID:

STILLWATER RIVER - NORTH

MissoulaLetting Date:

Contract Description:

District(s): 40 WORKING DAYS

16R23

December 07, 2023
9:00 AM

(10233161000) NH 5-3(161)118
STILLWATER RIVER - NORTH

Flathead106 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) LHC,
INCORPORATED

(2) KNIFE RIVER
CORPORATION -

MSLA

Line
Number

0001 PAVEMENT SEAL AND COVERSECTION:

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.00 1.00 15,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 5,000.00 5,000.00 5,000.00 5,000.00 9,993.25 9,993.250020 STRUCTURE ANALYSIS

109200005 (1) LS 260,000.00 260,000.00 185,718.85 185,718.85 358,000.00 358,000.000030 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.000040 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL-FIXED

210020170 15.00 MILE 60.00 900.00 20.00 300.00 10.00 150.000060 TEST TRAILER-TRANSPORT,SETUP

401020048 7,078.00 TON 55.00 389,290.00 41.00 290,198.00 47.00 332,666.000070 PLANT MIX SURF-1/2 IN

401020300 99.00 TON 345.00 34,155.00 346.00 34,254.00 380.00 37,620.000080 HYDRATED LIME

402020095 354.00 TON 1,000.00 354,000.00 681.00 241,074.00 680.00 240,720.000090 ASPHALT CEMENT PG 70-28

402020315 2,732.00 GAL 6.00 16,392.00 5.00 13,660.00 3.50 9,562.000100 EMULSIFIED ASPHALT-TACK COAT

402020320 5,804.00 GAL 8.00 46,432.00 7.00 40,628.00 7.10 41,208.400110 EMULSIFIED ASPHALT-FOG SEAL
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STILLWATER RIVER - NORTH
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Contract ID:
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Contract Time:December 07, 2023

Contract Description:

16R23

(10233161000) NH 5-3(161)118
STILLWATER RIVER - NORTH

40 WORKING DAYS

Flathead

Min: Max:

12/19/2023 09:21:58

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



0001 PAVEMENT SEAL AND COVERSECTION:

402020375 137.60 TON 1,000.00 137,600.00 1,075.00 147,920.00 1,100.00 151,360.000120 EMULSIFIED ASPHALT CHFRS-2P

409000020 77,226.00 SQYD 0.80 61,780.80 0.75 57,919.50 0.80 61,780.800130 COVER-TYPE 2

411010000 56,051.00 SQYD 4.00 224,204.00 2.25 126,114.75 2.00 112,102.000140 COLD MILLING

411011145 4.80 MILE 2,500.00 12,000.00 2,300.00 11,040.00 2,350.00 11,280.000150 SINUSOIDAL RUMBLE STRIPS

552010160 1,110.80 SQYD 23.00 25,548.40 18.75 20,827.50 24.00 26,659.200160 BRIDGE DECK CRACK SEAL

562000020 2.00 SQYD 900.00 1,800.00 850.00 1,700.00 850.00 1,700.000170 CLASS A BRIDGE DECK REPAIR

606011503 1.00 EACH 2,400.00 2,400.00 2,000.00 2,000.00 2,100.00 2,100.000180 RESET TEMP IMPACT ATTENUATOR

606011518 1.00 EACH 3,500.00 3,500.00 2,000.00 2,000.00 2,100.00 2,100.000190 TEMPORARY IMPACT ATTENUATOR

618030005 150,000.00 UNIT 0.85 127,500.00 0.80 120,000.00 0.85 127,500.000200 TRAFFIC CONTROL DEVICES CB

618100000 84.00 SQFT 50.00 4,200.00 45.00 3,780.00 47.50 3,990.000210 SINGLE USE SIGNS

618100001 2.00 EACH 2,500.00 5,000.00 1,500.00 3,000.00 1,600.00 3,200.000220 MOTORCYCLE ADVISORY SIGN

618100005 2.00 EACH 7,000.00 14,000.00 7,000.00 14,000.00 7,400.00 14,800.000230 PORTABLE VARIABLE MESSAGE SIGN

618190100 170.00 LNFT 50.00 8,500.00 20.00 3,400.00 21.00 3,570.000240 TEMPORARY BARRIER RAIL

618190110 170.00 LNFT 11.50 1,955.00 4.00 680.00 4.20 714.000250 RESET TEMP BARRIER RAIL

619010062 114.60 SQFT 40.00 4,584.00 39.00 4,469.40 41.00 4,698.600260 SIGNS-ALUM SHEET INCR XI
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0001 PAVEMENT SEAL AND COVERSECTION:

619010090 155.50 SQFT 40.00 6,220.00 37.00 5,753.50 39.00 6,064.500270 SIGNS-ALUM REFL SHEET XI

619010200 2.00 EACH 275.00 550.00 200.00 400.00 210.00 420.000280 RESET SIGNS

619010230 20.00 EACH 55.00 1,100.00 80.00 1,600.00 85.00 1,700.000290 REMOVE SIGN

619010240 4.00 EACH 295.00 1,180.00 250.00 1,000.00 265.00 1,060.000300 REMOVE SIGN-GUIDE

619010300 406.00 LB 8.00 3,248.00 8.50 3,451.00 9.00 3,654.000310 POSTS-TUBULAR STEEL

619010310 88.00 LB 9.00 792.00 8.00 704.00 8.50 748.000320 POSTS-STEEL U SIGN

619010480 152.00 LNFT 15.00 2,280.00 15.00 2,280.00 16.00 2,432.000330 POLES-TREATED WOOD 4 IN

619010490 114.00 LNFT 16.00 1,824.00 15.00 1,710.00 16.00 1,824.000340 POLES-TREATED WOOD 5 IN

619010742 4.00 EACH 1,300.00 5,200.00 1,100.00 4,400.00 1,150.00 4,600.000350 FRANG SIGN POST BKWY-3.5 IN RD

619011010 36.00 EACH 40.00 1,440.00 38.00 1,368.00 40.00 1,440.000360 DELINEATOR DES A

619011040 42.00 EACH 40.00 1,680.00 42.00 1,764.00 45.00 1,890.000370 DELINEATOR DES D

619011080 42.00 EACH 30.00 1,260.00 38.00 1,596.00 40.00 1,680.000380 DELINEATOR DES H

620011105 61.00 GAL 265.00 16,165.00 250.00 15,250.00 187.50 11,437.500390 WORDS AND SYMBOLS-WHITE PAINT

620011110 39.00 GAL 265.00 10,335.00 125.00 4,875.00 150.00 5,850.000400 WORDS AND SYMBOLS-YELLOW PAINT

620011260 67.00 GAL 395.00 26,465.00 300.00 20,100.00 225.00 15,075.000410 WORDS AND SYMBOLS-WHITE EPOXY
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0001 PAVEMENT SEAL AND COVERSECTION:

620011265 43.00 GAL 395.00 16,985.00 125.00 5,375.00 187.50 8,062.500420 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 17,018.00 LNFT 0.40 6,807.20 0.25 4,254.50 0.25 4,254.500430 TEMPORARY STRIPING

620013000 1,149.00 GAL 50.00 57,450.00 35.00 40,215.00 33.75 38,778.750440 STRIPING-WHITE PAINT

620013960 575.00 GAL 120.00 69,000.00 115.00 66,125.00 93.75 53,906.250450 STRIPING-WHITE EPOXY

620014000 923.00 GAL 50.00 46,150.00 35.00 32,305.00 33.75 31,151.250460 STRIPING-YELLOW PAINT

620014960 446.00 GAL 120.00 53,520.00 115.00 51,290.00 93.75 41,812.500470 STRIPING-YELLOW EPOXY

$1,815,815.00$2,090,892.40 $1,616,000.00Section Totals

( ) indicates item is bid as Lump Sum

$1,616,000.00$2,090,892.40 $1,815,815.00

$2,090,892.40

Contract Item Totals

$1,616,000.00 1,815,815.00Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $22,827,368.65 91.18% 100.00%

1 2045 OFTEDAL CONSTRUCTION, INC. $25,034,647.90 100.00% 109.67%

2 4048 MARTIN CONSTRUCTION, INC. $30,247,301.25 120.82% 132.50%

Vendor Ranking

Contract ID:

LAMBERT - WEST & LAMBERT - EAST

GlendiveLetting Date:

Contract Description:

District(s): 200 WORKING DAYS

04B23

November 16, 2023
9:00 AM

(10224016000) STPP 51-3(16)49
LAMBERT - EAST
(8715014000) STPP 51-3(14)38
LAMBERT - WEST

Richland101 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) OFTEDAL
CONSTRUCTION,

INC.

(2) MARTIN
CONSTRUCTION,

INC.

Line
Number

0001 WIDENING, PLANT MIX, SEAL & COVERSECTION:

103000000 1,000.00 HOUR 25.00 25,000.00 6.18 6,180.00 15.67 15,670.000010 TRAINING PROGRAM

103500005 (1) LS 2,000.00 2,000.00 5,000.00 5,000.00 1,205.42 1,205.420020 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000030 MISCELLANEOUS WORK

108000010 (1) LS 5,000.00 5,000.00 12,367.47 12,367.47 1.00 1.000040 STRUCTURE ANALYSIS

109200005 (1) LS 3,300,000.00 3,300,000.00 2,490,000.00 2,490,000.00 4,471,072.97 4,471,072.970050 MOBILIZATION

203020100 437,605.00 CUYD 5.50 2,406,827.50 8.30 3,632,121.50 6.83 2,988,842.150060 EXCAVATION-UNCLASSIFIED

203020310 20,624.00 CUYD 28.00 577,472.00 28.09 579,328.16 30.90 637,281.600070 SPECIAL BORROW-NEAT LINE

203020380 6,066.00 CUYD 35.00 212,310.00 28.07 170,272.62 30.90 187,439.400080 SPECIAL EMBANKMENT

203080100 77,765.00 CUYD 6.00 466,590.00 5.03 391,157.95 7.74 601,901.100090 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 90,000.00 90,000.00 120,000.00 120,000.00 273,784.84 273,784.840100 TEMPORARY EROSION CONTROL-LS

Page 1 of 8
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0001 WIDENING, PLANT MIX, SEAL & COVERSECTION:

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000110 TEMPORARY EROSION CONTROL-FIXED

210020170 130.00 MILE 50.00 6,500.00 52.36 6,806.80 60.27 7,835.100120 TEST TRAILER-TRANSPORT,SETUP

301020268 2,500.00 CUYD 30.00 75,000.00 40.00 100,000.00 48.29 120,725.000130 TRAFFIC GRAVEL

301020340 55,462.00 CUYD 45.00 2,495,790.00 47.00 2,606,714.00 47.72 2,646,646.640140 CRUSHED AGGREGATE COURSE

301020416 23,803.00 CUYD 20.00 476,060.00 37.00 880,711.00 53.74 1,279,173.220150 SHOULDER GRAVEL

301020450 11,180.00 CUYD 50.00 559,000.00 49.00 547,820.00 48.76 545,136.800160 SPECIAL BACKFILL

301020625 202,640.00 SQYD 0.65 131,716.00 0.75 151,980.00 2.13 431,623.200170 AGGREGATE TREATMENT

302000000 191,050.00 SQYD 3.00 573,150.00 2.30 439,415.00 2.78 531,119.000180 PAVEMENT PULVERIZATION

401020045 36,544.00 TON 44.00 1,607,936.00 54.00 1,973,376.00 62.68 2,290,577.920190 PLANT MIX SURF-3/4 IN

401020046 979.00 TON 100.00 97,900.00 125.00 122,375.00 186.84 182,916.360200 PLANT MIX BIT SURF-MISC

401020300 525.00 TON 300.00 157,500.00 350.00 183,750.00 452.03 237,315.750210 HYDRATED LIME

402020192 2,027.00 TON 850.00 1,722,950.00 910.00 1,844,570.00 1,127.07 2,284,570.890220 ASPHALT CEMENT PG 58V-34

402020315 20,491.00 GAL 2.75 56,350.25 4.00 81,964.00 6.03 123,560.730230 EMULSIFIED ASPHALT-TACK COAT

402020375 937.60 TON 950.00 890,720.00 900.00 843,840.00 1,124.72 1,054,537.470240 EMULSIFIED ASPHALT CHFRS-2P
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0001 WIDENING, PLANT MIX, SEAL & COVERSECTION:

409000000 32.50 CRMI 490.00 15,925.00 250.00 8,125.00 596.68 19,392.100250 FINAL SWEEP AND BROOM

409000010 524,046.00 SQYD 1.00 524,046.00 0.69 361,591.74 1.06 555,488.760260 COVER-TYPE 1

411011125 10.70 MILE 1,250.00 13,375.00 1,204.18 12,884.73 1,386.23 14,832.660270 CENTERLINE RUMBLE STRIPS-TYPE 2

411011135 21.40 MILE 860.00 18,404.00 837.69 17,926.57 964.34 20,636.880280 RUMBLE STRIPS

551020030 101.50 CUYD 1,700.00 172,550.00 2,329.83 236,477.75 2,923.15 296,699.730290 CONCRETE-CLASS GENERAL

603000050 993.00 CUYD 80.00 79,440.00 112.90 112,109.70 109.19 108,425.670300 GRANULAR BEDDING MATERIAL

603000060 2,250.00 CUYD 65.00 146,250.00 105.80 238,050.00 97.92 220,320.000310 FOUNDATION MATERIAL

603012530 1,590.00 LNFT 118.00 187,620.00 149.17 237,180.30 217.98 346,588.200320 RCP 18 IN

603012555 44.00 LNFT 225.00 9,900.00 255.06 11,222.64 278.98 12,275.120330 RCP 24 IN

603012625 568.00 LNFT 200.00 113,600.00 202.05 114,764.40 296.80 168,582.400340 RCP 30 IN

603012660 488.00 LNFT 250.00 122,000.00 258.50 126,148.00 621.51 303,296.880350 RCP 36 IN

603012670 134.00 LNFT 270.00 36,180.00 314.33 42,120.22 499.49 66,931.660360 RCP 42 IN

603012705 172.00 LNFT 300.00 51,600.00 400.55 68,894.60 628.73 108,141.560370 RCP 48 IN

603012741 418.00 LNFT 400.00 167,200.00 616.81 257,826.58 912.91 381,596.380380 RCP 60 IN
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0001 WIDENING, PLANT MIX, SEAL & COVERSECTION:

603013226 86.00 LNFT 260.00 22,360.00 345.25 29,691.50 486.29 41,820.940390 RCPA 42 IN EQ DIA

603013235 50.00 LNFT 300.00 15,000.00 437.65 21,882.50 651.61 32,580.500400 RCPA 48 IN EQ DIA

603013255 72.00 LNFT 425.00 30,600.00 848.01 61,056.72 999.99 71,999.280410 RCPA 72 IN EQ DIA

603013346 150.00 LNFT 3,000.00 450,000.00 4,299.18 644,877.00 4,829.54 724,431.000420 REIN CONC BOX 20 X 6

603013348 238.00 LNFT 2,500.00 595,000.00 3,280.32 780,716.16 3,322.68 790,797.840430 REIN CONC BOX 12 X 7

603013361 156.00 LNFT 1,500.00 234,000.00 2,277.23 355,247.88 2,165.79 337,863.240440 REIN CONC BOX 8 X 6

603013378 158.00 LNFT 2,800.00 442,400.00 3,315.45 523,841.10 2,940.54 464,605.320450 REIN CONC BOX 14 X 8

603013407 6.00 LNFT 5,000.00 30,000.00 11,141.11 66,846.66 7,020.95 42,125.700460 REIN CONC BOX 12 X 10 DBL

603013410 104.00 LNFT 3,500.00 364,000.00 3,821.66 397,452.64 3,991.22 415,086.880470 REIN CONC BOX 16 X 12

603016150 18.00 LNFT 110.00 1,980.00 1,329.59 23,932.62 1,090.25 19,624.500480 RELAY PIPE CULVERT

603587020 3,918.90 LNFT 20.00 78,378.00 30.68 120,231.85 62.45 244,735.310490 REMOVE PIPE CULVERT

607100147 2,118.00 LNFT 7.00 14,826.00 5.15 10,907.70 5.93 12,559.740500 FARM FENCE-TYPE F2M-32 IN WW

607100229 5,248.00 LNFT 4.00 20,992.00 3.70 19,417.60 4.26 22,356.480510 FARM FENCE-TYPE F4W

607100252 88,328.00 LNFT 4.00 353,312.00 2.68 236,719.04 3.09 272,933.520520 FARM FENCE-TYPE F4M
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0001 WIDENING, PLANT MIX, SEAL & COVERSECTION:

607100362 138.00 EACH 125.00 17,250.00 157.07 21,675.66 180.81 24,951.780530 FARM FENCE-PANEL/SINGLE FM

607100385 176.00 EACH 150.00 26,400.00 235.60 41,465.60 271.22 47,734.720540 FARM FENCE-PANEL/DOUBLE FM

607100430 1,224.00 LNFT 15.00 18,360.00 15.71 19,229.04 18.08 22,129.920550 FARM GATE-WIRE-TYPE G-2

607100551 1,459.00 LNFT 3.00 4,377.00 1.31 1,911.29 1.51 2,203.090560 FENCE-TEMPORARY

607100720 144.00 EACH 50.00 7,200.00 36.65 5,277.60 42.19 6,075.360570 DEADMAN

607150131 5.00 EACH 1,700.00 8,500.00 209.42 1,047.10 241.08 1,205.400580 RESET GATE

610100101 185.40 ACRE 300.00 55,620.00 350.78 65,034.61 439.98 81,572.290590 SEEDING AREA NO 1

610100103 38.70 ACRE 350.00 13,545.00 296.33 11,467.97 367.65 14,228.060600 SEEDING AREA NO 3

610100326 185.40 ACRE 70.00 12,978.00 94.24 17,472.10 114.51 21,230.150610 FERTILIZING AREA NO 1

610100490 34,163.00 SQYD 5.50 187,896.50 6.23 212,835.49 7.17 244,948.710620 TURF REINF MAT-NATURAL FIBER

610100555 224.10 ACRE 80.00 17,928.00 109.95 24,639.80 132.60 29,715.660630 CONDITION SEEDBED SURFACE

610220120 1.30 ACRE 1,000.00 1,300.00 13,183.18 17,138.13 16,273.18 21,155.130640 COMPOST

611010300 1.00 EACH 5,000.00 5,000.00 1,047.11 1,047.11 4,218.97 4,218.970650 RESET CATTLE GUARD

613100030 381.00 CUYD 150.00 57,150.00 229.48 87,431.88 289.51 110,303.310660 RIPRAP-CLASS 1 RANDOM
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0001 WIDENING, PLANT MIX, SEAL & COVERSECTION:

613100040 428.00 CUYD 170.00 72,760.00 222.39 95,182.92 288.02 123,272.560670 RIPRAP-CLASS 2 RANDOM

613100085 211.00 SQYD 65.00 13,715.00 106.81 22,536.91 502.17 105,957.870680 OUTLET APRON

613520010 8,652.00 SQYD 65.00 562,380.00 64.92 561,687.84 74.74 646,650.480690 VEGETATED CONCRETE BLOCK MAT

618030005 900,000.00 UNIT 0.80 720,000.00 0.75 675,000.00 0.87 783,000.000700 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 3,000.00 6,000.00 1,256.54 2,513.08 1,446.51 2,893.020710 MOTORCYCLE ADVISORY SIGN

619010062 45.00 SQFT 50.00 2,250.00 47.38 2,132.10 54.55 2,454.750715 SIGNS-ALUM SHEET INCR XI

619010090 75.70 SQFT 45.00 3,406.50 49.21 3,725.20 56.65 4,288.410720 SIGNS-ALUM REFL SHEET XI

619010210 1.00 EACH 1,100.00 1,100.00 1,047.11 1,047.11 1,205.42 1,205.420735 RESET SIGNS-GUIDE

619010230 17.00 EACH 80.00 1,360.00 89.00 1,513.00 102.46 1,741.820740 REMOVE SIGN

619010240 2.00 EACH 375.00 750.00 1,256.54 2,513.08 1,446.51 2,893.020750 REMOVE SIGN-GUIDE

619010310 220.00 LB 7.00 1,540.00 9.69 2,131.80 11.15 2,453.000760 POSTS-STEEL U SIGN

619010480 84.00 LNFT 17.00 1,428.00 18.85 1,583.40 21.70 1,822.800770 POLES-TREATED WOOD 4 IN

619011010 307.00 EACH 32.00 9,824.00 39.79 12,215.53 45.81 14,063.670780 DELINEATOR DES A

619011040 14.00 EACH 38.00 532.00 41.36 579.04 47.61 666.540790 DELINEATOR DES D
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0001 WIDENING, PLANT MIX, SEAL & COVERSECTION:

620011105 20.00 GAL 265.00 5,300.00 261.78 5,235.60 301.36 6,027.200800 WORDS AND SYMBOLS-WHITE PAINT

620011260 20.00 GAL 400.00 8,000.00 366.49 7,329.80 421.90 8,438.000810 WORDS AND SYMBOLS-WHITE EPOXY

620012955 189,566.00 LNFT 0.20 37,913.20 0.26 49,287.16 0.30 56,869.800820 TEMPORARY STRIPING

620013000 1,518.00 GAL 45.00 68,310.00 47.12 71,528.16 54.24 82,336.320830 STRIPING-WHITE PAINT

620013960 1,568.00 GAL 120.00 188,160.00 120.42 188,818.56 138.62 217,356.160840 STRIPING-WHITE EPOXY

620014000 948.00 GAL 45.00 42,660.00 47.12 44,669.76 54.24 51,419.520850 STRIPING-YELLOW PAINT

620014960 980.00 GAL 120.00 117,600.00 120.42 118,011.60 138.62 135,847.600860 STRIPING-YELLOW EPOXY

622011043 117.00 SQYD 9.00 1,053.00 21.36 2,499.12 7.22 844.740870 PERM EROSION CONTROL-HIGH SURV

622011084 60,849.00 SQYD 2.30 139,952.70 2.15 130,825.35 2.65 161,249.850880 GEOTEXTILE STABILIZATION

623000180 2.00 EACH 330.00 660.00 507.85 1,015.70 584.63 1,169.260890 MAILBOX-LARGE

699010025 (1) LS 90,000.00 90,000.00 125,000.00 125,000.00 120,542.08 120,542.080900 ROAD WEATHER INFORMATION SYSTEM

$30,247,301.25$22,827,368.65 $25,034,647.90Section Totals
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( ) indicates item is bid as Lump Sum

$25,034,647.90$22,827,368.65 $30,247,301.25

$22,827,368.65

Contract Item Totals

$25,034,647.90 30,247,301.25Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $17,042,167.70 100.99% 100.00%

1 2094 PRINCE, INC. $16,874,968.20 100.00% 99.02%

2 2045 OFTEDAL CONSTRUCTION, INC. $20,807,972.50 123.31% 122.10%

3 4048 MARTIN CONSTRUCTION, INC. $20,983,124.26 124.34% 123.12%

Vendor Ranking

Contract ID:

RESERVE - EAST

GlendiveLetting Date:

Contract Description:

District(s): 150 WORKING DAYS

05B23

November 16, 2023
9:00 AM

(8897010000) STPS-HSIP 258-1(10)1
RESERVE - EAST

Sheridan102 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) PRINCE, INC. (2) OFTEDAL
CONSTRUCTION,

INC.

Line
Number

0001 MAJOR REHABSECTION:

103500005 (1) LS 1,500.00 1,500.00 1,500.00 1,500.00 3,160.00 3,160.000010 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000020 MISCELLANEOUS WORK

109200005 (1) LS 1,750,000.00 1,750,000.00 2,280,244.11 2,280,244.11 2,080,800.00 2,080,800.000030 MOBILIZATION

202020362 (1) LS 3,000.00 3,000.00 10,000.00 10,000.00 3,260.00 3,260.000040 ABANDON WELL

203020100 169,320.00 CUYD 10.00 1,693,200.00 6.25 1,058,250.00 9.00 1,523,880.000050 EXCAVATION-UNCLASSIFIED

203020200 35,048.00 CUYD 12.00 420,576.00 8.34 292,300.32 15.00 525,720.000060 EXCAVATION-UNCLASS BORROW

203020310 50,062.00 CUYD 28.00 1,401,736.00 16.54 828,025.48 50.00 2,503,100.000070 SPECIAL BORROW-NEAT LINE

203020380 10,689.00 CUYD 36.00 384,804.00 18.54 198,174.06 66.00 705,474.000080 SPECIAL EMBANKMENT

203080100 43,038.00 CUYD 6.50 279,747.00 6.45 277,595.10 8.00 344,304.000090 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 100,000.00 100,000.00 156,000.00 156,000.00 125,000.00 125,000.000100 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000110 TEMPORARY EROSION CONTROL-FIXED
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0001 MAJOR REHABSECTION:

210020170 188.00 MILE 50.00 9,400.00 30.00 5,640.00 32.50 6,110.000120 TEST TRAILER-TRANSPORT,SETUP

301020268 1,000.00 CUYD 39.00 39,000.00 30.00 30,000.00 20.50 20,500.000130 TRAFFIC GRAVEL

301020340 60,262.00 CUYD 45.00 2,711,790.00 52.98 3,192,680.76 58.00 3,495,196.000140 CRUSHED AGGREGATE COURSE

301020450 2,026.00 CUYD 65.00 131,690.00 64.30 130,271.80 78.20 158,433.200150 SPECIAL BACKFILL

301020625 202,437.00 SQYD 0.45 91,096.65 0.74 149,803.38 0.80 161,949.600160 AGGREGATE TREATMENT

302000000 90,626.00 SQYD 3.00 271,878.00 2.47 223,846.22 3.20 290,003.200170 PAVEMENT PULVERIZATION

401020045 42,214.00 TON 44.00 1,857,416.00 58.39 2,464,875.46 65.25 2,754,463.500180 PLANT MIX SURF-3/4 IN

401020046 1,192.00 TON 105.00 125,160.00 88.39 105,360.88 97.50 116,220.000190 PLANT MIX BIT SURF-MISC

401020300 608.00 TON 315.00 191,520.00 271.00 164,768.00 294.00 178,752.000200 HYDRATED LIME

402020192 2,352.50 TON 850.00 1,999,625.00 823.00 1,936,107.50 896.00 2,107,840.000210 ASPHALT CEMENT PG 58V-34

402020315 20,212.00 GAL 3.50 70,742.00 2.00 40,424.00 2.20 44,466.400220 EMULSIFIED ASPHALT-TACK COAT

402020375 312.70 TON 950.00 297,065.00 866.00 270,798.20 1,070.00 334,589.000230 EMULSIFIED ASPHALT CHFRS-2P

409000000 10.00 CRMI 560.00 5,600.00 250.00 2,500.00 271.00 2,710.000240 FINAL SWEEP AND BROOM

409000010 173,700.00 SQYD 0.90 156,330.00 0.91 158,067.00 1.00 173,700.000250 COVER-TYPE 1

411011135 21.00 MILE 865.00 18,165.00 850.00 17,850.00 936.00 19,656.000260 RUMBLE STRIPS
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0001 MAJOR REHABSECTION:

551020030 24.80 CUYD 2,500.00 62,000.00 3,000.00 74,400.00 2,710.00 67,208.000270 CONCRETE-CLASS GENERAL

603000050 237.00 CUYD 80.00 18,960.00 72.28 17,130.36 84.50 20,026.500280 GRANULAR BEDDING MATERIAL

603000060 358.00 CUYD 65.00 23,270.00 72.28 25,876.24 67.50 24,165.000290 FOUNDATION MATERIAL

603010040 2,718.00 LNFT 105.00 285,390.00 70.00 190,260.00 117.00 318,006.000300 DRAINAGE PIPE 18 IN

603010048 1,082.00 LNFT 145.00 156,890.00 96.25 104,142.50 142.00 153,644.000310 DRAINAGE PIPE 24 IN

603010056 490.00 LNFT 185.00 90,650.00 135.00 66,150.00 174.00 85,260.000320 DRAINAGE PIPE 30 IN

603010066 220.00 LNFT 230.00 50,600.00 163.75 36,025.00 203.00 44,660.000330 DRAINAGE PIPE 36 IN

603010068 90.00 LNFT 330.00 29,700.00 206.25 18,562.50 247.00 22,230.000340 DRAINAGE PIPE 48 IN

603012625 82.00 LNFT 238.00 19,516.00 203.75 16,707.50 237.00 19,434.000350 RCP 30 IN

603012660 172.00 LNFT 255.00 43,860.00 267.50 46,010.00 298.00 51,256.000360 RCP 36 IN

603012769 172.00 LNFT 800.00 137,600.00 690.00 118,680.00 722.00 124,184.000370 RCP 72 IN

603013235 172.00 LNFT 460.00 79,120.00 427.50 73,530.00 443.00 76,196.000380 RCPA 48 IN EQ DIA

603013358 116.00 LNFT 2,500.00 290,000.00 3,375.00 391,500.00 3,300.00 382,800.000390 REIN CONC BOX 14 X 6

603014244 2.00 EACH 1,500.00 3,000.00 2,500.00 5,000.00 741.00 1,482.000400 RESET VALVE BOX

603587020 2,248.00 LNFT 25.00 56,200.00 13.34 29,988.32 11.50 25,852.000410 REMOVE PIPE CULVERT
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0001 MAJOR REHABSECTION:

607100229 13,332.00 LNFT 5.00 66,660.00 4.09 54,527.88 4.60 61,327.200420 FARM FENCE-TYPE F4W

607100252 7,155.00 LNFT 4.00 28,620.00 3.50 25,042.50 3.80 27,189.000430 FARM FENCE-TYPE F4M

607100360 28.00 EACH 195.00 5,460.00 255.19 7,145.32 277.00 7,756.000440 FARM FENCE-PANEL/SINGLE FW

607100362 14.00 EACH 308.00 4,312.00 215.04 3,010.56 233.00 3,262.000450 FARM FENCE-PANEL/SINGLE FM

607100380 6.00 EACH 350.00 2,100.00 399.65 2,397.90 434.00 2,604.000460 FARM FENCE-PANEL/DOUBLE FW

607100385 12.00 EACH 400.00 4,800.00 319.36 3,832.32 347.00 4,164.000470 FARM FENCE-PANEL/DOUBLE FM

607100430 256.00 LNFT 20.00 5,120.00 13.39 3,427.84 14.50 3,712.000480 FARM GATE-WIRE-TYPE G-2

607100720 7.00 EACH 70.00 490.00 55.47 388.29 61.00 427.000490 DEADMAN

610100101 111.20 ACRE 350.00 38,920.00 345.00 38,364.00 375.00 41,700.000500 SEEDING AREA NO 1

610100103 39.00 ACRE 285.00 11,115.00 305.00 11,895.00 331.00 12,909.000510 SEEDING AREA NO 3

610100326 111.20 ACRE 90.00 10,008.00 95.00 10,564.00 103.00 11,453.600520 FERTILIZING AREA NO 1

610100490 6,213.00 SQYD 7.25 45,044.25 6.15 38,209.95 6.70 41,627.100530 TURF REINF MAT-NATURAL FIBER

610100555 150.20 ACRE 80.00 12,016.00 115.00 17,273.00 125.00 18,775.000540 CONDITION SEEDBED SURFACE

610100565 6,133.00 SQYD 5.60 34,344.80 4.15 25,451.95 4.50 27,598.500550 EROSION CONTROL BLANKET-HIGH-PERFORM

617673200 2.00 EACH 1,800.00 3,600.00 1,500.00 3,000.00 1,710.00 3,420.000560 SIG STANDARD TYPE 1-200
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0001 MAJOR REHABSECTION:

618030005 750,000.00 UNIT 0.80 600,000.00 0.72 540,000.00 0.83 622,500.000570 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 3,000.00 6,000.00 750.00 1,500.00 853.00 1,706.000580 MOTORCYCLE ADVISORY SIGN

619010062 87.00 SQFT 42.00 3,654.00 40.00 3,480.00 45.50 3,958.500590 SIGNS-ALUM SHEET INCR XI

619010090 270.80 SQFT 50.00 13,540.00 32.00 8,665.60 36.50 9,884.200600 SIGNS-ALUM REFL SHEET XI

619010230 36.00 EACH 64.00 2,304.00 50.00 1,800.00 57.00 2,052.000610 REMOVE SIGN

619010240 3.00 EACH 375.00 1,125.00 250.00 750.00 284.00 852.000620 REMOVE SIGN-GUIDE

619010310 211.00 LB 9.00 1,899.00 9.00 1,899.00 10.00 2,110.000630 POSTS-STEEL U SIGN

619010320 840.00 LB 10.00 8,400.00 10.00 8,400.00 11.50 9,660.000640 POSTS-STEEL STRUCTURAL SIGN

619010480 370.00 LNFT 16.00 5,920.00 12.00 4,440.00 13.50 4,995.000650 POLES-TREATED WOOD 4 IN

619010722 2.00 EACH 1,500.00 3,000.00 2,500.00 5,000.00 2,840.00 5,680.000660 FRANG SIGN POST BKWY-S4 X 7.7

619010730 2.00 EACH 2,120.00 4,240.00 2,500.00 5,000.00 2,840.00 5,680.000670 FRANG SIGN POST BKWY-W8 X 18

619011010 296.00 EACH 38.00 11,248.00 32.00 9,472.00 36.50 10,804.000680 DELINEATOR DES A

619011040 52.00 EACH 38.00 1,976.00 36.00 1,872.00 41.00 2,132.000690 DELINEATOR DES D

619011060 19.00 EACH 38.00 722.00 36.00 684.00 41.00 779.000700 DELINEATOR DES F

620011105 2.00 GAL 265.00 530.00 250.00 500.00 275.00 550.000710 WORDS AND SYMBOLS-WHITE PAINT
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0001 MAJOR REHABSECTION:

620011260 2.00 GAL 440.00 880.00 350.00 700.00 385.00 770.000720 WORDS AND SYMBOLS-WHITE EPOXY

620013000 716.00 GAL 48.00 34,368.00 50.00 35,800.00 55.00 39,380.000730 STRIPING-WHITE PAINT

620013960 478.00 GAL 125.00 59,750.00 120.00 57,360.00 132.00 63,096.000740 STRIPING-WHITE EPOXY

620014000 414.00 GAL 48.00 19,872.00 50.00 20,700.00 55.00 22,770.000750 STRIPING-YELLOW PAINT

620014960 278.00 GAL 125.00 34,750.00 120.00 33,360.00 132.00 36,696.000760 STRIPING-YELLOW EPOXY

622011084 273,048.00 SQYD 2.00 546,096.00 2.30 628,010.40 2.00 546,096.000770 GEOTEXTILE STABILIZATION

623000155 3.00 EACH 329.00 987.00 500.00 1,500.00 569.00 1,707.000780 MAILBOX

$20,807,972.50$17,042,167.70 $16,874,968.20Section Totals

( ) indicates item is bid as Lump Sum

$16,874,968.20$17,042,167.70 $20,807,972.50

$17,042,167.70

Contract Item Totals

$16,874,968.20 20,807,972.50Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) MARTIN
CONSTRUCTION,

INC.

Line
Number

0001 MAJOR REHABSECTION:

103500005 (1) LS 1,116.30 1,116.300010 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.000020 MISCELLANEOUS WORK

109200005 (1) LS 2,861,150.55 2,861,150.550030 MOBILIZATION

202020362 (1) LS 6,854.83 6,854.830040 ABANDON WELL

203020100 169,320.00 CUYD 9.16 1,550,971.200050 EXCAVATION-UNCLASSIFIED

203020200 35,048.00 CUYD 14.46 506,794.080060 EXCAVATION-UNCLASS BORROW

203020310 50,062.00 CUYD 42.14 2,109,612.680070 SPECIAL BORROW-NEAT LINE

203020380 10,689.00 CUYD 41.54 444,021.060080 SPECIAL EMBANKMENT

203080100 43,038.00 CUYD 7.12 306,430.560090 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 205,488.13 205,488.130100 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.000110 TEMPORARY EROSION CONTROL-FIXED
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0001 MAJOR REHABSECTION:

210020170 188.00 MILE 55.81 10,492.280120 TEST TRAILER-TRANSPORT,SETUP

301020268 1,000.00 CUYD 58.95 58,950.000130 TRAFFIC GRAVEL

301020340 60,262.00 CUYD 55.28 3,331,283.360140 CRUSHED AGGREGATE COURSE

301020450 2,026.00 CUYD 19.04 38,575.040150 SPECIAL BACKFILL

301020625 202,437.00 SQYD 1.85 374,508.450160 AGGREGATE TREATMENT

302000000 90,626.00 SQYD 2.11 191,220.860170 PAVEMENT PULVERIZATION

401020045 42,214.00 TON 57.68 2,434,903.520180 PLANT MIX SURF-3/4 IN

401020046 1,192.00 TON 186.05 221,771.600190 PLANT MIX BIT SURF-MISC

401020300 608.00 TON 418.61 254,514.880200 HYDRATED LIME

402020192 2,352.50 TON 781.41 1,838,267.030210 ASPHALT CEMENT PG 58V-34

402020315 20,212.00 GAL 3.91 79,028.920220 EMULSIFIED ASPHALT-TACK COAT

402020375 312.70 TON 1,078.69 337,306.360230 EMULSIFIED ASPHALT CHFRS-2P

409000000 10.00 CRMI 920.94 9,209.400240 FINAL SWEEP AND BROOM

409000010 173,700.00 SQYD 0.99 171,963.000250 COVER-TYPE 1

411011135 21.00 MILE 948.85 19,925.850260 RUMBLE STRIPS
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0001 MAJOR REHABSECTION:

551020030 24.80 CUYD 3,014.00 74,747.200270 CONCRETE-CLASS GENERAL

603000050 237.00 CUYD 89.26 21,154.620280 GRANULAR BEDDING MATERIAL

603000060 358.00 CUYD 91.48 32,749.840290 FOUNDATION MATERIAL

603010040 2,718.00 LNFT 109.21 296,832.780300 DRAINAGE PIPE 18 IN

603010048 1,082.00 LNFT 198.18 214,430.760310 DRAINAGE PIPE 24 IN

603010056 490.00 LNFT 427.16 209,308.400320 DRAINAGE PIPE 30 IN

603010066 220.00 LNFT 340.06 74,813.200330 DRAINAGE PIPE 36 IN

603010068 90.00 LNFT 443.84 39,945.600340 DRAINAGE PIPE 48 IN

603012625 82.00 LNFT 389.87 31,969.340350 RCP 30 IN

603012660 172.00 LNFT 411.50 70,778.000360 RCP 36 IN

603012769 172.00 LNFT 937.91 161,320.520370 RCP 72 IN

603013235 172.00 LNFT 555.44 95,535.680380 RCPA 48 IN EQ DIA

603013358 116.00 LNFT 3,112.43 361,041.880390 REIN CONC BOX 14 X 6

603014244 2.00 EACH 1,618.27 3,236.540400 RESET VALVE BOX

603587020 2,248.00 LNFT 53.27 119,750.960410 REMOVE PIPE CULVERT
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0001 MAJOR REHABSECTION:

607100229 13,332.00 LNFT 4.57 60,927.240420 FARM FENCE-TYPE F4W

607100252 7,155.00 LNFT 3.91 27,976.050430 FARM FENCE-TYPE F4M

607100360 28.00 EACH 284.87 7,976.360440 FARM FENCE-PANEL/SINGLE FW

607100362 14.00 EACH 240.05 3,360.700450 FARM FENCE-PANEL/SINGLE FM

607100380 6.00 EACH 446.13 2,676.780460 FARM FENCE-PANEL/DOUBLE FW

607100385 12.00 EACH 356.50 4,278.000470 FARM FENCE-PANEL/DOUBLE FM

607100430 256.00 LNFT 14.95 3,827.200480 FARM GATE-WIRE-TYPE G-2

607100720 7.00 EACH 61.92 433.440490 DEADMAN

610100101 111.20 ACRE 385.12 42,825.340500 SEEDING AREA NO 1

610100103 39.00 ACRE 340.47 13,278.330510 SEEDING AREA NO 3

610100326 111.20 ACRE 106.05 11,792.760520 FERTILIZING AREA NO 1

610100490 6,213.00 SQYD 6.87 42,683.310530 TURF REINF MAT-NATURAL FIBER

610100555 150.20 ACRE 128.37 19,281.170540 CONDITION SEEDBED SURFACE

610100565 6,133.00 SQYD 4.63 28,395.790550 EROSION CONTROL BLANKET-HIGH-PERFORM

617673200 2.00 EACH 3,181.45 6,362.900560 SIG STANDARD TYPE 1-200
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0001 MAJOR REHABSECTION:

618030005 750,000.00 UNIT 0.80 600,000.000570 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 837.22 1,674.440580 MOTORCYCLE ADVISORY SIGN

619010062 87.00 SQFT 44.65 3,884.550590 SIGNS-ALUM SHEET INCR XI

619010090 270.80 SQFT 35.72 9,672.980600 SIGNS-ALUM REFL SHEET XI

619010230 36.00 EACH 55.81 2,009.160610 REMOVE SIGN

619010240 3.00 EACH 297.07 891.210620 REMOVE SIGN-GUIDE

619010310 211.00 LB 10.05 2,120.550630 POSTS-STEEL U SIGN

619010320 840.00 LB 11.16 9,374.400640 POSTS-STEEL STRUCTURAL SIGN

619010480 370.00 LNFT 13.40 4,958.000650 POLES-TREATED WOOD 4 IN

619010722 2.00 EACH 2,790.74 5,581.480660 FRANG SIGN POST BKWY-S4 X 7.7

619010730 2.00 EACH 2,790.74 5,581.480670 FRANG SIGN POST BKWY-W8 X 18

619011010 296.00 EACH 35.72 10,573.120680 DELINEATOR DES A

619011040 52.00 EACH 40.19 2,089.880690 DELINEATOR DES D

619011060 19.00 EACH 40.19 763.610700 DELINEATOR DES F

620011105 2.00 GAL 279.08 558.160710 WORDS AND SYMBOLS-WHITE PAINT
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0001 MAJOR REHABSECTION:

620011260 2.00 GAL 390.71 781.420720 WORDS AND SYMBOLS-WHITE EPOXY

620013000 716.00 GAL 55.81 39,959.960730 STRIPING-WHITE PAINT

620013960 478.00 GAL 133.96 64,032.880740 STRIPING-WHITE EPOXY

620014000 414.00 GAL 55.81 23,105.340750 STRIPING-YELLOW PAINT

620014960 278.00 GAL 133.96 37,240.880760 STRIPING-YELLOW EPOXY

622011084 273,048.00 SQYD 2.41 658,045.680770 GEOTEXTILE STABILIZATION

623000155 3.00 EACH 558.15 1,674.450780 MAILBOX

$20,983,124.26Section Totals

( ) indicates item is bid as Lump Sum

$20,983,124.26

$20,983,124.26

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $12,446,802.22 82.31% 100.00%

1 7198 DIAMOND J CONSTRUCTION, LLC $15,121,897.86 100.00% 121.49%

2 2045 OFTEDAL CONSTRUCTION, INC. $16,619,319.12 109.90% 133.52%

3 6797 KNIFE RIVER CORPORATION-NORTH
CENTRAL

$21,589,977.25 142.77% 173.46%

Vendor Ranking

Contract ID:

MILES CITY - NORTH

GlendiveLetting Date:

Contract Description:

District(s): 120 WORKING DAYS

03B23

November 16, 2023
9:00 AM

(8710015000) NH 18-1(15)0
MILES CITY - NORTH

Custer103 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) DIAMOND J
CONSTRUCTION,

LLC

(2) OFTEDAL
CONSTRUCTION,

INC.

Line
Number

0001 MAJOR REHABSECTION:

103000000 500.00 HOUR 20.00 10,000.00 50.00 25,000.00 6.20 3,100.000010 TRAINING PROGRAM

103500005 (1) LS 2,500.00 2,500.00 500.00 500.00 3,080.00 3,080.000020 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000030 MISCELLANEOUS WORK

104030011 (1) LS 62,500.00 62,500.00 200,000.00 200,000.00 125,000.00 125,000.000040 MISCELLANEOUS ITEMS-LS

104030037 782.00 SQYD 106.00 82,892.00 102.00 79,764.00 141.00 110,262.000050 MISCELLANEOUS ITEMS-SQYD

104030065 102.00 LNFT 315.00 32,130.00 250.00 25,500.00 33.00 3,366.000060 MISCELLANEOUS ITEMS A-LNFT

108000000 (1) LS 15,000.00 15,000.00 10,000.00 10,000.00 616.00 616.000070 CRITICAL PATH SCHEDULE

108000010 (1) LS 5,000.00 5,000.00 10,000.00 10,000.00 5,340.00 5,340.000080 STRUCTURE ANALYSIS

109200005 (1) LS 1,600,000.00 1,600,000.00 2,084,833.00 2,084,833.00 1,661,000.00 1,661,000.000090 MOBILIZATION

201311000 4.00 EACH 1,163.00 4,652.00 3,000.00 12,000.00 936.00 3,744.000100 REMOVE TREES

202020539 2.00 EACH 1,014.00 2,028.00 500.00 1,000.00 702.00 1,404.000110 REMOVE MISCELLANEOUS ITEMS
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0001 MAJOR REHABSECTION:

203020100 64,036.00 CUYD 10.00 640,360.00 11.75 752,423.00 18.00 1,152,648.000120 EXCAVATION-UNCLASSIFIED

203020225 21,635.00 CUYD 30.00 649,050.00 19.45 420,800.75 32.00 692,320.000130 EXCAVATION-STREET

203080100 7,222.00 CUYD 10.00 72,220.00 11.35 81,969.70 20.00 144,440.000140 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 50,000.00 50,000.00 100,000.00 100,000.00 134,000.00 134,000.000150 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000160 TEMPORARY EROSION CONTROL-FIXED

301020340 19,811.00 CUYD 42.00 832,062.00 81.00 1,604,691.00 75.00 1,485,825.000170 CRUSHED AGGREGATE COURSE

301020416 68.00 CUYD 73.00 4,964.00 100.00 6,800.00 120.00 8,160.000180 SHOULDER GRAVEL

301020450 800.00 CUYD 58.00 46,400.00 50.00 40,000.00 117.00 93,600.000190 SPECIAL BACKFILL

301020625 29,035.00 SQYD 0.88 25,550.80 1.02 29,615.70 1.10 31,938.500200 AGGREGATE TREATMENT

401020046 2,185.00 TON 120.00 262,200.00 214.00 467,590.00 220.00 480,700.000210 PLANT MIX BIT SURF-MISC

401020065 12,073.00 TON 60.00 724,380.00 90.95 1,098,039.35 93.25 1,125,807.250220 PLANT MIX SURF-3/8 IN

401020300 200.00 TON 320.00 64,000.00 358.45 71,690.00 367.00 73,400.000230 HYDRATED LIME

402020192 926.70 TON 850.00 787,695.00 1,009.00 935,040.30 1,033.25 957,512.780240 ASPHALT CEMENT PG 58V-34

402020315 7,074.00 GAL 5.00 35,370.00 7.50 53,055.00 7.70 54,469.800250 EMULSIFIED ASPHALT-TACK COAT

411010000 636.00 SQYD 14.00 8,904.00 32.55 20,701.80 7.40 4,706.400260 COLD MILLING
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0001 MAJOR REHABSECTION:

411011135 1.70 MILE 1,800.00 3,060.00 3,745.00 6,366.50 3,740.00 6,358.000270 RUMBLE STRIPS

601012050 1,555.00 LNFT 70.00 108,850.00 44.00 68,420.00 80.00 124,400.000280 WATER SERVICE 1 IN

603000071 1.00 EACH 7,925.00 7,925.00 1,000.00 1,000.00 23,200.00 23,200.000290 DRAIN-SPECIAL DESIGN

603000080 9.00 EACH 630.00 5,670.00 400.00 3,600.00 724.00 6,516.000300 REMOVE WATER VALVE BOX

603000085 7.00 EACH 15,000.00 105,000.00 8,252.00 57,764.00 10,000.00 70,000.000310 ADJUST WATER MAIN

603010020 21.00 CUYD 236.00 4,956.00 215.00 4,515.00 927.00 19,467.000320 FILL AND ABANDON PIPE

603010025 58.00 EACH 1,100.00 63,800.00 900.00 52,200.00 1,000.00 58,000.000330 PLUG ENDS AND ABANDON PIPE

603010040 68.00 LNFT 142.00 9,656.00 104.50 7,106.00 141.00 9,588.000340 DRAINAGE PIPE 18 IN

603010048 372.00 LNFT 138.00 51,336.00 131.50 48,918.00 168.00 62,496.000350 DRAINAGE PIPE 24 IN

603012521 1,542.00 LNFT 140.00 215,880.00 275.00 424,050.00 170.00 262,140.000360 RCP 15 IN

603012625 12.00 LNFT 246.00 2,952.00 550.00 6,600.00 450.00 5,400.000370 RCP 30 IN

603012670 50.00 LNFT 310.00 15,500.00 550.00 27,500.00 450.00 22,500.000380 RCP 42 IN

603012705 202.00 LNFT 435.00 87,870.00 500.00 101,000.00 502.00 101,404.000390 RCP 48 IN

603013202 88.00 LNFT 187.00 16,456.00 250.00 22,000.00 270.00 23,760.000400 RCPA 24 IN EQ DIA

603013400 236.00 LNFT 200.00 47,200.00 490.00 115,640.00 200.00 47,200.000410 PIPE-SW-POLYETHYLENE 30 IN
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0001 MAJOR REHABSECTION:

603013457 146.00 LNFT 146.00 21,316.00 94.50 13,797.00 165.00 24,090.000420 PIPE-PVC 8 IN

603013458 362.00 LNFT 100.00 36,200.00 104.00 37,648.00 168.00 60,816.000430 PIPE-PVC 4 IN SANITARY

603013459 30.00 LNFT 157.00 4,710.00 108.25 3,247.50 125.00 3,750.000440 PIPE-PVC 4 IN

603013460 1,063.00 LNFT 143.00 152,009.00 256.00 272,128.00 175.00 186,025.000450 PIPE-PVC 6 IN SANITARY

603013462 850.00 LNFT 100.00 85,000.00 129.00 109,650.00 150.00 127,500.000460 PIPE-PVC 6 IN

603013464 142.00 LNFT 150.00 21,300.00 261.00 37,062.00 180.00 25,560.000470 PIPE-PVC 8 IN SANITARY

603013470 4,618.00 LNFT 150.00 692,700.00 200.00 923,600.00 180.00 831,240.000480 PIPE-PVC 10 IN

603013471 82.00 LNFT 163.00 13,366.00 266.00 21,812.00 200.00 16,400.000490 PIPE-PVC 10 IN SANITARY

603013539 2.00 EACH 7,125.00 14,250.00 4,144.00 8,288.00 15,000.00 30,000.000500 CONNECT TO MAIN-10 IN

603013545 49.00 EACH 2,250.00 110,250.00 2,738.00 134,162.00 5,500.00 269,500.000510 WATER SERVICE CONNECTION

603013549 29.00 EACH 2,875.00 83,375.00 1,856.00 53,824.00 5,700.00 165,300.000520 CONNECT TO EXISTING PIPE

603013550 12.00 EACH 3,290.75 39,489.00 2,687.00 32,244.00 4,000.00 48,000.000530 SEWER SERVICE CONNECTION

603013560 10.00 EACH 3,970.00 39,700.00 3,087.00 30,870.00 15,000.00 150,000.000540 CONNECT WATER LINE-4 IN

603013562 5.00 EACH 4,808.00 24,040.00 3,368.00 16,840.00 15,000.00 75,000.000550 CONNECT WATER LINE-6 IN

603013564 3.00 EACH 5,558.00 16,674.00 3,442.00 10,326.00 16,000.00 48,000.000560 CONNECT WATER LINE-8 IN
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603013700 206.00 LNFT 230.00 47,380.00 268.00 55,208.00 200.00 41,200.000570 DUCTILE IRON PIPE 10 IN

603013828 11,059.00 LB 12.00 132,708.00 8.25 91,236.75 35.00 387,065.000580 DUCTILE IRON FITTINGS

603014242 1.00 EACH 946.00 946.00 1,500.00 1,500.00 4,490.00 4,490.000590 ADJUST VALVE BOX

603014492 10.00 EACH 10,615.00 106,150.00 9,802.00 98,020.00 20,000.00 200,000.000600 HYDRANT ASSEMBLY

603016003 562.30 LNFT 900.00 506,070.00 571.00 321,073.30 375.00 210,862.500610 SPECIAL INSTALLATION OF PIPE

603016045 102.00 LNFT 250.00 25,500.00 225.00 22,950.00 200.00 20,400.000620 STEEL CASING 24 IN

603016050 452.00 LNFT 425.00 192,100.00 322.00 145,544.00 250.00 113,000.000630 STEEL CASING 30 IN

603016060 218.00 LNFT 500.00 109,000.00 469.00 102,242.00 385.00 83,930.000640 STEEL CASING 42 IN

603017022 (1) LS 60,000.00 60,000.00 140,000.00 140,000.00 185,000.00 185,000.000650 BYPASS PUMPING

603587020 536.60 LNFT 28.00 15,024.80 40.00 21,464.00 30.00 16,098.000660 REMOVE PIPE CULVERT

603587030 1,592.00 LNFT 70.00 111,440.00 40.00 63,680.00 30.00 47,760.000670 REMOVE STORM DRAIN

604000120 6.00 EACH 650.00 3,900.00 1,200.00 7,200.00 2,000.00 12,000.000680 REMOVE FIRE HYDRANT

604000140 24.00 EACH 988.75 23,730.00 700.00 16,800.00 2,000.00 48,000.000690 REMOVE DROP INLET

604010172 14.00 EACH 1,200.00 16,800.00 1,100.00 15,400.00 3,000.00 42,000.000700 REMOVE MANHOLE

604010184 5.00 EACH 1,348.00 6,740.00 1,000.00 5,000.00 6,000.00 30,000.000710 CONCRETE APRON
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604010301 1.00 EACH 4,465.00 4,465.00 6,500.00 6,500.00 15,000.00 15,000.000720 INLET STRUCTURE BASE 32 IN (810 MM)

604010302 38.00 EACH 7,000.00 266,000.00 10,000.00 380,000.00 17,000.00 646,000.000730 MANHOLE STRUCTURE BASE 48 IN (1220 MM)

604010304 6.00 EACH 10,146.00 60,876.00 13,000.00 78,000.00 23,000.00 138,000.000740 MANHOLE STRUCTURE BASE 60 IN

604010352 24.00 LNFT 275.00 6,600.00 250.00 6,000.00 1,090.00 26,160.000750 ADDITIONAL BARREL 48 IN

604010354 23.50 LNFT 400.00 9,400.00 450.00 10,575.00 1,800.00 42,300.000760 ADDITIONAL BARREL 60 IN

604010660 20.00 EACH 1,714.00 34,280.00 900.00 18,000.00 1,000.00 20,000.000770 MANHOLE LID AND FRAME

604010662 25.00 EACH 2,250.00 56,250.00 1,750.00 43,750.00 2,000.00 50,000.000780 DROP INLET FRAME AND GRATE

604100020 21.00 EACH 3,580.00 75,180.00 3,485.00 73,185.00 4,800.00 100,800.000790 AIR RELEASE VALVE ASSEMBLY

606010370 587.50 LNFT 24.00 14,100.00 26.00 15,275.00 27.00 15,862.500800 RESET GUARDRAIL

606010385 1,218.20 LNFT 3.82 4,653.52 3.75 4,568.25 4.00 4,872.800810 REMOVE GUARDRAIL

606011288 4.00 EACH 2,000.00 8,000.00 3,494.00 13,976.00 3,600.00 14,400.000820 RESET BRIDGE APPROACH SECTION

606011300 4.00 EACH 1,525.00 6,100.00 1,819.00 7,276.00 2,000.00 8,000.000830 RESET OPTIONAL TERMINAL SECT

607100252 915.00 LNFT 4.00 3,660.00 6.90 6,313.50 7.50 6,862.500840 FARM FENCE-TYPE F4M

607100385 12.00 EACH 554.00 6,648.00 370.00 4,440.00 321.00 3,852.000850 FARM FENCE-PANEL/DOUBLE FM

607100720 2.00 EACH 92.00 184.00 25.00 50.00 134.00 268.000860 DEADMAN
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608000020 1.00 EACH 11,211.00 11,211.00 1,500.00 1,500.00 5,880.00 5,880.000870 SIDEWALK DRAIN

608010050 3,893.40 SQYD 130.00 506,142.00 205.00 798,147.00 175.00 681,345.000880 SIDEWALK-CONCRETE 6 IN

608010125 42.90 SQYD 503.00 21,578.70 300.00 12,870.00 561.00 24,066.900890 DETEC WARNING DEVICES-TYPE 1

609010112 54.30 LNFT 59.00 3,203.70 100.00 5,430.00 131.00 7,113.300900 CURB 4 IN-CONCRETE

609010160 8.00 SQYD 202.00 1,616.00 200.00 1,600.00 405.00 3,240.000910 GUTTER-CONC VALLEY

609010200 3,484.80 LNFT 75.00 261,360.00 70.00 243,936.00 76.00 264,844.800920 CURB AND GUTTER-CONC

610100101 26.90 ACRE 507.00 13,638.30 517.50 13,920.75 481.00 12,938.900930 SEEDING AREA NO 1

610100102 0.20 ACRE 2,391.00 478.20 5,750.00 1,150.00 5,350.00 1,070.000940 SEEDING AREA NO 2

610100103 5.30 ACRE 556.00 2,946.80 517.50 2,742.75 481.00 2,549.300950 SEEDING AREA NO 3

610100126 0.20 ACRE 2,500.00 500.00 6,900.00 1,380.00 6,410.75 1,282.150960 SEEDING-LAWN

610100323 0.20 ACRE 5,000.00 1,000.00 1,150.00 230.00 1,100.00 220.000970 FERTILIZER-LAWN

610100326 26.90 ACRE 151.00 4,061.90 120.75 3,248.18 112.00 3,012.800980 FERTILIZING AREA NO 1

610100327 0.20 ACRE 607.00 121.40 1,150.00 230.00 1,068.45 213.690990 FERTILIZING AREA NO 2

610100490 1,920.00 SQYD 9.50 18,240.00 8.05 15,456.00 7.50 14,400.001000 TURF REINF MAT-NATURAL FIBER

610100555 32.20 ACRE 137.00 4,411.40 143.75 4,628.75 134.00 4,314.801010 CONDITION SEEDBED SURFACE
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610220050 0.40 ACRE 11,673.00 4,669.20 10,925.00 4,370.00 10,200.00 4,080.001020 MULCH-COMPOST

613100030 30.00 CUYD 175.00 5,250.00 200.00 6,000.00 691.00 20,730.001030 RIPRAP-CLASS 1 RANDOM

615010731 1.00 EACH 3,970.00 3,970.00 2,110.00 2,110.00 6,600.00 6,600.001040 VALVE-GATE 4 IN

615010737 11.00 EACH 4,595.00 50,545.00 2,711.00 29,821.00 6,800.00 74,800.001050 VALVE-GATE 6 IN W/BOX

615010741 3.00 EACH 5,560.00 16,680.00 3,223.00 9,669.00 9,000.00 27,000.001060 VALVE-GATE 8 IN W/BOX

615010743 27.00 EACH 7,000.00 189,000.00 4,800.00 129,600.00 10,000.00 270,000.001070 VALVE-GATE 10 IN

616343914 10.00 LNFT 25.00 250.00 26.75 267.50 26.70 267.001080 CONDUIT-PLASTIC 1 1/2 IN

616343920 280.00 LNFT 25.00 7,000.00 16.05 4,494.00 16.00 4,480.001090 CONDUIT-PLASTIC 2 IN

616343924 100.00 LNFT 17.00 1,700.00 20.50 2,050.00 20.35 2,035.001100 CONDUIT-PLASTIC 2 1/2 IN

616343930 390.00 LNFT 35.00 13,650.00 78.00 30,420.00 78.00 30,420.001110 CONDUIT-PLASTIC 3 IN

616783007 5.00 EACH 1,111.00 5,555.00 966.25 4,831.25 965.00 4,825.001120 PULL BOX-COMPOSITE TYPE 2

616783008 3.00 EACH 2,505.00 7,515.00 1,344.00 4,032.00 1,342.00 4,026.001130 PULL BOX-COMPOSITE TYPE 3

617000000 21.00 CUYD 2,300.00 48,300.00 2,685.70 56,399.70 2,682.00 56,322.001140 FOUNDATION-CONCRETE

617033114 1,350.00 LNFT 1.50 2,025.00 2.14 2,889.00 2.15 2,902.501150 CABLE-COPPER 2AWG14-600V

617033314 500.00 LNFT 2.00 1,000.00 3.21 1,605.00 3.25 1,625.001160 CABLE-COPPER 5AWG14-600V
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617033414 350.00 LNFT 3.00 1,050.00 4.28 1,498.00 4.30 1,505.001170 CABLE-COPPER 7AWG14-600V

617033514 500.00 LNFT 4.00 2,000.00 4.28 2,140.00 4.30 2,150.001180 CABLE-COPPER 9AWG14-600V

617033614 140.00 LNFT 5.00 700.00 5.35 749.00 5.40 756.001190 CABLE-COPPER 12AWG14-600V

617086919 550.00 LNFT 4.50 2,475.00 3.21 1,765.50 3.30 1,815.001200 CABLE-COPPER 6 PAIR AWG 19 COM

617090050 130.00 LNFT 10.00 1,300.00 1.07 139.10 1.10 143.001210 CABLE-COPPER COAXIAL 50 OHM 3/8 IN

617123106 870.00 LNFT 3.50 3,045.00 3.21 2,792.70 3.30 2,871.001220 CONDUCTOR-COPPER AWG6-600V

617123110 1,140.00 LNFT 1.35 1,539.00 1.07 1,219.80 1.10 1,254.001230 CONDUCTOR-COPPER AWG10-600V

617233030 1.00 EACH 2,704.00 2,704.00 1,760.00 1,760.00 1,760.00 1,760.001240 CONTROLLER-CAB PEDESTAL TYPE P

617553020 8.00 EACH 1,235.00 9,880.00 1,714.00 13,712.00 1,725.00 13,800.001250 SIG-PEDESTRIAN TYPE 2

617605040 1.00 EACH 1,500.00 1,500.00 245.00 245.00 245.00 245.001260 CONTLR/TRAF-ACTUATOR

617673080 4.00 EACH 825.00 3,300.00 1,269.00 5,076.00 1,270.00 5,080.001270 SIG STANDARD TYPE 1-80

617673100 4.00 EACH 1,138.00 4,552.00 1,359.00 5,436.00 1,360.00 5,440.001280 SIG STANDARD TYPE 1-100

617693502 1.00 EACH 20,000.00 20,000.00 22,843.43 22,843.43 22,820.00 22,820.001290 SIG STANDARD TYPE 2-A-500-2

617693503 1.00 EACH 20,000.00 20,000.00 23,263.94 23,263.94 23,230.00 23,230.001300 SIG STANDARD TYPE 2-A-500-3

617693504 1.00 EACH 20,000.00 20,000.00 24,245.13 24,245.13 24,220.00 24,220.001310 SIG STANDARD TYPE 2-A-500-4
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617713095 3.00 EACH 20,000.00 60,000.00 32,606.11 97,818.33 32,600.00 97,800.001320 SIG STANDARD TYPE 3-A-900-5

617763500 4.00 EACH 10,930.00 43,720.00 13,912.00 55,648.00 13,900.00 55,600.001330 DETECTOR-RADAR/PRESENCE

617781000 (1) LS 15,000.00 15,000.00 29,584.00 29,584.00 29,550.00 29,550.001340 REMOVE AND SALVAGE MISC ELECTRICAL

617783030 (1) LS 10,000.00 10,000.00 29,829.46 29,829.46 29,790.00 29,790.001350 REMOVE AND RESET MISC ELECTRICAL

617903255 8.00 EACH 1,254.00 10,032.00 1,562.20 12,497.60 1,560.00 12,480.001360 PUSH BUTTON-PEDESTRIAN-TACTILE

618030005 750,000.00 UNIT 0.80 600,000.00 0.43 322,500.00 0.45 337,500.001370 TRAFFIC CONTROL DEVICES CB

618100008 (1) LS 80,000.00 80,000.00 239,145.00 239,145.00 350,000.00 350,000.001380 TRAFFIC ACTUATED TEMPORARY SIGNALS

619010062 131.30 SQFT 50.00 6,565.00 140.50 18,447.65 44.50 5,842.851390 SIGNS-ALUM SHEET INCR XI

619010090 538.00 SQFT 50.00 26,900.00 40.50 21,789.00 40.50 21,789.001400 SIGNS-ALUM REFL SHEET XI

619010200 6.00 EACH 283.00 1,698.00 588.50 3,531.00 588.00 3,528.001410 RESET SIGNS

619010230 97.00 EACH 61.00 5,917.00 74.90 7,265.30 75.00 7,275.001420 REMOVE SIGN

619010240 6.00 EACH 336.00 2,016.00 481.50 2,889.00 481.00 2,886.001430 REMOVE SIGN-GUIDE

619010300 100.00 LB 7.00 700.00 7.50 750.00 7.50 750.001440 POSTS-TUBULAR STEEL

619010310 38.00 LB 12.00 456.00 10.00 380.00 10.00 380.001450 POSTS-STEEL U SIGN

619010320 521.00 LB 7.00 3,647.00 5.88 3,063.48 5.90 3,073.901460 POSTS-STEEL STRUCTURAL SIGN

Page 10 of 24

MILES CITY - NORTH

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:November 16, 2023

Contract Description:

03B23

(8710015000) NH 18-1(15)0
MILES CITY - NORTH

120 WORKING DAYS

Custer

Min: Max:

11/28/2023 10:10:10

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



0001 MAJOR REHABSECTION:

619010340 2,773.00 LB 12.00 33,276.00 10.16 28,173.68 10.00 27,730.001470 POSTS-TUBULAR STEEL-SQ-PERF

619010480 480.00 LNFT 16.00 7,680.00 16.05 7,704.00 16.00 7,680.001480 POLES-TREATED WOOD 4 IN

619010490 32.00 LNFT 19.00 608.00 16.58 530.56 16.50 528.001490 POLES-TREATED WOOD 5 IN

619010722 2.00 EACH 1,935.00 3,870.00 1,551.50 3,103.00 1,550.00 3,100.001500 FRANG SIGN POST BKWY-S4 X 7.7

619010724 3.00 EACH 1,548.00 4,644.00 1,551.50 4,654.50 1,550.00 4,650.001510 FRANG SIGN POST BKWY-S5 X 10

619010742 1.00 EACH 2,018.00 2,018.00 1,498.00 1,498.00 1,500.00 1,500.001520 FRANG SIGN POST BKWY-3.5 IN RD

619010770 12.00 EACH 506.00 6,072.00 652.70 7,832.40 652.00 7,824.001530 SQ TUBLR SLIP BASE BKWY-3 IN

619011010 38.00 EACH 35.00 1,330.00 42.26 1,605.88 42.00 1,596.001540 DELINEATOR DES A

619011040 12.00 EACH 38.00 456.00 47.62 571.44 47.50 570.001550 DELINEATOR DES D

620010301 20.00 GAL 350.00 7,000.00 374.50 7,490.00 374.00 7,480.001560 CURB MARKING-YELLOW EPOXY

620011260 37.00 GAL 347.00 12,839.00 374.50 13,856.50 374.00 13,838.001570 WORDS AND SYMBOLS-WHITE EPOXY

620011265 8.00 GAL 386.00 3,088.00 374.50 2,996.00 374.00 2,992.001580 WORDS AND SYMBOLS-YELLOW EPOXY

620013960 107.00 GAL 180.00 19,260.00 140.00 14,980.00 139.00 14,873.001590 STRIPING-WHITE EPOXY

620014960 90.00 GAL 149.00 13,410.00 140.00 12,600.00 139.00 12,510.001600 STRIPING-YELLOW EPOXY

622011043 77.00 SQYD 8.00 616.00 10.00 770.00 8.90 685.301610 PERM EROSION CONTROL-HIGH SURV
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622011084 29,979.00 SQYD 2.50 74,947.50 1.80 53,962.20 2.10 62,955.901620 GEOTEXTILE STABILIZATION

623000155 8.00 EACH 330.00 2,640.00 450.00 3,600.00 267.00 2,136.001630 MAILBOX

$16,619,319.12$12,446,802.22 $15,121,897.86Section Totals

( ) indicates item is bid as Lump Sum

$15,121,897.86$12,446,802.22 $16,619,319.12

$12,446,802.22

Contract Item Totals

$15,121,897.86 16,619,319.12Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) KNIFE RIVER
CORPORATION-

NORTH CENTRAL

Line
Number

0001 MAJOR REHABSECTION:

103000000 500.00 HOUR 42.00 21,000.000010 TRAINING PROGRAM

103500005 (1) LS 2,000.00 2,000.000020 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.000030 MISCELLANEOUS WORK

104030011 (1) LS 23,400.00 23,400.000040 MISCELLANEOUS ITEMS-LS

104030037 782.00 SQYD 72.00 56,304.000050 MISCELLANEOUS ITEMS-SQYD

104030065 102.00 LNFT 69.00 7,038.000060 MISCELLANEOUS ITEMS A-LNFT

108000000 (1) LS 6,670.00 6,670.000070 CRITICAL PATH SCHEDULE

108000010 (1) LS 11,500.00 11,500.000080 STRUCTURE ANALYSIS

109200005 (1) LS 3,165,000.00 3,165,000.000090 MOBILIZATION

201311000 4.00 EACH 3,760.00 15,040.000100 REMOVE TREES

202020539 2.00 EACH 2,120.00 4,240.000110 REMOVE MISCELLANEOUS ITEMS
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0001 MAJOR REHABSECTION:

203020100 64,036.00 CUYD 37.00 2,369,332.000120 EXCAVATION-UNCLASSIFIED

203020225 21,635.00 CUYD 67.00 1,449,545.000130 EXCAVATION-STREET

203080100 7,222.00 CUYD 30.00 216,660.000140 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 183,100.00 183,100.000150 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.000160 TEMPORARY EROSION CONTROL-FIXED

301020340 19,811.00 CUYD 61.00 1,208,471.000170 CRUSHED AGGREGATE COURSE

301020416 68.00 CUYD 70.00 4,760.000180 SHOULDER GRAVEL

301020450 800.00 CUYD 175.00 140,000.000190 SPECIAL BACKFILL

301020625 29,035.00 SQYD 1.75 50,811.250200 AGGREGATE TREATMENT

401020046 2,185.00 TON 241.00 526,585.000210 PLANT MIX BIT SURF-MISC

401020065 12,073.00 TON 140.00 1,690,220.000220 PLANT MIX SURF-3/8 IN

401020300 200.00 TON 350.00 70,000.000230 HYDRATED LIME

402020192 926.70 TON 985.00 912,799.500240 ASPHALT CEMENT PG 58V-34

402020315 7,074.00 GAL 3.00 21,222.000250 EMULSIFIED ASPHALT-TACK COAT

411010000 636.00 SQYD 14.00 8,904.000260 COLD MILLING
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0001 MAJOR REHABSECTION:

411011135 1.70 MILE 4,040.00 6,868.000270 RUMBLE STRIPS

601012050 1,555.00 LNFT 164.00 255,020.000280 WATER SERVICE 1 IN

603000071 1.00 EACH 2,260.00 2,260.000290 DRAIN-SPECIAL DESIGN

603000080 9.00 EACH 631.00 5,679.000300 REMOVE WATER VALVE BOX

603000085 7.00 EACH 17,500.00 122,500.000310 ADJUST WATER MAIN

603010020 21.00 CUYD 818.00 17,178.000320 FILL AND ABANDON PIPE

603010025 58.00 EACH 818.00 47,444.000330 PLUG ENDS AND ABANDON PIPE

603010040 68.00 LNFT 205.00 13,940.000340 DRAINAGE PIPE 18 IN

603010048 372.00 LNFT 245.00 91,140.000350 DRAINAGE PIPE 24 IN

603012521 1,542.00 LNFT 205.00 316,110.000360 RCP 15 IN

603012625 12.00 LNFT 625.00 7,500.000370 RCP 30 IN

603012670 50.00 LNFT 631.00 31,550.000380 RCP 42 IN

603012705 202.00 LNFT 701.00 141,602.000390 RCP 48 IN

603013202 88.00 LNFT 450.00 39,600.000400 RCPA 24 IN EQ DIA

603013400 236.00 LNFT 321.00 75,756.000410 PIPE-SW-POLYETHYLENE 30 IN
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0001 MAJOR REHABSECTION:

603013457 146.00 LNFT 193.00 28,178.000420 PIPE-PVC 8 IN

603013458 362.00 LNFT 205.00 74,210.000430 PIPE-PVC 4 IN SANITARY

603013459 30.00 LNFT 281.00 8,430.000440 PIPE-PVC 4 IN

603013460 1,063.00 LNFT 228.00 242,364.000450 PIPE-PVC 6 IN SANITARY

603013462 850.00 LNFT 175.00 148,750.000460 PIPE-PVC 6 IN

603013464 142.00 LNFT 240.00 34,080.000470 PIPE-PVC 8 IN SANITARY

603013470 4,618.00 LNFT 344.00 1,588,592.000480 PIPE-PVC 10 IN

603013471 82.00 LNFT 245.00 20,090.000490 PIPE-PVC 10 IN SANITARY

603013539 2.00 EACH 11,900.00 23,800.000500 CONNECT TO MAIN-10 IN

603013545 49.00 EACH 1,990.00 97,510.000510 WATER SERVICE CONNECTION

603013549 29.00 EACH 4,790.00 138,910.000520 CONNECT TO EXISTING PIPE

603013550 12.00 EACH 877.00 10,524.000530 SEWER SERVICE CONNECTION

603013560 10.00 EACH 10,900.00 109,000.000540 CONNECT WATER LINE-4 IN

603013562 5.00 EACH 11,000.00 55,000.000550 CONNECT WATER LINE-6 IN

603013564 3.00 EACH 11,200.00 33,600.000560 CONNECT WATER LINE-8 IN
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0001 MAJOR REHABSECTION:

603013700 206.00 LNFT 386.00 79,516.000570 DUCTILE IRON PIPE 10 IN

603013828 11,059.00 LB 14.00 154,826.000580 DUCTILE IRON FITTINGS

603014242 1.00 EACH 565.00 565.000590 ADJUST VALVE BOX

603014492 10.00 EACH 18,700.00 187,000.000600 HYDRANT ASSEMBLY

603016003 562.30 LNFT 1,690.00 950,287.000610 SPECIAL INSTALLATION OF PIPE

603016045 102.00 LNFT 164.00 16,728.000620 STEEL CASING 24 IN

603016050 452.00 LNFT 327.00 147,804.000630 STEEL CASING 30 IN

603016060 218.00 LNFT 614.00 133,852.000640 STEEL CASING 42 IN

603017022 (1) LS 216,200.00 216,200.000650 BYPASS PUMPING

603587020 536.60 LNFT 16.00 8,585.600660 REMOVE PIPE CULVERT

603587030 1,592.00 LNFT 16.00 25,472.000670 REMOVE STORM DRAIN

604000120 6.00 EACH 877.00 5,262.000680 REMOVE FIRE HYDRANT

604000140 24.00 EACH 877.00 21,048.000690 REMOVE DROP INLET

604010172 14.00 EACH 1,290.00 18,060.000700 REMOVE MANHOLE

604010184 5.00 EACH 1,390.00 6,950.000710 CONCRETE APRON
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0001 MAJOR REHABSECTION:

604010301 1.00 EACH 9,230.00 9,230.000720 INLET STRUCTURE BASE 32 IN (810 MM)

604010302 38.00 EACH 9,820.00 373,160.000730 MANHOLE STRUCTURE BASE 48 IN (1220 MM)

604010304 6.00 EACH 17,800.00 106,800.000740 MANHOLE STRUCTURE BASE 60 IN

604010352 24.00 LNFT 678.00 16,272.000750 ADDITIONAL BARREL 48 IN

604010354 23.50 LNFT 643.00 15,110.500760 ADDITIONAL BARREL 60 IN

604010660 20.00 EACH 906.00 18,120.000770 MANHOLE LID AND FRAME

604010662 25.00 EACH 1,990.00 49,750.000780 DROP INLET FRAME AND GRATE

604100020 21.00 EACH 7,830.00 164,430.000790 AIR RELEASE VALVE ASSEMBLY

606010370 587.50 LNFT 35.00 20,562.500800 RESET GUARDRAIL

606010385 1,218.20 LNFT 5.00 6,091.000810 REMOVE GUARDRAIL

606011288 4.00 EACH 2,310.00 9,240.000820 RESET BRIDGE APPROACH SECTION

606011300 4.00 EACH 4,040.00 16,160.000830 RESET OPTIONAL TERMINAL SECT

607100252 915.00 LNFT 5.00 4,575.000840 FARM FENCE-TYPE F4M

607100385 12.00 EACH 398.00 4,776.000850 FARM FENCE-PANEL/DOUBLE FM

607100720 2.00 EACH 2,000.00 4,000.000860 DEADMAN
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0001 MAJOR REHABSECTION:

608000020 1.00 EACH 10,300.00 10,300.000870 SIDEWALK DRAIN

608010050 3,893.40 SQYD 172.00 669,664.800880 SIDEWALK-CONCRETE 6 IN

608010125 42.90 SQYD 540.00 23,166.000890 DETEC WARNING DEVICES-TYPE 1

609010112 54.30 LNFT 110.00 5,973.000900 CURB 4 IN-CONCRETE

609010160 8.00 SQYD 336.00 2,688.000910 GUTTER-CONC VALLEY

609010200 3,484.80 LNFT 84.00 292,723.200920 CURB AND GUTTER-CONC

610100101 26.90 ACRE 519.00 13,961.100930 SEEDING AREA NO 1

610100102 0.20 ACRE 5,700.00 1,140.000940 SEEDING AREA NO 2

610100103 5.30 ACRE 519.00 2,750.700950 SEEDING AREA NO 3

610100126 0.20 ACRE 6,500.00 1,300.000960 SEEDING-LAWN

610100323 0.20 ACRE 1,150.00 230.000970 FERTILIZER-LAWN

610100326 26.90 ACRE 121.00 3,254.900980 FERTILIZING AREA NO 1

610100327 0.20 ACRE 1,150.00 230.000990 FERTILIZING AREA NO 2

610100490 1,920.00 SQYD 8.00 15,360.001000 TURF REINF MAT-NATURAL FIBER

610100555 32.20 ACRE 144.00 4,636.801010 CONDITION SEEDBED SURFACE
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0001 MAJOR REHABSECTION:

610220050 0.40 ACRE 10,000.00 4,000.001020 MULCH-COMPOST

613100030 30.00 CUYD 631.00 18,930.001030 RIPRAP-CLASS 1 RANDOM

615010731 1.00 EACH 3,330.00 3,330.001040 VALVE-GATE 4 IN

615010737 11.00 EACH 3,800.00 41,800.001050 VALVE-GATE 6 IN W/BOX

615010741 3.00 EACH 4,850.00 14,550.001060 VALVE-GATE 8 IN W/BOX

615010743 27.00 EACH 7,950.00 214,650.001070 VALVE-GATE 10 IN

616343914 10.00 LNFT 63.00 630.001080 CONDUIT-PLASTIC 1 1/2 IN

616343920 280.00 LNFT 42.00 11,760.001090 CONDUIT-PLASTIC 2 IN

616343924 100.00 LNFT 46.00 4,600.001100 CONDUIT-PLASTIC 2 1/2 IN

616343930 390.00 LNFT 52.00 20,280.001110 CONDUIT-PLASTIC 3 IN

616783007 5.00 EACH 2,720.00 13,600.001120 PULL BOX-COMPOSITE TYPE 2

616783008 3.00 EACH 3,040.00 9,120.001130 PULL BOX-COMPOSITE TYPE 3

617000000 21.00 CUYD 3,980.00 83,580.001140 FOUNDATION-CONCRETE

617033114 1,350.00 LNFT 4.00 5,400.001150 CABLE-COPPER 2AWG14-600V

617033314 500.00 LNFT 5.00 2,500.001160 CABLE-COPPER 5AWG14-600V
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0001 MAJOR REHABSECTION:

617033414 350.00 LNFT 5.00 1,750.001170 CABLE-COPPER 7AWG14-600V

617033514 500.00 LNFT 5.00 2,500.001180 CABLE-COPPER 9AWG14-600V

617033614 140.00 LNFT 7.00 980.001190 CABLE-COPPER 12AWG14-600V

617086919 550.00 LNFT 9.00 4,950.001200 CABLE-COPPER 6 PAIR AWG 19 COM

617090050 130.00 LNFT 10.00 1,300.001210 CABLE-COPPER COAXIAL 50 OHM 3/8 IN

617123106 870.00 LNFT 4.00 3,480.001220 CONDUCTOR-COPPER AWG6-600V

617123110 1,140.00 LNFT 2.00 2,280.001230 CONDUCTOR-COPPER AWG10-600V

617233030 1.00 EACH 5,250.00 5,250.001240 CONTROLLER-CAB PEDESTAL TYPE P

617553020 8.00 EACH 2,520.00 20,160.001250 SIG-PEDESTRIAN TYPE 2

617605040 1.00 EACH 2,200.00 2,200.001260 CONTLR/TRAF-ACTUATOR

617673080 4.00 EACH 1,360.00 5,440.001270 SIG STANDARD TYPE 1-80

617673100 4.00 EACH 1,780.00 7,120.001280 SIG STANDARD TYPE 1-100

617693502 1.00 EACH 28,300.00 28,300.001290 SIG STANDARD TYPE 2-A-500-2

617693503 1.00 EACH 29,400.00 29,400.001300 SIG STANDARD TYPE 2-A-500-3

617693504 1.00 EACH 30,400.00 30,400.001310 SIG STANDARD TYPE 2-A-500-4
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0001 MAJOR REHABSECTION:

617713095 3.00 EACH 39,900.00 119,700.001320 SIG STANDARD TYPE 3-A-900-5

617763500 4.00 EACH 14,700.00 58,800.001330 DETECTOR-RADAR/PRESENCE

617781000 (1) LS 14,700.00 14,700.001340 REMOVE AND SALVAGE MISC ELECTRICAL

617783030 (1) LS 34,600.00 34,600.001350 REMOVE AND RESET MISC ELECTRICAL

617903255 8.00 EACH 2,620.00 20,960.001360 PUSH BUTTON-PEDESTRIAN-TACTILE

618030005 750,000.00 UNIT 0.70 525,000.001370 TRAFFIC CONTROL DEVICES CB

618100008 (1) LS 155,000.00 155,000.001380 TRAFFIC ACTUATED TEMPORARY SIGNALS

619010062 131.30 SQFT 43.00 5,645.901390 SIGNS-ALUM SHEET INCR XI

619010090 538.00 SQFT 44.00 23,672.001400 SIGNS-ALUM REFL SHEET XI

619010200 6.00 EACH 439.00 2,634.001410 RESET SIGNS

619010230 97.00 EACH 63.00 6,111.001420 REMOVE SIGN

619010240 6.00 EACH 231.00 1,386.001430 REMOVE SIGN-GUIDE

619010300 100.00 LB 12.00 1,200.001440 POSTS-TUBULAR STEEL

619010310 38.00 LB 8.00 304.001450 POSTS-STEEL U SIGN

619010320 521.00 LB 9.00 4,689.001460 POSTS-STEEL STRUCTURAL SIGN
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0001 MAJOR REHABSECTION:

619010340 2,773.00 LB 11.50 31,889.501470 POSTS-TUBULAR STEEL-SQ-PERF

619010480 480.00 LNFT 14.00 6,720.001480 POLES-TREATED WOOD 4 IN

619010490 32.00 LNFT 17.00 544.001490 POLES-TREATED WOOD 5 IN

619010722 2.00 EACH 1,620.00 3,240.001500 FRANG SIGN POST BKWY-S4 X 7.7

619010724 3.00 EACH 1,620.00 4,860.001510 FRANG SIGN POST BKWY-S5 X 10

619010742 1.00 EACH 1,620.00 1,620.001520 FRANG SIGN POST BKWY-3.5 IN RD

619010770 12.00 EACH 692.00 8,304.001530 SQ TUBLR SLIP BASE BKWY-3 IN

619011010 38.00 EACH 35.00 1,330.001540 DELINEATOR DES A

619011040 12.00 EACH 40.00 480.001550 DELINEATOR DES D

620010301 20.00 GAL 404.00 8,080.001560 CURB MARKING-YELLOW EPOXY

620011260 37.00 GAL 404.00 14,948.001570 WORDS AND SYMBOLS-WHITE EPOXY

620011265 8.00 GAL 404.00 3,232.001580 WORDS AND SYMBOLS-YELLOW EPOXY

620013960 107.00 GAL 150.00 16,050.001590 STRIPING-WHITE EPOXY

620014960 90.00 GAL 150.00 13,500.001600 STRIPING-YELLOW EPOXY

622011043 77.00 SQYD 26.00 2,002.001610 PERM EROSION CONTROL-HIGH SURV
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0001 MAJOR REHABSECTION:

622011084 29,979.00 SQYD 2.00 59,958.001620 GEOTEXTILE STABILIZATION

623000155 8.00 EACH 560.00 4,480.001630 MAILBOX

$21,589,977.25Section Totals

( ) indicates item is bid as Lump Sum

$21,589,977.25

$21,589,977.25

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $7,131,861.50 98.56% 100.00%

1 0127 POTEET CONSTRUCTION, INC. $7,235,876.60 100.00% 101.46%

2 2125 CORAL CONSTRUCTION COMPANY $8,675,309.00 119.89% 121.64%

3 7300 MOUNTAIN WEST HOLDING COMPANY $9,842,376.95 136.02% 138.01%

Vendor Ranking

Contract ID:

SHELBY - SWEETGRASS GUARDRAIL

Great FallsLetting Date:

Contract Description:

District(s): 130 WORKING DAYS

16823R

November 16, 2023
9:00 AM

(9966070000) IM-NHPB 15-8(70)354
SHELBY - SWEETGRASS GUARDRAIL

Toole104 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) POTEET
CONSTRUCTION,

INC.

(2) CORAL
CONSTRUCTION

COMPANY

Line
Number

0001 GUARDRAILSECTION:

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 25,000.00 25,000.00 67,000.00 67,000.00 31,750.00 31,750.000020 CONTRACTOR SURVEY AND LAYOUT

108000010 (1) LS 5,000.00 5,000.00 40,000.00 40,000.00 10,000.00 10,000.000030 STRUCTURE ANALYSIS

109200005 (1) LS 1,400,000.00 1,400,000.00 1,300,000.00 1,300,000.00 2,285,077.25 2,285,077.250040 MOBILIZATION

208010000 (1) LS 15,000.00 15,000.00 40,000.00 40,000.00 25,000.00 25,000.000050 BMP ADMINISTRATION-LS

208010005 (1) LS 10,000.00 10,000.00 70,000.00 70,000.00 65,000.00 65,000.000060 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL-FIXED

409000000 2.20 CRMI 2,000.00 4,400.00 3,800.00 8,360.00 1,500.00 3,300.000080 FINAL SWEEP AND BROOM

551020107 19.40 CUYD 2,000.00 38,800.00 3,000.00 58,200.00 2,800.00 54,320.000090 CONCRETE-CLASS DECK

552010160 19,353.00 SQYD 14.00 270,942.00 15.00 290,295.00 13.75 266,103.750100 BRIDGE DECK CRACK SEAL

552011010 148.40 LNFT 700.00 103,880.00 1,550.00 230,020.00 1,425.00 211,470.000110 EXPANSION JOINT STRIP SEAL
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0001 GUARDRAILSECTION:

552011120 164.20 LNFT 100.00 16,420.00 90.00 14,778.00 81.00 13,300.200120 JOINT SEALS-POLYURETHANE

555010200 1,304.00 LB 4.50 5,868.00 4.00 5,216.00 3.85 5,020.400130 REINFORCING STEEL-EPOXY COATED

561010525 318.00 LNFT 200.00 63,600.00 220.00 69,960.00 204.00 64,872.000140 EXPANSION JOINT-PRECOMPRESSED

562000020 151.20 SQYD 800.00 120,960.00 800.00 120,960.00 735.00 111,132.000150 CLASS A BRIDGE DECK REPAIR

562000030 74.90 SQYD 1,500.00 112,350.00 3,300.00 247,170.00 3,050.00 228,445.000160 CLASS B BRIDGE DECK REPAIR

603010040 74.00 LNFT 97.00 7,178.00 270.00 19,980.00 250.00 18,500.000170 DRAINAGE PIPE 18 IN

605000040 6,457.50 LNFT 180.00 1,162,350.00 225.00 1,452,937.50 207.00 1,336,702.500180 REVISE CONCRETE BARRIER RAIL-BR

606010012 137.50 LNFT 60.00 8,250.00 46.00 6,325.00 90.00 12,375.000190 GUARDRAIL-STIFFENED

606010037 10.00 EACH 9,000.00 90,000.00 5,650.00 56,500.00 6,500.00 65,000.000200 MASH BOX BEAM TERMINAL - MBEAT

606010040 4,861.00 LNFT 75.00 364,575.00 63.00 306,243.00 70.00 340,270.000210 GUARDRAIL-STEEL BOX BEAM

606010117 256.00 LNFT 120.00 30,720.00 135.00 34,560.00 200.00 51,200.000220 HIGH-TENSION CABLE RAIL

606010140 26.00 EACH 2,000.00 52,000.00 1,500.00 39,000.00 2,750.00 71,500.000230 GUARDRAIL END SECTION WIDENING

606010230 11.00 EACH 4,000.00 44,000.00 3,500.00 38,500.00 4,975.00 54,725.000240 GUARDRAIL-STL/BR APPR-TY 3

606010325 11.00 EACH 9,000.00 99,000.00 6,670.00 73,370.00 10,500.00 115,500.000250 GRD RL-BOX BEAM TO W-BEAM TRANS

606010330 14,424.80 LNFT 35.00 504,868.00 28.00 403,894.40 44.00 634,691.200260 MGS GUARDRAIL
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0001 GUARDRAILSECTION:

606010335 51.00 EACH 4,000.00 204,000.00 3,200.00 163,200.00 4,100.00 209,100.000270 MASH W-BEAM TERMINAL SECTION

606010342 26.00 EACH 6,000.00 156,000.00 3,875.00 100,750.00 6,650.00 172,900.000280 MASH THRIE BEAM BR APPRCH SECTION

606010345 24.00 EACH 2,500.00 60,000.00 1,650.00 39,600.00 2,450.00 58,800.000290 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010385 22,449.30 LNFT 4.00 89,797.20 3.00 67,347.90 12.00 269,391.600300 REMOVE GUARDRAIL

606010670 1.00 EACH 2,800.00 2,800.00 1,500.00 1,500.00 1,450.00 1,450.000310 BOX BEAM DEPART TERM SEC

606011503 18.00 EACH 2,000.00 36,000.00 1,600.00 28,800.00 1,400.00 25,200.000320 RESET TEMP IMPACT ATTENUATOR

606011518 18.00 EACH 4,000.00 72,000.00 2,400.00 43,200.00 4,500.00 81,000.000330 TEMPORARY IMPACT ATTENUATOR

609010010 1,533.70 LNFT 60.00 92,022.00 36.00 55,213.20 33.00 50,612.100340 CURB-CONCRETE

609010203 1,567.40 LNFT 17.00 26,645.80 22.00 34,482.80 30.00 47,022.000350 REMOVE CURB

618030005 400,000.00 UNIT 1.00 400,000.00 0.78 312,000.00 1.00 400,000.000360 TRAFFIC CONTROL DEVICES CB

618030180 2.00 EACH 28,000.00 56,000.00 11,000.00 22,000.00 20,000.00 40,000.000370 TRAFFIC CONTROL-CROSSOVER

618030190 2.20 MILE 28,000.00 61,600.00 39,000.00 85,800.00 20,000.00 44,000.000380 TRAFFIC CONTROL-TWO WAY TRAF

618030215 (1) LS 15,000.00 15,000.00 20,000.00 20,000.00 61,000.00 61,000.000390 WIDE LOAD MARSHALLING

618030260 2.00 EACH 400,000.00 800,000.00 455,150.00 910,300.00 310,000.00 620,000.000400 CROSSOVER-CONST, MAINTAIN, CLOSE

618030280 2.00 EACH 6,000.00 12,000.00 15,000.00 30,000.00 10,000.00 20,000.000410 CROSSOVER RECLAMATION
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0001 GUARDRAILSECTION:

618100000 283.00 SQFT 65.00 18,395.00 85.00 24,055.00 70.00 19,810.000420 SINGLE USE SIGNS

618190100 5,620.00 LNFT 35.00 196,700.00 13.00 73,060.00 30.00 168,600.000430 TEMPORARY BARRIER RAIL

618190110 5,620.00 LNFT 13.00 73,060.00 9.00 50,580.00 14.00 78,680.000440 RESET TEMP BARRIER RAIL

619010062 254.00 SQFT 40.00 10,160.00 42.00 10,668.00 60.00 15,240.000450 SIGNS-ALUM SHEET INCR XI

619010090 1,371.90 SQFT 50.00 68,595.00 32.00 43,900.80 60.00 82,314.000460 SIGNS-ALUM REFL SHEET XI

619010230 112.00 EACH 46.00 5,152.00 35.00 3,920.00 120.00 13,440.000470 REMOVE SIGN

619010300 825.00 LB 9.50 7,837.50 10.00 8,250.00 9.00 7,425.000480 POSTS-TUBULAR STEEL

619010310 38.00 LB 9.00 342.00 5.00 190.00 14.00 532.000490 POSTS-STEEL U SIGN

619010320 1,362.00 LB 10.00 13,620.00 12.00 16,344.00 9.00 12,258.000500 POSTS-STEEL STRUCTURAL SIGN

619010480 74.00 LNFT 17.00 1,258.00 12.00 888.00 20.00 1,480.000510 POLES-TREATED WOOD 4 IN

619010490 1,006.00 LNFT 16.00 16,096.00 13.00 13,078.00 20.00 20,120.000520 POLES-TREATED WOOD 5 IN

619010730 2.00 EACH 2,200.00 4,400.00 2,350.00 4,700.00 2,800.00 5,600.000530 FRANG SIGN POST BKWY-W8 X 18

619010732 2.00 EACH 2,500.00 5,000.00 4,000.00 8,000.00 3,200.00 6,400.000540 FRANG SIGN POST BKWY-W8 X 24

619010742 2.00 EACH 1,500.00 3,000.00 1,500.00 3,000.00 1,300.00 2,600.000550 FRANG SIGN POST BKWY-3.5 IN RD

620013960 60.00 GAL 180.00 10,800.00 160.00 9,600.00 135.00 8,100.000560 STRIPING-WHITE EPOXY
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0001 GUARDRAILSECTION:

620014960 48.00 GAL 165.00 7,920.00 160.00 7,680.00 135.00 6,480.000570 STRIPING-YELLOW EPOXY

$8,675,309.00$7,131,861.50 $7,235,876.60Section Totals

( ) indicates item is bid as Lump Sum

$7,235,876.60$7,131,861.50 $8,675,309.00

$7,131,861.50

Contract Item Totals

$7,235,876.60 8,675,309.00Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) MOUNTAIN
WEST HOLDING

COMPANY

Line
Number

0001 GUARDRAILSECTION:

104030010 50,000.00 UNIT 1.00 50,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 75,000.00 75,000.000020 CONTRACTOR SURVEY AND LAYOUT

108000010 (1) LS 30,000.00 30,000.000030 STRUCTURE ANALYSIS

109200005 (1) LS 2,703,000.00 2,703,000.000040 MOBILIZATION

208010000 (1) LS 75,000.00 75,000.000050 BMP ADMINISTRATION-LS

208010005 (1) LS 65,000.00 65,000.000060 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.000070 TEMPORARY EROSION CONTROL-FIXED

409000000 2.20 CRMI 1,600.00 3,520.000080 FINAL SWEEP AND BROOM

551020107 19.40 CUYD 1,650.00 32,010.000090 CONCRETE-CLASS DECK

552010160 19,353.00 SQYD 33.00 638,649.000100 BRIDGE DECK CRACK SEAL

552011010 148.40 LNFT 1,622.00 240,704.800110 EXPANSION JOINT STRIP SEAL
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0001 GUARDRAILSECTION:

552011120 164.20 LNFT 82.50 13,546.500120 JOINT SEALS-POLYURETHANE

555010200 1,304.00 LB 3.85 5,020.400130 REINFORCING STEEL-EPOXY COATED

561010525 318.00 LNFT 247.50 78,705.000140 EXPANSION JOINT-PRECOMPRESSED

562000020 151.20 SQYD 1,084.00 163,900.800150 CLASS A BRIDGE DECK REPAIR

562000030 74.90 SQYD 880.00 65,912.000160 CLASS B BRIDGE DECK REPAIR

603010040 74.00 LNFT 275.00 20,350.000170 DRAINAGE PIPE 18 IN

605000040 6,457.50 LNFT 187.50 1,210,781.250180 REVISE CONCRETE BARRIER RAIL-BR

606010012 137.50 LNFT 120.00 16,500.000190 GUARDRAIL-STIFFENED

606010037 10.00 EACH 8,500.00 85,000.000200 MASH BOX BEAM TERMINAL - MBEAT

606010040 4,861.00 LNFT 95.00 461,795.000210 GUARDRAIL-STEEL BOX BEAM

606010117 256.00 LNFT 110.00 28,160.000220 HIGH-TENSION CABLE RAIL

606010140 26.00 EACH 4,000.00 104,000.000230 GUARDRAIL END SECTION WIDENING

606010230 11.00 EACH 5,700.00 62,700.000240 GUARDRAIL-STL/BR APPR-TY 3

606010325 11.00 EACH 9,500.00 104,500.000250 GRD RL-BOX BEAM TO W-BEAM TRANS

606010330 14,424.80 LNFT 44.00 634,691.200260 MGS GUARDRAIL
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0001 GUARDRAILSECTION:

606010335 51.00 EACH 5,400.00 275,400.000270 MASH W-BEAM TERMINAL SECTION

606010342 26.00 EACH 8,800.00 228,800.000280 MASH THRIE BEAM BR APPRCH SECTION

606010345 24.00 EACH 2,600.00 62,400.000290 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010385 22,449.30 LNFT 11.00 246,942.300300 REMOVE GUARDRAIL

606010670 1.00 EACH 2,000.00 2,000.000310 BOX BEAM DEPART TERM SEC

606011503 18.00 EACH 5,200.00 93,600.000320 RESET TEMP IMPACT ATTENUATOR

606011518 18.00 EACH 5,200.00 93,600.000330 TEMPORARY IMPACT ATTENUATOR

609010010 1,533.70 LNFT 33.00 50,612.100340 CURB-CONCRETE

609010203 1,567.40 LNFT 20.00 31,348.000350 REMOVE CURB

618030005 400,000.00 UNIT 0.70 280,000.000360 TRAFFIC CONTROL DEVICES CB

618030180 2.00 EACH 35,000.00 70,000.000370 TRAFFIC CONTROL-CROSSOVER

618030190 2.20 MILE 16,500.00 36,300.000380 TRAFFIC CONTROL-TWO WAY TRAF

618030215 (1) LS 120,000.00 120,000.000390 WIDE LOAD MARSHALLING

618030260 2.00 EACH 347,250.00 694,500.000400 CROSSOVER-CONST, MAINTAIN, CLOSE

618030280 2.00 EACH 11,000.00 22,000.000410 CROSSOVER RECLAMATION
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0001 GUARDRAILSECTION:

618100000 283.00 SQFT 85.00 24,055.000420 SINGLE USE SIGNS

618190100 5,620.00 LNFT 55.00 309,100.000430 TEMPORARY BARRIER RAIL

618190110 5,620.00 LNFT 12.00 67,440.000440 RESET TEMP BARRIER RAIL

619010062 254.00 SQFT 48.00 12,192.000450 SIGNS-ALUM SHEET INCR XI

619010090 1,371.90 SQFT 44.00 60,363.600460 SIGNS-ALUM REFL SHEET XI

619010230 112.00 EACH 115.00 12,880.000470 REMOVE SIGN

619010300 825.00 LB 14.00 11,550.000480 POSTS-TUBULAR STEEL

619010310 38.00 LB 15.00 570.000490 POSTS-STEEL U SIGN

619010320 1,362.00 LB 9.00 12,258.000500 POSTS-STEEL STRUCTURAL SIGN

619010480 74.00 LNFT 20.00 1,480.000510 POLES-TREATED WOOD 4 IN

619010490 1,006.00 LNFT 20.00 20,120.000520 POLES-TREATED WOOD 5 IN

619010730 2.00 EACH 2,800.00 5,600.000530 FRANG SIGN POST BKWY-W8 X 18

619010732 2.00 EACH 3,400.00 6,800.000540 FRANG SIGN POST BKWY-W8 X 24

619010742 2.00 EACH 1,850.00 3,700.000550 FRANG SIGN POST BKWY-3.5 IN RD

620013960 60.00 GAL 165.00 9,900.000560 STRIPING-WHITE EPOXY
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0001 GUARDRAILSECTION:

620014960 48.00 GAL 165.00 7,920.000570 STRIPING-YELLOW EPOXY

$9,842,376.95Section Totals

( ) indicates item is bid as Lump Sum

$9,842,376.95

$9,842,376.95

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $696,762.05 97.70% 100.00%

1 2419 NOBLE EXCAVATING, INC. $713,158.68 100.00% 102.35%

2 6806 THOMPSON CONTRACTING, INC. $991,439.05 139.02% 142.29%

Vendor Ranking

Contract ID:

SF 179 S OF LIBBY CURVE SFTY

MissoulaLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

01B23

November 16, 2023
9:00 AM

(9637107000) HSIP 1-1(107)39
SF 179 S OF LIBBY CURVE SFTY

Lincoln105 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) NOBLE
EXCAVATING,

INC.

(2) THOMPSON
CONTRACTING,

INC.

Line
Number

0001 ROADWAY SAFETY IMPROVEMENTSSECTION:

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.00 1.00 15,000.000010 MISCELLANEOUS WORK

104030015 (1) LS 2,000.00 2,000.00 1,000.00 1,000.00 500.00 500.000020 REMOVE AND RESET MISC ITEMS

109200005 (1) LS 100,000.00 100,000.00 100,000.00 100,000.00 305,000.00 305,000.000030 MOBILIZATION

201130005 0.50 ACRE 3,000.00 1,500.00 14,500.00 7,250.00 20,000.00 10,000.000040 CLEARING AND GRUBBING

203020375 3,864.00 CUYD 30.00 115,920.00 20.00 77,280.00 28.00 108,192.000050 EMBANKMENT IN PLACE

203080100 823.00 CUYD 16.50 13,579.50 5.50 4,526.50 15.00 12,345.000060 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 10,000.00 10,000.00 3,100.00 3,100.00 12,000.00 12,000.000070 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL-FIXED

301020340 1,038.00 CUYD 70.00 72,660.00 45.50 47,229.00 80.00 83,040.000090 CRUSHED AGGREGATE COURSE

401020162 288.00 TON 275.00 79,200.00 180.00 51,840.00 320.00 92,160.000100 COMMERCIAL MIX-1/2 IN-PG 58V-34

402020315 175.00 GAL 17.00 2,975.00 8.00 1,400.00 20.00 3,500.000110 EMULSIFIED ASPHALT-TACK COAT
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0001 ROADWAY SAFETY IMPROVEMENTSSECTION:

402020320 560.00 GAL 8.00 4,480.00 26.40 14,784.00 30.00 16,800.000120 EMULSIFIED ASPHALT-FOG SEAL

402020375 13.30 TON 950.00 12,635.00 2,220.00 29,526.00 2,250.00 29,925.000130 EMULSIFIED ASPHALT CHFRS-2P

409000020 7,515.00 SQYD 2.75 20,666.25 6.60 49,599.00 10.00 75,150.000140 COVER-TYPE 2

411011135 0.40 MILE 3,150.00 1,260.00 12,000.00 4,800.00 14,750.00 5,900.000150 RUMBLE STRIPS

603000015 119.00 LNFT 225.00 26,775.00 261.00 31,059.00 230.00 27,370.000160 18 INCH - LINER PIPE

603000060 38.00 CUYD 78.00 2,964.00 20.00 760.00 110.00 4,180.000170 FOUNDATION MATERIAL

603010040 38.00 LNFT 110.00 4,180.00 45.00 1,710.00 120.00 4,560.000180 DRAINAGE PIPE 18 IN

603012530 44.00 LNFT 190.00 8,360.00 345.00 15,180.00 175.00 7,700.000190 RCP 18 IN

603587020 5.00 LNFT 54.00 270.00 40.00 200.00 400.00 2,000.000200 REMOVE PIPE CULVERT

606010330 200.00 LNFT 37.00 7,400.00 53.00 10,600.00 89.00 17,800.000210 MGS GUARDRAIL

606010335 2.00 EACH 4,500.00 9,000.00 4,750.00 9,500.00 7,150.00 14,300.000220 MASH W-BEAM TERMINAL SECTION

606010385 287.50 LNFT 4.00 1,150.00 4.20 1,207.50 13.50 3,881.250230 REMOVE GUARDRAIL

610100101 0.70 ACRE 950.00 665.00 4,200.00 2,940.00 2,200.00 1,540.000240 SEEDING AREA NO 1

610100103 0.70 ACRE 1,150.00 805.00 5,100.00 3,570.00 2,200.00 1,540.000250 SEEDING AREA NO 3

610100326 0.70 ACRE 350.00 245.00 480.00 336.00 2,200.00 1,540.000260 FERTILIZING AREA NO 1
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0001 ROADWAY SAFETY IMPROVEMENTSSECTION:

610100555 1.40 ACRE 425.00 595.00 1,200.00 1,680.00 2,200.00 3,080.000270 CONDITION SEEDBED SURFACE

618030005 200,000.00 UNIT 0.80 160,000.00 0.98 196,000.00 0.49 98,000.000280 TRAFFIC CONTROL DEVICES CB

619010090 42.60 SQFT 45.00 1,917.00 46.80 1,993.68 80.00 3,408.000290 SIGNS-ALUM REFL SHEET XI

619010230 3.00 EACH 95.00 285.00 42.00 126.00 365.00 1,095.000300 REMOVE SIGN

619010480 70.00 LNFT 15.50 1,085.00 14.40 1,008.00 32.00 2,240.000310 POLES-TREATED WOOD 4 IN

619011010 22.00 EACH 35.00 770.00 36.00 792.00 84.00 1,848.000320 DELINEATOR DES A

619011040 2.00 EACH 40.00 80.00 45.60 91.20 91.00 182.000330 DELINEATOR DES D

620012955 2,334.00 LNFT 0.70 1,633.80 1.20 2,800.80 1.20 2,800.800340 TEMPORARY STRIPING

620013000 19.00 GAL 95.00 1,805.00 180.00 3,420.00 175.00 3,325.000350 STRIPING-WHITE PAINT

620013960 25.00 GAL 230.00 5,750.00 300.00 7,500.00 285.00 7,125.000360 STRIPING-WHITE EPOXY

620014000 17.00 GAL 95.00 1,615.00 180.00 3,060.00 175.00 2,975.000370 STRIPING-YELLOW PAINT

620014960 23.00 GAL 230.00 5,290.00 300.00 6,900.00 285.00 6,555.000380 STRIPING-YELLOW EPOXY

622011084 94.00 SQYD 4.75 446.50 10.00 940.00 3.00 282.000390 GEOTEXTILE STABILIZATION

623000180 5.00 EACH 260.00 1,300.00 390.00 1,950.00 420.00 2,100.000400 MAILBOX-LARGE

Page 3 of 4

SF 179 S OF LIBBY CURVE SFTY

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:November 16, 2023

Contract Description:

01B23

(9637107000) HSIP 1-1(107)39
SF 179 S OF LIBBY CURVE SFTY

30 WORKING DAYS

Lincoln

Min: Max:

11/28/2023 10:10:10

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



$991,439.05$696,762.05 $713,158.68Section Totals

( ) indicates item is bid as Lump Sum

$713,158.68$696,762.05 $991,439.05

$696,762.05

Contract Item Totals

$713,158.68 991,439.05Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $6,647,019.15 126.21% 100.00%

1 6272 KNIFE RIVER CORPORATION - BLGS $5,266,765.00 100.00% 79.23%

2 2050 RIVERSIDE CONTRACTING, INC. $5,882,356.38 111.69% 88.50%

Vendor Ranking

Contract ID:

SF 169 RIMROCK & 62ND STREET WEST - BILLINGS

BillingsLetting Date:

Contract Description:

District(s): 120 WORKING DAYS

05723

October 26, 2023 9:00
AM

(9383004001) HSIP 1034(4)
SF 169 RIMROCK & 62ND STREET WEST - BILLINGS

Yellowstone201 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1
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11/07/2023 09:22:59
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) KNIFE RIVER
CORPORATION -

BLGS

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 PAVING, GRADING, ROUNDABOUT, SIGNINGSECTION:

103500005 (1) LS 1,500.00 1,500.00 3,500.00 3,500.00 500.00 500.000010 ESCROW OF BID DOCUMENTS

104030010 40,000.00 UNIT 1.00 40,000.00 1.00 40,000.00 1.00 40,000.000020 MISCELLANEOUS WORK

105070000 (1) LS 80,000.00 80,000.00 40,000.00 40,000.00 120,000.00 120,000.000030 CONTRACTOR SURVEY AND LAYOUT

105080070 1.00 EACH 1,000.00 1,000.00 1,100.00 1,100.00 3,200.00 3,200.000040 MONUMENT BOX

108000000 (1) LS 10,000.00 10,000.00 3,500.00 3,500.00 2,000.00 2,000.000050 CRITICAL PATH SCHEDULE

109200005 (1) LS 1,000,000.00 1,000,000.00 675,589.10 675,589.10 920,000.00 920,000.000060 MOBILIZATION

202020140 3,121.00 SQYD 10.00 31,210.00 4.00 12,484.00 7.50 23,407.500070 REMOVE BITUMINOUS PAVEMENT

202020358 2.00 EACH 5,500.00 11,000.00 700.00 1,400.00 5,000.00 10,000.000080 ABANDON WELL

203020100 14,198.00 CUYD 17.00 241,366.00 18.00 255,564.00 20.00 283,960.000090 EXCAVATION-UNCLASSIFIED

203020310 28,133.00 CUYD 36.00 1,012,788.00 32.00 900,256.00 35.00 984,655.000100 SPECIAL BORROW-NEAT LINE

203080100 3,319.00 CUYD 15.00 49,785.00 17.00 56,423.00 15.00 49,785.000110 TOPSOIL-SALVAGING AND PLACING
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0001 PAVING, GRADING, ROUNDABOUT, SIGNINGSECTION:

208010150 (1) LS 20,000.00 20,000.00 20,000.00 20,000.00 25,000.00 25,000.000120 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000130 TEMPORARY EROSION CONTROL-FIXED

301020268 544.00 CUYD 40.00 21,760.00 30.00 16,320.00 17.50 9,520.000140 TRAFFIC GRAVEL

301020340 4,757.00 CUYD 53.00 252,121.00 40.00 190,280.00 46.00 218,822.000150 CRUSHED AGGREGATE COURSE

301020450 590.00 CUYD 65.00 38,350.00 16.00 9,440.00 15.00 8,850.000160 SPECIAL BACKFILL

301020465 189.00 CUYD 125.00 23,625.00 220.00 41,580.00 210.00 39,690.000170 LOW PERMEABILITY BACKFILL

301020625 19,743.00 SQYD 0.75 14,807.25 1.00 19,743.00 0.80 15,794.400180 AGGREGATE TREATMENT

401020064 90.00 TON 191.00 17,190.00 178.00 16,020.00 225.00 20,250.000190 COMMERCIAL PLANT MIX-MISC

401020122 2,456.00 TON 200.00 491,200.00 130.00 319,280.00 150.00 368,400.000200 COMMERCIAL MIX-PG 58V-34

401020155 2,419.00 TON 250.00 604,750.00 125.00 302,375.00 160.00 387,040.000210 COMMERCIAL MIX-3/8 IN-PG 58V-34

402020315 2,218.00 GAL 6.00 13,308.00 6.25 13,862.50 4.00 8,872.000220 EMULSIFIED ASPHALT-TACK COAT

501010125 69.00 SQYD 180.00 12,420.00 190.00 13,110.00 530.00 36,570.000230 PORT CEM CONC PAVE 9 IN

501010126 401.00 SQYD 200.00 80,200.00 155.00 62,155.00 260.00 104,260.000240 PORT CEM CONC PAVE 9 IN COLORED

551020030 5.60 CUYD 3,000.00 16,800.00 1,000.00 5,600.00 4,500.00 25,200.000250 CONCRETE-CLASS GENERAL

551020126 7.00 CUYD 1,000.00 7,000.00 136.00 952.00 130.00 910.000260 CONTROLLED LOW STRENGTH MATL
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0001 PAVING, GRADING, ROUNDABOUT, SIGNINGSECTION:

601011920 96.00 SQFT 40.00 3,840.00 13.00 1,248.00 12.00 1,152.000270 INSULATION

601012070 1.00 EACH 2,000.00 2,000.00 5,900.00 5,900.00 5,700.00 5,700.000280 WATER SERVICE 1 1/2 IN

603000050 305.00 CUYD 70.00 21,350.00 22.00 6,710.00 21.00 6,405.000290 GRANULAR BEDDING MATERIAL

603000060 822.00 CUYD 59.53 48,930.00 22.00 18,084.00 21.00 17,262.000300 FOUNDATION MATERIAL

603000075 45.30 LNFT 70.00 3,171.00 11.00 498.30 10.00 453.000310 REMOVE SANITARY SEWER

603000080 2.00 EACH 600.00 1,200.00 522.00 1,044.00 530.00 1,060.000320 REMOVE WATER VALVE BOX

603010020 6.00 CUYD 270.00 1,620.00 522.00 3,132.00 530.00 3,180.000330 FILL AND ABANDON PIPE

603012530 234.00 LNFT 170.00 39,780.00 230.00 53,820.00 230.00 53,820.000340 RCP 18 IN

603012555 80.00 LNFT 205.00 16,400.00 250.00 20,000.00 250.00 20,000.000350 RCP 24 IN

603013202 138.00 LNFT 200.00 27,600.00 300.00 41,400.00 300.00 41,400.000360 RCPA 24 IN EQ DIA

603013235 240.00 LNFT 450.00 108,000.00 407.00 97,680.00 400.00 96,000.000370 RCPA 48 IN EQ DIA

603013446 1.00 EACH 1,500.00 1,500.00 2,700.00 2,700.00 2,600.00 2,600.000380 PVC TEE ASSEMBLY

603013453 45.30 LNFT 120.00 5,436.00 250.00 11,325.00 240.00 10,872.000390 PIPE-PVC 18 IN

603013457 2,802.00 LNFT 70.00 196,140.00 100.00 280,200.00 95.00 266,190.000400 PIPE-PVC 8 IN

603013459 80.00 LNFT 50.00 4,000.00 20.00 1,600.00 20.00 1,600.000410 PIPE-PVC 4 IN

Page 3 of 10

SF 169 RIMROCK & 62ND STREET WEST - BILLINGS

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:October 26, 2023

Contract Description:

05723

(9383004001) HSIP 1034(4)
SF 169 RIMROCK & 62ND STREET WEST - BILLINGS

120 WORKING DAYS

Yellowstone

Min: Max:

11/07/2023 09:22:59

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



0001 PAVING, GRADING, ROUNDABOUT, SIGNINGSECTION:

603013466 1,803.50 LNFT 100.00 180,350.00 100.00 180,350.00 100.00 180,350.000420 PIPE-PVC PRESS 8 IN WATER

603013493 64.30 LNFT 130.00 8,359.00 290.00 18,647.00 295.00 18,968.500430 PIPE-PVC 24 IN

603013549 4.00 EACH 5,000.00 20,000.00 3,500.00 14,000.00 3,500.00 14,000.000440 CONNECT TO EXISTING PIPE

603013655 116.00 LNFT 150.00 17,400.00 230.00 26,680.00 230.00 26,680.000450 ENCASEMENT PIPE-15 IN

603014242 5.00 EACH 950.00 4,750.00 600.00 3,000.00 830.00 4,150.000460 ADJUST VALVE BOX

603014244 1.00 EACH 500.00 500.00 1,150.00 1,150.00 70.00 70.000470 RESET VALVE BOX

603014492 1.00 EACH 12,000.00 12,000.00 15,600.00 15,600.00 15,000.00 15,000.000480 HYDRANT ASSEMBLY

603017040 148.10 LNFT 150.00 22,215.00 178.00 26,361.80 170.00 25,177.000490 STORM DRAIN PIPE-12 IN

603017050 62.40 LNFT 300.00 18,720.00 200.00 12,480.00 200.00 12,480.000500 STORM DRAIN PIPE-18 IN

603017070 349.90 LNFT 250.00 87,475.00 235.00 82,226.50 225.00 78,727.500510 STORM DRAIN PIPE-30 IN

603587020 1,572.40 LNFT 22.00 34,592.80 16.00 25,158.40 15.00 23,586.000520 REMOVE PIPE CULVERT

603587040 531.00 LNFT 30.00 15,930.00 42.00 22,302.00 40.00 21,240.000530 REMOVE AND SALVAGE CULVERT

604000100 6.00 EACH 1,200.00 7,200.00 1,000.00 6,000.00 2,640.00 15,840.000540 ADJUST MANHOLE

604000120 1.00 EACH 3,000.00 3,000.00 1,400.00 1,400.00 1,300.00 1,300.000550 REMOVE FIRE HYDRANT

604000250 1.00 EACH 3,000.00 3,000.00 8,000.00 8,000.00 7,500.00 7,500.000560 ADJUST FIRE HYDRANT

Page 4 of 10

SF 169 RIMROCK & 62ND STREET WEST - BILLINGS

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:October 26, 2023

Contract Description:

05723

(9383004001) HSIP 1034(4)
SF 169 RIMROCK & 62ND STREET WEST - BILLINGS

120 WORKING DAYS

Yellowstone

Min: Max:

11/07/2023 09:22:59

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



0001 PAVING, GRADING, ROUNDABOUT, SIGNINGSECTION:

604010172 1.00 EACH 1,000.00 1,000.00 5,300.00 5,300.00 5,100.00 5,100.000570 REMOVE MANHOLE

604010250 8.00 EACH 4,000.00 32,000.00 10,500.00 84,000.00 10,000.00 80,000.000580 INLET CURB-SPECIAL DESIGN

604010302 3.00 EACH 9,000.00 27,000.00 8,200.00 24,600.00 8,300.00 24,900.000590 MANHOLE STRUCTURE BASE 48 IN (1220 MM)

604010304 2.00 EACH 10,000.00 20,000.00 7,900.00 15,800.00 8,300.00 16,600.000600 MANHOLE STRUCTURE BASE 60 IN

604010308 1.00 EACH 11,000.00 11,000.00 18,800.00 18,800.00 18,000.00 18,000.000610 MANHOLE STRUCTURE BASE 84 IN (2100 MM)

604010310 1.00 EACH 17,500.00 17,500.00 15,600.00 15,600.00 15,000.00 15,000.000620 MANHOLE STRUCTURE BASE 96 IN

604010352 10.00 LNFT 300.00 3,000.00 320.00 3,200.00 310.00 3,100.000630 ADDITIONAL BARREL 48 IN

604010354 4.00 LNFT 422.00 1,688.00 418.00 1,672.00 400.00 1,600.000640 ADDITIONAL BARREL 60 IN

604010358 7.00 LNFT 800.00 5,600.00 800.00 5,600.00 770.00 5,390.000650 ADDITIONAL BARREL 84 IN

604010360 2.00 LNFT 1,000.00 2,000.00 1,010.00 2,020.00 1,000.00 2,000.000660 ADDITIONAL BARREL 96 IN

604010660 6.00 EACH 1,000.00 6,000.00 1,100.00 6,600.00 1,100.00 6,600.000670 MANHOLE LID AND FRAME

604010661 8.00 EACH 2,000.00 16,000.00 1,600.00 12,800.00 1,500.00 12,000.000680 CURB INLET FRAME AND GRATE

604010662 1.00 EACH 3,000.00 3,000.00 2,600.00 2,600.00 2,600.00 2,600.000690 DROP INLET FRAME AND GRATE

604100020 1.00 EACH 10,000.00 10,000.00 34,500.00 34,500.00 33,000.00 33,000.000700 AIR RELEASE VALVE ASSEMBLY

607100147 493.00 LNFT 6.00 2,958.00 10.00 4,930.00 4.00 1,972.000710 FARM FENCE-TYPE F2M-32 IN WW

Page 5 of 10

SF 169 RIMROCK & 62ND STREET WEST - BILLINGS

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:October 26, 2023

Contract Description:

05723

(9383004001) HSIP 1034(4)
SF 169 RIMROCK & 62ND STREET WEST - BILLINGS

120 WORKING DAYS

Yellowstone

Min: Max:

11/07/2023 09:22:59

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



0001 PAVING, GRADING, ROUNDABOUT, SIGNINGSECTION:

607100385 3.00 EACH 240.00 720.00 480.00 1,440.00 316.00 948.000720 FARM FENCE-PANEL/DOUBLE FM

607100720 1.00 EACH 85.00 85.00 70.00 70.00 316.00 316.000730 DEADMAN

608010020 535.80 SQYD 125.00 66,975.00 80.00 42,864.00 140.00 75,012.000740 SIDEWALK-CONCRETE 4 IN

608010090 948.80 SQYD 50.00 47,440.00 63.00 59,774.40 78.00 74,006.400750 CONCRETE 3 IN

608010125 28.40 SQYD 500.00 14,200.00 500.00 14,200.00 265.00 7,526.000760 DETEC WARNING DEVICES-TYPE 1

609010030 2,946.90 LNFT 30.00 88,407.00 19.00 55,991.10 23.00 67,778.700770 CURB-CONC MEDIAN TYPE A

609010200 2,533.30 LNFT 80.00 202,664.00 30.00 75,999.00 30.00 75,999.000780 CURB AND GUTTER-CONC

610010100 269.00 CUYD 74.00 19,906.00 25.00 6,725.00 75.00 20,175.000790 TOPSOIL

610100101 5.90 ACRE 709.00 4,183.10 880.00 5,192.00 864.00 5,097.600800 SEEDING AREA NO 1

610100102 0.20 ACRE 2,226.00 445.20 860.00 172.00 843.00 168.600810 SEEDING AREA NO 2

610100103 1.80 ACRE 766.00 1,378.80 950.00 1,710.00 938.00 1,688.400820 SEEDING AREA NO 3

610100326 5.90 ACRE 195.00 1,150.50 130.00 767.00 126.00 743.400830 FERTILIZING AREA NO 1

610100327 0.20 ACRE 517.00 103.40 540.00 108.00 527.00 105.400840 FERTILIZING AREA NO 2

610100480 53.10 SQYD 52.00 2,761.20 30.00 1,593.00 21.00 1,115.100850 TURF REINF MAT-SYNTHETIC FIBER

610100561 490.10 SQYD 8.00 3,920.80 10.00 4,901.00 10.00 4,901.000860 EROSION CONTROL BLANKET-LONG-TERM
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0001 PAVING, GRADING, ROUNDABOUT, SIGNINGSECTION:

610100625 (1) LS 46,000.00 46,000.00 35,800.00 35,800.00 20,000.00 20,000.000870 LANDSCAPING

613100030 32.30 CUYD 178.00 5,749.40 220.00 7,106.00 200.00 6,460.000880 RIPRAP-CLASS 1 RANDOM

615010063 12.00 EACH 2,000.00 24,000.00 770.00 9,240.00 500.00 6,000.000890 IRRIGATION CLEANOUT

615010739 2.00 EACH 3,000.00 6,000.00 5,600.00 11,200.00 5,400.00 10,800.000900 VALVE-GATE 8 IN

616343914 2,355.00 LNFT 13.00 30,615.00 8.00 18,840.00 7.55 17,780.250910 CONDUIT-PLASTIC 1 1/2 IN

616343920 274.00 LNFT 21.00 5,754.00 9.00 2,466.00 8.50 2,329.000920 CONDUIT-PLASTIC 2 IN

616783006 8.00 EACH 788.00 6,304.00 600.00 4,800.00 589.00 4,712.000930 PULL BOX-COMPOSITE TYPE 1

617000000 8.40 CUYD 2,121.00 17,816.40 960.00 8,064.00 969.00 8,139.600940 FOUNDATION-CONCRETE

617000050 10.00 LNFT 42.00 420.00 17.00 170.00 16.00 160.000950 POLES-TREATED WOOD CLASS 4

617123108 5,276.00 LNFT 1.60 8,441.60 1.50 7,914.00 1.45 7,650.200960 CONDUCTOR-COPPER AWG8-600V

617123110 2,629.00 LNFT 1.40 3,680.60 1.10 2,891.90 1.01 2,655.290970 CONDUCTOR-COPPER AWG10-600V

617123112 781.00 LNFT 1.00 781.00 1.00 781.00 0.80 624.800980 CONDUCTOR-COPPER AWG12-600V

617183056 16.00 EACH 7,000.00 112,000.00 6,400.00 102,400.00 6,116.00 97,856.000990 STANDARD-STL TYPE 10-A-500-6

617303300 16.00 EACH 1,000.00 16,000.00 720.00 11,520.00 690.00 11,040.001000 HIGH EFFICACY LUMINAIRE LED

617333105 1.00 EACH 3,000.00 3,000.00 3,000.00 3,000.00 3,000.00 3,000.001010 ELEC SERV ASSEMBLY
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0001 PAVING, GRADING, ROUNDABOUT, SIGNINGSECTION:

618030005 400,000.00 UNIT 1.00 400,000.00 0.71 284,000.00 0.50 200,000.001020 TRAFFIC CONTROL DEVICES CB

619010090 232.90 SQFT 35.00 8,151.50 33.00 7,685.70 40.00 9,316.001030 SIGNS-ALUM REFL SHEET XI

619010200 1.00 EACH 300.00 300.00 520.00 520.00 250.00 250.001040 RESET SIGNS

619010230 21.00 EACH 60.00 1,260.00 43.00 903.00 75.00 1,575.001050 REMOVE SIGN

619010340 1,426.00 LB 10.00 14,260.00 13.00 18,538.00 12.00 17,112.001060 POSTS-TUBULAR STEEL-SQ-PERF

619010480 84.00 LNFT 15.00 1,260.00 13.00 1,092.00 15.00 1,260.001070 POLES-TREATED WOOD 4 IN

619010490 16.00 LNFT 18.00 288.00 15.00 240.00 15.00 240.001080 POLES-TREATED WOOD 5 IN

619010770 7.00 EACH 668.00 4,676.00 730.00 5,110.00 680.00 4,760.001090 SQ TUBLR SLIP BASE BKWY-3 IN

619011010 16.00 EACH 37.00 592.00 32.00 512.00 42.00 672.001100 DELINEATOR DES A

619011179 8.00 EACH 100.00 800.00 210.00 1,680.00 94.00 752.001110 DELINEATOR-FLEX SURF MTD WH

619011180 16.00 EACH 100.00 1,600.00 210.00 3,360.00 94.00 1,504.001120 DELINEATOR-FLEX SURF MTD YLW

620010301 26.00 GAL 360.00 9,360.00 310.00 8,060.00 300.00 7,800.001130 CURB MARKING-YELLOW EPOXY

620011105 2.00 GAL 350.00 700.00 260.00 520.00 260.00 520.001140 WORDS AND SYMBOLS-WHITE PAINT

620011110 12.00 GAL 300.00 3,600.00 260.00 3,120.00 260.00 3,120.001150 WORDS AND SYMBOLS-YELLOW PAINT

620011260 3.00 GAL 400.00 1,200.00 360.00 1,080.00 350.00 1,050.001160 WORDS AND SYMBOLS-WHITE EPOXY
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SF 169 RIMROCK & 62ND STREET WEST - BILLINGS

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:October 26, 2023

Contract Description:

05723

(9383004001) HSIP 1034(4)
SF 169 RIMROCK & 62ND STREET WEST - BILLINGS

120 WORKING DAYS

Yellowstone

Min: Max:

11/07/2023 09:22:59

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
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0001 PAVING, GRADING, ROUNDABOUT, SIGNINGSECTION:

620011265 15.00 GAL 400.00 6,000.00 360.00 5,400.00 350.00 5,250.001170 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 10,519.00 LNFT 0.50 5,259.50 0.30 3,155.70 0.26 2,734.941180 TEMPORARY STRIPING

620013000 28.00 GAL 65.00 1,820.00 47.00 1,316.00 46.00 1,288.001190 STRIPING-WHITE PAINT

620013960 37.00 GAL 160.00 5,920.00 120.00 4,440.00 120.00 4,440.001200 STRIPING-WHITE EPOXY

620014000 36.00 GAL 50.00 1,800.00 47.00 1,692.00 45.00 1,620.001210 STRIPING-YELLOW PAINT

620014960 48.00 GAL 160.00 7,680.00 120.00 5,760.00 120.00 5,760.001220 STRIPING-YELLOW EPOXY

622010075 49,769.00 SQYD 3.00 149,307.00 2.10 104,514.90 1.20 59,722.801230 GEOGRID - BIAXIAL

622011022 1,924.00 SQYD 5.00 9,620.00 1.20 2,308.80 1.20 2,308.801240 SUBSURFACE DRAIN FILTER-HIGH SURV

622011043 76.20 SQYD 9.50 723.90 7.00 533.40 6.00 457.201250 PERM EROSION CONTROL-HIGH SURV

622011084 30,642.00 SQYD 2.60 79,669.20 1.50 45,963.00 2.50 76,605.001260 GEOTEXTILE STABILIZATION

622011087 7,345.00 SQYD 3.00 22,035.00 1.30 9,548.50 4.00 29,380.001270 SEPARATION GEOTEXTILE - MOD

623000155 1.00 EACH 350.00 350.00 260.00 260.00 260.00 260.001280 MAILBOX

$5,882,356.38$6,647,019.15 $5,266,765.00Section Totals
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SF 169 RIMROCK & 62ND STREET WEST - BILLINGS

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:October 26, 2023

Contract Description:

05723

(9383004001) HSIP 1034(4)
SF 169 RIMROCK & 62ND STREET WEST - BILLINGS

120 WORKING DAYS

Yellowstone

Min: Max:

11/07/2023 09:22:59
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( ) indicates item is bid as Lump Sum

$5,266,765.00$6,647,019.15 $5,882,356.38

$6,647,019.15

Contract Item Totals

$5,266,765.00 5,882,356.38Contract Grand Totals

Contract Time Totals $0.00
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SF 169 RIMROCK & 62ND STREET WEST - BILLINGS

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:October 26, 2023

Contract Description:

05723

(9383004001) HSIP 1034(4)
SF 169 RIMROCK & 62ND STREET WEST - BILLINGS

120 WORKING DAYS

Yellowstone

Min: Max:
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,747,806.00 113.18% 100.00%

1 2059 UNITED MATERIALS OF GREAT FALLS,
INC.

$2,427,744.08 100.00% 88.35%

2 2050 RIVERSIDE CONTRACTING, INC. $2,510,529.80 103.41% 91.36%

3 1061 PAVEMENT MAINTENANCE SERVICES,
INC

$2,531,612.80 104.28% 92.13%

4 4343 HELENA SAND & GRAVEL, INC. $2,629,307.85 108.30% 95.69%

Vendor Ranking

Contract ID:

BOWMAN'S CORNER - NORTHEAST & AUGUSTA - SOUTHEAST

Great FallsLetting Date:

Contract Description:

District(s): 40 WORKING DAYS

03R23

October 26, 2023 9:00
AM

(10244025000) STPP 9-1(25)21
AUGUSTA - SOUTHEAST
(9954071000) NH 24-3(71)109
BOWMAN'S CORNER - NORTHEAST

Lewis and Clark202 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

11/07/2023 09:22:59
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) UNITED
MATERIALS OF
GREAT FALLS,

INC.

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 SEAL & COVERSECTION:

104030010 30,000.00 UNIT 1.00 30,000.00 1.00 30,000.00 1.00 30,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 15,000.00 15,000.00 6,000.00 6,000.00 10,000.00 10,000.000020 CONTRACTOR SURVEY AND LAYOUT

108000010 (1) LS 5,000.00 5,000.00 500.00 500.00 500.00 500.000030 STRUCTURE ANALYSIS

109200005 (1) LS 325,000.00 325,000.00 171,000.00 171,000.00 318,500.00 318,500.000040 MOBILIZATION

208010000 (1) LS 10,000.00 10,000.00 2,000.00 2,000.00 500.00 500.000050 BMP ADMINISTRATION-LS

208010005 (1) LS 50,000.00 50,000.00 13,000.00 13,000.00 25,000.00 25,000.000060 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL-FIXED

402020320 38,229.00 GAL 6.37 243,682.00 4.75 181,587.75 5.00 191,145.000080 EMULSIFIED ASPHALT-FOG SEAL

402020375 316.00 TON 950.00 300,200.00 900.00 284,400.00 900.00 284,400.000090 EMULSIFIED ASPHALT CHFRS-2P
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BOWMAN'S CORNER - NORTHEAST & AUGUSTA - SOUTHEAST

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

202

Tabulation of Bids

Contract Time:October 26, 2023

Contract Description:

03R23

(10244025000) STPP 9-1(25)21
AUGUSTA - SOUTHEAST
(9954071000) NH 24-3(71)109
BOWMAN'S CORNER - NORTHEAST

40 WORKING DAYS

Lewis and Clark

Min: Max:

11/07/2023 09:22:59
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0001 SEAL & COVERSECTION:

402020377 587.80 TON 950.00 558,410.00 925.00 543,715.00 925.00 543,715.000100 SCRUB SEAL EMULSION

403010255 15,686.00 LB 4.00 62,744.00 4.00 62,744.00 4.00 62,744.000110 CRACK SEALING

409000010 509,310.00 SQYD 0.95 483,844.50 1.15 585,706.50 1.05 534,775.500120 COVER-TYPE 1

552010160 1,196.10 SQYD 35.00 41,863.50 18.25 21,828.83 23.00 27,510.300130 BRIDGE DECK CRACK SEAL

618030005 210,000.00 UNIT 1.00 210,000.00 0.71 149,100.00 0.50 105,000.000140 TRAFFIC CONTROL DEVICES CB

618100001 4.00 EACH 2,500.00 10,000.00 535.00 2,140.00 2,000.00 8,000.000150 MOTORCYCLE ADVISORY SIGN

620010301 18.00 GAL 343.00 6,174.00 267.00 4,806.00 250.00 4,500.000160 CURB MARKING-YELLOW EPOXY

620011105 12.00 GAL 264.00 3,168.00 267.00 3,204.00 250.00 3,000.000170 WORDS AND SYMBOLS-WHITE PAINT

620011260 15.00 GAL 397.00 5,955.00 375.00 5,625.00 350.00 5,250.000180 WORDS AND SYMBOLS-WHITE EPOXY

620013000 1,269.00 GAL 45.00 57,105.00 43.00 54,567.00 42.00 53,298.000190 STRIPING-WHITE PAINT

620013960 1,692.00 GAL 120.00 203,040.00 111.00 187,812.00 110.00 186,120.000200 STRIPING-WHITE EPOXY

620014000 616.00 GAL 45.00 27,720.00 43.00 26,488.00 42.00 25,872.000210 STRIPING-YELLOW PAINT

620014960 820.00 GAL 120.00 98,400.00 111.00 91,020.00 110.00 90,200.000220 STRIPING-YELLOW EPOXY
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BOWMAN'S CORNER - NORTHEAST & AUGUSTA - SOUTHEAST

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

202

Tabulation of Bids

Contract Time:October 26, 2023

Contract Description:

03R23

(10244025000) STPP 9-1(25)21
AUGUSTA - SOUTHEAST
(9954071000) NH 24-3(71)109
BOWMAN'S CORNER - NORTHEAST

40 WORKING DAYS

Lewis and Clark

Min: Max:
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$2,510,529.80$2,747,806.00 $2,427,744.08Section Totals

( ) indicates item is bid as Lump Sum

$2,427,744.08$2,747,806.00 $2,510,529.80

$2,747,806.00

Contract Item Totals

$2,427,744.08 2,510,529.80Contract Grand Totals

Contract Time Totals $0.00
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BOWMAN'S CORNER - NORTHEAST & AUGUSTA - SOUTHEAST

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

202

Tabulation of Bids

Contract Time:October 26, 2023

Contract Description:

03R23

(10244025000) STPP 9-1(25)21
AUGUSTA - SOUTHEAST
(9954071000) NH 24-3(71)109
BOWMAN'S CORNER - NORTHEAST

40 WORKING DAYS

Lewis and Clark

Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) PAVEMENT
MAINTENANCE
SERVICES, INC

(4) HELENA SAND
& GRAVEL, INC.

Line
Number

0001 SEAL & COVERSECTION:

104030010 30,000.00 UNIT 1.00 30,000.00 1.00 30,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 5,000.00 5,000.00 1,500.00 1,500.000020 CONTRACTOR SURVEY AND LAYOUT

108000010 (1) LS 500.00 500.00 500.00 500.000030 STRUCTURE ANALYSIS

109200005 (1) LS 195,000.00 195,000.00 306,000.00 306,000.000040 MOBILIZATION

208010000 (1) LS 1,500.00 1,500.00 1,000.00 1,000.000050 BMP ADMINISTRATION-LS

208010005 (1) LS 1,500.00 1,500.00 6,900.00 6,900.000060 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL-FIXED

402020320 38,229.00 GAL 5.20 198,790.80 4.80 183,499.200080 EMULSIFIED ASPHALT-FOG SEAL

402020375 316.00 TON 945.00 298,620.00 848.00 267,968.000090 EMULSIFIED ASPHALT CHFRS-2P

402020377 587.80 TON 960.00 564,288.00 888.00 521,966.400100 SCRUB SEAL EMULSION
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BOWMAN'S CORNER - NORTHEAST & AUGUSTA - SOUTHEAST

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

202

Tabulation of Bids

Contract Time:October 26, 2023

Contract Description:

03R23

(10244025000) STPP 9-1(25)21
AUGUSTA - SOUTHEAST
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0001 SEAL & COVERSECTION:

403010255 15,686.00 LB 3.85 60,391.10 4.00 62,744.000110 CRACK SEALING

409000010 509,310.00 SQYD 1.20 611,172.00 1.35 687,568.500120 COVER-TYPE 1

552010160 1,196.10 SQYD 19.00 22,725.90 17.50 20,931.750130 BRIDGE DECK CRACK SEAL

618030005 210,000.00 UNIT 0.75 157,500.00 0.72 151,200.000140 TRAFFIC CONTROL DEVICES CB

618100001 4.00 EACH 550.00 2,200.00 552.50 2,210.000150 MOTORCYCLE ADVISORY SIGN

620010301 18.00 GAL 275.00 4,950.00 275.00 4,950.000160 CURB MARKING-YELLOW EPOXY

620011105 12.00 GAL 275.00 3,300.00 275.00 3,300.000170 WORDS AND SYMBOLS-WHITE PAINT

620011260 15.00 GAL 375.00 5,625.00 400.00 6,000.000180 WORDS AND SYMBOLS-WHITE EPOXY

620013000 1,269.00 GAL 42.00 53,298.00 50.00 63,450.000190 STRIPING-WHITE PAINT

620013960 1,692.00 GAL 115.00 194,580.00 110.00 186,120.000200 STRIPING-WHITE EPOXY

620014000 616.00 GAL 42.00 25,872.00 50.00 30,800.000210 STRIPING-YELLOW PAINT

620014960 820.00 GAL 115.00 94,300.00 110.00 90,200.000220 STRIPING-YELLOW EPOXY
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BOWMAN'S CORNER - NORTHEAST & AUGUSTA - SOUTHEAST

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:
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202

Tabulation of Bids

Contract Time:October 26, 2023

Contract Description:

03R23
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$2,531,612.80 $2,629,307.85Section Totals

( ) indicates item is bid as Lump Sum

$2,629,307.85$2,531,612.80

$2,531,612.80

Contract Item Totals

$2,629,307.85Contract Grand Totals

Contract Time Totals
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Contract ID:
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Counties:
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Tabulation of Bids
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03R23
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,768,776.80 155.49% 100.00%

1 7080 L & J CONSTRUCTION GROUP, LLC $1,137,540.90 100.00% 64.31%

Vendor Ranking

Contract ID:

D1 BRIDGE PRESERVATION

MissoulaLetting Date:

Contract Description:

District(s): 150 WORKING DAYS

07R23

October 26, 2023 9:00
AM

(9820773000) NHPB-STPB STWD(773)
D1 BRIDGE PRESERVATION

Missoula, Ravalli204 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

11/07/2023 09:22:59
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) L & J
CONSTRUCTION

GROUP, LLC

Line
Number

0001 MISSOULA DISTRICT BRIDGE PRESERVATIONSECTION:

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 5,000.00 5,000.00 500.00 500.000020 STRUCTURE ANALYSIS

109200005 (1) LS 350,000.00 350,000.00 113,000.00 113,000.000030 MOBILIZATION

208010000 (1) LS 20,000.00 20,000.00 5,000.00 5,000.000040 BMP ADMINISTRATION-LS

208010005 (1) LS 25,000.00 25,000.00 2,500.00 2,500.000050 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

403010257 13,877.00 LB 5.00 69,385.00 4.35 60,364.950070 CRACK FILLING-MASTIC

552010160 34,511.90 SQYD 22.00 759,261.80 12.50 431,398.750080 BRIDGE DECK CRACK SEAL

561010525 280.50 LNFT 200.00 56,100.00 234.00 65,637.000090 EXPANSION JOINT-PRECOMPRESSED

562000020 80.00 SQYD 900.00 72,000.00 625.00 50,000.000100 CLASS A BRIDGE DECK REPAIR

606011503 6.00 EACH 3,500.00 21,000.00 1,815.00 10,890.000110 RESET TEMP IMPACT ATTENUATOR

Page 1 of 3

D1 BRIDGE PRESERVATION

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:October 26, 2023

Contract Description:

07R23

(9820773000) NHPB-STPB STWD(773)
D1 BRIDGE PRESERVATION

150 WORKING DAYS

Missoula, Ravalli

Min: Max:

11/07/2023 09:22:59
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0001 MISSOULA DISTRICT BRIDGE PRESERVATIONSECTION:

606011518 6.00 EACH 3,700.00 22,200.00 1,815.00 10,890.000120 TEMPORARY IMPACT ATTENUATOR

618030015 500.00 UNIT 1.00 500.00 1.00 500.000130 TRAFFIC CONTROL-FIXED

618030080 (1) LS 225,000.00 225,000.00 262,900.00 262,900.000140 TRAFFIC CONTROL-LS

618100000 168.00 SQFT 70.00 11,760.00 60.50 10,164.000150 SINGLE USE SIGNS

618100005 2.00 EACH 8,500.00 17,000.00 8,800.00 17,600.000160 PORTABLE VARIABLE MESSAGE SIGN

618190100 642.00 LNFT 50.00 32,100.00 22.00 14,124.000170 TEMPORARY BARRIER RAIL

618190110 642.00 LNFT 10.00 6,420.00 6.60 4,237.200180 RESET TEMP BARRIER RAIL

620010301 3.00 GAL 400.00 1,200.00 385.00 1,155.000190 CURB MARKING-YELLOW EPOXY

620011260 1.00 GAL 500.00 500.00 385.00 385.000200 WORDS AND SYMBOLS-WHITE EPOXY

620011265 8.00 GAL 400.00 3,200.00 385.00 3,080.000210 WORDS AND SYMBOLS-YELLOW EPOXY

620013960 59.00 GAL 175.00 10,325.00 192.50 11,357.500220 STRIPING-WHITE EPOXY

620014960 59.00 GAL 175.00 10,325.00 192.50 11,357.500230 STRIPING-YELLOW EPOXY

$1,768,776.80 $1,137,540.90Section Totals
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D1 BRIDGE PRESERVATION

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):
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Tabulation of Bids

Contract Time:October 26, 2023

Contract Description:

07R23
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( ) indicates item is bid as Lump Sum

$1,137,540.90$1,768,776.80

$1,768,776.80

Contract Item Totals

$1,137,540.90Contract Grand Totals

Contract Time Totals $0.00
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D1 BRIDGE PRESERVATION

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:October 26, 2023
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $14,949,336.13 112.84% 100.00%

1 7443 WADSWORTH BROTHERS
CONSTRUCTION CO, INC.

$13,248,228.45 100.00% 88.62%

2 2054 SLETTEN CONSTRUCTION COMPANY $13,448,109.85 101.51% 89.96%

3 1197 FRONTIER WEST, LLC $16,777,777.00 126.64% 112.23%

4 7947 BATTLE RIDGE BUILDERS, LLC $19,545,777.90 147.54% 130.75%

Vendor Ranking

Contract ID:

BBP - RR O'PASS

BillingsLetting Date:

Contract Description:

District(s): 07/04/25 COMPLETION DATE

06623

October 12, 2023 9:00
AM

(4199091005) NH 56(91)
BBP - RR O'PASS

Yellowstone101 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

10/24/2023 10:01:01
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) WADSWORTH
BROTHERS

CONSTRUCTION
CO, INC.

(2) SLETTEN
CONSTRUCTION

COMPANY

Line
Number

0001 NEW CONSTRUCTION - BBP RR O'PASSSECTION:

103000000 500.00 HOUR 35.00 17,500.00 35.00 17,500.00 25.00 12,500.000010 TRAINING PROGRAM

103500005 (1) LS 3,000.00 3,000.00 2,200.00 2,200.00 1,000.00 1,000.000020 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000030 MISCELLANEOUS WORK

108000000 (1) LS 2,500.00 2,500.00 5,000.00 5,000.00 5,000.00 5,000.000040 CRITICAL PATH SCHEDULE

109200005 (1) LS 1,600,000.00 1,600,000.00 1,324,850.63 1,324,850.63 1,697,000.00 1,697,000.000050 MOBILIZATION

203020100 492.00 CUYD 30.00 14,760.00 9.53 4,688.76 9.00 4,428.000060 EXCAVATION-UNCLASSIFIED

203020200 84,026.00 CUYD 15.00 1,260,390.00 14.82 1,245,265.32 14.00 1,176,364.000070 EXCAVATION-UNCLASS BORROW

203020310 99,886.00 CUYD 20.00 1,997,720.00 21.18 2,115,585.48 20.00 1,997,720.000080 SPECIAL BORROW-NEAT LINE

203080100 472.00 CUYD 22.50 10,620.00 11.65 5,498.80 11.00 5,192.000090 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 40,000.00 40,000.00 46,062.08 46,062.08 48,500.00 48,500.000100 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000110 TEMPORARY EROSION CONTROL-FIXED
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0001 NEW CONSTRUCTION - BBP RR O'PASSSECTION:

209010125 390.00 CUYD 70.00 27,300.00 16.94 6,606.60 46.17 18,006.300120 STRUCTURE EXCAVATION TYPE 2

209010150 (1) LS 125,000.00 125,000.00 66,891.47 66,891.47 65,557.00 65,557.000130 SHORING AND CRIBS

209010160 (1) LS 25,000.00 25,000.00 0.01 0.01 1.00 1.000140 TEMPORARY SHORING

212000000 5.00 STA 2,380.00 11,900.00 264.72 1,323.60 250.00 1,250.000150 OBLITERATE ROADWAY

301020252 829.00 CUYD 55.00 45,595.00 52.94 43,887.26 50.00 41,450.000160 BRIDGE END BACKFILL-TYPE 1

301020268 322.00 CUYD 36.00 11,592.00 52.94 17,046.68 50.00 16,100.000170 TRAFFIC GRAVEL

301020340 10,374.00 CUYD 40.00 414,960.00 33.88 351,471.12 32.00 331,968.000180 CRUSHED AGGREGATE COURSE

301020625 12,478.00 SQYD 0.90 11,230.20 0.90 11,230.20 1.50 18,717.000190 AGGREGATE TREATMENT

401020045 3,623.00 TON 80.00 289,840.00 190.60 690,543.80 180.00 652,140.000200 PLANT MIX SURF-3/4 IN

401020046 877.00 TON 135.00 118,395.00 195.90 171,804.30 185.00 162,245.000210 PLANT MIX BIT SURF-MISC

401020300 63.00 TON 345.00 21,735.00 105.89 6,671.07 100.00 6,300.000220 HYDRATED LIME

402020095 242.90 TON 950.00 230,755.00 105.89 25,720.68 100.00 24,290.000230 ASPHALT CEMENT PG 70-28

402020315 2,102.00 GAL 7.00 14,714.00 11.12 23,374.24 10.50 22,071.000240 EMULSIFIED ASPHALT-TACK COAT

402020320 777.00 GAL 9.00 6,993.00 13.24 10,287.48 12.50 9,712.500250 EMULSIFIED ASPHALT-FOG SEAL

402020368 18.50 TON 900.00 16,650.00 1,164.79 21,548.62 1,425.00 26,362.500260 EMULSIFIED ASPHALT CRS-2P
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0001 NEW CONSTRUCTION - BBP RR O'PASSSECTION:

409000000 0.60 CRMI 1,280.00 768.00 3,176.70 1,906.02 2,125.00 1,275.000270 FINAL SWEEP AND BROOM

409000010 10,363.00 SQYD 1.80 18,653.40 2.12 21,969.56 2.25 23,316.750280 COVER-TYPE 1

551020035 709.10 CUYD 1,000.00 709,100.00 871.99 618,328.11 800.00 567,280.000290 CONCRETE-CLASS STRUCTURE

551020036 935.00 CUYD 1,000.00 935,000.00 862.50 806,437.50 750.00 701,250.000300 CONCRETE-CLASS STRUCTURE LOW SLUMP

552010140 3,090.40 SQYD 25.00 77,260.00 5.49 16,966.30 12.30 38,011.920310 TRANSVERSE DECK GROOVING

552010160 3,256.90 SQYD 25.00 81,422.50 19.06 62,076.51 13.00 42,339.700320 BRIDGE DECK CRACK SEAL

552011020 96.40 LNFT 3,500.00 337,400.00 2,081.59 200,665.28 2,000.00 192,800.000330 EXPANSION JOINT-MODULAR

555010100 103,575.00 LB 1.80 186,435.00 1.62 167,791.50 1.50 155,362.500340 REINFORCING STEEL

555010200 321,497.00 LB 2.50 803,742.50 1.69 543,329.93 1.70 546,544.900350 REINFORCING STEEL-EPOXY COATED

556010011 (1) LS 3,000,000.00 3,000,000.00 2,812,183.23 2,812,183.23 2,800,000.00 2,800,000.000360 STRUCTURAL STEEL - GIRDER

557010095 1,461.00 LNFT 150.00 219,150.00 84.27 123,118.47 90.00 131,490.000370 GUARD FENCE

559010202 2.00 EACH 3,000.00 6,000.00 2,145.65 4,291.30 5,204.00 10,408.000380 RE-DRIVE TEST PILE

559040035 6.00 EACH 5,853.00 35,118.00 3,150.22 18,901.32 6,679.00 40,074.000390 DYNAMIC LOAD TEST

559050117 417,992.70 LB 1.40 585,189.78 0.75 313,494.53 1.00 417,992.700400 FURN STEEL PILE-HP

559060115 4,549.90 LNFT 27.50 125,122.25 11.47 52,187.35 20.00 90,998.000410 DRIVE STEEL PILE
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0001 NEW CONSTRUCTION - BBP RR O'PASSSECTION:

559060300 88.00 EACH 218.00 19,184.00 546.76 48,114.88 130.00 11,440.000420 PILE DRIVING POINT

565000010 24.00 EACH 7,000.00 168,000.00 5,386.06 129,265.44 7,000.00 168,000.000430 ELASTOMERIC BEARING DEVICES

603012530 86.00 LNFT 120.00 10,320.00 190.60 16,391.60 180.00 15,480.000440 RCP 18 IN

603012960 202.00 LNFT 340.00 68,680.00 619.46 125,130.92 585.00 118,170.000450 RCP IRR 42 IN

603015270 402.00 LNFT 117.00 47,034.00 174.72 70,237.44 165.00 66,330.000460 EMBANKMENT PROTECTOR 18 IN

605000093 1,521.00 LNFT 250.00 380,250.00 112.49 171,097.29 96.98 147,506.580470 36 IN SS CONCRETE BARRIER RAIL-BR-CSC

606010028 4.00 EACH 3,865.00 15,460.00 3,557.90 14,231.60 3,360.00 13,440.000480 GUARDRAIL-OPTIONAL TERM SEC TL-2

606010330 875.00 LNFT 40.00 35,000.00 30.39 26,591.25 28.70 25,112.500490 MGS GUARDRAIL

606010342 4.00 EACH 5,500.00 22,000.00 4,765.04 19,060.16 4,500.00 18,000.000500 MASH THRIE BEAM BR APPRCH SECTION

607100099 2,115.00 LNFT 10.00 21,150.00 7.91 16,729.65 7.47 15,799.050510 FARM FENCE-TYPE F2W F2M-39 IN WW

607100252 1,567.00 LNFT 5.00 7,835.00 5.72 8,963.24 5.40 8,461.800520 FARM FENCE-TYPE F4M

607100362 5.00 EACH 330.00 1,650.00 211.78 1,058.90 200.00 1,000.000530 FARM FENCE-PANEL/SINGLE FM

607100385 9.00 EACH 500.00 4,500.00 317.67 2,859.03 300.00 2,700.000540 FARM FENCE-PANEL/DOUBLE FM

607100440 16.00 LNFT 38.00 608.00 31.77 508.32 30.00 480.000550 FARM GATE-METAL-TYPE G-3

607100551 2,131.00 LNFT 1.40 2,983.40 1.32 2,812.92 1.25 2,663.750560 FENCE-TEMPORARY
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0001 NEW CONSTRUCTION - BBP RR O'PASSSECTION:

607100720 2.00 EACH 76.50 153.00 37.06 74.12 35.00 70.000570 DEADMAN

609010112 389.20 LNFT 40.00 15,568.00 53.74 20,915.61 57.00 22,184.400580 CURB 4 IN-CONCRETE

610010105 3,315.00 CUYD 25.00 82,875.00 13.77 45,647.55 13.00 43,095.000590 TOPSOIL-PLACE

610100101 12.50 ACRE 565.00 7,062.50 764.39 9,554.88 700.00 8,750.000600 SEEDING AREA NO 1

610100102 1.20 ACRE 1,155.00 1,386.00 1,528.79 1,834.55 1,400.00 1,680.000610 SEEDING AREA NO 2

610100103 1.40 ACRE 998.00 1,397.20 616.98 863.77 565.00 791.000620 SEEDING AREA NO 3

610100555 13.90 ACRE 132.00 1,834.80 180.18 2,504.50 165.00 2,293.500630 CONDITION SEEDBED SURFACE

610100565 58.00 SQYD 8.00 464.00 31.77 1,842.66 30.00 1,740.000640 EROSION CONTROL BLANKET-HIGH-PERFORM

610220050 1.20 ACRE 8,100.00 9,720.00 10,472.20 12,566.64 9,590.00 11,508.000650 MULCH-COMPOST

613300050 15.60 CUYD 290.00 4,524.00 211.78 3,303.77 200.00 3,120.000660 BANK PROTECTION-TYPE 3

613400010 633.00 SQYD 183.00 115,839.00 116.91 74,004.03 129.41 81,916.530670 SLOPE PROTECTION-CONCRETE

617000000 0.50 CUYD 2,660.00 1,330.00 3,176.70 1,588.35 3,000.00 1,500.000680 FOUNDATION-CONCRETE

617523010 3.00 EACH 6,000.00 18,000.00 17,471.82 52,415.46 16,500.00 49,500.000690 SOL SIG-TRAF 1 COLOR-1 WAY 12

617673200 1.00 EACH 1,855.00 1,855.00 2,101.91 2,101.91 1,985.00 1,985.000700 SIG STANDARD TYPE 1-200

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000710 TRAFFIC CONTROL-FIXED
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0001 NEW CONSTRUCTION - BBP RR O'PASSSECTION:

618030080 (1) LS 100,000.00 100,000.00 79,417.39 79,417.39 207,000.00 207,000.000720 TRAFFIC CONTROL-LS

618110010 1.00 EACH 12,500.00 12,500.00 11,118.43 11,118.43 10,500.00 10,500.000725 INSTALL, REMOVE CAMERA SYSTEM

619010062 184.10 SQFT 50.00 9,205.00 42.46 7,816.89 40.10 7,382.410730 SIGNS-ALUM SHEET INCR XI

619010090 116.60 SQFT 45.00 5,247.00 32.93 3,839.64 31.10 3,626.260740 SIGNS-ALUM REFL SHEET XI

619010320 1,227.00 LB 7.00 8,589.00 6.19 7,595.13 5.85 7,177.950750 POSTS-STEEL STRUCTURAL SIGN

619010340 97.00 LB 12.00 1,164.00 14.56 1,412.32 13.75 1,333.750760 POSTS-TUBULAR STEEL-SQ-PERF

619010480 168.00 LNFT 16.00 2,688.00 17.26 2,899.68 16.30 2,738.400770 POLES-TREATED WOOD 4 IN

619010490 30.00 LNFT 18.00 540.00 16.20 486.00 15.30 459.000780 POLES-TREATED WOOD 5 IN

619010640 24.00 LNFT 145.00 3,480.00 195.90 4,701.60 185.00 4,440.000790 BARRICADES-TYPE B(3)

619010722 12.00 EACH 1,500.00 18,000.00 1,429.51 17,154.12 1,350.00 16,200.000800 FRANG SIGN POST BKWY-S4 X 7.7

619011010 15.00 EACH 37.00 555.00 40.77 611.55 38.50 577.500810 DELINEATOR DES A

619011030 8.00 EACH 35.00 280.00 43.57 348.56 41.15 329.200820 DELINEATOR DES C

619011040 2.00 EACH 40.00 80.00 46.06 92.12 43.50 87.000830 DELINEATOR DES D

620011105 2.00 GAL 303.00 606.00 264.72 529.44 250.00 500.000840 WORDS AND SYMBOLS-WHITE PAINT

620011110 1.00 GAL 300.00 300.00 264.72 264.72 250.00 250.000850 WORDS AND SYMBOLS-YELLOW PAINT
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0001 NEW CONSTRUCTION - BBP RR O'PASSSECTION:

620011260 1.00 GAL 396.00 396.00 370.61 370.61 350.00 350.000860 WORDS AND SYMBOLS-WHITE EPOXY

620011265 1.00 GAL 382.00 382.00 370.61 370.61 350.00 350.000870 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 2,387.00 LNFT 0.50 1,193.50 0.53 1,265.11 0.50 1,193.500880 TEMPORARY STRIPING

620013000 30.00 GAL 78.00 2,340.00 79.42 2,382.60 75.00 2,250.000890 STRIPING-WHITE PAINT

620013960 20.00 GAL 184.00 3,680.00 158.83 3,176.60 150.00 3,000.000900 STRIPING-WHITE EPOXY

620014000 40.00 GAL 78.00 3,120.00 82.59 3,303.60 78.00 3,120.000910 STRIPING-YELLOW PAINT

620014960 26.00 GAL 184.00 4,784.00 158.83 4,129.58 150.00 3,900.000920 STRIPING-YELLOW EPOXY

622010082 34,588.00 SQYD 3.70 127,975.60 3.18 109,989.84 3.00 103,764.000930 GEOGRID - UNIAXIAL

622011084 34,423.00 SQYD 2.50 86,057.50 2.12 72,976.76 2.00 68,846.000940 GEOTEXTILE STABILIZATION

$13,448,109.85$14,949,336.13 $13,248,228.45Section Totals

( ) indicates item is bid as Lump Sum

$13,248,228.45$14,949,336.13 $13,448,109.85

$14,949,336.13

Contract Item Totals

$13,248,228.45 13,448,109.85Contract Grand Totals

Contract Time Totals $0.00
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WEST, LLC
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RIDGE

BUILDERS, LLC

Line
Number

0001 NEW CONSTRUCTION - BBP RR O'PASSSECTION:

103000000 500.00 HOUR 60.00 30,000.00 40.00 20,000.000010 TRAINING PROGRAM

103500005 (1) LS 2,300.00 2,300.00 4,000.00 4,000.000020 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.000030 MISCELLANEOUS WORK

108000000 (1) LS 7,687.00 7,687.00 24,000.00 24,000.000040 CRITICAL PATH SCHEDULE

109200005 (1) LS 2,087,625.47 2,087,625.47 2,435,000.00 2,435,000.000050 MOBILIZATION

203020100 492.00 CUYD 13.00 6,396.00 100.00 49,200.000060 EXCAVATION-UNCLASSIFIED

203020200 84,026.00 CUYD 11.00 924,286.00 12.50 1,050,325.000070 EXCAVATION-UNCLASS BORROW

203020310 99,886.00 CUYD 28.00 2,796,808.00 33.50 3,346,181.000080 SPECIAL BORROW-NEAT LINE

203080100 472.00 CUYD 32.00 15,104.00 22.00 10,384.000090 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 30,777.00 30,777.00 32,000.00 32,000.000100 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000110 TEMPORARY EROSION CONTROL-FIXED
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0001 NEW CONSTRUCTION - BBP RR O'PASSSECTION:

209010125 390.00 CUYD 95.00 37,050.00 100.00 39,000.000120 STRUCTURE EXCAVATION TYPE 2

209010150 (1) LS 33,000.00 33,000.00 642,000.00 642,000.000130 SHORING AND CRIBS

209010160 (1) LS 1.00 1.00 212,000.00 212,000.000140 TEMPORARY SHORING

212000000 5.00 STA 1,315.00 6,575.00 7,300.00 36,500.000150 OBLITERATE ROADWAY

301020252 829.00 CUYD 86.00 71,294.00 95.00 78,755.000160 BRIDGE END BACKFILL-TYPE 1

301020268 322.00 CUYD 25.00 8,050.00 49.00 15,778.000170 TRAFFIC GRAVEL

301020340 10,374.00 CUYD 52.00 539,448.00 37.50 389,025.000180 CRUSHED AGGREGATE COURSE

301020625 12,478.00 SQYD 1.00 12,478.00 0.70 8,734.600190 AGGREGATE TREATMENT

401020045 3,623.00 TON 180.00 652,140.00 68.00 246,364.000200 PLANT MIX SURF-3/4 IN

401020046 877.00 TON 185.00 162,245.00 71.00 62,267.000210 PLANT MIX BIT SURF-MISC

401020300 63.00 TON 100.00 6,300.00 425.00 26,775.000220 HYDRATED LIME

402020095 242.90 TON 100.00 24,290.00 1,200.00 291,480.000230 ASPHALT CEMENT PG 70-28

402020315 2,102.00 GAL 10.50 22,071.00 4.85 10,194.700240 EMULSIFIED ASPHALT-TACK COAT

402020320 777.00 GAL 13.25 10,295.25 14.00 10,878.000250 EMULSIFIED ASPHALT-FOG SEAL

402020368 18.50 TON 995.00 18,407.50 1,075.00 19,887.500260 EMULSIFIED ASPHALT CRS-2P

Page 9 of 14

BBP - RR O'PASS

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:October 12, 2023

Contract Description:

06623

(4199091005) NH 56(91)
BBP - RR O'PASS

07/04/25 COMPLETION DATE

Yellowstone

Min: Max:

10/24/2023 10:01:01

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



0001 NEW CONSTRUCTION - BBP RR O'PASSSECTION:

409000000 0.60 CRMI 5,500.00 3,300.00 2,500.00 1,500.000270 FINAL SWEEP AND BROOM

409000010 10,363.00 SQYD 1.75 18,135.25 2.00 20,726.000280 COVER-TYPE 1

551020035 709.10 CUYD 1,250.00 886,375.00 1,550.00 1,099,105.000290 CONCRETE-CLASS STRUCTURE

551020036 935.00 CUYD 1,100.00 1,028,500.00 1,800.00 1,683,000.000300 CONCRETE-CLASS STRUCTURE LOW SLUMP

552010140 3,090.40 SQYD 24.00 74,169.60 27.00 83,440.800310 TRANSVERSE DECK GROOVING

552010160 3,256.90 SQYD 13.00 42,339.70 20.00 65,138.000320 BRIDGE DECK CRACK SEAL

552011020 96.40 LNFT 3,800.00 366,320.00 3,700.00 356,680.000330 EXPANSION JOINT-MODULAR

555010100 103,575.00 LB 2.00 207,150.00 2.60 269,295.000340 REINFORCING STEEL

555010200 321,497.00 LB 2.50 803,742.50 2.50 803,742.500350 REINFORCING STEEL-EPOXY COATED

556010011 (1) LS 3,340,000.00 3,340,000.00 3,429,000.00 3,429,000.000360 STRUCTURAL STEEL - GIRDER

557010095 1,461.00 LNFT 85.00 124,185.00 85.00 124,185.000370 GUARD FENCE

559010202 2.00 EACH 4,869.00 9,738.00 500.00 1,000.000380 RE-DRIVE TEST PILE

559040035 6.00 EACH 13,000.00 78,000.00 6,500.00 39,000.000390 DYNAMIC LOAD TEST

559050117 417,992.70 LB 1.75 731,487.23 1.24 518,310.950400 FURN STEEL PILE-HP

559060115 4,549.90 LNFT 20.00 90,998.00 59.00 268,444.100410 DRIVE STEEL PILE
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0001 NEW CONSTRUCTION - BBP RR O'PASSSECTION:

559060300 88.00 EACH 500.00 44,000.00 350.00 30,800.000420 PILE DRIVING POINT

565000010 24.00 EACH 7,668.00 184,032.00 7,600.00 182,400.000430 ELASTOMERIC BEARING DEVICES

603012530 86.00 LNFT 154.00 13,244.00 230.00 19,780.000440 RCP 18 IN

603012960 202.00 LNFT 345.00 69,690.00 610.00 123,220.000450 RCP IRR 42 IN

603015270 402.00 LNFT 166.00 66,732.00 175.00 70,350.000460 EMBANKMENT PROTECTOR 18 IN

605000093 1,521.00 LNFT 146.00 222,066.00 290.00 441,090.000470 36 IN SS CONCRETE BARRIER RAIL-BR-CSC

606010028 4.00 EACH 4,305.00 17,220.00 3,500.00 14,000.000480 GUARDRAIL-OPTIONAL TERM SEC TL-2

606010330 875.00 LNFT 29.00 25,375.00 34.00 29,750.000490 MGS GUARDRAIL

606010342 4.00 EACH 4,500.00 18,000.00 4,700.00 18,800.000500 MASH THRIE BEAM BR APPRCH SECTION

607100099 2,115.00 LNFT 8.00 16,920.00 8.50 17,977.500510 FARM FENCE-TYPE F2W F2M-39 IN WW

607100252 1,567.00 LNFT 5.50 8,618.50 4.10 6,424.700520 FARM FENCE-TYPE F4M

607100362 5.00 EACH 200.00 1,000.00 350.00 1,750.000530 FARM FENCE-PANEL/SINGLE FM

607100385 9.00 EACH 300.00 2,700.00 550.00 4,950.000540 FARM FENCE-PANEL/DOUBLE FM

607100440 16.00 LNFT 30.00 480.00 50.00 800.000550 FARM GATE-METAL-TYPE G-3

607100551 2,131.00 LNFT 1.25 2,663.75 2.50 5,327.500560 FENCE-TEMPORARY
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0001 NEW CONSTRUCTION - BBP RR O'PASSSECTION:

607100720 2.00 EACH 35.00 70.00 95.00 190.000570 DEADMAN

609010112 389.20 LNFT 35.00 13,622.00 110.00 42,812.000580 CURB 4 IN-CONCRETE

610010105 3,315.00 CUYD 43.00 142,545.00 37.00 122,655.000590 TOPSOIL-PLACE

610100101 12.50 ACRE 700.00 8,750.00 760.00 9,500.000600 SEEDING AREA NO 1

610100102 1.20 ACRE 1,400.00 1,680.00 1,400.00 1,680.000610 SEEDING AREA NO 2

610100103 1.40 ACRE 565.00 791.00 1,500.00 2,100.000620 SEEDING AREA NO 3

610100555 13.90 ACRE 165.00 2,293.50 500.00 6,950.000630 CONDITION SEEDBED SURFACE

610100565 58.00 SQYD 25.00 1,450.00 6.75 391.500640 EROSION CONTROL BLANKET-HIGH-PERFORM

610220050 1.20 ACRE 9,590.00 11,508.00 18,500.00 22,200.000650 MULCH-COMPOST

613300050 15.60 CUYD 1,210.00 18,876.00 150.00 2,340.000660 BANK PROTECTION-TYPE 3

613400010 633.00 SQYD 205.00 129,765.00 90.00 56,970.000670 SLOPE PROTECTION-CONCRETE

617000000 0.50 CUYD 6,000.00 3,000.00 4,000.00 2,000.000680 FOUNDATION-CONCRETE

617523010 3.00 EACH 7,000.00 21,000.00 9,900.00 29,700.000690 SOL SIG-TRAF 1 COLOR-1 WAY 12

617673200 1.00 EACH 13,000.00 13,000.00 2,997.50 2,997.500700 SIG STANDARD TYPE 1-200

618030015 500.00 UNIT 1.00 500.00 1.00 500.000710 TRAFFIC CONTROL-FIXED
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0001 NEW CONSTRUCTION - BBP RR O'PASSSECTION:

618030080 (1) LS 85,000.00 85,000.00 90,000.00 90,000.000720 TRAFFIC CONTROL-LS

618110010 1.00 EACH 5,000.00 5,000.00 7,200.00 7,200.000725 INSTALL, REMOVE CAMERA SYSTEM

619010062 184.10 SQFT 40.00 7,364.00 45.00 8,284.500730 SIGNS-ALUM SHEET INCR XI

619010090 116.60 SQFT 31.00 3,614.60 34.00 3,964.400740 SIGNS-ALUM REFL SHEET XI

619010320 1,227.00 LB 6.00 7,362.00 7.00 8,589.000750 POSTS-STEEL STRUCTURAL SIGN

619010340 97.00 LB 13.75 1,333.75 15.00 1,455.000760 POSTS-TUBULAR STEEL-SQ-PERF

619010480 168.00 LNFT 16.30 2,738.40 19.00 3,192.000770 POLES-TREATED WOOD 4 IN

619010490 30.00 LNFT 15.30 459.00 18.00 540.000780 POLES-TREATED WOOD 5 IN

619010640 24.00 LNFT 185.00 4,440.00 250.00 6,000.000790 BARRICADES-TYPE B(3)

619010722 12.00 EACH 1,350.00 16,200.00 1,500.00 18,000.000800 FRANG SIGN POST BKWY-S4 X 7.7

619011010 15.00 EACH 38.50 577.50 50.00 750.000810 DELINEATOR DES A

619011030 8.00 EACH 41.00 328.00 50.00 400.000820 DELINEATOR DES C

619011040 2.00 EACH 44.00 88.00 50.00 100.000830 DELINEATOR DES D

620011105 2.00 GAL 250.00 500.00 275.00 550.000840 WORDS AND SYMBOLS-WHITE PAINT

620011110 1.00 GAL 250.00 250.00 275.00 275.000850 WORDS AND SYMBOLS-YELLOW PAINT
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0001 NEW CONSTRUCTION - BBP RR O'PASSSECTION:

620011260 1.00 GAL 350.00 350.00 385.00 385.000860 WORDS AND SYMBOLS-WHITE EPOXY

620011265 1.00 GAL 350.00 350.00 385.00 385.000870 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 2,387.00 LNFT 0.50 1,193.50 0.55 1,312.850880 TEMPORARY STRIPING

620013000 30.00 GAL 75.00 2,250.00 85.00 2,550.000890 STRIPING-WHITE PAINT

620013960 20.00 GAL 150.00 3,000.00 170.00 3,400.000900 STRIPING-WHITE EPOXY

620014000 40.00 GAL 78.00 3,120.00 86.00 3,440.000910 STRIPING-YELLOW PAINT

620014960 26.00 GAL 150.00 3,900.00 170.00 4,420.000920 STRIPING-YELLOW EPOXY

622010082 34,588.00 SQYD 4.00 138,352.00 3.55 122,787.400930 GEOGRID - UNIAXIAL

622011084 34,423.00 SQYD 2.00 68,846.00 3.30 113,595.900940 GEOTEXTILE STABILIZATION

$16,777,777.00 $19,545,777.90Section Totals

( ) indicates item is bid as Lump Sum

$19,545,777.90$16,777,777.00

$16,777,777.00

Contract Item Totals

$19,545,777.90Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $9,367,227.60 121.32% 100.00%

1 6271 KNIFE RIVER CORPORATION - BELG $7,721,282.87 100.00% 82.43%

2 2050 RIVERSIDE CONTRACTING, INC. $8,334,248.55 107.94% 88.97%

Vendor Ranking

Contract ID:

BOZEMAN-EAST

ButteLetting Date:

Contract Description:

District(s): 80 WORKING DAYS

04R23

October 12, 2023 9:00
AM

(10001165000) IM 90-6(165)307
BOZEMAN-EAST

Gallatin102 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) KNIFE RIVER
CORPORATION -

BELG

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 COLD MILL, PLANT MIX-SURF, SEAL & COVER, MINOR BRIDGE REHABSECTION:

104030010 30,000.00 UNIT 1.00 30,000.00 1.00 30,000.00 1.00 30,000.000010 MISCELLANEOUS WORK

104030011 (1) LS 5,000.00 5,000.00 9,500.00 9,500.00 30,000.00 30,000.000020 MISCELLANEOUS ITEMS-LS

104030037 367.80 SQYD 500.00 183,900.00 140.00 51,492.00 150.00 55,170.000030 MISCELLANEOUS ITEMS-SQYD

108000010 (1) LS 5,000.00 5,000.00 10,000.00 10,000.00 500.00 500.000040 STRUCTURE ANALYSIS

109200005 (1) LS 1,200,000.00 1,200,000.00 661,000.00 661,000.00 700,000.00 700,000.000050 MOBILIZATION

208010000 (1) LS 7,500.00 7,500.00 6,500.00 6,500.00 10,000.00 10,000.000060 BMP ADMINISTRATION-LS

208010005 (1) LS 20,000.00 20,000.00 6,500.00 6,500.00 20,000.00 20,000.000070 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL-FIXED

210020170 20.00 MILE 55.00 1,100.00 20.00 400.00 25.00 500.000090 TEST TRAILER-TRANSPORT,SETUP

401020045 21,648.00 TON 43.00 930,864.00 49.00 1,060,752.00 52.00 1,125,696.000100 PLANT MIX SURF-3/4 IN

401020300 303.00 TON 325.00 98,475.00 300.00 90,900.00 320.00 96,960.000110 HYDRATED LIME
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0001 COLD MILL, PLANT MIX-SURF, SEAL & COVER, MINOR BRIDGE REHABSECTION:

402020095 1,169.00 TON 900.00 1,052,100.00 790.00 923,510.00 812.50 949,812.500120 ASPHALT CEMENT PG 70-28

402020315 8,782.00 GAL 4.50 39,519.00 5.75 50,496.50 3.75 32,932.500130 EMULSIFIED ASPHALT-TACK COAT

402020375 288.90 TON 850.00 245,565.00 950.00 274,455.00 925.00 267,232.500140 EMULSIFIED ASPHALT CHFRS-2P

409000000 7.70 CRMI 700.00 5,390.00 1,000.00 7,700.00 1,500.00 11,550.000150 FINAL SWEEP AND BROOM

409000020 162,255.00 SQYD 1.00 162,255.00 0.75 121,691.25 1.15 186,593.250160 COVER-TYPE 2

411010000 174,542.00 SQYD 3.00 523,626.00 2.35 410,173.70 3.20 558,534.400170 COLD MILLING

411011135 12.30 MILE 1,800.00 22,140.00 1,400.00 17,220.00 850.00 10,455.000180 RUMBLE STRIPS

552010160 9,751.40 SQYD 15.00 146,271.00 13.20 128,718.48 13.00 126,768.200190 BRIDGE DECK CRACK SEAL

552011010 152.40 LNFT 800.00 121,920.00 750.00 114,300.00 750.00 114,300.000200 EXPANSION JOINT STRIP SEAL

552011120 188.60 LNFT 100.00 18,860.00 27.50 5,186.50 27.50 5,186.500210 JOINT SEALS-POLYURETHANE

557010505 2,056.00 LNFT 350.00 719,600.00 350.00 719,600.00 360.00 740,160.000220 REVISE BRIDGE RAIL-THRIE BEAM

562000020 40.00 SQYD 750.00 30,000.00 550.00 22,000.00 550.00 22,000.000230 CLASS A BRIDGE DECK REPAIR

605000040 582.40 LNFT 200.00 116,480.00 120.00 69,888.00 130.00 75,712.000240 REVISE CONCRETE BARRIER RAIL-BR

605000045 8.00 EACH 6,500.00 52,000.00 3,300.00 26,400.00 3,350.00 26,800.000250 REVISE CONC BARRIER RAIL END-BR

606010020 200.00 LNFT 21.00 4,200.00 20.00 4,000.00 20.00 4,000.000260 GUARDRAIL-TEMPORARY
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0001 COLD MILL, PLANT MIX-SURF, SEAL & COVER, MINOR BRIDGE REHABSECTION:

606010022 2.00 EACH 1,350.00 2,700.00 2,500.00 5,000.00 2,600.00 5,200.000270 TEMP GD RAIL-STL/BR APPR-TY 3

606010024 6.00 EACH 1,800.00 10,800.00 2,300.00 13,800.00 2,300.00 13,800.000280 TEMP OPTIONAL TERM SECT

606010125 1,774.00 LNFT 2.00 3,548.00 5.25 9,313.50 5.30 9,402.200290 REMOVE AND SALVAGE CABLE GUARDRAIL

606010130 1,774.00 LNFT 10.00 17,740.00 21.00 37,254.00 21.00 37,254.000300 RESET CABLE GUARDRAIL

606010140 38.00 EACH 1,800.00 68,400.00 1,600.00 60,800.00 2,000.00 76,000.000310 GUARDRAIL END SECTION WIDENING

606010330 16,825.00 LNFT 40.00 673,000.00 32.50 546,812.50 33.00 555,225.000320 MGS GUARDRAIL

606010335 32.00 EACH 3,800.00 121,600.00 3,750.00 120,000.00 4,000.00 128,000.000330 MASH W-BEAM TERMINAL SECTION

606010342 32.00 EACH 5,400.00 172,800.00 5,200.00 166,400.00 6,000.00 192,000.000340 MASH THRIE BEAM BR APPRCH SECTION

606010385 18,329.30 LNFT 4.00 73,317.20 5.85 107,226.41 6.00 109,975.800350 REMOVE GUARDRAIL

606011503 4.00 EACH 2,500.00 10,000.00 3,150.00 12,600.00 3,400.00 13,600.000360 RESET TEMP IMPACT ATTENUATOR

606011518 4.00 EACH 3,500.00 14,000.00 3,150.00 12,600.00 3,400.00 13,600.000370 TEMPORARY IMPACT ATTENUATOR

607100009 297.00 LNFT 5.00 1,485.00 13.00 3,861.00 13.00 3,861.000380 FENCE - WILDLIFE FRIENDLY FW

607100013 3,456.00 LNFT 16.00 55,296.00 18.25 63,072.00 18.50 63,936.000390 FENCE - WILDLIFE

607100014 7.00 EACH 400.00 2,800.00 425.00 2,975.00 450.00 3,150.000400 FENCE - PANEL/SINGLE - WILDLIFE

607100015 15.00 EACH 600.00 9,000.00 745.00 11,175.00 775.00 11,625.000410 FENCE - PANEL/DOUBLE - WILDLIFE
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0001 COLD MILL, PLANT MIX-SURF, SEAL & COVER, MINOR BRIDGE REHABSECTION:

607100020 2.00 EACH 16,500.00 33,000.00 20,000.00 40,000.00 21,000.00 42,000.000420 WILDLIFE JUMPOUT

607100455 4.00 LNFT 700.00 2,800.00 160.00 640.00 200.00 800.000430 GATE-SPECIAL DESIGN

609010112 200.00 LNFT 45.00 9,000.00 35.00 7,000.00 90.00 18,000.000440 CURB 4 IN-CONCRETE

610100559 (1) LS 3,000.00 3,000.00 9,200.00 9,200.00 10,000.00 10,000.000450 REVEGETATION

618030005 800,000.00 UNIT 1.00 800,000.00 0.80 640,000.00 0.85 680,000.000470 TRAFFIC CONTROL DEVICES CB

618030180 4.00 EACH 23,000.00 92,000.00 26,500.00 106,000.00 30,000.00 120,000.000480 TRAFFIC CONTROL-CROSSOVER

618030190 2.60 MILE 10,000.00 26,000.00 18,750.00 48,750.00 20,000.00 52,000.000490 TRAFFIC CONTROL-TWO WAY TRAF

618030250 2.00 EACH 400,000.00 800,000.00 155,000.00 310,000.00 190,000.00 380,000.000500 CROSSOVER-CONST, MAINTAIN, REMOVE

618030280 2.00 EACH 6,000.00 12,000.00 5,500.00 11,000.00 6,000.00 12,000.000510 CROSSOVER RECLAMATION

618100000 471.00 SQFT 70.00 32,970.00 47.50 22,372.50 50.00 23,550.000520 SINGLE USE SIGNS

618100005 4.00 EACH 7,000.00 28,000.00 9,350.00 37,400.00 10,000.00 40,000.000530 PORTABLE VARIABLE MESSAGE SIGN

618190100 2,610.00 LNFT 35.00 91,350.00 31.50 82,215.00 33.00 86,130.000540 TEMPORARY BARRIER RAIL

618190110 2,610.00 LNFT 7.50 19,575.00 5.85 15,268.50 6.00 15,660.000550 RESET TEMP BARRIER RAIL

619010062 2,859.00 SQFT 50.00 142,950.00 40.00 114,360.00 42.00 120,078.000560 SIGNS-ALUM SHEET INCR XI

619010090 1,130.20 SQFT 45.00 50,859.00 37.50 42,382.50 40.00 45,208.000570 SIGNS-ALUM REFL SHEET XI
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0001 COLD MILL, PLANT MIX-SURF, SEAL & COVER, MINOR BRIDGE REHABSECTION:

619010230 84.00 EACH 100.00 8,400.00 53.50 4,494.00 55.00 4,620.000580 REMOVE SIGN

619010240 32.00 EACH 350.00 11,200.00 215.00 6,880.00 225.00 7,200.000590 REMOVE SIGN-GUIDE

619010300 1,460.00 LB 8.50 12,410.00 9.00 13,140.00 9.50 13,870.000600 POSTS-TUBULAR STEEL

619010310 231.00 LB 7.00 1,617.00 12.75 2,945.25 13.50 3,118.500610 POSTS-STEEL U SIGN

619010320 3,084.00 LB 7.00 21,588.00 4.85 14,957.40 5.00 15,420.000620 POSTS-STEEL STRUCTURAL SIGN

619010480 112.00 LNFT 15.00 1,680.00 19.35 2,167.20 20.00 2,240.000630 POLES-TREATED WOOD 4 IN

619010490 262.00 LNFT 17.00 4,454.00 19.35 5,069.70 20.00 5,240.000640 POLES-TREATED WOOD 5 IN

619010720 4.00 EACH 1,500.00 6,000.00 1,675.00 6,700.00 1,650.00 6,600.000650 FRANG SIGN POST BKWY-S3 X 5.7

619010722 6.00 EACH 1,500.00 9,000.00 1,675.00 10,050.00 1,650.00 9,900.000660 FRANG SIGN POST BKWY-S4 X 7.7

619010730 3.00 EACH 2,400.00 7,200.00 2,250.00 6,750.00 2,300.00 6,900.000670 FRANG SIGN POST BKWY-W8 X 18

619010732 2.00 EACH 2,500.00 5,000.00 2,350.00 4,700.00 2,400.00 4,800.000680 FRANG SIGN POST BKWY-W8 X 24

619010740 6.00 EACH 1,500.00 9,000.00 1,475.00 8,850.00 1,600.00 9,600.000690 FRANG SIGN POST BKWY-3 IN RD

619010742 6.00 EACH 1,350.00 8,100.00 1,475.00 8,850.00 1,600.00 9,600.000700 FRANG SIGN POST BKWY-3.5 IN RD

619010744 1.00 EACH 1,400.00 1,400.00 1,475.00 1,475.00 1,600.00 1,600.000710 FRANG SIGN POST BKWY-4 IN RD

619011010 146.00 EACH 35.00 5,110.00 37.00 5,402.00 40.00 5,840.000720 DELINEATOR DES A
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0001 COLD MILL, PLANT MIX-SURF, SEAL & COVER, MINOR BRIDGE REHABSECTION:

619011020 25.00 EACH 45.00 1,125.00 47.50 1,187.50 50.00 1,250.000730 DELINEATOR DES B

619011040 10.00 EACH 42.00 420.00 47.50 475.00 50.00 500.000740 DELINEATOR DES D

619011070 55.00 EACH 40.00 2,200.00 47.50 2,612.50 50.00 2,750.000750 DELINEATOR DES G

619011080 125.00 EACH 40.00 5,000.00 37.50 4,687.50 45.00 5,625.000760 DELINEATOR DES H

619011085 63.00 EACH 40.00 2,520.00 62.00 3,906.00 70.00 4,410.000770 DELINEATOR DES BJ

619011087 41.00 EACH 45.00 1,845.00 62.00 2,542.00 70.00 2,870.000780 DELINEATOR DES GJ

620010301 32.00 GAL 350.00 11,200.00 270.00 8,640.00 350.00 11,200.000790 CURB MARKING-YELLOW EPOXY

620011105 9.00 GAL 275.00 2,475.00 270.00 2,430.00 300.00 2,700.000800 WORDS AND SYMBOLS-WHITE PAINT

620011260 6.00 GAL 450.00 2,700.00 375.00 2,250.00 400.00 2,400.000810 WORDS AND SYMBOLS-WHITE EPOXY

620012955 22,224.00 LNFT 0.35 7,778.40 0.27 6,000.48 0.30 6,667.200820 TEMPORARY STRIPING

620013000 408.00 GAL 50.00 20,400.00 54.00 22,032.00 55.00 22,440.000830 STRIPING-WHITE PAINT

620013960 272.00 GAL 125.00 34,000.00 132.00 35,904.00 135.00 36,720.000840 STRIPING-WHITE EPOXY

620014000 308.00 GAL 50.00 15,400.00 54.00 16,632.00 55.00 16,940.000850 STRIPING-YELLOW PAINT

620014960 206.00 GAL 125.00 25,750.00 132.00 27,192.00 135.00 27,810.000860 STRIPING-YELLOW EPOXY
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$8,334,248.55$9,367,227.60 $7,721,282.87Section Totals

( ) indicates item is bid as Lump Sum

$7,721,282.87$9,367,227.60 $8,334,248.55

$9,367,227.60

Contract Item Totals

$7,721,282.87 8,334,248.55Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $7,035,846.82 90.04% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. $7,813,712.00 100.00% 111.06%

Vendor Ranking

Contract ID:

FORSYTH - EAST & WEST

GlendiveLetting Date:

Contract Description:

District(s): 120 WORKING DAYS

03A23

October 12, 2023 9:00
AM

(9027004000) STPP 95-1(4)0
FORSYTH - EAST & WEST

Rosebud103 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

10/24/2023 10:01:01
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 GRADE, GRAVEL, PLANT MIX, SEAL & COVERSECTION:

103000000 500.00 HOUR 20.00 10,000.00 70.00 35,000.000010 TRAINING PROGRAM

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.000020 MISCELLANEOUS WORK

109200005 (1) LS 1,150,000.00 1,150,000.00 950,000.00 950,000.000030 MOBILIZATION

202020353 13.20 SQYD 50.00 660.00 70.00 924.000040 REMOVE CONCRETE

203020100 9,684.00 CUYD 16.00 154,944.00 25.00 242,100.000050 EXCAVATION-UNCLASSIFIED

203080100 1,885.00 CUYD 40.00 75,400.00 40.00 75,400.000060 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 30,000.00 30,000.00 25,000.00 25,000.000070 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL-FIXED

301020340 431.00 CUYD 85.00 36,635.00 100.00 43,100.000090 CRUSHED AGGREGATE COURSE

301020416 423.00 CUYD 55.00 23,265.00 100.00 42,300.000100 SHOULDER GRAVEL

301020625 28,285.00 SQYD 0.95 26,870.75 0.75 21,213.750110 AGGREGATE TREATMENT
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0001 GRADE, GRAVEL, PLANT MIX, SEAL & COVERSECTION:

302000000 33,640.00 SQYD 5.00 168,200.00 6.50 218,660.000120 PAVEMENT PULVERIZATION

401020021 7,512.00 TON 150.00 1,126,800.00 175.00 1,314,600.000130 COMMERCIAL MIX-PG 70-28

401020060 2,459.00 TON 200.00 491,800.00 200.00 491,800.000140 COMMERCIAL MIX-3/8 IN-PG 70-28

401020064 1,035.00 TON 300.00 310,500.00 250.00 258,750.000150 COMMERCIAL PLANT MIX-MISC

402020315 5,847.00 GAL 13.00 76,011.00 5.00 29,235.000160 EMULSIFIED ASPHALT-TACK COAT

411010000 862.00 SQYD 12.00 10,344.00 17.00 14,654.000170 COLD MILLING

601011920 486.00 SQFT 18.00 8,748.00 20.00 9,720.000180 INSULATION

603000078 1.00 EACH 475.00 475.00 1,500.00 1,500.000190 ADJUST CURB BOX

603000085 1.00 EACH 20,000.00 20,000.00 40,000.00 40,000.000200 ADJUST WATER MAIN

603010048 72.00 LNFT 140.00 10,080.00 200.00 14,400.000210 DRAINAGE PIPE 24 IN

603012530 130.00 LNFT 160.00 20,800.00 250.00 32,500.000220 RCP 18 IN

603012555 86.00 LNFT 200.00 17,200.00 300.00 25,800.000230 RCP 24 IN

603013190 42.00 LNFT 150.00 6,300.00 300.00 12,600.000240 RCPA 18 IN EQ DIA

603014242 13.00 EACH 950.00 12,350.00 1,000.00 13,000.000250 ADJUST VALVE BOX

603015270 244.00 LNFT 120.00 29,280.00 200.00 48,800.000260 EMBANKMENT PROTECTOR 18 IN
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0001 GRADE, GRAVEL, PLANT MIX, SEAL & COVERSECTION:

603016003 335.50 LNFT 500.00 167,750.00 420.00 140,910.000270 SPECIAL INSTALLATION OF PIPE

603016033 52.90 LNFT 80.00 4,232.00 265.00 14,018.500280 STEEL CASING 8 IN

603016056 343.00 LNFT 300.00 102,900.00 300.00 102,900.000290 STEEL CASING 36 IN

603016061 245.90 LNFT 120.00 29,508.00 250.00 61,475.000300 STEEL CASING 12 IN

603017040 376.20 LNFT 130.00 48,906.00 200.00 75,240.000310 STORM DRAIN PIPE-12 IN

603017045 265.00 LNFT 150.00 39,750.00 180.00 47,700.000320 STORM DRAIN PIPE-15 IN

603017050 561.00 LNFT 140.00 78,540.00 205.00 115,005.000330 STORM DRAIN PIPE-18 IN

603017060 4,424.00 LNFT 250.00 1,106,000.00 300.00 1,327,200.000340 STORM DRAIN PIPE-24 IN

603587010 209.90 LNFT 60.00 12,594.00 35.00 7,346.500350 REMOVE EMBANKMENT PROTECTOR

603587020 258.30 LNFT 30.00 7,749.00 45.00 11,623.500360 REMOVE PIPE CULVERT

603587030 841.50 LNFT 32.00 26,928.00 45.00 37,867.500370 REMOVE STORM DRAIN

604000100 7.00 EACH 1,300.00 9,100.00 2,100.00 14,700.000380 ADJUST MANHOLE

604000140 6.00 EACH 880.00 5,280.00 1,200.00 7,200.000390 REMOVE DROP INLET

604010184 11.00 EACH 1,350.00 14,850.00 2,250.00 24,750.000400 CONCRETE APRON

604010300 1.00 EACH 8,150.00 8,150.00 6,500.00 6,500.000410 INLET STRUCTURE BASE 30 IN (760 MM)
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0001 GRADE, GRAVEL, PLANT MIX, SEAL & COVERSECTION:

604010301 11.00 EACH 4,500.00 49,500.00 6,500.00 71,500.000420 INLET STRUCTURE BASE 32 IN (810 MM)

604010302 8.00 EACH 7,000.00 56,000.00 15,000.00 120,000.000430 MANHOLE STRUCTURE BASE 48 IN (1220 MM)

604010304 12.00 EACH 7,500.00 90,000.00 18,000.00 216,000.000440 MANHOLE STRUCTURE BASE 60 IN

604010354 88.00 LNFT 310.00 27,280.00 450.00 39,600.000450 ADDITIONAL BARREL 60 IN

604010660 20.00 EACH 1,500.00 30,000.00 1,500.00 30,000.000460 MANHOLE LID AND FRAME

604010662 12.00 EACH 2,100.00 25,200.00 1,500.00 18,000.000470 DROP INLET FRAME AND GRATE

606010330 87.50 LNFT 40.00 3,500.00 37.00 3,237.500480 MGS GUARDRAIL

606010335 1.00 EACH 4,500.00 4,500.00 3,600.00 3,600.000490 MASH W-BEAM TERMINAL SECTION

606010385 412.50 LNFT 4.00 1,650.00 4.00 1,650.000500 REMOVE GUARDRAIL

608010020 934.40 SQYD 185.00 172,864.00 200.00 186,880.000510 SIDEWALK-CONCRETE 4 IN

608010050 729.20 SQYD 235.00 171,362.00 250.00 182,300.000520 SIDEWALK-CONCRETE 6 IN

608010110 120.60 SQYD 175.00 21,105.00 500.00 60,300.000530 CONCRETE 6 IN

608010125 20.90 SQYD 500.00 10,450.00 500.00 10,450.000540 DETEC WARNING DEVICES-TYPE 1

609010112 67.80 LNFT 58.00 3,932.40 55.00 3,729.000550 CURB 4 IN-CONCRETE

609010160 128.30 SQYD 200.00 25,660.00 220.00 28,226.000560 GUTTER-CONC VALLEY
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0001 GRADE, GRAVEL, PLANT MIX, SEAL & COVERSECTION:

609010200 4,819.70 LNFT 70.00 337,379.00 75.00 361,477.500570 CURB AND GUTTER-CONC

610100101 5.90 ACRE 850.00 5,015.00 600.00 3,540.000580 SEEDING AREA NO 1

610100102 0.40 ACRE 1,650.00 660.00 3,000.00 1,200.000590 SEEDING AREA NO 2

610100103 4.30 ACRE 750.00 3,225.00 650.00 2,795.000600 SEEDING AREA NO 3

610100126 0.30 ACRE 2,500.00 750.00 2,000.00 600.000610 SEEDING-LAWN

610100323 0.30 ACRE 5,000.00 1,500.00 1,200.00 360.000620 FERTILIZER-LAWN

610100326 5.90 ACRE 280.00 1,652.00 125.00 737.500630 FERTILIZING AREA NO 1

610100327 0.40 ACRE 250.00 100.00 1,000.00 400.000640 FERTILIZING AREA NO 2

610100555 10.50 ACRE 240.00 2,520.00 165.00 1,732.500650 CONDITION SEEDBED SURFACE

610220100 0.70 ACRE 6,500.00 4,550.00 10,000.00 7,000.000660 MULCH

613520010 13.30 SQYD 210.00 2,793.00 900.00 11,970.000670 VEGETATED CONCRETE BLOCK MAT

615010120 1.00 EACH 3,000.00 3,000.00 10,000.00 10,000.000680 IRRIGATION CANAL GATE-24 IN

615010580 3.00 EACH 1,800.00 5,400.00 600.00 1,800.000690 TRASH GUARD

618030005 500,000.00 UNIT 0.75 375,000.00 0.75 375,000.000700 TRAFFIC CONTROL DEVICES CB

619010062 15.00 SQFT 45.00 675.00 40.00 600.000710 SIGNS-ALUM SHEET INCR XI
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0001 GRADE, GRAVEL, PLANT MIX, SEAL & COVERSECTION:

619010090 318.50 SQFT 50.00 15,925.00 35.00 11,147.500720 SIGNS-ALUM REFL SHEET XI

619010200 1.00 EACH 285.00 285.00 300.00 300.000730 RESET SIGNS

619010230 53.00 EACH 50.00 2,650.00 80.00 4,240.000740 REMOVE SIGN

619010240 4.00 EACH 350.00 1,400.00 200.00 800.000750 REMOVE SIGN-GUIDE

619010340 1,748.00 LB 12.50 21,850.00 12.00 20,976.000760 POSTS-TUBULAR STEEL-SQ-PERF

619010480 148.00 LNFT 15.00 2,220.00 15.00 2,220.000770 POLES-TREATED WOOD 4 IN

620010301 20.00 GAL 350.00 7,000.00 250.00 5,000.000780 CURB MARKING-YELLOW EPOXY

620011105 4.00 GAL 265.00 1,060.00 250.00 1,000.000790 WORDS AND SYMBOLS-WHITE PAINT

620011260 5.00 GAL 400.00 2,000.00 350.00 1,750.000800 WORDS AND SYMBOLS-WHITE EPOXY

620012955 43,723.00 LNFT 0.29 12,679.67 0.25 10,930.750810 TEMPORARY STRIPING

620013000 55.00 GAL 75.00 4,125.00 65.00 3,575.000820 STRIPING-WHITE PAINT

620013960 73.00 GAL 175.00 12,775.00 120.00 8,760.000830 STRIPING-WHITE EPOXY

620014000 55.00 GAL 65.00 3,575.00 65.00 3,575.000840 STRIPING-YELLOW PAINT

620014960 73.00 GAL 160.00 11,680.00 120.00 8,760.000850 STRIPING-YELLOW EPOXY
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$7,035,846.82 $7,813,712.00Section Totals

( ) indicates item is bid as Lump Sum

$7,813,712.00$7,035,846.82

$7,035,846.82

Contract Item Totals

$7,813,712.00Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $5,967,539.65 159.99% 100.00%

1 7743 INTERMOUNTAIN CONSTRUCTION
SERVICES, LLC

$3,729,891.02 100.00% 62.50%

2 3058 BULLOCK CONTRACTING, LLC $4,286,112.02 114.91% 71.82%

3 7584 CK MAY EXCAVATING, INC. $4,725,511.26 126.69% 79.19%

4 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$5,160,000.00 138.34% 86.47%

5 0419 MISSOURI RIVER CONTRACTORS, LLC $5,177,777.00 138.82% 86.77%

6 4343 HELENA SAND & GRAVEL, INC. $5,718,844.40 153.32% 95.83%

7 0677 JEFFERY CONTRACTING, LLC $5,973,719.17 160.16% 100.10%

Vendor Ranking

Contract ID:

NORTH OF ROCKER INTERCHANGE - NORTH

ButteLetting Date:

Contract Description:

District(s): 07/11/25 COMPLETION DATE

14823

October 12, 2023 9:00
AM

(7896013000) STPS 276-1(13)4
NORTH OF ROCKER INTERCHANGE - NORTH

Silver Bow105 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1)
INTERMOUNTAIN
CONSTRUCTION
SERVICES, LLC

(2) BULLOCK
CONTRACTING,

LLC

Line
Number

0001 RECONSTRUCTIONSECTION:

104030010 30,000.00 UNIT 1.00 30,000.00 1.00 30,000.00 1.00 30,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 5,000.00 5,000.00 5,000.00 5,000.00 1,500.00 1,500.000020 STRUCTURE ANALYSIS

109200005 (1) LS 800,000.00 800,000.00 400,000.00 400,000.00 543,600.00 543,600.000030 MOBILIZATION

202020041 (1) LS 60,000.00 60,000.00 6,500.00 6,500.00 83,500.00 83,500.000040 REMOVE STRUCTURE

203020100 49,460.00 CUYD 35.00 1,731,100.00 11.00 544,060.00 15.00 741,900.000050 EXCAVATION-UNCLASSIFIED

203020175 160.00 CUYD 30.00 4,800.00 165.00 26,400.00 187.50 30,000.000060 EXCAVATION-UNCLASS CHANNEL

203080100 3,787.00 CUYD 13.00 49,231.00 7.75 29,349.25 10.00 37,870.000070 TOPSOIL-SALVAGING AND PLACING

204010185 (1) LS 20,000.00 20,000.00 8,500.00 8,500.00 10,000.00 10,000.000080 BLASTING CONSULTANT

204010215 7,708.00 LNFT 15.00 115,620.00 15.45 119,088.60 21.00 161,868.000090 DRILL PRESPLITTING HOLES

208010005 (1) LS 10,000.00 10,000.00 5,000.00 5,000.00 25,000.00 25,000.000100 PAR BMP ADMINISTRATION-LS

208010150 (1) LS 40,000.00 40,000.00 30,000.00 30,000.00 30,000.00 30,000.000110 TEMPORARY EROSION CONTROL-LS
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0001 RECONSTRUCTIONSECTION:

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000120 TEMPORARY EROSION CONTROL-FIXED

208010500 (1) LS 70,000.00 70,000.00 48,000.00 48,000.00 50,000.00 50,000.000130 BIOENGINEERED BANK

210020170 20.00 MILE 40.00 800.00 21.50 430.00 100.00 2,000.000140 TEST TRAILER-TRANSPORT,SETUP

212000000 14.00 STA 1,325.00 18,550.00 2,600.00 36,400.00 4,000.00 56,000.000150 OBLITERATE ROADWAY

301020268 1,831.00 CUYD 40.00 73,240.00 30.00 54,930.00 32.00 58,592.000160 TRAFFIC GRAVEL

301020340 5,264.00 CUYD 50.00 263,200.00 41.00 215,824.00 43.00 226,352.000170 CRUSHED AGGREGATE COURSE

301020450 1,488.00 CUYD 60.00 89,280.00 45.00 66,960.00 60.00 89,280.000180 SPECIAL BACKFILL

301020625 22,357.00 SQYD 0.85 19,003.45 1.00 22,357.00 1.50 33,535.500190 AGGREGATE TREATMENT

401020023 3,506.00 TON 180.00 631,080.00 127.85 448,242.10 125.00 438,250.000200 COMMERCIAL MIX-PG 58-28

401020064 227.00 TON 120.00 27,240.00 247.25 56,125.75 165.00 37,455.000210 COMMERCIAL PLANT MIX-MISC

402020315 2,002.00 GAL 7.50 15,015.00 6.50 13,013.00 2.50 5,005.000220 EMULSIFIED ASPHALT-TACK COAT

402020375 33.90 TON 850.00 28,815.00 975.00 33,052.50 910.00 30,849.000230 EMULSIFIED ASPHALT CHFRS-2P

409000000 1.00 CRMI 4,400.00 4,400.00 2,500.00 2,500.00 4,000.00 4,000.000240 FINAL SWEEP AND BROOM

409000010 18,904.00 SQYD 1.40 26,465.60 1.65 31,191.60 1.30 24,575.200250 COVER-TYPE 1

551020030 18.90 CUYD 1,285.00 24,286.50 2,500.00 47,250.00 3,000.00 56,700.000260 CONCRETE-CLASS GENERAL
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0001 RECONSTRUCTIONSECTION:

603000050 124.00 CUYD 77.00 9,548.00 28.25 3,503.00 110.00 13,640.000270 GRANULAR BEDDING MATERIAL

603000060 250.00 CUYD 60.00 15,000.00 115.00 28,750.00 65.00 16,250.000280 FOUNDATION MATERIAL

603010040 232.00 LNFT 99.00 22,968.00 75.00 17,400.00 120.00 27,840.000290 DRAINAGE PIPE 18 IN

603010048 536.00 LNFT 275.00 147,400.00 105.00 56,280.00 190.00 101,840.000300 DRAINAGE PIPE 24 IN

603013395 90.00 LNFT 4,000.00 360,000.00 2,130.00 191,700.00 3,700.00 333,000.000310 REIN CONC BOX 17 X 7

603013436 92.00 LNFT 3,000.00 276,000.00 2,175.00 200,100.00 3,000.00 276,000.000320 REIN CONC BOX 10 X 7

603013459 95.00 LNFT 25.00 2,375.00 30.00 2,850.00 15.50 1,472.500330 PIPE-PVC 4 IN

603013462 215.00 LNFT 30.00 6,450.00 50.00 10,750.00 18.50 3,977.500340 PIPE-PVC 6 IN

603587020 190.60 LNFT 33.50 6,385.10 25.00 4,765.00 35.00 6,671.000350 REMOVE PIPE CULVERT

606010335 4.00 EACH 4,500.00 18,000.00 3,850.00 15,400.00 3,550.00 14,200.000360 MASH W-BEAM TERMINAL SECTION

606010337 1,025.00 LNFT 41.00 42,025.00 39.75 40,743.75 37.00 37,925.000370 MGS GUARDRAIL/LONG POSTS

607100012 1,514.00 LNFT 4.00 6,056.00 4.60 6,964.40 3.90 5,904.600380 FENCE - WILDLIFE FRIENDLY FM

607100114 810.00 LNFT 13.00 10,530.00 5.10 4,131.00 4.98 4,033.800390 FARM FENCE-TYPE F2W-32 IN WW

607100147 4,713.00 LNFT 6.00 28,278.00 5.05 23,800.65 4.49 21,161.370400 FARM FENCE-TYPE F2M-32 IN WW

607100259 3,939.00 LNFT 3.50 13,786.50 5.05 19,891.95 4.15 16,346.850410 FARM FENCE-TYPE F5W
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0001 RECONSTRUCTIONSECTION:

607100360 45.00 EACH 185.00 8,325.00 270.00 12,150.00 215.00 9,675.000420 FARM FENCE-PANEL/SINGLE FW

607100380 70.00 EACH 320.00 22,400.00 430.00 30,100.00 255.00 17,850.000430 FARM FENCE-PANEL/DOUBLE FW

607100430 150.00 LNFT 15.00 2,250.00 21.50 3,225.00 12.50 1,875.000440 FARM GATE-WIRE-TYPE G-2

607100440 104.00 LNFT 38.00 3,952.00 64.50 6,708.00 15.00 1,560.000450 FARM GATE-METAL-TYPE G-3

607100551 1,550.00 LNFT 2.50 3,875.00 6.50 10,075.00 2.95 4,572.500460 FENCE-TEMPORARY

607100720 15.00 EACH 40.00 600.00 85.00 1,275.00 35.00 525.000470 DEADMAN

610100101 12.10 ACRE 610.00 7,381.00 300.00 3,630.00 276.00 3,339.600480 SEEDING AREA NO 1

610100102 2.40 ACRE 875.00 2,100.00 665.00 1,596.00 617.00 1,480.800490 SEEDING AREA NO 2

610100103 7.90 ACRE 485.00 3,831.50 310.00 2,449.00 286.00 2,259.400500 SEEDING AREA NO 3

610100326 12.10 ACRE 160.00 1,936.00 300.00 3,630.00 140.00 1,694.000510 FERTILIZING AREA NO 1

610100327 2.40 ACRE 160.00 384.00 665.00 1,596.00 72.00 172.800520 FERTILIZING AREA NO 2

610100555 20.00 ACRE 150.00 3,000.00 120.00 2,400.00 110.00 2,200.000530 CONDITION SEEDBED SURFACE

610220050 2.40 ACRE 5,000.00 12,000.00 10,000.00 24,000.00 9,212.00 22,108.800540 MULCH-COMPOST

613100090 140.00 CUYD 45.00 6,300.00 120.00 16,800.00 225.00 31,500.000550 CULVERT INFILL

613300065 12,379.00 CUYD 35.00 433,265.00 35.00 433,265.00 20.00 247,580.000560 ROCK FILL
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0001 RECONSTRUCTIONSECTION:

618030005 275,000.00 UNIT 1.00 275,000.00 0.75 206,250.00 0.73 200,750.000570 TRAFFIC CONTROL DEVICES CB

618100001 1.00 EACH 2,500.00 2,500.00 2,150.00 2,150.00 2,000.00 2,000.000580 MOTORCYCLE ADVISORY SIGN

619010090 24.10 SQFT 50.00 1,205.00 38.70 932.67 36.00 867.600590 SIGNS-ALUM REFL SHEET XI

619010180 2.00 EACH 6,500.00 13,000.00 3,710.00 7,420.00 3,450.00 6,900.000600 HISTORICAL MARKER

619010230 7.00 EACH 87.00 609.00 70.00 490.00 65.00 455.000610 REMOVE SIGN

619010480 28.00 LNFT 24.00 672.00 18.10 506.80 16.85 471.800620 POLES-TREATED WOOD 4 IN

619011010 61.00 EACH 34.00 2,074.00 41.50 2,531.50 38.50 2,348.500630 DELINEATOR DES A

619011040 2.00 EACH 40.00 80.00 47.00 94.00 43.70 87.400640 DELINEATOR DES D

619011060 61.00 EACH 28.00 1,708.00 43.50 2,653.50 40.50 2,470.500650 DELINEATOR DES F

620011105 4.00 GAL 280.00 1,120.00 390.00 1,560.00 250.00 1,000.000660 WORDS AND SYMBOLS-WHITE PAINT

620011260 1.00 GAL 380.00 380.00 1,070.00 1,070.00 350.00 350.000670 WORDS AND SYMBOLS-WHITE EPOXY

620012955 10,300.00 LNFT 0.50 5,150.00 1.07 11,021.00 0.50 5,150.000680 TEMPORARY STRIPING

620013000 80.00 GAL 75.00 6,000.00 80.60 6,448.00 65.00 5,200.000690 STRIPING-WHITE PAINT

620013960 21.00 GAL 150.00 3,150.00 190.00 3,990.00 130.00 2,730.000700 STRIPING-WHITE EPOXY

620014000 128.00 GAL 75.00 9,600.00 81.00 10,368.00 65.00 8,320.000710 STRIPING-YELLOW PAINT
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0001 RECONSTRUCTIONSECTION:

620014960 42.00 GAL 150.00 6,300.00 190.00 7,980.00 130.00 5,460.000720 STRIPING-YELLOW EPOXY

622011084 841.00 SQYD 4.00 3,364.00 3.00 2,523.00 4.00 3,364.000730 GEOTEXTILE STABILIZATION

623000155 5.00 EACH 320.00 1,600.00 260.00 1,300.00 240.00 1,200.000740 MAILBOX

$4,286,112.02$5,967,539.65 $3,729,891.02Section Totals

( ) indicates item is bid as Lump Sum

$3,729,891.02$5,967,539.65 $4,286,112.02

$5,967,539.65

Contract Item Totals

$3,729,891.02 4,286,112.02Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) CK MAY
EXCAVATING,

INC.

(4) SCHELLINGER
CONSTRUCTION

CO., INC.

(5) MISSOURI
RIVER

CONTRACTORS,
LLC

Line
Number

0001 RECONSTRUCTIONSECTION:

104030010 30,000.00 UNIT 1.00 30,000.00 1.00 30,000.00 1.00 30,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 5,400.00 5,400.00 3,000.00 3,000.00 3,500.00 3,500.000020 STRUCTURE ANALYSIS

109200005 (1) LS 450,000.00 450,000.00 970,000.00 970,000.00 776,446.70 776,446.700030 MOBILIZATION

202020041 (1) LS 46,000.00 46,000.00 90,000.00 90,000.00 14,907.00 14,907.000040 REMOVE STRUCTURE

203020100 49,460.00 CUYD 26.00 1,285,960.00 22.00 1,088,120.00 20.00 989,200.000050 EXCAVATION-UNCLASSIFIED

203020175 160.00 CUYD 55.00 8,800.00 175.00 28,000.00 135.00 21,600.000060 EXCAVATION-UNCLASS CHANNEL

203080100 3,787.00 CUYD 12.90 48,852.30 10.00 37,870.00 25.00 94,675.000070 TOPSOIL-SALVAGING AND PLACING

204010185 (1) LS 25,000.00 25,000.00 30,000.00 30,000.00 55,000.00 55,000.000080 BLASTING CONSULTANT

204010215 7,708.00 LNFT 18.00 138,744.00 17.65 136,046.20 27.00 208,116.000090 DRILL PRESPLITTING HOLES

208010005 (1) LS 10,000.00 10,000.00 1,000.00 1,000.00 4,300.00 4,300.000100 PAR BMP ADMINISTRATION-LS

208010150 (1) LS 35,000.00 35,000.00 65,000.00 65,000.00 75,000.00 75,000.000110 TEMPORARY EROSION CONTROL-LS
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0001 RECONSTRUCTIONSECTION:

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000120 TEMPORARY EROSION CONTROL-FIXED

208010500 (1) LS 57,000.00 57,000.00 50,000.00 50,000.00 36,500.00 36,500.000130 BIOENGINEERED BANK

210020170 20.00 MILE 43.50 870.00 75.00 1,500.00 186.00 3,720.000140 TEST TRAILER-TRANSPORT,SETUP

212000000 14.00 STA 3,000.00 42,000.00 3,250.00 45,500.00 4,000.00 56,000.000150 OBLITERATE ROADWAY

301020268 1,831.00 CUYD 35.00 64,085.00 25.00 45,775.00 25.00 45,775.000160 TRAFFIC GRAVEL

301020340 5,264.00 CUYD 40.00 210,560.00 55.00 289,520.00 65.00 342,160.000170 CRUSHED AGGREGATE COURSE

301020450 1,488.00 CUYD 45.00 66,960.00 115.00 171,120.00 74.00 110,112.000180 SPECIAL BACKFILL

301020625 22,357.00 SQYD 0.54 12,072.78 0.80 17,885.60 1.00 22,357.000190 AGGREGATE TREATMENT

401020023 3,506.00 TON 120.00 420,720.00 115.00 403,190.00 115.00 403,190.000200 COMMERCIAL MIX-PG 58-28

401020064 227.00 TON 160.00 36,320.00 150.00 34,050.00 225.00 51,075.000210 COMMERCIAL PLANT MIX-MISC

402020315 2,002.00 GAL 2.70 5,405.40 2.50 5,005.00 3.00 6,006.000220 EMULSIFIED ASPHALT-TACK COAT

402020375 33.90 TON 974.00 33,018.60 910.00 30,849.00 900.00 30,510.000230 EMULSIFIED ASPHALT CHFRS-2P

409000000 1.00 CRMI 4,300.00 4,300.00 4,000.00 4,000.00 4,000.00 4,000.000240 FINAL SWEEP AND BROOM

409000010 18,904.00 SQYD 1.50 28,356.00 1.30 24,575.20 1.50 28,356.000250 COVER-TYPE 1

551020030 18.90 CUYD 2,700.00 51,030.00 2,350.00 44,415.00 2,110.00 39,879.000260 CONCRETE-CLASS GENERAL
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0001 RECONSTRUCTIONSECTION:

603000050 124.00 CUYD 122.00 15,128.00 175.00 21,700.00 28.00 3,472.000270 GRANULAR BEDDING MATERIAL

603000060 250.00 CUYD 122.00 30,500.00 85.00 21,250.00 105.00 26,250.000280 FOUNDATION MATERIAL

603010040 232.00 LNFT 103.00 23,896.00 100.00 23,200.00 147.00 34,104.000290 DRAINAGE PIPE 18 IN

603010048 536.00 LNFT 124.00 66,464.00 150.00 80,400.00 160.00 85,760.000300 DRAINAGE PIPE 24 IN

603013395 90.00 LNFT 4,000.00 360,000.00 2,500.00 225,000.00 3,826.00 344,340.000310 REIN CONC BOX 17 X 7

603013436 92.00 LNFT 3,900.00 358,800.00 2,250.00 207,000.00 3,748.00 344,816.000320 REIN CONC BOX 10 X 7

603013459 95.00 LNFT 33.15 3,149.25 55.00 5,225.00 121.00 11,495.000330 PIPE-PVC 4 IN

603013462 215.00 LNFT 36.80 7,912.00 60.00 12,900.00 112.00 24,080.000340 PIPE-PVC 6 IN

603587020 190.60 LNFT 37.80 7,204.68 60.00 11,436.00 33.00 6,289.800350 REMOVE PIPE CULVERT

606010335 4.00 EACH 3,800.00 15,200.00 3,550.00 14,200.00 4,403.00 17,612.000360 MASH W-BEAM TERMINAL SECTION

606010337 1,025.00 LNFT 39.60 40,590.00 37.00 37,925.00 46.00 47,150.000370 MGS GUARDRAIL/LONG POSTS

607100012 1,514.00 LNFT 4.55 6,888.70 4.25 6,434.50 5.00 7,570.000380 FENCE - WILDLIFE FRIENDLY FM

607100114 810.00 LNFT 5.10 4,131.00 4.75 3,847.50 6.00 4,860.000390 FARM FENCE-TYPE F2W-32 IN WW

607100147 4,713.00 LNFT 5.00 23,565.00 4.70 22,151.10 5.00 23,565.000400 FARM FENCE-TYPE F2M-32 IN WW

607100259 3,939.00 LNFT 4.40 17,331.60 4.10 16,149.90 5.00 19,695.000410 FARM FENCE-TYPE F5W
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0001 RECONSTRUCTIONSECTION:

607100360 45.00 EACH 268.00 12,060.00 250.00 11,250.00 215.00 9,675.000420 FARM FENCE-PANEL/SINGLE FW

607100380 70.00 EACH 428.00 29,960.00 400.00 28,000.00 257.00 17,990.000430 FARM FENCE-PANEL/DOUBLE FW

607100430 150.00 LNFT 21.40 3,210.00 20.00 3,000.00 15.00 2,250.000440 FARM GATE-WIRE-TYPE G-2

607100440 104.00 LNFT 64.20 6,676.80 60.00 6,240.00 19.00 1,976.000450 FARM GATE-METAL-TYPE G-3

607100551 1,550.00 LNFT 6.40 9,920.00 6.00 9,300.00 4.00 6,200.000460 FENCE-TEMPORARY

607100720 15.00 EACH 85.60 1,284.00 80.00 1,200.00 43.00 645.000470 DEADMAN

610100101 12.10 ACRE 380.00 4,598.00 276.00 3,339.60 276.00 3,339.600480 SEEDING AREA NO 1

610100102 2.40 ACRE 722.00 1,732.80 617.00 1,480.80 617.00 1,480.800490 SEEDING AREA NO 2

610100103 7.90 ACRE 300.00 2,370.00 286.00 2,259.40 286.00 2,259.400500 SEEDING AREA NO 3

610100326 12.10 ACRE 123.00 1,488.30 140.00 1,694.00 140.00 1,694.000510 FERTILIZING AREA NO 1

610100327 2.40 ACRE 128.00 307.20 72.00 172.80 72.00 172.800520 FERTILIZING AREA NO 2

610100555 20.00 ACRE 149.80 2,996.00 110.00 2,200.00 110.00 2,200.000530 CONDITION SEEDBED SURFACE

610220050 2.40 ACRE 15,000.00 36,000.00 9,212.00 22,108.80 9,212.00 22,108.800540 MULCH-COMPOST

613100090 140.00 CUYD 362.00 50,680.00 265.00 37,100.00 144.00 20,160.000550 CULVERT INFILL

613300065 12,379.00 CUYD 16.50 204,253.50 35.00 433,265.00 25.00 309,475.000560 ROCK FILL
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0001 RECONSTRUCTIONSECTION:

618030005 275,000.00 UNIT 0.75 206,250.00 0.70 192,500.00 1.00 275,000.000570 TRAFFIC CONTROL DEVICES CB

618100001 1.00 EACH 2,100.00 2,100.00 2,000.00 2,000.00 2,000.00 2,000.000580 MOTORCYCLE ADVISORY SIGN

619010090 24.10 SQFT 38.50 927.85 36.00 867.60 36.00 867.600590 SIGNS-ALUM REFL SHEET XI

619010180 2.00 EACH 3,700.00 7,400.00 3,450.00 6,900.00 3,450.00 6,900.000600 HISTORICAL MARKER

619010230 7.00 EACH 69.55 486.85 65.00 455.00 65.00 455.000610 REMOVE SIGN

619010480 28.00 LNFT 18.05 505.40 16.95 474.60 18.00 504.000620 POLES-TREATED WOOD 4 IN

619011010 61.00 EACH 41.20 2,513.20 38.50 2,348.50 39.00 2,379.000630 DELINEATOR DES A

619011040 2.00 EACH 46.75 93.50 41.20 82.40 44.00 88.000640 DELINEATOR DES D

619011060 61.00 EACH 43.35 2,644.35 40.50 2,470.50 41.00 2,501.000650 DELINEATOR DES F

620011105 4.00 GAL 268.00 1,072.00 250.00 1,000.00 250.00 1,000.000660 WORDS AND SYMBOLS-WHITE PAINT

620011260 1.00 GAL 375.00 375.00 350.00 350.00 350.00 350.000670 WORDS AND SYMBOLS-WHITE EPOXY

620012955 10,300.00 LNFT 0.55 5,665.00 0.50 5,150.00 0.50 5,150.000680 TEMPORARY STRIPING

620013000 80.00 GAL 69.55 5,564.00 65.00 5,200.00 65.00 5,200.000690 STRIPING-WHITE PAINT

620013960 21.00 GAL 139.00 2,919.00 130.00 2,730.00 130.00 2,730.000700 STRIPING-WHITE EPOXY

620014000 128.00 GAL 69.55 8,902.40 64.50 8,256.00 65.00 8,320.000710 STRIPING-YELLOW PAINT

Page 11 of 18

NORTH OF ROCKER INTERCHANGE - NORTH

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:October 12, 2023

Contract Description:

14823

(7896013000) STPS 276-1(13)4
NORTH OF ROCKER INTERCHANGE - NORTH

07/11/25 COMPLETION DATE

Silver Bow

Min: Max:

10/24/2023 10:01:01

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



0001 RECONSTRUCTIONSECTION:

620014960 42.00 GAL 139.00 5,838.00 130.00 5,460.00 130.00 5,460.000720 STRIPING-YELLOW EPOXY

622011084 841.00 SQYD 6.80 5,718.80 5.00 4,205.00 2.50 2,102.500730 GEOTEXTILE STABILIZATION

623000155 5.00 EACH 257.00 1,285.00 240.00 1,200.00 240.00 1,200.000740 MAILBOX

$5,177,777.00$4,725,511.26 $5,160,000.00Section Totals

( ) indicates item is bid as Lump Sum

$5,160,000.00$4,725,511.26 $5,177,777.00

$4,725,511.26

Contract Item Totals

$5,160,000.00 5,177,777.00Contract Grand Totals

Contract Time Totals
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(6) HELENA SAND
& GRAVEL, INC.

(7) JEFFERY
CONTRACTING,

LLC

Line
Number

0001 RECONSTRUCTIONSECTION:

104030010 30,000.00 UNIT 1.00 30,000.00 1.00 30,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 10,000.00 10,000.00 5,000.00 5,000.000020 STRUCTURE ANALYSIS

109200005 (1) LS 975,000.00 975,000.00 1,213,925.36 1,213,925.360030 MOBILIZATION

202020041 (1) LS 48,000.00 48,000.00 33,560.00 33,560.000040 REMOVE STRUCTURE

203020100 49,460.00 CUYD 25.00 1,236,500.00 29.00 1,434,340.000050 EXCAVATION-UNCLASSIFIED

203020175 160.00 CUYD 24.00 3,840.00 96.63 15,460.800060 EXCAVATION-UNCLASS CHANNEL

203080100 3,787.00 CUYD 17.00 64,379.00 12.17 46,087.790070 TOPSOIL-SALVAGING AND PLACING

204010185 (1) LS 35,000.00 35,000.00 8,500.00 8,500.000080 BLASTING CONSULTANT

204010215 7,708.00 LNFT 21.00 161,868.00 15.00 115,620.000090 DRILL PRESPLITTING HOLES

208010005 (1) LS 2,000.00 2,000.00 15,000.00 15,000.000100 PAR BMP ADMINISTRATION-LS

208010150 (1) LS 30,000.00 30,000.00 98,000.00 98,000.000110 TEMPORARY EROSION CONTROL-LS
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0001 RECONSTRUCTIONSECTION:

208010200 500.00 UNIT 1.00 500.00 1.00 500.000120 TEMPORARY EROSION CONTROL-FIXED

208010500 (1) LS 70,000.00 70,000.00 66,000.00 66,000.000130 BIOENGINEERED BANK

210020170 20.00 MILE 150.00 3,000.00 1.00 20.000140 TEST TRAILER-TRANSPORT,SETUP

212000000 14.00 STA 2,000.00 28,000.00 3,250.00 45,500.000150 OBLITERATE ROADWAY

301020268 1,831.00 CUYD 42.00 76,902.00 33.22 60,825.820160 TRAFFIC GRAVEL

301020340 5,264.00 CUYD 55.00 289,520.00 58.14 306,048.960170 CRUSHED AGGREGATE COURSE

301020450 1,488.00 CUYD 74.00 110,112.00 65.51 97,478.880180 SPECIAL BACKFILL

301020625 22,357.00 SQYD 0.60 13,414.20 0.50 11,178.500190 AGGREGATE TREATMENT

401020023 3,506.00 TON 126.00 441,756.00 119.00 417,214.000200 COMMERCIAL MIX-PG 58-28

401020064 227.00 TON 200.00 45,400.00 228.41 51,849.070210 COMMERCIAL PLANT MIX-MISC

402020315 2,002.00 GAL 5.00 10,010.00 5.65 11,311.300220 EMULSIFIED ASPHALT-TACK COAT

402020375 33.90 TON 940.00 31,866.00 885.00 30,001.500230 EMULSIFIED ASPHALT CHFRS-2P

409000000 1.00 CRMI 7,000.00 7,000.00 1,080.00 1,080.000240 FINAL SWEEP AND BROOM

409000010 18,904.00 SQYD 1.60 30,246.40 1.30 24,575.200250 COVER-TYPE 1

551020030 18.90 CUYD 1,400.00 26,460.00 2,850.00 53,865.000260 CONCRETE-CLASS GENERAL
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0001 RECONSTRUCTIONSECTION:

603000050 124.00 CUYD 100.00 12,400.00 65.90 8,171.600270 GRANULAR BEDDING MATERIAL

603000060 250.00 CUYD 135.00 33,750.00 43.21 10,802.500280 FOUNDATION MATERIAL

603010040 232.00 LNFT 90.00 20,880.00 75.52 17,520.640290 DRAINAGE PIPE 18 IN

603010048 536.00 LNFT 112.00 60,032.00 115.47 61,891.920300 DRAINAGE PIPE 24 IN

603013395 90.00 LNFT 2,500.00 225,000.00 2,900.00 261,000.000310 REIN CONC BOX 17 X 7

603013436 92.00 LNFT 2,500.00 230,000.00 2,600.00 239,200.000320 REIN CONC BOX 10 X 7

603013459 95.00 LNFT 18.00 1,710.00 51.14 4,858.300330 PIPE-PVC 4 IN

603013462 215.00 LNFT 24.00 5,160.00 58.23 12,519.450340 PIPE-PVC 6 IN

603587020 190.60 LNFT 70.00 13,342.00 41.30 7,871.780350 REMOVE PIPE CULVERT

606010335 4.00 EACH 4,000.00 16,000.00 3,550.00 14,200.000360 MASH W-BEAM TERMINAL SECTION

606010337 1,025.00 LNFT 40.00 41,000.00 37.00 37,925.000370 MGS GUARDRAIL/LONG POSTS

607100012 1,514.00 LNFT 14.00 21,196.00 5.95 9,008.300380 FENCE - WILDLIFE FRIENDLY FM

607100114 810.00 LNFT 22.00 17,820.00 5.67 4,592.700390 FARM FENCE-TYPE F2W-32 IN WW

607100147 4,713.00 LNFT 16.00 75,408.00 4.63 21,821.190400 FARM FENCE-TYPE F2M-32 IN WW

607100259 3,939.00 LNFT 16.00 63,024.00 4.94 19,458.660410 FARM FENCE-TYPE F5W
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0001 RECONSTRUCTIONSECTION:

607100360 45.00 EACH 200.00 9,000.00 321.05 14,447.250420 FARM FENCE-PANEL/SINGLE FW

607100380 70.00 EACH 330.00 23,100.00 408.42 28,589.400430 FARM FENCE-PANEL/DOUBLE FW

607100430 150.00 LNFT 18.00 2,700.00 11.20 1,680.000440 FARM GATE-WIRE-TYPE G-2

607100440 104.00 LNFT 35.00 3,640.00 26.25 2,730.000450 FARM GATE-METAL-TYPE G-3

607100551 1,550.00 LNFT 2.00 3,100.00 4.26 6,603.000460 FENCE-TEMPORARY

607100720 15.00 EACH 40.00 600.00 148.00 2,220.000470 DEADMAN

610100101 12.10 ACRE 300.00 3,630.00 810.00 9,801.000480 SEEDING AREA NO 1

610100102 2.40 ACRE 700.00 1,680.00 1,020.00 2,448.000490 SEEDING AREA NO 2

610100103 7.90 ACRE 350.00 2,765.00 810.00 6,399.000500 SEEDING AREA NO 3

610100326 12.10 ACRE 180.00 2,178.00 260.00 3,146.000510 FERTILIZING AREA NO 1

610100327 2.40 ACRE 100.00 240.00 260.00 624.000520 FERTILIZING AREA NO 2

610100555 20.00 ACRE 140.00 2,800.00 210.00 4,200.000530 CONDITION SEEDBED SURFACE

610220050 2.40 ACRE 11,000.00 26,400.00 1,840.00 4,416.000540 MULCH-COMPOST

613100090 140.00 CUYD 400.00 56,000.00 236.00 33,040.000550 CULVERT INFILL

613300065 12,379.00 CUYD 56.00 693,224.00 55.50 687,034.500560 ROCK FILL
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0001 RECONSTRUCTIONSECTION:

618030005 275,000.00 UNIT 0.80 220,000.00 0.70 192,500.000570 TRAFFIC CONTROL DEVICES CB

618100001 1.00 EACH 2,100.00 2,100.00 2,000.00 2,000.000580 MOTORCYCLE ADVISORY SIGN

619010090 24.10 SQFT 38.00 915.80 36.00 867.600590 SIGNS-ALUM REFL SHEET XI

619010180 2.00 EACH 3,500.00 7,000.00 3,450.00 6,900.000600 HISTORICAL MARKER

619010230 7.00 EACH 70.00 490.00 65.00 455.000610 REMOVE SIGN

619010480 28.00 LNFT 18.00 504.00 16.85 471.800620 POLES-TREATED WOOD 4 IN

619011010 61.00 EACH 40.00 2,440.00 38.50 2,348.500630 DELINEATOR DES A

619011040 2.00 EACH 45.00 90.00 43.70 87.400640 DELINEATOR DES D

619011060 61.00 EACH 42.00 2,562.00 40.50 2,470.500650 DELINEATOR DES F

620011105 4.00 GAL 280.00 1,120.00 250.00 1,000.000660 WORDS AND SYMBOLS-WHITE PAINT

620011260 1.00 GAL 380.00 380.00 350.00 350.000670 WORDS AND SYMBOLS-WHITE EPOXY

620012955 10,300.00 LNFT 0.56 5,768.00 0.50 5,150.000680 TEMPORARY STRIPING

620013000 80.00 GAL 71.00 5,680.00 65.00 5,200.000690 STRIPING-WHITE PAINT

620013960 21.00 GAL 145.00 3,045.00 130.00 2,730.000700 STRIPING-WHITE EPOXY

620014000 128.00 GAL 68.00 8,704.00 65.00 8,320.000710 STRIPING-YELLOW PAINT
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0001 RECONSTRUCTIONSECTION:

620014960 42.00 GAL 135.00 5,670.00 130.00 5,460.000720 STRIPING-YELLOW EPOXY

622011084 841.00 SQYD 3.00 2,523.00 6.00 5,046.000730 GEOTEXTILE STABILIZATION

623000155 5.00 EACH 260.00 1,300.00 240.00 1,200.000740 MAILBOX

$5,718,844.40 $5,973,719.17Section Totals

( ) indicates item is bid as Lump Sum

$5,973,719.17$5,718,844.40

$5,718,844.40

Contract Item Totals

$5,973,719.17Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,509,614.60 68.80% 100.00%

1 1197 FRONTIER WEST, LLC $3,647,777.00 100.00% 145.35%

2 2054 SLETTEN CONSTRUCTION COMPANY $5,181,037.51 142.03% 206.45%

Vendor Ranking

Contract ID:

CYR BR REHAB - 3M W ALBERTON, RRXING - DAIGLE LN

MissoulaLetting Date:

Contract Description:

District(s): 140 WORKING DAYS

01A23

October 12, 2023 9:00
AM

(9209046000) RRP-L-RRS 31(46)
RRXING - DAIGLE LN
(9524002000) STPB 31170(2)
CYR BR REHAB - 3M W ALBERTON

Mineral106 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) FRONTIER
WEST, LLC

(2) SLETTEN
CONSTRUCTION

COMPANY

Line
Number

0001 (CYR BR REHAB & RRXING-DAIGLE LN (TIEDSECTION:

103000000 500.00 HOUR 35.00 17,500.00 55.00 27,500.00 25.00 12,500.000010 TRAINING PROGRAM

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000020 MISCELLANEOUS WORK

104030035 (1) LS 50,000.00 50,000.00 58,000.00 58,000.00 32,720.00 32,720.000030 MISCELLANEOUS ITEMS-REPAIR

104030037 250.00 SQYD 600.00 150,000.00 3,486.00 871,500.00 3,080.80 770,200.000040 MISCELLANEOUS ITEMS-SQYD

104030040 25.00 SQFT 750.00 18,750.00 3,926.00 98,150.00 2,238.35 55,958.750050 MISCELLANEOUS ITEMS-SQFT

104030045 1.00 EACH 20,000.00 20,000.00 41,669.00 41,669.00 203,101.00 203,101.000060 MISCELLANEOUS ITEMS-EACH

104030065 350.00 LNFT 2.50 875.00 97.00 33,950.00 150.00 52,500.000070 MISCELLANEOUS ITEMS A-LNFT

108000000 (1) LS 10,000.00 10,000.00 7,734.00 7,734.00 35,000.00 35,000.000080 CRITICAL PATH SCHEDULE

108000010 (1) LS 100,000.00 100,000.00 85,000.00 85,000.00 60,000.00 60,000.000090 STRUCTURE ANALYSIS

109200005 (1) LS 430,000.00 430,000.00 664,274.50 664,274.50 1,453,877.00 1,453,877.000100 MOBILIZATION
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0001 (CYR BR REHAB & RRXING-DAIGLE LN (TIEDSECTION:

203020100 748.00 CUYD 40.00 29,920.00 40.00 29,920.00 85.00 63,580.000110 EXCAVATION-UNCLASSIFIED

208010000 (1) LS 25,000.00 25,000.00 11,602.00 11,602.00 37,078.00 37,078.000120 BMP ADMINISTRATION-LS

208010005 (1) LS 7,500.00 7,500.00 9,023.00 9,023.00 40,226.40 40,226.400130 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000140 TEMPORARY EROSION CONTROL-FIXED

301020340 272.00 CUYD 100.00 27,200.00 95.00 25,840.00 220.00 59,840.000150 CRUSHED AGGREGATE COURSE

301020625 1,155.00 SQYD 3.50 4,042.50 2.00 2,310.00 3.00 3,465.000160 AGGREGATE TREATMENT

401020155 463.00 TON 300.00 138,900.00 165.00 76,395.00 300.00 138,900.000170 COMMERCIAL MIX-3/8 IN-PG 58V-34

402020315 235.00 GAL 15.00 3,525.00 16.00 3,760.00 45.00 10,575.000180 EMULSIFIED ASPHALT-TACK COAT

411010000 612.00 SQYD 20.00 12,240.00 35.00 21,420.00 100.00 61,200.000190 COLD MILLING

552010060 (1) LS 400,000.00 400,000.00 175,000.00 175,000.00 291,731.40 291,731.400200 REPAIR STRUCTURE

552010160 1,381.30 SQYD 22.00 30,388.60 14.00 19,338.20 15.00 20,719.500210 BRIDGE DECK CRACK SEAL

555010100 236.00 LB 6.00 1,416.00 100.00 23,600.00 21.00 4,956.000220 REINFORCING STEEL

556010010 (1) LS 20,000.00 20,000.00 79,000.00 79,000.00 450,477.00 450,477.000230 STRUCTURAL STEEL - MISC

557010110 1,062.80 LNFT 120.00 127,536.00 56.00 59,516.80 96.22 102,262.620240 HAND RAIL
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0001 (CYR BR REHAB & RRXING-DAIGLE LN (TIEDSECTION:

557010537 1,074.30 LNFT 425.00 456,577.50 485.00 521,035.50 356.18 382,644.170250 REVISE BRIDGE RAIL-W830

557010606 1,074.30 LNFT 150.00 161,145.00 265.00 284,689.50 231.60 248,807.880260 REMOVE BRIDGE RAIL

561010525 57.50 LNFT 200.00 11,500.00 225.00 12,937.50 252.20 14,501.500270 EXPANSION JOINT-PRECOMPRESSED

561020110 21.00 SQYD 180.00 3,780.00 500.00 10,500.00 2,550.00 53,550.000280 BRIDGE DECK MILLING

562000020 50.00 SQYD 700.00 35,000.00 675.00 33,750.00 1,690.00 84,500.000290 CLASS A BRIDGE DECK REPAIR

563000010 21.00 SQYD 115.00 2,415.00 1,200.00 25,200.00 2,350.00 49,350.000300 CONCRETE-CLASS OVERLAY

563000012 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000310 CONCRETE-CLASS OVERLAY-FIXED

606010037 4.00 EACH 7,500.00 30,000.00 5,750.00 23,000.00 7,850.00 31,400.000320 MASH BOX BEAM TERMINAL - MBEAT

606010040 54.00 LNFT 85.00 4,590.00 66.00 3,564.00 117.00 6,318.000330 GUARDRAIL-STEEL BOX BEAM

606010266 4.00 EACH 8,000.00 32,000.00 6,800.00 27,200.00 8,575.00 34,300.000340 GRD RL-BOX BEAM/BR APP-SEC TYPE 2

607100149 117.00 LNFT 7.50 877.50 50.00 5,850.00 58.37 6,829.290350 FARM FENCE-TYPE F3W-32 IN WW

607100360 1.00 EACH 185.00 185.00 250.00 250.00 200.00 200.000360 FARM FENCE-PANEL/SINGLE FW

607100380 1.00 EACH 305.00 305.00 300.00 300.00 300.00 300.000370 FARM FENCE-PANEL/DOUBLE FW

610100559 (1) LS 10,000.00 10,000.00 450.00 450.00 10,000.00 10,000.000380 REVEGETATION
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0001 (CYR BR REHAB & RRXING-DAIGLE LN (TIEDSECTION:

613100030 2.00 CUYD 500.00 1,000.00 650.00 1,300.00 1,000.00 2,000.000390 RIPRAP-CLASS 1 RANDOM

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000400 TRAFFIC CONTROL-FIXED

618030080 (1) LS 30,000.00 30,000.00 161,000.00 161,000.00 180,000.00 180,000.000410 TRAFFIC CONTROL-LS

618100005 4.00 EACH 7,500.00 30,000.00 8,500.00 34,000.00 8,750.00 35,000.000420 PORTABLE VARIABLE MESSAGE SIGN

619010090 40.80 SQFT 50.00 2,040.00 42.50 1,734.00 100.00 4,080.000430 SIGNS-ALUM REFL SHEET XI

619010180 1.00 EACH 7,500.00 7,500.00 7,232.00 7,232.00 4,250.00 4,250.000440 HISTORICAL MARKER

619010230 12.00 EACH 90.00 1,080.00 80.00 960.00 50.00 600.000450 REMOVE SIGN

619010480 86.00 LNFT 20.00 1,720.00 14.50 1,247.00 12.50 1,075.000460 POLES-TREATED WOOD 4 IN

619011040 4.00 EACH 40.00 160.00 45.00 180.00 38.00 152.000470 DELINEATOR DES D

620011105 2.00 GAL 280.00 560.00 300.00 600.00 300.00 600.000480 WORDS AND SYMBOLS-WHITE PAINT

620011110 2.00 GAL 280.00 560.00 300.00 600.00 300.00 600.000490 WORDS AND SYMBOLS-YELLOW PAINT

620011260 3.00 GAL 380.00 1,140.00 400.00 1,200.00 400.00 1,200.000500 WORDS AND SYMBOLS-WHITE EPOXY

620011265 3.00 GAL 380.00 1,140.00 400.00 1,200.00 400.00 1,200.000510 WORDS AND SYMBOLS-YELLOW EPOXY

620013000 2.00 GAL 180.00 360.00 300.00 600.00 300.00 600.000520 STRIPING-WHITE PAINT
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0001 (CYR BR REHAB & RRXING-DAIGLE LN (TIEDSECTION:

620013960 3.00 GAL 280.00 840.00 400.00 1,200.00 400.00 1,200.000530 STRIPING-WHITE EPOXY

620014000 5.00 GAL 180.00 900.00 300.00 1,500.00 300.00 1,500.000540 STRIPING-YELLOW PAINT

620014960 7.00 GAL 280.00 1,960.00 400.00 2,800.00 400.00 2,800.000550 STRIPING-YELLOW EPOXY

622011086 1,139.00 SQYD 3.50 3,986.50 5.00 5,695.00 8.00 9,112.000560 SEPARATION GEOTEXTILE - HIGH

$5,181,037.51$2,509,614.60 $3,647,777.00Section Totals

( ) indicates item is bid as Lump Sum

$3,647,777.00$2,509,614.60 $5,181,037.51

$2,509,614.60

Contract Item Totals

$3,647,777.00 5,181,037.51Contract Grand Totals

Contract Time Totals $0.00
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Mineral

Min: Max:
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,360,968.35 119.85% 100.00%

1 2362 LHC, INCORPORATED $1,970,000.00 100.00% 83.44%

2 6259 KNIFE RIVER CORPORATION - MSLA $2,188,188.00 111.08% 92.68%

3 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$2,250,000.00 114.21% 95.30%

Vendor Ranking

Contract ID:

HAPPY'S INN - WEST

MissoulaLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

05R23

October 12, 2023 9:00
AM

(10232118000) NH 1-1(118)69
HAPPY'S INN - WEST

Lincoln107 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

10/24/2023 10:01:01

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) LHC,
INCORPORATED

(2) KNIFE RIVER
CORPORATION -

MSLA

Line
Number

0001 SEAL & COVERSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 5,000.00 5,000.00 5,305.00 5,305.00 29,591.65 29,591.650020 STRUCTURE ANALYSIS

109200005 (1) LS 350,000.00 350,000.00 343,781.40 343,781.40 470,000.00 470,000.000030 MOBILIZATION

208010000 (1) LS 10,000.00 10,000.00 1,500.00 1,500.00 5,000.00 5,000.000040 BMP ADMINISTRATION-LS

208010005 (1) LS 10,000.00 10,000.00 15,000.00 15,000.00 15,000.00 15,000.000050 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

210020170 100.00 MILE 35.00 3,500.00 1.00 100.00 1.00 100.000070 TEST TRAILER-TRANSPORT,SETUP

401020048 6,236.00 TON 65.00 405,340.00 50.00 311,800.00 60.00 374,160.000080 PLANT MIX SURF-1/2 IN

401020300 87.00 TON 350.00 30,450.00 360.00 31,320.00 385.00 33,495.000090 HYDRATED LIME

402020192 381.20 TON 900.00 343,080.00 820.00 312,584.00 820.00 312,584.000100 ASPHALT CEMENT PG 58V-34

402020315 3,315.00 GAL 6.00 19,890.00 6.00 19,890.00 3.80 12,597.000110 EMULSIFIED ASPHALT-TACK COAT
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HAPPY'S INN - WEST

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

107

Tabulation of Bids

Contract Time:October 12, 2023

Contract Description:

05R23

(10232118000) NH 1-1(118)69
HAPPY'S INN - WEST

30 WORKING DAYS

Lincoln

Min: Max:
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0001 SEAL & COVERSECTION:

402020320 12,690.00 GAL 6.00 76,140.00 5.25 66,622.50 5.45 69,160.500120 EMULSIFIED ASPHALT-FOG SEAL

402020375 303.90 TON 950.00 288,705.00 870.00 264,393.00 890.00 270,471.000130 EMULSIFIED ASPHALT CHFRS-2P

403010255 3,080.00 LB 6.50 20,020.00 7.00 21,560.00 7.15 22,022.000140 CRACK SEALING

403010257 2,210.00 LB 6.00 13,260.00 8.25 18,232.50 12.80 28,288.000150 CRACK FILLING-MASTIC

409000010 170,733.00 SQYD 0.95 162,196.35 0.90 153,659.70 0.80 136,586.400155 COVER-TYPE 1

411010000 64,453.00 SQYD 3.50 225,585.50 2.00 128,906.00 1.85 119,238.050170 COLD MILLING

411011130 4.00 MILE 1,600.00 6,400.00 1,200.00 4,800.00 1,190.00 4,760.000180 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 14.60 MILE 900.00 13,140.00 850.00 12,410.00 880.00 12,848.000190 RUMBLE STRIPS

552010160 334.00 SQYD 28.00 9,352.00 25.50 8,517.00 30.00 10,020.000200 BRIDGE DECK CRACK SEAL

618030005 200,000.00 UNIT 0.75 150,000.00 0.30 60,000.00 0.30 60,000.000210 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 5,000.00 10,000.00 1,500.00 3,000.00 1,580.00 3,160.000220 MOTORCYCLE ADVISORY SIGN

618100005 2.00 EACH 6,000.00 12,000.00 6,000.00 12,000.00 6,300.00 12,600.000230 PORTABLE VARIABLE MESSAGE SIGN

619010062 150.00 SQFT 45.00 6,750.00 43.00 6,450.00 45.50 6,825.000240 SIGNS-ALUM SHEET INCR XI

619010090 340.40 SQFT 50.00 17,020.00 38.50 13,105.40 40.50 13,786.200250 SIGNS-ALUM REFL SHEET XI

619010200 5.00 EACH 285.00 1,425.00 350.00 1,750.00 370.00 1,850.000260 RESET SIGNS
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0001 SEAL & COVERSECTION:

619010230 49.00 EACH 45.00 2,205.00 85.00 4,165.00 90.00 4,410.000270 REMOVE SIGN

619010240 7.00 EACH 280.00 1,960.00 300.00 2,100.00 310.00 2,170.000280 REMOVE SIGN-GUIDE

619010310 140.00 LB 6.00 840.00 9.00 1,260.00 9.50 1,330.000290 POSTS-STEEL U SIGN

619010480 450.00 LNFT 13.00 5,850.00 16.00 7,200.00 16.80 7,560.000300 POLES-TREATED WOOD 4 IN

619010490 204.00 LNFT 15.00 3,060.00 16.00 3,264.00 16.80 3,427.200310 POLES-TREATED WOOD 5 IN

619011010 126.00 EACH 31.00 3,906.00 39.00 4,914.00 41.00 5,166.000320 DELINEATOR DES A

619011040 44.00 EACH 37.00 1,628.00 44.00 1,936.00 46.00 2,024.000330 DELINEATOR DES D

619011060 149.00 EACH 47.00 7,003.00 41.00 6,109.00 43.00 6,407.000340 DELINEATOR DES F

620012955 38,570.00 LNFT 0.25 9,642.50 0.15 5,785.50 0.30 11,571.000350 TEMPORARY STRIPING

620013000 536.00 GAL 60.00 32,160.00 50.00 26,800.00 51.50 27,604.000360 STRIPING-WHITE PAINT

620013960 357.00 GAL 140.00 49,980.00 120.00 42,840.00 124.00 44,268.000370 STRIPING-WHITE EPOXY

620014000 280.00 GAL 60.00 16,800.00 50.00 14,000.00 51.50 14,420.000380 STRIPING-YELLOW PAINT

620014960 187.00 GAL 140.00 26,180.00 120.00 22,440.00 124.00 23,188.000390 STRIPING-YELLOW EPOXY
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$2,188,188.00$2,360,968.35 $1,970,000.00Section Totals

( ) indicates item is bid as Lump Sum

$1,970,000.00$2,360,968.35 $2,188,188.00

$2,360,968.35

Contract Item Totals

$1,970,000.00 2,188,188.00Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) SCHELLINGER
CONSTRUCTION

CO., INC.

Line
Number

0001 SEAL & COVERSECTION:

104030010 10,000.00 UNIT 1.00 10,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 1,000.00 1,000.000020 STRUCTURE ANALYSIS

109200005 (1) LS 497,000.00 497,000.000030 MOBILIZATION

208010000 (1) LS 1,000.00 1,000.000040 BMP ADMINISTRATION-LS

208010005 (1) LS 3,500.00 3,500.000050 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

210020170 100.00 MILE 5.00 500.000070 TEST TRAILER-TRANSPORT,SETUP

401020048 6,236.00 TON 75.00 467,700.000080 PLANT MIX SURF-1/2 IN

401020300 87.00 TON 385.00 33,495.000090 HYDRATED LIME

402020192 381.20 TON 800.00 304,960.000100 ASPHALT CEMENT PG 58V-34

402020315 3,315.00 GAL 2.65 8,784.750110 EMULSIFIED ASPHALT-TACK COAT
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0001 SEAL & COVERSECTION:

402020320 12,690.00 GAL 5.30 67,257.000120 EMULSIFIED ASPHALT-FOG SEAL

402020375 303.90 TON 1,005.00 305,419.500130 EMULSIFIED ASPHALT CHFRS-2P

403010255 3,080.00 LB 7.00 21,560.000140 CRACK SEALING

403010257 2,210.00 LB 12.50 27,625.000150 CRACK FILLING-MASTIC

409000010 170,733.00 SQYD 0.70 119,513.100155 COVER-TYPE 1

411010000 64,453.00 SQYD 1.75 112,792.750170 COLD MILLING

411011130 4.00 MILE 1,150.00 4,600.000180 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 14.60 MILE 850.00 12,410.000190 RUMBLE STRIPS

552010160 334.00 SQYD 25.00 8,350.000200 BRIDGE DECK CRACK SEAL

618030005 200,000.00 UNIT 0.30 60,000.000210 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 1,500.00 3,000.000220 MOTORCYCLE ADVISORY SIGN

618100005 2.00 EACH 6,000.00 12,000.000230 PORTABLE VARIABLE MESSAGE SIGN

619010062 150.00 SQFT 43.00 6,450.000240 SIGNS-ALUM SHEET INCR XI

619010090 340.40 SQFT 38.50 13,105.400250 SIGNS-ALUM REFL SHEET XI

619010200 5.00 EACH 350.00 1,750.000260 RESET SIGNS
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0001 SEAL & COVERSECTION:

619010230 49.00 EACH 85.00 4,165.000270 REMOVE SIGN

619010240 7.00 EACH 300.00 2,100.000280 REMOVE SIGN-GUIDE

619010310 140.00 LB 9.00 1,260.000290 POSTS-STEEL U SIGN

619010480 450.00 LNFT 16.00 7,200.000300 POLES-TREATED WOOD 4 IN

619010490 204.00 LNFT 16.00 3,264.000310 POLES-TREATED WOOD 5 IN

619011010 126.00 EACH 37.00 4,662.000320 DELINEATOR DES A

619011040 44.00 EACH 43.75 1,925.000330 DELINEATOR DES D

619011060 149.00 EACH 41.00 6,109.000340 DELINEATOR DES F

620012955 38,570.00 LNFT 0.25 9,642.500350 TEMPORARY STRIPING

620013000 536.00 GAL 49.50 26,532.000360 STRIPING-WHITE PAINT

620013960 357.00 GAL 119.50 42,661.500370 STRIPING-WHITE EPOXY

620014000 280.00 GAL 49.50 13,860.000380 STRIPING-YELLOW PAINT

620014960 187.00 GAL 119.50 22,346.500390 STRIPING-YELLOW EPOXY
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$2,250,000.00Section Totals

( ) indicates item is bid as Lump Sum

$2,250,000.00

$2,250,000.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,784,106.84 114.55% 100.00%

1 4048 MARTIN CONSTRUCTION, INC. $1,557,452.34 100.00% 87.30%

2 2050 RIVERSIDE CONTRACTING, INC. $1,730,314.24 111.10% 96.98%

Vendor Ranking

Contract ID:

SF 159 NE PARK CITY SHLDR WID

BillingsLetting Date:

Contract Description:

District(s): 45 WORKING DAYS

02623

October 12, 2023 9:00
AM

(9115004000) HSIP 81015(4)
SF 159 NE PARK CITY SHLDR WID

Yellowstone108 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

10/24/2023 10:01:01

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) MARTIN
CONSTRUCTION,

INC.

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 & ,GRADE, GRAVEL, PLANT MIX SURFACING, IRRIGATION, SEAL & COVER, SIGNING
PAVEMENT MARKINGS

SECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 35,000.00 35,000.00 8,100.00 8,100.00 57,000.00 57,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 300,000.00 300,000.00 181,493.28 181,493.28 240,000.00 240,000.000030 MOBILIZATION

203020375 5,610.00 CUYD 45.00 252,450.00 23.90 134,079.00 33.00 185,130.000040 EMBANKMENT IN PLACE

203080100 1,239.00 CUYD 15.00 18,585.00 18.00 22,302.00 16.00 19,824.000050 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 15,000.00 15,000.00 54,211.76 54,211.76 7,000.00 7,000.000060 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL-FIXED

301020340 2,943.00 CUYD 80.00 235,440.00 44.42 130,728.06 60.00 176,580.000080 CRUSHED AGGREGATE COURSE

301020625 9,544.00 SQYD 1.25 11,930.00 1.45 13,838.80 1.00 9,544.000090 AGGREGATE TREATMENT

401020046 124.00 TON 320.00 39,680.00 254.85 31,601.40 260.00 32,240.000100 PLANT MIX BIT SURF-MISC

401020122 1,896.00 TON 160.00 303,360.00 195.61 370,876.56 180.00 341,280.000110 COMMERCIAL MIX-PG 58V-34

Page 1 of 5

SF 159 NE PARK CITY SHLDR WID
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Letting Date: Billings

Contract ID:
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Counties:
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0001 & ,GRADE, GRAVEL, PLANT MIX SURFACING, IRRIGATION, SEAL & COVER, SIGNING
PAVEMENT MARKINGS

SECTION:

402020315 878.00 GAL 8.00 7,024.00 12.57 11,036.46 5.00 4,390.000120 EMULSIFIED ASPHALT-TACK COAT

402020375 13.80 TON 850.00 11,730.00 1,000.16 13,802.21 1,000.00 13,800.000130 EMULSIFIED ASPHALT CHFRS-2P

409000000 0.40 CRMI 1,900.00 760.00 3,632.75 1,453.10 3,200.00 1,280.000140 FINAL SWEEP AND BROOM

409000020 7,684.00 SQYD 2.50 19,210.00 2.40 18,441.60 5.00 38,420.000150 COVER-TYPE 2

603000076 71.00 LNFT 50.00 3,550.00 32.59 2,313.89 40.00 2,840.000160 REMOVE WATER LINE

603010025 4.00 EACH 1,300.00 5,200.00 1,307.30 5,229.20 1,450.00 5,800.000170 PLUG ENDS AND ABANDON PIPE

603012530 56.00 LNFT 180.00 10,080.00 228.54 12,798.24 225.00 12,600.000180 RCP 18 IN

603013190 52.00 LNFT 200.00 10,400.00 245.63 12,772.76 230.00 11,960.000190 RCPA 18 IN EQ DIA

603013478 1,470.00 LNFT 150.00 220,500.00 152.65 224,395.50 180.00 264,600.000200 PIPE-PVC PRESS 12 IN WATER

603587020 115.30 LNFT 30.00 3,459.00 32.60 3,758.78 28.00 3,228.400210 REMOVE PIPE CULVERT

604010303 2.00 EACH 8,000.00 16,000.00 6,292.48 12,584.96 6,200.00 12,400.000220 MANHOLE STRUCTURE BASE 36 IN (910 MM)

604010353 1.00 LNFT 500.00 500.00 1,533.94 1,533.94 1,000.00 1,000.000230 ADDITIONAL BARREL 36 IN

604010660 2.00 EACH 2,000.00 4,000.00 988.93 1,977.86 600.00 1,200.000240 MANHOLE LID AND FRAME

604100020 1.00 EACH 4,000.00 4,000.00 10,745.25 10,745.25 8,000.00 8,000.000250 AIR RELEASE VALVE ASSEMBLY
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0001 & ,GRADE, GRAVEL, PLANT MIX SURFACING, IRRIGATION, SEAL & COVER, SIGNING
PAVEMENT MARKINGS

SECTION:

607100281 447.00 LNFT 8.00 3,576.00 5.31 2,373.57 4.00 1,788.000260 FARM FENCE-TYPE F5M

607100362 3.00 EACH 400.00 1,200.00 335.33 1,005.99 425.00 1,275.000270 FARM FENCE-PANEL/SINGLE FM

607100440 32.00 LNFT 40.00 1,280.00 67.07 2,146.24 52.00 1,664.000280 FARM GATE-METAL-TYPE G-3

610100101 2.60 ACRE 1,000.00 2,600.00 894.22 2,324.97 847.00 2,202.200290 SEEDING AREA NO 1

610100103 1.20 ACRE 1,000.00 1,200.00 860.68 1,032.82 816.00 979.200300 SEEDING AREA NO 3

610100326 2.60 ACRE 300.00 780.00 279.44 726.54 264.00 686.400310 FERTILIZING AREA NO 1

610100555 3.80 ACRE 300.00 1,140.00 447.11 1,699.02 423.00 1,607.400320 CONDITION SEEDBED SURFACE

615010034 5.00 EACH 1,000.00 5,000.00 825.78 4,128.90 1,844.00 9,220.000330 REMOVE IRRIGATION STRUCTURE

615010748 2.00 EACH 7,000.00 14,000.00 3,344.24 6,688.48 6,750.00 13,500.000340 VALVE-GATE 12 IN

615010752 1.00 EACH 650.00 650.00 2,073.69 2,073.69 3,800.00 3,800.000350 IRR ALFALFA VALVE

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000360 TRAFFIC CONTROL-FIXED

618030080 (1) LS 150,000.00 150,000.00 162,523.50 162,523.50 185,000.00 185,000.000370 TRAFFIC CONTROL-LS

619010090 108.20 SQFT 35.00 3,787.00 36.89 3,991.50 35.00 3,787.000380 SIGNS-ALUM REFL SHEET XI

619010230 10.00 EACH 70.00 700.00 95.01 950.10 90.00 900.000390 REMOVE SIGN
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0001 & ,GRADE, GRAVEL, PLANT MIX SURFACING, IRRIGATION, SEAL & COVER, SIGNING
PAVEMENT MARKINGS

SECTION:

619010310 19.00 LB 10.00 190.00 11.18 212.42 10.00 190.000400 POSTS-STEEL U SIGN

619010480 56.00 LNFT 15.00 840.00 16.77 939.12 16.00 896.000410 POLES-TREATED WOOD 4 IN

619010490 84.00 LNFT 17.00 1,428.00 17.44 1,464.96 16.50 1,386.000420 POLES-TREATED WOOD 5 IN

619011010 20.00 EACH 35.00 700.00 44.15 883.00 41.00 820.000430 DELINEATOR DES A

619011040 4.00 EACH 40.00 160.00 50.30 201.20 48.00 192.000440 DELINEATOR DES D

619011060 13.00 EACH 40.00 520.00 46.39 603.07 44.00 572.000450 DELINEATOR DES F

620011105 1.00 GAL 300.00 300.00 279.44 279.44 265.00 265.000460 WORDS AND SYMBOLS-WHITE PAINT

620011260 1.00 GAL 400.00 400.00 391.22 391.22 371.00 371.000470 WORDS AND SYMBOLS-WHITE EPOXY

620012955 1,974.00 LNFT 0.86 1,697.64 0.28 552.72 0.26 513.240480 TEMPORARY STRIPING

620013000 28.00 GAL 100.00 2,800.00 55.89 1,564.92 50.00 1,400.000490 STRIPING-WHITE PAINT

620013960 19.00 GAL 240.00 4,560.00 134.13 2,548.47 120.00 2,280.000500 STRIPING-WHITE EPOXY

620014000 28.00 GAL 125.00 3,500.00 55.89 1,564.92 50.00 1,400.000510 STRIPING-YELLOW PAINT

620014960 19.00 GAL 175.00 3,325.00 134.13 2,548.47 127.00 2,413.000520 STRIPING-YELLOW EPOXY

622011084 8,636.00 SQYD 3.20 27,635.20 5.15 44,475.40 1.40 12,090.400530 GEOTEXTILE STABILIZATION

Page 4 of 5

SF 159 NE PARK CITY SHLDR WID

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

108

Tabulation of Bids

Contract Time:October 12, 2023

Contract Description:

02623

(9115004000) HSIP 81015(4)
SF 159 NE PARK CITY SHLDR WID

45 WORKING DAYS

Yellowstone

Min: Max:

10/24/2023 10:01:01

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



0001 & ,GRADE, GRAVEL, PLANT MIX SURFACING, IRRIGATION, SEAL & COVER, SIGNING
PAVEMENT MARKINGS

SECTION:

623000155 4.00 EACH 320.00 1,280.00 1,620.77 6,483.08 2,000.00 8,000.000540 MAILBOX

$1,730,314.24$1,784,106.84 $1,557,452.34Section Totals

( ) indicates item is bid as Lump Sum

$1,557,452.34$1,784,106.84 $1,730,314.24

$1,784,106.84

Contract Item Totals

$1,557,452.34 1,730,314.24Contract Grand Totals

Contract Time Totals $0.00

Page 5 of 5

SF 159 NE PARK CITY SHLDR WID

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

108

Tabulation of Bids

Contract Time:October 12, 2023

Contract Description:

02623

(9115004000) HSIP 81015(4)
SF 159 NE PARK CITY SHLDR WID

45 WORKING DAYS

Yellowstone

Min: Max:

10/24/2023 10:01:01

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,457,097.25 98.21% 100.00%

1 7947 BATTLE RIDGE BUILDERS, LLC $1,483,665.15 100.00% 101.82%

2 2054 SLETTEN CONSTRUCTION COMPANY $2,651,766.38 178.73% 181.99%

Vendor Ranking

Contract ID:

HANGING WOMAN CK - 2M S BIRNEY

GlendiveLetting Date:

Contract Description:

District(s): 80 WORKING DAYS

02A23

October 12, 2023 9:00
AM

(8877033000) STPB 9044(33)
HANGING WOMAN CK - 2M S BIRNEY

Rosebud109 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

10/24/2023 10:01:01

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) BATTLE
RIDGE

BUILDERS, LLC

(2) SLETTEN
CONSTRUCTION

COMPANY

Line
Number

0001 BRIDGESECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 5,000.00 5,000.00 4,000.00 4,000.00 10,000.00 10,000.000020 STRUCTURE ANALYSIS

109200005 (1) LS 250,000.00 250,000.00 197,200.00 197,200.00 675,000.00 675,000.000030 MOBILIZATION

202020041 (1) LS 30,000.00 30,000.00 124,000.00 124,000.00 100,000.00 100,000.000040 REMOVE STRUCTURE

203020100 933.00 CUYD 50.00 46,650.00 18.00 16,794.00 41.00 38,253.000050 EXCAVATION-UNCLASSIFIED

203080100 100.00 CUYD 30.00 3,000.00 15.00 1,500.00 28.00 2,800.000060 TOPSOIL-SALVAGING AND PLACING

206000020 (1) LS 200,000.00 200,000.00 116,000.00 116,000.00 350,000.00 350,000.000070 DETOUR-CONSTRUCT, MAINTAIN, REMOVE

208010150 (1) LS 30,000.00 30,000.00 16,000.00 16,000.00 55,000.00 55,000.000080 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000090 TEMPORARY EROSION CONTROL-FIXED

301020254 613.00 CUYD 100.00 61,300.00 88.00 53,944.00 73.00 44,749.000100 BRIDGE END BACKFILL-TYPE 3

301020526 601.00 CUYD 100.00 60,100.00 96.00 57,696.00 117.60 70,677.600110 TOP SURFACING GR 3B

Page 1 of 3

HANGING WOMAN CK - 2M S BIRNEY

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

109

Tabulation of Bids

Contract Time:October 12, 2023

Contract Description:

02A23

(8877033000) STPB 9044(33)
HANGING WOMAN CK - 2M S BIRNEY

80 WORKING DAYS

Rosebud

Min: Max:

10/24/2023 10:01:01

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
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0001 BRIDGESECTION:

551020035 39.20 CUYD 1,500.00 58,800.00 850.00 33,320.00 2,500.00 98,000.000120 CONCRETE-CLASS STRUCTURE

553010300 340.00 LNFT 800.00 272,000.00 1,484.00 504,560.00 1,000.00 340,000.000130 PRESTRESSED BEAM-BULB TEE

555010100 5,294.80 LB 3.25 17,208.10 2.40 12,707.52 4.50 23,826.600140 REINFORCING STEEL

556010010 (1) LS 3,000.00 3,000.00 4,000.00 4,000.00 20,000.00 20,000.000150 STRUCTURAL STEEL - MISC

557010013 142.80 LNFT 300.00 42,840.00 235.00 33,558.00 380.00 54,264.000160 BRIDGE RAIL-W830

559010202 2.00 EACH 4,200.00 8,400.00 500.00 1,000.00 1,750.00 3,500.000170 RE-DRIVE TEST PILE

559040035 2.00 EACH 6,000.00 12,000.00 8,000.00 16,000.00 8,000.00 16,000.000180 DYNAMIC LOAD TEST

559050115 31,747.50 LB 2.30 73,019.25 1.75 55,558.13 2.45 77,781.380190 FURN STEEL PILE-PIPE

559060115 365.70 LNFT 50.00 18,285.00 45.00 16,456.50 50.00 18,285.000200 DRIVE STEEL PILE

559060350 10.00 EACH 1,400.00 14,000.00 925.00 9,250.00 795.00 7,950.000210 PILE CONICAL DRIVING POINT

606010037 4.00 EACH 8,250.00 33,000.00 5,900.00 23,600.00 5,900.00 23,600.000220 MASH BOX BEAM TERMINAL - MBEAT

606010040 72.00 LNFT 80.00 5,760.00 78.00 5,616.00 75.00 5,400.000230 GUARDRAIL-STEEL BOX BEAM

606010266 4.00 EACH 9,000.00 36,000.00 7,700.00 30,800.00 7,250.00 29,000.000240 GRD RL-BOX BEAM/BR APP-SEC TYPE 2

610100101 0.10 ACRE 1,250.00 125.00 11,000.00 1,100.00 10,000.00 1,000.000250 SEEDING AREA NO 1

610100103 0.40 ACRE 1,350.00 540.00 5,000.00 2,000.00 3,000.00 1,200.000260 SEEDING AREA NO 3

Page 2 of 3

HANGING WOMAN CK - 2M S BIRNEY

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

109

Tabulation of Bids

Contract Time:October 12, 2023

Contract Description:

02A23

(8877033000) STPB 9044(33)
HANGING WOMAN CK - 2M S BIRNEY

80 WORKING DAYS

Rosebud

Min: Max:

10/24/2023 10:01:01
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Revision 040



0001 BRIDGESECTION:

610100326 0.10 ACRE 630.00 63.00 5,000.00 500.00 3,000.00 300.000270 FERTILIZING AREA NO 1

610100555 0.50 ACRE 375.00 187.50 3,000.00 1,500.00 1,800.00 900.000280 CONDITION SEEDBED SURFACE

610100560 305.00 SQYD 25.00 7,625.00 25.00 7,625.00 33.60 10,248.000290 RIPRAP REVEGETATION

613100040 312.60 CUYD 200.00 62,520.00 290.00 90,654.00 300.00 93,780.000300 RIPRAP-CLASS 2 RANDOM

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000310 TRAFFIC CONTROL-FIXED

618030080 (1) LS 75,000.00 75,000.00 20,000.00 20,000.00 441,000.00 441,000.000320 TRAFFIC CONTROL-LS

619010230 5.00 EACH 90.00 450.00 100.00 500.00 90.00 450.000330 REMOVE SIGN

622011043 444.00 SQYD 5.50 2,442.00 6.50 2,886.00 11.20 4,972.800340 PERM EROSION CONTROL-HIGH SURV

622011086 2,468.00 SQYD 6.80 16,782.40 5.00 12,340.00 9.25 22,829.000350 SEPARATION GEOTEXTILE - HIGH

$2,651,766.38$1,457,097.25 $1,483,665.15Section Totals

( ) indicates item is bid as Lump Sum

$1,483,665.15$1,457,097.25 $2,651,766.38

$1,457,097.25

Contract Item Totals

$1,483,665.15 2,651,766.38Contract Grand Totals

Contract Time Totals $0.00
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HANGING WOMAN CK - 2M S BIRNEY

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

109

Tabulation of Bids

Contract Time:October 12, 2023

Contract Description:

02A23

(8877033000) STPB 9044(33)
HANGING WOMAN CK - 2M S BIRNEY

80 WORKING DAYS

Rosebud

Min: Max:

10/24/2023 10:01:01
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $883,540.00 141.67% 100.00%

1 0677 JEFFERY CONTRACTING, LLC $623,672.78 100.00% 70.59%

2 4343 HELENA SAND & GRAVEL, INC. $645,469.50 103.49% 73.05%

3 1061 PAVEMENT MAINTENANCE SERVICES,
INC

$700,450.25 112.31% 79.28%

4 2050 RIVERSIDE CONTRACTING, INC. $749,199.75 120.13% 84.80%

Vendor Ranking

Contract ID:

ELKHORN ROAD - SOUTH

ButteLetting Date:

Contract Description:

District(s): 20 WORKING DAYS

01R23

October 12, 2023 9:00
AM

(9741042000) STPP 69-1(42)22
ELKHORN ROAD - SOUTH

Jefferson110 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

10/24/2023 10:01:01

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) JEFFERY
CONTRACTING,

LLC

(2) HELENA SAND
& GRAVEL, INC.

Line
Number

0001 SEAL & COVER, PAVEMENT MARKINGSSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 150,000.00 150,000.00 72,535.72 72,535.72 69,585.00 69,585.000020 MOBILIZATION

208010000 (1) LS 2,500.00 2,500.00 2,500.00 2,500.00 800.00 800.000030 BMP ADMINISTRATION-LS

208010005 (1) LS 20,000.00 20,000.00 2,500.00 2,500.00 700.00 700.000040 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL-FIXED

402020320 4,063.00 GAL 8.00 32,504.00 5.15 20,924.45 5.00 20,315.000060 EMULSIFIED ASPHALT-FOG SEAL

402020375 238.70 TON 850.00 202,895.00 860.00 205,282.00 870.00 207,669.000070 EMULSIFIED ASPHALT CHFRS-2P

403010255 35,363.00 LB 4.00 141,452.00 2.87 101,491.81 2.90 102,552.700080 CRACK SEALING

409000000 9.30 CRMI 1,300.00 12,090.00 50.00 465.00 1,500.00 13,950.000090 FINAL SWEEP AND BROOM

409000010 135,084.00 SQYD 1.00 135,084.00 0.70 94,558.80 0.70 94,558.800100 COVER-TYPE 1

618030005 80,000.00 UNIT 0.90 72,000.00 0.30 24,000.00 0.35 28,000.000110 TRAFFIC CONTROL DEVICES CB

Page 1 of 4

ELKHORN ROAD - SOUTH

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

110

Tabulation of Bids

Contract Time:October 12, 2023

Contract Description:

01R23

(9741042000) STPP 69-1(42)22
ELKHORN ROAD - SOUTH

20 WORKING DAYS

Jefferson

Min: Max:

10/24/2023 10:01:01

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



0001 SEAL & COVER, PAVEMENT MARKINGSSECTION:

620011105 2.00 GAL 285.00 570.00 325.00 650.00 350.00 700.000120 WORDS AND SYMBOLS-WHITE PAINT

620011260 3.00 GAL 115.00 345.00 475.00 1,425.00 500.00 1,500.000130 WORDS AND SYMBOLS-WHITE EPOXY

620013000 354.00 GAL 50.00 17,700.00 40.00 14,160.00 45.00 15,930.000140 STRIPING-WHITE PAINT

620013960 470.00 GAL 140.00 65,800.00 120.00 56,400.00 130.00 61,100.000150 STRIPING-WHITE EPOXY

620014000 83.00 GAL 60.00 4,980.00 40.00 3,320.00 43.00 3,569.000160 STRIPING-YELLOW PAINT

620014960 108.00 GAL 140.00 15,120.00 120.00 12,960.00 130.00 14,040.000170 STRIPING-YELLOW EPOXY

$645,469.50$883,540.00 $623,672.78Section Totals

( ) indicates item is bid as Lump Sum

$623,672.78$883,540.00 $645,469.50

$883,540.00

Contract Item Totals

$623,672.78 645,469.50Contract Grand Totals

Contract Time Totals $0.00

Page 2 of 4

ELKHORN ROAD - SOUTH

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

110

Tabulation of Bids

Contract Time:October 12, 2023

Contract Description:

01R23

(9741042000) STPP 69-1(42)22
ELKHORN ROAD - SOUTH

20 WORKING DAYS

Jefferson

Min: Max:

10/24/2023 10:01:01
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) PAVEMENT
MAINTENANCE
SERVICES, INC

(4) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 SEAL & COVER, PAVEMENT MARKINGSSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 100,000.00 100,000.00 109,400.00 109,400.000020 MOBILIZATION

208010000 (1) LS 1,500.00 1,500.00 500.00 500.000030 BMP ADMINISTRATION-LS

208010005 (1) LS 1,500.00 1,500.00 5,000.00 5,000.000040 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL-FIXED

402020320 4,063.00 GAL 5.95 24,174.85 6.00 24,378.000060 EMULSIFIED ASPHALT-FOG SEAL

402020375 238.70 TON 950.00 226,765.00 950.00 226,765.000070 EMULSIFIED ASPHALT CHFRS-2P

403010255 35,363.00 LB 3.20 113,161.60 3.25 114,929.750080 CRACK SEALING

409000000 9.30 CRMI 750.00 6,975.00 630.00 5,859.000090 FINAL SWEEP AND BROOM

409000010 135,084.00 SQYD 0.70 94,558.80 1.00 135,084.000100 COVER-TYPE 1

618030005 80,000.00 UNIT 0.34 27,200.00 0.30 24,000.000110 TRAFFIC CONTROL DEVICES CB

Page 3 of 4

ELKHORN ROAD - SOUTH

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

110

Tabulation of Bids

Contract Time:October 12, 2023

Contract Description:

01R23

(9741042000) STPP 69-1(42)22
ELKHORN ROAD - SOUTH

20 WORKING DAYS

Jefferson

Min: Max:

10/24/2023 10:01:01
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0001 SEAL & COVER, PAVEMENT MARKINGSSECTION:

620011105 2.00 GAL 350.00 700.00 340.00 680.000120 WORDS AND SYMBOLS-WHITE PAINT

620011260 3.00 GAL 500.00 1,500.00 500.00 1,500.000130 WORDS AND SYMBOLS-WHITE EPOXY

620013000 354.00 GAL 45.00 15,930.00 42.00 14,868.000140 STRIPING-WHITE PAINT

620013960 470.00 GAL 125.00 58,750.00 125.00 58,750.000150 STRIPING-WHITE EPOXY

620014000 83.00 GAL 45.00 3,735.00 42.00 3,486.000160 STRIPING-YELLOW PAINT

620014960 108.00 GAL 125.00 13,500.00 125.00 13,500.000170 STRIPING-YELLOW EPOXY

$700,450.25 $749,199.75Section Totals

( ) indicates item is bid as Lump Sum

$749,199.75$700,450.25

$700,450.25

Contract Item Totals

$749,199.75Contract Grand Totals

Contract Time Totals

Page 4 of 4

ELKHORN ROAD - SOUTH

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

110

Tabulation of Bids

Contract Time:October 12, 2023

Contract Description:

01R23

(9741042000) STPP 69-1(42)22
ELKHORN ROAD - SOUTH

20 WORKING DAYS

Jefferson

Min: Max:

10/24/2023 10:01:01
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,105,581.00 177.49% 100.00%

1 6398 Z & Z SEAL COATING, INC. DBA Z & Z
ASPHALT

$622,913.21 100.00% 56.34%

2 0560 DYKHUIS DRILLING CORP DBA DIAMOND
DRILLING & SAWING CO. INC.

$864,878.96 138.84% 78.23%

3 6946 INTERSTATE IMPROVEMENT, INC. $866,192.40 139.06% 78.35%

4 6154 DIAMOND SURFACE INC $998,775.77 160.34% 90.34%

5 2059 UNITED MATERIALS OF GREAT FALLS,
INC.

$1,864,264.20 299.28% 168.62%

Vendor Ranking

Contract ID:

JCT S-227 & S-228 - WEST

Great FallsLetting Date:

Contract Description:

District(s): 45 WORKING DAYS

02R23

October 12, 2023 9:00
AM

(10313129000) NH 60-2(129)87
JCT S-227 & S-228 - WEST

Cascade111 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

10/24/2023 10:01:01
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) Z & Z SEAL
COATING, INC.

DBA Z & Z
ASPHALT

(2) DYKHUIS
DRILLING CORP
DBA DIAMOND

DRILLING &
SAWING CO. INC.

Line
Number

0001 RESURFACING, CRACK SEAL, & PAVEMENT MARKINGSSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 150,000.00 150,000.00 41,321.25 41,321.25 85,000.00 85,000.000020 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 2,500.00 2,500.00 2,000.00 2,000.000030 BMP ADMINISTRATION-LS

208010005 (1) LS 5,000.00 5,000.00 5,000.00 5,000.00 2,000.00 2,000.000040 PAR BMP ADMINISTRATION-LS

208010200 1.00 UNIT 500.00 500.00 500.00 500.00 500.00 500.000050 TEMPORARY EROSION CONTROL-FIXED

501000100 206,672.00 LNFT 3.00 620,016.00 1.93 398,876.96 2.18 450,544.960060 PCCP JOINT SEAL

618030005 225,000.00 UNIT 0.90 202,500.00 0.27 60,750.00 0.85 191,250.000070 TRAFFIC CONTROL DEVICES CB

620010301 11.00 GAL 400.00 4,400.00 250.00 2,750.00 300.00 3,300.000080 CURB MARKING-YELLOW EPOXY

620011260 10.00 GAL 395.00 3,950.00 350.00 3,500.00 415.00 4,150.000090 WORDS AND SYMBOLS-WHITE EPOXY

620011265 111.00 GAL 385.00 42,735.00 350.00 38,850.00 415.00 46,065.000100 WORDS AND SYMBOLS-YELLOW EPOXY

Page 1 of 4

JCT S-227 & S-228 - WEST

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

111

Tabulation of Bids

Contract Time:October 12, 2023

Contract Description:

02R23

(10313129000) NH 60-2(129)87
JCT S-227 & S-228 - WEST

45 WORKING DAYS

Cascade

Min: Max:

10/24/2023 10:01:01
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0001 RESURFACING, CRACK SEAL, & PAVEMENT MARKINGSSECTION:

620013955 1,860.00 LNFT 2.00 3,720.00 2.00 3,720.00 2.40 4,464.000110 REMOVE PAVEMENT MARKINGS

620013960 221.00 GAL 120.00 26,520.00 115.00 25,415.00 135.00 29,835.000120 STRIPING-WHITE EPOXY

620014960 302.00 GAL 120.00 36,240.00 115.00 34,730.00 135.00 40,770.000130 STRIPING-YELLOW EPOXY

$864,878.96$1,105,581.00 $622,913.21Section Totals

( ) indicates item is bid as Lump Sum

$622,913.21$1,105,581.00 $864,878.96

$1,105,581.00

Contract Item Totals

$622,913.21 864,878.96Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) INTERSTATE
IMPROVEMENT,

INC.

(4) DIAMOND
SURFACE INC

(5) UNITED
MATERIALS OF
GREAT FALLS,

INC.

Line
Number

0001 RESURFACING, CRACK SEAL, & PAVEMENT MARKINGSSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 100,000.00 100,000.00 145,915.00 145,915.00 159,400.00 159,400.000020 MOBILIZATION

208010000 (1) LS 2,500.00 2,500.00 6,250.00 6,250.00 5,000.00 5,000.000030 BMP ADMINISTRATION-LS

208010005 (1) LS 2,500.00 2,500.00 6,250.00 6,250.00 3,000.00 3,000.000040 PAR BMP ADMINISTRATION-LS

208010200 1.00 UNIT 500.00 500.00 500.00 500.00 500.00 500.000050 TEMPORARY EROSION CONTROL-FIXED

501000100 206,672.00 LNFT 2.10 434,011.20 2.41 498,079.52 6.85 1,415,703.200060 PCCP JOINT SEAL

618030005 225,000.00 UNIT 0.74 166,500.00 0.82 184,500.00 0.65 146,250.000070 TRAFFIC CONTROL DEVICES CB

620010301 11.00 GAL 365.00 4,015.00 400.00 4,400.00 297.00 3,267.000080 CURB MARKING-YELLOW EPOXY

620011260 10.00 GAL 570.00 5,700.00 1,062.50 10,625.00 415.00 4,150.000090 WORDS AND SYMBOLS-WHITE EPOXY

620011265 111.00 GAL 570.00 63,270.00 437.50 48,562.50 415.00 46,065.000100 WORDS AND SYMBOLS-YELLOW EPOXY

620013955 1,860.00 LNFT 3.42 6,361.20 3.75 6,975.00 2.30 4,278.000110 REMOVE PAVEMENT MARKINGS
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Letting Date: Great Falls

Contract ID:
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Counties:

Project(s):

111
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Contract Time:October 12, 2023
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0001 RESURFACING, CRACK SEAL, & PAVEMENT MARKINGSSECTION:

620013960 221.00 GAL 145.00 32,045.00 156.25 34,531.25 137.00 30,277.000120 STRIPING-WHITE EPOXY

620014960 302.00 GAL 145.00 43,790.00 156.25 47,187.50 137.00 41,374.000130 STRIPING-YELLOW EPOXY

$1,864,264.20$866,192.40 $998,775.77Section Totals

( ) indicates item is bid as Lump Sum

$998,775.77$866,192.40 $1,864,264.20

$866,192.40

Contract Item Totals

$998,775.77 1,864,264.20Contract Grand Totals

Contract Time Totals

Page 4 of 4

JCT S-227 & S-228 - WEST
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Letting Date: Great Falls
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Project(s):
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Contract Time:October 12, 2023
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $8,676,659.93 109.84% 100.00%

1 6297 CENTURY COMPANIES, INC. $7,899,411.20 100.00% 91.04%

2 2054 SLETTEN CONSTRUCTION COMPANY $11,235,424.17 142.23% 129.49%

Vendor Ranking

Contract ID:

I-94 BR REHAB - CIRCLE INTCH

GlendiveLetting Date:

Contract Description:

District(s): 220 WORKING DAYS

08923

September 21, 2023
9:00 AM

(9784088000) NHPB 94-1(88)211
I-94 BR REHAB - CIRCLE INTCH

Dawson101 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

10/03/2023 09:19:45

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) CENTURY
COMPANIES, INC.

(2) SLETTEN
CONSTRUCTION

COMPANY

Line
Number

0001 BRIDGE REHAB & ROAD RECONSTRUCTSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 5,000.00 5,000.00 7,500.00 7,500.00 40,000.00 40,000.000020 STRUCTURE ANALYSIS

109200005 (1) LS 1,450,000.00 1,450,000.00 875,500.00 875,500.00 2,067,000.00 2,067,000.000030 MOBILIZATION

202020058 163.80 LNFT 125.00 20,475.00 70.00 11,466.00 95.00 15,561.000040 REMOVE GUARD ANGLE

202020097 4.00 EACH 10,000.00 40,000.00 3,550.00 14,200.00 17,000.00 68,000.000050 REMOVE BRIDGE APPROACH SLAB

202020115 1,583.50 SQYD 400.00 633,400.00 316.00 500,386.00 375.00 593,812.500060 REMOVE DECK

203020100 10,212.00 CUYD 30.00 306,360.00 50.00 510,600.00 46.00 469,752.000070 EXCAVATION-UNCLASSIFIED

203020310 1,874.00 CUYD 50.00 93,700.00 52.00 97,448.00 100.00 187,400.000080 SPECIAL BORROW-NEAT LINE

208010150 (1) LS 25,000.00 25,000.00 15,000.00 15,000.00 158,000.00 158,000.000090 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000100 TEMPORARY EROSION CONTROL-FIXED

301020340 2,432.00 CUYD 70.00 170,240.00 60.00 145,920.00 110.00 267,520.000110 CRUSHED AGGREGATE COURSE
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0001 BRIDGE REHAB & ROAD RECONSTRUCTSECTION:

401020060 328.00 TON 250.00 82,000.00 250.00 82,000.00 390.00 127,920.000120 COMMERCIAL MIX-3/8 IN-PG 70-28

402020315 836.00 GAL 8.50 7,106.00 13.00 10,868.00 5.35 4,472.600130 EMULSIFIED ASPHALT-TACK COAT

411011135 0.80 MILE 4,000.00 3,200.00 12,500.00 10,000.00 7,000.00 5,600.000140 RUMBLE STRIPS

501010120 8,381.00 SQYD 150.00 1,257,150.00 140.00 1,173,340.00 190.00 1,592,390.000150 PORT CEM CONC PAVE 8 IN

551020036 375.50 CUYD 1,500.00 563,250.00 1,300.00 488,150.00 1,250.00 469,375.000160 CONCRETE-CLASS STRUCTURE LOW SLUMP

552010060 (1) LS 25,000.00 25,000.00 30,000.00 30,000.00 150,000.00 150,000.000170 REPAIR STRUCTURE

552010140 6,246.30 SQYD 17.00 106,187.10 25.00 156,157.50 18.00 112,433.400180 TRANSVERSE DECK GROOVING

552011010 161.60 LNFT 700.00 113,120.00 700.00 113,120.00 650.00 105,040.000190 EXPANSION JOINT STRIP SEAL

552011300 8.00 EACH 3,250.00 26,000.00 3,555.00 28,440.00 2,500.00 20,000.000200 SCUPPER

555010200 114,536.00 LB 3.00 343,608.00 2.50 286,340.00 3.60 412,329.600210 REINFORCING STEEL-EPOXY COATED

561010525 161.00 LNFT 240.00 38,640.00 245.00 39,445.00 290.00 46,690.000220 EXPANSION JOINT-PRECOMPRESSED

561020110 5,108.80 SQYD 130.00 664,144.00 85.00 434,248.00 135.00 689,688.000230 BRIDGE DECK MILLING

562000020 135.00 SQYD 675.00 91,125.00 600.00 81,000.00 500.00 67,500.000240 CLASS A BRIDGE DECK REPAIR

562000030 80.20 SQYD 1,400.00 112,280.00 1,500.00 120,300.00 1,500.00 120,300.000250 CLASS B BRIDGE DECK REPAIR

563000010 5,108.80 SQYD 130.00 664,144.00 95.00 485,336.00 130.00 664,144.000260 CONCRETE-CLASS OVERLAY
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0001 BRIDGE REHAB & ROAD RECONSTRUCTSECTION:

563000012 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000270 CONCRETE-CLASS OVERLAY-FIXED

603015275 57.00 LNFT 125.00 7,125.00 115.00 6,555.00 145.01 8,265.570280 EMBANKMENT PROTECTOR 24 IN

603587000 1.00 EACH 2,155.00 2,155.00 1,600.00 1,600.00 975.00 975.000290 REMOVE EMBANKMENT PROTECTOR

604000270 1.00 EACH 2,000.00 2,000.00 1,500.00 1,500.00 850.00 850.000300 ADJUST MEDIAN INLET

605000040 2,422.00 LNFT 200.00 484,400.00 220.00 532,840.00 220.00 532,840.000310 REVISE CONCRETE BARRIER RAIL-BR

605000094 711.00 LNFT 200.00 142,200.00 260.00 184,860.00 190.00 135,090.000320 42 IN SS CONCRETE BARRIER RAIL-BR

606010330 3,100.00 LNFT 40.00 124,000.00 42.00 130,200.00 31.00 96,100.000330 MGS GUARDRAIL

606010335 8.00 EACH 4,000.00 32,000.00 5,190.00 41,520.00 3,850.00 30,800.000340 MASH W-BEAM TERMINAL SECTION

606010342 8.00 EACH 5,300.00 42,400.00 8,200.00 65,600.00 6,050.00 48,400.000350 MASH THRIE BEAM BR APPRCH SECTION

606010385 3,244.90 LNFT 4.70 15,251.03 3.00 9,734.70 2.20 7,138.780360 REMOVE GUARDRAIL

607000006 4.00 EACH 440.70 1,762.80 600.00 2,400.00 440.00 1,760.000370 PANEL-SINGLE CHAIN LINK

607000050 106.00 LNFT 32.50 3,445.00 131.00 13,886.00 99.12 10,506.720380 FENCE-CHAIN LINK 6 FT

609010112 60.00 LNFT 60.00 3,600.00 40.00 2,400.00 55.00 3,300.000390 CURB 4 IN-CONCRETE

610100559 (1) LS 25,000.00 25,000.00 15,500.00 15,500.00 46,000.00 46,000.000400 REVEGETATION

613300050 1.00 CUYD 440.00 440.00 1,213.00 1,213.00 250.00 250.000410 BANK PROTECTION-TYPE 3
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0001 BRIDGE REHAB & ROAD RECONSTRUCTSECTION:

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000420 TRAFFIC CONTROL-FIXED

618030080 (1) LS 150,000.00 150,000.00 270,000.00 270,000.00 600,000.00 600,000.000430 TRAFFIC CONTROL-LS

618030180 4.00 EACH 20,000.00 80,000.00 26,000.00 104,000.00 33,000.00 132,000.000440 TRAFFIC CONTROL-CROSSOVER

618030190 2.00 MILE 13,000.00 26,000.00 12,610.00 25,220.00 17,000.00 34,000.000450 TRAFFIC CONTROL-TWO WAY TRAF

618030250 1.00 EACH 325,000.00 325,000.00 325,000.00 325,000.00 500,000.00 500,000.000460 CROSSOVER-CONST, MAINTAIN, REMOVE

618030260 1.00 EACH 300,000.00 300,000.00 322,000.00 322,000.00 485,000.00 485,000.000470 CROSSOVER-CONST, MAINTAIN, CLOSE

618030280 1.00 EACH 3,500.00 3,500.00 22,530.00 22,530.00 30,000.00 30,000.000480 CROSSOVER RECLAMATION

619010062 366.60 SQFT 40.00 14,664.00 60.00 21,996.00 40.00 14,664.000490 SIGNS-ALUM SHEET INCR XI

619010090 32.00 SQFT 45.00 1,440.00 55.00 1,760.00 36.00 1,152.000500 SIGNS-ALUM REFL SHEET XI

619010230 2.00 EACH 115.00 230.00 75.00 150.00 50.00 100.000510 REMOVE SIGN

619010240 3.00 EACH 360.00 1,080.00 750.00 2,250.00 500.00 1,500.000520 REMOVE SIGN-GUIDE

619010300 328.00 LB 9.00 2,952.00 22.00 7,216.00 15.00 4,920.000530 POSTS-TUBULAR STEEL

619010320 2,322.00 LB 8.00 18,576.00 18.00 41,796.00 12.00 27,864.000540 POSTS-STEEL STRUCTURAL SIGN

619010720 2.00 EACH 1,460.00 2,920.00 2,800.00 5,600.00 1,850.00 3,700.000550 FRANG SIGN POST BKWY-S3 X 5.7

619010800 14.00 EACH 75.00 1,050.00 65.00 910.00 65.00 910.000560 PANEL DELINEATOR DESIGN A
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0001 BRIDGE REHAB & ROAD RECONSTRUCTSECTION:

619010830 14.00 EACH 60.00 840.00 65.00 910.00 65.00 910.000570 PANEL DELINEATOR DESIGN H

$11,235,424.17$8,676,659.93 $7,899,411.20Section Totals

( ) indicates item is bid as Lump Sum

$7,899,411.20$8,676,659.93 $11,235,424.17

$8,676,659.93

Contract Item Totals

$7,899,411.20 11,235,424.17Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $5,334,321.05 110.73% 100.00%

1 2925 HARDRIVES CONSTRUCTION, INC. $4,817,260.54 100.00% 90.31%

2 2050 RIVERSIDE CONTRACTING, INC. $4,923,183.44 102.20% 92.29%

3 1061 PAVEMENT MAINTENANCE SERVICES,
INC

$5,635,158.30 116.98% 105.64%

Vendor Ranking

Contract ID:

HARLEM - NORTH  (S-241/S-338)

Great FallsLetting Date:

Contract Description:

District(s): 60 WORKING DAYS

07923

September 21, 2023
9:00 AM

(10288909000) STPS STWD(909)
HARLEM - NORTH (S-241/S-338)

Blaine102 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HARDRIVES
CONSTRUCTION,

INC.

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 SCRUB SEAL, FOG SEALSECTION:

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.00 1.00 25,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 750,000.00 750,000.00 424,306.12 424,306.12 600,000.00 600,000.000030 MOBILIZATION

208010000 (1) LS 10,000.00 10,000.00 5,625.00 5,625.00 500.00 500.000040 BMP ADMINISTRATION-LS

208010005 (1) LS 5,000.00 5,000.00 5,625.00 5,625.00 15,000.00 15,000.000050 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

402020320 67,311.00 GAL 6.00 403,866.00 6.50 437,521.50 6.40 430,790.400070 EMULSIFIED ASPHALT-FOG SEAL

402020377 1,614.00 TON 1,050.00 1,694,700.00 939.50 1,516,353.00 1,010.00 1,630,140.000080 SCRUB SEAL EMULSION

409000010 897,187.00 SQYD 1.25 1,121,483.75 1.40 1,256,061.80 1.22 1,094,568.140090 COVER-TYPE 1

552010160 395.10 SQYD 28.00 11,062.80 32.65 12,900.02 33.00 13,038.300100 BRIDGE DECK CRACK SEAL

618030005 450,000.00 UNIT 1.00 450,000.00 0.45 202,500.00 0.40 180,000.000110 TRAFFIC CONTROL DEVICES CB

619010062 292.00 SQFT 45.00 13,140.00 56.40 16,468.80 56.00 16,352.000120 SIGNS-ALUM SHEET INCR XI

Page 1 of 6

HARLEM - NORTH  (S-241/S-338)

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:September 21, 2023

Contract Description:

07923

(10288909000) STPS STWD(909)
HARLEM - NORTH (S-241/S-338)

60 WORKING DAYS

Blaine

Min: Max:

10/03/2023 09:19:45

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



0001 SCRUB SEAL, FOG SEALSECTION:

619010090 1,344.30 SQFT 40.00 53,772.00 46.00 61,837.80 47.00 63,182.100130 SIGNS-ALUM REFL SHEET XI

619010230 224.00 EACH 45.00 10,080.00 78.00 17,472.00 80.00 17,920.000140 REMOVE SIGN

619010240 17.00 EACH 305.00 5,185.00 394.00 6,698.00 400.00 6,800.000150 REMOVE SIGN-GUIDE

619010300 748.00 LB 9.00 6,732.00 9.00 6,732.00 9.00 6,732.000160 POSTS-TUBULAR STEEL

619010310 1,626.00 LB 5.50 8,943.00 10.25 16,666.50 10.00 16,260.000170 POSTS-STEEL U SIGN

619010320 1,366.00 LB 9.00 12,294.00 6.50 8,879.00 6.00 8,196.000180 POSTS-STEEL STRUCTURAL SIGN

619010340 1,549.00 LB 12.50 19,362.50 10.00 15,490.00 10.00 15,490.000190 POSTS-TUBULAR STEEL-SQ-PERF

619010480 1,406.00 LNFT 13.00 18,278.00 16.30 22,917.80 16.00 22,496.000200 POLES-TREATED WOOD 4 IN

619010490 86.00 LNFT 17.00 1,462.00 16.70 1,436.20 16.50 1,419.000210 POLES-TREATED WOOD 5 IN

619010722 10.00 EACH 1,450.00 14,500.00 1,750.00 17,500.00 1,750.00 17,500.000220 FRANG SIGN POST BKWY-S4 X 7.7

619010724 2.00 EACH 1,700.00 3,400.00 1,750.00 3,500.00 1,750.00 3,500.000230 FRANG SIGN POST BKWY-S5 X 10

619010740 2.00 EACH 1,300.00 2,600.00 1,630.00 3,260.00 1,640.00 3,280.000240 FRANG SIGN POST BKWY-3 IN RD

619010742 4.00 EACH 1,350.00 5,400.00 1,630.00 6,520.00 1,640.00 6,560.000250 FRANG SIGN POST BKWY-3.5 IN RD

619010744 1.00 EACH 1,500.00 1,500.00 1,630.00 1,630.00 1,640.00 1,640.000260 FRANG SIGN POST BKWY-4 IN RD

619010770 8.00 EACH 1,000.00 8,000.00 760.00 6,080.00 760.00 6,080.000270 SQ TUBLR SLIP BASE BKWY-3 IN

Page 2 of 6

HARLEM - NORTH  (S-241/S-338)

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:September 21, 2023

Contract Description:

07923

(10288909000) STPS STWD(909)
HARLEM - NORTH (S-241/S-338)

60 WORKING DAYS

Blaine

Min: Max:

10/03/2023 09:19:45

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



0001 SCRUB SEAL, FOG SEALSECTION:

619011010 1,661.00 EACH 30.00 49,830.00 45.00 74,745.00 46.50 77,236.500280 DELINEATOR DES A

619011040 60.00 EACH 36.00 2,160.00 50.00 3,000.00 50.00 3,000.000290 DELINEATOR DES D

619011060 41.00 EACH 50.00 2,050.00 47.00 1,927.00 46.00 1,886.000300 DELINEATOR DES F

620011260 3.00 GAL 380.00 1,140.00 393.00 1,179.00 396.00 1,188.000310 WORDS AND SYMBOLS-WHITE EPOXY

620013000 2,345.00 GAL 40.00 93,800.00 52.00 121,940.00 52.00 121,940.000320 STRIPING-WHITE PAINT

620013960 3,127.00 GAL 120.00 375,240.00 115.00 359,605.00 115.00 359,605.000330 STRIPING-WHITE EPOXY

620014000 582.00 GAL 40.00 23,280.00 52.00 30,264.00 52.00 30,264.000340 STRIPING-YELLOW PAINT

620014960 1,088.00 GAL 120.00 130,560.00 115.00 125,120.00 115.00 125,120.000350 STRIPING-YELLOW EPOXY

$4,923,183.44$5,334,321.05 $4,817,260.54Section Totals

( ) indicates item is bid as Lump Sum

$4,817,260.54$5,334,321.05 $4,923,183.44

$5,334,321.05

Contract Item Totals

$4,817,260.54 4,923,183.44Contract Grand Totals

Contract Time Totals $0.00
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HARLEM - NORTH  (S-241/S-338)

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:September 21, 2023

Contract Description:

07923

(10288909000) STPS STWD(909)
HARLEM - NORTH (S-241/S-338)

60 WORKING DAYS

Blaine

Min: Max:

10/03/2023 09:19:45

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) PAVEMENT
MAINTENANCE
SERVICES, INC

Line
Number

0001 SCRUB SEAL, FOG SEALSECTION:

104030010 25,000.00 UNIT 1.00 25,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 895,000.00 895,000.000030 MOBILIZATION

208010000 (1) LS 1,500.00 1,500.000040 BMP ADMINISTRATION-LS

208010005 (1) LS 1,500.00 1,500.000050 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

402020320 67,311.00 GAL 6.20 417,328.200070 EMULSIFIED ASPHALT-FOG SEAL

402020377 1,614.00 TON 995.00 1,605,930.000080 SCRUB SEAL EMULSION

409000010 897,187.00 SQYD 1.70 1,525,217.900090 COVER-TYPE 1

552010160 395.10 SQYD 57.00 22,520.700100 BRIDGE DECK CRACK SEAL

618030005 450,000.00 UNIT 0.45 202,500.000110 TRAFFIC CONTROL DEVICES CB

619010062 292.00 SQFT 55.00 16,060.000120 SIGNS-ALUM SHEET INCR XI
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HARLEM - NORTH  (S-241/S-338)

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:September 21, 2023

Contract Description:

07923

(10288909000) STPS STWD(909)
HARLEM - NORTH (S-241/S-338)

60 WORKING DAYS

Blaine

Min: Max:

10/03/2023 09:19:45
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0001 SCRUB SEAL, FOG SEALSECTION:

619010090 1,344.30 SQFT 45.00 60,493.500130 SIGNS-ALUM REFL SHEET XI

619010230 224.00 EACH 78.00 17,472.000140 REMOVE SIGN

619010240 17.00 EACH 405.00 6,885.000150 REMOVE SIGN-GUIDE

619010300 748.00 LB 8.00 5,984.000160 POSTS-TUBULAR STEEL

619010310 1,626.00 LB 9.00 14,634.000170 POSTS-STEEL U SIGN

619010320 1,366.00 LB 6.00 8,196.000180 POSTS-STEEL STRUCTURAL SIGN

619010340 1,549.00 LB 10.00 15,490.000190 POSTS-TUBULAR STEEL-SQ-PERF

619010480 1,406.00 LNFT 15.00 21,090.000200 POLES-TREATED WOOD 4 IN

619010490 86.00 LNFT 17.00 1,462.000210 POLES-TREATED WOOD 5 IN

619010722 10.00 EACH 1,815.00 18,150.000220 FRANG SIGN POST BKWY-S4 X 7.7

619010724 2.00 EACH 1,815.00 3,630.000230 FRANG SIGN POST BKWY-S5 X 10

619010740 2.00 EACH 1,700.00 3,400.000240 FRANG SIGN POST BKWY-3 IN RD

619010742 4.00 EACH 1,700.00 6,800.000250 FRANG SIGN POST BKWY-3.5 IN RD

619010744 1.00 EACH 1,700.00 1,700.000260 FRANG SIGN POST BKWY-4 IN RD

619010770 8.00 EACH 785.00 6,280.000270 SQ TUBLR SLIP BASE BKWY-3 IN
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HARLEM - NORTH  (S-241/S-338)

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:September 21, 2023

Contract Description:

07923

(10288909000) STPS STWD(909)
HARLEM - NORTH (S-241/S-338)

60 WORKING DAYS

Blaine

Min: Max:
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0001 SCRUB SEAL, FOG SEALSECTION:

619011010 1,661.00 EACH 45.00 74,745.000280 DELINEATOR DES A

619011040 60.00 EACH 50.00 3,000.000290 DELINEATOR DES D

619011060 41.00 EACH 46.00 1,886.000300 DELINEATOR DES F

620011260 3.00 GAL 410.00 1,230.000310 WORDS AND SYMBOLS-WHITE EPOXY

620013000 2,345.00 GAL 52.00 121,940.000320 STRIPING-WHITE PAINT

620013960 3,127.00 GAL 118.00 368,986.000330 STRIPING-WHITE EPOXY

620014000 582.00 GAL 52.00 30,264.000340 STRIPING-YELLOW PAINT

620014960 1,088.00 GAL 118.00 128,384.000350 STRIPING-YELLOW EPOXY

$5,635,158.30Section Totals

( ) indicates item is bid as Lump Sum

$5,635,158.30

$5,635,158.30

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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HARLEM - NORTH  (S-241/S-338)

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:September 21, 2023

Contract Description:

07923

(10288909000) STPS STWD(909)
HARLEM - NORTH (S-241/S-338)

60 WORKING DAYS

Blaine
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $4,173,562.85 114.44% 100.00%

1 6297 CENTURY COMPANIES, INC. $3,647,012.60 100.00% 87.38%

2 2059 UNITED MATERIALS OF GREAT FALLS,
INC.

$3,747,946.80 102.77% 89.80%

3 2050 RIVERSIDE CONTRACTING, INC. $5,231,787.75 143.45% 125.36%

Vendor Ranking

Contract ID:

JCT SEC 331-NORTH (S-228)

Great FallsLetting Date:

Contract Description:

District(s): 55 WORKING DAYS

01923

September 21, 2023
9:00 AM

(10245014000) STPS 228-1(14)14
JCT SEC 331-NORTH (S-228)

Cascade, Chouteau103 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

10/03/2023 09:19:45

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) CENTURY
COMPANIES, INC.

(2) UNITED
MATERIALS OF
GREAT FALLS,

INC.

Line
Number

0001 OVERLAY, SEAL & COVER, CRACK SEALSECTION:

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.00 1.00 25,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 15,000.00 15,000.00 18,000.00 18,000.00 13,700.00 13,700.000020 CONTRACTOR SURVEY AND LAYOUT

108000010 (1) LS 5,000.00 5,000.00 7,500.00 7,500.00 1,000.00 1,000.000030 STRUCTURE ANALYSIS

109200005 (1) LS 650,000.00 650,000.00 390,500.00 390,500.00 316,000.00 316,000.000040 MOBILIZATION

208010000 (1) LS 15,000.00 15,000.00 10,000.00 10,000.00 4,200.00 4,200.000050 BMP ADMINISTRATION-LS

208010005 (1) LS 5,000.00 5,000.00 10,000.00 10,000.00 5,300.00 5,300.000060 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL-FIXED

210020170 60.00 MILE 37.79 2,267.40 35.00 2,100.00 31.00 1,860.000080 TEST TRAILER-TRANSPORT,SETUP

401020046 47.00 TON 200.00 9,400.00 70.00 3,290.00 370.00 17,390.000090 PLANT MIX BIT SURF-MISC

401020048 10,273.00 TON 65.00 667,745.00 52.00 534,196.00 62.00 636,926.000100 PLANT MIX SURF-1/2 IN

401020300 144.00 TON 350.00 50,400.00 350.00 50,400.00 320.00 46,080.000110 HYDRATED LIME
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JCT SEC 331-NORTH (S-228)

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:September 21, 2023

Contract Description:

01923

(10245014000) STPS 228-1(14)14
JCT SEC 331-NORTH (S-228)

55 WORKING DAYS

Cascade, Chouteau

Min: Max:

10/03/2023 09:19:45
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0001 OVERLAY, SEAL & COVER, CRACK SEALSECTION:

402020192 598.80 TON 900.00 538,920.00 850.00 508,980.00 905.00 541,914.000120 ASPHALT CEMENT PG 58V-34

402020315 5,710.00 GAL 5.00 28,550.00 5.00 28,550.00 4.25 24,267.500130 EMULSIFIED ASPHALT-TACK COAT

402020375 634.90 TON 950.00 603,155.00 900.00 571,410.00 905.00 574,584.500140 EMULSIFIED ASPHALT CHFRS-2P

403010255 11,527.00 LB 5.00 57,635.00 6.00 69,162.00 6.20 71,467.400150 CRACK SEALING

403010257 71,525.00 LB 2.25 160,931.25 3.00 214,575.00 2.75 196,693.750160 CRACK FILLING-MASTIC

409000000 15.30 CRMI 415.00 6,349.50 650.00 9,945.00 750.00 11,475.000170 FINAL SWEEP AND BROOM

409000010 355,174.00 SQYD 1.00 355,174.00 0.90 319,656.60 1.05 372,932.700180 COVER-TYPE 1

411010000 4,078.00 SQYD 10.00 40,780.00 3.00 12,234.00 8.00 32,624.000190 COLD MILLING

411011140 (1) LS 5,000.00 5,000.00 4,500.00 4,500.00 5,800.00 5,800.000200 TRANSVERSE RUMBLE STRIPS

552010160 1,811.00 SQYD 20.00 36,220.00 20.00 36,220.00 17.50 31,692.500210 BRIDGE DECK CRACK SEAL

606010140 19.00 EACH 1,700.00 32,300.00 2,500.00 47,500.00 1,900.00 36,100.000220 GUARDRAIL END SECTION WIDENING

606010335 19.00 EACH 3,800.00 72,200.00 4,000.00 76,000.00 4,100.00 77,900.000230 MASH W-BEAM TERMINAL SECTION

606010337 5,421.90 LNFT 53.00 287,360.70 35.00 189,766.50 35.50 192,477.450240 MGS GUARDRAIL/LONG POSTS

606010385 6,265.00 LNFT 4.00 25,060.00 4.50 28,192.50 4.40 27,566.000250 REMOVE GUARDRAIL

618030005 300,000.00 UNIT 0.90 270,000.00 0.80 240,000.00 0.81 243,000.000260 TRAFFIC CONTROL DEVICES CB
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JCT SEC 331-NORTH (S-228)

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:September 21, 2023

Contract Description:

01923

(10245014000) STPS 228-1(14)14
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0001 OVERLAY, SEAL & COVER, CRACK SEALSECTION:

618100001 3.00 EACH 2,500.00 7,500.00 3,300.00 9,900.00 3,400.00 10,200.000270 MOTORCYCLE ADVISORY SIGN

620011105 1.00 GAL 300.00 300.00 550.00 550.00 550.00 550.000280 WORDS AND SYMBOLS-WHITE PAINT

620011260 1.00 GAL 500.00 500.00 1,600.00 1,600.00 1,700.00 1,700.000290 WORDS AND SYMBOLS-WHITE EPOXY

620013000 1,025.00 GAL 40.00 41,000.00 50.00 51,250.00 48.00 49,200.000300 STRIPING-WHITE PAINT

620013960 738.00 GAL 125.00 92,250.00 135.00 99,630.00 138.00 101,844.000310 STRIPING-WHITE EPOXY

620014000 511.00 GAL 40.00 20,440.00 50.00 25,550.00 48.00 24,528.000320 STRIPING-YELLOW PAINT

620014960 373.00 GAL 125.00 46,625.00 135.00 50,355.00 138.00 51,474.000330 STRIPING-YELLOW EPOXY

$3,747,946.80$4,173,562.85 $3,647,012.60Section Totals

( ) indicates item is bid as Lump Sum

$3,647,012.60$4,173,562.85 $3,747,946.80

$4,173,562.85

Contract Item Totals

$3,647,012.60 3,747,946.80Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 OVERLAY, SEAL & COVER, CRACK SEALSECTION:

104030010 25,000.00 UNIT 1.00 25,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 75,000.00 75,000.000020 CONTRACTOR SURVEY AND LAYOUT

108000010 (1) LS 500.00 500.000030 STRUCTURE ANALYSIS

109200005 (1) LS 850,000.00 850,000.000040 MOBILIZATION

208010000 (1) LS 7,000.00 7,000.000050 BMP ADMINISTRATION-LS

208010005 (1) LS 7,000.00 7,000.000060 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.000070 TEMPORARY EROSION CONTROL-FIXED

210020170 60.00 MILE 75.00 4,500.000080 TEST TRAILER-TRANSPORT,SETUP

401020046 47.00 TON 180.00 8,460.000090 PLANT MIX BIT SURF-MISC

401020048 10,273.00 TON 75.00 770,475.000100 PLANT MIX SURF-1/2 IN

401020300 144.00 TON 400.00 57,600.000110 HYDRATED LIME
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Contract Time:September 21, 2023
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0001 OVERLAY, SEAL & COVER, CRACK SEALSECTION:

402020192 598.80 TON 1,125.00 673,650.000120 ASPHALT CEMENT PG 58V-34

402020315 5,710.00 GAL 5.00 28,550.000130 EMULSIFIED ASPHALT-TACK COAT

402020375 634.90 TON 1,200.00 761,880.000140 EMULSIFIED ASPHALT CHFRS-2P

403010255 11,527.00 LB 5.60 64,551.200150 CRACK SEALING

403010257 71,525.00 LB 4.65 332,591.250160 CRACK FILLING-MASTIC

409000000 15.30 CRMI 750.00 11,475.000170 FINAL SWEEP AND BROOM

409000010 355,174.00 SQYD 1.50 532,761.000180 COVER-TYPE 1

411010000 4,078.00 SQYD 16.00 65,248.000190 COLD MILLING

411011140 (1) LS 7,000.00 7,000.000200 TRANSVERSE RUMBLE STRIPS

552010160 1,811.00 SQYD 35.00 63,385.000210 BRIDGE DECK CRACK SEAL

606010140 19.00 EACH 3,000.00 57,000.000220 GUARDRAIL END SECTION WIDENING

606010335 19.00 EACH 5,400.00 102,600.000230 MASH W-BEAM TERMINAL SECTION

606010337 5,421.90 LNFT 52.00 281,938.800240 MGS GUARDRAIL/LONG POSTS

606010385 6,265.00 LNFT 5.50 34,457.500250 REMOVE GUARDRAIL

618030005 300,000.00 UNIT 0.40 120,000.000260 TRAFFIC CONTROL DEVICES CB
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Contract ID:
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Counties:

Project(s):

103

Tabulation of Bids

Contract Time:September 21, 2023

Contract Description:

01923
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0001 OVERLAY, SEAL & COVER, CRACK SEALSECTION:

618100001 3.00 EACH 2,500.00 7,500.000270 MOTORCYCLE ADVISORY SIGN

620011105 1.00 GAL 355.00 355.000280 WORDS AND SYMBOLS-WHITE PAINT

620011260 1.00 GAL 500.00 500.000290 WORDS AND SYMBOLS-WHITE EPOXY

620013000 1,025.00 GAL 63.00 64,575.000300 STRIPING-WHITE PAINT

620013960 738.00 GAL 166.00 122,508.000310 STRIPING-WHITE EPOXY

620014000 511.00 GAL 62.00 31,682.000320 STRIPING-YELLOW PAINT

620014960 373.00 GAL 165.00 61,545.000330 STRIPING-YELLOW EPOXY

$5,231,787.75Section Totals

( ) indicates item is bid as Lump Sum

$5,231,787.75

$5,231,787.75

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $4,105,904.54 107.86% 100.00%

1 2054 SLETTEN CONSTRUCTION COMPANY $3,806,667.85 100.00% 92.71%

2 6297 CENTURY COMPANIES, INC. $3,975,093.05 104.42% 96.81%

3 7947 BATTLE RIDGE BUILDERS, LLC $3,995,576.71 104.96% 97.31%

4 7443 WADSWORTH BROTHERS
CONSTRUCTION CO, INC.

$4,194,132.84 110.18% 102.15%

Vendor Ranking

Contract ID:

MUSSELSHELL R - 10M SW MUSSLSHLL

BillingsLetting Date:

Contract Description:

District(s): 05/23/25 COMPLETION DATE

02923

September 21, 2023
9:00 AM

(9777037000) STPB 9033(37)
MUSSELSHELL R - 10M SW MUSSLSHLL

Musselshell104 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SLETTEN
CONSTRUCTION

COMPANY

(2) CENTURY
COMPANIES, INC.

Line
Number

0001 BRIDGE REPLACEMENTSECTION:

103500005 (1) LS 3,500.00 3,500.00 1,000.00 1,000.00 3,500.00 3,500.000010 ESCROW OF BID DOCUMENTS

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000020 MISCELLANEOUS WORK

104030011 (1) LS 10,000.00 10,000.00 6,500.00 6,500.00 10,000.00 10,000.000030 MISCELLANEOUS ITEMS-LS

105070000 (1) LS 25,000.00 25,000.00 30,000.00 30,000.00 24,000.00 24,000.000040 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 5,000.00 5,000.00 5,000.00 5,000.00 10,000.00 10,000.000050 CRITICAL PATH SCHEDULE

108000010 (1) LS 5,000.00 5,000.00 10,000.00 10,000.00 5,000.00 5,000.000060 STRUCTURE ANALYSIS

109200005 (1) LS 700,000.00 700,000.00 780,540.51 780,540.51 400,000.00 400,000.000070 MOBILIZATION

202020040 1.00 EACH 170,000.00 170,000.00 145,000.00 145,000.00 600,000.00 600,000.000080 REMOVE STRUCTURE

203020310 1,161.00 CUYD 60.00 69,660.00 25.00 29,025.00 29.00 33,669.000090 SPECIAL BORROW-NEAT LINE

203020375 10,644.00 CUYD 40.00 425,760.00 16.00 170,304.00 24.00 255,456.000100 EMBANKMENT IN PLACE

203030130 150.00 CUYD 100.00 15,000.00 25.00 3,750.00 37.00 5,550.000110 REMOVE UNSTABLE ROCK

Page 1 of 10

MUSSELSHELL R - 10M SW MUSSLSHLL

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:September 21, 2023

Contract Description:

02923
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0001 BRIDGE REPLACEMENTSECTION:

203080100 570.00 CUYD 20.00 11,400.00 15.00 8,550.00 15.00 8,550.000120 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 30,000.00 30,000.00 40,000.00 40,000.00 11,000.00 11,000.000130 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000140 TEMPORARY EROSION CONTROL-FIXED

301020252 1,250.00 CUYD 80.00 100,000.00 45.00 56,250.00 59.00 73,750.000160 BRIDGE END BACKFILL-TYPE 1

301020340 709.00 CUYD 85.00 60,265.00 60.00 42,540.00 80.00 56,720.000170 CRUSHED AGGREGATE COURSE

301020625 2,193.00 SQYD 2.10 4,605.30 3.00 6,579.00 2.00 4,386.000180 AGGREGATE TREATMENT

401020122 554.00 TON 300.00 166,200.00 225.00 124,650.00 165.00 91,410.000190 COMMERCIAL MIX-PG 58V-34

401020155 102.00 TON 300.00 30,600.00 270.00 27,540.00 250.00 25,500.000200 COMMERCIAL MIX-3/8 IN-PG 58V-34

402020315 350.00 GAL 15.00 5,250.00 25.00 8,750.00 13.00 4,550.000210 EMULSIFIED ASPHALT-TACK COAT

551020035 241.50 CUYD 925.00 223,387.50 1,000.00 241,500.00 1,390.00 335,685.000220 CONCRETE-CLASS STRUCTURE

551020036 179.10 CUYD 1,125.00 201,487.50 1,500.00 268,650.00 1,500.00 268,650.000230 CONCRETE-CLASS STRUCTURE LOW SLUMP

552010140 500.00 SQYD 21.50 10,750.00 40.00 20,000.00 40.00 20,000.000240 TRANSVERSE DECK GROOVING

553010157 802.70 LNFT 825.00 662,227.50 750.00 602,025.00 600.00 481,620.000250 PRESTRESSED BEAM-TYPE MTS-63

555010100 28,626.00 LB 3.00 85,878.00 2.14 61,259.64 2.00 57,252.000260 REINFORCING STEEL

555010200 36,903.00 LB 3.50 129,160.50 2.39 88,198.17 2.20 81,186.600270 REINFORCING STEEL-EPOXY COATED
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0001 BRIDGE REPLACEMENTSECTION:

557010051 391.00 LNFT 380.00 148,580.00 320.00 125,120.00 300.00 117,300.000280 42 IN OPEN RAIL-BR-CSC

557010056 4.00 EACH 2,250.00 9,000.00 2,500.00 10,000.00 2,000.00 8,000.000290 42 IN OPEN RAIL PARAPET-BR-CSC

559040000 116.00 LNFT 290.00 33,640.00 1,140.00 132,240.00 700.00 81,200.000300 PILE DRILL AND SOCKET

559040035 3.00 EACH 5,900.00 17,700.00 6,000.00 18,000.00 18,000.00 54,000.000310 DYNAMIC LOAD TEST

559050115 67,792.00 LB 2.20 149,142.40 1.99 134,906.08 1.55 105,077.600320 FURN STEEL PILE-PIPE

559060115 515.00 LNFT 30.00 15,450.00 48.41 24,931.15 145.00 74,675.000330 DRIVE STEEL PILE

559060200 17.00 EACH 460.00 7,820.00 640.00 10,880.00 210.00 3,570.000340 PILE CUTTING SHOE

603010048 162.00 LNFT 140.00 22,680.00 185.00 29,970.00 265.00 42,930.000350 DRAINAGE PIPE 24 IN

603015270 62.00 LNFT 175.00 10,850.00 180.00 11,160.00 260.00 16,120.000360 EMBANKMENT PROTECTOR 18 IN

603587020 56.80 LNFT 40.00 2,272.00 20.00 1,136.00 20.00 1,136.000370 REMOVE PIPE CULVERT

606010028 4.00 EACH 3,900.00 15,600.00 3,000.00 12,000.00 4,500.00 18,000.000380 GUARDRAIL-OPTIONAL TERM SEC TL-2

606010330 50.00 LNFT 42.00 2,100.00 35.00 1,750.00 50.00 2,500.000390 MGS GUARDRAIL

606010342 4.00 EACH 5,500.00 22,000.00 4,250.00 17,000.00 6,500.00 26,000.000400 MASH THRIE BEAM BR APPRCH SECTION

607100152 169.00 LNFT 5.80 980.20 30.00 5,070.00 6.50 1,098.500410 FARM FENCE-TYPE F3M-32 IN WW

607100252 319.00 LNFT 4.00 1,276.00 15.00 4,785.00 5.00 1,595.000420 FARM FENCE-TYPE F4M
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0001 BRIDGE REPLACEMENTSECTION:

607100281 103.00 LNFT 5.88 605.64 35.00 3,605.00 5.25 540.750430 FARM FENCE-TYPE F5M

607100360 13.00 EACH 240.00 3,120.00 195.00 2,535.00 331.00 4,303.000440 FARM FENCE-PANEL/SINGLE FW

607100380 5.00 EACH 365.00 1,825.00 256.00 1,280.00 478.00 2,390.000450 FARM FENCE-PANEL/DOUBLE FW

609010112 172.60 LNFT 50.00 8,630.00 60.00 10,356.00 60.00 10,356.000460 CURB 4 IN-CONCRETE

610100101 0.70 ACRE 1,185.00 829.50 5,000.00 3,500.00 15,000.00 10,500.000470 SEEDING AREA NO 1

610100102 0.10 ACRE 2,125.00 212.50 10,000.00 1,000.00 15,000.00 1,500.000480 SEEDING AREA NO 2

610100103 0.40 ACRE 1,315.00 526.00 10,000.00 4,000.00 3,800.00 1,520.000490 SEEDING AREA NO 3

610100555 1.10 ACRE 400.00 440.00 750.00 825.00 20,000.00 22,000.000500 CONDITION SEEDBED SURFACE

610100560 414.00 SQYD 23.00 9,522.00 20.00 8,280.00 30.00 12,420.000510 RIPRAP REVEGETATION

610100561 367.00 SQYD 11.00 4,037.00 10.00 3,670.00 15.00 5,505.000520 EROSION CONTROL BLANKET-LONG-TERM

613100040 1,840.10 CUYD 200.00 368,020.00 175.00 322,017.50 178.00 327,537.800530 RIPRAP-CLASS 2 RANDOM

613300050 9.00 CUYD 500.00 4,500.00 50.00 450.00 75.00 675.000540 BANK PROTECTION-TYPE 3

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000550 TRAFFIC CONTROL-FIXED

618030080 (1) LS 70,000.00 70,000.00 100,000.00 100,000.00 117,000.00 117,000.000560 TRAFFIC CONTROL-LS

619010090 34.40 SQFT 45.00 1,548.00 32.00 1,100.80 47.00 1,616.800570 SIGNS-ALUM REFL SHEET XI
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0001 BRIDGE REPLACEMENTSECTION:

619010230 2.00 EACH 125.00 250.00 25.00 50.00 40.00 80.000580 REMOVE SIGN

619010480 28.00 LNFT 17.50 490.00 15.00 420.00 23.00 644.000590 POLES-TREATED WOOD 4 IN

619011040 4.00 EACH 40.00 160.00 35.00 140.00 52.00 208.000600 DELINEATOR DES D

622011043 2,366.00 SQYD 4.50 10,647.00 6.50 15,379.00 10.00 23,660.000610 PERM EROSION CONTROL-HIGH SURV

623000190 2.00 EACH 160.00 320.00 250.00 500.00 500.00 1,000.000620 RESET MAILBOX

$3,975,093.05$4,105,904.54 $3,806,667.85Section Totals

( ) indicates item is bid as Lump Sum

$3,806,667.85$4,105,904.54 $3,975,093.05

$4,105,904.54

Contract Item Totals

$3,806,667.85 3,975,093.05Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) BATTLE
RIDGE

BUILDERS, LLC

(4) WADSWORTH
BROTHERS

CONSTRUCTION
CO, INC.

Line
Number

0001 BRIDGE REPLACEMENTSECTION:

103500005 (1) LS 3,000.00 3,000.00 3,067.38 3,067.380010 ESCROW OF BID DOCUMENTS

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.000020 MISCELLANEOUS WORK

104030011 (1) LS 8,000.00 8,000.00 10,989.82 10,989.820030 MISCELLANEOUS ITEMS-LS

105070000 (1) LS 43,000.00 43,000.00 15,263.65 15,263.650040 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 12,000.00 12,000.00 2,967.25 2,967.250050 CRITICAL PATH SCHEDULE

108000010 (1) LS 4,000.00 4,000.00 2,000.00 2,000.000060 STRUCTURE ANALYSIS

109200005 (1) LS 658,000.00 658,000.00 461,353.38 461,353.380070 MOBILIZATION

202020040 1.00 EACH 205,000.00 205,000.00 552,486.22 552,486.220080 REMOVE STRUCTURE

203020310 1,161.00 CUYD 137.00 159,057.00 118.80 137,926.800090 SPECIAL BORROW-NEAT LINE

203020375 10,644.00 CUYD 43.00 457,692.00 27.00 287,388.000100 EMBANKMENT IN PLACE

203030130 150.00 CUYD 74.00 11,100.00 60.00 9,000.000110 REMOVE UNSTABLE ROCK
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0001 BRIDGE REPLACEMENTSECTION:

203080100 570.00 CUYD 43.00 24,510.00 55.00 31,350.000120 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 24,000.00 24,000.00 27,500.00 27,500.000130 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000140 TEMPORARY EROSION CONTROL-FIXED

301020252 1,250.00 CUYD 210.00 262,500.00 109.90 137,375.000160 BRIDGE END BACKFILL-TYPE 1

301020340 709.00 CUYD 121.00 85,789.00 108.00 76,572.000170 CRUSHED AGGREGATE COURSE

301020625 2,193.00 SQYD 3.15 6,907.95 2.16 4,736.880180 AGGREGATE TREATMENT

401020122 554.00 TON 222.00 122,988.00 205.20 113,680.800190 COMMERCIAL MIX-PG 58V-34

401020155 102.00 TON 252.00 25,704.00 255.42 26,052.840200 COMMERCIAL MIX-3/8 IN-PG 58V-34

402020315 350.00 GAL 14.00 4,900.00 13.50 4,725.000210 EMULSIFIED ASPHALT-TACK COAT

551020035 241.50 CUYD 680.00 164,220.00 1,316.04 317,823.660220 CONCRETE-CLASS STRUCTURE

551020036 179.10 CUYD 750.00 134,325.00 1,568.69 280,952.380230 CONCRETE-CLASS STRUCTURE LOW SLUMP

552010140 500.00 SQYD 25.00 12,500.00 17.28 8,640.000240 TRANSVERSE DECK GROOVING

553010157 802.70 LNFT 610.00 489,647.00 523.68 420,357.940250 PRESTRESSED BEAM-TYPE MTS-63

555010100 28,626.00 LB 2.90 83,015.40 2.17 62,118.420260 REINFORCING STEEL

555010200 36,903.00 LB 2.30 84,876.90 2.31 85,245.930270 REINFORCING STEEL-EPOXY COATED
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0001 BRIDGE REPLACEMENTSECTION:

557010051 391.00 LNFT 271.00 105,961.00 300.04 117,315.640280 42 IN OPEN RAIL-BR-CSC

557010056 4.00 EACH 2,400.00 9,600.00 2,015.05 8,060.200290 42 IN OPEN RAIL PARAPET-BR-CSC

559040000 116.00 LNFT 550.00 63,800.00 1,111.99 128,990.840300 PILE DRILL AND SOCKET

559040035 3.00 EACH 7,600.00 22,800.00 3,419.06 10,257.180310 DYNAMIC LOAD TEST

559050115 67,792.00 LB 1.83 124,059.36 1.10 74,571.200320 FURN STEEL PILE-PIPE

559060115 515.00 LNFT 46.00 23,690.00 97.21 50,063.150330 DRIVE STEEL PILE

559060200 17.00 EACH 650.00 11,050.00 1,005.47 17,092.990340 PILE CUTTING SHOE

603010048 162.00 LNFT 142.00 23,004.00 216.00 34,992.000350 DRAINAGE PIPE 24 IN

603015270 62.00 LNFT 315.00 19,530.00 216.00 13,392.000360 EMBANKMENT PROTECTOR 18 IN

603587020 56.80 LNFT 80.00 4,544.00 54.00 3,067.200370 REMOVE PIPE CULVERT

606010028 4.00 EACH 3,500.00 14,000.00 4,860.00 19,440.000380 GUARDRAIL-OPTIONAL TERM SEC TL-2

606010330 50.00 LNFT 40.00 2,000.00 52.92 2,646.000390 MGS GUARDRAIL

606010342 4.00 EACH 5,200.00 20,800.00 5,940.00 23,760.000400 MASH THRIE BEAM BR APPRCH SECTION

607100152 169.00 LNFT 28.00 4,732.00 4.64 784.160410 FARM FENCE-TYPE F3M-32 IN WW

607100252 319.00 LNFT 13.00 4,147.00 3.51 1,119.690420 FARM FENCE-TYPE F4M
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0001 BRIDGE REPLACEMENTSECTION:

607100281 103.00 LNFT 37.00 3,811.00 3.78 389.340430 FARM FENCE-TYPE F5M

607100360 13.00 EACH 205.00 2,665.00 243.00 3,159.000440 FARM FENCE-PANEL/SINGLE FW

607100380 5.00 EACH 275.00 1,375.00 351.00 1,755.000450 FARM FENCE-PANEL/DOUBLE FW

609010112 172.60 LNFT 50.00 8,630.00 72.92 12,585.990460 CURB 4 IN-CONCRETE

610100101 0.70 ACRE 4,300.00 3,010.00 2,160.00 1,512.000470 SEEDING AREA NO 1

610100102 0.10 ACRE 5,250.00 525.00 2,160.00 216.000480 SEEDING AREA NO 2

610100103 0.40 ACRE 4,250.00 1,700.00 2,160.00 864.000490 SEEDING AREA NO 3

610100555 1.10 ACRE 4,250.00 4,675.00 2,160.00 2,376.000500 CONDITION SEEDBED SURFACE

610100560 414.00 SQYD 85.00 35,190.00 27.00 11,178.000510 RIPRAP REVEGETATION

610100561 367.00 SQYD 6.30 2,312.10 14.58 5,350.860520 EROSION CONTROL BLANKET-LONG-TERM

613100040 1,840.10 CUYD 180.00 331,218.00 256.43 471,856.840530 RIPRAP-CLASS 2 RANDOM

613300050 9.00 CUYD 630.00 5,670.00 459.06 4,131.540540 BANK PROTECTION-TYPE 3

618030015 500.00 UNIT 1.00 500.00 1.00 500.000550 TRAFFIC CONTROL-FIXED

618030080 (1) LS 28,000.00 28,000.00 27,509.05 27,509.050560 TRAFFIC CONTROL-LS

619010090 34.40 SQFT 40.00 1,376.00 59.40 2,043.360570 SIGNS-ALUM REFL SHEET XI
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0001 BRIDGE REPLACEMENTSECTION:

619010230 2.00 EACH 100.00 200.00 135.00 270.000580 REMOVE SIGN

619010480 28.00 LNFT 20.00 560.00 27.00 756.000590 POLES-TREATED WOOD 4 IN

619011040 4.00 EACH 45.00 180.00 54.00 216.000600 DELINEATOR DES D

622011043 2,366.00 SQYD 5.00 11,830.00 21.60 51,105.600610 PERM EROSION CONTROL-HIGH SURV

623000190 2.00 EACH 600.00 1,200.00 366.33 732.660620 RESET MAILBOX

$3,995,576.71 $4,194,132.84Section Totals

( ) indicates item is bid as Lump Sum

$4,194,132.84$3,995,576.71

$3,995,576.71

Contract Item Totals

$4,194,132.84Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,025,073.40 101.28% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. $2,986,772.80 100.00% 98.73%

2 1061 PAVEMENT MAINTENANCE SERVICES,
INC

$3,099,935.10 103.79% 102.47%

Vendor Ranking

Contract ID:

SALTESE-LOZEAU

MissoulaLetting Date:

Contract Description:

District(s): 35 WORKING DAYS

03923

September 21, 2023
9:00 AM

(10231905000) IM STWD(905)
SALTESE-LOZEAU

Mineral105 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC.

(2) PAVEMENT
MAINTENANCE
SERVICES, INC

Line
Number

0001 SEAL AND COVER & FOG SEALSECTION:

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 5,000.00 5,000.00 500.00 500.00 1.00 1.000020 STRUCTURE ANALYSIS

109200005 (1) LS 350,000.00 350,000.00 230,000.00 230,000.00 320,000.00 320,000.000030 MOBILIZATION

208010000 (1) LS 2,500.00 2,500.00 500.00 500.00 1,500.00 1,500.000040 BMP ADMINISTRATION-LS

208010005 (1) LS 10,000.00 10,000.00 30,000.00 30,000.00 1,500.00 1,500.000050 PAR BMP ADMINISTRATION-LS

208010015 (1) LS 30,000.00 30,000.00 30,000.00 30,000.00 32,000.00 32,000.000060 AQUATIC RESOURCE MONITOR

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL-FIXED

402020320 39,579.00 GAL 6.00 237,474.00 5.40 213,726.60 5.50 217,684.500080 EMULSIFIED ASPHALT-FOG SEAL

402020375 941.20 TON 950.00 894,140.00 879.00 827,314.80 985.00 927,082.000090 EMULSIFIED ASPHALT CHFRS-2P

403010255 59,502.00 LB 3.50 208,257.00 2.95 175,530.90 3.70 220,157.400100 CRACK SEALING

409000020 530,192.00 SQYD 0.95 503,682.40 1.25 662,740.00 1.10 583,211.200110 COVER-TYPE 2
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0001 SEAL AND COVER & FOG SEALSECTION:

411011135 54.80 MILE 850.00 46,580.00 1,100.00 60,280.00 775.00 42,470.000120 RUMBLE STRIPS

552010160 6,049.00 SQYD 20.00 120,980.00 17.50 105,857.50 16.00 96,784.000130 BRIDGE DECK CRACK SEAL

618030005 300,000.00 UNIT 0.70 210,000.00 0.80 240,000.00 0.90 270,000.000140 TRAFFIC CONTROL DEVICES CB

618100000 168.00 SQFT 60.00 10,080.00 62.00 10,416.00 60.00 10,080.000150 SINGLE USE SIGNS

618100005 4.00 EACH 7,500.00 30,000.00 6,500.00 26,000.00 6,000.00 24,000.000160 PORTABLE VARIABLE MESSAGE SIGN

620011105 6.00 GAL 300.00 1,800.00 282.00 1,692.00 275.00 1,650.000170 WORDS AND SYMBOLS-WHITE PAINT

620011260 8.00 GAL 350.00 2,800.00 396.00 3,168.00 375.00 3,000.000180 WORDS AND SYMBOLS-WHITE EPOXY

620013000 975.00 GAL 40.00 39,000.00 46.00 44,850.00 45.00 43,875.000190 STRIPING-WHITE PAINT

620013960 1,300.00 GAL 120.00 156,000.00 119.00 154,700.00 110.00 143,000.000200 STRIPING-WHITE EPOXY

620014000 582.00 GAL 40.00 23,280.00 46.00 26,772.00 45.00 26,190.000210 STRIPING-YELLOW PAINT

620014960 775.00 GAL 120.00 93,000.00 119.00 92,225.00 110.00 85,250.000220 STRIPING-YELLOW EPOXY

$3,099,935.10$3,025,073.40 $2,986,772.80Section Totals
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Tabulation of Bids

Contract Time:September 21, 2023

Contract Description:

03923

(10231905000) IM STWD(905)
SALTESE-LOZEAU

35 WORKING DAYS

Mineral

Min: Max:

10/03/2023 09:19:45

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



( ) indicates item is bid as Lump Sum

$2,986,772.80$3,025,073.40 $3,099,935.10

$3,025,073.40

Contract Item Totals

$2,986,772.80 3,099,935.10Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 3

SALTESE-LOZEAU

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:September 21, 2023

Contract Description:

03923

(10231905000) IM STWD(905)
SALTESE-LOZEAU

35 WORKING DAYS

Mineral

Min: Max:

10/03/2023 09:19:45

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,035,841.30 99.98% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. $3,036,405.10 100.00% 100.02%

2 6271 KNIFE RIVER CORPORATION - BELG $3,281,722.30 108.08% 108.10%

3 7558 TREASURE STATE INC $4,633,259.12 152.59% 152.62%

Vendor Ranking

Contract ID:

S OF SPANISH CREEK - S (US-191)

ButteLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

04923

September 21, 2023
9:00 AM

(9472087000) NH 50-2(87)61
S OF SPANISH CREEK - S (US-191)

Gallatin106 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

10/03/2023 09:19:45

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC.

(2) KNIFE RIVER
CORPORATION -

BELG

Line
Number

0001 MILL, PMS OVERLAY, & SEAL & COVERSECTION:

104030010 30,000.00 UNIT 1.00 30,000.00 1.00 30,000.00 1.00 30,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 5,000.00 5,000.00 500.00 500.00 10,000.00 10,000.000020 STRUCTURE ANALYSIS

109200005 (1) LS 500,000.00 500,000.00 400,000.00 400,000.00 350,000.00 350,000.000030 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 1,500.00 1,500.00 15,000.00 15,000.000040 BMP ADMINISTRATION-LS

208010005 (1) LS 20,000.00 20,000.00 20,000.00 20,000.00 15,000.00 15,000.000050 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

210020170 58.00 MILE 50.00 2,900.00 25.00 1,450.00 14.00 812.000070 TEST TRAILER-TRANSPORT,SETUP

401020045 11,782.00 TON 65.00 765,830.00 65.00 765,830.00 84.00 989,688.000080 PLANT MIX SURF-3/4 IN

401020300 165.00 TON 335.00 55,275.00 325.00 53,625.00 350.00 57,750.000090 HYDRATED LIME

402020095 612.10 TON 950.00 581,495.00 825.00 504,982.50 850.00 520,285.000100 ASPHALT CEMENT PG 70-28

402020315 6,420.00 GAL 4.90 31,458.00 4.00 25,680.00 6.50 41,730.000110 EMULSIFIED ASPHALT-TACK COAT

Page 1 of 6

S OF SPANISH CREEK - S (US-191)

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:September 21, 2023

Contract Description:

04923

(9472087000) NH 50-2(87)61
S OF SPANISH CREEK - S (US-191)

30 WORKING DAYS

Gallatin

Min: Max:

10/03/2023 09:19:45

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
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0001 MILL, PMS OVERLAY, & SEAL & COVERSECTION:

402020375 106.80 TON 950.00 101,460.00 900.00 96,120.00 975.00 104,130.000120 EMULSIFIED ASPHALT CHFRS-2P

409000000 3.60 CRMI 1,650.00 5,940.00 3,000.00 10,800.00 3,350.00 12,060.000130 FINAL SWEEP AND BROOM

409000020 59,324.00 SQYD 1.50 88,986.00 2.00 118,648.00 1.65 97,884.600140 COVER-TYPE 2

411010000 64,102.00 SQYD 6.00 384,612.00 7.50 480,765.00 8.30 532,046.600150 COLD MILLING

411011125 3.60 MILE 1,400.00 5,040.00 2,200.00 7,920.00 2,500.00 9,000.000160 CENTERLINE RUMBLE STRIPS-TYPE 2

552010160 731.10 SQYD 27.00 19,739.70 30.00 21,933.00 35.00 25,588.500170 BRIDGE DECK CRACK SEAL

618030005 230,000.00 UNIT 1.00 230,000.00 1.25 287,500.00 1.10 253,000.000180 TRAFFIC CONTROL DEVICES CB

618100005 4.00 EACH 7,000.00 28,000.00 12,500.00 50,000.00 7,500.00 30,000.000190 PORTABLE VARIABLE MESSAGE SIGN

618100007 40.00 DAY 900.00 36,000.00 60.00 2,400.00 1,000.00 40,000.000200 TRAFFIC ACTUATED TEMPORARY SIGNALS

619010090 378.40 SQFT 50.00 18,920.00 55.00 20,812.00 40.00 15,136.000210 SIGNS-ALUM REFL SHEET XI

619010230 35.00 EACH 110.00 3,850.00 120.00 4,200.00 50.00 1,750.000220 REMOVE SIGN

619010240 13.00 EACH 350.00 4,550.00 90.00 1,170.00 300.00 3,900.000230 REMOVE SIGN-GUIDE

619010310 88.00 LB 10.00 880.00 13.00 1,144.00 5.00 440.000240 POSTS-STEEL U SIGN

619010480 24.00 LNFT 15.00 360.00 27.50 660.00 15.00 360.000250 POLES-TREATED WOOD 4 IN

619010490 84.00 LNFT 17.00 1,428.00 27.50 2,310.00 19.00 1,596.000260 POLES-TREATED WOOD 5 IN

Page 2 of 6

S OF SPANISH CREEK - S (US-191)

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:September 21, 2023

Contract Description:

04923

(9472087000) NH 50-2(87)61
S OF SPANISH CREEK - S (US-191)

30 WORKING DAYS

Gallatin

Min: Max:

10/03/2023 09:19:45

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



0001 MILL, PMS OVERLAY, & SEAL & COVERSECTION:

619011001 159.00 EACH 58.00 9,222.00 115.00 18,285.00 65.00 10,335.000270 DELINEATOR SNOWPOLE-DES A

619011002 36.00 EACH 65.00 2,340.00 125.00 4,500.00 70.00 2,520.000280 DELINEATOR SNOWPOLE-DES F

619011040 10.00 EACH 42.00 420.00 75.00 750.00 50.00 500.000290 DELINEATOR DES D

620012955 76,302.00 LNFT 0.30 22,890.60 0.30 22,890.60 0.30 22,890.600300 TEMPORARY STRIPING

620013000 262.00 GAL 65.00 17,030.00 60.00 15,720.00 70.00 18,340.000310 STRIPING-WHITE PAINT

620013960 174.00 GAL 125.00 21,750.00 150.00 26,100.00 160.00 27,840.000320 STRIPING-WHITE EPOXY

620014000 236.00 GAL 65.00 15,340.00 60.00 14,160.00 70.00 16,520.000330 STRIPING-YELLOW PAINT

620014960 157.00 GAL 125.00 19,625.00 150.00 23,550.00 160.00 25,120.000340 STRIPING-YELLOW EPOXY

$3,281,722.30$3,035,841.30 $3,036,405.10Section Totals

( ) indicates item is bid as Lump Sum

$3,036,405.10$3,035,841.30 $3,281,722.30

$3,035,841.30

Contract Item Totals

$3,036,405.10 3,281,722.30Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 6

S OF SPANISH CREEK - S (US-191)

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:September 21, 2023

Contract Description:

04923

(9472087000) NH 50-2(87)61
S OF SPANISH CREEK - S (US-191)

30 WORKING DAYS

Gallatin

Min: Max:

10/03/2023 09:19:45
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) TREASURE
STATE INC

Line
Number

0001 MILL, PMS OVERLAY, & SEAL & COVERSECTION:

104030010 30,000.00 UNIT 1.00 30,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 15,000.00 15,000.000020 STRUCTURE ANALYSIS

109200005 (1) LS 618,000.00 618,000.000030 MOBILIZATION

208010000 (1) LS 12,000.00 12,000.000040 BMP ADMINISTRATION-LS

208010005 (1) LS 16,000.00 16,000.000050 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

210020170 58.00 MILE 44.00 2,552.000070 TEST TRAILER-TRANSPORT,SETUP

401020045 11,782.00 TON 107.00 1,260,674.000080 PLANT MIX SURF-3/4 IN

401020300 165.00 TON 380.00 62,700.000090 HYDRATED LIME

402020095 612.10 TON 1,250.00 765,125.000100 ASPHALT CEMENT PG 70-28

402020315 6,420.00 GAL 11.00 70,620.000110 EMULSIFIED ASPHALT-TACK COAT

Page 4 of 6

S OF SPANISH CREEK - S (US-191)

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:September 21, 2023

Contract Description:

04923

(9472087000) NH 50-2(87)61
S OF SPANISH CREEK - S (US-191)

30 WORKING DAYS

Gallatin

Min: Max:

10/03/2023 09:19:45
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Revision 040



0001 MILL, PMS OVERLAY, & SEAL & COVERSECTION:

402020375 106.80 TON 1,450.00 154,860.000120 EMULSIFIED ASPHALT CHFRS-2P

409000000 3.60 CRMI 7,225.00 26,010.000130 FINAL SWEEP AND BROOM

409000020 59,324.00 SQYD 4.88 289,501.120140 COVER-TYPE 2

411010000 64,102.00 SQYD 10.62 680,763.240150 COLD MILLING

411011125 3.60 MILE 2,750.00 9,900.000160 CENTERLINE RUMBLE STRIPS-TYPE 2

552010160 731.10 SQYD 50.00 36,555.000170 BRIDGE DECK CRACK SEAL

618030005 230,000.00 UNIT 1.35 310,500.000180 TRAFFIC CONTROL DEVICES CB

618100005 4.00 EACH 11,382.00 45,528.000190 PORTABLE VARIABLE MESSAGE SIGN

618100007 40.00 DAY 682.00 27,280.000200 TRAFFIC ACTUATED TEMPORARY SIGNALS

619010090 378.40 SQFT 48.40 18,314.560210 SIGNS-ALUM REFL SHEET XI

619010230 35.00 EACH 132.00 4,620.000220 REMOVE SIGN

619010240 13.00 EACH 98.00 1,274.000230 REMOVE SIGN-GUIDE

619010310 88.00 LB 15.40 1,355.200240 POSTS-STEEL U SIGN

619010480 24.00 LNFT 29.00 696.000250 POLES-TREATED WOOD 4 IN

619010490 84.00 LNFT 32.00 2,688.000260 POLES-TREATED WOOD 5 IN

Page 5 of 6

S OF SPANISH CREEK - S (US-191)

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:September 21, 2023

Contract Description:

04923

(9472087000) NH 50-2(87)61
S OF SPANISH CREEK - S (US-191)

30 WORKING DAYS

Gallatin

Min: Max:

10/03/2023 09:19:45
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Revision 040



0001 MILL, PMS OVERLAY, & SEAL & COVERSECTION:

619011001 159.00 EACH 119.00 18,921.000270 DELINEATOR SNOWPOLE-DES A

619011002 36.00 EACH 125.00 4,500.000280 DELINEATOR SNOWPOLE-DES F

619011040 10.00 EACH 66.00 660.000290 DELINEATOR DES D

620012955 76,302.00 LNFT 0.50 38,151.000300 TEMPORARY STRIPING

620013000 262.00 GAL 70.00 18,340.000310 STRIPING-WHITE PAINT

620013960 174.00 GAL 221.00 38,454.000320 STRIPING-WHITE EPOXY

620014000 236.00 GAL 70.00 16,520.000330 STRIPING-YELLOW PAINT

620014960 157.00 GAL 221.00 34,697.000340 STRIPING-YELLOW EPOXY

$4,633,259.12Section Totals

( ) indicates item is bid as Lump Sum

$4,633,259.12

$4,633,259.12

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 6 of 6

S OF SPANISH CREEK - S (US-191)

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:September 21, 2023

Contract Description:

04923

(9472087000) NH 50-2(87)61
S OF SPANISH CREEK - S (US-191)

30 WORKING DAYS

Gallatin

Min: Max:

10/03/2023 09:19:45

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,861,674.80 105.00% 100.00%

1 4343 HELENA SAND & GRAVEL, INC. $1,772,969.69 100.00% 95.24%

Vendor Ranking

Contract ID:

YORK ROAD - HELENA (S-280)

Great FallsLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

05923

September 21, 2023
9:00 AM

(10284035000) STPS 280-1(35)2
YORK ROAD - HELENA (S-280)

Lewis and Clark107 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

10/03/2023 09:19:45

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HELENA SAND
& GRAVEL, INC.

Line
Number

0001 SEAL & COVERSECTION:

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 15,000.00 15,000.00 22,000.00 22,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 350,000.00 350,000.00 300,184.49 300,184.490030 MOBILIZATION

208010000 (1) LS 10,000.00 10,000.00 800.00 800.000040 BMP ADMINISTRATION-LS

208010005 (1) LS 10,000.00 10,000.00 3,500.00 3,500.000050 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

210020000 10.00 HOUR 185.00 1,850.00 250.00 2,500.000070 GRADER-MOTOR

210020170 92.00 MILE 1,500.00 138,000.00 1.00 92.000080 TEST TRAILER-TRANSPORT,SETUP

401020048 6,006.00 TON 60.00 360,360.00 80.00 480,480.000090 PLANT MIX SURF-1/2 IN

401020300 97.00 TON 340.00 32,980.00 300.00 29,100.000100 HYDRATED LIME

402020192 323.00 TON 900.00 290,700.00 885.00 285,855.000110 ASPHALT CEMENT PG 58V-34

Page 1 of 4

YORK ROAD - HELENA (S-280)

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

107

Tabulation of Bids

Contract Time:September 21, 2023

Contract Description:

05923

(10284035000) STPS 280-1(35)2
YORK ROAD - HELENA (S-280)

30 WORKING DAYS

Lewis and Clark

Min: Max:

10/03/2023 09:19:45

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
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0001 SEAL & COVERSECTION:

402020315 3,253.00 GAL 5.00 16,265.00 6.00 19,518.000120 EMULSIFIED ASPHALT-TACK COAT

402020320 4,438.00 GAL 6.00 26,628.00 6.00 26,628.000130 EMULSIFIED ASPHALT-FOG SEAL

402020375 104.00 TON 950.00 98,800.00 950.00 98,800.000140 EMULSIFIED ASPHALT CHFRS-2P

402020377 108.00 TON 1,050.00 113,400.00 1,000.00 108,000.000150 SCRUB SEAL EMULSION

409000000 3.40 CRMI 1,500.00 5,100.00 2,000.00 6,800.000160 FINAL SWEEP AND BROOM

409000010 117,600.00 SQYD 0.95 111,720.00 1.05 123,480.000170 COVER-TYPE 1

411010000 1,378.00 SQYD 15.00 20,670.00 15.00 20,670.000180 COLD MILLING

411011125 2.30 MILE 1,456.00 3,348.80 2,500.00 5,750.000190 CENTERLINE RUMBLE STRIPS-TYPE 2

411011130 1.00 MILE 2,528.00 2,528.00 2,100.00 2,100.000200 CENTERLINE RUMBLE STRIPS-TYPE 3

618030005 160,000.00 UNIT 0.95 152,000.00 0.90 144,000.000210 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 2,300.00 4,600.00 600.00 1,200.000220 MOTORCYCLE ADVISORY SIGN

619010090 316.60 SQFT 60.00 18,996.00 32.00 10,131.200230 SIGNS-ALUM REFL SHEET XI

619010230 35.00 EACH 60.00 2,100.00 42.00 1,470.000240 REMOVE SIGN

619010300 220.00 LB 11.00 2,420.00 11.00 2,420.000250 POSTS-TUBULAR STEEL

619010310 57.00 LB 8.00 456.00 9.00 513.000260 POSTS-STEEL U SIGN

Page 2 of 4

YORK ROAD - HELENA (S-280)

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

107

Tabulation of Bids

Contract Time:September 21, 2023

Contract Description:

05923

(10284035000) STPS 280-1(35)2
YORK ROAD - HELENA (S-280)

30 WORKING DAYS

Lewis and Clark

Min: Max:

10/03/2023 09:19:45
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0001 SEAL & COVERSECTION:

619010480 232.00 LNFT 15.00 3,480.00 13.00 3,016.000270 POLES-TREATED WOOD 4 IN

619010490 80.00 LNFT 17.00 1,360.00 15.00 1,200.000280 POLES-TREATED WOOD 5 IN

619010742 2.00 EACH 1,400.00 2,800.00 1,900.00 3,800.000290 FRANG SIGN POST BKWY-3.5 IN RD

619011010 88.00 EACH 33.00 2,904.00 32.00 2,816.000300 DELINEATOR DES A

619011040 26.00 EACH 37.00 962.00 40.00 1,040.000310 DELINEATOR DES D

619011060 9.00 EACH 50.00 450.00 50.00 450.000320 DELINEATOR DES F

620013000 93.00 GAL 67.00 6,231.00 62.00 5,766.000330 STRIPING-WHITE PAINT

620013960 124.00 GAL 120.00 14,880.00 135.00 16,740.000340 STRIPING-WHITE EPOXY

620014000 66.00 GAL 61.00 4,026.00 55.00 3,630.000350 STRIPING-YELLOW PAINT

620014960 93.00 GAL 120.00 11,160.00 140.00 13,020.000360 STRIPING-YELLOW EPOXY

$1,861,674.80 $1,772,969.69Section Totals

Page 3 of 4

YORK ROAD - HELENA (S-280)

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

107

Tabulation of Bids

Contract Time:September 21, 2023

Contract Description:

05923

(10284035000) STPS 280-1(35)2
YORK ROAD - HELENA (S-280)

30 WORKING DAYS

Lewis and Clark

Min: Max:

10/03/2023 09:19:45
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( ) indicates item is bid as Lump Sum

$1,772,969.69$1,861,674.80

$1,861,674.80

Contract Item Totals

$1,772,969.69Contract Grand Totals

Contract Time Totals $0.00

Page 4 of 4

YORK ROAD - HELENA (S-280)

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

107

Tabulation of Bids

Contract Time:September 21, 2023

Contract Description:

05923

(10284035000) STPS 280-1(35)2
YORK ROAD - HELENA (S-280)

30 WORKING DAYS

Lewis and Clark

Min: Max:

10/03/2023 09:19:45
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $943,782.70 110.13% 100.00%

1 4343 HELENA SAND & GRAVEL, INC. $856,969.20 100.00% 90.80%

2 1061 PAVEMENT MAINTENANCE SERVICES,
INC

$950,920.20 110.96% 100.76%

Vendor Ranking

Contract ID:

SPOKANE CREEK ROAD (S-284)

Great FallsLetting Date:

Contract Description:

District(s): 25 WORKING DAYS

06923

September 21, 2023
9:00 AM

(10286022000) STPS 284-2(22)1
SPOKANE CREEK ROAD (S-284)

Jefferson, Lewis and Clark108 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

10/03/2023 09:19:45

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HELENA SAND
& GRAVEL, INC.

(2) PAVEMENT
MAINTENANCE
SERVICES, INC

Line
Number

0001 SCRUB SEAL, MASTIC FILL/SEAL, FOG SEALSECTION:

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.00 1.00 25,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 15,000.00 15,000.00 24,477.00 24,477.00 8,000.00 8,000.000020 CONTRACTOR SURVEY AND LAYOUT

108000010 (1) LS 5,000.00 5,000.00 500.00 500.00 1,500.00 1,500.000025 STRUCTURE ANALYSIS STRUCTURE ANALYSIS

109200005 (1) LS 125,000.00 125,000.00 136,100.00 136,100.00 190,000.00 190,000.000030 MOBILIZATION

208010000 (1) LS 10,000.00 10,000.00 674.00 674.00 1,500.00 1,500.000040 BMP ADMINISTRATION-LS

208010005 (1) LS 5,000.00 5,000.00 3,000.00 3,000.00 1,500.00 1,500.000050 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

402020320 8,971.00 GAL 6.00 53,826.00 4.69 42,073.99 6.00 53,826.000070 EMULSIFIED ASPHALT-FOG SEAL

402020377 213.20 TON 1,050.00 223,860.00 931.74 198,646.97 1,100.00 234,520.000080 SCRUB SEAL EMULSION

403010257 11,520.00 LB 4.00 46,080.00 2.35 27,072.00 2.30 26,496.000090 CRACK FILLING-MASTIC

409000010 118,568.00 SQYD 0.95 112,639.60 1.08 128,053.44 1.15 136,353.200100 COVER-TYPE 1
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0001 SCRUB SEAL, MASTIC FILL/SEAL, FOG SEALSECTION:

552010160 249.30 SQYD 32.00 7,977.60 50.00 12,465.00 35.00 8,725.500110 BRIDGE DECK CRACK SEAL

618030005 125,000.00 UNIT 1.00 125,000.00 0.75 93,750.00 0.68 85,000.000120 TRAFFIC CONTROL DEVICES CB

618100001 3.00 EACH 2,200.00 6,600.00 550.00 1,650.00 1,800.00 5,400.000130 MOTORCYCLE ADVISORY SIGN

619010062 116.00 SQFT 65.00 7,540.00 32.50 3,770.00 45.00 5,220.000140 SIGNS-ALUM SHEET INCR XI

619010090 1,005.50 SQFT 45.00 45,247.50 31.00 31,170.50 38.00 38,209.000150 SIGNS-ALUM REFL SHEET XI

619010230 109.00 EACH 46.00 5,014.00 44.00 4,796.00 70.00 7,630.000160 REMOVE SIGN

619010240 4.00 EACH 350.00 1,400.00 507.50 2,030.00 180.00 720.000170 REMOVE SIGN-GUIDE

619010300 123.00 LB 14.00 1,722.00 10.50 1,291.50 11.00 1,353.000180 POSTS-TUBULAR STEEL

619010310 90.00 LB 7.00 630.00 9.50 855.00 8.25 742.500190 POSTS-STEEL U SIGN

619010480 304.00 LNFT 15.00 4,560.00 12.20 3,708.80 15.00 4,560.000200 POLES-TREATED WOOD 4 IN

619010490 188.00 LNFT 17.00 3,196.00 14.25 2,679.00 16.00 3,008.000210 POLES-TREATED WOOD 5 IN

619010744 1.00 EACH 1,475.00 1,475.00 1,890.00 1,890.00 2,000.00 2,000.000220 FRANG SIGN POST BKWY-4 IN RD

619011010 202.00 EACH 29.00 5,858.00 33.00 6,666.00 39.00 7,878.000230 DELINEATOR DES A

619011040 36.00 EACH 37.00 1,332.00 33.00 1,188.00 43.00 1,548.000240 DELINEATOR DES D

619011060 126.00 EACH 50.00 6,300.00 33.00 4,158.00 41.00 5,166.000250 DELINEATOR DES F
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0001 SCRUB SEAL, MASTIC FILL/SEAL, FOG SEALSECTION:

620011105 5.00 GAL 265.00 1,325.00 252.00 1,260.00 255.00 1,275.000260 WORDS AND SYMBOLS-WHITE PAINT

620011110 4.00 GAL 265.00 1,060.00 252.00 1,008.00 255.00 1,020.000270 WORDS AND SYMBOLS-YELLOW PAINT

620011260 6.00 GAL 390.00 2,340.00 352.00 2,112.00 355.00 2,130.000280 WORDS AND SYMBOLS-WHITE EPOXY

620011265 5.00 GAL 390.00 1,950.00 352.00 1,760.00 355.00 1,775.000290 WORDS AND SYMBOLS-YELLOW EPOXY

620013000 259.00 GAL 45.00 11,655.00 48.00 12,432.00 45.00 11,655.000300 STRIPING-WHITE PAINT

620013960 345.00 GAL 120.00 41,400.00 120.00 41,400.00 115.00 39,675.000310 STRIPING-WHITE EPOXY

620014000 179.00 GAL 45.00 8,055.00 48.00 8,592.00 45.00 8,055.000320 STRIPING-YELLOW PAINT

620014960 252.00 GAL 120.00 30,240.00 120.00 30,240.00 115.00 28,980.000330 STRIPING-YELLOW EPOXY

$950,920.20$943,782.70 $856,969.20Section Totals

( ) indicates item is bid as Lump Sum

$856,969.20$943,782.70 $950,920.20

$943,782.70

Contract Item Totals

$856,969.20 950,920.20Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $22,708,100.21 95.41% 100.00%

1 2096 SK CONSTRUCTION, INC. $23,799,326.80 100.00% 104.81%

Vendor Ranking

Contract ID:

WHEATLAND COUNTY LINE - EAST

BillingsLetting Date:

Contract Description:

District(s): 230 WORKING DAYS

17823

August 31, 2023 9:00
AM

(4889020000) STPP 14-3(20)77
WHEATLAND COUNTY LINE - EAST

Wheatland201 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

09/12/2023 09:34:57
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SK
CONSTRUCTION,

INC.

Line
Number

0001 RECONSTRUCTION, PMS, DRAINAGE STRUCTURES, BRIDGE REPLACEMENTSECTION:

103000000 1,000.00 HOUR 35.00 35,000.00 60.00 60,000.000010 TRAINING PROGRAM

103500005 (1) LS 1,500.00 1,500.00 1,000.00 1,000.000020 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.000030 MISCELLANEOUS WORK

104030011 (1) LS 80,000.00 80,000.00 20,000.00 20,000.000040 MISCELLANEOUS ITEMS-LS

104030030 1,975.00 LNFT 24.00 47,400.00 115.00 227,125.000050 MISCELLANEOUS ITEMS-INSTALL

104030065 2,483.50 LNFT 15.00 37,252.50 17.50 43,461.250060 MISCELLANEOUS ITEMS A-LNFT

104030066 1,327.00 LNFT 15.00 19,905.00 8.00 10,616.000070 MISCELLANEOUS ITEMS B-LNFT

105070000 (1) LS 150,000.00 150,000.00 132,000.00 132,000.000080 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 10,000.00 10,000.00 7,500.00 7,500.000090 CRITICAL PATH SCHEDULE

108000010 (1) LS 5,000.00 5,000.00 5,500.00 5,500.000100 STRUCTURE ANALYSIS

109200005 (1) LS 3,500,000.00 3,500,000.00 1,900,000.00 1,900,000.000110 MOBILIZATION
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0001 RECONSTRUCTION, PMS, DRAINAGE STRUCTURES, BRIDGE REPLACEMENTSECTION:

202020041 (1) LS 200,000.00 200,000.00 107,000.00 107,000.000120 REMOVE STRUCTURE

203020100 205,016.00 CUYD 7.00 1,435,112.00 13.50 2,767,716.000130 EXCAVATION-UNCLASSIFIED

203020175 431.00 CUYD 30.00 12,930.00 40.00 17,240.000140 EXCAVATION-UNCLASS CHANNEL

203020200 13,445.00 CUYD 20.00 268,900.00 12.00 161,340.000150 EXCAVATION-UNCLASS BORROW

203020310 146,837.00 CUYD 24.00 3,524,088.00 29.00 4,258,273.000160 SPECIAL BORROW-NEAT LINE

203020380 28,445.00 CUYD 20.00 568,900.00 26.75 760,903.750170 SPECIAL EMBANKMENT

203080100 30,226.00 CUYD 8.50 256,921.00 10.00 302,260.000180 TOPSOIL-SALVAGING AND PLACING

204010185 (1) LS 15,000.00 15,000.00 5,000.00 5,000.000190 BLASTING CONSULTANT

208010005 (1) LS 10,000.00 10,000.00 5,000.00 5,000.000200 PAR BMP ADMINISTRATION-LS

208010150 (1) LS 90,000.00 90,000.00 128,000.00 128,000.000210 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000220 TEMPORARY EROSION CONTROL-FIXED

208010486 20.00 CUYD 90.00 1,800.00 225.00 4,500.000230 STREAMBED MATERIAL

209010165 203.00 LNFT 196.00 39,788.00 225.00 45,675.000240 TEMPORARY SHORING

210020170 175.00 MILE 50.00 8,750.00 45.00 7,875.000250 TEST TRAILER-TRANSPORT,SETUP

301020252 1,227.00 CUYD 45.00 55,215.00 48.50 59,509.500260 BRIDGE END BACKFILL-TYPE 1
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0001 RECONSTRUCTION, PMS, DRAINAGE STRUCTURES, BRIDGE REPLACEMENTSECTION:

301020268 5,500.00 CUYD 27.00 148,500.00 32.00 176,000.000270 TRAFFIC GRAVEL

301020340 31,793.00 CUYD 40.00 1,271,720.00 35.00 1,112,755.000280 CRUSHED AGGREGATE COURSE

301020450 3,094.00 CUYD 50.00 154,700.00 78.00 241,332.000290 SPECIAL BACKFILL

301020453 5,400.00 CUYD 60.00 324,000.00 47.00 253,800.000300 NON-FROST SUSCEPTIBLE BACKFILL

301020625 127,233.00 SQYD 0.45 57,254.85 0.50 63,616.500310 AGGREGATE TREATMENT

401020045 24,489.00 TON 60.00 1,469,340.00 41.75 1,022,415.750320 PLANT MIX SURF-3/4 IN

401020046 518.00 TON 110.00 56,980.00 139.00 72,002.000330 PLANT MIX BIT SURF-MISC

401020300 350.00 TON 360.00 126,000.00 300.00 105,000.000340 HYDRATED LIME

402020192 1,376.80 TON 900.00 1,239,120.00 900.00 1,239,120.000350 ASPHALT CEMENT PG 58V-34

402020315 12,453.00 GAL 4.00 49,812.00 3.30 41,094.900360 EMULSIFIED ASPHALT-TACK COAT

402020375 199.60 TON 950.00 189,620.00 825.00 164,670.000370 EMULSIFIED ASPHALT CHFRS-2P

409000000 5.80 CRMI 480.00 2,784.00 700.00 4,060.000380 FINAL SWEEP AND BROOM

409000010 110,762.00 SQYD 0.86 95,255.32 0.70 77,533.400390 COVER-TYPE 1

411011130 5.80 MILE 1,600.00 9,280.00 2,100.00 12,180.000400 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 11.30 MILE 1,200.00 13,560.00 1,600.00 18,080.000410 RUMBLE STRIPS
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0001 RECONSTRUCTION, PMS, DRAINAGE STRUCTURES, BRIDGE REPLACEMENTSECTION:

551020030 35.40 CUYD 2,200.00 77,880.00 2,700.00 95,580.000420 CONCRETE-CLASS GENERAL

551020035 112.00 CUYD 1,020.00 114,240.00 775.00 86,800.000430 CONCRETE-CLASS STRUCTURE

551020036 115.60 CUYD 1,300.00 150,280.00 925.00 106,930.000440 CONCRETE-CLASS STRUCTURE LOW SLUMP

551020126 338.00 CUYD 220.00 74,360.00 250.00 84,500.000450 CONTROLLED LOW STRENGTH MATL

552010140 361.00 SQYD 30.00 10,830.00 18.00 6,498.000460 TRANSVERSE DECK GROOVING

553010152 475.00 LNFT 900.00 427,500.00 575.00 273,125.000470 PRESTRESSED BEAM-TYPE MTS-45

555010100 19,138.00 LB 3.00 57,414.00 2.00 38,276.000480 REINFORCING STEEL

555010200 25,214.00 LB 4.00 100,856.00 2.50 63,035.000490 REINFORCING STEEL-EPOXY COATED

557010015 256.88 LNFT 300.00 77,064.00 240.00 61,651.200500 BRIDGE RAIL-W830-CSC

559010202 2.00 EACH 4,500.00 9,000.00 3,000.00 6,000.000510 RE-DRIVE TEST PILE

559040035 2.00 EACH 8,000.00 16,000.00 5,000.00 10,000.000520 DYNAMIC LOAD TEST

559050117 40,719.60 LB 1.80 73,295.28 1.50 61,079.400530 FURN STEEL PILE-HP

559060115 414.20 LNFT 30.00 12,426.00 35.00 14,497.000540 DRIVE STEEL PILE

559060300 14.00 EACH 65.00 910.00 350.00 4,900.000550 PILE DRIVING POINT

603000050 663.00 CUYD 75.00 49,725.00 100.00 66,300.000560 GRANULAR BEDDING MATERIAL
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0001 RECONSTRUCTION, PMS, DRAINAGE STRUCTURES, BRIDGE REPLACEMENTSECTION:

603000060 777.00 CUYD 60.00 46,620.00 67.00 52,059.000570 FOUNDATION MATERIAL

603010040 1,434.00 LNFT 130.00 186,420.00 86.00 123,324.000580 DRAINAGE PIPE 18 IN

603010048 140.00 LNFT 135.00 18,900.00 150.00 21,000.000590 DRAINAGE PIPE 24 IN

603010064 224.00 LNFT 260.00 58,240.00 250.00 56,000.000600 DRAINAGE PIPE 42 IN

603010066 134.00 LNFT 210.00 28,140.00 225.00 30,150.000610 DRAINAGE PIPE 36 IN

603010100 210.00 LNFT 700.00 147,000.00 750.00 157,500.000620 DRAINAGE PIPE 96 IN

603010692 192.00 LNFT 400.00 76,800.00 610.00 117,120.000630 CSP 84 IN

603012530 20.00 LNFT 180.00 3,600.00 125.00 2,500.000640 RCP 18 IN

603012555 106.00 LNFT 195.00 20,670.00 180.00 19,080.000650 RCP 24 IN

603012625 88.00 LNFT 275.00 24,200.00 215.00 18,920.000660 RCP 30 IN

603012660 204.00 LNFT 330.00 67,320.00 240.00 48,960.000670 RCP 36 IN

603012847 6.00 LNFT 160.00 960.00 160.00 960.000680 RCP IRR 18 IN

603012892 704.00 LNFT 175.00 123,200.00 240.00 168,960.000690 RCP IRR 24 IN

603013190 36.00 LNFT 175.00 6,300.00 205.00 7,380.000700 RCPA 18 IN EQ DIA

603013212 42.00 LNFT 300.00 12,600.00 310.00 13,020.000710 RCPA 30 IN EQ DIA
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0001 RECONSTRUCTION, PMS, DRAINAGE STRUCTURES, BRIDGE REPLACEMENTSECTION:

603013364 114.00 LNFT 1,600.00 182,400.00 1,800.00 205,200.000720 REIN CONC BOX 10 X 5

603013402 166.00 LNFT 613.50 101,841.00 1,200.00 199,200.000730 PIPE-SW-POLYETHYLENE 42 IN

603013452 150.00 LNFT 115.00 17,250.00 100.00 15,000.000740 PIPE-PVC 12 IN

603013462 457.00 LNFT 40.00 18,280.00 50.00 22,850.000750 PIPE-PVC 6 IN

603013470 6.00 LNFT 200.00 1,200.00 300.00 1,800.000760 PIPE-PVC 10 IN

603013478 219.00 LNFT 160.00 35,040.00 305.00 66,795.000770 PIPE-PVC PRESS 12 IN WATER

603015270 114.00 LNFT 175.00 19,950.00 55.00 6,270.000780 EMBANKMENT PROTECTOR 18 IN

603587020 3,405.00 LNFT 20.00 68,100.00 35.00 119,175.000790 REMOVE PIPE CULVERT

604010302 2.00 EACH 7,000.00 14,000.00 12,000.00 24,000.000800 MANHOLE STRUCTURE BASE 48 IN (1220 MM)

606010037 8.00 EACH 6,200.00 49,600.00 5,700.00 45,600.000810 MASH BOX BEAM TERMINAL - MBEAT

606010040 1,926.00 LNFT 85.00 163,710.00 66.00 127,116.000820 GUARDRAIL-STEEL BOX BEAM

606010266 4.00 EACH 6,000.00 24,000.00 7,000.00 28,000.000830 GRD RL-BOX BEAM/BR APP-SEC TYPE 2

607100114 2,807.00 LNFT 7.00 19,649.00 4.00 11,228.000840 FARM FENCE-TYPE F2W-32 IN WW

607100149 26,214.00 LNFT 7.00 183,498.00 4.00 104,856.000850 FARM FENCE-TYPE F3W-32 IN WW

607100259 7,343.00 LNFT 3.40 24,966.20 3.00 22,029.000860 FARM FENCE-TYPE F5W
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0001 RECONSTRUCTION, PMS, DRAINAGE STRUCTURES, BRIDGE REPLACEMENTSECTION:

607100281 19,157.00 LNFT 3.00 57,471.00 2.75 52,681.750870 FARM FENCE-TYPE F5M

607100360 200.00 EACH 135.00 27,000.00 120.00 24,000.000880 FARM FENCE-PANEL/SINGLE FW

607100380 190.00 EACH 245.00 46,550.00 172.00 32,680.000890 FARM FENCE-PANEL/DOUBLE FW

607100430 320.00 LNFT 15.00 4,800.00 16.00 5,120.000900 FARM GATE-WIRE-TYPE G-2

607100440 216.00 LNFT 40.00 8,640.00 32.00 6,912.000910 FARM GATE-METAL-TYPE G-3

607100551 7,977.00 LNFT 2.50 19,942.50 1.30 10,370.100920 FENCE-TEMPORARY

607100720 20.00 EACH 60.00 1,200.00 37.00 740.000930 DEADMAN

609010112 244.00 LNFT 32.00 7,808.00 56.00 13,664.000940 CURB 4 IN-CONCRETE

610100101 74.70 ACRE 405.00 30,253.50 335.00 25,024.500950 SEEDING AREA NO 1

610100102 1.20 ACRE 1,300.00 1,560.00 515.00 618.000960 SEEDING AREA NO 2

610100103 21.50 ACRE 360.00 7,740.00 265.00 5,697.500970 SEEDING AREA NO 3

610100326 74.70 ACRE 90.00 6,723.00 105.00 7,843.500980 FERTILIZING AREA NO 1

610100327 1.20 ACRE 300.00 360.00 105.00 126.000990 FERTILIZING AREA NO 2

610100490 1,100.00 SQYD 10.00 11,000.00 6.00 6,600.001000 TURF REINF MAT-NATURAL FIBER

610100555 96.20 ACRE 100.00 9,620.00 115.00 11,063.001010 CONDITION SEEDBED SURFACE
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0001 RECONSTRUCTION, PMS, DRAINAGE STRUCTURES, BRIDGE REPLACEMENTSECTION:

610100560 547.00 SQYD 20.00 10,940.00 25.00 13,675.001020 RIPRAP REVEGETATION

610220050 1.20 ACRE 8,000.00 9,600.00 8,000.00 9,600.001030 MULCH-COMPOST

611010024 2.00 EACH 16,000.00 32,000.00 26,000.00 52,000.001040 CATTLE GUARD 24 FT-LIGHT DUTY

611010025 3.00 EACH 29,000.00 87,000.00 24,000.00 72,000.001050 CATTLE GUARD 24 FT-HEAVY DUTY

613100040 705.00 CUYD 200.00 141,000.00 145.00 102,225.001060 RIPRAP-CLASS 2 RANDOM

613300050 12.00 CUYD 225.00 2,700.00 250.00 3,000.001070 BANK PROTECTION-TYPE 3

613300065 20,875.00 CUYD 75.00 1,565,625.00 145.00 3,026,875.001080 ROCK FILL

615010020 1.00 EACH 6,000.00 6,000.00 9,000.00 9,000.001090 IRRIGATION DIVISION BOX

615010022 5.00 EACH 7,000.00 35,000.00 17,000.00 85,000.001100 IRRIGATION DIVISION BOX-TYPE 3

615010034 12.00 EACH 1,000.00 12,000.00 1,500.00 18,000.001110 REMOVE IRRIGATION STRUCTURE

615010580 3.00 EACH 1,800.00 5,400.00 3,000.00 9,000.001120 TRASH GUARD

615010730 1,389.00 LNFT 80.00 111,120.00 66.00 91,674.001130 IRRIGATION DITCH

618030005 1,200,000.00 UNIT 0.88 1,056,000.00 0.80 960,000.001140 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 2,000.00 4,000.00 1,200.00 2,400.001150 MOTORCYCLE ADVISORY SIGN

619010062 20.00 SQFT 40.00 800.00 53.00 1,060.001160 SIGNS-ALUM SHEET INCR XI
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0001 RECONSTRUCTION, PMS, DRAINAGE STRUCTURES, BRIDGE REPLACEMENTSECTION:

619010090 84.20 SQFT 35.00 2,947.00 49.00 4,125.801170 SIGNS-ALUM REFL SHEET XI

619010230 39.00 EACH 54.00 2,106.00 74.00 2,886.001180 REMOVE SIGN

619010240 2.00 EACH 360.00 720.00 290.00 580.001190 REMOVE SIGN-GUIDE

619010310 100.00 LB 7.00 700.00 11.00 1,100.001200 POSTS-STEEL U SIGN

619010480 200.00 LNFT 14.00 2,800.00 17.00 3,400.001210 POLES-TREATED WOOD 4 IN

619011010 181.00 EACH 30.00 5,430.00 42.00 7,602.001220 DELINEATOR DES A

619011040 2.00 EACH 40.00 80.00 48.00 96.001230 DELINEATOR DES D

620011105 2.00 GAL 275.00 550.00 264.00 528.001240 WORDS AND SYMBOLS-WHITE PAINT

620011260 1.00 GAL 500.00 500.00 370.00 370.001250 WORDS AND SYMBOLS-WHITE EPOXY

620012955 61,248.00 LNFT 0.22 13,474.56 0.25 15,312.001260 TEMPORARY STRIPING

620013000 398.00 GAL 50.00 19,900.00 52.00 20,696.001270 STRIPING-WHITE PAINT

620013960 265.00 GAL 120.00 31,800.00 125.00 33,125.001280 STRIPING-WHITE EPOXY

620014000 190.00 GAL 50.00 9,500.00 52.00 9,880.001290 STRIPING-YELLOW PAINT

620014960 127.00 GAL 125.00 15,875.00 125.00 15,875.001300 STRIPING-YELLOW EPOXY

622010075 750.00 SQYD 3.00 2,250.00 5.00 3,750.001310 GEOGRID - BIAXIAL
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0001 RECONSTRUCTION, PMS, DRAINAGE STRUCTURES, BRIDGE REPLACEMENTSECTION:

622011043 1,050.00 SQYD 13.00 13,650.00 4.00 4,200.001320 PERM EROSION CONTROL-HIGH SURV

622011084 255,137.00 SQYD 2.50 637,842.50 2.00 510,274.001330 GEOTEXTILE STABILIZATION

$22,708,100.21 $23,799,326.80Section Totals

( ) indicates item is bid as Lump Sum

$23,799,326.80$22,708,100.21

$22,708,100.21

Contract Item Totals

$23,799,326.80Contract Grand Totals

Contract Time Totals $0.00

Page 10 of 10

WHEATLAND COUNTY LINE - EAST

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:August 31, 2023

Contract Description:

17823

(4889020000) STPP 14-3(20)77
WHEATLAND COUNTY LINE - EAST

230 WORKING DAYS

Wheatland

Min: Max:

09/12/2023 09:34:57

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $5,166,304.25 123.68% 100.00%

1 7584 CK MAY EXCAVATING, INC. $4,177,308.50 100.00% 80.86%

Vendor Ranking

Contract ID:

SF 169 S-288 CURVES

ButteLetting Date:

Contract Description:

District(s): 75 WORKING DAYS

05623R

August 31, 2023 9:00
AM

(9380011000) HSIP-STPB 288-1(11)2
SF 169 S-288 CURVES

Gallatin203 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

09/12/2023 09:34:57

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) CK MAY
EXCAVATING,

INC.

Line
Number

0001 ROADWAY & SAFETY IMPROVEMENTSSECTION:

104030010 35,000.00 UNIT 1.00 35,000.00 1.00 35,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 5,000.00 5,000.00 25,000.00 25,000.000020 STRUCTURE ANALYSIS

109200005 (1) LS 700,000.00 700,000.00 433,000.00 433,000.000030 MOBILIZATION

201311000 2.00 EACH 5,000.00 10,000.00 5,000.00 10,000.000040 REMOVE TREES

202020041 (1) LS 50,000.00 50,000.00 95,000.00 95,000.000050 REMOVE STRUCTURE

203020310 4,561.00 CUYD 35.00 159,635.00 40.00 182,440.000060 SPECIAL BORROW-NEAT LINE

203020375 22,343.00 CUYD 30.00 670,290.00 28.00 625,604.000070 EMBANKMENT IN PLACE

203080100 4,609.00 CUYD 12.00 55,308.00 8.00 36,872.000080 TOPSOIL-SALVAGING AND PLACING

206000020 (1) LS 75,000.00 75,000.00 120,000.00 120,000.000090 DETOUR-CONSTRUCT, MAINTAIN, REMOVE

206000050 (1) LS 7,000.00 7,000.00 10,000.00 10,000.000100 DETOUR-MAINTAIN

208010150 (1) LS 15,000.00 15,000.00 30,000.00 30,000.000110 TEMPORARY EROSION CONTROL-LS
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0001 ROADWAY & SAFETY IMPROVEMENTSSECTION:

208010200 500.00 UNIT 1.00 500.00 1.00 500.000120 TEMPORARY EROSION CONTROL-FIXED

210020170 25.00 MILE 52.00 1,300.00 50.00 1,250.000130 TEST TRAILER-TRANSPORT,SETUP

301020268 80.00 CUYD 55.00 4,400.00 50.00 4,000.000140 TRAFFIC GRAVEL

301020340 5,523.00 CUYD 55.00 303,765.00 50.00 276,150.000150 CRUSHED AGGREGATE COURSE

301020450 3,446.00 CUYD 55.00 189,530.00 50.00 172,300.000160 SPECIAL BACKFILL

301020465 81.40 CUYD 150.00 12,210.00 100.00 8,140.000170 LOW PERMEABILITY BACKFILL

301020625 20,115.00 SQYD 0.75 15,086.25 0.95 19,109.250180 AGGREGATE TREATMENT

401020064 158.00 TON 190.00 30,020.00 190.00 30,020.000190 COMMERCIAL PLANT MIX-MISC

401020122 4,379.00 TON 160.00 700,640.00 140.00 613,060.000200 COMMERCIAL MIX-PG 58V-34

402020315 1,907.00 GAL 6.00 11,442.00 8.50 16,209.500210 EMULSIFIED ASPHALT-TACK COAT

402020375 29.40 TON 1,100.00 32,340.00 1,400.00 41,160.000220 EMULSIFIED ASPHALT CHFRS-2P

409000000 0.80 CRMI 4,000.00 3,200.00 3,000.00 2,400.000230 FINAL SWEEP AND BROOM

409000010 16,314.00 SQYD 1.50 24,471.00 1.50 24,471.000240 COVER-TYPE 1

411011130 0.80 MILE 3,000.00 2,400.00 3,900.00 3,120.000250 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 1.60 MILE 3,000.00 4,800.00 3,300.00 5,280.000260 RUMBLE STRIPS
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0001 ROADWAY & SAFETY IMPROVEMENTSSECTION:

551020030 16.70 CUYD 2,000.00 33,400.00 3,200.00 53,440.000270 CONCRETE-CLASS GENERAL

551020126 105.00 CUYD 320.00 33,600.00 282.00 29,610.000280 CONTROLLED LOW STRENGTH MATL

603000050 114.00 CUYD 75.00 8,550.00 97.75 11,143.500290 GRANULAR BEDDING MATERIAL

603012892 206.00 LNFT 230.00 47,380.00 178.00 36,668.000300 RCP IRR 24 IN

603012938 108.00 LNFT 260.00 28,080.00 337.00 36,396.000310 RCP IRR 36 IN

603013302 96.00 LNFT 8,000.00 768,000.00 5,100.00 489,600.000320 REIN CONC BOX 24 X 9

603013303 110.00 LNFT 7,000.00 770,000.00 2,900.00 319,000.000330 REIN CONC BOX 20 X 8

603587020 327.00 LNFT 28.00 9,156.00 31.85 10,414.950340 REMOVE PIPE CULVERT

606010385 281.60 LNFT 4.00 1,126.40 20.00 5,632.000350 REMOVE GUARDRAIL

606011518 2.00 EACH 3,500.00 7,000.00 8,000.00 16,000.000360 TEMPORARY IMPACT ATTENUATOR

607100111 1,041.00 LNFT 3.00 3,123.00 8.70 9,056.700370 FARM FENCE-TYPE F2W-39 IN WW

607100229 1,506.00 LNFT 3.25 4,894.50 6.00 9,036.000380 FARM FENCE-TYPE F4W

607100360 10.00 EACH 210.00 2,100.00 300.00 3,000.000390 FARM FENCE-PANEL/SINGLE FW

607100380 5.00 EACH 350.00 1,750.00 460.00 2,300.000400 FARM FENCE-PANEL/DOUBLE FW

607100391 146.00 LNFT 40.00 5,840.00 48.00 7,008.000410 FENCE-WOOD-4 RAIL
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0001 ROADWAY & SAFETY IMPROVEMENTSSECTION:

607100430 48.00 LNFT 15.00 720.00 12.00 576.000420 FARM GATE-WIRE-TYPE G-2

610100101 5.80 ACRE 1,500.00 8,700.00 1,500.00 8,700.000430 SEEDING AREA NO 1

610100103 2.90 ACRE 700.00 2,030.00 1,500.00 4,350.000440 SEEDING AREA NO 3

610100326 5.80 ACRE 250.00 1,450.00 450.00 2,610.000450 FERTILIZING AREA NO 1

610100555 8.70 ACRE 150.00 1,305.00 640.00 5,568.000460 CONDITION SEEDBED SURFACE

610100561 2,852.00 SQYD 6.50 18,538.00 2.50 7,130.000470 EROSION CONTROL BLANKET-LONG-TERM

613100090 171.80 CUYD 97.00 16,664.60 324.00 55,663.200480 CULVERT INFILL

618030005 200,000.00 UNIT 0.85 170,000.00 0.50 100,000.000490 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 2,000.00 4,000.00 3,000.00 6,000.000500 MOTORCYCLE ADVISORY SIGN

618100005 2.00 EACH 7,520.00 15,040.00 3,000.00 6,000.000510 PORTABLE VARIABLE MESSAGE SIGN

618100007 24.00 DAY 500.00 12,000.00 1,000.00 24,000.000520 TRAFFIC ACTUATED TEMPORARY SIGNALS

618190100 90.00 LNFT 46.00 4,140.00 55.00 4,950.000530 TEMPORARY BARRIER RAIL

619010090 116.40 SQFT 30.00 3,492.00 55.00 6,402.000540 SIGNS-ALUM REFL SHEET XI

619010230 15.00 EACH 60.00 900.00 200.00 3,000.000550 REMOVE SIGN

619010480 180.00 LNFT 14.00 2,520.00 19.95 3,591.000560 POLES-TREATED WOOD 4 IN
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0001 ROADWAY & SAFETY IMPROVEMENTSSECTION:

619010810 28.00 EACH 37.00 1,036.00 116.00 3,248.000570 PANEL DELINEATOR DESIGN C

619010820 12.00 EACH 37.00 444.00 116.00 1,392.000580 PANEL DELINEATOR DESIGN F

619011040 2.00 EACH 37.00 74.00 70.00 140.000590 DELINEATOR DES D

620011105 2.00 GAL 300.00 600.00 300.00 600.000600 WORDS AND SYMBOLS-WHITE PAINT

620011260 1.00 GAL 400.00 400.00 420.00 420.000610 WORDS AND SYMBOLS-WHITE EPOXY

620012955 9,281.00 LNFT 0.50 4,640.50 0.40 3,712.400620 TEMPORARY STRIPING

620013000 72.00 GAL 67.00 4,824.00 120.00 8,640.000630 STRIPING-WHITE PAINT

620013960 48.00 GAL 200.00 9,600.00 180.00 8,640.000640 STRIPING-WHITE EPOXY

620014000 64.00 GAL 60.00 3,840.00 120.00 7,680.000650 STRIPING-YELLOW PAINT

620014960 42.00 GAL 150.00 6,300.00 180.00 7,560.000660 STRIPING-YELLOW EPOXY

622011086 14,882.00 SQYD 2.00 29,764.00 2.50 37,205.000670 SEPARATION GEOTEXTILE - HIGH

623000155 3.00 EACH 315.00 945.00 380.00 1,140.000680 MAILBOX

$5,166,304.25 $4,177,308.50Section Totals
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( ) indicates item is bid as Lump Sum

$4,177,308.50$5,166,304.25

$5,166,304.25

Contract Item Totals

$4,177,308.50Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $4,211,992.05 96.14% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. $4,381,049.77 100.00% 104.01%

2 0677 JEFFERY CONTRACTING, LLC $4,816,347.68 109.94% 114.35%

Vendor Ranking

Contract ID:

VIRGINIA CITY - WEST

ButteLetting Date:

Contract Description:

District(s): 47 WORKING DAYS

15823

August 31, 2023 9:00
AM

(9873070000) STPP 29-1(70)14
VIRGINIA CITY - WEST

Madison204 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC.

(2) JEFFERY
CONTRACTING,

LLC

Line
Number

0001 RESURFACING, ASPHALT & ADA IMPROVEMENTSSECTION:

104030010 35,000.00 UNIT 1.00 35,000.00 1.00 35,000.00 1.00 35,000.000010 MISCELLANEOUS WORK

104030011 (1) LS 10,000.00 10,000.00 60,000.00 60,000.00 15,000.00 15,000.000020 MISCELLANEOUS ITEMS-LS

104030037 9,639.00 SQYD 3.75 36,146.25 3.50 33,736.50 2.89 27,856.710030 MISCELLANEOUS ITEMS-SQYD

108000010 (1) LS 5,000.00 5,000.00 20,000.00 20,000.00 5,000.00 5,000.000040 STRUCTURE ANALYSIS

109200005 (1) LS 700,000.00 700,000.00 1,085,000.00 1,085,000.00 1,195,000.00 1,195,000.000050 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 1,500.00 1,500.00 5,000.00 5,000.000060 BMP ADMINISTRATION-LS

208010005 (1) LS 20,000.00 20,000.00 50,000.00 50,000.00 7,500.00 7,500.000070 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL-FIXED

210020170 172.00 MILE 50.00 8,600.00 25.00 4,300.00 34.88 5,999.360090 TEST TRAILER-TRANSPORT,SETUP

301020340 624.00 CUYD 71.00 44,304.00 85.00 53,040.00 143.00 89,232.000100 CRUSHED AGGREGATE COURSE

301020625 7,479.00 SQYD 1.00 7,479.00 2.00 14,958.00 1.00 7,479.000110 AGGREGATE TREATMENT
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0001 RESURFACING, ASPHALT & ADA IMPROVEMENTSSECTION:

401020045 16,130.00 TON 60.00 967,800.00 37.25 600,842.50 69.50 1,121,035.000120 PLANT MIX SURF-3/4 IN

401020046 628.00 TON 144.00 90,432.00 155.00 97,340.00 166.50 104,562.000130 PLANT MIX BIT SURF-MISC

401020300 235.00 TON 325.00 76,375.00 350.00 82,250.00 302.50 71,087.500140 HYDRATED LIME

402020192 905.80 TON 900.00 815,220.00 900.00 815,220.00 790.00 715,582.000150 ASPHALT CEMENT PG 58V-34

402020315 11,223.00 GAL 4.00 44,892.00 4.00 44,892.00 3.60 40,402.800160 EMULSIFIED ASPHALT-TACK COAT

402020368 154.10 TON 950.00 146,395.00 960.00 147,936.00 850.00 130,985.000170 EMULSIFIED ASPHALT CRS-2P

402020375 152.60 TON 950.00 144,970.00 1,000.00 152,600.00 865.00 131,999.000180 EMULSIFIED ASPHALT CHFRS-2P

409000000 5.50 CRMI 700.00 3,850.00 1,150.00 6,325.00 1,660.00 9,130.000190 FINAL SWEEP AND BROOM

409000010 170,174.00 SQYD 0.95 161,665.30 0.73 124,227.02 1.21 205,910.540200 COVER-TYPE 1

411010000 91,688.00 SQYD 2.80 256,726.40 2.85 261,310.80 3.25 297,986.000210 COLD MILLING

411011120 5.50 MILE 1,380.00 7,590.00 1,800.00 9,900.00 1,500.00 8,250.000220 CENTERLINE RUMBLE STRIPS-TYPE 1

557010544 111.30 LNFT 550.00 61,215.00 1,300.00 144,690.00 1,110.00 123,543.000230 REVISE TIMBER BRIDGE RAIL-THRIE BEAM

604000100 3.00 EACH 1,125.00 3,375.00 3,150.00 9,450.00 2,000.00 6,000.000240 ADJUST MANHOLE

606010140 4.00 EACH 2,000.00 8,000.00 2,000.00 8,000.00 1,000.00 4,000.000250 GUARDRAIL END SECTION WIDENING

606010330 12.50 LNFT 30.00 375.00 50.00 625.00 44.00 550.000260 MGS GUARDRAIL
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0001 RESURFACING, ASPHALT & ADA IMPROVEMENTSSECTION:

606010335 3.00 EACH 3,350.00 10,050.00 5,000.00 15,000.00 4,200.00 12,600.000270 MASH W-BEAM TERMINAL SECTION

606010342 3.00 EACH 5,500.00 16,500.00 7,400.00 22,200.00 6,175.00 18,525.000280 MASH THRIE BEAM BR APPRCH SECTION

606010346 68.80 LNFT 85.00 5,848.00 80.00 5,504.00 70.00 4,816.000290 MGS INTERSECTING RDWAY TERMINAL SECTION

606010385 330.10 LNFT 3.00 990.30 6.50 2,145.65 5.65 1,865.070300 REMOVE GUARDRAIL

608010020 45.70 SQYD 220.00 10,054.00 350.00 15,995.00 296.00 13,527.200310 SIDEWALK-CONCRETE 4 IN

608010050 8.00 SQYD 250.00 2,000.00 470.00 3,760.00 346.00 2,768.000320 SIDEWALK-CONCRETE 6 IN

608010125 5.60 SQYD 500.00 2,800.00 725.00 4,060.00 500.00 2,800.000330 DETEC WARNING DEVICES-TYPE 1

609010200 63.10 LNFT 155.00 9,780.50 330.00 20,823.00 176.00 11,105.600340 CURB AND GUTTER-CONC

610100559 (1) LS 1,800.00 1,800.00 6,000.00 6,000.00 10,000.00 10,000.000350 REVEGETATION

616343920 80.00 LNFT 26.00 2,080.00 60.00 4,800.00 50.00 4,000.000360 CONDUIT-PLASTIC 2 IN

616783006 1.00 EACH 1,150.00 1,150.00 1,150.00 1,150.00 965.00 965.000370 PULL BOX-COMPOSITE TYPE 1

617000000 1.00 CUYD 2,675.00 2,675.00 2,300.00 2,300.00 1,950.00 1,950.000380 FOUNDATION-CONCRETE

617123108 280.00 LNFT 2.00 560.00 1.50 420.00 1.30 364.000390 CONDUCTOR-COPPER AWG8-600V

617123110 100.00 LNFT 1.40 140.00 1.45 145.00 1.20 120.000400 CONDUCTOR-COPPER AWG10-600V

617333100 1.00 EACH 2,200.00 2,200.00 3,300.00 3,300.00 2,780.00 2,780.000410 SERV ASSEMBLY
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0001 RESURFACING, ASPHALT & ADA IMPROVEMENTSSECTION:

617573070 1.00 EACH 9,000.00 9,000.00 11,500.00 11,500.00 9,500.00 9,500.000420 RECTANGULAR RAPID FLASHING BEACON

617673200 2.00 EACH 2,000.00 4,000.00 2,000.00 4,000.00 1,680.00 3,360.000430 SIG STANDARD TYPE 1-200

617781000 (1) LS 4,000.00 4,000.00 1,800.00 1,800.00 1,500.00 1,500.000440 REMOVE AND SALVAGE MISC ELECTRICAL

617903255 2.00 EACH 1,250.00 2,500.00 875.00 1,750.00 730.00 1,460.000450 PUSH BUTTON-PEDESTRIAN-TACTILE

618030005 250,000.00 UNIT 0.90 225,000.00 0.40 100,000.00 0.40 100,000.000460 TRAFFIC CONTROL DEVICES CB

619010062 78.30 SQFT 36.50 2,857.95 55.00 4,306.50 45.00 3,523.500470 SIGNS-ALUM SHEET INCR XI

619010090 724.30 SQFT 32.50 23,539.75 48.00 34,766.40 40.00 28,972.000480 SIGNS-ALUM REFL SHEET XI

619010230 94.00 EACH 60.00 5,640.00 150.00 14,100.00 125.00 11,750.000490 REMOVE SIGN

619010240 3.00 EACH 415.00 1,245.00 600.00 1,800.00 500.00 1,500.000500 REMOVE SIGN-GUIDE

619010310 208.00 LB 6.75 1,404.00 10.00 2,080.00 9.00 1,872.000510 POSTS-STEEL U SIGN

619010320 290.00 LB 7.00 2,030.00 8.00 2,320.00 7.00 2,030.000520 POSTS-STEEL STRUCTURAL SIGN

619010480 962.00 LNFT 15.00 14,430.00 22.00 21,164.00 19.00 18,278.000530 POLES-TREATED WOOD 4 IN

619010490 264.00 LNFT 17.00 4,488.00 24.00 6,336.00 20.00 5,280.000540 POLES-TREATED WOOD 5 IN

619010724 2.00 EACH 1,800.00 3,600.00 3,000.00 6,000.00 2,500.00 5,000.000550 FRANG SIGN POST BKWY-S5 X 10

619010800 437.00 EACH 44.00 19,228.00 65.00 28,405.00 55.00 24,035.000560 PANEL DELINEATOR DESIGN A
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0001 RESURFACING, ASPHALT & ADA IMPROVEMENTSSECTION:

619010815 12.00 EACH 36.00 432.00 75.00 900.00 65.00 780.000570 PANEL DELINEATOR DESIGN D

620011105 13.00 GAL 265.00 3,445.00 300.00 3,900.00 250.00 3,250.000580 WORDS AND SYMBOLS-WHITE PAINT

620011260 4.00 GAL 395.00 1,580.00 400.00 1,600.00 350.00 1,400.000590 WORDS AND SYMBOLS-WHITE EPOXY

620012955 125,532.00 LNFT 0.30 37,659.60 0.20 25,106.40 0.20 25,106.400600 TEMPORARY STRIPING

620013000 455.00 GAL 55.00 25,025.00 60.00 27,300.00 50.00 22,750.000610 STRIPING-WHITE PAINT

620013960 304.00 GAL 120.00 36,480.00 150.00 45,600.00 125.00 38,000.000620 STRIPING-WHITE EPOXY

620014000 402.00 GAL 55.00 22,110.00 60.00 24,120.00 50.00 20,100.000630 STRIPING-YELLOW PAINT

620014960 273.00 GAL 120.00 32,760.00 150.00 40,950.00 125.00 34,125.000640 STRIPING-YELLOW EPOXY

$4,816,347.68$4,211,992.05 $4,381,049.77Section Totals

( ) indicates item is bid as Lump Sum

$4,381,049.77$4,211,992.05 $4,816,347.68

$4,211,992.05

Contract Item Totals

$4,381,049.77 4,816,347.68Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,275,220.90 167.93% 100.00%

1 2567 HOLLOW CONTRACTING, INC. $1,950,342.43 100.00% 59.55%

2 0677 JEFFERY CONTRACTING, LLC $2,115,314.04 108.46% 64.59%

3 4343 HELENA SAND & GRAVEL, INC. $2,328,076.90 119.37% 71.08%

Vendor Ranking

Contract ID:

BUTTE URBAN PAVE PRES

ButteLetting Date:

Contract Description:

District(s): 44 WORKING DAYS

11823

August 31, 2023 9:00
AM

(10251047000) UPP 1899(47)
BUTTE URBAN PAVE PRES

Silver Bow205 Counties:

Contract
Time:

Call Order:

Project(s):
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Min: Max:

09/12/2023 09:34:57
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HOLLOW
CONTRACTING,

INC.

(2) JEFFERY
CONTRACTING,

LLC

Line
Number

0001 CRACK SEAL, SEAL & COVERSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 550,000.00 550,000.00 110,000.00 110,000.00 347,300.00 347,300.000020 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 2,500.00 2,500.00 5,000.00 5,000.000030 BMP ADMINISTRATION-LS

208010005 (1) LS 10,000.00 10,000.00 5,000.00 5,000.00 5,000.00 5,000.000040 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL-FIXED

210020170 30.00 MILE 51.00 1,530.00 50.00 1,500.00 1.00 30.000060 TEST TRAILER-TRANSPORT,SETUP

401020122 3,998.00 TON 275.00 1,099,450.00 120.00 479,760.00 107.00 427,786.000070 COMMERCIAL MIX-PG 58V-34

402020315 1,611.00 GAL 7.00 11,277.00 3.45 5,557.95 5.55 8,941.050080 EMULSIFIED ASPHALT-TACK COAT

402020375 375.40 TON 950.00 356,630.00 950.00 356,630.00 842.00 316,086.800090 EMULSIFIED ASPHALT CHFRS-2P

403010255 3,858.00 LB 5.50 21,219.00 5.58 21,527.64 6.94 26,774.520100 CRACK SEALING

403010257 1,158.00 LB 8.00 9,264.00 5.19 6,010.02 14.91 17,265.780110 CRACK FILLING-MASTIC
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0001 CRACK SEAL, SEAL & COVERSECTION:

409000000 8.20 CRMI 700.00 5,740.00 950.00 7,790.00 250.00 2,050.000120 FINAL SWEEP AND BROOM

409000020 217,537.00 SQYD 1.00 217,537.00 0.90 195,783.30 0.98 213,186.260130 COVER-TYPE 2

411010000 31,968.00 SQYD 6.00 191,808.00 3.00 95,904.00 3.00 95,904.000140 COLD MILLING

603014242 6.00 EACH 940.00 5,640.00 900.00 5,400.00 780.00 4,680.000150 ADJUST VALVE BOX

604000100 4.00 EACH 1,214.00 4,856.00 1,200.00 4,800.00 1,010.00 4,040.000160 ADJUST MANHOLE

606010230 8.00 EACH 3,616.00 28,928.00 4,100.00 32,800.00 4,100.00 32,800.000170 GUARDRAIL-STL/BR APPR-TY 3

606010330 1,893.00 LNFT 36.00 68,148.00 36.00 68,148.00 34.00 64,362.000180 MGS GUARDRAIL

606010335 6.00 EACH 3,800.00 22,800.00 3,965.00 23,790.00 3,850.00 23,100.000190 MASH W-BEAM TERMINAL SECTION

606010385 3,049.80 LNFT 4.00 12,199.20 4.06 12,382.19 3.95 12,046.710200 REMOVE GUARDRAIL

609010112 375.00 LNFT 40.00 15,000.00 46.25 17,343.75 45.00 16,875.000210 CURB 4 IN-CONCRETE

609010203 929.40 LNFT 13.00 12,082.20 2.50 2,323.50 9.80 9,108.120220 REMOVE CURB

618030005 170,000.00 UNIT 1.00 170,000.00 0.40 68,000.00 0.40 68,000.000230 TRAFFIC CONTROL DEVICES CB

620010301 364.00 GAL 350.00 127,400.00 257.50 93,730.00 250.00 91,000.000240 CURB MARKING-YELLOW EPOXY

620011105 240.00 GAL 264.00 63,360.00 257.50 61,800.00 250.00 60,000.000250 WORDS AND SYMBOLS-WHITE PAINT

620011110 6.00 GAL 277.00 1,662.00 257.50 1,545.00 250.00 1,500.000260 WORDS AND SYMBOLS-YELLOW PAINT
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0001 CRACK SEAL, SEAL & COVERSECTION:

620011260 305.00 GAL 395.00 120,475.00 360.50 109,952.50 350.00 106,750.000270 WORDS AND SYMBOLS-WHITE EPOXY

620011265 8.00 GAL 387.00 3,096.00 360.50 2,884.00 350.00 2,800.000280 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 11,939.00 LNFT 0.50 5,969.50 0.22 2,626.58 0.20 2,387.800290 TEMPORARY STRIPING

620013000 335.00 GAL 47.00 15,745.00 63.00 21,105.00 60.00 20,100.000300 STRIPING-WHITE PAINT

620013960 386.00 GAL 120.00 46,320.00 133.00 51,338.00 130.00 50,180.000310 STRIPING-WHITE EPOXY

620014000 335.00 GAL 47.00 15,745.00 63.00 21,105.00 60.00 20,100.000320 STRIPING-YELLOW PAINT

620014960 382.00 GAL 120.00 45,840.00 133.00 50,806.00 130.00 49,660.000330 STRIPING-YELLOW EPOXY

$2,115,314.04$3,275,220.90 $1,950,342.43Section Totals

( ) indicates item is bid as Lump Sum

$1,950,342.43$3,275,220.90 $2,115,314.04

$3,275,220.90

Contract Item Totals

$1,950,342.43 2,115,314.04Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) HELENA SAND
& GRAVEL, INC.

Line
Number

0001 CRACK SEAL, SEAL & COVERSECTION:

104030010 10,000.00 UNIT 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 300,000.00 300,000.000020 MOBILIZATION

208010000 (1) LS 700.00 700.000030 BMP ADMINISTRATION-LS

208010005 (1) LS 5,000.00 5,000.000040 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.000050 TEMPORARY EROSION CONTROL-FIXED

210020170 30.00 MILE 90.00 2,700.000060 TEST TRAILER-TRANSPORT,SETUP

401020122 3,998.00 TON 140.00 559,720.000070 COMMERCIAL MIX-PG 58V-34

402020315 1,611.00 GAL 4.50 7,249.500080 EMULSIFIED ASPHALT-TACK COAT

402020375 375.40 TON 880.00 330,352.000090 EMULSIFIED ASPHALT CHFRS-2P

403010255 3,858.00 LB 7.50 28,935.000100 CRACK SEALING

403010257 1,158.00 LB 16.00 18,528.000110 CRACK FILLING-MASTIC
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0001 CRACK SEAL, SEAL & COVERSECTION:

409000000 8.20 CRMI 6,000.00 49,200.000120 FINAL SWEEP AND BROOM

409000020 217,537.00 SQYD 1.10 239,290.700130 COVER-TYPE 2

411010000 31,968.00 SQYD 3.35 107,092.800140 COLD MILLING

603014242 6.00 EACH 600.00 3,600.000150 ADJUST VALVE BOX

604000100 4.00 EACH 1,000.00 4,000.000160 ADJUST MANHOLE

606010230 8.00 EACH 4,200.00 33,600.000170 GUARDRAIL-STL/BR APPR-TY 3

606010330 1,893.00 LNFT 37.00 70,041.000180 MGS GUARDRAIL

606010335 6.00 EACH 4,000.00 24,000.000190 MASH W-BEAM TERMINAL SECTION

606010385 3,049.80 LNFT 4.00 12,199.200200 REMOVE GUARDRAIL

609010112 375.00 LNFT 50.00 18,750.000210 CURB 4 IN-CONCRETE

609010203 929.40 LNFT 5.00 4,647.000220 REMOVE CURB

618030005 170,000.00 UNIT 0.40 68,000.000230 TRAFFIC CONTROL DEVICES CB

620010301 364.00 GAL 270.00 98,280.000240 CURB MARKING-YELLOW EPOXY

620011105 240.00 GAL 260.00 62,400.000250 WORDS AND SYMBOLS-WHITE PAINT

620011110 6.00 GAL 300.00 1,800.000260 WORDS AND SYMBOLS-YELLOW PAINT
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0001 CRACK SEAL, SEAL & COVERSECTION:

620011260 305.00 GAL 360.00 109,800.000270 WORDS AND SYMBOLS-WHITE EPOXY

620011265 8.00 GAL 380.00 3,040.000280 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 11,939.00 LNFT 0.30 3,581.700290 TEMPORARY STRIPING

620013000 335.00 GAL 65.00 21,775.000300 STRIPING-WHITE PAINT

620013960 386.00 GAL 140.00 54,040.000310 STRIPING-WHITE EPOXY

620014000 335.00 GAL 65.00 21,775.000320 STRIPING-YELLOW PAINT

620014960 382.00 GAL 140.00 53,480.000330 STRIPING-YELLOW EPOXY

$2,328,076.90Section Totals

( ) indicates item is bid as Lump Sum

$2,328,076.90

$2,328,076.90

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $811,495.10 131.91% 100.00%

1 6272 KNIFE RIVER CORPORATION - BLGS $615,174.30 100.00% 75.81%

2 2050 RIVERSIDE CONTRACTING, INC. $940,080.10 152.82% 115.85%

Vendor Ranking

Contract ID:

NAHMIS AVENUE - HUNTLEY

BillingsLetting Date:

Contract Description:

District(s): 35 WORKING DAYS

18823

August 31, 2023 9:00
AM

(10252002000) STPP 265-1(2)0
NAHMIS AVENUE - HUNTLEY

Yellowstone206 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) KNIFE RIVER
CORPORATION -

BLGS

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 SEAL & OVERLAYSECTION:

104030010 40,000.00 UNIT 1.00 40,000.00 1.00 40,000.00 1.00 40,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 150,000.00 150,000.00 112,500.00 112,500.00 155,000.00 155,000.000020 MOBILIZATION

203020278 383.00 CUYD 80.00 30,640.00 39.75 15,224.25 80.00 30,640.000030 EXCAVATION-DIGOUTS

203020310 269.00 CUYD 75.00 20,175.00 70.50 18,964.50 95.00 25,555.000040 SPECIAL BORROW-NEAT LINE

208010000 (1) LS 5,000.00 5,000.00 1,576.00 1,576.00 7,000.00 7,000.000050 BMP ADMINISTRATION-LS

208010005 (1) LS 7,000.00 7,000.00 2,987.00 2,987.00 7,000.00 7,000.000060 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL-FIXED

210020000 18.00 HOUR 200.00 3,600.00 163.50 2,943.00 360.00 6,480.000080 GRADER-MOTOR

301020340 87.00 CUYD 90.00 7,830.00 113.00 9,831.00 140.00 12,180.000090 CRUSHED AGGREGATE COURSE

401020064 166.00 TON 320.00 53,120.00 189.50 31,457.00 360.00 59,760.000100 COMMERCIAL PLANT MIX-MISC

401020122 1,729.00 TON 160.00 276,640.00 119.50 206,615.50 175.00 302,575.000110 COMMERCIAL MIX-PG 58V-34
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0001 SEAL & OVERLAYSECTION:

402020315 672.00 GAL 9.00 6,048.00 11.75 7,896.00 5.00 3,360.000120 EMULSIFIED ASPHALT-TACK COAT

402020375 20.20 TON 950.00 19,190.00 906.00 18,301.20 1,145.00 23,129.000130 EMULSIFIED ASPHALT CHFRS-2P

402020377 21.90 TON 1,050.00 22,995.00 911.50 19,961.85 1,165.00 25,513.500140 SCRUB SEAL EMULSION

409000000 0.70 CRMI 5,000.00 3,500.00 3,307.00 2,314.90 5,200.00 3,640.000150 FINAL SWEEP AND BROOM

409000010 23,592.00 SQYD 1.25 29,490.00 1.70 40,106.40 5.50 129,756.000160 COVER-TYPE 1

411010000 3,137.00 SQYD 10.00 31,370.00 3.50 10,979.50 11.00 34,507.000170 COLD MILLING

603014242 1.00 EACH 600.00 600.00 618.00 618.00 4,900.00 4,900.000180 ADJUST VALVE BOX

618030005 80,000.00 UNIT 0.85 68,000.00 0.45 36,000.00 0.45 36,000.000190 TRAFFIC CONTROL DEVICES CB

619010062 42.00 SQFT 39.00 1,638.00 46.25 1,942.50 44.50 1,869.000200 SIGNS-ALUM SHEET INCR XI

619010090 134.80 SQFT 39.00 5,257.20 44.00 5,931.20 42.50 5,729.000210 SIGNS-ALUM REFL SHEET XI

619010230 13.00 EACH 78.00 1,014.00 77.00 1,001.00 74.50 968.500220 REMOVE SIGN

619010480 100.00 LNFT 17.00 1,700.00 16.50 1,650.00 16.00 1,600.000230 POLES-TREATED WOOD 4 IN

619526065 1.00 EACH 55.00 55.00 98.75 98.75 85.00 85.000240 RETRO-REFL STRIP-YL 4 X 60

619526085 1.00 EACH 60.00 60.00 98.75 98.75 95.00 95.000250 RETRO-REFL STRIP-RED 4 X 72

619526095 1.00 EACH 45.00 45.00 77.00 77.00 74.50 74.500260 RETRO-REFL STRIP-RED 4 X 48
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Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



0001 SEAL & OVERLAYSECTION:

620011105 3.00 GAL 260.00 780.00 272.00 816.00 266.00 798.000270 WORDS AND SYMBOLS-WHITE PAINT

620011110 1.00 GAL 260.00 260.00 272.00 272.00 266.00 266.000280 WORDS AND SYMBOLS-YELLOW PAINT

620011260 4.00 GAL 375.00 1,500.00 380.50 1,522.00 373.00 1,492.000290 WORDS AND SYMBOLS-WHITE EPOXY

620011265 1.00 GAL 375.00 375.00 380.50 380.50 373.00 373.000300 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 7,018.00 LNFT 0.55 3,859.90 0.25 1,754.50 0.30 2,105.400310 TEMPORARY STRIPING

620013000 24.00 GAL 90.00 2,160.00 108.50 2,604.00 106.00 2,544.000320 STRIPING-WHITE PAINT

620013960 32.00 GAL 200.00 6,400.00 163.00 5,216.00 160.00 5,120.000330 STRIPING-WHITE EPOXY

620014000 24.00 GAL 90.00 2,160.00 108.50 2,604.00 106.00 2,544.000340 STRIPING-YELLOW PAINT

620014960 32.00 GAL 200.00 6,400.00 163.00 5,216.00 160.00 5,120.000350 STRIPING-YELLOW EPOXY

622011084 474.00 SQYD 4.50 2,133.00 11.00 5,214.00 3.80 1,801.200360 GEOTEXTILE STABILIZATION

$940,080.10$811,495.10 $615,174.30Section Totals
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NAHMIS AVENUE - HUNTLEY

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

206

Tabulation of Bids

Contract Time:August 31, 2023

Contract Description:

18823

(10252002000) STPP 265-1(2)0
NAHMIS AVENUE - HUNTLEY

35 WORKING DAYS

Yellowstone

Min: Max:

09/12/2023 09:34:57
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( ) indicates item is bid as Lump Sum

$615,174.30$811,495.10 $940,080.10

$811,495.10

Contract Item Totals

$615,174.30 940,080.10Contract Grand Totals

Contract Time Totals $0.00
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NAHMIS AVENUE - HUNTLEY

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

206

Tabulation of Bids

Contract Time:August 31, 2023

Contract Description:

18823

(10252002000) STPP 265-1(2)0
NAHMIS AVENUE - HUNTLEY

35 WORKING DAYS

Yellowstone

Min: Max:

09/12/2023 09:34:57
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $353,933.50 93.02% 100.00%

1 0306 JAG CONTRACTING LLC $380,507.30 100.00% 107.51%

2 6259 KNIFE RIVER CORPORATION - MSLA $418,681.90 110.03% 118.29%

3 1044 RAZZ CONSTRUCTION INC $472,476.00 124.17% 133.49%

Vendor Ranking

Contract ID:

OLD HWY 10 SIDEWALK - ST REGIS

MissoulaLetting Date:

Contract Description:

District(s): 35 WORKING DAYS

13823

August 31, 2023 9:00
AM

(10100056000) TA 31(56)
OLD HWY 10 SIDEWALK - ST REGIS

Mineral207 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

09/12/2023 09:34:57

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) JAG
CONTRACTING

LLC

(2) KNIFE RIVER
CORPORATION -

MSLA

Line
Number

0001 BIKE/PED FACILITIESSECTION:

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.00 1.00 15,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 60,000.00 60,000.00 97,000.00 97,000.00 145,000.00 145,000.000020 MOBILIZATION

201311010 (1) LS 4,000.00 4,000.00 10,000.00 10,000.00 8,110.00 8,110.000030 REMOVE TREES AND BRUSH

203020100 167.00 CUYD 150.00 25,050.00 95.00 15,865.00 80.00 13,360.000040 EXCAVATION-UNCLASSIFIED

208010000 (1) LS 7,500.00 7,500.00 15,000.00 15,000.00 15,000.00 15,000.000050 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

301020340 173.00 CUYD 90.00 15,570.00 70.00 12,110.00 150.00 25,950.000070 CRUSHED AGGREGATE COURSE

401020057 144.00 TON 350.00 50,400.00 315.00 45,360.00 180.00 25,920.000080 COMMERCIAL MIX-3/8 IN-PG 58-28

604010661 1.00 EACH 2,200.00 2,200.00 1,604.00 1,604.00 4,900.00 4,900.000090 CURB INLET FRAME AND GRATE

604010662 2.00 EACH 1,920.00 3,840.00 1,777.00 3,554.00 4,900.00 9,800.000100 DROP INLET FRAME AND GRATE

608010020 277.70 SQYD 200.00 55,540.00 166.00 46,098.20 125.00 34,712.500110 SIDEWALK-CONCRETE 4 IN
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OLD HWY 10 SIDEWALK - ST REGIS

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

207

Tabulation of Bids

Contract Time:August 31, 2023

Contract Description:

13823

(10100056000) TA 31(56)
OLD HWY 10 SIDEWALK - ST REGIS

35 WORKING DAYS

Mineral

Min: Max:

09/12/2023 09:34:57

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



0001 BIKE/PED FACILITIESSECTION:

608010050 90.20 SQYD 300.00 27,060.00 288.00 25,977.60 225.00 20,295.000120 SIDEWALK-CONCRETE 6 IN

608010125 3.60 SQYD 600.00 2,160.00 1,200.00 4,320.00 765.00 2,754.000130 DETEC WARNING DEVICES-TYPE 1

609010030 24.00 LNFT 58.00 1,392.00 38.00 912.00 300.00 7,200.000140 CURB-CONC MEDIAN TYPE A

609010200 149.70 LNFT 95.00 14,221.50 145.00 21,706.50 82.00 12,275.400150 CURB AND GUTTER-CONC

610100559 (1) LS 4,000.00 4,000.00 10,000.00 10,000.00 6,335.00 6,335.000160 REVEGETATION

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000170 TRAFFIC CONTROL-FIXED

618030080 (1) LS 20,000.00 20,000.00 9,000.00 9,000.00 32,000.00 32,000.000180 TRAFFIC CONTROL-LS

618100005 2.00 EACH 7,500.00 15,000.00 8,000.00 16,000.00 6,335.00 12,670.000190 PORTABLE VARIABLE MESSAGE SIGN

699010230 3.00 EACH 10,000.00 30,000.00 10,000.00 30,000.00 8,800.00 26,400.000200 SUMP

$418,681.90$353,933.50 $380,507.30Section Totals

( ) indicates item is bid as Lump Sum

$380,507.30$353,933.50 $418,681.90

$353,933.50

Contract Item Totals

$380,507.30 418,681.90Contract Grand Totals

Contract Time Totals $0.00
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OLD HWY 10 SIDEWALK - ST REGIS

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

207

Tabulation of Bids

Contract Time:August 31, 2023

Contract Description:

13823

(10100056000) TA 31(56)
OLD HWY 10 SIDEWALK - ST REGIS

35 WORKING DAYS

Mineral

Min: Max:

09/12/2023 09:34:57
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) RAZZ
CONSTRUCTION

INC

Line
Number

0001 BIKE/PED FACILITIESSECTION:

104030010 15,000.00 UNIT 1.00 15,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 140,000.00 140,000.000020 MOBILIZATION

201311010 (1) LS 10,000.00 10,000.000030 REMOVE TREES AND BRUSH

203020100 167.00 CUYD 135.00 22,545.000040 EXCAVATION-UNCLASSIFIED

208010000 (1) LS 10,000.00 10,000.000050 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

301020340 173.00 CUYD 150.00 25,950.000070 CRUSHED AGGREGATE COURSE

401020057 144.00 TON 400.00 57,600.000080 COMMERCIAL MIX-3/8 IN-PG 58-28

604010661 1.00 EACH 950.00 950.000090 CURB INLET FRAME AND GRATE

604010662 2.00 EACH 1,000.00 2,000.000100 DROP INLET FRAME AND GRATE

608010020 277.70 SQYD 105.00 29,158.500110 SIDEWALK-CONCRETE 4 IN

Page 3 of 4

OLD HWY 10 SIDEWALK - ST REGIS

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

207

Tabulation of Bids

Contract Time:August 31, 2023

Contract Description:

13823

(10100056000) TA 31(56)
OLD HWY 10 SIDEWALK - ST REGIS

35 WORKING DAYS

Mineral

Min: Max:

09/12/2023 09:34:57
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0001 BIKE/PED FACILITIESSECTION:

608010050 90.20 SQYD 200.00 18,040.000120 SIDEWALK-CONCRETE 6 IN

608010125 3.60 SQYD 700.00 2,520.000130 DETEC WARNING DEVICES-TYPE 1

609010030 24.00 LNFT 125.00 3,000.000140 CURB-CONC MEDIAN TYPE A

609010200 149.70 LNFT 125.00 18,712.500150 CURB AND GUTTER-CONC

610100559 (1) LS 5,000.00 5,000.000160 REVEGETATION

618030015 500.00 UNIT 1.00 500.000170 TRAFFIC CONTROL-FIXED

618030080 (1) LS 75,000.00 75,000.000180 TRAFFIC CONTROL-LS

618100005 2.00 EACH 6,000.00 12,000.000190 PORTABLE VARIABLE MESSAGE SIGN

699010230 3.00 EACH 8,000.00 24,000.000200 SUMP

$472,476.00Section Totals

( ) indicates item is bid as Lump Sum

$472,476.00

$472,476.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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OLD HWY 10 SIDEWALK - ST REGIS

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

207

Tabulation of Bids

Contract Time:August 31, 2023

Contract Description:

13823

(10100056000) TA 31(56)
OLD HWY 10 SIDEWALK - ST REGIS

35 WORKING DAYS

Mineral

Min: Max:

09/12/2023 09:34:57
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $4,795,724.60 108.06% 100.00%

1 2362 L.H.C., INCORPORATED $4,438,000.00 100.00% 92.54%

2 2050 RIVERSIDE CONTRACTING, INC. $4,583,230.60 103.27% 95.57%

3 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$4,594,092.50 103.52% 95.80%

4 4343 HELENA SAND & GRAVEL, INC. $4,860,964.50 109.53% 101.36%

Vendor Ranking

Contract ID:

JCT MT 200 - SOUTHEAST (S-279)

Great FallsLetting Date:

Contract Description:

District(s): 40 WORKING DAYS

03823

August 10, 2023 9:00
AM

(10283032000) STPS 279-1(32)22
JCT MT 200 - SOUTHEAST (S-279)

Lewis and Clark101 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

08/22/2023 09:41:26

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) L.H.C.,
INCORPORATED

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 SCRUB SEAL, MILL/FILL, SEAL & COVER, FOG SEALSECTION:

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 15,000.00 15,000.00 10,000.00 10,000.00 32,000.00 32,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 750,000.00 750,000.00 635,244.70 635,244.70 925,000.00 925,000.000030 MOBILIZATION

208010000 (1) LS 50,000.00 50,000.00 5,000.00 5,000.00 2,000.00 2,000.000040 BMP ADMINISTRATION-LS

208010005 (1) LS 50,000.00 50,000.00 5,000.00 5,000.00 95,000.00 95,000.000050 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

210020170 77.00 MILE 50.00 3,850.00 50.00 3,850.00 50.00 3,850.000070 TEST TRAILER-TRANSPORT,SETUP

401020048 17,302.00 TON 55.00 951,610.00 50.00 865,100.00 45.00 778,590.000080 PLANT MIX SURF-1/2 IN

401020300 242.00 TON 300.00 72,600.00 275.00 66,550.00 345.00 83,490.000090 HYDRATED LIME

402020192 1,022.00 TON 900.00 919,800.00 800.00 817,600.00 775.00 792,050.000100 ASPHALT CEMENT PG 58V-34

402020315 7,064.00 GAL 4.80 33,907.20 5.50 38,852.00 4.00 28,256.000110 EMULSIFIED ASPHALT-TACK COAT

Page 1 of 8

JCT MT 200 - SOUTHEAST (S-279)

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:August 10, 2023

Contract Description:

03823

(10283032000) STPS 279-1(32)22
JCT MT 200 - SOUTHEAST (S-279)

40 WORKING DAYS

Lewis and Clark

Min: Max:

08/22/2023 09:41:26
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0001 SCRUB SEAL, MILL/FILL, SEAL & COVER, FOG SEALSECTION:

402020320 18,354.00 GAL 7.50 137,655.00 6.00 110,124.00 5.50 100,947.000120 EMULSIFIED ASPHALT-FOG SEAL

402020375 230.10 TON 1,050.00 241,605.00 870.00 200,187.00 900.00 207,090.000130 EMULSIFIED ASPHALT CHFRS-2P

402020377 211.00 TON 1,150.00 242,650.00 903.00 190,533.00 925.00 195,175.000140 SCRUB SEAL EMULSION

409000030 244,660.00 SQYD 1.10 269,126.00 1.50 366,990.00 1.10 269,126.000150 COVER-TYPE 3

411010000 141,604.00 SQYD 3.00 424,812.00 3.50 495,614.00 2.50 354,010.000160 COLD MILLING

411011125 8.40 MILE 1,540.00 12,936.00 1,500.00 12,600.00 2,000.00 16,800.000170 CENTERLINE RUMBLE STRIPS-TYPE 2

618030005 250,000.00 UNIT 0.90 225,000.00 0.78 195,000.00 0.85 212,500.000180 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 1,750.00 3,500.00 4,500.00 9,000.00 5,000.00 10,000.000190 MOTORCYCLE ADVISORY SIGN

619010062 112.80 SQFT 41.00 4,624.80 51.00 5,752.80 57.00 6,429.600200 SIGNS-ALUM SHEET INCR XI

619010090 2,422.90 SQFT 32.00 77,532.80 35.00 84,801.50 40.00 96,916.000210 SIGNS-ALUM REFL SHEET XI

619010230 288.00 EACH 40.00 11,520.00 35.00 10,080.00 42.00 12,096.000220 REMOVE SIGN

619010240 3.00 EACH 355.00 1,065.00 280.00 840.00 330.00 990.000230 REMOVE SIGN-GUIDE

619010310 320.00 LB 5.90 1,888.00 4.00 1,280.00 5.00 1,600.000240 POSTS-STEEL U SIGN

619010320 620.00 LB 9.30 5,766.00 13.00 8,060.00 16.00 9,920.000250 POSTS-STEEL STRUCTURAL SIGN

619010480 926.00 LNFT 14.50 13,427.00 11.00 10,186.00 13.50 12,501.000260 POLES-TREATED WOOD 4 IN

Page 2 of 8

JCT MT 200 - SOUTHEAST (S-279)

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:August 10, 2023

Contract Description:

03823

(10283032000) STPS 279-1(32)22
JCT MT 200 - SOUTHEAST (S-279)

40 WORKING DAYS

Lewis and Clark

Min: Max:

08/22/2023 09:41:26

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



0001 SCRUB SEAL, MILL/FILL, SEAL & COVER, FOG SEALSECTION:

619010490 122.00 LNFT 16.90 2,061.80 12.00 1,464.00 14.50 1,769.000270 POLES-TREATED WOOD 5 IN

619010724 4.00 EACH 1,395.00 5,580.00 1,500.00 6,000.00 1,800.00 7,200.000280 FRANG SIGN POST BKWY-S5 X 10

619011010 549.00 EACH 30.00 16,470.00 29.00 15,921.00 35.00 19,215.000290 DELINEATOR DES A

619011030 384.00 EACH 33.00 12,672.00 37.00 14,208.00 45.00 17,280.000300 DELINEATOR DES C

619011040 2.00 EACH 40.50 81.00 37.00 74.00 45.00 90.000310 DELINEATOR DES D

619011060 103.00 EACH 50.00 5,150.00 32.00 3,296.00 40.00 4,120.000320 DELINEATOR DES F

620013000 601.00 GAL 45.00 27,045.00 42.00 25,242.00 50.00 30,050.000330 STRIPING-WHITE PAINT

620013960 801.00 GAL 100.00 80,100.00 113.00 90,513.00 135.00 108,135.000340 STRIPING-WHITE EPOXY

620014000 402.00 GAL 45.00 18,090.00 42.00 16,884.00 50.00 20,100.000350 STRIPING-YELLOW PAINT

620014960 581.00 GAL 100.00 58,100.00 113.00 65,653.00 135.00 78,435.000360 STRIPING-YELLOW EPOXY

$4,583,230.60$4,795,724.60 $4,438,000.00Section Totals

Page 3 of 8

JCT MT 200 - SOUTHEAST (S-279)

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:August 10, 2023

Contract Description:

03823

(10283032000) STPS 279-1(32)22
JCT MT 200 - SOUTHEAST (S-279)

40 WORKING DAYS

Lewis and Clark

Min: Max:
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( ) indicates item is bid as Lump Sum

$4,438,000.00$4,795,724.60 $4,583,230.60

$4,795,724.60

Contract Item Totals

$4,438,000.00 4,583,230.60Contract Grand Totals

Contract Time Totals $0.00
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JCT MT 200 - SOUTHEAST (S-279)

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:August 10, 2023

Contract Description:

03823

(10283032000) STPS 279-1(32)22
JCT MT 200 - SOUTHEAST (S-279)

40 WORKING DAYS

Lewis and Clark

Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) SCHELLINGER
CONSTRUCTION

CO., INC.

(4) HELENA SAND
& GRAVEL, INC.

Line
Number

0001 SCRUB SEAL, MILL/FILL, SEAL & COVER, FOG SEALSECTION:

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 15,000.00 15,000.00 43,000.00 43,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 1,200,000.00 1,200,000.00 655,400.00 655,400.000030 MOBILIZATION

208010000 (1) LS 2,500.00 2,500.00 5,000.00 5,000.000040 BMP ADMINISTRATION-LS

208010005 (1) LS 15,000.00 15,000.00 182,842.00 182,842.000050 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

210020170 77.00 MILE 34.00 2,618.00 55.00 4,235.000070 TEST TRAILER-TRANSPORT,SETUP

401020048 17,302.00 TON 44.00 761,288.00 72.00 1,245,744.000080 PLANT MIX SURF-1/2 IN

401020300 242.00 TON 300.00 72,600.00 295.00 71,390.000090 HYDRATED LIME

402020192 1,022.00 TON 570.00 582,540.00 865.00 884,030.000100 ASPHALT CEMENT PG 58V-34

402020315 7,064.00 GAL 3.00 21,192.00 4.25 30,022.000110 EMULSIFIED ASPHALT-TACK COAT

Page 5 of 8

JCT MT 200 - SOUTHEAST (S-279)

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:August 10, 2023

Contract Description:

03823
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JCT MT 200 - SOUTHEAST (S-279)

40 WORKING DAYS

Lewis and Clark

Min: Max:
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0001 SCRUB SEAL, MILL/FILL, SEAL & COVER, FOG SEALSECTION:

402020320 18,354.00 GAL 6.00 110,124.00 4.75 87,181.500120 EMULSIFIED ASPHALT-FOG SEAL

402020375 230.10 TON 975.00 224,347.50 818.00 188,221.800130 EMULSIFIED ASPHALT CHFRS-2P

402020377 211.00 TON 1,000.00 211,000.00 800.00 168,800.000140 SCRUB SEAL EMULSION

409000030 244,660.00 SQYD 1.25 305,825.00 1.10 269,126.000150 COVER-TYPE 3

411010000 141,604.00 SQYD 3.25 460,213.00 2.65 375,250.600160 COLD MILLING

411011125 8.40 MILE 1,200.00 10,080.00 1,300.00 10,920.000170 CENTERLINE RUMBLE STRIPS-TYPE 2

618030005 250,000.00 UNIT 0.75 187,500.00 0.80 200,000.000180 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 4,200.00 8,400.00 4,410.00 8,820.000190 MOTORCYCLE ADVISORY SIGN

619010062 112.80 SQFT 48.00 5,414.40 52.00 5,865.600200 SIGNS-ALUM SHEET INCR XI

619010090 2,422.90 SQFT 34.00 82,378.60 35.00 84,801.500210 SIGNS-ALUM REFL SHEET XI

619010230 288.00 EACH 35.00 10,080.00 38.00 10,944.000220 REMOVE SIGN

619010240 3.00 EACH 275.00 825.00 288.00 864.000230 REMOVE SIGN-GUIDE

619010310 320.00 LB 4.00 1,280.00 4.50 1,440.000240 POSTS-STEEL U SIGN

619010320 620.00 LB 13.00 8,060.00 13.50 8,370.000250 POSTS-STEEL STRUCTURAL SIGN

619010480 926.00 LNFT 11.00 10,186.00 12.00 11,112.000260 POLES-TREATED WOOD 4 IN
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0001 SCRUB SEAL, MILL/FILL, SEAL & COVER, FOG SEALSECTION:

619010490 122.00 LNFT 12.00 1,464.00 12.25 1,494.500270 POLES-TREATED WOOD 5 IN

619010724 4.00 EACH 1,500.00 6,000.00 1,600.00 6,400.000280 FRANG SIGN POST BKWY-S5 X 10

619011010 549.00 EACH 28.00 15,372.00 30.00 16,470.000290 DELINEATOR DES A

619011030 384.00 EACH 36.00 13,824.00 40.00 15,360.000300 DELINEATOR DES C

619011040 2.00 EACH 36.00 72.00 40.00 80.000310 DELINEATOR DES D

619011060 103.00 EACH 31.00 3,193.00 32.00 3,296.000320 DELINEATOR DES F

620013000 601.00 GAL 41.00 24,641.00 48.00 28,848.000330 STRIPING-WHITE PAINT

620013960 801.00 GAL 111.50 89,311.50 120.00 96,120.000340 STRIPING-WHITE EPOXY

620014000 402.00 GAL 41.00 16,482.00 48.00 19,296.000350 STRIPING-YELLOW PAINT

620014960 581.00 GAL 111.50 64,781.50 120.00 69,720.000360 STRIPING-YELLOW EPOXY

$4,594,092.50 $4,860,964.50Section Totals
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( ) indicates item is bid as Lump Sum

$4,860,964.50$4,594,092.50

$4,594,092.50

Contract Item Totals

$4,860,964.50Contract Grand Totals

Contract Time Totals
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 SCRUB SEAL, MILL/FILL, SEAL & COVER, FOG SEALSECTION:

104030010 MISCELLANEOUS WORK 50,000.00 1.00 1.00UNIT 50,000.00 50,000.00 100.00% 0.00

105070000 CONTRACTOR SURVEY AND LAYOUT (1) 15,000.00 10,000.00LS 15,000.00 10,000.00 66.67% -5,000.00

109200005 MOBILIZATION (1) 750,000.00 635,244.70LS 750,000.00 635,244.70 84.70% -114,755.30

208010000 BMP ADMINISTRATION-LS (1) 50,000.00 5,000.00LS 50,000.00 5,000.00 10.00% -45,000.00

208010005 PAR BMP ADMINISTRATION-LS (1) 50,000.00 5,000.00LS 50,000.00 5,000.00 10.00% -45,000.00

208010200 TEMPORARY EROSION CONTROL-
FIXED

500.00 1.00 1.00UNIT 500.00 500.00 100.00% 0.00

210020170 TEST TRAILER-TRANSPORT,SETUP 77.00 50.00 50.00MILE 3,850.00 3,850.00 100.00% 0.00

401020048 PLANT MIX SURF-1/2 IN 17,302.00 55.00 50.00TON 951,610.00 865,100.00 90.91% -86,510.00

401020300 HYDRATED LIME 242.00 300.00 275.00TON 72,600.00 66,550.00 91.67% -6,050.00

402020192 ASPHALT CEMENT PG 58V-34 1,022.00 900.00 800.00TON 919,800.00 817,600.00 88.89% -102,200.00

402020315 EMULSIFIED ASPHALT-TACK COAT 7,064.00 4.80 5.50GAL 33,907.20 38,852.00 114.58% 4,944.80

402020320 EMULSIFIED ASPHALT-FOG SEAL 18,354.00 7.50 6.00GAL 137,655.00 110,124.00 80.00% -27,531.00

402020375 EMULSIFIED ASPHALT CHFRS-2P 230.10 1,050.00 870.00TON 241,605.00 200,187.00 82.86% -41,418.00

Low Bid Item Analysis

03823 Lewis and ClarkCall Order: Counties:

Letting Date:

(10283032000) STPS 279-1(32)22
JCT MT 200 - SOUTHEAST (S-279)

Great Falls 40 WORKING DAYS

Contract Description:

2362

Project(s):

Contract Time:

L.H.C., INCORPORATED

JCT MT 200 - SOUTHEAST (S-279)

Contract ID:

Vendor ID/Name:

August 10, 2023 9:00
AM

District(s):

101
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 SCRUB SEAL, MILL/FILL, SEAL & COVER, FOG SEALSECTION:

402020377 SCRUB SEAL EMULSION 211.00 1,150.00 903.00TON 242,650.00 190,533.00 78.52% -52,117.00

409000030 COVER-TYPE 3 244,660.00 1.10 1.50SQYD 269,126.00 366,990.00 136.36% 97,864.00

411010000 COLD MILLING 141,604.00 3.00 3.50SQYD 424,812.00 495,614.00 116.67% 70,802.00

411011125 CENTERLINE RUMBLE STRIPS-TYPE 2 8.40 1,540.00 1,500.00MILE 12,936.00 12,600.00 97.40% -336.00

618030005 TRAFFIC CONTROL DEVICES CB 250,000.00 0.90 0.78UNIT 225,000.00 195,000.00 86.67% -30,000.00

618100001 MOTORCYCLE ADVISORY SIGN 2.00 1,750.00 4,500.00EACH 3,500.00 9,000.00 257.14% 5,500.00

619010062 SIGNS-ALUM SHEET INCR XI 112.80 41.00 51.00SQFT 4,624.80 5,752.80 124.39% 1,128.00

619010090 SIGNS-ALUM REFL SHEET XI 2,422.90 32.00 35.00SQFT 77,532.80 84,801.50 109.38% 7,268.70

619010230 REMOVE SIGN 288.00 40.00 35.00EACH 11,520.00 10,080.00 87.50% -1,440.00

619010240 REMOVE SIGN-GUIDE 3.00 355.00 280.00EACH 1,065.00 840.00 78.87% -225.00

619010310 POSTS-STEEL U SIGN 320.00 5.90 4.00LB 1,888.00 1,280.00 67.80% -608.00

619010320 POSTS-STEEL STRUCTURAL SIGN 620.00 9.30 13.00LB 5,766.00 8,060.00 139.78% 2,294.00

619010480 POLES-TREATED WOOD 4 IN 926.00 14.50 11.00LNFT 13,427.00 10,186.00 75.86% -3,241.00

Low Bid Item Analysis

03823 Lewis and ClarkCall Order: Counties:

Letting Date:

(10283032000) STPS 279-1(32)22
JCT MT 200 - SOUTHEAST (S-279)
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Contract Time:
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August 10, 2023 9:00
AM

District(s):

101
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 SCRUB SEAL, MILL/FILL, SEAL & COVER, FOG SEALSECTION:

619010490 POLES-TREATED WOOD 5 IN 122.00 16.90 12.00LNFT 2,061.80 1,464.00 71.01% -597.80

619010724 FRANG SIGN POST BKWY-S5 X 10 4.00 1,395.00 1,500.00EACH 5,580.00 6,000.00 107.53% 420.00

619011010 DELINEATOR DES A 549.00 30.00 29.00EACH 16,470.00 15,921.00 96.67% -549.00

619011030 DELINEATOR DES C 384.00 33.00 37.00EACH 12,672.00 14,208.00 112.12% 1,536.00

619011040 DELINEATOR DES D 2.00 40.50 37.00EACH 81.00 74.00 91.36% -7.00

619011060 DELINEATOR DES F 103.00 50.00 32.00EACH 5,150.00 3,296.00 64.00% -1,854.00

620013000 STRIPING-WHITE PAINT 601.00 45.00 42.00GAL 27,045.00 25,242.00 93.33% -1,803.00

620013960 STRIPING-WHITE EPOXY 801.00 100.00 113.00GAL 80,100.00 90,513.00 113.00% 10,413.00

620014000 STRIPING-YELLOW PAINT 402.00 45.00 42.00GAL 18,090.00 16,884.00 93.33% -1,206.00

620014960 STRIPING-YELLOW EPOXY 581.00 100.00 113.00GAL 58,100.00 65,653.00 113.00% 7,553.00

Section Totals: $4,795,724.60 $4,438,000.00 92.54% -$357,724.60

Low Bid Item Analysis

03823 Lewis and ClarkCall Order: Counties:

Letting Date:

(10283032000) STPS 279-1(32)22
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District(s):

101

Page 3 of 4

Min: Max:



08/22/2023 09:41:26

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040

( ) indicates item is bid as Lump Sum

92.54% -$357,724.60$4,438,000.00$4,795,724.60Contract Total for Calculated Low Bidders Bid Items

Contract Total Plus Time

Low Bid Item Analysis

03823 Lewis and ClarkCall Order: Counties:

Letting Date:

(10283032000) STPS 279-1(32)22
JCT MT 200 - SOUTHEAST (S-279)

Great Falls 40 WORKING DAYS

Contract Description:

2362

Project(s):

Contract Time:

L.H.C., INCORPORATED

JCT MT 200 - SOUTHEAST (S-279)

Contract ID:

Vendor ID/Name:

August 10, 2023 9:00
AM

District(s):

101
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,322,581.86 107.98% 100.00%

1 4343 HELENA SAND & GRAVEL, INC. $3,076,977.51 100.00% 92.61%

Vendor Ranking

Contract ID:

BOULDER - URBAN

ButteLetting Date:

Contract Description:

District(s): 50 WORKING DAYS

08823

August 10, 2023 9:00
AM

(9742046000) STPP 69-1(46)38
BOULDER - URBAN

Jefferson102 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HELENA SAND
& GRAVEL, INC.

Line
Number

0001 Cold milling, plant mix surfacing, seal & coverSECTION:

104030010 30,000.00 UNIT 1.00 30,000.00 1.00 30,000.000010 MISCELLANEOUS WORK

104030037 1,764.00 SQYD 28.00 49,392.00 135.50 239,022.000020 MISCELLANEOUS ITEMS-SQYD

108000010 (1) LS 5,000.00 5,000.00 17,000.00 17,000.000030 STRUCTURE ANALYSIS

109200005 (1) LS 700,000.00 700,000.00 556,500.00 556,500.000040 MOBILIZATION

202020353 1,541.00 SQYD 50.00 77,050.00 34.00 52,394.000050 REMOVE CONCRETE

202020539 5.00 EACH 2,500.00 12,500.00 6,500.00 32,500.000060 REMOVE MISCELLANEOUS ITEMS

208010000 (1) LS 5,000.00 5,000.00 6,000.00 6,000.000070 BMP ADMINISTRATION-LS

208010005 (1) LS 10,000.00 10,000.00 5,000.00 5,000.000080 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000090 TEMPORARY EROSION CONTROL-FIXED

210020170 65.00 MILE 50.00 3,250.00 0.50 32.500100 TEST TRAILER-TRANSPORT,SETUP

401020122 4,895.00 TON 200.00 979,000.00 150.00 734,250.000110 COMMERCIAL MIX-PG 58V-34
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0001 Cold milling, plant mix surfacing, seal & coverSECTION:

402020315 2,034.00 GAL 7.00 14,238.00 5.00 10,170.000120 EMULSIFIED ASPHALT-TACK COAT

402020375 63.10 TON 950.00 59,945.00 815.00 51,426.500130 EMULSIFIED ASPHALT CHFRS-2P

409000000 1.20 CRMI 2,500.00 3,000.00 7,516.63 9,019.960140 FINAL SWEEP AND BROOM

409000010 35,706.00 SQYD 2.00 71,412.00 1.55 55,344.300150 COVER-TYPE 1

411010000 35,841.00 SQYD 4.00 143,364.00 4.00 143,364.000160 COLD MILLING

552010160 783.40 SQYD 35.00 27,419.00 23.00 18,018.200170 BRIDGE DECK CRACK SEAL

562000020 4.50 SQYD 650.00 2,925.00 585.00 2,632.500180 CLASS A BRIDGE DECK REPAIR

603014242 25.00 EACH 900.00 22,500.00 900.00 22,500.000190 ADJUST VALVE BOX

604000100 16.00 EACH 1,213.00 19,408.00 1,100.00 17,600.000200 ADJUST MANHOLE

604010184 20.00 EACH 1,350.00 27,000.00 2,050.00 41,000.000210 CONCRETE APRON

606011503 2.00 EACH 2,500.00 5,000.00 3,600.00 7,200.000220 RESET TEMP IMPACT ATTENUATOR

606011518 2.00 EACH 3,500.00 7,000.00 3,600.00 7,200.000230 TEMPORARY IMPACT ATTENUATOR

608010020 1,484.20 SQYD 250.00 371,050.00 220.00 326,524.000240 SIDEWALK-CONCRETE 4 IN

608010050 23.10 SQYD 400.00 9,240.00 330.00 7,623.000250 SIDEWALK-CONCRETE 6 IN

608010100 854.50 SQYD 90.00 76,905.00 115.00 98,267.500260 CONCRETE 4 IN
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0001 Cold milling, plant mix surfacing, seal & coverSECTION:

608010110 0.50 SQYD 300.00 150.00 1,500.00 750.000270 CONCRETE 6 IN

608010125 67.30 SQYD 500.00 33,650.00 550.00 37,015.000280 DETEC WARNING DEVICES-TYPE 1

609010200 1,741.40 LNFT 100.00 174,140.00 80.00 139,312.000290 CURB AND GUTTER-CONC

616343920 125.00 LNFT 23.00 2,875.00 65.00 8,125.000300 CONDUIT-PLASTIC 2 IN

616782999 5.00 EACH 375.00 1,875.00 850.00 4,250.000310 ADJUST PULL BOX

616783007 4.00 EACH 1,600.00 6,400.00 2,700.00 10,800.000320 PULL BOX-COMPOSITE TYPE 2

617000000 2.00 CUYD 2,500.00 5,000.00 3,100.00 6,200.000330 FOUNDATION-CONCRETE

617033212 495.00 LNFT 2.00 990.00 1.25 618.750340 CABLE-COPPER 3AWG12-600V

617123106 240.00 LNFT 2.50 600.00 3.00 720.000350 CONDUCTOR-COPPER AWG6-600V

617123108 960.00 LNFT 1.50 1,440.00 2.15 2,064.000360 CONDUCTOR-COPPER AWG8-600V

617123110 145.00 LNFT 1.30 188.50 1.75 253.750370 CONDUCTOR-COPPER AWG10-600V

617333000 1.00 EACH 1,000.00 1,000.00 900.00 900.000380 SERV ASSEMBLY-MODIFY

617573070 2.00 EACH 10,000.00 20,000.00 11,000.00 22,000.000390 RECTANGULAR RAPID FLASHING BEACON

617673200 4.00 EACH 1,800.00 7,200.00 1,700.00 6,800.000400 SIG STANDARD TYPE 1-200

617781000 (1) LS 5,000.00 5,000.00 6,000.00 6,000.000410 REMOVE AND SALVAGE MISC ELECTRICAL
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0001 Cold milling, plant mix surfacing, seal & coverSECTION:

617903255 4.00 EACH 1,250.00 5,000.00 1,650.00 6,600.000420 PUSH BUTTON-PEDESTRIAN-TACTILE

618030005 180,000.00 UNIT 0.90 162,000.00 0.96 172,800.000430 TRAFFIC CONTROL DEVICES CB

618100007 28.00 DAY 500.00 14,000.00 300.00 8,400.000440 TRAFFIC ACTUATED TEMPORARY SIGNALS

618190100 550.00 LNFT 50.00 27,500.00 26.00 14,300.000450 TEMPORARY BARRIER RAIL

618190110 550.00 LNFT 7.30 4,015.00 8.00 4,400.000460 RESET TEMP BARRIER RAIL

619010062 66.00 SQFT 41.00 2,706.00 50.00 3,300.000470 SIGNS-ALUM SHEET INCR XI

619010090 607.10 SQFT 33.00 20,034.30 42.00 25,498.200480 SIGNS-ALUM REFL SHEET XI

619010230 68.00 EACH 60.00 4,080.00 75.00 5,100.000490 REMOVE SIGN

619010240 3.00 EACH 350.00 1,050.00 500.00 1,500.000500 REMOVE SIGN-GUIDE

619010320 206.00 LB 8.50 1,751.00 8.75 1,802.500510 POSTS-STEEL STRUCTURAL SIGN

619010340 759.00 LB 13.00 9,867.00 16.00 12,144.000520 POSTS-TUBULAR STEEL-SQ-PERF

619010480 126.00 LNFT 17.00 2,142.00 18.00 2,268.000530 POLES-TREATED WOOD 4 IN

619010722 2.00 EACH 1,552.00 3,104.00 1,900.00 3,800.000540 FRANG SIGN POST BKWY-S4 X 7.7

619011180 10.00 EACH 100.00 1,000.00 130.00 1,300.000550 DELINEATOR-FLEX SURF MTD YLW

620010301 54.00 GAL 350.00 18,900.00 405.00 21,870.000560 CURB MARKING-YELLOW EPOXY
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0001 Cold milling, plant mix surfacing, seal & coverSECTION:

620011105 34.00 GAL 264.00 8,976.00 275.00 9,350.000570 WORDS AND SYMBOLS-WHITE PAINT

620011110 10.00 GAL 272.00 2,720.00 300.00 3,000.000580 WORDS AND SYMBOLS-YELLOW PAINT

620011260 20.00 GAL 395.00 7,900.00 375.00 7,500.000590 WORDS AND SYMBOLS-WHITE EPOXY

620011265 6.00 GAL 387.00 2,322.00 425.00 2,550.000600 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 8,211.00 LNFT 0.46 3,777.06 0.35 2,873.850610 TEMPORARY STRIPING

620013000 90.00 GAL 69.00 6,210.00 87.00 7,830.000620 STRIPING-WHITE PAINT

620013960 59.00 GAL 173.00 10,207.00 165.00 9,735.000630 STRIPING-WHITE EPOXY

620014000 62.00 GAL 67.00 4,154.00 87.00 5,394.000640 STRIPING-YELLOW PAINT

620014960 41.00 GAL 160.00 6,560.00 165.00 6,765.000650 STRIPING-YELLOW EPOXY

$3,322,581.86 $3,076,977.51Section Totals

( ) indicates item is bid as Lump Sum

$3,076,977.51$3,322,581.86

$3,322,581.86

Contract Item Totals

$3,076,977.51Contract Grand Totals

Contract Time Totals $0.00
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 Cold milling, plant mix surfacing, seal & coverSECTION:

104030010 MISCELLANEOUS WORK 30,000.00 1.00 1.00UNIT 30,000.00 30,000.00 100.00% 0.00

104030037 MISCELLANEOUS ITEMS-SQYD 1,764.00 28.00 135.50SQYD 49,392.00 239,022.00 483.93% 189,630.00

108000010 STRUCTURE ANALYSIS (1) 5,000.00 17,000.00LS 5,000.00 17,000.00 340.00% 12,000.00

109200005 MOBILIZATION (1) 700,000.00 556,500.00LS 700,000.00 556,500.00 79.50% -143,500.00

202020353 REMOVE CONCRETE 1,541.00 50.00 34.00SQYD 77,050.00 52,394.00 68.00% -24,656.00

202020539 REMOVE MISCELLANEOUS ITEMS 5.00 2,500.00 6,500.00EACH 12,500.00 32,500.00 260.00% 20,000.00

208010000 BMP ADMINISTRATION-LS (1) 5,000.00 6,000.00LS 5,000.00 6,000.00 120.00% 1,000.00

208010005 PAR BMP ADMINISTRATION-LS (1) 10,000.00 5,000.00LS 10,000.00 5,000.00 50.00% -5,000.00

208010200 TEMPORARY EROSION CONTROL-
FIXED

500.00 1.00 1.00UNIT 500.00 500.00 100.00% 0.00

210020170 TEST TRAILER-TRANSPORT,SETUP 65.00 50.00 0.50MILE 3,250.00 32.50 1.00% -3,217.50

401020122 COMMERCIAL MIX-PG 58V-34 4,895.00 200.00 150.00TON 979,000.00 734,250.00 75.00% -244,750.00

402020315 EMULSIFIED ASPHALT-TACK COAT 2,034.00 7.00 5.00GAL 14,238.00 10,170.00 71.43% -4,068.00

402020375 EMULSIFIED ASPHALT CHFRS-2P 63.10 950.00 815.00TON 59,945.00 51,426.50 85.79% -8,518.50

Low Bid Item Analysis
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Price
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Bid Est
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0001 Cold milling, plant mix surfacing, seal & coverSECTION:

409000000 FINAL SWEEP AND BROOM 1.20 2,500.00 7,516.63CRMI 3,000.00 9,019.96 300.67% 6,019.96

409000010 COVER-TYPE 1 35,706.00 2.00 1.55SQYD 71,412.00 55,344.30 77.50% -16,067.70

411010000 COLD MILLING 35,841.00 4.00 4.00SQYD 143,364.00 143,364.00 100.00% 0.00

552010160 BRIDGE DECK CRACK SEAL 783.40 35.00 23.00SQYD 27,419.00 18,018.20 65.71% -9,400.80

562000020 CLASS A BRIDGE DECK REPAIR 4.50 650.00 585.00SQYD 2,925.00 2,632.50 90.00% -292.50

603014242 ADJUST VALVE BOX 25.00 900.00 900.00EACH 22,500.00 22,500.00 100.00% 0.00

604000100 ADJUST MANHOLE 16.00 1,213.00 1,100.00EACH 19,408.00 17,600.00 90.68% -1,808.00

604010184 CONCRETE APRON 20.00 1,350.00 2,050.00EACH 27,000.00 41,000.00 151.85% 14,000.00

606011503 RESET TEMP IMPACT ATTENUATOR 2.00 2,500.00 3,600.00EACH 5,000.00 7,200.00 144.00% 2,200.00

606011518 TEMPORARY IMPACT ATTENUATOR 2.00 3,500.00 3,600.00EACH 7,000.00 7,200.00 102.86% 200.00

608010020 SIDEWALK-CONCRETE 4 IN 1,484.20 250.00 220.00SQYD 371,050.00 326,524.00 88.00% -44,526.00

608010050 SIDEWALK-CONCRETE 6 IN 23.10 400.00 330.00SQYD 9,240.00 7,623.00 82.50% -1,617.00

608010100 CONCRETE 4 IN 854.50 90.00 115.00SQYD 76,905.00 98,267.50 127.78% 21,362.50

Low Bid Item Analysis
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0001 Cold milling, plant mix surfacing, seal & coverSECTION:

608010110 CONCRETE 6 IN 0.50 300.00 1,500.00SQYD 150.00 750.00 500.00% 600.00

608010125 DETEC WARNING DEVICES-TYPE 1 67.30 500.00 550.00SQYD 33,650.00 37,015.00 110.00% 3,365.00

609010200 CURB AND GUTTER-CONC 1,741.40 100.00 80.00LNFT 174,140.00 139,312.00 80.00% -34,828.00

616343920 CONDUIT-PLASTIC 2 IN 125.00 23.00 65.00LNFT 2,875.00 8,125.00 282.61% 5,250.00

616782999 ADJUST PULL BOX 5.00 375.00 850.00EACH 1,875.00 4,250.00 226.67% 2,375.00

616783007 PULL BOX-COMPOSITE TYPE 2 4.00 1,600.00 2,700.00EACH 6,400.00 10,800.00 168.75% 4,400.00

617000000 FOUNDATION-CONCRETE 2.00 2,500.00 3,100.00CUYD 5,000.00 6,200.00 124.00% 1,200.00

617033212 CABLE-COPPER 3AWG12-600V 495.00 2.00 1.25LNFT 990.00 618.75 62.50% -371.25

617123106 CONDUCTOR-COPPER AWG6-600V 240.00 2.50 3.00LNFT 600.00 720.00 120.00% 120.00

617123108 CONDUCTOR-COPPER AWG8-600V 960.00 1.50 2.15LNFT 1,440.00 2,064.00 143.33% 624.00

617123110 CONDUCTOR-COPPER AWG10-600V 145.00 1.30 1.75LNFT 188.50 253.75 134.62% 65.25

617333000 SERV ASSEMBLY-MODIFY 1.00 1,000.00 900.00EACH 1,000.00 900.00 90.00% -100.00

617573070 RECTANGULAR RAPID FLASHING
BEACON

2.00 10,000.00 11,000.00EACH 20,000.00 22,000.00 110.00% 2,000.00
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0001 Cold milling, plant mix surfacing, seal & coverSECTION:

617673200 SIG STANDARD TYPE 1-200 4.00 1,800.00 1,700.00EACH 7,200.00 6,800.00 94.44% -400.00

617781000 REMOVE AND SALVAGE MISC
ELECTRICAL

(1) 5,000.00 6,000.00LS 5,000.00 6,000.00 120.00% 1,000.00

617903255 PUSH BUTTON-PEDESTRIAN-TACTILE 4.00 1,250.00 1,650.00EACH 5,000.00 6,600.00 132.00% 1,600.00

618030005 TRAFFIC CONTROL DEVICES CB 180,000.00 0.90 0.96UNIT 162,000.00 172,800.00 106.67% 10,800.00

618100007 TRAFFIC ACTUATED TEMPORARY
SIGNALS

28.00 500.00 300.00DAY 14,000.00 8,400.00 60.00% -5,600.00

618190100 TEMPORARY BARRIER RAIL 550.00 50.00 26.00LNFT 27,500.00 14,300.00 52.00% -13,200.00

618190110 RESET TEMP BARRIER RAIL 550.00 7.30 8.00LNFT 4,015.00 4,400.00 109.59% 385.00

619010062 SIGNS-ALUM SHEET INCR XI 66.00 41.00 50.00SQFT 2,706.00 3,300.00 121.95% 594.00

619010090 SIGNS-ALUM REFL SHEET XI 607.10 33.00 42.00SQFT 20,034.30 25,498.20 127.27% 5,463.90

619010230 REMOVE SIGN 68.00 60.00 75.00EACH 4,080.00 5,100.00 125.00% 1,020.00

619010240 REMOVE SIGN-GUIDE 3.00 350.00 500.00EACH 1,050.00 1,500.00 142.86% 450.00

619010320 POSTS-STEEL STRUCTURAL SIGN 206.00 8.50 8.75LB 1,751.00 1,802.50 102.94% 51.50

619010340 POSTS-TUBULAR STEEL-SQ-PERF 759.00 13.00 16.00LB 9,867.00 12,144.00 123.08% 2,277.00
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0001 Cold milling, plant mix surfacing, seal & coverSECTION:

619010480 POLES-TREATED WOOD 4 IN 126.00 17.00 18.00LNFT 2,142.00 2,268.00 105.88% 126.00

619010722 FRANG SIGN POST BKWY-S4 X 7.7 2.00 1,552.00 1,900.00EACH 3,104.00 3,800.00 122.42% 696.00

619011180 DELINEATOR-FLEX SURF MTD YLW 10.00 100.00 130.00EACH 1,000.00 1,300.00 130.00% 300.00

620010301 CURB MARKING-YELLOW EPOXY 54.00 350.00 405.00GAL 18,900.00 21,870.00 115.71% 2,970.00

620011105 WORDS AND SYMBOLS-WHITE PAINT 34.00 264.00 275.00GAL 8,976.00 9,350.00 104.17% 374.00

620011110 WORDS AND SYMBOLS-YELLOW PAINT 10.00 272.00 300.00GAL 2,720.00 3,000.00 110.29% 280.00

620011260 WORDS AND SYMBOLS-WHITE EPOXY 20.00 395.00 375.00GAL 7,900.00 7,500.00 94.94% -400.00

620011265 WORDS AND SYMBOLS-YELLOW
EPOXY

6.00 387.00 425.00GAL 2,322.00 2,550.00 109.82% 228.00

620012955 TEMPORARY STRIPING 8,211.00 0.46 0.35LNFT 3,777.06 2,873.85 76.09% -903.21

620013000 STRIPING-WHITE PAINT 90.00 69.00 87.00GAL 6,210.00 7,830.00 126.09% 1,620.00

620013960 STRIPING-WHITE EPOXY 59.00 173.00 165.00GAL 10,207.00 9,735.00 95.38% -472.00

620014000 STRIPING-YELLOW PAINT 62.00 67.00 87.00GAL 4,154.00 5,394.00 129.85% 1,240.00

620014960 STRIPING-YELLOW EPOXY 41.00 160.00 165.00GAL 6,560.00 6,765.00 103.13% 205.00
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Section Totals: $3,322,581.86 $3,076,977.51 92.61% -$245,604.35

( ) indicates item is bid as Lump Sum

92.61% -$245,604.35$3,076,977.51$3,322,581.86Contract Total for Calculated Low Bidders Bid Items

Contract Total Plus Time
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,595,789.90 85.54% 100.00%

1 7584 CK MAY EXCAVATING, INC. $4,203,652.40 100.00% 116.90%

Vendor Ranking

Contract ID:

TURNBAY - N OF GALLATIN GATEWAY

ButteLetting Date:

Contract Description:

District(s): 70 WORKING DAYS

07823
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AM

(8998085000) HSIP 50-2(85)77
TURNBAY - N OF GALLATIN GATEWAY
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Time:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) CK MAY
EXCAVATING,

INC.

Line
Number

0001 MAJOR REHABSECTION:

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.000010 MISCELLANEOUS WORK

104030011 (1) LS 10,000.00 10,000.00 25,000.00 25,000.000020 MISCELLANEOUS ITEMS-LS

108000010 (1) LS 5,000.00 5,000.00 5,000.00 5,000.000030 STRUCTURE ANALYSIS

109200005 (1) LS 600,000.00 600,000.00 695,000.00 695,000.000040 MOBILIZATION

202020041 (1) LS 30,000.00 30,000.00 100,000.00 100,000.000050 REMOVE STRUCTURE

203020375 13,715.00 CUYD 31.00 425,165.00 19.50 267,442.500060 EMBANKMENT IN PLACE

203080100 3,530.00 CUYD 12.50 44,125.00 16.00 56,480.000070 TOPSOIL-SALVAGING AND PLACING

206000020 (1) LS 100,000.00 100,000.00 215,000.00 215,000.000080 DETOUR-CONSTRUCT, MAINTAIN, REMOVE

208010150 (1) LS 15,000.00 15,000.00 28,000.00 28,000.000090 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000100 TEMPORARY EROSION CONTROL-FIXED

210020170 28.00 MILE 40.00 1,120.00 36.00 1,008.000110 TEST TRAILER-TRANSPORT,SETUP

Page 1 of 6

TURNBAY - N OF GALLATIN GATEWAY

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:August 10, 2023

Contract Description:

07823

(8998085000) HSIP 50-2(85)77
TURNBAY - N OF GALLATIN GATEWAY

70 WORKING DAYS

Gallatin

Min: Max:

08/22/2023 09:41:26

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



0001 MAJOR REHABSECTION:

301020268 815.00 CUYD 34.75 28,321.25 41.00 33,415.000120 TRAFFIC GRAVEL

301020340 10,309.00 CUYD 40.00 412,360.00 55.00 566,995.000130 CRUSHED AGGREGATE COURSE

301020450 330.00 CUYD 65.00 21,450.00 78.00 25,740.000140 SPECIAL BACKFILL

301020625 24,414.00 SQYD 0.85 20,751.90 1.00 24,414.000150 AGGREGATE TREATMENT

401020045 7,319.00 TON 60.00 439,140.00 71.00 519,649.000160 PLANT MIX SURF-3/4 IN

401020046 457.00 TON 140.00 63,980.00 120.00 54,840.000170 PLANT MIX BIT SURF-MISC

401020300 109.00 TON 400.00 43,600.00 410.00 44,690.000180 HYDRATED LIME

402020095 406.20 TON 900.00 365,580.00 1,100.00 446,820.000190 ASPHALT CEMENT PG 70-28

402020315 3,722.00 GAL 6.00 22,332.00 8.80 32,753.600200 EMULSIFIED ASPHALT-TACK COAT

402020375 52.60 TON 950.00 49,970.00 1,300.00 68,380.000210 EMULSIFIED ASPHALT CHFRS-2P

409000000 0.90 CRMI 4,750.00 4,275.00 2,200.00 1,980.000220 FINAL SWEEP AND BROOM

409000020 29,234.00 SQYD 1.10 32,157.40 1.75 51,159.500230 COVER-TYPE 2

411010000 12,254.00 SQYD 10.50 128,667.00 1.70 20,831.800240 COLD MILLING

411011135 1.80 MILE 2,235.00 4,023.00 2,800.00 5,040.000250 RUMBLE STRIPS

551020030 5.80 CUYD 2,300.00 13,340.00 1,600.00 9,280.000260 CONCRETE-CLASS GENERAL
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0001 MAJOR REHABSECTION:

603000050 52.00 CUYD 76.15 3,959.80 95.00 4,940.000270 GRANULAR BEDDING MATERIAL

603000060 104.00 CUYD 60.00 6,240.00 100.00 10,400.000280 FOUNDATION MATERIAL

603010020 7.00 CUYD 250.00 1,750.00 270.00 1,890.000290 FILL AND ABANDON PIPE

603010040 444.00 LNFT 92.00 40,848.00 85.00 37,740.000300 DRAINAGE PIPE 18 IN

603012555 210.00 LNFT 175.00 36,750.00 200.00 42,000.000310 RCP 24 IN

603012660 6.00 LNFT 257.00 1,542.00 720.00 4,320.000320 RCP 36 IN

603013314 60.00 LNFT 2,500.00 150,000.00 4,400.00 264,000.000330 REIN CONC BOX 18 X 6

603587020 401.20 LNFT 28.00 11,233.60 30.00 12,036.000340 REMOVE PIPE CULVERT

606010330 762.50 LNFT 38.00 28,975.00 38.00 28,975.000350 MGS GUARDRAIL

606010335 6.00 EACH 3,850.00 23,100.00 4,300.00 25,800.000360 MASH W-BEAM TERMINAL SECTION

606010338 125.00 LNFT 25.00 3,125.00 44.00 5,500.000370 MGS LONGSPAN GUARDRAIL

606010385 677.10 LNFT 5.00 3,385.50 7.00 4,739.700380 REMOVE GUARDRAIL

606011503 2.00 EACH 3,500.00 7,000.00 3,900.00 7,800.000382 RESET TEMP IMPACT ATTENUATOR

606011518 2.00 EACH 4,000.00 8,000.00 3,900.00 7,800.000384 TEMPORARY IMPACT ATTENUATOR

607100229 85.00 LNFT 8.25 701.25 33.95 2,885.750390 FARM FENCE-TYPE F4W
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0001 MAJOR REHABSECTION:

607100259 204.00 LNFT 7.00 1,428.00 35.50 7,242.000400 FARM FENCE-TYPE F5W

607100360 3.00 EACH 310.00 930.00 300.00 900.000410 FARM FENCE-PANEL/SINGLE FW

607100380 4.00 EACH 458.00 1,832.00 470.00 1,880.000420 FARM FENCE-PANEL/DOUBLE FW

607100551 258.00 LNFT 2.50 645.00 16.50 4,257.000430 FENCE-TEMPORARY

610100101 10.10 ACRE 635.00 6,413.50 770.00 7,777.000440 SEEDING AREA NO 1

610100102 0.10 ACRE 5,500.00 550.00 2,800.00 280.000450 SEEDING AREA NO 2

610100103 3.20 ACRE 650.00 2,080.00 770.00 2,464.000460 SEEDING AREA NO 3

610100326 10.10 ACRE 175.00 1,767.50 170.00 1,717.000470 FERTILIZING AREA NO 1

610100327 0.10 ACRE 195.00 19.50 1,700.00 170.000480 FERTILIZING AREA NO 2

610100555 10.10 ACRE 145.00 1,464.50 280.00 2,828.000490 CONDITION SEEDBED SURFACE

610220100 0.10 ACRE 9,850.00 985.00 28,000.00 2,800.000500 MULCH

618030005 280,000.00 UNIT 1.00 280,000.00 1.00 280,000.000502 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 2,000.00 4,000.00 1,700.00 3,400.000530 MOTORCYCLE ADVISORY SIGN

618100005 1.00 EACH 7,500.00 7,500.00 17,000.00 17,000.000540 PORTABLE VARIABLE MESSAGE SIGN

618190100 150.00 LNFT 50.00 7,500.00 49.50 7,425.000542 TEMPORARY BARRIER RAIL
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0001 MAJOR REHABSECTION:

618190110 150.00 LNFT 20.00 3,000.00 8.80 1,320.000544 RESET TEMP BARRIER RAIL

619010062 57.00 SQFT 41.00 2,337.00 49.50 2,821.500550 SIGNS-ALUM SHEET INCR XI

619010090 102.60 SQFT 38.00 3,898.80 44.00 4,514.400560 SIGNS-ALUM REFL SHEET XI

619010230 9.00 EACH 72.00 648.00 110.00 990.000570 REMOVE SIGN

619010240 5.00 EACH 398.00 1,990.00 550.00 2,750.000580 REMOVE SIGN-GUIDE

619010310 20.00 LB 9.00 180.00 13.20 264.000590 POSTS-STEEL U SIGN

619010480 204.00 LNFT 17.00 3,468.00 19.80 4,039.200600 POLES-TREATED WOOD 4 IN

619010490 100.00 LNFT 18.00 1,800.00 19.80 1,980.000610 POLES-TREATED WOOD 5 IN

619011010 24.00 EACH 38.00 912.00 50.60 1,214.400620 DELINEATOR DES A

619011040 8.00 EACH 38.00 304.00 55.00 440.000630 DELINEATOR DES D

620011105 6.00 GAL 265.00 1,590.00 280.00 1,680.000640 WORDS AND SYMBOLS-WHITE PAINT

620011260 3.00 GAL 395.00 1,185.00 390.00 1,170.000650 WORDS AND SYMBOLS-WHITE EPOXY

620012955 9,731.00 LNFT 0.40 3,892.40 0.55 5,352.050660 TEMPORARY STRIPING

620013000 54.00 GAL 72.00 3,888.00 140.00 7,560.000670 STRIPING-WHITE PAINT

620013960 36.00 GAL 160.00 5,760.00 250.00 9,000.000680 STRIPING-WHITE EPOXY
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0001 MAJOR REHABSECTION:

620014000 32.00 GAL 72.00 2,304.00 140.00 4,480.000690 STRIPING-YELLOW PAINT

620014960 21.00 GAL 160.00 3,360.00 250.00 5,250.000700 STRIPING-YELLOW EPOXY

622011084 338.00 SQYD 5.00 1,690.00 9.00 3,042.000710 GEOTEXTILE STABILIZATION

623000165 4.00 EACH 3,500.00 14,000.00 7,600.00 30,400.000720 MAILBOX-CLUSTER

$3,595,789.90 $4,203,652.40Section Totals

( ) indicates item is bid as Lump Sum

$4,203,652.40$3,595,789.90

$3,595,789.90

Contract Item Totals

$4,203,652.40Contract Grand Totals

Contract Time Totals $0.00
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 MAJOR REHABSECTION:

104030010 MISCELLANEOUS WORK 15,000.00 1.00 1.00UNIT 15,000.00 15,000.00 100.00% 0.00

104030011 MISCELLANEOUS ITEMS-LS (1) 10,000.00 25,000.00LS 10,000.00 25,000.00 250.00% 15,000.00

108000010 STRUCTURE ANALYSIS (1) 5,000.00 5,000.00LS 5,000.00 5,000.00 100.00% 0.00

109200005 MOBILIZATION (1) 600,000.00 695,000.00LS 600,000.00 695,000.00 115.83% 95,000.00

202020041 REMOVE STRUCTURE (1) 30,000.00 100,000.00LS 30,000.00 100,000.00 333.33% 70,000.00

203020375 EMBANKMENT IN PLACE 13,715.00 31.00 19.50CUYD 425,165.00 267,442.50 62.90% -157,722.50

203080100 TOPSOIL-SALVAGING AND PLACING 3,530.00 12.50 16.00CUYD 44,125.00 56,480.00 128.00% 12,355.00

206000020 DETOUR-CONSTRUCT, MAINTAIN,
REMOVE

(1) 100,000.00 215,000.00LS 100,000.00 215,000.00 215.00% 115,000.00

208010150 TEMPORARY EROSION CONTROL-LS (1) 15,000.00 28,000.00LS 15,000.00 28,000.00 186.67% 13,000.00

208010200 TEMPORARY EROSION CONTROL-
FIXED

500.00 1.00 1.00UNIT 500.00 500.00 100.00% 0.00

210020170 TEST TRAILER-TRANSPORT,SETUP 28.00 40.00 36.00MILE 1,120.00 1,008.00 90.00% -112.00

301020268 TRAFFIC GRAVEL 815.00 34.75 41.00CUYD 28,321.25 33,415.00 117.99% 5,093.75

301020340 CRUSHED AGGREGATE COURSE 10,309.00 40.00 55.00CUYD 412,360.00 566,995.00 137.50% 154,635.00

Low Bid Item Analysis

07823 GallatinCall Order: Counties:

Letting Date:

(8998085000) HSIP 50-2(85)77
TURNBAY - N OF GALLATIN GATEWAY

Butte 70 WORKING DAYS

Contract Description:

7584

Project(s):

Contract Time:

CK MAY EXCAVATING, INC.

TURNBAY - N OF GALLATIN GATEWAY

Contract ID:

Vendor ID/Name:

August 10, 2023 9:00
AM

District(s):

103
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 MAJOR REHABSECTION:

301020450 SPECIAL BACKFILL 330.00 65.00 78.00CUYD 21,450.00 25,740.00 120.00% 4,290.00

301020625 AGGREGATE TREATMENT 24,414.00 0.85 1.00SQYD 20,751.90 24,414.00 117.65% 3,662.10

401020045 PLANT MIX SURF-3/4 IN 7,319.00 60.00 71.00TON 439,140.00 519,649.00 118.33% 80,509.00

401020046 PLANT MIX BIT SURF-MISC 457.00 140.00 120.00TON 63,980.00 54,840.00 85.71% -9,140.00

401020300 HYDRATED LIME 109.00 400.00 410.00TON 43,600.00 44,690.00 102.50% 1,090.00

402020095 ASPHALT CEMENT PG 70-28 406.20 900.00 1,100.00TON 365,580.00 446,820.00 122.22% 81,240.00

402020315 EMULSIFIED ASPHALT-TACK COAT 3,722.00 6.00 8.80GAL 22,332.00 32,753.60 146.67% 10,421.60

402020375 EMULSIFIED ASPHALT CHFRS-2P 52.60 950.00 1,300.00TON 49,970.00 68,380.00 136.84% 18,410.00

409000000 FINAL SWEEP AND BROOM 0.90 4,750.00 2,200.00CRMI 4,275.00 1,980.00 46.32% -2,295.00

409000020 COVER-TYPE 2 29,234.00 1.10 1.75SQYD 32,157.40 51,159.50 159.09% 19,002.10

411010000 COLD MILLING 12,254.00 10.50 1.70SQYD 128,667.00 20,831.80 16.19% -107,835.20

411011135 RUMBLE STRIPS 1.80 2,235.00 2,800.00MILE 4,023.00 5,040.00 125.28% 1,017.00

551020030 CONCRETE-CLASS GENERAL 5.80 2,300.00 1,600.00CUYD 13,340.00 9,280.00 69.57% -4,060.00

Low Bid Item Analysis

07823 GallatinCall Order: Counties:
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TURNBAY - N OF GALLATIN GATEWAY

Butte 70 WORKING DAYS
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 MAJOR REHABSECTION:

603000050 GRANULAR BEDDING MATERIAL 52.00 76.15 95.00CUYD 3,959.80 4,940.00 124.75% 980.20

603000060 FOUNDATION MATERIAL 104.00 60.00 100.00CUYD 6,240.00 10,400.00 166.67% 4,160.00

603010020 FILL AND ABANDON PIPE 7.00 250.00 270.00CUYD 1,750.00 1,890.00 108.00% 140.00

603010040 DRAINAGE PIPE 18 IN 444.00 92.00 85.00LNFT 40,848.00 37,740.00 92.39% -3,108.00

603012555 RCP 24 IN 210.00 175.00 200.00LNFT 36,750.00 42,000.00 114.29% 5,250.00

603012660 RCP 36 IN 6.00 257.00 720.00LNFT 1,542.00 4,320.00 280.16% 2,778.00

603013314 REIN CONC BOX 18 X 6 60.00 2,500.00 4,400.00LNFT 150,000.00 264,000.00 176.00% 114,000.00

603587020 REMOVE PIPE CULVERT 401.20 28.00 30.00LNFT 11,233.60 12,036.00 107.14% 802.40

606010330 MGS GUARDRAIL 762.50 38.00 38.00LNFT 28,975.00 28,975.00 100.00% 0.00

606010335 MASH W-BEAM TERMINAL SECTION 6.00 3,850.00 4,300.00EACH 23,100.00 25,800.00 111.69% 2,700.00

606010338 MGS LONGSPAN GUARDRAIL 125.00 25.00 44.00LNFT 3,125.00 5,500.00 176.00% 2,375.00

606010385 REMOVE GUARDRAIL 677.10 5.00 7.00LNFT 3,385.50 4,739.70 140.00% 1,354.20

606011503 RESET TEMP IMPACT ATTENUATOR 2.00 3,500.00 3,900.00EACH 7,000.00 7,800.00 111.43% 800.00

Low Bid Item Analysis
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 MAJOR REHABSECTION:

606011518 TEMPORARY IMPACT ATTENUATOR 2.00 4,000.00 3,900.00EACH 8,000.00 7,800.00 97.50% -200.00

607100229 FARM FENCE-TYPE F4W 85.00 8.25 33.95LNFT 701.25 2,885.75 411.52% 2,184.50

607100259 FARM FENCE-TYPE F5W 204.00 7.00 35.50LNFT 1,428.00 7,242.00 507.14% 5,814.00

607100360 FARM FENCE-PANEL/SINGLE FW 3.00 310.00 300.00EACH 930.00 900.00 96.77% -30.00

607100380 FARM FENCE-PANEL/DOUBLE FW 4.00 458.00 470.00EACH 1,832.00 1,880.00 102.62% 48.00

607100551 FENCE-TEMPORARY 258.00 2.50 16.50LNFT 645.00 4,257.00 660.00% 3,612.00

610100101 SEEDING AREA NO 1 10.10 635.00 770.00ACRE 6,413.50 7,777.00 121.26% 1,363.50

610100102 SEEDING AREA NO 2 0.10 5,500.00 2,800.00ACRE 550.00 280.00 50.91% -270.00

610100103 SEEDING AREA NO 3 3.20 650.00 770.00ACRE 2,080.00 2,464.00 118.46% 384.00

610100326 FERTILIZING AREA NO 1 10.10 175.00 170.00ACRE 1,767.50 1,717.00 97.14% -50.50

610100327 FERTILIZING AREA NO 2 0.10 195.00 1,700.00ACRE 19.50 170.00 871.79% 150.50

610100555 CONDITION SEEDBED SURFACE 10.10 145.00 280.00ACRE 1,464.50 2,828.00 193.10% 1,363.50

610220100 MULCH 0.10 9,850.00 28,000.00ACRE 985.00 2,800.00 284.26% 1,815.00

Low Bid Item Analysis
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 MAJOR REHABSECTION:

618030005 TRAFFIC CONTROL DEVICES CB 280,000.00 1.00 1.00UNIT 280,000.00 280,000.00 100.00% 0.00

618100001 MOTORCYCLE ADVISORY SIGN 2.00 2,000.00 1,700.00EACH 4,000.00 3,400.00 85.00% -600.00

618100005 PORTABLE VARIABLE MESSAGE SIGN 1.00 7,500.00 17,000.00EACH 7,500.00 17,000.00 226.67% 9,500.00

618190100 TEMPORARY BARRIER RAIL 150.00 50.00 49.50LNFT 7,500.00 7,425.00 99.00% -75.00

618190110 RESET TEMP BARRIER RAIL 150.00 20.00 8.80LNFT 3,000.00 1,320.00 44.00% -1,680.00

619010062 SIGNS-ALUM SHEET INCR XI 57.00 41.00 49.50SQFT 2,337.00 2,821.50 120.73% 484.50

619010090 SIGNS-ALUM REFL SHEET XI 102.60 38.00 44.00SQFT 3,898.80 4,514.40 115.79% 615.60

619010230 REMOVE SIGN 9.00 72.00 110.00EACH 648.00 990.00 152.78% 342.00

619010240 REMOVE SIGN-GUIDE 5.00 398.00 550.00EACH 1,990.00 2,750.00 138.19% 760.00

619010310 POSTS-STEEL U SIGN 20.00 9.00 13.20LB 180.00 264.00 146.67% 84.00

619010480 POLES-TREATED WOOD 4 IN 204.00 17.00 19.80LNFT 3,468.00 4,039.20 116.47% 571.20

619010490 POLES-TREATED WOOD 5 IN 100.00 18.00 19.80LNFT 1,800.00 1,980.00 110.00% 180.00

619011010 DELINEATOR DES A 24.00 38.00 50.60EACH 912.00 1,214.40 133.16% 302.40

Low Bid Item Analysis
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 MAJOR REHABSECTION:

619011040 DELINEATOR DES D 8.00 38.00 55.00EACH 304.00 440.00 144.74% 136.00

620011105 WORDS AND SYMBOLS-WHITE PAINT 6.00 265.00 280.00GAL 1,590.00 1,680.00 105.66% 90.00

620011260 WORDS AND SYMBOLS-WHITE EPOXY 3.00 395.00 390.00GAL 1,185.00 1,170.00 98.73% -15.00

620012955 TEMPORARY STRIPING 9,731.00 0.40 0.55LNFT 3,892.40 5,352.05 137.50% 1,459.65

620013000 STRIPING-WHITE PAINT 54.00 72.00 140.00GAL 3,888.00 7,560.00 194.44% 3,672.00

620013960 STRIPING-WHITE EPOXY 36.00 160.00 250.00GAL 5,760.00 9,000.00 156.25% 3,240.00

620014000 STRIPING-YELLOW PAINT 32.00 72.00 140.00GAL 2,304.00 4,480.00 194.44% 2,176.00

620014960 STRIPING-YELLOW EPOXY 21.00 160.00 250.00GAL 3,360.00 5,250.00 156.25% 1,890.00

622011084 GEOTEXTILE STABILIZATION 338.00 5.00 9.00SQYD 1,690.00 3,042.00 180.00% 1,352.00

623000165 MAILBOX-CLUSTER 4.00 3,500.00 7,600.00EACH 14,000.00 30,400.00 217.14% 16,400.00

Section Totals: $3,595,789.90 $4,203,652.40 116.90% $607,862.50

Low Bid Item Analysis
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( ) indicates item is bid as Lump Sum

116.90% $607,862.50$4,203,652.40$3,595,789.90Contract Total for Calculated Low Bidders Bid Items

Contract Total Plus Time

Low Bid Item Analysis
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,317,424.18 130.10% 100.00%

1 6272 KNIFE RIVER CORPORATION - BLGS $2,550,000.00 100.00% 76.87%

2 2050 RIVERSIDE CONTRACTING, INC. $2,686,110.14 105.34% 80.97%

Vendor Ranking

Contract ID:

TOLUCA - E&W

BillingsLetting Date:

Contract Description:

District(s): 40 WORKING DAYS

09823

August 10, 2023 9:00
AM

(10068145000) IM 90-9(145)482
TOLUCA - E&W

Big Horn104 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) KNIFE RIVER
CORPORATION -

BLGS

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 PL. MIX. SURF. & SEAL & COVERSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 5,000.00 5,000.00 1,100.00 1,100.00 500.00 500.000020 STRUCTURE ANALYSIS

109200005 (1) LS 500,000.00 500,000.00 224,200.10 224,200.10 325,000.00 325,000.000030 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 2,600.00 2,600.00 3,000.00 3,000.000040 BMP ADMINISTRATION-LS

208010005 (1) LS 10,000.00 10,000.00 5,300.00 5,300.00 3,000.00 3,000.000050 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

401020045 7,726.00 TON 75.00 579,450.00 80.00 618,080.00 67.00 517,642.000070 PLANT MIX SURF-3/4 IN

401020046 1,521.00 TON 150.00 228,150.00 112.00 170,352.00 125.00 190,125.000080 PLANT MIX BIT SURF-MISC

401020300 129.00 TON 345.00 44,505.00 275.00 35,475.00 225.00 29,025.000090 HYDRATED LIME

402020095 518.00 TON 1,000.00 518,000.00 712.00 368,816.00 704.00 364,672.000100 ASPHALT CEMENT PG 70-28

402020315 5,419.00 GAL 6.00 32,514.00 3.00 16,257.00 4.00 21,676.000110 EMULSIFIED ASPHALT-TACK COAT

Page 1 of 3

TOLUCA - E&W

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:August 10, 2023

Contract Description:

09823
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0001 PL. MIX. SURF. & SEAL & COVERSECTION:

402020375 416.80 TON 1,050.00 437,640.00 910.00 379,288.00 850.00 354,280.000120 EMULSIFIED ASPHALT CHFRS-2P

403010255 10,817.00 LB 4.00 43,268.00 3.40 36,777.80 7.00 75,719.000130 CRACK SEALING

409000000 10.50 CRMI 700.00 7,350.00 470.00 4,935.00 250.00 2,625.000140 FINAL SWEEP AND BROOM

409000020 234,461.00 SQYD 0.98 229,771.78 1.00 234,461.00 1.00 234,461.000150 COVER-TYPE 2

411010000 39,097.00 SQYD 8.00 312,776.00 3.90 152,478.30 7.00 273,679.000160 COLD MILLING

411011135 20.00 MILE 1,100.00 22,000.00 790.00 15,800.00 800.00 16,000.000170 RUMBLE STRIPS

552010160 803.20 SQYD 30.00 24,096.00 22.00 17,670.40 22.00 17,670.400180 BRIDGE DECK CRACK SEAL

552011120 166.00 LNFT 110.00 18,260.00 34.00 5,644.00 35.00 5,810.000190 JOINT SEALS-POLYURETHANE

562000020 1.00 SQYD 2,500.00 2,500.00 735.00 735.00 1,000.00 1,000.000200 CLASS A BRIDGE DECK REPAIR

618030005 200,000.00 UNIT 0.80 160,000.00 0.60 120,000.00 0.55 110,000.000210 TRAFFIC CONTROL DEVICES CB

620011105 6.00 GAL 265.00 1,590.00 262.50 1,575.00 275.00 1,650.000220 WORDS AND SYMBOLS-WHITE PAINT

620011260 4.00 GAL 395.00 1,580.00 370.00 1,480.00 375.00 1,500.000230 WORDS AND SYMBOLS-WHITE EPOXY

620012955 105,617.00 LNFT 0.20 21,123.40 0.20 21,123.40 0.22 23,235.740240 TEMPORARY STRIPING

620013000 396.00 GAL 50.00 19,800.00 51.00 20,196.00 50.00 19,800.000250 STRIPING-WHITE PAINT

620013960 264.00 GAL 125.00 33,000.00 130.00 34,320.00 125.00 33,000.000260 STRIPING-WHITE EPOXY

Page 2 of 3
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Contract ID:
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Project(s):
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0001 PL. MIX. SURF. & SEAL & COVERSECTION:

620014000 296.00 GAL 50.00 14,800.00 51.00 15,096.00 50.00 14,800.000270 STRIPING-YELLOW PAINT

620014960 198.00 GAL 125.00 24,750.00 130.00 25,740.00 130.00 25,740.000280 STRIPING-YELLOW EPOXY

$2,686,110.14$3,317,424.18 $2,550,000.00Section Totals

( ) indicates item is bid as Lump Sum

$2,550,000.00$3,317,424.18 $2,686,110.14

$3,317,424.18

Contract Item Totals

$2,550,000.00 2,686,110.14Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 3

TOLUCA - E&W

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:August 10, 2023

Contract Description:

09823

(10068145000) IM 90-9(145)482
TOLUCA - E&W

40 WORKING DAYS

Big Horn

Min: Max:

08/22/2023 09:41:26

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040
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Revision 040

Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 PL. MIX. SURF. & SEAL & COVERSECTION:

104030010 MISCELLANEOUS WORK 20,000.00 1.00 1.00UNIT 20,000.00 20,000.00 100.00% 0.00

108000010 STRUCTURE ANALYSIS (1) 5,000.00 1,100.00LS 5,000.00 1,100.00 22.00% -3,900.00

109200005 MOBILIZATION (1) 500,000.00 224,200.10LS 500,000.00 224,200.10 44.84% -275,799.90

208010000 BMP ADMINISTRATION-LS (1) 5,000.00 2,600.00LS 5,000.00 2,600.00 52.00% -2,400.00

208010005 PAR BMP ADMINISTRATION-LS (1) 10,000.00 5,300.00LS 10,000.00 5,300.00 53.00% -4,700.00

208010200 TEMPORARY EROSION CONTROL-
FIXED

500.00 1.00 1.00UNIT 500.00 500.00 100.00% 0.00

401020045 PLANT MIX SURF-3/4 IN 7,726.00 75.00 80.00TON 579,450.00 618,080.00 106.67% 38,630.00

401020046 PLANT MIX BIT SURF-MISC 1,521.00 150.00 112.00TON 228,150.00 170,352.00 74.67% -57,798.00

401020300 HYDRATED LIME 129.00 345.00 275.00TON 44,505.00 35,475.00 79.71% -9,030.00

402020095 ASPHALT CEMENT PG 70-28 518.00 1,000.00 712.00TON 518,000.00 368,816.00 71.20% -149,184.00

402020315 EMULSIFIED ASPHALT-TACK COAT 5,419.00 6.00 3.00GAL 32,514.00 16,257.00 50.00% -16,257.00

402020375 EMULSIFIED ASPHALT CHFRS-2P 416.80 1,050.00 910.00TON 437,640.00 379,288.00 86.67% -58,352.00

403010255 CRACK SEALING 10,817.00 4.00 3.40LB 43,268.00 36,777.80 85.00% -6,490.20

Low Bid Item Analysis

09823 Big HornCall Order: Counties:

Letting Date:

(10068145000) IM 90-9(145)482
TOLUCA - E&W

Billings 40 WORKING DAYS

Contract Description:

6272

Project(s):

Contract Time:

KNIFE RIVER CORPORATION - BLGS

TOLUCA - E&W

Contract ID:

Vendor ID/Name:

August 10, 2023 9:00
AM

District(s):

104

Page 1 of 3

Min: Max:



08/22/2023 09:41:26

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040

Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 PL. MIX. SURF. & SEAL & COVERSECTION:

409000000 FINAL SWEEP AND BROOM 10.50 700.00 470.00CRMI 7,350.00 4,935.00 67.14% -2,415.00

409000020 COVER-TYPE 2 234,461.00 0.98 1.00SQYD 229,771.78 234,461.00 102.04% 4,689.22

411010000 COLD MILLING 39,097.00 8.00 3.90SQYD 312,776.00 152,478.30 48.75% -160,297.70

411011135 RUMBLE STRIPS 20.00 1,100.00 790.00MILE 22,000.00 15,800.00 71.82% -6,200.00

552010160 BRIDGE DECK CRACK SEAL 803.20 30.00 22.00SQYD 24,096.00 17,670.40 73.33% -6,425.60

552011120 JOINT SEALS-POLYURETHANE 166.00 110.00 34.00LNFT 18,260.00 5,644.00 30.91% -12,616.00

562000020 CLASS A BRIDGE DECK REPAIR 1.00 2,500.00 735.00SQYD 2,500.00 735.00 29.40% -1,765.00

618030005 TRAFFIC CONTROL DEVICES CB 200,000.00 0.80 0.60UNIT 160,000.00 120,000.00 75.00% -40,000.00

620011105 WORDS AND SYMBOLS-WHITE PAINT 6.00 265.00 262.50GAL 1,590.00 1,575.00 99.06% -15.00

620011260 WORDS AND SYMBOLS-WHITE EPOXY 4.00 395.00 370.00GAL 1,580.00 1,480.00 93.67% -100.00

620012955 TEMPORARY STRIPING 105,617.00 0.20 0.20LNFT 21,123.40 21,123.40 100.00% 0.00

620013000 STRIPING-WHITE PAINT 396.00 50.00 51.00GAL 19,800.00 20,196.00 102.00% 396.00

620013960 STRIPING-WHITE EPOXY 264.00 125.00 130.00GAL 33,000.00 34,320.00 104.00% 1,320.00

Low Bid Item Analysis

09823 Big HornCall Order: Counties:

Letting Date:

(10068145000) IM 90-9(145)482
TOLUCA - E&W

Billings 40 WORKING DAYS

Contract Description:

6272

Project(s):

Contract Time:

KNIFE RIVER CORPORATION - BLGS

TOLUCA - E&W

Contract ID:

Vendor ID/Name:

August 10, 2023 9:00
AM

District(s):

104

Page 2 of 3

Min: Max:
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Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040

Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 PL. MIX. SURF. & SEAL & COVERSECTION:

620014000 STRIPING-YELLOW PAINT 296.00 50.00 51.00GAL 14,800.00 15,096.00 102.00% 296.00

620014960 STRIPING-YELLOW EPOXY 198.00 125.00 130.00GAL 24,750.00 25,740.00 104.00% 990.00

Section Totals: $3,317,424.18 $2,550,000.00 76.87% -$767,424.18

( ) indicates item is bid as Lump Sum

76.87% -$767,424.18$2,550,000.00$3,317,424.18Contract Total for Calculated Low Bidders Bid Items

Contract Total Plus Time

Low Bid Item Analysis

09823 Big HornCall Order: Counties:

Letting Date:

(10068145000) IM 90-9(145)482
TOLUCA - E&W

Billings 40 WORKING DAYS

Contract Description:

6272

Project(s):

Contract Time:

KNIFE RIVER CORPORATION - BLGS

TOLUCA - E&W

Contract ID:

Vendor ID/Name:

August 10, 2023 9:00
AM

District(s):

104

Page 3 of 3

Min: Max:



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,861,547.60 113.25% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. $1,643,745.60 100.00% 88.30%

2 1061 PAVEMENT MAINTENANCE SERVICES,
INC

$1,736,300.73 105.63% 93.27%

3 2925 HARDRIVES CONSTRUCTION, INC. $1,751,980.00 106.58% 94.11%

Vendor Ranking

Contract ID:

SOUTH OF CHESTER - SOUTH

Great FallsLetting Date:

Contract Description:

District(s): 40 WORKING DAYS

04823

August 10, 2023 9:00
AM

(10285010000) STPS 223-1(10)26
SOUTH OF CHESTER - SOUTH

Chouteau, Liberty105 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

08/22/2023 09:41:26

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC.

(2) PAVEMENT
MAINTENANCE
SERVICES, INC

Line
Number

0001 SCRUB SEAL, NEW PAVEMENT MARKINGS, BRIDGE DECK REPAIRSECTION:

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.00 1.00 15,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 5,000.00 5,000.00 500.00 500.00 1,500.00 1,500.000020 STRUCTURE ANALYSIS

109200005 (1) LS 300,000.00 300,000.00 176,500.00 176,500.00 80,000.00 80,000.000030 MOBILIZATION

208010000 (1) LS 15,000.00 15,000.00 500.00 500.00 1,500.00 1,500.000040 BMP ADMINISTRATION-LS

208010005 (1) LS 15,000.00 15,000.00 5,000.00 5,000.00 1,500.00 1,500.000050 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

402020377 642.10 TON 1,150.00 738,415.00 825.00 529,732.50 955.00 613,205.500080 SCRUB SEAL EMULSION

409000000 22.30 CRMI 450.00 10,035.00 545.00 12,153.50 250.00 5,575.000090 FINAL SWEEP AND BROOM

409000010 356,704.00 SQYD 0.90 321,033.60 1.25 445,880.00 1.54 549,324.160100 COVER-TYPE 1

552010160 1,082.40 SQYD 30.00 32,472.00 22.50 24,354.00 16.55 17,913.720105 BRIDGE DECK CRACK SEAL

562000020 60.00 SQYD 700.00 42,000.00 825.00 49,500.00 818.00 49,080.000110 CLASS A BRIDGE DECK REPAIR

Page 1 of 4

SOUTH OF CHESTER - SOUTH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:August 10, 2023

Contract Description:

04823

(10285010000) STPS 223-1(10)26
SOUTH OF CHESTER - SOUTH

40 WORKING DAYS

Chouteau, Liberty

Min: Max:

08/22/2023 09:41:26

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



0001 SCRUB SEAL, NEW PAVEMENT MARKINGS, BRIDGE DECK REPAIRSECTION:

618030005 150,000.00 UNIT 0.90 135,000.00 0.94 141,000.00 1.04 156,000.000150 TRAFFIC CONTROL DEVICES CB

619010090 204.30 SQFT 40.00 8,172.00 52.00 10,623.60 50.00 10,215.000160 SIGNS-ALUM REFL SHEET XI

619010230 35.00 EACH 65.00 2,275.00 45.00 1,575.00 44.25 1,548.750165 REMOVE SIGN

619010310 20.00 LB 10.00 200.00 6.00 120.00 5.53 110.600170 POSTS-STEEL U SIGN

620013000 805.00 GAL 45.00 36,225.00 47.00 37,835.00 48.00 38,640.000180 STRIPING-WHITE PAINT

620013960 1,073.00 GAL 120.00 128,760.00 125.00 134,125.00 126.00 135,198.000190 STRIPING-WHITE EPOXY

620014000 276.00 GAL 45.00 12,420.00 47.00 12,972.00 48.00 13,248.000200 STRIPING-YELLOW PAINT

620014960 367.00 GAL 120.00 44,040.00 125.00 45,875.00 126.00 46,242.000210 STRIPING-YELLOW EPOXY

$1,736,300.73$1,861,547.60 $1,643,745.60Section Totals

( ) indicates item is bid as Lump Sum

$1,643,745.60$1,861,547.60 $1,736,300.73

$1,861,547.60

Contract Item Totals

$1,643,745.60 1,736,300.73Contract Grand Totals

Contract Time Totals $0.00

Page 2 of 4

SOUTH OF CHESTER - SOUTH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:August 10, 2023

Contract Description:

04823

(10285010000) STPS 223-1(10)26
SOUTH OF CHESTER - SOUTH

40 WORKING DAYS

Chouteau, Liberty

Min: Max:

08/22/2023 09:41:26

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) HARDRIVES
CONSTRUCTION,

INC.

Line
Number

0001 SCRUB SEAL, NEW PAVEMENT MARKINGS, BRIDGE DECK REPAIRSECTION:

104030010 15,000.00 UNIT 1.00 15,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 10,350.00 10,350.000020 STRUCTURE ANALYSIS

109200005 (1) LS 146,265.76 146,265.760030 MOBILIZATION

208010000 (1) LS 2,800.00 2,800.000040 BMP ADMINISTRATION-LS

208010005 (1) LS 2,800.00 2,800.000050 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

402020377 642.10 TON 890.00 571,469.000080 SCRUB SEAL EMULSION

409000000 22.30 CRMI 400.00 8,920.000090 FINAL SWEEP AND BROOM

409000010 356,704.00 SQYD 1.45 517,220.800100 COVER-TYPE 1

552010160 1,082.40 SQYD 22.35 24,191.640105 BRIDGE DECK CRACK SEAL

562000020 60.00 SQYD 950.00 57,000.000110 CLASS A BRIDGE DECK REPAIR

Page 3 of 4

SOUTH OF CHESTER - SOUTH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:August 10, 2023

Contract Description:

04823

(10285010000) STPS 223-1(10)26
SOUTH OF CHESTER - SOUTH

40 WORKING DAYS

Chouteau, Liberty

Min: Max:

08/22/2023 09:41:26

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



0001 SCRUB SEAL, NEW PAVEMENT MARKINGS, BRIDGE DECK REPAIRSECTION:

618030005 150,000.00 UNIT 0.95 142,500.000150 TRAFFIC CONTROL DEVICES CB

619010090 204.30 SQFT 46.00 9,397.800160 SIGNS-ALUM REFL SHEET XI

619010230 35.00 EACH 57.00 1,995.000165 REMOVE SIGN

619010310 20.00 LB 16.00 320.000170 POSTS-STEEL U SIGN

620013000 805.00 GAL 50.00 40,250.000180 STRIPING-WHITE PAINT

620013960 1,073.00 GAL 130.00 139,490.000190 STRIPING-WHITE EPOXY

620014000 276.00 GAL 50.00 13,800.000200 STRIPING-YELLOW PAINT

620014960 367.00 GAL 130.00 47,710.000210 STRIPING-YELLOW EPOXY

$1,751,980.00Section Totals

( ) indicates item is bid as Lump Sum

$1,751,980.00

$1,751,980.00

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 4 of 4

SOUTH OF CHESTER - SOUTH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:August 10, 2023

Contract Description:

04823

(10285010000) STPS 223-1(10)26
SOUTH OF CHESTER - SOUTH

40 WORKING DAYS

Chouteau, Liberty

Min: Max:

08/22/2023 09:41:26

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



08/22/2023 09:41:26

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040

Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 SCRUB SEAL, NEW PAVEMENT MARKINGS, BRIDGE DECK REPAIRSECTION:

104030010 MISCELLANEOUS WORK 15,000.00 1.00 1.00UNIT 15,000.00 15,000.00 100.00% 0.00

108000010 STRUCTURE ANALYSIS (1) 5,000.00 500.00LS 5,000.00 500.00 10.00% -4,500.00

109200005 MOBILIZATION (1) 300,000.00 176,500.00LS 300,000.00 176,500.00 58.83% -123,500.00

208010000 BMP ADMINISTRATION-LS (1) 15,000.00 500.00LS 15,000.00 500.00 3.33% -14,500.00

208010005 PAR BMP ADMINISTRATION-LS (1) 15,000.00 5,000.00LS 15,000.00 5,000.00 33.33% -10,000.00

208010200 TEMPORARY EROSION CONTROL-
FIXED

500.00 1.00 1.00UNIT 500.00 500.00 100.00% 0.00

402020377 SCRUB SEAL EMULSION 642.10 1,150.00 825.00TON 738,415.00 529,732.50 71.74% -208,682.50

409000000 FINAL SWEEP AND BROOM 22.30 450.00 545.00CRMI 10,035.00 12,153.50 121.11% 2,118.50

409000010 COVER-TYPE 1 356,704.00 0.90 1.25SQYD 321,033.60 445,880.00 138.89% 124,846.40

552010160 BRIDGE DECK CRACK SEAL 1,082.40 30.00 22.50SQYD 32,472.00 24,354.00 75.00% -8,118.00

562000020 CLASS A BRIDGE DECK REPAIR 60.00 700.00 825.00SQYD 42,000.00 49,500.00 117.86% 7,500.00

618030005 TRAFFIC CONTROL DEVICES CB 150,000.00 0.90 0.94UNIT 135,000.00 141,000.00 104.44% 6,000.00

619010090 SIGNS-ALUM REFL SHEET XI 204.30 40.00 52.00SQFT 8,172.00 10,623.60 130.00% 2,451.60

Low Bid Item Analysis

04823 Chouteau, LibertyCall Order: Counties:

Letting Date:

(10285010000) STPS 223-1(10)26
SOUTH OF CHESTER - SOUTH

Great Falls 40 WORKING DAYS

Contract Description:

2050

Project(s):

Contract Time:

RIVERSIDE CONTRACTING, INC.

SOUTH OF CHESTER - SOUTH

Contract ID:

Vendor ID/Name:

August 10, 2023 9:00
AM

District(s):

105

Page 1 of 2

Min: Max:



08/22/2023 09:41:26

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040

Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 SCRUB SEAL, NEW PAVEMENT MARKINGS, BRIDGE DECK REPAIRSECTION:

619010230 REMOVE SIGN 35.00 65.00 45.00EACH 2,275.00 1,575.00 69.23% -700.00

619010310 POSTS-STEEL U SIGN 20.00 10.00 6.00LB 200.00 120.00 60.00% -80.00

620013000 STRIPING-WHITE PAINT 805.00 45.00 47.00GAL 36,225.00 37,835.00 104.44% 1,610.00

620013960 STRIPING-WHITE EPOXY 1,073.00 120.00 125.00GAL 128,760.00 134,125.00 104.17% 5,365.00

620014000 STRIPING-YELLOW PAINT 276.00 45.00 47.00GAL 12,420.00 12,972.00 104.44% 552.00

620014960 STRIPING-YELLOW EPOXY 367.00 120.00 125.00GAL 44,040.00 45,875.00 104.17% 1,835.00

Section Totals: $1,861,547.60 $1,643,745.60 88.30% -$217,802.00

( ) indicates item is bid as Lump Sum

88.30% -$217,802.00$1,643,745.60$1,861,547.60Contract Total for Calculated Low Bidders Bid Items

Contract Total Plus Time

Low Bid Item Analysis

04823 Chouteau, LibertyCall Order: Counties:

Letting Date:

(10285010000) STPS 223-1(10)26
SOUTH OF CHESTER - SOUTH

Great Falls 40 WORKING DAYS

Contract Description:

2050

Project(s):

Contract Time:

RIVERSIDE CONTRACTING, INC.

SOUTH OF CHESTER - SOUTH

Contract ID:

Vendor ID/Name:

August 10, 2023 9:00
AM

District(s):

105

Page 2 of 2

Min: Max:



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,174,175.00 105.86% 100.00%

1 4835 WARREN TRANSPORT, INC., DBA WEAVE
CONSTRUCTION

$1,109,190.00 100.00% 94.47%

2 2335 DONNES, INC. $1,119,940.00 100.97% 95.38%

3 0306 JAG CONTRACTING LLC $1,210,984.20 109.18% 103.13%

4 4048 MARTIN CONSTRUCTION, INC. $1,345,318.78 121.29% 114.58%

Vendor Ranking

Contract ID:

FLY CREEK - 15 MILES WEST HARDIN

BillingsLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

06823

August 10, 2023 9:00
AM

(9791007000) STPB 81016(7)
FLY CREEK - 15 MILES WEST HARDIN

Big Horn106 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

08/22/2023 09:41:26

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) WARREN
TRANSPORT,

INC., DBA WEAVE
CONSTRUCTION

(2) DONNES, INC.

Line
Number

0001 BRIDGE SCOURSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

104030070 (1) LS 20,000.00 20,000.00 57,780.00 57,780.00 10,000.00 10,000.000020 MISCELLANEOUS ITEMS-REMOVAL

105070000 (1) LS 5,000.00 5,000.00 15,805.00 15,805.00 5,000.00 5,000.000030 CONTRACTOR SURVEY AND LAYOUT

108000010 (1) LS 5,000.00 5,000.00 20,000.00 20,000.00 10,000.00 10,000.000040 STRUCTURE ANALYSIS

109200005 (1) LS 200,000.00 200,000.00 175,000.00 175,000.00 257,000.00 257,000.000050 MOBILIZATION

203020100 2,700.00 CUYD 31.00 83,700.00 35.00 94,500.00 30.00 81,000.000060 EXCAVATION-UNCLASSIFIED

203020175 600.00 CUYD 30.00 18,000.00 74.00 44,400.00 30.00 18,000.000070 EXCAVATION-UNCLASS CHANNEL

208010000 (1) LS 10,000.00 10,000.00 3,750.00 3,750.00 10,000.00 10,000.000080 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000090 TEMPORARY EROSION CONTROL-FIXED

559050141 660.00 SQFT 150.00 99,000.00 248.00 163,680.00 225.00 148,500.000100 SHEET PILE WALL

610100559 (1) LS 9,500.00 9,500.00 3,455.00 3,455.00 10,000.00 10,000.000110 REVEGETATION

Page 1 of 4

FLY CREEK - 15 MILES WEST HARDIN

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:August 10, 2023

Contract Description:

06823

(9791007000) STPB 81016(7)
FLY CREEK - 15 MILES WEST HARDIN

30 WORKING DAYS

Big Horn

Min: Max:

08/22/2023 09:41:26

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



0001 BRIDGE SCOURSECTION:

610100560 980.00 SQYD 18.00 17,640.00 31.00 30,380.00 20.00 19,600.000120 RIPRAP REVEGETATION

613100070 1,440.00 CUYD 450.00 648,000.00 303.00 436,320.00 345.00 496,800.000130 RIPRAP-MATRIX

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000140 TRAFFIC CONTROL-FIXED

618030080 (1) LS 40,000.00 40,000.00 46,600.00 46,600.00 30,000.00 30,000.000150 TRAFFIC CONTROL-LS

622011043 1,630.00 SQYD 4.50 7,335.00 4.00 6,520.00 8.00 13,040.000160 PERM EROSION CONTROL-HIGH SURV

$1,119,940.00$1,174,175.00 $1,109,190.00Section Totals

( ) indicates item is bid as Lump Sum

$1,109,190.00$1,174,175.00 $1,119,940.00

$1,174,175.00

Contract Item Totals

$1,109,190.00 1,119,940.00Contract Grand Totals

Contract Time Totals $0.00

Page 2 of 4

FLY CREEK - 15 MILES WEST HARDIN

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:August 10, 2023

Contract Description:

06823

(9791007000) STPB 81016(7)
FLY CREEK - 15 MILES WEST HARDIN

30 WORKING DAYS

Big Horn

Min: Max:

08/22/2023 09:41:26
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) JAG
CONTRACTING

LLC

(4) MARTIN
CONSTRUCTION,

INC.

Line
Number

0001 BRIDGE SCOURSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

104030070 (1) LS 50,000.00 50,000.00 45,457.78 45,457.780020 MISCELLANEOUS ITEMS-REMOVAL

105070000 (1) LS 12,000.00 12,000.00 11,000.00 11,000.000030 CONTRACTOR SURVEY AND LAYOUT

108000010 (1) LS 5,000.00 5,000.00 1.00 1.000040 STRUCTURE ANALYSIS

109200005 (1) LS 100,000.00 100,000.00 179,966.52 179,966.520050 MOBILIZATION

203020100 2,700.00 CUYD 20.00 54,000.00 47.01 126,927.000060 EXCAVATION-UNCLASSIFIED

203020175 600.00 CUYD 35.00 21,000.00 136.41 81,846.000070 EXCAVATION-UNCLASS CHANNEL

208010000 (1) LS 15,000.00 15,000.00 44,000.00 44,000.000080 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000090 TEMPORARY EROSION CONTROL-FIXED

559050141 660.00 SQFT 332.87 219,694.20 179.97 118,780.200100 SHEET PILE WALL

610100559 (1) LS 30,000.00 30,000.00 57,793.68 57,793.680110 REVEGETATION

Page 3 of 4

FLY CREEK - 15 MILES WEST HARDIN

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:August 10, 2023

Contract Description:

06823

(9791007000) STPB 81016(7)
FLY CREEK - 15 MILES WEST HARDIN

30 WORKING DAYS

Big Horn

Min: Max:

08/22/2023 09:41:26
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0001 BRIDGE SCOURSECTION:

610100560 980.00 SQYD 40.00 39,200.00 34.56 33,868.800120 RIPRAP REVEGETATION

613100070 1,440.00 CUYD 430.00 619,200.00 410.31 590,846.400130 RIPRAP-MATRIX

618030015 500.00 UNIT 1.00 500.00 1.00 500.000140 TRAFFIC CONTROL-FIXED

618030080 (1) LS 30,000.00 30,000.00 32,780.00 32,780.000150 TRAFFIC CONTROL-LS

622011043 1,630.00 SQYD 3.00 4,890.00 6.78 11,051.400160 PERM EROSION CONTROL-HIGH SURV

$1,210,984.20 $1,345,318.78Section Totals

( ) indicates item is bid as Lump Sum

$1,345,318.78$1,210,984.20

$1,210,984.20

Contract Item Totals

$1,345,318.78Contract Grand Totals

Contract Time Totals

Page 4 of 4

FLY CREEK - 15 MILES WEST HARDIN

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:August 10, 2023

Contract Description:

06823

(9791007000) STPB 81016(7)
FLY CREEK - 15 MILES WEST HARDIN

30 WORKING DAYS

Big Horn

Min: Max:
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Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



08/22/2023 09:41:26

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040

Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 BRIDGE SCOURSECTION:

104030010 MISCELLANEOUS WORK 10,000.00 1.00 1.00UNIT 10,000.00 10,000.00 100.00% 0.00

104030070 MISCELLANEOUS ITEMS-REMOVAL (1) 20,000.00 57,780.00LS 20,000.00 57,780.00 288.90% 37,780.00

105070000 CONTRACTOR SURVEY AND LAYOUT (1) 5,000.00 15,805.00LS 5,000.00 15,805.00 316.10% 10,805.00

108000010 STRUCTURE ANALYSIS (1) 5,000.00 20,000.00LS 5,000.00 20,000.00 400.00% 15,000.00

109200005 MOBILIZATION (1) 200,000.00 175,000.00LS 200,000.00 175,000.00 87.50% -25,000.00

203020100 EXCAVATION-UNCLASSIFIED 2,700.00 31.00 35.00CUYD 83,700.00 94,500.00 112.90% 10,800.00

203020175 EXCAVATION-UNCLASS CHANNEL 600.00 30.00 74.00CUYD 18,000.00 44,400.00 246.67% 26,400.00

208010000 BMP ADMINISTRATION-LS (1) 10,000.00 3,750.00LS 10,000.00 3,750.00 37.50% -6,250.00

208010200 TEMPORARY EROSION CONTROL-
FIXED

500.00 1.00 1.00UNIT 500.00 500.00 100.00% 0.00

559050141 SHEET PILE WALL 660.00 150.00 248.00SQFT 99,000.00 163,680.00 165.33% 64,680.00

610100559 REVEGETATION (1) 9,500.00 3,455.00LS 9,500.00 3,455.00 36.37% -6,045.00

610100560 RIPRAP REVEGETATION 980.00 18.00 31.00SQYD 17,640.00 30,380.00 172.22% 12,740.00

613100070 RIPRAP-MATRIX 1,440.00 450.00 303.00CUYD 648,000.00 436,320.00 67.33% -211,680.00

Low Bid Item Analysis

06823 Big HornCall Order: Counties:

Letting Date:

(9791007000) STPB 81016(7)
FLY CREEK - 15 MILES WEST HARDIN

Billings 30 WORKING DAYS

Contract Description:

4835

Project(s):

Contract Time:

WARREN TRANSPORT, INC., DBA WEAVE CONSTRUCTION

FLY CREEK - 15 MILES WEST HARDIN

Contract ID:

Vendor ID/Name:

August 10, 2023 9:00
AM

District(s):

106

Page 1 of 2

Min: Max:
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Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040

Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 BRIDGE SCOURSECTION:

618030015 TRAFFIC CONTROL-FIXED 500.00 1.00 1.00UNIT 500.00 500.00 100.00% 0.00

618030080 TRAFFIC CONTROL-LS (1) 40,000.00 46,600.00LS 40,000.00 46,600.00 116.50% 6,600.00

622011043 PERM EROSION CONTROL-HIGH SURV 1,630.00 4.50 4.00SQYD 7,335.00 6,520.00 88.89% -815.00

Section Totals: $1,174,175.00 $1,109,190.00 94.47% -$64,985.00

( ) indicates item is bid as Lump Sum

94.47% -$64,985.00$1,109,190.00$1,174,175.00Contract Total for Calculated Low Bidders Bid Items

Contract Total Plus Time

Low Bid Item Analysis

06823 Big HornCall Order: Counties:

Letting Date:

(9791007000) STPB 81016(7)
FLY CREEK - 15 MILES WEST HARDIN

Billings 30 WORKING DAYS

Contract Description:

4835

Project(s):

Contract Time:

WARREN TRANSPORT, INC., DBA WEAVE CONSTRUCTION

FLY CREEK - 15 MILES WEST HARDIN

Contract ID:

Vendor ID/Name:

August 10, 2023 9:00
AM

District(s):

106

Page 2 of 2

Min: Max:



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $730,785.50 119.43% 100.00%

1 2925 HARDRIVES CONSTRUCTION, INC. $611,876.53 100.00% 83.73%

2 1061 PAVEMENT MAINTENANCE SERVICES,
INC

$645,872.09 105.56% 88.38%

3 2050 RIVERSIDE CONTRACTING, INC. $770,404.40 125.91% 105.42%

Vendor Ranking

Contract ID:

VALLEY CENTER/BAXTER LANE - BOZEMAN

ButteLetting Date:

Contract Description:

District(s): 15 WORKING DAYS

01823

August 10, 2023 9:00
AM

(10250059000) UPP 1299(59)
VALLEY CENTER/BAXTER LANE - BOZEMAN

Gallatin107 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

08/22/2023 09:41:26

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HARDRIVES
CONSTRUCTION,

INC.

(2) PAVEMENT
MAINTENANCE
SERVICES, INC

Line
Number

0001 SEAL & COVERSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 120,000.00 120,000.00 129,418.23 129,418.23 160,000.00 160,000.000020 MOBILIZATION

208010000 (1) LS 1,000.00 1,000.00 1,150.00 1,150.00 1,500.00 1,500.000030 BMP ADMINISTRATION-LS

208010005 (1) LS 10,000.00 10,000.00 1,150.00 1,150.00 1,500.00 1,500.000040 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL-FIXED

402020375 154.00 TON 950.00 146,300.00 885.00 136,290.00 975.00 150,150.000060 EMULSIFIED ASPHALT CHFRS-2P

403010255 2,100.00 LB 7.00 14,700.00 4.45 9,345.00 11.50 24,150.000070 CRACK SEALING

403010257 315.00 LB 10.00 3,150.00 5.25 1,653.75 29.50 9,292.500080 CRACK FILLING-MASTIC

409000000 3.60 CRMI 900.00 3,240.00 1,290.00 4,644.00 1,100.00 3,960.000090 FINAL SWEEP AND BROOM

409000020 86,331.00 SQYD 1.50 129,496.50 1.05 90,647.55 0.89 76,834.590100 COVER-TYPE 2

618030005 100,000.00 UNIT 1.00 100,000.00 0.45 45,000.00 0.50 50,000.000110 TRAFFIC CONTROL DEVICES CB

Page 1 of 6

VALLEY CENTER/BAXTER LANE - BOZEMAN

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

107

Tabulation of Bids

Contract Time:August 10, 2023

Contract Description:

01823

(10250059000) UPP 1299(59)
VALLEY CENTER/BAXTER LANE - BOZEMAN

15 WORKING DAYS

Gallatin

Min: Max:

08/22/2023 09:41:26

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
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0001 SEAL & COVERSECTION:

618100005 4.00 EACH 7,500.00 30,000.00 6,950.00 27,800.00 6,000.00 24,000.000120 PORTABLE VARIABLE MESSAGE SIGN

620010301 150.00 GAL 336.00 50,400.00 315.00 47,250.00 275.00 41,250.000130 CURB MARKING-YELLOW EPOXY

620011105 45.00 GAL 264.00 11,880.00 285.00 12,825.00 250.00 11,250.000140 WORDS AND SYMBOLS-WHITE PAINT

620011110 26.00 GAL 273.00 7,098.00 285.00 7,410.00 250.00 6,500.000150 WORDS AND SYMBOLS-YELLOW PAINT

620011260 59.00 GAL 395.00 23,305.00 405.00 23,895.00 350.00 20,650.000160 WORDS AND SYMBOLS-WHITE EPOXY

620011265 34.00 GAL 384.00 13,056.00 405.00 13,770.00 350.00 11,900.000170 WORDS AND SYMBOLS-YELLOW EPOXY

620013000 137.00 GAL 60.00 8,220.00 52.00 7,124.00 45.00 6,165.000180 STRIPING-WHITE PAINT

620013960 183.00 GAL 140.00 25,620.00 139.00 25,437.00 120.00 21,960.000190 STRIPING-WHITE EPOXY

620014000 70.00 GAL 140.00 9,800.00 52.00 3,640.00 45.00 3,150.000200 STRIPING-YELLOW PAINT

620014960 93.00 GAL 140.00 13,020.00 139.00 12,927.00 120.00 11,160.000210 STRIPING-YELLOW EPOXY

$645,872.09$730,785.50 $611,876.53Section Totals

Page 2 of 6

VALLEY CENTER/BAXTER LANE - BOZEMAN

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

107

Tabulation of Bids

Contract Time:August 10, 2023

Contract Description:

01823

(10250059000) UPP 1299(59)
VALLEY CENTER/BAXTER LANE - BOZEMAN
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Gallatin
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( ) indicates item is bid as Lump Sum

$611,876.53$730,785.50 $645,872.09

$730,785.50

Contract Item Totals

$611,876.53 645,872.09Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 6

VALLEY CENTER/BAXTER LANE - BOZEMAN

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

107

Tabulation of Bids

Contract Time:August 10, 2023

Contract Description:

01823

(10250059000) UPP 1299(59)
VALLEY CENTER/BAXTER LANE - BOZEMAN
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Gallatin
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 SEAL & COVERSECTION:

104030010 10,000.00 UNIT 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 160,000.00 160,000.000020 MOBILIZATION

208010000 (1) LS 500.00 500.000030 BMP ADMINISTRATION-LS

208010005 (1) LS 36,500.00 36,500.000040 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.000050 TEMPORARY EROSION CONTROL-FIXED

402020375 154.00 TON 1,050.00 161,700.000060 EMULSIFIED ASPHALT CHFRS-2P

403010255 2,100.00 LB 8.25 17,325.000070 CRACK SEALING

403010257 315.00 LB 13.25 4,173.750080 CRACK FILLING-MASTIC

409000000 3.60 CRMI 4,800.00 17,280.000090 FINAL SWEEP AND BROOM

409000020 86,331.00 SQYD 1.15 99,280.650100 COVER-TYPE 2

618030005 100,000.00 UNIT 0.50 50,000.000110 TRAFFIC CONTROL DEVICES CB
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Contract ID:
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Counties:

Project(s):

107
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Contract Time:August 10, 2023
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0001 SEAL & COVERSECTION:

618100005 4.00 EACH 8,000.00 32,000.000120 PORTABLE VARIABLE MESSAGE SIGN

620010301 150.00 GAL 375.00 56,250.000130 CURB MARKING-YELLOW EPOXY

620011105 45.00 GAL 340.00 15,300.000140 WORDS AND SYMBOLS-WHITE PAINT

620011110 26.00 GAL 340.00 8,840.000150 WORDS AND SYMBOLS-YELLOW PAINT

620011260 59.00 GAL 475.00 28,025.000160 WORDS AND SYMBOLS-WHITE EPOXY

620011265 34.00 GAL 475.00 16,150.000170 WORDS AND SYMBOLS-YELLOW EPOXY

620013000 137.00 GAL 60.00 8,220.000180 STRIPING-WHITE PAINT

620013960 183.00 GAL 160.00 29,280.000190 STRIPING-WHITE EPOXY

620014000 70.00 GAL 60.00 4,200.000200 STRIPING-YELLOW PAINT

620014960 93.00 GAL 160.00 14,880.000210 STRIPING-YELLOW EPOXY

$770,404.40Section Totals
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VALLEY CENTER/BAXTER LANE - BOZEMAN
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Contract ID:
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Counties:

Project(s):

107

Tabulation of Bids

Contract Time:August 10, 2023
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( ) indicates item is bid as Lump Sum

$770,404.40

$770,404.40

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Contract ID:
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Counties:

Project(s):

107
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Contract Time:August 10, 2023
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01823

(10250059000) UPP 1299(59)
VALLEY CENTER/BAXTER LANE - BOZEMAN

15 WORKING DAYS

Gallatin

Min: Max:

08/22/2023 09:41:26

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



08/22/2023 09:41:26

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040

Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 SEAL & COVERSECTION:

104030010 MISCELLANEOUS WORK 10,000.00 1.00 1.00UNIT 10,000.00 10,000.00 100.00% 0.00

109200005 MOBILIZATION (1) 120,000.00 129,418.23LS 120,000.00 129,418.23 107.85% 9,418.23

208010000 BMP ADMINISTRATION-LS (1) 1,000.00 1,150.00LS 1,000.00 1,150.00 115.00% 150.00

208010005 PAR BMP ADMINISTRATION-LS (1) 10,000.00 1,150.00LS 10,000.00 1,150.00 11.50% -8,850.00

208010200 TEMPORARY EROSION CONTROL-
FIXED

500.00 1.00 1.00UNIT 500.00 500.00 100.00% 0.00

402020375 EMULSIFIED ASPHALT CHFRS-2P 154.00 950.00 885.00TON 146,300.00 136,290.00 93.16% -10,010.00

403010255 CRACK SEALING 2,100.00 7.00 4.45LB 14,700.00 9,345.00 63.57% -5,355.00

403010257 CRACK FILLING-MASTIC 315.00 10.00 5.25LB 3,150.00 1,653.75 52.50% -1,496.25

409000000 FINAL SWEEP AND BROOM 3.60 900.00 1,290.00CRMI 3,240.00 4,644.00 143.33% 1,404.00

409000020 COVER-TYPE 2 86,331.00 1.50 1.05SQYD 129,496.50 90,647.55 70.00% -38,848.95

618030005 TRAFFIC CONTROL DEVICES CB 100,000.00 1.00 0.45UNIT 100,000.00 45,000.00 45.00% -55,000.00

618100005 PORTABLE VARIABLE MESSAGE SIGN 4.00 7,500.00 6,950.00EACH 30,000.00 27,800.00 92.67% -2,200.00

620010301 CURB MARKING-YELLOW EPOXY 150.00 336.00 315.00GAL 50,400.00 47,250.00 93.75% -3,150.00

Low Bid Item Analysis

01823 GallatinCall Order: Counties:

Letting Date:

(10250059000) UPP 1299(59)
VALLEY CENTER/BAXTER LANE - BOZEMAN

Butte 15 WORKING DAYS

Contract Description:

2925

Project(s):

Contract Time:

HARDRIVES CONSTRUCTION, INC.

VALLEY CENTER/BAXTER LANE - BOZEMAN

Contract ID:

Vendor ID/Name:

August 10, 2023 9:00
AM

District(s):

107

Page 1 of 2

Min: Max:
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Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040

Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 SEAL & COVERSECTION:

620011105 WORDS AND SYMBOLS-WHITE PAINT 45.00 264.00 285.00GAL 11,880.00 12,825.00 107.95% 945.00

620011110 WORDS AND SYMBOLS-YELLOW PAINT 26.00 273.00 285.00GAL 7,098.00 7,410.00 104.40% 312.00

620011260 WORDS AND SYMBOLS-WHITE EPOXY 59.00 395.00 405.00GAL 23,305.00 23,895.00 102.53% 590.00

620011265 WORDS AND SYMBOLS-YELLOW
EPOXY

34.00 384.00 405.00GAL 13,056.00 13,770.00 105.47% 714.00

620013000 STRIPING-WHITE PAINT 137.00 60.00 52.00GAL 8,220.00 7,124.00 86.67% -1,096.00

620013960 STRIPING-WHITE EPOXY 183.00 140.00 139.00GAL 25,620.00 25,437.00 99.29% -183.00

620014000 STRIPING-YELLOW PAINT 70.00 140.00 52.00GAL 9,800.00 3,640.00 37.14% -6,160.00

620014960 STRIPING-YELLOW EPOXY 93.00 140.00 139.00GAL 13,020.00 12,927.00 99.29% -93.00

Section Totals: $730,785.50 $611,876.53 83.73% -$118,908.97

( ) indicates item is bid as Lump Sum

83.73% -$118,908.97$611,876.53$730,785.50Contract Total for Calculated Low Bidders Bid Items

Contract Total Plus Time

Low Bid Item Analysis

01823 GallatinCall Order: Counties:

Letting Date:

(10250059000) UPP 1299(59)
VALLEY CENTER/BAXTER LANE - BOZEMAN

Butte 15 WORKING DAYS

Contract Description:

2925

Project(s):

Contract Time:

HARDRIVES CONSTRUCTION, INC.

VALLEY CENTER/BAXTER LANE - BOZEMAN

Contract ID:

Vendor ID/Name:

August 10, 2023 9:00
AM

District(s):

107

Page 2 of 2

Min: Max:



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $595,081.90 119.03% 100.00%

1 0306 JAG CONTRACTING LLC $499,936.77 100.00% 84.01%

2 2094 PRINCE, INC. $660,852.71 132.19% 111.05%

3 6191 STRATA CORPORATION $819,181.60 163.86% 137.66%

Vendor Ranking

Contract ID:

SF 189 AIRPORT RD GLENDIVE SFTY

GlendiveLetting Date:

Contract Description:

District(s): 04/12/24 COMPLETION DATE

02823

August 10, 2023 9:00
AM

(9904110000) HSIP 11(110)
SF 189 AIRPORT RD GLENDIVE SFTY

Dawson108 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

08/22/2023 09:41:26

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) JAG
CONTRACTING

LLC

(2) PRINCE, INC.

Line
Number

0001 ROADWAY & ROADSIDE SAFETY IMPROVEMENTSSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

104030011 (1) LS 65,000.00 65,000.00 5,300.00 5,300.00 15,000.00 15,000.000020 MISCELLANEOUS ITEMS-LS

109200005 (1) LS 100,000.00 100,000.00 44,400.00 44,400.00 86,198.18 86,198.180030 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 5,000.00 5,000.00 12,000.00 12,000.000040 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL-FIXED

610650035 169.00 EACH 400.00 67,600.00 590.00 99,710.00 605.00 102,245.000060 TREE REMOVAL-CAT 1

610650040 97.00 EACH 1,200.00 116,400.00 1,200.00 116,400.00 1,232.00 119,504.000070 TREE REMOVAL-CAT 2

610650045 24.00 EACH 2,000.00 48,000.00 2,000.00 48,000.00 2,695.00 64,680.000080 TREE REMOVAL-CAT 3

610650050 27.00 EACH 2,200.00 59,400.00 3,000.00 81,000.00 4,070.00 109,890.000090 TREE REMOVAL-CAT 4

618030080 (1) LS 60,000.00 60,000.00 20,000.00 20,000.00 66,000.00 66,000.000100 TRAFFIC CONTROL-LS

619010090 224.30 SQFT 33.00 7,401.90 53.00 11,887.90 50.60 11,349.580110 SIGNS-ALUM REFL SHEET XI

Page 1 of 6

SF 189 AIRPORT RD GLENDIVE SFTY

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

108

Tabulation of Bids

Contract Time:August 10, 2023

Contract Description:

02823

(9904110000) HSIP 11(110)
SF 189 AIRPORT RD GLENDIVE SFTY

04/12/24 COMPLETION DATE

Dawson

Min: Max:

08/22/2023 09:41:26

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



0001 ROADWAY & ROADSIDE SAFETY IMPROVEMENTSSECTION:

619010230 14.00 EACH 78.00 1,092.00 49.00 686.00 93.50 1,309.000120 REMOVE SIGN

619010480 134.00 LNFT 18.00 2,412.00 13.00 1,742.00 20.35 2,726.900130 POLES-TREATED WOOD 4 IN

619010490 208.00 LNFT 18.00 3,744.00 15.00 3,120.00 21.45 4,461.600140 POLES-TREATED WOOD 5 IN

619011010 107.00 EACH 35.00 3,745.00 29.00 3,103.00 38.50 4,119.500150 DELINEATOR DES A

619011030 37.00 EACH 42.00 1,554.00 34.00 1,258.00 39.05 1,444.850160 DELINEATOR DES C

619011040 2.00 EACH 40.00 80.00 39.00 78.00 49.50 99.000170 DELINEATOR DES D

619011060 53.00 EACH 46.00 2,438.00 34.00 1,802.00 51.70 2,740.100180 DELINEATOR DES F

620011260 1.00 GAL 395.00 395.00 455.47 455.47 385.00 385.000190 WORDS AND SYMBOLS-WHITE EPOXY

620013960 133.00 GAL 120.00 15,960.00 134.82 17,931.06 137.50 18,287.500200 STRIPING-WHITE EPOXY

620014960 203.00 GAL 120.00 24,360.00 135.78 27,563.34 137.50 27,912.500210 STRIPING-YELLOW EPOXY

$660,852.71$595,081.90 $499,936.77Section Totals
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SF 189 AIRPORT RD GLENDIVE SFTY

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

108

Tabulation of Bids

Contract Time:August 10, 2023

Contract Description:
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( ) indicates item is bid as Lump Sum

$499,936.77$595,081.90 $660,852.71

$595,081.90

Contract Item Totals

$499,936.77 660,852.71Contract Grand Totals

Contract Time Totals $0.00
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SF 189 AIRPORT RD GLENDIVE SFTY

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

108

Tabulation of Bids

Contract Time:August 10, 2023

Contract Description:

02823

(9904110000) HSIP 11(110)
SF 189 AIRPORT RD GLENDIVE SFTY

04/12/24 COMPLETION DATE

Dawson

Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) STRATA
CORPORATION

Line
Number

0001 ROADWAY & ROADSIDE SAFETY IMPROVEMENTSSECTION:

104030010 10,000.00 UNIT 1.00 10,000.000010 MISCELLANEOUS WORK

104030011 (1) LS 33,000.00 33,000.000020 MISCELLANEOUS ITEMS-LS

109200005 (1) LS 169,000.00 169,000.000030 MOBILIZATION

208010000 (1) LS 36,500.00 36,500.000040 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.000050 TEMPORARY EROSION CONTROL-FIXED

610650035 169.00 EACH 450.00 76,050.000060 TREE REMOVAL-CAT 1

610650040 97.00 EACH 750.00 72,750.000070 TREE REMOVAL-CAT 2

610650045 24.00 EACH 3,000.00 72,000.000080 TREE REMOVAL-CAT 3

610650050 27.00 EACH 6,800.00 183,600.000090 TREE REMOVAL-CAT 4

618030080 (1) LS 89,000.00 89,000.000100 TRAFFIC CONTROL-LS

619010090 224.30 SQFT 52.00 11,663.600110 SIGNS-ALUM REFL SHEET XI
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SF 189 AIRPORT RD GLENDIVE SFTY

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

108

Tabulation of Bids

Contract Time:August 10, 2023

Contract Description:

02823

(9904110000) HSIP 11(110)
SF 189 AIRPORT RD GLENDIVE SFTY

04/12/24 COMPLETION DATE

Dawson

Min: Max:

08/22/2023 09:41:26
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0001 ROADWAY & ROADSIDE SAFETY IMPROVEMENTSSECTION:

619010230 14.00 EACH 95.00 1,330.000120 REMOVE SIGN

619010480 134.00 LNFT 22.00 2,948.000130 POLES-TREATED WOOD 4 IN

619010490 208.00 LNFT 23.00 4,784.000140 POLES-TREATED WOOD 5 IN

619011010 107.00 EACH 40.00 4,280.000150 DELINEATOR DES A

619011030 37.00 EACH 40.00 1,480.000160 DELINEATOR DES C

619011040 2.00 EACH 50.00 100.000170 DELINEATOR DES D

619011060 53.00 EACH 52.00 2,756.000180 DELINEATOR DES F

620011260 1.00 GAL 400.00 400.000190 WORDS AND SYMBOLS-WHITE EPOXY

620013960 133.00 GAL 140.00 18,620.000200 STRIPING-WHITE EPOXY

620014960 203.00 GAL 140.00 28,420.000210 STRIPING-YELLOW EPOXY

$819,181.60Section Totals
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SF 189 AIRPORT RD GLENDIVE SFTY
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Letting Date: Glendive

Contract ID:
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Counties:

Project(s):
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08/22/2023 09:41:26

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



( ) indicates item is bid as Lump Sum

$819,181.60

$819,181.60

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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SF 189 AIRPORT RD GLENDIVE SFTY

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

108

Tabulation of Bids

Contract Time:August 10, 2023

Contract Description:

02823

(9904110000) HSIP 11(110)
SF 189 AIRPORT RD GLENDIVE SFTY

04/12/24 COMPLETION DATE

Dawson

Min: Max:
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 ROADWAY & ROADSIDE SAFETY IMPROVEMENTSSECTION:

104030010 MISCELLANEOUS WORK 10,000.00 1.00 1.00UNIT 10,000.00 10,000.00 100.00% 0.00

104030011 MISCELLANEOUS ITEMS-LS (1) 65,000.00 5,300.00LS 65,000.00 5,300.00 8.15% -59,700.00

109200005 MOBILIZATION (1) 100,000.00 44,400.00LS 100,000.00 44,400.00 44.40% -55,600.00

208010000 BMP ADMINISTRATION-LS (1) 5,000.00 5,000.00LS 5,000.00 5,000.00 100.00% 0.00

208010200 TEMPORARY EROSION CONTROL-
FIXED

500.00 1.00 1.00UNIT 500.00 500.00 100.00% 0.00

610650035 TREE REMOVAL-CAT 1 169.00 400.00 590.00EACH 67,600.00 99,710.00 147.50% 32,110.00

610650040 TREE REMOVAL-CAT 2 97.00 1,200.00 1,200.00EACH 116,400.00 116,400.00 100.00% 0.00

610650045 TREE REMOVAL-CAT 3 24.00 2,000.00 2,000.00EACH 48,000.00 48,000.00 100.00% 0.00

610650050 TREE REMOVAL-CAT 4 27.00 2,200.00 3,000.00EACH 59,400.00 81,000.00 136.36% 21,600.00

618030080 TRAFFIC CONTROL-LS (1) 60,000.00 20,000.00LS 60,000.00 20,000.00 33.33% -40,000.00

619010090 SIGNS-ALUM REFL SHEET XI 224.30 33.00 53.00SQFT 7,401.90 11,887.90 160.61% 4,486.00

619010230 REMOVE SIGN 14.00 78.00 49.00EACH 1,092.00 686.00 62.82% -406.00

619010480 POLES-TREATED WOOD 4 IN 134.00 18.00 13.00LNFT 2,412.00 1,742.00 72.22% -670.00

Low Bid Item Analysis

02823 DawsonCall Order: Counties:

Letting Date:

(9904110000) HSIP 11(110)
SF 189 AIRPORT RD GLENDIVE SFTY

Glendive 04/12/24 COMPLETION DATE

Contract Description:

0306

Project(s):

Contract Time:

JAG CONTRACTING LLC

SF 189 AIRPORT RD GLENDIVE SFTY

Contract ID:

Vendor ID/Name:

August 10, 2023 9:00
AM

District(s):

108

Page 1 of 2

Min: Max:
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Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 ROADWAY & ROADSIDE SAFETY IMPROVEMENTSSECTION:

619010490 POLES-TREATED WOOD 5 IN 208.00 18.00 15.00LNFT 3,744.00 3,120.00 83.33% -624.00

619011010 DELINEATOR DES A 107.00 35.00 29.00EACH 3,745.00 3,103.00 82.86% -642.00

619011030 DELINEATOR DES C 37.00 42.00 34.00EACH 1,554.00 1,258.00 80.95% -296.00

619011040 DELINEATOR DES D 2.00 40.00 39.00EACH 80.00 78.00 97.50% -2.00

619011060 DELINEATOR DES F 53.00 46.00 34.00EACH 2,438.00 1,802.00 73.91% -636.00

620011260 WORDS AND SYMBOLS-WHITE EPOXY 1.00 395.00 455.47GAL 395.00 455.47 115.31% 60.47

620013960 STRIPING-WHITE EPOXY 133.00 120.00 134.82GAL 15,960.00 17,931.06 112.35% 1,971.06

620014960 STRIPING-YELLOW EPOXY 203.00 120.00 135.78GAL 24,360.00 27,563.34 113.15% 3,203.34

Section Totals: $595,081.90 $499,936.77 84.01% -$95,145.13

( ) indicates item is bid as Lump Sum

84.01% -$95,145.13$499,936.77$595,081.90Contract Total for Calculated Low Bidders Bid Items

Contract Total Plus Time

Low Bid Item Analysis

02823 DawsonCall Order: Counties:

Letting Date:

(9904110000) HSIP 11(110)
SF 189 AIRPORT RD GLENDIVE SFTY

Glendive 04/12/24 COMPLETION DATE

Contract Description:

0306

Project(s):

Contract Time:

JAG CONTRACTING LLC

SF 189 AIRPORT RD GLENDIVE SFTY

Contract ID:

Vendor ID/Name:

August 10, 2023 9:00
AM

District(s):

108

Page 2 of 2

Min: Max:



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $396,741.55 90.59% 100.00%

1 7080 L & J CONSTRUCTION GROUP, LLC $437,931.26 100.00% 110.38%

2 2109 COP CONSTRUCTION, LLC $526,582.70 120.24% 132.73%

Vendor Ranking

Contract ID:

ROCK CREEK BRIDGE - ROCKVALE

BillingsLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

05823

August 10, 2023 9:00
AM

(9685085000) NHPB 4-1(85)42
ROCK CREEK BRIDGE - ROCKVALE

Carbon109 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

08/22/2023 09:41:26

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) L & J
CONSTRUCTION

GROUP, LLC

(2) COP
CONSTRUCTION,

LLC

Line
Number

0001 MINOR BRIDGE REHABSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 5,000.00 5,000.00 5,000.00 5,000.00 6,500.00 6,500.000020 STRUCTURE ANALYSIS

109200005 (1) LS 60,000.00 60,000.00 89,000.00 89,000.00 166,900.00 166,900.000030 MOBILIZATION

202020058 164.00 LNFT 160.00 26,240.00 185.00 30,340.00 260.00 42,640.000040 REMOVE GUARD ANGLE

202020139 598.30 SQYD 90.00 53,847.00 82.00 49,060.60 30.00 17,949.000050 REMOVE ASPHALT FROM DECK

208010000 (1) LS 5,000.00 5,000.00 12,000.00 12,000.00 8,200.00 8,200.000060 BMP ADMINISTRATION-LS

208010005 (1) LS 10,000.00 10,000.00 4,000.00 4,000.00 1,600.00 1,600.000070 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL-FIXED

401020122 83.00 TON 350.00 29,050.00 336.05 27,892.15 306.00 25,398.000090 COMMERCIAL MIX-PG 58V-34

402020315 30.00 GAL 14.00 420.00 4.50 135.00 3.00 90.000100 EMULSIFIED ASPHALT-TACK COAT

402020375 1.10 TON 5,000.00 5,500.00 3,757.05 4,132.76 3,400.00 3,740.000110 EMULSIFIED ASPHALT CHFRS-2P

Page 1 of 3

ROCK CREEK BRIDGE - ROCKVALE

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

109

Tabulation of Bids

Contract Time:August 10, 2023

Contract Description:

05823

(9685085000) NHPB 4-1(85)42
ROCK CREEK BRIDGE - ROCKVALE

30 WORKING DAYS

Carbon

Min: Max:

08/22/2023 09:41:26

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040



0001 MINOR BRIDGE REHABSECTION:

409000010 595.00 SQYD 20.00 11,900.00 11.85 7,050.75 14.00 8,330.000120 COVER-TYPE 1

552010060 (1) LS 10,000.00 10,000.00 15,000.00 15,000.00 19,000.00 19,000.000130 REPAIR STRUCTURE

552011030 39.00 LNFT 650.00 25,350.00 300.00 11,700.00 230.00 8,970.000140 EXPANSION JOINT-ASPHALT PLUG

552011120 5.00 LNFT 200.00 1,000.00 25.00 125.00 680.00 3,400.000150 JOINT SEALS-POLYURETHANE

562000020 10.00 SQYD 700.00 7,000.00 650.00 6,500.00 1,600.00 16,000.000160 CLASS A BRIDGE DECK REPAIR

562000030 5.00 SQYD 1,410.00 7,050.00 1,200.00 6,000.00 2,300.00 11,500.000170 CLASS B BRIDGE DECK REPAIR

563000100 598.30 SQYD 18.50 11,068.55 14.00 8,376.20 39.00 23,333.700180 PREPARE DECK

563000110 604.40 SQYD 60.00 36,264.00 62.00 37,472.80 30.00 18,132.000190 WATERPROOF MEMBRANE

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000200 TRAFFIC CONTROL-FIXED

618030080 (1) LS 80,000.00 80,000.00 112,398.00 112,398.00 133,000.00 133,000.000210 TRAFFIC CONTROL-LS

620013000 2.00 GAL 91.00 182.00 55.00 110.00 65.00 130.000220 STRIPING-WHITE PAINT

620013960 2.00 GAL 172.00 344.00 132.00 264.00 160.00 320.000230 STRIPING-WHITE EPOXY

620014000 2.00 GAL 91.00 182.00 55.00 110.00 65.00 130.000240 STRIPING-YELLOW PAINT

620014960 2.00 GAL 172.00 344.00 132.00 264.00 160.00 320.000250 STRIPING-YELLOW EPOXY

Page 2 of 3

ROCK CREEK BRIDGE - ROCKVALE

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

109

Tabulation of Bids

Contract Time:August 10, 2023

Contract Description:

05823

(9685085000) NHPB 4-1(85)42
ROCK CREEK BRIDGE - ROCKVALE

30 WORKING DAYS

Carbon

Min: Max:
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$526,582.70$396,741.55 $437,931.26Section Totals

( ) indicates item is bid as Lump Sum

$437,931.26$396,741.55 $526,582.70

$396,741.55

Contract Item Totals

$437,931.26 526,582.70Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 3

ROCK CREEK BRIDGE - ROCKVALE

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

109

Tabulation of Bids

Contract Time:August 10, 2023

Contract Description:

05823

(9685085000) NHPB 4-1(85)42
ROCK CREEK BRIDGE - ROCKVALE
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Carbon
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 MINOR BRIDGE REHABSECTION:

104030010 MISCELLANEOUS WORK 10,000.00 1.00 1.00UNIT 10,000.00 10,000.00 100.00% 0.00

108000010 STRUCTURE ANALYSIS (1) 5,000.00 5,000.00LS 5,000.00 5,000.00 100.00% 0.00

109200005 MOBILIZATION (1) 60,000.00 89,000.00LS 60,000.00 89,000.00 148.33% 29,000.00

202020058 REMOVE GUARD ANGLE 164.00 160.00 185.00LNFT 26,240.00 30,340.00 115.63% 4,100.00

202020139 REMOVE ASPHALT FROM DECK 598.30 90.00 82.00SQYD 53,847.00 49,060.60 91.11% -4,786.40

208010000 BMP ADMINISTRATION-LS (1) 5,000.00 12,000.00LS 5,000.00 12,000.00 240.00% 7,000.00

208010005 PAR BMP ADMINISTRATION-LS (1) 10,000.00 4,000.00LS 10,000.00 4,000.00 40.00% -6,000.00

208010200 TEMPORARY EROSION CONTROL-
FIXED

500.00 1.00 1.00UNIT 500.00 500.00 100.00% 0.00

401020122 COMMERCIAL MIX-PG 58V-34 83.00 350.00 336.05TON 29,050.00 27,892.15 96.01% -1,157.85

402020315 EMULSIFIED ASPHALT-TACK COAT 30.00 14.00 4.50GAL 420.00 135.00 32.14% -285.00

402020375 EMULSIFIED ASPHALT CHFRS-2P 1.10 5,000.00 3,757.05TON 5,500.00 4,132.76 75.14% -1,367.24

409000010 COVER-TYPE 1 595.00 20.00 11.85SQYD 11,900.00 7,050.75 59.25% -4,849.25

552010060 REPAIR STRUCTURE (1) 10,000.00 15,000.00LS 10,000.00 15,000.00 150.00% 5,000.00

Low Bid Item Analysis

05823 CarbonCall Order: Counties:

Letting Date:

(9685085000) NHPB 4-1(85)42
ROCK CREEK BRIDGE - ROCKVALE

Billings 30 WORKING DAYS

Contract Description:

7080

Project(s):

Contract Time:

L & J CONSTRUCTION GROUP, LLC

ROCK CREEK BRIDGE - ROCKVALE

Contract ID:

Vendor ID/Name:

August 10, 2023 9:00
AM

District(s):

109

Page 1 of 3

Min: Max:
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Bid Price Bid Amount Overrun (+)
Underrun (-)

Estimated
Price

Estimated
AmountItem Cd Quantity

Bid Est
 %Item Description Unit

0001 MINOR BRIDGE REHABSECTION:

552011030 EXPANSION JOINT-ASPHALT PLUG 39.00 650.00 300.00LNFT 25,350.00 11,700.00 46.15% -13,650.00

552011120 JOINT SEALS-POLYURETHANE 5.00 200.00 25.00LNFT 1,000.00 125.00 12.50% -875.00

562000020 CLASS A BRIDGE DECK REPAIR 10.00 700.00 650.00SQYD 7,000.00 6,500.00 92.86% -500.00

562000030 CLASS B BRIDGE DECK REPAIR 5.00 1,410.00 1,200.00SQYD 7,050.00 6,000.00 85.11% -1,050.00

563000100 PREPARE DECK 598.30 18.50 14.00SQYD 11,068.55 8,376.20 75.68% -2,692.35

563000110 WATERPROOF MEMBRANE 604.40 60.00 62.00SQYD 36,264.00 37,472.80 103.33% 1,208.80

618030015 TRAFFIC CONTROL-FIXED 500.00 1.00 1.00UNIT 500.00 500.00 100.00% 0.00

618030080 TRAFFIC CONTROL-LS (1) 80,000.00 112,398.00LS 80,000.00 112,398.00 140.50% 32,398.00

620013000 STRIPING-WHITE PAINT 2.00 91.00 55.00GAL 182.00 110.00 60.44% -72.00

620013960 STRIPING-WHITE EPOXY 2.00 172.00 132.00GAL 344.00 264.00 76.74% -80.00

620014000 STRIPING-YELLOW PAINT 2.00 91.00 55.00GAL 182.00 110.00 60.44% -72.00

620014960 STRIPING-YELLOW EPOXY 2.00 172.00 132.00GAL 344.00 264.00 76.74% -80.00

Section Totals: $396,741.55 $437,931.26 110.38% $41,189.71

Low Bid Item Analysis

05823 CarbonCall Order: Counties:

Letting Date:

(9685085000) NHPB 4-1(85)42
ROCK CREEK BRIDGE - ROCKVALE

Billings 30 WORKING DAYS

Contract Description:

7080

Project(s):

Contract Time:

L & J CONSTRUCTION GROUP, LLC

ROCK CREEK BRIDGE - ROCKVALE

Contract ID:

Vendor ID/Name:

August 10, 2023 9:00
AM

District(s):

109

Page 2 of 3

Min: Max:



08/22/2023 09:41:26

Montana Department of Transportation AASHTOWare Project™ Version 4.9.2
Revision 040

( ) indicates item is bid as Lump Sum

110.38% $41,189.71$437,931.26$396,741.55Contract Total for Calculated Low Bidders Bid Items

Contract Total Plus Time

Low Bid Item Analysis

05823 CarbonCall Order: Counties:

Letting Date:

(9685085000) NHPB 4-1(85)42
ROCK CREEK BRIDGE - ROCKVALE

Billings 30 WORKING DAYS

Contract Description:

7080

Project(s):

Contract Time:

L & J CONSTRUCTION GROUP, LLC

ROCK CREEK BRIDGE - ROCKVALE

Contract ID:

Vendor ID/Name:

August 10, 2023 9:00
AM

District(s):

109

Page 3 of 3

Min: Max:



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $7,332,531.80 94.01% 100.00%

1 2084 MONTANA LINES, INC. - GFLS $7,800,000.02 100.00% 106.38%

Vendor Ranking

Contract ID:

I-90 INCIDENT MANAGEMENT

Billings, ButteLetting Date:

Contract Description:

District(s): 95 WORKING DAYS

02423R

July 20, 2023 9:00 AM

(9856085000) CRSII-IM 90-5(85)274
I-90 INCIDENT MANAGEMENT

Broadwater, Gallatin, Park, Stillwater, Sweet Grass, Yellowstone101 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

08/01/2023 09:32:35

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
Revision 042



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) MONTANA
LINES, INC. -

GFLS

Line
Number

0001 GUARDRAIL, SIGNING, ELECTRICAL
Billing District 53% Butte District 47%

SECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

107000020 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.000020 CONTAMINATED SOIL

109200005 (1) LS 1,050,000.00 1,050,000.00 751,039.26 751,039.260030 MOBILIZATION

208010000 (1) LS 100,000.00 100,000.00 9,400.00 9,400.000040 BMP ADMINISTRATION-LS

208010005 (1) LS 10,000.00 10,000.00 9,432.00 9,432.000050 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

551020030 3.00 CUYD 3,000.00 9,000.00 1,800.00 5,400.000070 CONCRETE-CLASS GENERAL

606010150 1.00 EACH 3,000.00 3,000.00 4,900.00 4,900.000080 GUARDRAIL-STL/BR APPR-TY 1

606010330 3,700.00 LNFT 35.00 129,500.00 50.00 185,000.000090 MGS GUARDRAIL

606010335 16.00 EACH 4,000.00 64,000.00 5,100.00 81,600.000100 MASH W-BEAM TERMINAL SECTION

606010345 16.00 EACH 2,000.00 32,000.00 2,600.00 41,600.000110 MGS ONE-WAY DEPARTURE TERMINAL SECTION

Page 1 of 4

I-90 INCIDENT MANAGEMENT

Call Order:

Letting Date: Billings, Butte

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:July 20, 2023

Contract Description:

02423R

(9856085000) CRSII-IM 90-5(85)274
I-90 INCIDENT MANAGEMENT

95 WORKING DAYS

Broadwater, Gallatin, Park, Stillwater, Sweet Grass, Yellowstone

Min: Max:

08/01/2023 09:32:35

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
Revision 042



0001 GUARDRAIL, SIGNING, ELECTRICAL
Billing District 53% Butte District 47%

SECTION:

606010385 50.00 LNFT 6.00 300.00 16.00 800.000120 REMOVE GUARDRAIL

616323114 210.00 LNFT 38.00 7,980.00 82.00 17,220.000130 CONDUIT-STEEL 1 1/2 IN RIGID

616343914 1,450.00 LNFT 20.00 29,000.00 29.00 42,050.000140 CONDUIT-PLASTIC 1 1/2 IN

616343920 20,312.00 LNFT 24.00 487,488.00 23.00 467,176.000150 CONDUIT-PLASTIC 2 IN

616783007 110.00 EACH 1,050.00 115,500.00 2,300.00 253,000.000160 PULL BOX-COMPOSITE TYPE 2

617000000 68.00 CUYD 1,700.00 115,600.00 2,350.00 159,800.000170 FOUNDATION-CONCRETE

617000050 450.00 LNFT 43.00 19,350.00 93.00 41,850.000180 POLES-TREATED WOOD CLASS 4

617000060 34.00 EACH 15,000.00 510,000.00 20,300.00 690,200.000190 GATE-ROAD CLOSURE

617033214 628.00 LNFT 2.20 1,381.60 2.30 1,444.400200 CABLE-COPPER 3AWG14-600V

617033314 21,760.00 LNFT 2.65 57,664.00 2.80 60,928.000210 CABLE-COPPER 5AWG14-600V

617123104 10,219.00 LNFT 2.00 20,438.00 3.90 39,854.100220 CONDUCTOR-COPPER AWG4-600V

617123108 9,860.00 LNFT 1.65 16,269.00 1.80 17,748.000230 CONDUCTOR-COPPER AWG8-600V

617123110 48,258.00 LNFT 1.30 62,735.40 1.20 57,909.600240 CONDUCTOR-COPPER AWG10-600V

617303300 34.00 EACH 750.00 25,500.00 1,000.00 34,000.000250 HIGH EFFICACY LUMINAIRE LED

Page 2 of 4

I-90 INCIDENT MANAGEMENT

Call Order:

Letting Date: Billings, Butte

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:July 20, 2023

Contract Description:

02423R

(9856085000) CRSII-IM 90-5(85)274
I-90 INCIDENT MANAGEMENT

95 WORKING DAYS

Broadwater, Gallatin, Park, Stillwater, Sweet Grass, Yellowstone

Min: Max:

08/01/2023 09:32:35
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0001 GUARDRAIL, SIGNING, ELECTRICAL
Billing District 53% Butte District 47%

SECTION:

617333000 1.00 EACH 2,028.00 2,028.00 2,000.00 2,000.000260 SERV ASSEMBLY-MODIFY

617333100 24.00 EACH 2,234.00 53,616.00 7,800.00 187,200.000270 SERV ASSEMBLY

617483110 44.00 EACH 1,141.00 50,204.00 1,300.00 57,200.000280 SIG-TRAF 1 COL-1 WAY 12

617523010 48.00 EACH 6,500.00 312,000.00 6,900.00 331,200.000290 SOL SIG-TRAF 1 COLOR-1 WAY 12

617673200 24.00 EACH 2,000.00 48,000.00 2,650.00 63,600.000300 SIG STANDARD TYPE 1-200

617781000 (1) LS 20,000.00 20,000.00 15,900.00 15,900.000310 REMOVE AND SALVAGE MISC ELECTRICAL

617903100 2.00 EACH 4,300.00 8,600.00 4,000.00 8,000.000315 CONTROL UNIT

617903459 1.00 EACH 7,500.00 7,500.00 10,000.00 10,000.000320 BLANKOUT SIGN

617903475 5.00 EACH 95,000.00 475,000.00 102,000.00 510,000.000330 VARIABLE MESSAGE SIGN COLOR-HALF

617903480 12.00 EACH 120,000.00 1,440,000.00 122,000.00 1,464,000.000340 VARIABLE MESSAGE SIGN COLOR-FULL

618030015 500.00 UNIT 1.00 500.00 1.00 500.000350 TRAFFIC CONTROL-FIXED

618030080 (1) LS 600,000.00 600,000.00 751,039.26 751,039.260360 TRAFFIC CONTROL-LS

619010062 1,199.70 SQFT 40.00 47,988.00 72.00 86,378.400370 SIGNS-ALUM SHEET INCR XI

619010090 321.40 SQFT 32.00 10,284.80 60.00 19,284.000380 SIGNS-ALUM REFL SHEET XI

Page 3 of 4

I-90 INCIDENT MANAGEMENT

Call Order:

Letting Date: Billings, Butte

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:July 20, 2023

Contract Description:

02423R

(9856085000) CRSII-IM 90-5(85)274
I-90 INCIDENT MANAGEMENT

95 WORKING DAYS

Broadwater, Gallatin, Park, Stillwater, Sweet Grass, Yellowstone

Min: Max:

08/01/2023 09:32:35

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
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0001 GUARDRAIL, SIGNING, ELECTRICAL
Billing District 53% Butte District 47%

SECTION:

619010320 11,121.00 LB 5.00 55,605.00 7.00 77,847.000390 POSTS-STEEL STRUCTURAL SIGN

619010510 7.00 EACH 90,000.00 630,000.00 91,400.00 639,800.000400 OVERHEAD STRUCTURE/METAL

619010521 6.00 EACH 100,000.00 600,000.00 73,400.00 440,400.000410 OVERHEAD STR/METAL-CANTILEVER

619010726 30.00 EACH 1,600.00 48,000.00 2,900.00 87,000.000420 FRANG SIGN POST BKWY-W4 X 13

619010730 18.00 EACH 2,000.00 36,000.00 3,100.00 55,800.000430 FRANG SIGN POST BKWY-W8 X 18

$7,332,531.80 $7,800,000.02Section Totals

( ) indicates item is bid as Lump Sum

$7,800,000.02$7,332,531.80

$7,332,531.80

Contract Item Totals

$7,800,000.02Contract Grand Totals

Contract Time Totals $0.00

Page 4 of 4

I-90 INCIDENT MANAGEMENT

Call Order:

Letting Date: Billings, Butte

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:July 20, 2023

Contract Description:

02423R

(9856085000) CRSII-IM 90-5(85)274
I-90 INCIDENT MANAGEMENT

95 WORKING DAYS

Broadwater, Gallatin, Park, Stillwater, Sweet Grass, Yellowstone

Min: Max:

08/01/2023 09:32:35
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,658,047.50 92.54% 100.00%

1 1061 PAVEMENT MAINTENANCE SERVICES,
INC

$3,952,825.38 100.00% 108.06%

2 2050 RIVERSIDE CONTRACTING, INC. $4,480,893.50 113.36% 122.49%

Vendor Ranking

Contract ID:

BROWNING - NORTH

Great FallsLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

04723

July 20, 2023 9:00 AM

(10246019000) STPS 464-1(19)0
BROWNING - NORTH

Glacier102 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

08/01/2023 09:32:35

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
Revision 042



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) PAVEMENT
MAINTENANCE
SERVICES, INC

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 SCRUB SEAL & BRIDGE DECK REPAIRSECTION:

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.00 1.00 25,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 5,000.00 5,000.00 1,500.00 1,500.00 500.00 500.000030 STRUCTURE ANALYSIS

109200005 (1) LS 600,000.00 600,000.00 380,000.00 380,000.00 485,000.00 485,000.000040 MOBILIZATION

208010000 (1) LS 25,000.00 25,000.00 1,500.00 1,500.00 500.00 500.000050 BMP ADMINISTRATION-LS

208010005 (1) LS 25,000.00 25,000.00 1,500.00 1,500.00 190,000.00 190,000.000060 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL-FIXED

402020320 44,070.00 GAL 8.00 352,560.00 5.40 237,978.00 6.00 264,420.000090 EMULSIFIED ASPHALT-FOG SEAL

402020377 1,028.70 TON 1,100.00 1,131,570.00 995.00 1,023,556.50 1,035.00 1,064,704.500100 SCRUB SEAL EMULSION

409000010 579,652.00 SQYD 0.90 521,686.80 1.34 776,733.68 1.50 869,478.000110 COVER-TYPE 1

552010160 220.00 SQYD 30.00 6,600.00 32.00 7,040.00 35.00 7,700.000120 BRIDGE DECK CRACK SEAL

562000020 40.00 SQYD 605.00 24,200.00 1,169.00 46,760.00 1,250.00 50,000.000130 CLASS A BRIDGE DECK REPAIR

Page 1 of 4

BROWNING - NORTH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:July 20, 2023

Contract Description:

04723

(10246019000) STPS 464-1(19)0
BROWNING - NORTH

30 WORKING DAYS

Glacier

Min: Max:

08/01/2023 09:32:35

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
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0001 SCRUB SEAL & BRIDGE DECK REPAIRSECTION:

563000040 896.00 SQYD 40.00 35,840.00 83.00 74,368.00 90.00 80,640.000140 POLYMER OVERLAY

606010330 1,275.00 LNFT 45.00 57,375.00 44.49 56,724.75 45.00 57,375.000150 MGS GUARDRAIL

606010335 2.00 EACH 3,800.00 7,600.00 5,492.00 10,984.00 6,000.00 12,000.000160 MASH W-BEAM TERMINAL SECTION

606010345 2.00 EACH 2,300.00 4,600.00 3,270.00 6,540.00 3,500.00 7,000.000170 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010385 1,375.00 LNFT 5.00 6,875.00 4.65 6,393.75 5.00 6,875.000180 REMOVE GUARDRAIL

618030005 250,000.00 UNIT 0.95 237,500.00 2.45 612,500.00 2.50 625,000.000190 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 2,000.00 4,000.00 10,500.00 21,000.00 11,000.00 22,000.000200 MOTORCYCLE ADVISORY SIGN

619010062 103.00 SQFT 39.50 4,068.50 66.00 6,798.00 70.00 7,210.000210 SIGNS-ALUM SHEET INCR XI

619010090 2,177.60 SQFT 35.00 76,216.00 60.00 130,656.00 65.00 141,544.000220 SIGNS-ALUM REFL SHEET XI

619010230 120.00 EACH 50.00 6,000.00 58.00 6,960.00 60.00 7,200.000230 REMOVE SIGN

619010240 4.00 EACH 346.00 1,384.00 380.00 1,520.00 400.00 1,600.000240 REMOVE SIGN-GUIDE

619010310 691.00 LB 6.70 4,629.70 5.80 4,007.80 6.00 4,146.000250 POSTS-STEEL U SIGN

619010340 1,043.00 LB 12.50 13,037.50 10.50 10,951.50 11.00 11,473.000260 POSTS-TUBULAR STEEL-SQ-PERF

619010480 872.00 LNFT 14.50 12,644.00 14.05 12,251.60 15.00 13,080.000270 POLES-TREATED WOOD 4 IN

619010490 164.00 LNFT 17.00 2,788.00 16.20 2,656.80 17.00 2,788.000280 POLES-TREATED WOOD 5 IN

Page 2 of 4

BROWNING - NORTH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:July 20, 2023

Contract Description:

04723

(10246019000) STPS 464-1(19)0
BROWNING - NORTH

30 WORKING DAYS

Glacier

Min: Max:

08/01/2023 09:32:35
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0001 SCRUB SEAL & BRIDGE DECK REPAIRSECTION:

619010770 19.00 EACH 525.00 9,975.00 1,139.00 21,641.00 1,200.00 22,800.000290 SQ TUBLR SLIP BASE BKWY-3 IN

619010800 20.00 EACH 76.00 1,520.00 110.00 2,200.00 120.00 2,400.000300 PANEL DELINEATOR DESIGN A

619010820 20.00 EACH 40.00 800.00 110.00 2,200.00 120.00 2,400.000310 PANEL DELINEATOR DESIGN F

619011001 15.00 EACH 45.00 675.00 75.50 1,132.50 80.00 1,200.000320 DELINEATOR SNOWPOLE-DES A

619011010 885.00 EACH 30.00 26,550.00 32.50 28,762.50 35.00 30,975.000330 DELINEATOR DES A

619011040 78.00 EACH 36.00 2,808.00 45.00 3,510.00 50.00 3,900.000340 DELINEATOR DES D

619011060 10.00 EACH 36.00 360.00 45.00 450.00 45.00 450.000350 DELINEATOR DES F

619011158 102.00 EACH 30.00 3,060.00 42.00 4,284.00 60.00 6,120.000360 TOP MOUNTED W-BEAM WHITE DELINEATOR

620010301 12.00 GAL 280.00 3,360.00 406.00 4,872.00 400.00 4,800.000370 CURB MARKING-YELLOW EPOXY

620011105 13.00 GAL 270.00 3,510.00 290.00 3,770.00 300.00 3,900.000380 WORDS AND SYMBOLS-WHITE PAINT

620011110 1.00 GAL 280.00 280.00 290.00 290.00 300.00 300.000390 WORDS AND SYMBOLS-YELLOW PAINT

620011260 17.00 GAL 340.00 5,780.00 400.00 6,800.00 400.00 6,800.000400 WORDS AND SYMBOLS-WHITE EPOXY

620011265 2.00 GAL 340.00 680.00 400.00 800.00 400.00 800.000410 WORDS AND SYMBOLS-YELLOW EPOXY

620013000 1,224.00 GAL 65.00 79,560.00 54.00 66,096.00 55.00 67,320.000420 STRIPING-WHITE PAINT

620013960 1,633.00 GAL 125.00 204,125.00 133.00 217,189.00 145.00 236,785.000430 STRIPING-WHITE EPOXY

Page 3 of 4

BROWNING - NORTH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:July 20, 2023

Contract Description:

04723

(10246019000) STPS 464-1(19)0
BROWNING - NORTH

30 WORKING DAYS

Glacier

Min: Max:
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0001 SCRUB SEAL & BRIDGE DECK REPAIRSECTION:

620014000 532.00 GAL 65.00 34,580.00 54.00 28,728.00 55.00 29,260.000440 STRIPING-YELLOW PAINT

620014960 710.00 GAL 125.00 88,750.00 132.00 93,720.00 145.00 102,950.000450 STRIPING-YELLOW EPOXY

$4,480,893.50$3,658,047.50 $3,952,825.38Section Totals

( ) indicates item is bid as Lump Sum

$3,952,825.38$3,658,047.50 $4,480,893.50

$3,658,047.50

Contract Item Totals

$3,952,825.38 4,480,893.50Contract Grand Totals

Contract Time Totals $0.00

Page 4 of 4

BROWNING - NORTH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:July 20, 2023

Contract Description:

04723

(10246019000) STPS 464-1(19)0
BROWNING - NORTH

30 WORKING DAYS

Glacier

Min: Max:
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,197,326.76 121.03% 100.00%

1 7080 L & J CONSTRUCTION GROUP, LLC $1,815,503.95 100.00% 82.62%

2 4343 HELENA SAND & GRAVEL, INC. $1,839,769.20 101.34% 83.73%

Vendor Ranking

Contract ID:

N INTERCHANGE RD - DILLON (N-89)

ButteLetting Date:

Contract Description:

District(s): 57 WORKING DAYS

01723

July 20, 2023 9:00 AM

(9876020000) NH 89-1(20)2
N INTERCHANGE RD - DILLON (N-89)

Beaverhead103 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

08/01/2023 09:32:35

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) L & J
CONSTRUCTION

GROUP, LLC

(2) HELENA SAND
& GRAVEL, INC.

Line
Number

0001 MILL, PMS OVERLAY, SEAL & COVER, & BRIDGE REHABSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 5,000.00 5,000.00 20,000.00 20,000.00 16,000.00 16,000.000020 STRUCTURE ANALYSIS

109200005 (1) LS 440,000.00 440,000.00 325,000.00 325,000.00 402,000.00 402,000.000030 MOBILIZATION

202020058 87.50 LNFT 150.00 13,125.00 100.00 8,750.00 110.00 9,625.000040 REMOVE GUARD ANGLE

202020097 2.00 EACH 5,000.00 10,000.00 22,550.00 45,100.00 20,500.00 41,000.000050 REMOVE BRIDGE APPROACH SLAB

208010000 (1) LS 5,000.00 5,000.00 10,000.00 10,000.00 2,149.00 2,149.000060 BMP ADMINISTRATION-LS

208010005 (1) LS 10,000.00 10,000.00 10,000.00 10,000.00 2,000.00 2,000.000070 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL-FIXED

210020170 130.00 MILE 35.00 4,550.00 1.10 143.00 1.00 130.000090 TEST TRAILER-TRANSPORT,SETUP

301020340 156.00 CUYD 103.00 16,068.00 88.00 13,728.00 80.00 12,480.000100 CRUSHED AGGREGATE COURSE

401020021 1,675.00 TON 200.00 335,000.00 187.00 313,225.00 170.00 284,750.000110 COMMERCIAL MIX-PG 70-28

Page 1 of 4

N INTERCHANGE RD - DILLON (N-89)

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:July 20, 2023

Contract Description:

01723

(9876020000) NH 89-1(20)2
N INTERCHANGE RD - DILLON (N-89)

57 WORKING DAYS

Beaverhead

Min: Max:
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0001 MILL, PMS OVERLAY, SEAL & COVER, & BRIDGE REHABSECTION:

402020315 665.00 GAL 9.00 5,985.00 5.50 3,657.50 5.00 3,325.000120 EMULSIFIED ASPHALT-TACK COAT

402020375 19.10 TON 1,225.00 23,397.50 1,320.00 25,212.00 1,200.00 22,920.000130 EMULSIFIED ASPHALT CHFRS-2P

402020377 19.30 TON 950.00 18,335.00 1,430.00 27,599.00 1,300.00 25,090.000140 SCRUB SEAL EMULSION

409000000 0.50 CRMI 8,245.00 4,122.50 5,280.00 2,640.00 4,800.00 2,400.000150 FINAL SWEEP AND BROOM

409000020 21,456.00 SQYD 1.26 27,034.56 2.55 54,712.80 2.30 49,348.800160 COVER-TYPE 2

411010000 10,947.00 SQYD 10.00 109,470.00 4.40 48,166.80 4.00 43,788.000170 COLD MILLING

552010140 1,485.60 SQYD 18.00 26,740.80 8.25 12,256.20 20.00 29,712.000180 TRANSVERSE DECK GROOVING

552010160 1,560.40 SQYD 23.00 35,889.20 16.00 24,966.40 21.00 32,768.400190 BRIDGE DECK CRACK SEAL

561020110 1,560.40 SQYD 125.00 195,050.00 97.00 151,358.80 100.00 156,040.000200 BRIDGE DECK MILLING

562000030 5.00 SQYD 1,330.00 6,650.00 750.00 3,750.00 1,500.00 7,500.000210 CLASS B BRIDGE DECK REPAIR

563000010 1,553.20 SQYD 100.00 155,320.00 80.50 125,032.60 81.00 125,809.200220 CONCRETE-CLASS OVERLAY

563000012 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000230 CONCRETE-CLASS OVERLAY-FIXED

605000040 647.30 LNFT 200.00 129,460.00 126.50 81,883.45 100.00 64,730.000240 REVISE CONCRETE BARRIER RAIL-BR

606010140 4.00 EACH 2,600.00 10,400.00 1,350.00 5,400.00 2,300.00 9,200.000250 GUARDRAIL END SECTION WIDENING

606010330 2,300.00 LNFT 40.00 92,000.00 37.20 85,560.00 35.00 80,500.000260 MGS GUARDRAIL

Page 2 of 4

N INTERCHANGE RD - DILLON (N-89)

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:July 20, 2023

Contract Description:

01723

(9876020000) NH 89-1(20)2
N INTERCHANGE RD - DILLON (N-89)

57 WORKING DAYS

Beaverhead

Min: Max:

08/01/2023 09:32:35

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
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0001 MILL, PMS OVERLAY, SEAL & COVER, & BRIDGE REHABSECTION:

606010335 4.00 EACH 3,750.00 15,000.00 4,100.00 16,400.00 4,000.00 16,000.000270 MASH W-BEAM TERMINAL SECTION

606010342 4.00 EACH 5,000.00 20,000.00 5,530.00 22,120.00 5,200.00 20,800.000280 MASH THRIE BEAM BR APPRCH SECTION

606010385 2,600.00 LNFT 4.00 10,400.00 4.10 10,660.00 4.00 10,400.000290 REMOVE GUARDRAIL

606011503 2.00 EACH 3,500.00 7,000.00 3,850.00 7,700.00 3,800.00 7,600.000300 RESET TEMP IMPACT ATTENUATOR

606011518 2.00 EACH 3,285.00 6,570.00 3,850.00 7,700.00 3,800.00 7,600.000310 TEMPORARY IMPACT ATTENUATOR

609010112 1,102.00 LNFT 30.00 33,060.00 41.80 46,063.60 33.00 36,366.000320 CURB 4 IN-CONCRETE

609010203 1,062.00 LNFT 7.00 7,434.00 8.00 8,496.00 6.00 6,372.000330 REMOVE CURB

610100559 (1) LS 2,000.00 2,000.00 4,000.00 4,000.00 3,000.00 3,000.000340 REVEGETATION

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000350 TRAFFIC CONTROL-FIXED

618030080 (1) LS 250,000.00 250,000.00 121,000.00 121,000.00 135,000.00 135,000.000360 TRAFFIC CONTROL-LS

618100000 80.00 SQFT 50.00 4,000.00 55.00 4,400.00 52.00 4,160.000370 SINGLE USE SIGNS

618100008 (1) LS 80,000.00 80,000.00 90,750.00 90,750.00 90,000.00 90,000.000380 TRAFFIC ACTUATED TEMPORARY SIGNALS

618190100 490.00 LNFT 50.00 24,500.00 45.25 22,172.50 45.00 22,050.000390 TEMPORARY BARRIER RAIL

618190110 490.00 LNFT 11.00 5,390.00 6.05 2,964.50 6.00 2,940.000400 RESET TEMP BARRIER RAIL

620010301 1.00 GAL 350.00 350.00 385.00 385.00 360.00 360.000410 CURB MARKING-YELLOW EPOXY
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N INTERCHANGE RD - DILLON (N-89)
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Contract Time:July 20, 2023

Contract Description:
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0001 MILL, PMS OVERLAY, SEAL & COVER, & BRIDGE REHABSECTION:

620011105 8.00 GAL 265.00 2,120.00 275.00 2,200.00 260.00 2,080.000420 WORDS AND SYMBOLS-WHITE PAINT

620011110 6.00 GAL 285.00 1,710.00 275.00 1,650.00 300.00 1,800.000430 WORDS AND SYMBOLS-YELLOW PAINT

620011260 5.00 GAL 350.00 1,750.00 385.00 1,925.00 400.00 2,000.000440 WORDS AND SYMBOLS-WHITE EPOXY

620011265 4.00 GAL 350.00 1,400.00 385.00 1,540.00 400.00 1,600.000450 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 5,956.00 LNFT 1.70 10,125.20 0.55 3,275.80 0.55 3,275.800460 TEMPORARY STRIPING

620013000 34.00 GAL 80.00 2,720.00 137.50 4,675.00 150.00 5,100.000470 STRIPING-WHITE PAINT

620013960 22.00 GAL 210.00 4,620.00 220.00 4,840.00 225.00 4,950.000480 STRIPING-WHITE EPOXY

620014000 38.00 GAL 70.00 2,660.00 137.50 5,225.00 150.00 5,700.000490 STRIPING-YELLOW PAINT

620014960 26.00 GAL 170.00 4,420.00 220.00 5,720.00 225.00 5,850.000500 STRIPING-YELLOW EPOXY

$1,839,769.20$2,197,326.76 $1,815,503.95Section Totals

( ) indicates item is bid as Lump Sum

$1,815,503.95$2,197,326.76 $1,839,769.20

$2,197,326.76

Contract Item Totals

$1,815,503.95 1,839,769.20Contract Grand Totals

Contract Time Totals $0.00
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Counties:

Project(s):

103

Tabulation of Bids

Contract Time:July 20, 2023
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $913,430.20 112.76% 100.00%

1 1061 PAVEMENT MAINTENANCE SERVICES,
INC

$810,057.88 100.00% 88.68%

2 2050 RIVERSIDE CONTRACTING, INC. $821,276.56 101.38% 89.91%

3 0677 JEFFERY CONTRACTING, LLC $846,106.12 104.45% 92.63%

4 2212 INTERMOUNTAIN SLURRY SEAL, INC. $952,595.68 117.60% 104.29%

5 4343 HELENA SAND & GRAVEL, INC. $953,446.00 117.70% 104.38%

Vendor Ranking

Contract ID:

RAYNOLDS PASS - NORTH

ButteLetting Date:

Contract Description:

District(s): 20 WORKING DAYS

02723

July 20, 2023 9:00 AM

(10266063000) STPP 13-1(63)0
RAYNOLDS PASS - NORTH

Madison104 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

08/01/2023 09:32:35

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
Revision 042



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) PAVEMENT
MAINTENANCE
SERVICES, INC

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 CRACK SEAL, SEAL AND COVERSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 152,500.00 152,500.00 82,000.00 82,000.00 86,500.00 86,500.000020 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 1,500.00 1,500.00 500.00 500.000030 BMP ADMINISTRATION-LS

208010005 (1) LS 5,000.00 5,000.00 1,500.00 1,500.00 5,000.00 5,000.000040 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL-FIXED

402020375 321.10 TON 1,000.00 321,100.00 885.00 284,173.50 875.00 280,962.500060 EMULSIFIED ASPHALT CHFRS-2P

403010255 5,600.00 LB 4.25 23,800.00 5.66 31,696.00 5.75 32,200.000070 CRACK SEALING

403010257 1,000.00 LB 7.50 7,500.00 6.90 6,900.00 7.00 7,000.000080 CRACK FILLING-MASTIC

409000000 8.80 CRMI 775.00 6,820.00 220.00 1,936.00 790.00 6,952.000090 FINAL SWEEP AND BROOM

409000010 178,678.00 SQYD 0.90 160,810.20 0.71 126,861.38 0.77 137,582.060100 COVER-TYPE 1

606010140 2.00 EACH 1,600.00 3,200.00 2,120.00 4,240.00 2,100.00 4,200.000110 GUARDRAIL END SECTION WIDENING

Page 1 of 6

RAYNOLDS PASS - NORTH

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:July 20, 2023

Contract Description:

02723

(10266063000) STPP 13-1(63)0
RAYNOLDS PASS - NORTH

20 WORKING DAYS

Madison

Min: Max:

08/01/2023 09:32:35
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0001 CRACK SEAL, SEAL AND COVERSECTION:

606010330 550.00 LNFT 37.00 20,350.00 41.40 22,770.00 42.50 23,375.000120 MGS GUARDRAIL

606010335 2.00 EACH 3,700.00 7,400.00 4,420.00 8,840.00 4,550.00 9,100.000130 MASH W-BEAM TERMINAL SECTION

606010385 650.00 LNFT 4.00 2,600.00 4.50 2,925.00 4.50 2,925.000140 REMOVE GUARDRAIL

618030005 100,000.00 UNIT 0.90 90,000.00 1.05 105,000.00 1.00 100,000.000150 TRAFFIC CONTROL DEVICES CB

620011105 2.00 GAL 275.00 550.00 280.00 560.00 250.00 500.000160 WORDS AND SYMBOLS-WHITE PAINT

620011260 2.00 GAL 390.00 780.00 392.00 784.00 350.00 700.000170 WORDS AND SYMBOLS-WHITE EPOXY

620013000 307.00 GAL 48.00 14,736.00 62.00 19,034.00 60.00 18,420.000180 STRIPING-WHITE PAINT

620013960 409.00 GAL 120.00 49,080.00 146.00 59,714.00 140.00 57,260.000190 STRIPING-WHITE EPOXY

620014000 153.00 GAL 48.00 7,344.00 62.00 9,486.00 60.00 9,180.000200 STRIPING-YELLOW PAINT

620014960 203.00 GAL 120.00 24,360.00 146.00 29,638.00 140.00 28,420.000210 STRIPING-YELLOW EPOXY

$821,276.56$913,430.20 $810,057.88Section Totals

Page 2 of 6

RAYNOLDS PASS - NORTH
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Letting Date: Butte

Contract ID:
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Project(s):
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Tabulation of Bids

Contract Time:July 20, 2023
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( ) indicates item is bid as Lump Sum

$810,057.88$913,430.20 $821,276.56

$913,430.20

Contract Item Totals

$810,057.88 821,276.56Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) JEFFERY
CONTRACTING,

LLC

(4)
INTERMOUNTAIN
SLURRY SEAL,

INC.

(5) HELENA SAND
& GRAVEL, INC.

Line
Number

0001 CRACK SEAL, SEAL AND COVERSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 190,355.00 190,355.00 102,500.00 102,500.00 132,700.00 132,700.000020 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 5,000.00 5,000.00 695.00 695.000030 BMP ADMINISTRATION-LS

208010005 (1) LS 5,000.00 5,000.00 5,000.00 5,000.00 1,750.00 1,750.000040 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL-FIXED

402020375 321.10 TON 855.00 274,540.50 875.00 280,962.50 940.00 301,834.000060 EMULSIFIED ASPHALT CHFRS-2P

403010255 5,600.00 LB 5.10 28,560.00 5.50 30,800.00 6.00 33,600.000070 CRACK SEALING

403010257 1,000.00 LB 4.91 4,910.00 7.25 7,250.00 7.50 7,500.000080 CRACK FILLING-MASTIC

409000000 8.80 CRMI 550.00 4,840.00 2,500.00 22,000.00 1,900.00 16,720.000090 FINAL SWEEP AND BROOM

409000010 178,678.00 SQYD 0.79 141,155.62 1.31 234,068.18 1.00 178,678.000100 COVER-TYPE 1

606010140 2.00 EACH 2,600.00 5,200.00 5,000.00 10,000.00 2,300.00 4,600.000110 GUARDRAIL END SECTION WIDENING

Page 4 of 6
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Counties:

Project(s):
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0001 CRACK SEAL, SEAL AND COVERSECTION:

606010330 550.00 LNFT 35.20 19,360.00 50.00 27,500.00 44.44 24,442.000120 MGS GUARDRAIL

606010335 2.00 EACH 3,850.00 7,700.00 7,500.00 15,000.00 4,747.00 9,494.000130 MASH W-BEAM TERMINAL SECTION

606010385 650.00 LNFT 4.50 2,925.00 5.00 3,250.00 5.00 3,250.000140 REMOVE GUARDRAIL

618030005 100,000.00 UNIT 0.40 40,000.00 0.50 50,000.00 1.00 100,000.000150 TRAFFIC CONTROL DEVICES CB

620011105 2.00 GAL 250.00 500.00 2,500.00 5,000.00 300.00 600.000160 WORDS AND SYMBOLS-WHITE PAINT

620011260 2.00 GAL 350.00 700.00 300.00 600.00 421.00 842.000170 WORDS AND SYMBOLS-WHITE EPOXY

620013000 307.00 GAL 55.00 16,885.00 110.00 33,770.00 66.00 20,262.000180 STRIPING-WHITE PAINT

620013960 409.00 GAL 130.00 53,170.00 150.00 61,350.00 157.00 64,213.000190 STRIPING-WHITE EPOXY

620014000 153.00 GAL 55.00 8,415.00 115.00 17,595.00 66.00 10,098.000200 STRIPING-YELLOW PAINT

620014960 203.00 GAL 130.00 26,390.00 150.00 30,450.00 156.00 31,668.000210 STRIPING-YELLOW EPOXY

$953,446.00$846,106.12 $952,595.68Section Totals
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( ) indicates item is bid as Lump Sum

$952,595.68$846,106.12 $953,446.00

$846,106.12

Contract Item Totals

$952,595.68 953,446.00Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $496,639.20 126.91% 100.00%

1 6793 WHARTON ASPHALT, LLC $391,336.20 100.00% 78.80%

2 6297 CENTURY COMPANIES, INC. $526,438.00 134.52% 106.00%

Vendor Ranking

Contract ID:

PATH PRESERVATION - BROADUS, PATH PRESERVATION - MILES CITY

GlendiveLetting Date:

Contract Description:

District(s): 07/22/24 COMPLETION DATE

07723

July 20, 2023 9:00 AM

(10084017000) TA 38(17)
PATH PRESERVATION - BROADUS
(10085016000) TA 8099(16)
PATH PRESERVATION - MILES CITY

Custer, Powder River105 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

08/01/2023 09:32:35

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
Revision 042



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) WHARTON
ASPHALT, LLC

(2) CENTURY
COMPANIES, INC.

Line
Number

0001 BIKE/PED FACILITIESSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 115,000.00 115,000.00 92,058.00 92,058.00 144,000.00 144,000.000020 MOBILIZATION

202020140 15.40 SQYD 18.00 277.20 81.75 1,258.95 200.00 3,080.000030 REMOVE BITUMINOUS PAVEMENT

203020278 4.00 CUYD 560.00 2,240.00 745.50 2,982.00 600.00 2,400.000040 EXCAVATION-DIGOUTS

208010000 (1) LS 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.000050 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

210020000 12.00 HOUR 225.00 2,700.00 317.50 3,810.00 200.00 2,400.000070 GRADER-MOTOR

301020340 3.00 CUYD 155.00 465.00 947.75 2,843.25 500.00 1,500.000080 CRUSHED AGGREGATE COURSE

401020023 600.00 TON 375.00 225,000.00 275.00 165,000.00 380.00 228,000.000090 COMMERCIAL MIX-PG 58-28

402020315 423.00 GAL 20.00 8,460.00 13.00 5,499.00 16.00 6,768.000100 EMULSIFIED ASPHALT-TACK COAT

Page 1 of 3

PATH PRESERVATION - BROADUS, PATH PRESERVATION - MILES
CITY

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:July 20, 2023

Contract Description:

07723

(10084017000) TA 38(17)
PATH PRESERVATION - BROADUS
(10085016000) TA 8099(16)
PATH PRESERVATION - MILES CITY

07/22/24 COMPLETION DATE

Custer, Powder River

Min: Max:
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Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
Revision 042



0001 BIKE/PED FACILITIESSECTION:

402020320 952.00 GAL 15.00 14,280.00 18.25 17,374.00 10.00 9,520.000110 EMULSIFIED ASPHALT-FOG SEAL

403010255 456.00 LB 24.00 10,944.00 25.25 11,514.00 25.00 11,400.000120 CRACK SEALING

403010257 1,484.00 LB 15.00 22,260.00 8.25 12,243.00 20.00 29,680.000130 CRACK FILLING-MASTIC

411010000 197.00 SQYD 7.50 1,477.50 41.00 8,077.00 40.00 7,880.000140 COLD MILLING

608010050 34.10 SQYD 155.00 5,285.50 530.00 18,073.00 400.00 13,640.000150 SIDEWALK-CONCRETE 6 IN

608010125 11.20 SQYD 500.00 5,600.00 470.00 5,264.00 350.00 3,920.000160 DETEC WARNING DEVICES-TYPE 1

609010200 25.00 LNFT 130.00 3,250.00 118.00 2,950.00 250.00 6,250.000170 CURB AND GUTTER-CONC

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000180 TRAFFIC CONTROL-FIXED

618030080 (1) LS 30,000.00 30,000.00 11,210.00 11,210.00 25,000.00 25,000.000190 TRAFFIC CONTROL-LS

620011105 12.00 GAL 500.00 6,000.00 295.00 3,540.00 300.00 3,600.000200 WORDS AND SYMBOLS-WHITE PAINT

620011260 16.00 GAL 1,400.00 22,400.00 415.00 6,640.00 400.00 6,400.000210 WORDS AND SYMBOLS-WHITE EPOXY

$526,438.00$496,639.20 $391,336.20Section Totals

Page 2 of 3

PATH PRESERVATION - BROADUS, PATH PRESERVATION - MILES
CITY
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Contract Time:July 20, 2023

Contract Description:
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( ) indicates item is bid as Lump Sum

$391,336.20$496,639.20 $526,438.00

$496,639.20

Contract Item Totals

$391,336.20 526,438.00Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 3

PATH PRESERVATION - BROADUS, PATH PRESERVATION - MILES
CITY

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

105

Tabulation of Bids

Contract Time:July 20, 2023

Contract Description:

07723

(10084017000) TA 38(17)
PATH PRESERVATION - BROADUS
(10085016000) TA 8099(16)
PATH PRESERVATION - MILES CITY

07/22/24 COMPLETION DATE

Custer, Powder River

Min: Max:

08/01/2023 09:32:35

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
Revision 042



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $302,148.05 103.16% 100.00%

1 6809 SOUTH HILLS ELECTRIC, INC. $292,899.90 100.00% 96.94%

Vendor Ranking

Contract ID:

SF 179 HELENA INTX SAFETY

Great FallsLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

03723

July 20, 2023 9:00 AM

(9655663000) HSIP STWD(663)
SF 179 HELENA INTX SAFETY

Lewis and Clark106 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

08/01/2023 09:32:35

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
Revision 042



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SOUTH HILLS
ELECTRIC, INC.

Line
Number

0001 SAFETY IMPROVEMENTSSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 18,000.00 18,000.00 3,725.00 3,725.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 50,000.00 50,000.00 37,000.00 37,000.000030 MOBILIZATION

202020140 14.40 SQYD 17.00 244.80 200.00 2,880.000040 REMOVE BITUMINOUS PAVEMENT

208010000 (1) LS 5,000.00 5,000.00 1,800.00 1,800.000050 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

608010050 9.70 SQYD 500.00 4,850.00 170.00 1,649.000070 SIDEWALK-CONCRETE 6 IN

608010113 83.40 SQYD 150.00 12,510.00 165.00 13,761.000080 DECORATIVE CONCRETE - 3 IN

608010125 3.70 SQYD 550.00 2,035.00 550.00 2,035.000090 DETEC WARNING DEVICES-TYPE 1

609010030 318.60 LNFT 40.00 12,744.00 38.50 12,266.100100 CURB-CONC MEDIAN TYPE A

616343920 750.00 LNFT 27.00 20,250.00 43.00 32,250.000110 CONDUIT-PLASTIC 2 IN

Page 1 of 4

SF 179 HELENA INTX SAFETY

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:July 20, 2023

Contract Description:

03723

(9655663000) HSIP STWD(663)
SF 179 HELENA INTX SAFETY

30 WORKING DAYS

Lewis and Clark

Min: Max:

08/01/2023 09:32:35
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0001 SAFETY IMPROVEMENTSSECTION:

616783006 4.00 EACH 950.00 3,800.00 1,950.00 7,800.000120 PULL BOX-COMPOSITE TYPE 1

616783007 1.00 EACH 1,115.00 1,115.00 2,300.00 2,300.000130 PULL BOX-COMPOSITE TYPE 2

617000000 1.20 CUYD 5,000.00 6,000.00 2,950.00 3,540.000140 FOUNDATION-CONCRETE

617033214 700.00 LNFT 2.50 1,750.00 2.75 1,925.000150 CABLE-COPPER 3AWG14-600V

617123108 1,500.00 LNFT 1.90 2,850.00 1.75 2,625.000160 CONDUCTOR-COPPER AWG8-600V

617123110 950.00 LNFT 1.40 1,330.00 1.20 1,140.000170 CONDUCTOR-COPPER AWG10-600V

617183056 2.00 EACH 7,000.00 14,000.00 6,150.00 12,300.000180 STANDARD-STL TYPE 10-A-500-6

617303300 2.00 EACH 950.00 1,900.00 1,250.00 2,500.000190 HIGH EFFICACY LUMINAIRE LED

617333100 1.00 EACH 2,500.00 2,500.00 2,800.00 2,800.000200 SERV ASSEMBLY

617763410 1.00 EACH 5,000.00 5,000.00 7,450.00 7,450.000210 RADAR VEHICLE DETECTION

618030005 85,000.00 UNIT 1.00 85,000.00 0.93 79,050.000220 TRAFFIC CONTROL DEVICES CB

619010062 31.00 SQFT 39.50 1,224.50 44.00 1,364.000230 SIGNS-ALUM SHEET INCR XI

619010090 188.90 SQFT 40.00 7,556.00 40.00 7,556.000240 SIGNS-ALUM REFL SHEET XI

619010230 5.00 EACH 90.00 450.00 140.00 700.000250 REMOVE SIGN

619010240 1.00 EACH 400.00 400.00 275.00 275.000260 REMOVE SIGN-GUIDE

Page 2 of 4

SF 179 HELENA INTX SAFETY

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:July 20, 2023

Contract Description:

03723

(9655663000) HSIP STWD(663)
SF 179 HELENA INTX SAFETY

30 WORKING DAYS

Lewis and Clark

Min: Max:

08/01/2023 09:32:35
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0001 SAFETY IMPROVEMENTSSECTION:

619010340 248.70 LB 12.50 3,108.75 24.00 5,968.800270 POSTS-TUBULAR STEEL-SQ-PERF

619010490 138.00 LNFT 17.00 2,346.00 20.00 2,760.000280 POLES-TREATED WOOD 5 IN

619010770 5.00 EACH 650.00 3,250.00 550.00 2,750.000290 SQ TUBLR SLIP BASE BKWY-3 IN

619011180 1.00 EACH 100.00 100.00 110.00 110.000300 DELINEATOR-FLEX SURF MTD YLW

620010301 5.00 GAL 385.00 1,925.00 385.00 1,925.000310 CURB MARKING-YELLOW EPOXY

620011260 16.00 GAL 395.00 6,320.00 385.00 6,160.000320 WORDS AND SYMBOLS-WHITE EPOXY

620011325 240.00 LNFT 7.00 1,680.00 33.00 7,920.000322 STRIPING-4 IN WHITE-HIGH PERF TAPE

620011355 109.00 SQFT 37.00 4,033.00 55.00 5,995.000324 WORDS & SYMBOLS-WHITE-HIGH PERF TAPE

620013960 12.00 GAL 240.00 2,880.00 165.00 1,980.000330 STRIPING-WHITE EPOXY

620013970 240.00 LNFT 4.00 960.00 11.00 2,640.000332 STRIPE GROOVING

620013975 109.00 SQFT 24.00 2,616.00 20.00 2,180.000334 STRIPE GROOVING

620014960 8.00 GAL 240.00 1,920.00 165.00 1,320.000340 STRIPING-YELLOW EPOXY

$302,148.05 $292,899.90Section Totals
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SF 179 HELENA INTX SAFETY

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:July 20, 2023

Contract Description:

03723

(9655663000) HSIP STWD(663)
SF 179 HELENA INTX SAFETY

30 WORKING DAYS

Lewis and Clark

Min: Max:
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( ) indicates item is bid as Lump Sum

$292,899.90$302,148.05

$302,148.05

Contract Item Totals

$292,899.90Contract Grand Totals

Contract Time Totals $0.00

Page 4 of 4

SF 179 HELENA INTX SAFETY

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

106

Tabulation of Bids

Contract Time:July 20, 2023

Contract Description:

03723

(9655663000) HSIP STWD(663)
SF 179 HELENA INTX SAFETY

30 WORKING DAYS

Lewis and Clark

Min: Max:

08/01/2023 09:32:35
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,771,315.74 115.89% 100.00%

1 6259 KNIFE RIVER CORPORATION - MSLA $3,254,254.00 100.00% 86.29%

2 2362 L.H.C., INCORPORATED $3,736,607.95 114.82% 99.08%

Vendor Ranking

Contract ID:

BIG MOUNTAIN ROAD

MissoulaLetting Date:

Contract Description:

District(s): 55 WORKING DAYS

01623

June 29, 2023 9:00
AM

(9940017000) STPS 487-1(17)4
BIG MOUNTAIN ROAD

Flathead202 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

07/11/2023 10:41:57

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
Revision 042



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) KNIFE RIVER
CORPORATION -

MSLA

(2) L.H.C.,
INCORPORATED

Line
Number

0001 OVERLAY, SEAL & COVER, AND DIGOUTSSECTION:

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 600,000.00 600,000.00 410,708.71 410,708.71 491,000.00 491,000.000020 MOBILIZATION

203020278 6,210.00 CUYD 75.00 465,750.00 45.00 279,450.00 60.00 372,600.000030 EXCAVATION-DIGOUTS

203020310 2,617.00 CUYD 50.00 130,850.00 55.00 143,935.00 100.00 261,700.000040 SPECIAL BORROW-NEAT LINE

208010000 (1) LS 15,000.00 15,000.00 20,000.00 20,000.00 30,000.00 30,000.000050 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

301020340 2,028.00 CUYD 80.00 162,240.00 50.00 101,400.00 105.00 212,940.000070 CRUSHED AGGREGATE COURSE

301020416 442.00 CUYD 48.50 21,437.00 100.00 44,200.00 80.00 35,360.000080 SHOULDER GRAVEL

301020625 9,077.00 SQYD 0.85 7,715.45 1.70 15,430.90 0.90 8,169.300090 AGGREGATE TREATMENT

401020046 25.00 TON 190.00 4,750.00 300.00 7,500.00 300.00 7,500.000100 PLANT MIX BIT SURF-MISC

401020048 7,895.00 TON 55.00 434,225.00 55.00 434,225.00 57.00 450,015.000110 PLANT MIX SURF-1/2 IN

Page 1 of 4

BIG MOUNTAIN ROAD

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

202

Tabulation of Bids

Contract Time:June 29, 2023

Contract Description:

01623

(9940017000) STPS 487-1(17)4
BIG MOUNTAIN ROAD

55 WORKING DAYS

Flathead

Min: Max:

07/11/2023 10:41:57
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0001 OVERLAY, SEAL & COVER, AND DIGOUTSSECTION:

401020300 111.00 TON 300.00 33,300.00 365.00 40,515.00 350.00 38,850.000120 HYDRATED LIME

402020192 420.20 TON 1,000.00 420,200.00 855.20 359,355.04 799.00 335,739.800130 ASPHALT CEMENT PG 58V-34

402020315 4,050.00 GAL 5.00 20,250.00 4.15 16,807.50 7.00 28,350.000140 EMULSIFIED ASPHALT-TACK COAT

402020320 4,497.00 GAL 6.50 29,230.50 5.80 26,082.60 5.75 25,857.750150 EMULSIFIED ASPHALT-FOG SEAL

402020375 133.50 TON 1,100.00 146,850.00 900.00 120,150.00 900.00 120,150.000160 EMULSIFIED ASPHALT CHFRS-2P

409000030 60,433.00 SQYD 1.50 90,649.50 1.55 93,671.15 1.00 60,433.000170 COVER-TYPE 3

411010000 4,411.00 SQYD 10.00 44,110.00 6.00 26,466.00 22.00 97,042.000180 COLD MILLING

603013490 1,915.00 LNFT 8.75 16,756.25 4.50 8,617.50 20.00 38,300.000190 PIPE-CORR POLYETHYLENE DR 4 IN

604000100 2.00 EACH 1,050.00 2,100.00 1,000.00 2,000.00 3,000.00 6,000.000200 ADJUST MANHOLE

606010330 9,837.50 LNFT 40.00 393,500.00 33.00 324,637.50 32.00 314,800.000210 MGS GUARDRAIL

606010335 14.00 EACH 5,000.00 70,000.00 3,750.00 52,500.00 3,500.00 49,000.000220 MASH W-BEAM TERMINAL SECTION

606010345 8.00 EACH 1,745.00 13,960.00 2,300.00 18,400.00 2,200.00 17,600.000230 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010385 10,379.80 LNFT 2.80 29,063.44 4.00 41,519.20 4.00 41,519.200240 REMOVE GUARDRAIL

606011503 4.00 EACH 2,025.00 8,100.00 3,100.00 12,400.00 3,000.00 12,000.000250 RESET TEMP IMPACT ATTENUATOR

606011518 4.00 EACH 3,210.00 12,840.00 4,200.00 16,800.00 4,000.00 16,000.000260 TEMPORARY IMPACT ATTENUATOR

Page 2 of 4

BIG MOUNTAIN ROAD

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

202

Tabulation of Bids

Contract Time:June 29, 2023

Contract Description:

01623

(9940017000) STPS 487-1(17)4
BIG MOUNTAIN ROAD

55 WORKING DAYS

Flathead

Min: Max:

07/11/2023 10:41:57
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0001 OVERLAY, SEAL & COVER, AND DIGOUTSSECTION:

609010112 860.00 LNFT 30.00 25,800.00 12.00 10,320.00 50.00 43,000.000270 CURB 4 IN-CONCRETE

610100559 (1) LS 12,500.00 12,500.00 25,000.00 25,000.00 30,000.00 30,000.000280 REVEGETATION

618030005 300,000.00 UNIT 0.75 225,000.00 0.80 240,000.00 0.78 234,000.000290 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 1,275.00 2,550.00 1,850.00 3,700.00 1,900.00 3,800.000300 MOTORCYCLE ADVISORY SIGN

618100005 2.00 EACH 8,000.00 16,000.00 6,600.00 13,200.00 6,500.00 13,000.000310 PORTABLE VARIABLE MESSAGE SIGN

618100007 40.00 DAY 750.00 30,000.00 715.00 28,600.00 725.00 29,000.000320 TRAFFIC ACTUATED TEMPORARY SIGNALS

618190100 1,920.00 LNFT 40.00 76,800.00 36.00 69,120.00 37.00 71,040.000330 TEMPORARY BARRIER RAIL

618190110 1,920.00 LNFT 10.00 19,200.00 25.50 48,960.00 25.00 48,000.000340 RESET TEMP BARRIER RAIL

619010090 461.70 SQFT 30.00 13,851.00 38.00 17,544.60 37.00 17,082.900350 SIGNS-ALUM REFL SHEET XI

619010230 47.00 EACH 45.00 2,115.00 50.00 2,350.00 47.00 2,209.000360 REMOVE SIGN

619010310 54.00 LB 6.75 364.50 4.75 256.50 4.00 216.000370 POSTS-STEEL U SIGN

619010480 364.00 LNFT 14.00 5,096.00 12.75 4,641.00 13.00 4,732.000380 POLES-TREATED WOOD 4 IN

619010490 72.00 LNFT 14.50 1,044.00 14.75 1,062.00 15.00 1,080.000390 POLES-TREATED WOOD 5 IN

619011002 12.00 EACH 50.00 600.00 69.00 828.00 70.00 840.000400 DELINEATOR SNOWPOLE-DES F

619011010 50.00 EACH 32.50 1,625.00 28.50 1,425.00 28.00 1,400.000410 DELINEATOR DES A

Page 3 of 4

BIG MOUNTAIN ROAD

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

202

Tabulation of Bids

Contract Time:June 29, 2023

Contract Description:

01623

(9940017000) STPS 487-1(17)4
BIG MOUNTAIN ROAD

55 WORKING DAYS

Flathead

Min: Max:

07/11/2023 10:41:57
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0001 OVERLAY, SEAL & COVER, AND DIGOUTSSECTION:

619011030 123.00 EACH 34.00 4,182.00 35.00 4,305.00 35.00 4,305.000420 DELINEATOR DES C

619011040 8.00 EACH 40.00 320.00 38.00 304.00 36.00 288.000430 DELINEATOR DES D

619011060 101.00 EACH 32.00 3,232.00 32.00 3,232.00 31.00 3,131.000440 DELINEATOR DES F

620012955 27,582.00 LNFT 0.30 8,274.60 0.30 8,274.60 0.25 6,895.500450 TEMPORARY STRIPING

620013000 190.00 GAL 60.00 11,400.00 65.00 12,350.00 60.00 11,400.000460 STRIPING-WHITE PAINT

620013960 127.00 GAL 148.00 18,796.00 152.00 19,304.00 155.00 19,685.000470 STRIPING-WHITE EPOXY

620014000 190.00 GAL 60.00 11,400.00 65.00 12,350.00 60.00 11,400.000480 STRIPING-YELLOW PAINT

620014960 127.00 GAL 148.00 18,796.00 152.00 19,304.00 155.00 19,685.000490 STRIPING-YELLOW EPOXY

622011022 15,597.00 SQYD 2.50 38,992.50 2.60 40,552.20 2.50 38,992.500500 SUBSURFACE DRAIN FILTER-HIGH SURV

$3,736,607.95$3,771,315.74 $3,254,254.00Section Totals

( ) indicates item is bid as Lump Sum

$3,254,254.00$3,771,315.74 $3,736,607.95

$3,771,315.74

Contract Item Totals

$3,254,254.00 3,736,607.95Contract Grand Totals

Contract Time Totals $0.00
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BIG MOUNTAIN ROAD

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

202

Tabulation of Bids

Contract Time:June 29, 2023

Contract Description:

01623

(9940017000) STPS 487-1(17)4
BIG MOUNTAIN ROAD

55 WORKING DAYS

Flathead

Min: Max:

07/11/2023 10:41:57
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,272,725.00 124.16% 100.00%

1 1061 PAVEMENT MAINTENANCE SERVICES,
INC

$1,830,481.53 100.00% 80.54%

2 2050 RIVERSIDE CONTRACTING, INC. $1,922,874.05 105.05% 84.61%

3 2925 HARDRIVES CONSTRUCTION, INC. $2,009,746.34 109.79% 88.43%

Vendor Ranking

Contract ID:

JCT US 2 - SOUTH (S-417) & CONRAD - WEST

Great FallsLetting Date:

Contract Description:

District(s): 45 WORKING DAYS

04623

June 29, 2023 9:00
AM

(10287008000) STPS 534-1(8)23
CONRAD - WEST
(10289003000) STPS 417-1(3)0
JCT US 2 - SOUTH (S-417)

Pondera, Toole203 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

07/11/2023 10:41:57
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) PAVEMENT
MAINTENANCE
SERVICES, INC

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 SCRUB SEALSECTION:

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.00 1.00 25,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 5,000.00 5,000.00 1,500.00 1,500.00 500.00 500.000020 STRUCTURE ANALYSIS

109200005 (1) LS 375,000.00 375,000.00 110,000.00 110,000.00 192,000.00 192,000.000030 MOBILIZATION

208010000 (1) LS 10,000.00 10,000.00 1,500.00 1,500.00 500.00 500.000040 BMP ADMINISTRATION-LS

208010005 (1) LS 35,000.00 35,000.00 1,500.00 1,500.00 20,000.00 20,000.000050 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

402020320 24,523.00 GAL 5.50 134,876.50 5.25 128,745.75 5.25 128,745.750070 EMULSIFIED ASPHALT-FOG SEAL

402020377 584.80 TON 1,100.00 643,280.00 978.00 571,934.40 900.00 526,320.000080 SCRUB SEAL EMULSION

409000010 325,382.00 SQYD 1.00 325,382.00 0.89 289,589.98 0.90 292,843.800090 COVER-TYPE 1

562000020 45.00 SQYD 650.00 29,250.00 715.00 32,175.00 720.00 32,400.000100 CLASS A BRIDGE DECK REPAIR

Page 1 of 8

JCT US 2 - SOUTH (S-417) & CONRAD - WEST

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:June 29, 2023

Contract Description:

04623

(10287008000) STPS 534-1(8)23
CONRAD - WEST
(10289003000) STPS 417-1(3)0
JCT US 2 - SOUTH (S-417)

45 WORKING DAYS

Pondera, Toole

Min: Max:

07/11/2023 10:41:57
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0001 SCRUB SEALSECTION:

563000040 1,315.00 SQYD 45.00 59,175.00 40.00 52,600.00 40.00 52,600.000110 POLYMER OVERLAY

563000045 1,315.00 SQYD 9.00 11,835.00 10.00 13,150.00 10.00 13,150.000120 POLYMER OVERLAY PRIMER

618030005 225,000.00 UNIT 0.95 213,750.00 0.89 200,250.00 0.95 213,750.000130 TRAFFIC CONTROL DEVICES CB

618100007 6.00 DAY 700.00 4,200.00 900.00 5,400.00 950.00 5,700.000140 TRAFFIC ACTUATED TEMPORARY SIGNALS

619010062 49.00 SQFT 40.00 1,960.00 58.00 2,842.00 60.00 2,940.000150 SIGNS-ALUM SHEET INCR XI

619010090 1,017.10 SQFT 35.00 35,598.50 46.00 46,786.60 50.00 50,855.000160 SIGNS-ALUM REFL SHEET XI

619010200 2.00 EACH 285.00 570.00 380.00 760.00 425.00 850.000170 RESET SIGNS

619010230 143.00 EACH 50.00 7,150.00 40.00 5,720.00 45.00 6,435.000180 REMOVE SIGN

619010240 9.00 EACH 335.00 3,015.00 430.00 3,870.00 475.00 4,275.000190 REMOVE SIGN-GUIDE

619010310 401.00 LB 7.00 2,807.00 5.10 2,045.10 5.50 2,205.500200 POSTS-STEEL U SIGN

619010320 200.00 LB 10.00 2,000.00 11.25 2,250.00 12.50 2,500.000210 POSTS-STEEL STRUCTURAL SIGN

619010340 1,442.00 LB 13.00 18,746.00 10.25 14,780.50 11.50 16,583.000220 POSTS-TUBULAR STEEL-SQ-PERF

619010480 1,106.00 LNFT 15.00 16,590.00 12.10 13,382.60 13.50 14,931.000230 POLES-TREATED WOOD 4 IN

619010490 238.00 LNFT 15.00 3,570.00 14.20 3,379.60 16.00 3,808.000240 POLES-TREATED WOOD 5 IN
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JCT US 2 - SOUTH (S-417) & CONRAD - WEST

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

203

Tabulation of Bids

Contract Time:June 29, 2023

Contract Description:

04623

(10287008000) STPS 534-1(8)23
CONRAD - WEST
(10289003000) STPS 417-1(3)0
JCT US 2 - SOUTH (S-417)

45 WORKING DAYS

Pondera, Toole

Min: Max:

07/11/2023 10:41:57
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0001 SCRUB SEALSECTION:

619010722 2.00 EACH 1,500.00 3,000.00 1,550.00 3,100.00 1,725.00 3,450.000250 FRANG SIGN POST BKWY-S4 X 7.7

619010770 9.00 EACH 650.00 5,850.00 1,000.00 9,000.00 1,100.00 9,900.000260 SQ TUBLR SLIP BASE BKWY-3 IN

619011010 660.00 EACH 30.00 19,800.00 30.00 19,800.00 30.00 19,800.000270 DELINEATOR DES A

619011030 6.00 EACH 35.00 210.00 36.00 216.00 37.00 222.000280 DELINEATOR DES C

619011040 36.00 EACH 40.00 1,440.00 40.00 1,440.00 40.00 1,440.000290 DELINEATOR DES D

619011060 200.00 EACH 30.00 6,000.00 35.00 7,000.00 35.00 7,000.000300 DELINEATOR DES F

620010301 74.00 GAL 395.00 29,230.00 350.00 25,900.00 350.00 25,900.000310 CURB MARKING-YELLOW EPOXY

620011105 12.00 GAL 265.00 3,180.00 275.00 3,300.00 275.00 3,300.000320 WORDS AND SYMBOLS-WHITE PAINT

620011260 15.00 GAL 395.00 5,925.00 450.00 6,750.00 450.00 6,750.000330 WORDS AND SYMBOLS-WHITE EPOXY

620013000 766.00 GAL 45.00 34,470.00 42.00 32,172.00 45.00 34,470.000340 STRIPING-WHITE PAINT

620013960 1,018.00 GAL 120.00 122,160.00 115.00 117,070.00 120.00 122,160.000350 STRIPING-WHITE EPOXY

620014000 377.00 GAL 45.00 16,965.00 46.00 17,342.00 50.00 18,850.000360 STRIPING-YELLOW PAINT

620014960 502.00 GAL 120.00 60,240.00 115.00 57,730.00 120.00 60,240.000370 STRIPING-YELLOW EPOXY
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Letting Date: Great Falls

Contract ID:
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Counties:
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Contract Time:June 29, 2023

Contract Description:

04623

(10287008000) STPS 534-1(8)23
CONRAD - WEST
(10289003000) STPS 417-1(3)0
JCT US 2 - SOUTH (S-417)

45 WORKING DAYS

Pondera, Toole

Min: Max:
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$1,922,874.05$2,272,725.00 $1,830,481.53Section Totals

( ) indicates item is bid as Lump Sum

$1,830,481.53$2,272,725.00 $1,922,874.05

$2,272,725.00

Contract Item Totals

$1,830,481.53 1,922,874.05Contract Grand Totals

Contract Time Totals $0.00
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04623
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) HARDRIVES
CONSTRUCTION,

INC.

Line
Number

0001 SCRUB SEALSECTION:

104030010 25,000.00 UNIT 1.00 25,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 16,000.00 16,000.000020 STRUCTURE ANALYSIS

109200005 (1) LS 105,000.00 105,000.000030 MOBILIZATION

208010000 (1) LS 2,700.00 2,700.000040 BMP ADMINISTRATION-LS

208010005 (1) LS 5,350.00 5,350.000050 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

402020320 24,523.00 GAL 5.20 127,519.600070 EMULSIFIED ASPHALT-FOG SEAL

402020377 584.80 TON 930.00 543,864.000080 SCRUB SEAL EMULSION

409000010 325,382.00 SQYD 1.12 364,427.840090 COVER-TYPE 1

562000020 45.00 SQYD 780.00 35,100.000100 CLASS A BRIDGE DECK REPAIR

Page 5 of 8

JCT US 2 - SOUTH (S-417) & CONRAD - WEST
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Letting Date: Great Falls

Contract ID:
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Counties:
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Contract Time:June 29, 2023

Contract Description:

04623

(10287008000) STPS 534-1(8)23
CONRAD - WEST
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0001 SCRUB SEALSECTION:

563000040 1,315.00 SQYD 45.00 59,175.000110 POLYMER OVERLAY

563000045 1,315.00 SQYD 11.00 14,465.000120 POLYMER OVERLAY PRIMER

618030005 225,000.00 UNIT 1.10 247,500.000130 TRAFFIC CONTROL DEVICES CB

618100007 6.00 DAY 1,025.00 6,150.000140 TRAFFIC ACTUATED TEMPORARY SIGNALS

619010062 49.00 SQFT 66.00 3,234.000150 SIGNS-ALUM SHEET INCR XI

619010090 1,017.10 SQFT 54.00 54,923.400160 SIGNS-ALUM REFL SHEET XI

619010200 2.00 EACH 450.00 900.000170 RESET SIGNS

619010230 143.00 EACH 48.00 6,864.000180 REMOVE SIGN

619010240 9.00 EACH 510.00 4,590.000190 REMOVE SIGN-GUIDE

619010310 401.00 LB 6.00 2,406.000200 POSTS-STEEL U SIGN

619010320 200.00 LB 13.20 2,640.000210 POSTS-STEEL STRUCTURAL SIGN

619010340 1,442.00 LB 12.00 17,304.000220 POSTS-TUBULAR STEEL-SQ-PERF

619010480 1,106.00 LNFT 14.50 16,037.000230 POLES-TREATED WOOD 4 IN

619010490 238.00 LNFT 17.00 4,046.000240 POLES-TREATED WOOD 5 IN
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JCT US 2 - SOUTH (S-417) & CONRAD - WEST

Call Order:

Letting Date: Great Falls

Contract ID:
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Counties:
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Contract Time:June 29, 2023
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04623
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0001 SCRUB SEALSECTION:

619010722 2.00 EACH 1,800.00 3,600.000250 FRANG SIGN POST BKWY-S4 X 7.7

619010770 9.00 EACH 1,200.00 10,800.000260 SQ TUBLR SLIP BASE BKWY-3 IN

619011010 660.00 EACH 33.50 22,110.000270 DELINEATOR DES A

619011030 6.00 EACH 40.75 244.500280 DELINEATOR DES C

619011040 36.00 EACH 45.00 1,620.000290 DELINEATOR DES D

619011060 200.00 EACH 39.00 7,800.000300 DELINEATOR DES F

620010301 74.00 GAL 390.00 28,860.000310 CURB MARKING-YELLOW EPOXY

620011105 12.00 GAL 300.00 3,600.000320 WORDS AND SYMBOLS-WHITE PAINT

620011260 15.00 GAL 510.00 7,650.000330 WORDS AND SYMBOLS-WHITE EPOXY

620013000 766.00 GAL 48.00 36,768.000340 STRIPING-WHITE PAINT

620013960 1,018.00 GAL 132.00 134,376.000350 STRIPING-WHITE EPOXY

620014000 377.00 GAL 54.00 20,358.000360 STRIPING-YELLOW PAINT

620014960 502.00 GAL 132.00 66,264.000370 STRIPING-YELLOW EPOXY

Page 7 of 8

JCT US 2 - SOUTH (S-417) & CONRAD - WEST
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Contract ID:
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Contract Time:June 29, 2023
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04623
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$2,009,746.34Section Totals

( ) indicates item is bid as Lump Sum

$2,009,746.34

$2,009,746.34

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Page 8 of 8

JCT US 2 - SOUTH (S-417) & CONRAD - WEST

Call Order:

Letting Date: Great Falls
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04623
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,749,212.50 100.56% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. $2,132,521.35 122.60% 121.91%

Vendor Ranking

Contract ID:

JCT MT 44 - NORTHWEST(US-89)

Great FallsLetting Date:

Contract Description:

District(s): 25 WORKING DAYS

03623

June 29, 2023 9:00
AM

(9958039000) STPP 3-3(39)84
JCT MT 44 - NORTHWEST (US-89)

Glacier, Pondera204 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

07/11/2023 10:41:57

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
Revision 042



Unit
PriceQuantity     UnitsItem ID

Unit
PriceItem Description

Ext

Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE 
CONTRACTING,

INC.

Line
Number

0001 SCRUB SEAL, CHIP SEAL, PAVEMENT MARKINGSSECTION:

104030010 40,000.00 UNIT 1.00 40,000.00 1.00 40,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 5,000.00 5,000.00 500.00 500.000020 STRUCTURE ANALYSIS

109200005 (1) LS 200,000.00 200,000.00 215,000.00 215,000.000030 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00
500.00 500.000040 BMP ADMINISTRATION-LS

208010005 (1) LS 25,000.00 25,000.00 33,000.00 33,000.000050 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

402020320 26,601.00 GAL 5.50 146,305.50 5.75 152,955.750070 EMULSIFIED ASPHALT-FOG SEAL

402020377 634.10 TON 950.00 602,395.00 1,015.00 643,611.500080 SCRUB SEAL EMULSION

409000010 356,209.00 SQYD 1.00 356,209.00 1.40 498,692.600090 COVER-TYPE 1

552010160 713.90 SQYD 20.00 14,278.00 35.00 24,986.500100 BRIDGE DECK CRACK SEAL

618030005 135,000.00 UNIT 0.95 128,250.00 2.25 303,750.000110 TRAFFIC CONTROL DEVICES CB
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JCT MT 44 - NORTHWEST(US-89)

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:June 29, 2023

Contract Description:

03623

(9958039000) STPP 3-3(39)84
JCT MT 44 - NORTHWEST (US-89)

25 WORKING DAYS

Glacier, Pondera

Min: Max:

07/11/2023 10:41:57
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0001 SCRUB SEAL, CHIP SEAL, PAVEMENT MARKINGSSECTION:

618100001 2.00 EACH 2,000.00 4,000.00 2,500.00 5,000.000120 MOTORCYCLE ADVISORY SIGN

620011105 2.00 GAL 300.00 600.00 945.00 1,890.000130 WORDS AND SYMBOLS-WHITE PAINT

620011260 2.00 GAL 400.00 800.00 1,900.00 3,800.000140 WORDS AND SYMBOLS-WHITE EPOXY

620013000 631.00 GAL 45.00 28,395.00 57.00 35,967.000150 STRIPING-WHITE PAINT

620013960 841.00 GAL 160.00 134,560.00 140.00 117,740.000160 STRIPING-WHITE EPOXY

620014000 224.00 GAL 45.00 10,080.00 57.00 12,768.000170 STRIPING-YELLOW PAINT

620014960 299.00 GAL 160.00 47,840.00 140.00 41,860.000180 STRIPING-YELLOW EPOXY

$2,132,521.35$1,749,212.50Section Totals

( ) indicates item is bid as Lump Sum

$1,749,212.50 $2,132,521.35

$1,749,212.50

Contract Item Totals

2,132,521.35Contract Grand Totals

Contract Time Totals $0.00
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Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:June 29, 2023
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03623
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,983,926.80 130.50% 100.00%

1 4364 SANDRY CONSTRUCTION COMPANY,
INC.

$1,520,254.00 100.00% 76.63%

2 0306 JAG CONTRACTING LLC $1,870,960.00 123.07% 94.31%

3 4343 HELENA SAND & GRAVEL, INC. $2,269,269.00 149.27% 114.38%

4 1044 RAZZ CONSTRUCTION INC $2,329,591.00 153.24% 117.42%

5 0419 MISSOURI RIVER CONTRACTORS, LLC $2,330,136.00 153.27% 117.45%

Vendor Ranking

Contract ID:

MT-141 CULVERT - NORTH OF AVON

ButteLetting Date:

Contract Description:

District(s): 45 WORKING DAYS

EX123

June 29, 2023 9:00
AM

(10334032000) STPP 41-1(32)2
MT-141 CULVERT - NORTH OF AVON

Powell205 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

07/11/2023 10:41:57

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SANDRY
CONSTRUCTION
COMPANY, INC.

(2) JAG
CONTRACTING

LLC

Line
Number

0001 REMOVE & REPLACE CULVERTSSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

104030030 108.00 LNFT 1,000.00 108,000.00 1,000.00 108,000.00 283.19 30,584.520020 MISCELLANEOUS ITEMS-INSTALL

109200005 (1) LS 400,000.00 400,000.00 220,000.00 220,000.00 374,500.00 374,500.000030 MOBILIZATION

202020041 (1) LS 35,000.00 35,000.00 28,561.00 28,561.00 115,872.44 115,872.440040 REMOVE STRUCTURE

203020100 11,251.00 CUYD 25.00 281,275.00 10.00 112,510.00 13.00 146,263.000050 EXCAVATION-UNCLASSIFIED

208010150 (1) LS 15,000.00 15,000.00 10,500.00 10,500.00 46,000.00 46,000.000060 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL-FIXED

209010160 (1) LS 40,000.00 40,000.00 10,000.00 10,000.00 50,000.00 50,000.000080 TEMPORARY SHORING

301020268 730.00 CUYD 40.00 29,200.00 62.00 45,260.00 70.00 51,100.000090 TRAFFIC GRAVEL

301020340 930.00 CUYD 70.00 65,100.00 62.00 57,660.00 90.00 83,700.000100 CRUSHED AGGREGATE COURSE

301020450 5,839.00 CUYD 70.00 408,730.00 62.00 362,018.00 50.00 291,950.000110 SPECIAL BACKFILL
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MT-141 CULVERT - NORTH OF AVON

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

205

Tabulation of Bids

Contract Time:June 29, 2023

Contract Description:

EX123

(10334032000) STPP 41-1(32)2
MT-141 CULVERT - NORTH OF AVON

45 WORKING DAYS

Powell

Min: Max:
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0001 REMOVE & REPLACE CULVERTSSECTION:

301020625 8,480.00 SQYD 1.20 10,176.00 0.28 2,374.40 0.70 5,936.000120 AGGREGATE TREATMENT

401020064 35.00 TON 450.00 15,750.00 280.00 9,800.00 251.00 8,785.000130 COMMERCIAL PLANT MIX-MISC

401020155 741.00 TON 225.00 166,725.00 180.00 133,380.00 175.00 129,675.000140 COMMERCIAL MIX-3/8 IN-PG 58V-34

402020315 367.00 GAL 14.00 5,138.00 17.00 6,239.00 15.00 5,505.000150 EMULSIFIED ASPHALT-TACK COAT

551020030 8.60 CUYD 2,500.00 21,500.00 750.00 6,450.00 2,950.00 25,370.000160 CONCRETE-CLASS GENERAL

603000050 88.00 CUYD 95.00 8,360.00 82.00 7,216.00 90.00 7,920.000170 GRANULAR BEDDING MATERIAL

603000060 176.00 CUYD 60.00 10,560.00 75.00 13,200.00 90.00 15,840.000180 FOUNDATION MATERIAL

606011503 6.00 EACH 2,500.00 15,000.00 3,400.00 20,400.00 3,420.00 20,520.000190 RESET TEMP IMPACT ATTENUATOR

606011518 2.00 EACH 3,350.00 6,700.00 3,400.00 6,800.00 5,400.00 10,800.000200 TEMPORARY IMPACT ATTENUATOR

610100559 (1) LS 15,000.00 15,000.00 48,299.00 48,299.00 22,260.00 22,260.000210 REVEGETATION

613100090 32.00 CUYD 250.00 8,000.00 109.00 3,488.00 150.00 4,800.000220 CULVERT INFILL

618030005 200,000.00 UNIT 0.90 180,000.00 0.80 160,000.00 0.90 180,000.000230 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 500.00 1,000.00 1,980.00 3,960.00 2,220.00 4,440.000240 MOTORCYCLE ADVISORY SIGN

618100005 2.00 EACH 6,500.00 13,000.00 5,668.00 11,336.00 8,100.00 16,200.000250 PORTABLE VARIABLE MESSAGE SIGN

618100007 40.00 DAY 600.00 24,000.00 907.00 36,280.00 1,116.00 44,640.000260 TRAFFIC ACTUATED TEMPORARY SIGNALS
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0001 REMOVE & REPLACE CULVERTSSECTION:

618190100 1,000.00 LNFT 40.00 40,000.00 40.00 40,000.00 48.00 48,000.000270 TEMPORARY BARRIER RAIL

618190110 3,000.00 LNFT 7.00 21,000.00 6.00 18,000.00 30.00 90,000.000280 RESET TEMP BARRIER RAIL

619010090 30.40 SQFT 42.00 1,276.80 44.00 1,337.60 57.60 1,751.040290 SIGNS-ALUM REFL SHEET XI

619010200 1.00 EACH 285.00 285.00 312.00 312.00 360.00 360.000300 RESET SIGNS

619010230 5.00 EACH 77.00 385.00 79.00 395.00 60.00 300.000310 REMOVE SIGN

619010310 38.00 LB 8.00 304.00 10.00 380.00 6.00 228.000320 POSTS-STEEL U SIGN

619010480 42.00 LNFT 22.00 924.00 18.00 756.00 18.00 756.000330 POLES-TREATED WOOD 4 IN

619010820 17.00 EACH 38.00 646.00 82.00 1,394.00 72.00 1,224.000340 PANEL DELINEATOR DESIGN F

619011040 2.00 EACH 42.00 84.00 49.00 98.00 48.00 96.000350 DELINEATOR DES D

620012955 2,000.00 LNFT 0.50 1,000.00 0.30 600.00 0.30 600.000360 TEMPORARY STRIPING

620013000 10.00 GAL 98.00 980.00 136.00 1,360.00 144.00 1,440.000370 STRIPING-WHITE PAINT

620013960 13.00 GAL 350.00 4,550.00 284.00 3,692.00 300.00 3,900.000380 STRIPING-WHITE EPOXY

620014000 11.00 GAL 98.00 1,078.00 136.00 1,496.00 144.00 1,584.000390 STRIPING-YELLOW PAINT

620014960 14.00 GAL 350.00 4,900.00 283.00 3,962.00 300.00 4,200.000400 STRIPING-YELLOW EPOXY

622011084 560.00 SQYD 5.00 2,800.00 4.00 2,240.00 6.00 3,360.000410 GEOTEXTILE STABILIZATION
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$1,870,960.00$1,983,926.80 $1,520,254.00Section Totals

( ) indicates item is bid as Lump Sum

$1,520,254.00$1,983,926.80 $1,870,960.00

$1,983,926.80

Contract Item Totals

$1,520,254.00 1,870,960.00Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) HELENA SAND
& GRAVEL, INC.

(4) RAZZ
CONSTRUCTION

INC

(5) MISSOURI
RIVER

CONTRACTORS,
LLC

Line
Number

0001 REMOVE & REPLACE CULVERTSSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

104030030 108.00 LNFT 1,600.00 172,800.00 3,000.00 324,000.00 2,000.00 216,000.000020 MISCELLANEOUS ITEMS-INSTALL

109200005 (1) LS 394,000.00 394,000.00 364,000.00 364,000.00 382,291.40 382,291.400030 MOBILIZATION

202020041 (1) LS 99,815.00 99,815.00 100,000.00 100,000.00 26,500.00 26,500.000040 REMOVE STRUCTURE

203020100 11,251.00 CUYD 36.00 405,036.00 15.00 168,765.00 25.00 281,275.000050 EXCAVATION-UNCLASSIFIED

208010150 (1) LS 20,000.00 20,000.00 50,000.00 50,000.00 28,497.00 28,497.000060 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL-FIXED

209010160 (1) LS 75,000.00 75,000.00 7,500.00 7,500.00 49,000.00 49,000.000080 TEMPORARY SHORING

301020268 730.00 CUYD 80.50 58,765.00 70.00 51,100.00 46.00 33,580.000090 TRAFFIC GRAVEL

301020340 930.00 CUYD 73.00 67,890.00 90.00 83,700.00 93.00 86,490.000100 CRUSHED AGGREGATE COURSE

301020450 5,839.00 CUYD 63.00 367,857.00 90.00 525,510.00 101.00 589,739.000110 SPECIAL BACKFILL
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0001 REMOVE & REPLACE CULVERTSSECTION:

301020625 8,480.00 SQYD 1.50 12,720.00 4.00 33,920.00 0.60 5,088.000120 AGGREGATE TREATMENT

401020064 35.00 TON 251.00 8,785.00 250.00 8,750.00 275.00 9,625.000130 COMMERCIAL PLANT MIX-MISC

401020155 741.00 TON 175.00 129,675.00 202.00 149,682.00 215.00 159,315.000140 COMMERCIAL MIX-3/8 IN-PG 58V-34

402020315 367.00 GAL 6.00 2,202.00 20.00 7,340.00 15.00 5,505.000150 EMULSIFIED ASPHALT-TACK COAT

551020030 8.60 CUYD 2,700.00 23,220.00 2,500.00 21,500.00 3,586.00 30,839.600160 CONCRETE-CLASS GENERAL

603000050 88.00 CUYD 145.00 12,760.00 125.00 11,000.00 110.00 9,680.000170 GRANULAR BEDDING MATERIAL

603000060 176.00 CUYD 160.00 28,160.00 100.00 17,600.00 158.00 27,808.000180 FOUNDATION MATERIAL

606011503 6.00 EACH 3,500.00 21,000.00 1,000.00 6,000.00 4,250.00 25,500.000190 RESET TEMP IMPACT ATTENUATOR

606011518 2.00 EACH 3,502.00 7,004.00 5,000.00 10,000.00 3,000.00 6,000.000200 TEMPORARY IMPACT ATTENUATOR

610100559 (1) LS 50,000.00 50,000.00 45,000.00 45,000.00 45,000.00 45,000.000210 REVEGETATION

613100090 32.00 CUYD 250.00 8,000.00 90.00 2,880.00 375.00 12,000.000220 CULVERT INFILL

618030005 200,000.00 UNIT 0.78 156,000.00 0.90 180,000.00 0.72 144,000.000230 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 1,900.00 3,800.00 1,000.00 2,000.00 4,750.00 9,500.000240 MOTORCYCLE ADVISORY SIGN

618100005 2.00 EACH 7,000.00 14,000.00 6,500.00 13,000.00 5,000.00 10,000.000250 PORTABLE VARIABLE MESSAGE SIGN

618100007 40.00 DAY 850.00 34,000.00 750.00 30,000.00 800.00 32,000.000260 TRAFFIC ACTUATED TEMPORARY SIGNALS
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0001 REMOVE & REPLACE CULVERTSSECTION:

618190100 1,000.00 LNFT 36.00 36,000.00 60.00 60,000.00 35.00 35,000.000270 TEMPORARY BARRIER RAIL

618190110 3,000.00 LNFT 7.00 21,000.00 5.00 15,000.00 6.00 18,000.000280 RESET TEMP BARRIER RAIL

619010090 30.40 SQFT 40.00 1,216.00 45.00 1,368.00 40.00 1,216.000290 SIGNS-ALUM REFL SHEET XI

619010200 1.00 EACH 400.00 400.00 350.00 350.00 275.00 275.000300 RESET SIGNS

619010230 5.00 EACH 75.00 375.00 250.00 1,250.00 150.00 750.000310 REMOVE SIGN

619010310 38.00 LB 10.00 380.00 20.50 779.00 18.00 684.000320 POSTS-STEEL U SIGN

619010480 42.00 LNFT 17.00 714.00 22.00 924.00 16.00 672.000330 POLES-TREATED WOOD 4 IN

619010820 17.00 EACH 85.00 1,445.00 33.00 561.00 73.00 1,241.000340 PANEL DELINEATOR DESIGN F

619011040 2.00 EACH 50.00 100.00 25.00 50.00 75.00 150.000350 DELINEATOR DES D

620012955 2,000.00 LNFT 0.30 600.00 0.75 1,500.00 5.00 10,000.000360 TEMPORARY STRIPING

620013000 10.00 GAL 150.00 1,500.00 150.00 1,500.00 225.00 2,250.000370 STRIPING-WHITE PAINT

620013960 13.00 GAL 300.00 3,900.00 316.00 4,108.00 350.00 4,550.000380 STRIPING-WHITE EPOXY

620014000 11.00 GAL 150.00 1,650.00 150.00 1,650.00 225.00 2,475.000390 STRIPING-YELLOW PAINT

620014960 14.00 GAL 300.00 4,200.00 316.00 4,424.00 350.00 4,900.000400 STRIPING-YELLOW EPOXY

622011084 560.00 SQYD 5.00 2,800.00 4.25 2,380.00 4.00 2,240.000410 GEOTEXTILE STABILIZATION
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$2,330,136.00$2,269,269.00 $2,329,591.00Section Totals

( ) indicates item is bid as Lump Sum

$2,329,591.00$2,269,269.00 $2,330,136.00

$2,269,269.00

Contract Item Totals

$2,329,591.00 2,330,136.00Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $13,057,497.55 119.80% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. $10,899,320.56 100.00% 83.47%

2 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$11,799,549.55 108.26% 90.37%

Vendor Ranking

Contract ID:

CHOTEAU - NORTH

Great FallsLetting Date:

Contract Description:

District(s): 130 WORKING DAYS

01523

May 18, 2023 9:00 AM

(8965099000) STPP-FLA 3-2(99)43
CHOTEAU - NORTH

Teton101 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

05/30/2023 09:29:07

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
Revision 042



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC.

(2) SCHELLINGER
CONSTRUCTION

CO., INC.

Line
Number

0001 RECONSTRUCTION, GRADINGSECTION:

103000000 500.00 HOUR 20.00 10,000.00 60.00 30,000.00 10.00 5,000.000010 TRAINING PROGRAM

103500005 (1) LS 1,500.00 1,500.00 500.00 500.00 500.00 500.000020 ESCROW OF BID DOCUMENTS

104030010 100,000.00 UNIT 1.00 100,000.00 1.00 100,000.00 1.00 100,000.000030 MISCELLANEOUS WORK

105070000 (1) LS 98,000.00 98,000.00 90,000.00 90,000.00 60,000.00 60,000.000040 CONTRACTOR SURVEY AND LAYOUT

108000000 (1) LS 10,000.00 10,000.00 15,000.00 15,000.00 2,500.00 2,500.000050 CRITICAL PATH SCHEDULE

109200005 (1) LS 1,400,000.00 1,400,000.00 1,030,000.00 1,030,000.00 1,749,000.00 1,749,000.000060 MOBILIZATION

203020100 224,116.00 CUYD 7.25 1,624,841.00 5.95 1,333,490.20 9.00 2,017,044.000070 EXCAVATION-UNCLASSIFIED

203080100 48,691.00 CUYD 5.50 267,800.50 5.75 279,973.25 11.00 535,601.000080 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 100,000.00 100,000.00 75,000.00 75,000.00 95,000.00 95,000.000090 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000100 TEMPORARY EROSION CONTROL-FIXED

208010486 27.00 CUYD 94.00 2,538.00 200.00 5,400.00 160.00 4,320.000110 STREAMBED MATERIAL
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0001 RECONSTRUCTION, GRADINGSECTION:

208010500 (1) LS 100,000.00 100,000.00 35,000.00 35,000.00 30,000.00 30,000.000120 BIOENGINEERED BANK

210020170 180.00 MILE 25.00 4,500.00 17.00 3,060.00 10.00 1,800.000130 TEST TRAILER-TRANSPORT,SETUP

301020268 3,221.00 CUYD 27.00 86,967.00 22.50 72,472.50 30.00 96,630.000140 TRAFFIC GRAVEL

301020340 56,546.00 CUYD 34.00 1,922,564.00 27.50 1,555,015.00 24.50 1,385,377.000150 CRUSHED AGGREGATE COURSE

301020450 2,400.00 CUYD 51.00 122,400.00 40.00 96,000.00 74.00 177,600.000160 SPECIAL BACKFILL

301020465 937.00 CUYD 175.00 163,975.00 65.00 60,905.00 110.00 103,070.000170 LOW PERMEABILITY BACKFILL

301020625 162,381.00 SQYD 0.40 64,952.40 0.40 64,952.40 0.35 56,833.350180 AGGREGATE TREATMENT

401020045 27,998.00 TON 42.00 1,175,916.00 38.00 1,063,924.00 34.00 951,932.000190 PLANT MIX SURF-3/4 IN

401020046 1,290.00 TON 118.00 152,220.00 70.00 90,300.00 88.00 113,520.000200 PLANT MIX BIT SURF-MISC

401020300 410.00 TON 300.00 123,000.00 300.00 123,000.00 275.00 112,750.000210 HYDRATED LIME

402020192 1,574.80 TON 950.00 1,496,060.00 850.00 1,338,580.00 600.00 944,880.000220 ASPHALT CEMENT PG 58V-34

402020315 17,570.00 GAL 3.00 52,710.00 3.50 61,495.00 3.00 52,710.000230 EMULSIFIED ASPHALT-TACK COAT

402020375 243.20 TON 1,000.00 243,200.00 825.00 200,640.00 1,000.00 243,200.000240 EMULSIFIED ASPHALT CHFRS-2P

409000000 6.90 CRMI 600.00 4,140.00 750.00 5,175.00 550.00 3,795.000250 FINAL SWEEP AND BROOM

409000010 135,314.00 SQYD 0.95 128,548.30 0.85 115,016.90 0.70 94,719.800260 COVER-TYPE 1
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0001 RECONSTRUCTION, GRADINGSECTION:

411010000 1,081.00 SQYD 11.00 11,891.00 14.00 15,134.00 6.00 6,486.000270 COLD MILLING

411011145 20.50 MILE 2,800.00 57,400.00 2,675.00 54,837.50 1,700.00 34,850.000280 SINUSOIDAL RUMBLE STRIPS

551020030 53.60 CUYD 2,000.00 107,200.00 2,000.00 107,200.00 2,800.00 150,080.000290 CONCRETE-CLASS GENERAL

603000050 298.00 CUYD 67.00 19,966.00 45.00 13,410.00 125.00 37,250.000300 GRANULAR BEDDING MATERIAL

603000060 104.00 CUYD 62.00 6,448.00 35.00 3,640.00 85.00 8,840.000310 FOUNDATION MATERIAL

603010040 2,190.00 LNFT 120.00 262,800.00 75.00 164,250.00 80.00 175,200.000320 DRAINAGE PIPE 18 IN

603010048 340.00 LNFT 175.00 59,500.00 125.00 42,500.00 97.00 32,980.000330 DRAINAGE PIPE 24 IN

603010068 152.00 LNFT 310.00 47,120.00 275.00 41,800.00 171.00 25,992.000340 DRAINAGE PIPE 48 IN

603010518 2.00 LNFT 50.00 100.00 415.00 830.00 347.00 694.000350 CSP 15 IN

603012530 58.00 LNFT 180.00 10,440.00 135.00 7,830.00 165.00 9,570.000360 RCP 18 IN

603012555 116.00 LNFT 187.00 21,692.00 175.00 20,300.00 205.00 23,780.000370 RCP 24 IN

603012847 98.00 LNFT 135.00 13,230.00 145.00 14,210.00 206.00 20,188.000380 RCP IRR 18 IN

603013060 78.00 LNFT 160.00 12,480.00 330.00 25,740.00 236.00 18,408.000390 RCP SIPHON 30 IN

603013212 86.00 LNFT 180.00 15,480.00 245.00 21,070.00 230.00 19,780.000400 RCPA 30 IN EQ DIA

603013216 158.00 LNFT 265.00 41,870.00 285.00 45,030.00 275.00 43,450.000410 RCPA 36 IN EQ DIA
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0001 RECONSTRUCTION, GRADINGSECTION:

603013343 210.00 LNFT 2,000.00 420,000.00 1,700.00 357,000.00 1,326.00 278,460.000420 REIN CONC BOX 12 X 4

603013350 186.00 LNFT 1,500.00 279,000.00 1,100.00 204,600.00 831.00 154,566.000430 REIN CONC BOX 6 X 3

603013355 114.00 LNFT 1,800.00 205,200.00 1,250.00 142,500.00 939.00 107,046.000440 REIN CONC BOX 7 X 6

603013356 78.00 LNFT 1,600.00 124,800.00 1,200.00 93,600.00 910.00 70,980.000450 REIN CONC BOX 6 X 4

603587020 2,179.60 LNFT 27.00 58,849.20 41.00 89,363.60 50.00 108,980.000460 REMOVE PIPE CULVERT

607100009 12,677.10 LNFT 7.00 88,739.70 3.25 41,200.58 3.10 39,299.010470 FENCE - WILDLIFE FRIENDLY FW

607100012 872.30 LNFT 4.00 3,489.20 5.50 4,797.65 5.30 4,623.190480 FENCE - WILDLIFE FRIENDLY FM

607100202 1,615.60 LNFT 3.00 4,846.80 2.85 4,604.46 2.65 4,281.340490 FARM FENCE-TYPE F3W

607100229 11,323.30 LNFT 7.00 79,263.10 3.25 36,800.73 3.05 34,536.070500 FARM FENCE-TYPE F4W

607100252 954.40 LNFT 7.00 6,680.80 3.15 3,006.36 3.00 2,863.200510 FARM FENCE-TYPE F4M

607100259 25,537.90 LNFT 3.00 76,613.70 3.25 82,998.18 3.10 79,167.490520 FARM FENCE-TYPE F5W

607100360 269.00 EACH 180.00 48,420.00 130.00 34,970.00 125.00 33,625.000530 FARM FENCE-PANEL/SINGLE FW

607100362 5.00 EACH 300.00 1,500.00 170.00 850.00 162.60 813.000540 FARM FENCE-PANEL/SINGLE FM

607100380 55.00 EACH 200.00 11,000.00 170.00 9,350.00 163.00 8,965.000550 FARM FENCE-PANEL/DOUBLE FW

607100385 2.00 EACH 470.00 940.00 290.00 580.00 275.00 550.000560 FARM FENCE-PANEL/DOUBLE FM
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0001 RECONSTRUCTION, GRADINGSECTION:

607100430 336.00 LNFT 28.00 9,408.00 16.00 5,376.00 15.00 5,040.000570 FARM GATE-WIRE-TYPE G-2

607100440 124.00 LNFT 40.00 4,960.00 32.00 3,968.00 30.00 3,720.000580 FARM GATE-METAL-TYPE G-3

607100551 12,022.00 LNFT 2.50 30,055.00 1.00 12,022.00 1.00 12,022.000590 FENCE-TEMPORARY

607100720 21.00 EACH 61.00 1,281.00 37.00 777.00 35.00 735.000600 DEADMAN

610100101 98.50 ACRE 450.00 44,325.00 353.00 34,770.50 315.00 31,027.500610 SEEDING AREA NO 1

610100103 25.80 ACRE 375.00 9,675.00 220.00 5,676.00 195.00 5,031.000620 SEEDING AREA NO 3

610100490 18,751.00 SQYD 6.50 121,881.50 5.75 107,818.25 5.00 93,755.000630 TURF REINF MAT-NATURAL FIBER

610100555 125.60 ACRE 105.00 13,188.00 115.00 14,444.00 100.00 12,560.000640 CONDITION SEEDBED SURFACE

611010016 3.00 EACH 20,000.00 60,000.00 18,500.00 55,500.00 19,000.00 57,000.000650 CATTLE GUARD 16 FT-LIGHT DUTY

611010020 1.00 EACH 23,000.00 23,000.00 21,200.00 21,200.00 20,000.00 20,000.000660 CATTLE GUARD 20 FT-LIGHT DUTY

611010200 2.00 EACH 1,800.00 3,600.00 2,500.00 5,000.00 2,000.00 4,000.000670 REMOVE CATTLE GUARD

613100030 26.00 CUYD 230.00 5,980.00 100.00 2,600.00 125.00 3,250.000680 RIPRAP-CLASS 1 RANDOM

613100040 35.00 CUYD 400.00 14,000.00 125.00 4,375.00 125.00 4,375.000690 RIPRAP-CLASS 2 RANDOM

615010034 3.00 EACH 1,100.00 3,300.00 1,250.00 3,750.00 700.00 2,100.000700 REMOVE IRRIGATION STRUCTURE

615010225 2.00 EACH 500.00 1,000.00 3,000.00 6,000.00 14,100.00 28,200.000710 SLIDEGATE
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0001 RECONSTRUCTION, GRADINGSECTION:

615010580 2.00 EACH 1,550.00 3,100.00 750.00 1,500.00 2,600.00 5,200.000720 TRASH GUARD

618030005 750,000.00 UNIT 0.90 675,000.00 0.80 600,000.00 0.80 600,000.000730 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 2,000.00 4,000.00 1,950.00 3,900.00 1,850.00 3,700.000740 MOTORCYCLE ADVISORY SIGN

619010062 30.00 SQFT 35.00 1,050.00 55.00 1,650.00 51.00 1,530.000750 SIGNS-ALUM SHEET INCR XI

619010090 362.40 SQFT 32.00 11,596.80 40.00 14,496.00 39.00 14,133.600760 SIGNS-ALUM REFL SHEET XI

619010180 2.00 EACH 5,000.00 10,000.00 4,150.00 8,300.00 3,900.00 7,800.000770 HISTORICAL MARKER

619010230 94.00 EACH 50.00 4,700.00 37.00 3,478.00 35.00 3,290.000780 REMOVE SIGN

619010240 3.00 EACH 200.00 600.00 350.00 1,050.00 325.00 975.000790 REMOVE SIGN-GUIDE

619010310 140.00 LB 7.50 1,050.00 5.50 770.00 5.00 700.000800 POSTS-STEEL U SIGN

619010480 522.00 LNFT 15.00 7,830.00 12.50 6,525.00 12.00 6,264.000810 POLES-TREATED WOOD 4 IN

619010490 96.00 LNFT 16.00 1,536.00 15.00 1,440.00 14.00 1,344.000820 POLES-TREATED WOOD 5 IN

619011010 226.00 EACH 31.00 7,006.00 29.50 6,667.00 28.00 6,328.000830 DELINEATOR DES A

619011040 18.00 EACH 37.00 666.00 38.00 684.00 36.00 648.000840 DELINEATOR DES D

620011105 6.00 GAL 257.00 1,542.00 265.00 1,590.00 325.00 1,950.000850 WORDS AND SYMBOLS-WHITE PAINT

620011260 4.00 GAL 395.00 1,580.00 365.00 1,460.00 575.00 2,300.000860 WORDS AND SYMBOLS-WHITE EPOXY

Page 6 of 7

CHOTEAU - NORTH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:May 18, 2023

Contract Description:

01523

(8965099000) STPP-FLA 3-2(99)43
CHOTEAU - NORTH

130 WORKING DAYS

Teton

Min: Max:

05/30/2023 09:29:07

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
Revision 042



0001 RECONSTRUCTION, GRADINGSECTION:

620012955 72,864.00 LNFT 0.20 14,572.80 0.25 18,216.00 0.25 18,216.000870 TEMPORARY STRIPING

620013000 442.00 GAL 48.00 21,216.00 47.50 20,995.00 50.00 22,100.000880 STRIPING-WHITE PAINT

620013960 295.00 GAL 118.00 34,810.00 126.50 37,317.50 110.00 32,450.000890 STRIPING-WHITE EPOXY

620014000 84.00 GAL 62.00 5,208.00 47.50 3,990.00 50.00 4,200.000900 STRIPING-YELLOW PAINT

620014960 56.00 GAL 150.00 8,400.00 126.50 7,084.00 110.00 6,160.000910 STRIPING-YELLOW EPOXY

622011043 130.00 SQYD 9.00 1,170.00 5.00 650.00 8.00 1,040.000920 PERM EROSION CONTROL-HIGH SURV

622011084 363.00 SQYD 4.25 1,542.75 5.00 1,815.00 3.00 1,089.000930 GEOTEXTILE STABILIZATION

622011086 167,732.00 SQYD 2.00 335,464.00 2.00 335,464.00 1.75 293,531.000940 SEPARATION GEOTEXTILE - HIGH

623000155 16.00 EACH 307.00 4,912.00 475.00 7,600.00 450.00 7,200.000950 MAILBOX

$11,799,549.55$13,057,497.55 $10,899,320.56Section Totals

( ) indicates item is bid as Lump Sum

$10,899,320.56$13,057,497.55 $11,799,549.55

$13,057,497.55

Contract Item Totals

$10,899,320.56 11,799,549.55Contract Grand Totals

Contract Time Totals $0.00
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CHOTEAU - NORTH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

101

Tabulation of Bids

Contract Time:May 18, 2023

Contract Description:

01523

(8965099000) STPP-FLA 3-2(99)43
CHOTEAU - NORTH

130 WORKING DAYS

Teton

Min: Max:

05/30/2023 09:29:07
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,324,118.75 98.96% 100.00%

1 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$3,359,151.00 100.00% 101.05%

2 2050 RIVERSIDE CONTRACTING, INC. $4,584,602.50 136.48% 137.92%

Vendor Ranking

Contract ID:

NORTH OF BENCHLAND - NORTH

BillingsLetting Date:

Contract Description:

District(s): 10/20/23 COMPLETION DATE

04523

May 18, 2023 9:00 AM

(10205002000) STPS 207-1(2)5
NORTH OF BENCHLAND - NORTH

Fergus, Judith Basin102 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

05/30/2023 09:29:07

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
Revision 042



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SCHELLINGER
CONSTRUCTION

CO., INC.

(2) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 GRAVEL RESURFACINGSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 435,000.00 435,000.00 1,030,000.00 1,030,000.00 1,700,000.00 1,700,000.000020 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 20,000.00 20,000.00 10,000.00 10,000.000030 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL-FIXED

210020000 103.00 HOUR 185.00 19,055.00 250.00 25,750.00 300.00 30,900.000050 GRADER-MOTOR

210020160 59.00 HOUR 375.00 22,125.00 1,100.00 64,900.00 400.00 23,600.000060 MISCELLANEOUS EQUIPMENT

301020525 81,781.00 TON 30.00 2,453,430.00 23.00 1,880,963.00 30.00 2,453,430.000070 TOP SURFACING GR 3B

301020625 291,345.00 SQYD 0.75 218,508.75 0.40 116,538.00 0.50 145,672.500080 AGGREGATE TREATMENT

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000090 TRAFFIC CONTROL-FIXED

618030080 (1) LS 150,000.00 150,000.00 200,000.00 200,000.00 200,000.00 200,000.000100 TRAFFIC CONTROL-LS

Page 1 of 2

NORTH OF BENCHLAND - NORTH

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:May 18, 2023

Contract Description:

04523

(10205002000) STPS 207-1(2)5
NORTH OF BENCHLAND - NORTH

10/20/23 COMPLETION DATE

Fergus, Judith Basin

Min: Max:

05/30/2023 09:29:07

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
Revision 042



$4,584,602.50$3,324,118.75 $3,359,151.00Section Totals

( ) indicates item is bid as Lump Sum

$3,359,151.00$3,324,118.75 $4,584,602.50

$3,324,118.75

Contract Item Totals

$3,359,151.00 4,584,602.50Contract Grand Totals

Contract Time Totals $0.00

Page 2 of 2

NORTH OF BENCHLAND - NORTH

Call Order:

Letting Date: Billings

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:May 18, 2023

Contract Description:

04523

(10205002000) STPS 207-1(2)5
NORTH OF BENCHLAND - NORTH

10/20/23 COMPLETION DATE

Fergus, Judith Basin

Min: Max:

05/30/2023 09:29:07

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
Revision 042



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,011,027.00 105.62% 100.00%

1 2050 RIVERSIDE CONTRACTING, INC. $2,850,903.90 100.00% 94.68%

Vendor Ranking

Contract ID:

FOUR CORNERS - EAST

ButteLetting Date:

Contract Description:

District(s): 35 WORKING DAYS

05523

May 18, 2023 9:00 AM

(9473089000) NH 50-2(89)82
FOUR CORNERS - EAST

Gallatin103 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

05/30/2023 09:29:07

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
Revision 042



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 COLD MILLING, PMS SURFACING, SEAL & COVERSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 5,000.00 5,000.00 500.00 500.000020 STRUCTURE ANALYSIS

109200005 (1) LS 480,000.00 480,000.00 355,000.00 355,000.000030 MOBILIZATION

203020278 610.00 CUYD 60.00 36,600.00 60.00 36,600.000040 EXCAVATION-DIGOUTS

208010000 (1) LS 5,000.00 5,000.00 500.00 500.000050 BMP ADMINISTRATION-LS

208010005 (1) LS 2,000.00 2,000.00 66,000.00 66,000.000060 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL-FIXED

301020340 466.00 CUYD 95.00 44,270.00 80.00 37,280.000080 CRUSHED AGGREGATE COURSE

401020021 4,444.00 TON 185.00 822,140.00 130.00 577,720.000090 COMMERCIAL MIX-PG 70-28

402020315 1,747.00 GAL 6.00 10,482.00 10.00 17,470.000100 EMULSIFIED ASPHALT-TACK COAT

402020320 21,696.00 GAL 8.00 173,568.00 7.00 151,872.000110 EMULSIFIED ASPHALT-FOG SEAL

Page 1 of 3

FOUR CORNERS - EAST

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:May 18, 2023

Contract Description:

05523

(9473089000) NH 50-2(89)82
FOUR CORNERS - EAST

35 WORKING DAYS

Gallatin

Min: Max:

05/30/2023 09:29:07

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
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0001 COLD MILLING, PMS SURFACING, SEAL & COVERSECTION:

402020375 435.20 TON 1,000.00 435,200.00 1,025.00 446,080.000120 EMULSIFIED ASPHALT CHFRS-2P

403010255 20,433.00 LB 4.00 81,732.00 3.30 67,428.900130 CRACK SEALING

403010257 5,647.00 LB 5.00 28,235.00 3.25 18,352.750140 CRACK FILLING-MASTIC

409000020 243,590.00 SQYD 1.10 267,949.00 1.15 280,128.500160 COVER-TYPE 2

411010000 29,556.00 SQYD 4.50 133,002.00 6.00 177,336.000170 COLD MILLING

552010160 310.00 SQYD 30.00 9,300.00 55.00 17,050.000180 BRIDGE DECK CRACK SEAL

603014242 2.00 EACH 975.00 1,950.00 975.00 1,950.000190 ADJUST VALVE BOX

604000100 5.00 EACH 1,010.00 5,050.00 1,225.00 6,125.000200 ADJUST MANHOLE

618030005 200,000.00 UNIT 0.85 170,000.00 1.35 270,000.000210 TRAFFIC CONTROL DEVICES CB

620010301 105.00 GAL 325.00 34,125.00 350.00 36,750.000220 CURB MARKING-YELLOW EPOXY

620011105 138.00 GAL 250.00 34,500.00 250.00 34,500.000230 WORDS AND SYMBOLS-WHITE PAINT

620011110 2.00 GAL 285.00 570.00 250.00 500.000240 WORDS AND SYMBOLS-YELLOW PAINT

620011260 165.00 GAL 350.00 57,750.00 350.00 57,750.000250 WORDS AND SYMBOLS-WHITE EPOXY

620011265 2.00 GAL 380.00 760.00 350.00 700.000260 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 109,575.00 LNFT 0.20 21,915.00 0.25 27,393.750270 TEMPORARY STRIPING

Page 2 of 3

FOUR CORNERS - EAST

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:May 18, 2023

Contract Description:

05523

(9473089000) NH 50-2(89)82
FOUR CORNERS - EAST

35 WORKING DAYS

Gallatin

Min: Max:

05/30/2023 09:29:07
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0001 COLD MILLING, PMS SURFACING, SEAL & COVERSECTION:

620013000 339.00 GAL 50.00 16,950.00 50.00 16,950.000280 STRIPING-WHITE PAINT

620013957 (1) LS 5,000.00 5,000.00 9,750.00 9,750.000290 THERMOPLASTIC TREATMENT

620013960 453.00 GAL 125.00 56,625.00 135.00 61,155.000300 STRIPING-WHITE EPOXY

620014000 261.00 GAL 50.00 13,050.00 50.00 13,050.000310 STRIPING-YELLOW PAINT

620014960 348.00 GAL 125.00 43,500.00 135.00 46,980.000320 STRIPING-YELLOW EPOXY

622011086 1,076.00 SQYD 4.00 4,304.00 7.00 7,532.000330 SEPARATION GEOTEXTILE - HIGH

$3,011,027.00 $2,850,903.90Section Totals

( ) indicates item is bid as Lump Sum

$2,850,903.90$3,011,027.00

$3,011,027.00

Contract Item Totals

$2,850,903.90Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 3

FOUR CORNERS - EAST

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

103

Tabulation of Bids

Contract Time:May 18, 2023

Contract Description:

05523

(9473089000) NH 50-2(89)82
FOUR CORNERS - EAST

35 WORKING DAYS

Gallatin

Min: Max:

05/30/2023 09:29:07

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
Revision 042



Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $617,006.00 100.37% 100.00%

1 2567 HOLLOW CONTRACTING, INC. $614,728.17 100.00% 99.63%

Vendor Ranking

Contract ID:

ELM STREET ANACONDA

ButteLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

02523

May 18, 2023 9:00 AM

(9829002000) STPU 0203(2)
ELM STREET - ANACONDA

Deer Lodge104 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

05/30/2023 09:29:07

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
Revision 042



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HOLLOW
CONTRACTING,

INC.

Line
Number

0001 MILL, PMS OVERLAY, ADA UPGRADESSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 125,000.00 125,000.00 98,000.00 98,000.000020 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 15,000.00 15,000.000030 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL-FIXED

210020170 30.00 MILE 55.00 1,650.00 250.00 7,500.000050 TEST TRAILER-TRANSPORT,SETUP

401020155 1,258.00 TON 190.00 239,020.00 188.26 236,831.080060 COMMERCIAL MIX-3/8 IN-PG 58V-34

402020315 494.00 GAL 8.00 3,952.00 6.00 2,964.000070 EMULSIFIED ASPHALT-TACK COAT

411010000 9,764.00 SQYD 5.50 53,702.00 2.78 27,143.920080 COLD MILLING

603014242 13.00 EACH 975.00 12,675.00 1,097.73 14,270.490090 ADJUST VALVE BOX

604000100 4.00 EACH 1,000.00 4,000.00 3,122.12 12,488.480100 ADJUST MANHOLE

608010020 236.00 SQYD 140.00 33,040.00 187.20 44,179.200110 SIDEWALK-CONCRETE 4 IN

Page 1 of 3

ELM STREET ANACONDA

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:May 18, 2023

Contract Description:

02523

(9829002000) STPU 0203(2)
ELM STREET - ANACONDA

30 WORKING DAYS

Deer Lodge

Min: Max:

05/30/2023 09:29:07

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
Revision 042



0001 MILL, PMS OVERLAY, ADA UPGRADESSECTION:

608010125 20.00 SQYD 500.00 10,000.00 577.50 11,550.000120 DETEC WARNING DEVICES-TYPE 1

609010200 270.80 LNFT 90.00 24,372.00 82.50 22,341.000130 CURB AND GUTTER-CONC

618030005 80,000.00 UNIT 0.90 72,000.00 1.10 88,000.000140 TRAFFIC CONTROL DEVICES CB

620010301 24.00 GAL 325.00 7,800.00 385.00 9,240.000150 CURB MARKING-YELLOW EPOXY

620011105 5.00 GAL 265.00 1,325.00 275.00 1,375.000160 WORDS AND SYMBOLS-WHITE PAINT

620011260 7.00 GAL 400.00 2,800.00 385.00 2,695.000170 WORDS AND SYMBOLS-WHITE EPOXY

620013000 12.00 GAL 105.00 1,260.00 125.00 1,500.000180 STRIPING-WHITE PAINT

620013960 17.00 GAL 225.00 3,825.00 225.00 3,825.000190 STRIPING-WHITE EPOXY

620014000 12.00 GAL 105.00 1,260.00 125.00 1,500.000200 STRIPING-YELLOW PAINT

620014960 17.00 GAL 225.00 3,825.00 225.00 3,825.000210 STRIPING-YELLOW EPOXY

$617,006.00 $614,728.17Section Totals

Page 2 of 3

ELM STREET ANACONDA

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:May 18, 2023

Contract Description:

02523

(9829002000) STPU 0203(2)
ELM STREET - ANACONDA

30 WORKING DAYS

Deer Lodge

Min: Max:

05/30/2023 09:29:07
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( ) indicates item is bid as Lump Sum

$614,728.17$617,006.00

$617,006.00

Contract Item Totals

$614,728.17Contract Grand Totals

Contract Time Totals $0.00

Page 3 of 3

ELM STREET ANACONDA

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:May 18, 2023

Contract Description:

02523

(9829002000) STPU 0203(2)
ELM STREET - ANACONDA

30 WORKING DAYS

Deer Lodge

Min: Max:

05/30/2023 09:29:07
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $9,032,536.98 98.08% 100.00%

1 3058 BULLOCK CONTRACTING, LLC $9,208,913.21 100.00% 101.95%

Vendor Ranking

Contract ID:

BUXTON - NORTH & SOUTH

ButteLetting Date:

Contract Description:

District(s): 135 WORKING DAYS

04423

April 27, 2023 9:00 AM

(9462130000) IM 15-2(130)116
BUXTON - NORTH & SOUTH

Silver Bow201 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

05/09/2023 09:35:53

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) BULLOCK
CONTRACTING,

LLC

Line
Number

0001 SEAL & COVER, CULVERT REPLACEMENTSECTION:

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.000010 MISCELLANEOUS WORK

104030070 (1) LS 6,500.00 6,500.00 20,000.00 20,000.000020 MISCELLANEOUS ITEMS-REMOVAL

108000010 (1) LS 5,000.00 5,000.00 45,000.00 45,000.000030 STRUCTURE ANALYSIS

109200005 (1) LS 1,800,000.00 1,800,000.00 1,476,000.00 1,476,000.000040 MOBILIZATION

202020058 166.00 LNFT 175.00 29,050.00 107.00 17,762.000050 REMOVE GUARD ANGLE

202020097 4.00 EACH 7,000.00 28,000.00 6,000.00 24,000.000060 REMOVE BRIDGE APPROACH SLAB

202020140 272.00 SQYD 17.00 4,624.00 7.00 1,904.000070 REMOVE BITUMINOUS PAVEMENT

208010005 (1) LS 10,000.00 10,000.00 20,000.00 20,000.000080 PAR BMP ADMINISTRATION-LS

208010150 (1) LS 30,000.00 30,000.00 30,000.00 30,000.000090 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000100 TEMPORARY EROSION CONTROL-FIXED

301020340 483.00 CUYD 85.00 41,055.00 57.58 27,811.140110 CRUSHED AGGREGATE COURSE

Page 1 of 6

BUXTON - NORTH & SOUTH

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

201

Tabulation of Bids

Contract Time:April 27, 2023

Contract Description:

04423

(9462130000) IM 15-2(130)116
BUXTON - NORTH & SOUTH

135 WORKING DAYS

Silver Bow

Min: Max:

05/09/2023 09:35:53

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
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0001 SEAL & COVER, CULVERT REPLACEMENTSECTION:

301020450 6,932.00 CUYD 50.00 346,600.00 69.58 482,328.560120 SPECIAL BACKFILL

301020625 2,044.00 SQYD 2.80 5,723.20 2.50 5,110.000130 AGGREGATE TREATMENT

401020021 1,909.00 TON 200.00 381,800.00 210.00 400,890.000140 COMMERCIAL MIX-PG 70-28

402020315 797.00 GAL 8.00 6,376.00 4.85 3,865.450150 EMULSIFIED ASPHALT-TACK COAT

402020320 5,879.00 GAL 8.00 47,032.00 6.00 35,274.000160 EMULSIFIED ASPHALT-FOG SEAL

402020375 294.80 TON 1,000.00 294,800.00 900.00 265,320.000170 EMULSIFIED ASPHALT CHFRS-2P

409000000 9.80 CRMI 650.00 6,370.00 275.00 2,695.000180 FINAL SWEEP AND BROOM

409000020 164,025.00 SQYD 1.00 164,025.00 1.05 172,226.250190 COVER-TYPE 2

411010000 4,666.00 SQYD 6.00 27,996.00 4.00 18,664.000200 COLD MILLING

411011135 0.60 MILE 3,200.00 1,920.00 5,000.00 3,000.000210 RUMBLE STRIPS

551020030 13.80 CUYD 2,200.00 30,360.00 2,600.00 35,880.000220 CONCRETE-CLASS GENERAL

552010140 1,126.40 SQYD 15.00 16,896.00 25.00 28,160.000230 TRANSVERSE DECK GROOVING

552010160 4,968.10 SQYD 15.00 74,521.50 20.00 99,362.000240 BRIDGE DECK CRACK SEAL

556000100 364.20 SQYD 1,000.00 364,200.00 725.00 264,045.000250 PAINT EXISTING STRUCTURAL STEEL

561010525 214.00 LNFT 120.00 25,680.00 197.00 42,158.000260 EXPANSION JOINT-PRECOMPRESSED

Page 2 of 6

BUXTON - NORTH & SOUTH
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0001 SEAL & COVER, CULVERT REPLACEMENTSECTION:

561020110 1,175.80 SQYD 115.00 135,217.00 137.00 161,084.600270 BRIDGE DECK MILLING

562000020 16.00 SQYD 750.00 12,000.00 735.00 11,760.000280 CLASS A BRIDGE DECK REPAIR

562000030 5.00 SQYD 1,500.00 7,500.00 1,200.00 6,000.000290 CLASS B BRIDGE DECK REPAIR

563000010 1,175.80 SQYD 100.00 117,580.00 127.00 149,326.600300 CONCRETE-CLASS OVERLAY

563000012 500.00 UNIT 1.00 500.00 1.00 500.000310 CONCRETE-CLASS OVERLAY-FIXED

603000050 124.00 CUYD 70.00 8,680.00 125.00 15,500.000320 GRANULAR BEDDING MATERIAL

603000060 247.00 CUYD 55.00 13,585.00 60.58 14,963.260330 FOUNDATION MATERIAL

603013371 234.00 LNFT 2,200.00 514,800.00 1,835.00 429,390.000340 REIN CONC BOX 9 X 9

603587020 218.00 LNFT 30.00 6,540.00 145.00 31,610.000350 REMOVE PIPE CULVERT

605000040 522.00 LNFT 220.00 114,840.00 145.00 75,690.000360 REVISE CONCRETE BARRIER RAIL-BR

605000045 8.00 EACH 8,000.00 64,000.00 6,500.00 52,000.000370 REVISE CONC BARRIER RAIL END-BR

606010020 1,600.00 LNFT 15.00 24,000.00 22.50 36,000.000380 GUARDRAIL-TEMPORARY

606010022 5.00 EACH 1,350.00 6,750.00 1,695.00 8,475.000390 TEMP GD RAIL-STL/BR APPR-TY 3

606010024 16.00 EACH 1,400.00 22,400.00 1,695.00 27,120.000400 TEMP OPTIONAL TERM SECT

606010117 1,879.00 LNFT 70.00 131,530.00 120.00 225,480.000410 HIGH-TENSION CABLE RAIL
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0001 SEAL & COVER, CULVERT REPLACEMENTSECTION:

606010140 46.00 EACH 1,600.00 73,600.00 2,800.00 128,800.000420 GUARDRAIL END SECTION WIDENING

606010330 6,100.00 LNFT 35.00 213,500.00 35.00 213,500.000430 MGS GUARDRAIL

606010335 33.00 EACH 3,500.00 115,500.00 3,825.00 126,225.000440 MASH W-BEAM TERMINAL SECTION

606010337 5,563.00 LNFT 45.00 250,335.00 42.00 233,646.000450 MGS GUARDRAIL/LONG POSTS

606010342 16.00 EACH 4,800.00 76,800.00 5,225.00 83,600.000460 MASH THRIE BEAM BR APPRCH SECTION

606010370 646.00 LNFT 31.00 20,026.00 23.65 15,277.900470 RESET GUARDRAIL

606010385 11,130.30 LNFT 3.25 36,173.48 6.50 72,346.950480 REMOVE GUARDRAIL

606011503 2.00 EACH 3,000.00 6,000.00 4,000.00 8,000.000490 RESET TEMP IMPACT ATTENUATOR

606011518 2.00 EACH 3,200.00 6,400.00 4,000.00 8,000.000500 TEMPORARY IMPACT ATTENUATOR

607100114 1,075.00 LNFT 13.00 13,975.00 6.00 6,450.000510 FARM FENCE-TYPE F2W-32 IN WW

607100360 20.00 EACH 200.00 4,000.00 200.00 4,000.000520 FARM FENCE-PANEL/SINGLE FW

607100380 6.00 EACH 340.00 2,040.00 280.00 1,680.000530 FARM FENCE-PANEL/DOUBLE FW

609010112 670.00 LNFT 33.00 22,110.00 35.00 23,450.000540 CURB 4 IN-CONCRETE

609010203 520.00 LNFT 13.00 6,760.00 25.00 13,000.000550 REMOVE CURB

610100559 (1) LS 10,000.00 10,000.00 30,000.00 30,000.000560 REVEGETATION
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0001 SEAL & COVER, CULVERT REPLACEMENTSECTION:

611010022 1.00 EACH 26,000.00 26,000.00 30,000.00 30,000.000570 CATTLE GUARD 20 FT-HEAVY DUTY

611010025 6.00 EACH 30,000.00 180,000.00 36,000.00 216,000.000580 CATTLE GUARD 24 FT-HEAVY DUTY

611010200 7.00 EACH 1,800.00 12,600.00 4,000.00 28,000.000590 REMOVE CATTLE GUARD

618030015 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.000600 TRAFFIC CONTROL-FIXED

618030080 (1) LS 800,000.00 800,000.00 575,000.00 575,000.000610 TRAFFIC CONTROL-LS

618030180 6.00 EACH 21,000.00 126,000.00 34,000.00 204,000.000620 TRAFFIC CONTROL-CROSSOVER

618030190 6.80 MILE 25,000.00 170,000.00 17,800.00 121,040.000630 TRAFFIC CONTROL-TWO WAY TRAF

618030250 1.00 EACH 300,000.00 300,000.00 416,850.00 416,850.000640 CROSSOVER-CONST, MAINTAIN, REMOVE

618030260 4.00 EACH 350,000.00 1,400,000.00 420,000.00 1,680,000.000650 CROSSOVER-CONST, MAINTAIN, CLOSE

618030280 5.00 EACH 4,500.00 22,500.00 3,000.00 15,000.000660 CROSSOVER RECLAMATION

618100000 240.00 SQFT 50.00 12,000.00 62.00 14,880.000670 SINGLE USE SIGNS

618190100 300.00 LNFT 40.00 12,000.00 39.00 11,700.000680 TEMPORARY BARRIER RAIL

618190110 300.00 LNFT 8.00 2,400.00 16.00 4,800.000690 RESET TEMP BARRIER RAIL

620011105 12.00 GAL 236.00 2,832.00 250.00 3,000.000700 WORDS AND SYMBOLS-WHITE PAINT

620011260 16.00 GAL 400.00 6,400.00 350.00 5,600.000710 WORDS AND SYMBOLS-WHITE EPOXY
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0001 SEAL & COVER, CULVERT REPLACEMENTSECTION:

620012955 15,442.00 LNFT 0.40 6,176.80 0.25 3,860.500720 TEMPORARY STRIPING

620013000 282.00 GAL 50.00 14,100.00 38.00 10,716.000730 STRIPING-WHITE PAINT

620013960 376.00 GAL 125.00 47,000.00 99.00 37,224.000740 STRIPING-WHITE EPOXY

620014000 208.00 GAL 50.00 10,400.00 38.00 7,904.000750 STRIPING-YELLOW PAINT

620014960 277.00 GAL 125.00 34,625.00 99.00 27,423.000760 STRIPING-YELLOW EPOXY

622011084 310.00 SQYD 4.30 1,333.00 3.50 1,085.000770 GEOTEXTILE STABILIZATION

$9,032,536.98 $9,208,913.21Section Totals

( ) indicates item is bid as Lump Sum

$9,208,913.21$9,032,536.98

$9,032,536.98

Contract Item Totals

$9,208,913.21Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,216,119.95 88.87% 100.00%

1 6259 KNIFE RIVER CORPORATION - MSLA $3,618,822.80 100.00% 112.52%

Vendor Ranking

Contract ID:

JCT S279 - WEST (MT 200) & LINCOLN E&W

Great FallsLetting Date:

Contract Description:

District(s): 60 WORKING DAYS

05423

April 27, 2023 9:00 AM

(9953069000) NH 24-3(69)76
JCT S279 - WEST (MT 200)
(9960073000) NH 24-3(73)65
LINCOLN - E&W

Lewis and Clark202 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) KNIFE RIVER
CORPORATION -

MSLA

Line
Number

0001 SEAL & COVER, PAVEMENT MARKINGS, RUMBLE STRIPSSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 20,000.00 20,000.00 50,000.00 50,000.000020 CONTRACTOR SURVEY AND LAYOUT

108000010 (1) LS 5,000.00 5,000.00 20,000.00 20,000.000030 STRUCTURE ANALYSIS

109200005 (1) LS 425,000.00 425,000.00 467,500.00 467,500.000040 MOBILIZATION

208010000 (1) LS 1,000.00 1,000.00 8,000.00 8,000.000050 BMP ADMINISTRATION-LS

208010005 (1) LS 37,500.00 37,500.00 17,000.00 17,000.000060 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL-FIXED

210020170 176.00 MILE 25.00 4,400.00 2.60 457.600080 TEST TRAILER-TRANSPORT,SETUP

401020155 1,804.00 TON 225.00 405,900.00 195.00 351,780.000090 COMMERCIAL MIX-3/8 IN-PG 58V-34

402020315 857.00 GAL 6.00 5,142.00 25.00 21,425.000100 EMULSIFIED ASPHALT-TACK COAT
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0001 SEAL & COVER, PAVEMENT MARKINGS, RUMBLE STRIPSSECTION:

402020320 26,129.00 GAL 5.50 143,709.50 6.35 165,919.150110 EMULSIFIED ASPHALT-FOG SEAL

402020375 629.80 TON 1,000.00 629,800.00 1,140.00 717,972.000120 EMULSIFIED ASPHALT CHFRS-2P

402020450 85,661.00 LNFT 3.75 321,228.75 5.25 449,720.250130 VOID REDUCING ASPHALT MEMBRANE

403010255 39,672.00 LB 3.50 138,852.00 3.80 150,753.600140 CRACK SEALING

409000010 353,783.00 SQYD 0.90 318,404.70 1.30 459,917.900150 COVER-TYPE 1

411010000 19,028.00 SQYD 7.00 133,196.00 9.00 171,252.000160 COLD MILLING

411011125 2.30 MILE 2,030.00 4,669.00 1,505.00 3,461.500170 CENTERLINE RUMBLE STRIPS-TYPE 2

411011130 13.90 MILE 1,400.00 19,460.00 1,535.00 21,336.500180 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 17.00 MILE 1,150.00 19,550.00 1,205.00 20,485.000190 RUMBLE STRIPS

552010160 1,440.00 SQYD 20.00 28,800.00 32.00 46,080.000200 BRIDGE DECK CRACK SEAL

618030005 300,000.00 UNIT 0.95 285,000.00 0.85 255,000.000210 TRAFFIC CONTROL DEVICES CB

620011105 12.00 GAL 45.00 540.00 250.00 3,000.000220 WORDS AND SYMBOLS-WHITE PAINT

620011260 7.00 GAL 120.00 840.00 350.00 2,450.000230 WORDS AND SYMBOLS-WHITE EPOXY

620012955 108,640.00 LNFT 0.20 21,728.00 0.12 13,036.800240 TEMPORARY STRIPING
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0001 SEAL & COVER, PAVEMENT MARKINGS, RUMBLE STRIPSSECTION:

620013000 1,282.00 GAL 45.00 57,690.00 35.95 46,087.900250 STRIPING-WHITE PAINT

620013960 857.00 GAL 120.00 102,840.00 96.95 83,086.150260 STRIPING-WHITE EPOXY

620014000 522.00 GAL 45.00 23,490.00 35.95 18,765.900270 STRIPING-YELLOW PAINT

620014960 349.00 GAL 120.00 41,880.00 96.95 33,835.550280 STRIPING-YELLOW EPOXY

$3,216,119.95 $3,618,822.80Section Totals

( ) indicates item is bid as Lump Sum

$3,618,822.80$3,216,119.95

$3,216,119.95

Contract Item Totals

$3,618,822.80Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,433,381.40 92.03% 100.00%

1 2362 L.H.C., INCORPORATED $2,644,000.00 100.00% 108.66%

2 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$2,766,371.20 104.63% 113.68%

Vendor Ranking

Contract ID:

DUPUYER - SOUTHEAST

Great FallsLetting Date:

Contract Description:

District(s): 30 WORKING DAYS

06423

April 27, 2023 9:00 AM

(9957037000) STPP 3-3(37)71
DUPUYER - SOUTHEAST

Pondera203 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) L.H.C.,
INCORPORATED

(2) SCHELLINGER
CONSTRUCTION

CO., INC.

Line
Number

0001 MILL/FILL, SEAL & COVER, SIGNING, AND PAVEMENT MARKINGSSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 20,000.00 20,000.00 5,000.00 5,000.00 10,000.00 10,000.000020 CONTRACTOR SURVEY AND LAYOUT

108000010 (1) LS 5,000.00 5,000.00 4,000.00 4,000.00 2,500.00 2,500.000030 STRUCTURE ANALYSIS

109200005 (1) LS 400,000.00 400,000.00 646,127.16 646,127.16 1,140,000.00 1,140,000.000040 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 7,500.00 7,500.00 2,500.00 2,500.000050 BMP ADMINISTRATION-LS

208010005 (1) LS 25,000.00 25,000.00 7,500.00 7,500.00 2,500.00 2,500.000060 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL-FIXED

210020170 85.00 MILE 50.00 4,250.00 45.00 3,825.00 30.00 2,550.000080 TEST TRAILER-TRANSPORT,SETUP

401020045 9,837.00 TON 50.00 491,850.00 50.00 491,850.00 44.00 432,828.000090 PLANT MIX SURF-3/4 IN

401020300 138.00 TON 350.00 48,300.00 305.00 42,090.00 300.00 41,400.000100 HYDRATED LIME

402020192 510.90 TON 1,000.00 510,900.00 916.00 467,984.40 750.00 383,175.000110 ASPHALT CEMENT PG 58V-34
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0001 MILL/FILL, SEAL & COVER, SIGNING, AND PAVEMENT MARKINGSSECTION:

402020315 5,118.00 GAL 3.50 17,913.00 7.00 35,826.00 4.50 23,031.000120 EMULSIFIED ASPHALT-TACK COAT

402020320 7,428.00 GAL 7.50 55,710.00 4.60 34,168.80 5.50 40,854.000130 EMULSIFIED ASPHALT-FOG SEAL

402020375 174.20 TON 1,000.00 174,200.00 840.00 146,328.00 950.00 165,490.000140 EMULSIFIED ASPHALT CHFRS-2P

409000010 97,993.00 SQYD 0.90 88,193.70 1.35 132,290.55 0.70 68,595.100150 COVER-TYPE 1

411010000 103,292.00 SQYD 2.50 258,230.00 3.00 309,876.00 1.35 139,444.200160 COLD MILLING

411011130 4.40 MILE 1,200.00 5,280.00 1,650.00 7,260.00 1,525.00 6,710.000170 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 8.80 MILE 1,000.00 8,800.00 1,250.00 11,000.00 1,175.00 10,340.000180 RUMBLE STRIPS

552010160 744.20 SQYD 30.00 22,326.00 24.95 18,567.79 32.00 23,814.400190 BRIDGE DECK CRACK SEAL

618030005 160,000.00 UNIT 0.95 152,000.00 0.90 144,000.00 0.90 144,000.000200 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 2,000.00 4,000.00 1,850.00 3,700.00 1,850.00 3,700.000210 MOTORCYCLE ADVISORY SIGN

619010088 104.20 SQFT 40.00 4,168.00 44.00 4,584.80 44.00 4,584.800220 SIGNS-ALUM REFL SHEET IX

619010230 13.00 EACH 65.00 845.00 30.00 390.00 30.00 390.000230 REMOVE SIGN

619010310 83.00 LB 7.50 622.50 4.50 373.50 4.50 373.500240 POSTS-STEEL U SIGN

619010480 48.00 LNFT 15.00 720.00 12.00 576.00 12.00 576.000250 POLES-TREATED WOOD 4 IN

619010490 66.00 LNFT 17.00 1,122.00 13.00 858.00 13.00 858.000260 POLES-TREATED WOOD 5 IN
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0001 MILL/FILL, SEAL & COVER, SIGNING, AND PAVEMENT MARKINGSSECTION:

619011010 159.00 EACH 35.00 5,565.00 29.00 4,611.00 29.00 4,611.000270 DELINEATOR DES A

619011040 2.00 EACH 41.00 82.00 40.00 80.00 40.00 80.000280 DELINEATOR DES D

619011060 13.00 EACH 33.00 429.00 32.00 416.00 32.00 416.000290 DELINEATOR DES F

620012955 46,584.00 LNFT 0.30 13,975.20 0.25 11,646.00 0.30 13,975.200300 TEMPORARY STRIPING

620013000 330.00 GAL 50.00 16,500.00 51.00 16,830.00 50.00 16,500.000310 STRIPING-WHITE PAINT

620013960 220.00 GAL 150.00 33,000.00 125.00 27,500.00 115.00 25,300.000320 STRIPING-WHITE EPOXY

620014000 316.00 GAL 50.00 15,800.00 51.00 16,116.00 50.00 15,800.000330 STRIPING-YELLOW PAINT

620014960 165.00 GAL 140.00 23,100.00 125.00 20,625.00 115.00 18,975.000340 STRIPING-YELLOW EPOXY

$2,766,371.20$2,433,381.40 $2,644,000.00Section Totals

( ) indicates item is bid as Lump Sum

$2,644,000.00$2,433,381.40 $2,766,371.20

$2,433,381.40

Contract Item Totals

$2,644,000.00 2,766,371.20Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $6,462,986.80 86.05% 100.00%

1 1104 ELCON CORPORATION $7,510,392.60 100.00% 116.21%

2 2084 MONTANA LINES, INC. - GFLS $8,181,314.15 108.93% 126.59%

Vendor Ranking

Contract ID:

I-90 INCIDENT MANAGEMENT

Billings, ButteLetting Date:

Contract Description:

District(s): 95 WORKING DAYS

02423

April 06, 2023 9:00 AM

(9856085000) CRSII-IM 90-5(85)274
I-90 INCIDENT MANAGEMENT

Broadwater, Gallatin, Park, Stillwater, Sweet Grass, Yellowstone101 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

04/18/2023 09:17:14

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
Revision 042



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) ELCON
CORPORATION

(2) MONTANA
LINES, INC. -

GFLS

Line
Number

0001 GUARDRAIL, SIGNING, ELECTRICAL
Billing District 53% Butte District 47%

SECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

107000020 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000020 CONTAMINATED SOIL

109200005 (1) LS 1,050,000.00 1,050,000.00 412,700.00 412,700.00 829,336.37 829,336.370030 MOBILIZATION

208010000 (1) LS 100,000.00 100,000.00 23,200.00 23,200.00 6,440.56 6,440.560040 BMP ADMINISTRATION-LS

208010005 (1) LS 10,000.00 10,000.00 21,200.00 21,200.00 6,440.56 6,440.560050 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

551020030 3.00 CUYD 3,000.00 9,000.00 667.00 2,001.00 1,526.36 4,579.080070 CONCRETE-CLASS GENERAL

606010150 1.00 EACH 3,000.00 3,000.00 5,000.00 5,000.00 4,713.10 4,713.100080 GUARDRAIL-STL/BR APPR-TY 1

606010330 3,700.00 LNFT 35.00 129,500.00 52.00 192,400.00 48.79 180,523.000090 MGS GUARDRAIL

606010335 16.00 EACH 4,000.00 64,000.00 5,275.00 84,400.00 4,990.34 79,845.440100 MASH W-BEAM TERMINAL SECTION

606010345 16.00 EACH 2,000.00 32,000.00 2,581.00 41,296.00 2,439.72 39,035.520110 MGS ONE-WAY DEPARTURE TERMINAL SECTION
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Project(s):
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0001 GUARDRAIL, SIGNING, ELECTRICAL
Billing District 53% Butte District 47%

SECTION:

606010385 50.00 LNFT 6.00 300.00 10.00 500.00 11.09 554.500120 REMOVE GUARDRAIL

616323114 210.00 LNFT 38.00 7,980.00 64.00 13,440.00 77.26 16,224.600130 CONDUIT-STEEL 1 1/2 IN RIGID

616343914 1,450.00 LNFT 13.00 18,850.00 30.00 43,500.00 20.00 29,000.000140 CONDUIT-PLASTIC 1 1/2 IN

616343920 20,312.00 LNFT 15.00 304,680.00 28.00 568,736.00 24.00 487,488.000150 CONDUIT-PLASTIC 2 IN

616783007 110.00 EACH 1,050.00 115,500.00 1,439.00 158,290.00 2,233.99 245,738.900160 PULL BOX-COMPOSITE TYPE 2

617000000 68.00 CUYD 1,700.00 115,600.00 2,240.00 152,320.00 2,619.37 178,117.160170 FOUNDATION-CONCRETE

617000050 450.00 LNFT 43.00 19,350.00 65.00 29,250.00 90.75 40,837.500180 POLES-TREATED WOOD CLASS 4

617000060 34.00 EACH 15,000.00 510,000.00 18,968.00 644,912.00 18,176.28 617,993.520190 GATE-ROAD CLOSURE

617033214 628.00 LNFT 2.20 1,381.60 1.00 628.00 2.06 1,293.680200 CABLE-COPPER 3AWG14-600V

617033314 21,760.00 LNFT 2.65 57,664.00 2.00 43,520.00 2.87 62,451.200210 CABLE-COPPER 5AWG14-600V

617123104 10,219.00 LNFT 2.00 20,438.00 3.00 30,657.00 3.77 38,525.630220 CONDUCTOR-COPPER AWG4-600V

617123108 9,860.00 LNFT 1.65 16,269.00 2.00 19,720.00 1.70 16,762.000230 CONDUCTOR-COPPER AWG8-600V

617123110 48,258.00 LNFT 1.30 62,735.40 1.00 48,258.00 1.16 55,979.280240 CONDUCTOR-COPPER AWG10-600V

617303300 34.00 EACH 750.00 25,500.00 724.00 24,616.00 1,126.72 38,308.480250 HIGH EFFICACY LUMINAIRE LED
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0001 GUARDRAIL, SIGNING, ELECTRICAL
Billing District 53% Butte District 47%

SECTION:

617333000 1.00 EACH 2,028.00 2,028.00 4,600.00 4,600.00 1,267.49 1,267.490260 SERV ASSEMBLY-MODIFY

617333100 24.00 EACH 2,234.00 53,616.00 5,933.00 142,392.00 6,379.74 153,113.760270 SERV ASSEMBLY

617483110 37.00 EACH 1,141.00 42,217.00 784.00 29,008.00 1,400.16 51,805.920280 SIG-TRAF 1 COL-1 WAY 12

617523010 48.00 EACH 6,500.00 312,000.00 5,763.00 276,624.00 7,303.11 350,549.280290 SOL SIG-TRAF 1 COLOR-1 WAY 12

617673200 24.00 EACH 2,000.00 48,000.00 1,438.00 34,512.00 2,412.18 57,892.320300 SIG STANDARD TYPE 1-200

617781000 (1) LS 20,000.00 20,000.00 13,000.00 13,000.00 13,302.52 13,302.520310 REMOVE AND SALVAGE MISC ELECTRICAL

617903459 1.00 EACH 7,500.00 7,500.00 53,600.00 53,600.00 9,097.51 9,097.510320 BLANKOUT SIGN

617903475 5.00 EACH 95,000.00 475,000.00 97,040.00 485,200.00 97,919.81 489,599.050330 VARIABLE MESSAGE SIGN COLOR-HALF

617903480 12.00 EACH 120,000.00 1,440,000.00 114,858.00 1,378,296.00 119,851.68 1,438,220.160340 VARIABLE MESSAGE SIGN COLOR-FULL

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000350 TRAFFIC CONTROL-FIXED

618030080 (1) LS 240,000.00 240,000.00 697,800.00 697,800.00 668,327.03 668,327.030360 TRAFFIC CONTROL-LS

619010062 1,199.70 SQFT 40.00 47,988.00 52.00 62,384.40 93.10 111,692.070370 SIGNS-ALUM SHEET INCR XI

619010090 321.40 SQFT 32.00 10,284.80 28.00 8,999.20 59.38 19,084.730380 SIGNS-ALUM REFL SHEET XI

619010320 11,121.00 LB 5.00 55,605.00 6.00 66,726.00 7.56 84,074.760390 POSTS-STEEL STRUCTURAL SIGN
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0001 GUARDRAIL, SIGNING, ELECTRICAL
Billing District 53% Butte District 47%

SECTION:

619010510 7.00 EACH 90,000.00 630,000.00 113,571.00 794,997.00 94,505.67 661,539.690400 OVERHEAD STRUCTURE/METAL

619010521 6.00 EACH 50,000.00 300,000.00 125,167.00 751,002.00 153,760.09 922,560.540410 OVERHEAD STR/METAL-CANTILEVER

619010726 30.00 EACH 1,600.00 48,000.00 2,637.00 79,110.00 2,829.24 84,877.200420 FRANG SIGN POST BKWY-W4 X 13

619010730 18.00 EACH 2,000.00 36,000.00 2,811.00 50,598.00 3,506.78 63,122.040430 FRANG SIGN POST BKWY-W8 X 18

$8,181,314.15$6,462,986.80 $7,510,392.60Section Totals

( ) indicates item is bid as Lump Sum

$7,510,392.60$6,462,986.80 $8,181,314.15

$6,462,986.80

Contract Item Totals

$7,510,392.60 8,181,314.15Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $4,247,161.00 123.14% 100.00%

1 2362 L.H.C., INCORPORATED $3,449,000.00 100.00% 81.21%

2 6259 KNIFE RIVER CORPORATION - MSLA $3,876,876.00 112.41% 91.28%

Vendor Ranking

Contract ID:

SWAN LAKE

MissoulaLetting Date:

Contract Description:

District(s): 40 WORKING DAYS

01423

April 06, 2023 9:00 AM

(9869025000) STPP 83-2(25)71
SWAN LAKE

Lake102 Counties:

Contract
Time:

Call Order:

Project(s):
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Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) L.H.C.,
INCORPORATED

(2) KNIFE RIVER
CORPORATION -

MSLA

Line
Number

0001 MILL, FILL, SEAL & COVER, GUARDRAIL UPGRADESSECTION:

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.00 1.00 15,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 10,000.00 10,000.00 4,500.00 4,500.00 20,000.00 20,000.000020 STRUCTURE ANALYSIS

109200005 (1) LS 650,000.00 650,000.00 238,926.50 238,926.50 579,269.40 579,269.400030 MOBILIZATION

208010000 (1) LS 7,500.00 7,500.00 20,000.00 20,000.00 5,000.00 5,000.000040 BMP ADMINISTRATION-LS

208010005 (1) LS 20,000.00 20,000.00 10,000.00 10,000.00 10,000.00 10,000.000050 PAR BMP ADMINISTRATION-LS

208010015 (1) LS 30,000.00 30,000.00 30,000.00 30,000.00 25,000.00 25,000.000060 AQUATIC RESOURCE MONITOR

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL-FIXED

210020170 80.00 MILE 40.00 3,200.00 10.00 800.00 2.00 160.000080 TEST TRAILER-TRANSPORT,SETUP

401020048 12,409.00 TON 52.00 645,268.00 45.00 558,405.00 45.00 558,405.000090 PLANT MIX SURF-1/2 IN

401020300 174.00 TON 350.00 60,900.00 321.00 55,854.00 370.00 64,380.000100 HYDRATED LIME

402020192 706.10 TON 950.00 670,795.00 871.00 615,013.10 871.00 615,013.100110 ASPHALT CEMENT PG 58V-34
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0001 MILL, FILL, SEAL & COVER, GUARDRAIL UPGRADESSECTION:

402020315 4,896.00 GAL 3.75 18,360.00 5.00 24,480.00 3.75 18,360.000120 EMULSIFIED ASPHALT-TACK COAT

402020320 8,093.00 GAL 8.00 64,744.00 5.50 44,511.50 5.75 46,534.750130 EMULSIFIED ASPHALT-FOG SEAL

402020375 193.20 TON 1,000.00 193,200.00 886.00 171,175.20 925.00 178,710.000140 EMULSIFIED ASPHALT CHFRS-2P

409000010 107,838.00 SQYD 0.95 102,446.10 0.80 86,270.40 0.90 97,054.200150 COVER-TYPE 1

411010000 100,184.00 SQYD 3.00 300,552.00 2.50 250,460.00 2.60 260,478.400160 COLD MILLING

411011145 5.20 MILE 2,800.00 14,560.00 2,900.00 15,080.00 2,250.00 11,700.000170 SINUSOIDAL RUMBLE STRIPS

606010140 21.00 EACH 1,800.00 37,800.00 1,900.00 39,900.00 1,500.00 31,500.000180 GUARDRAIL END SECTION WIDENING

606010335 21.00 EACH 4,000.00 84,000.00 3,450.00 72,450.00 3,650.00 76,650.000190 MASH W-BEAM TERMINAL SECTION

606010337 15,450.00 LNFT 45.00 695,250.00 35.25 544,612.50 37.25 575,512.500200 MGS GUARDRAIL/LONG POSTS

606010345 1.00 EACH 2,000.00 2,000.00 2,200.00 2,200.00 2,325.00 2,325.000210 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010386 16,509.70 LNFT 4.00 66,038.80 6.00 99,058.20 6.35 104,836.600220 REMOVE AND SALVAGE GUARDRAIL

610100559 (1) LS 5,000.00 5,000.00 1,650.00 1,650.00 5,000.00 5,000.000230 REVEGETATION

618030005 400,000.00 UNIT 0.75 300,000.00 0.80 320,000.00 0.80 320,000.000240 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 1,500.00 3,000.00 2,500.00 5,000.00 2,600.00 5,200.000250 MOTORCYCLE ADVISORY SIGN

618100005 2.00 EACH 7,500.00 15,000.00 7,500.00 15,000.00 7,800.00 15,600.000260 PORTABLE VARIABLE MESSAGE SIGN
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0001 MILL, FILL, SEAL & COVER, GUARDRAIL UPGRADESSECTION:

619010062 90.00 SQFT 35.00 3,150.00 50.00 4,500.00 52.00 4,680.000280 SIGNS-ALUM SHEET INCR XI

619010090 753.40 SQFT 35.00 26,369.00 38.00 28,629.20 39.50 29,759.300290 SIGNS-ALUM REFL SHEET XI

619010200 5.00 EACH 300.00 1,500.00 75.00 375.00 78.00 390.000300 RESET SIGNS

619010230 105.00 EACH 50.00 5,250.00 35.00 3,675.00 36.50 3,832.500310 REMOVE SIGN

619010240 4.00 EACH 325.00 1,300.00 325.00 1,300.00 340.00 1,360.000320 REMOVE SIGN-GUIDE

619010310 379.00 LB 7.00 2,653.00 4.00 1,516.00 4.15 1,572.850330 POSTS-STEEL U SIGN

619010340 155.80 LB 12.00 1,869.60 6.50 1,012.70 6.75 1,051.650340 POSTS-TUBULAR STEEL-SQ-PERF

619010480 1,066.00 LNFT 14.00 14,924.00 11.00 11,726.00 11.50 12,259.000350 POLES-TREATED WOOD 4 IN

619010490 146.00 LNFT 15.00 2,190.00 13.00 1,898.00 13.50 1,971.000360 POLES-TREATED WOOD 5 IN

619010770 2.00 EACH 600.00 1,200.00 1,100.00 2,200.00 1,150.00 2,300.000370 SQ TUBLR SLIP BASE BKWY-3 IN

619011010 225.00 EACH 32.00 7,200.00 28.00 6,300.00 29.00 6,525.000380 DELINEATOR DES A

619011030 68.00 EACH 35.00 2,380.00 34.00 2,312.00 35.50 2,414.000390 DELINEATOR DES C

619011040 4.00 EACH 40.00 160.00 36.00 144.00 37.50 150.000400 DELINEATOR DES D

619011060 215.00 EACH 40.00 8,600.00 30.00 6,450.00 31.00 6,665.000410 DELINEATOR DES F

620011105 4.00 GAL 250.00 1,000.00 500.00 2,000.00 156.00 624.000420 WORDS AND SYMBOLS-WHITE PAINT

Page 3 of 4

SWAN LAKE

Call Order:

Letting Date: Missoula

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:April 06, 2023

Contract Description:

01423

(9869025000) STPP 83-2(25)71
SWAN LAKE

40 WORKING DAYS

Lake

Min: Max:

04/18/2023 09:17:14

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
Revision 042



0001 MILL, FILL, SEAL & COVER, GUARDRAIL UPGRADESSECTION:

620011260 2.00 GAL 400.00 800.00 1,000.00 2,000.00 235.00 470.000430 WORDS AND SYMBOLS-WHITE EPOXY

620012955 67,955.00 LNFT 0.30 20,386.50 0.14 9,513.70 0.25 16,988.750440 TEMPORARY STRIPING

620013000 528.00 GAL 45.00 23,760.00 44.00 23,232.00 52.00 27,456.000450 STRIPING-WHITE PAINT

620013960 352.00 GAL 125.00 44,000.00 114.00 40,128.00 130.00 45,760.000460 STRIPING-WHITE EPOXY

620014000 494.00 GAL 45.00 22,230.00 44.00 21,736.00 52.00 25,688.000470 STRIPING-YELLOW PAINT

620014960 329.00 GAL 125.00 41,125.00 114.00 37,506.00 130.00 42,770.000480 STRIPING-YELLOW EPOXY

$3,876,876.00$4,247,161.00 $3,449,000.00Section Totals

( ) indicates item is bid as Lump Sum

$3,449,000.00$4,247,161.00 $3,876,876.00

$4,247,161.00

Contract Item Totals

$3,449,000.00 3,876,876.00Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $1,976,051.10 90.03% 100.00%

1 2362 L.H.C., INCORPORATED $2,195,000.00 100.00% 111.08%

2 6259 KNIFE RIVER CORPORATION - MSLA $2,771,399.31 126.26% 140.25%

Vendor Ranking

Contract ID:

KALISPELL URBAN PAVE PRES

MissoulaLetting Date:

Contract Description:

District(s): 50 WORKING DAYS

03423

April 06, 2023 9:00 AM

(10217060000) UPP 6799(60)
KALISPELL URBAN PAVE PRES

Flathead103 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) L.H.C.,
INCORPORATED

(2) KNIFE RIVER
CORPORATION -

MSLA

Line
Number

0001 COLD MILL, OVERLAY, SEAL & COVERSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

105080112 2.00 EACH 1,000.00 2,000.00 2,500.00 5,000.00 406.41 812.820020 ADJUST MONUMENT BOX

108000010 (1) LS 10,000.00 10,000.00 4,000.00 4,000.00 7,000.00 7,000.000030 STRUCTURE ANALYSIS

109200005 (1) LS 400,000.00 400,000.00 256,536.40 256,536.40 576,300.00 576,300.000040 MOBILIZATION

208010000 (1) LS 2,500.00 2,500.00 10,000.00 10,000.00 6,493.91 6,493.910050 BMP ADMINISTRATION-LS

208010005 (1) LS 5,000.00 5,000.00 4,000.00 4,000.00 14,553.51 14,553.510060 PAR BMP ADMINISTRATION-LS

208010015 (1) LS 25,000.00 25,000.00 23,000.00 23,000.00 91,279.41 91,279.410070 AQUATIC RESOURCE MONITOR

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL-FIXED

210020170 2.00 MILE 75.00 150.00 1,500.00 3,000.00 97.86 195.720090 TEST TRAILER-TRANSPORT,SETUP

401020048 5,299.00 TON 50.00 264,950.00 67.00 355,033.00 80.00 423,920.000100 PLANT MIX SURF-1/2 IN

401020300 74.00 TON 340.00 25,160.00 321.00 23,754.00 424.70 31,427.800110 HYDRATED LIME
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0001 COLD MILL, OVERLAY, SEAL & COVERSECTION:

402020192 306.90 TON 950.00 291,555.00 871.00 267,309.90 871.00 267,309.900120 ASPHALT CEMENT PG 58V-34

402020315 2,121.00 GAL 6.20 13,150.20 10.00 21,210.00 4.39 9,311.190130 EMULSIFIED ASPHALT-TACK COAT

402020375 196.80 TON 1,000.00 196,800.00 885.00 174,168.00 1,121.98 220,805.660140 EMULSIFIED ASPHALT CHFRS-2P

403010255 7,318.00 LB 4.50 32,931.00 3.55 25,978.90 4.64 33,955.520150 CRACK SEALING

403010257 1,570.00 LB 6.50 10,205.00 4.45 6,986.50 5.82 9,137.400160 CRACK FILLING-MASTIC

409000000 6.60 CRMI 1,000.00 6,600.00 1,500.00 9,900.00 1,901.65 12,550.890170 FINAL SWEEP AND BROOM

409000020 109,753.00 SQYD 1.20 131,703.60 1.10 120,728.30 1.70 186,580.100180 COVER-TYPE 2

411010000 42,505.00 SQYD 5.00 212,525.00 7.60 323,038.00 4.55 193,397.750190 COLD MILLING

603014242 13.00 EACH 725.54 9,432.00 1,500.00 19,500.00 527.45 6,856.850200 ADJUST VALVE BOX

604000100 4.00 EACH 955.00 3,820.00 2,000.00 8,000.00 1,321.78 5,287.120210 ADJUST MANHOLE

618030005 190,000.00 UNIT 0.80 152,000.00 1.75 332,500.00 2.22 421,800.000220 TRAFFIC CONTROL DEVICES CB

620010301 39.00 GAL 360.00 14,040.00 350.00 13,650.00 443.72 17,305.080230 CURB MARKING-YELLOW EPOXY

620011105 68.00 GAL 240.00 16,320.00 250.00 17,000.00 316.94 21,551.920240 WORDS AND SYMBOLS-WHITE PAINT

620011110 2.00 GAL 280.00 560.00 250.00 500.00 316.94 633.880250 WORDS AND SYMBOLS-YELLOW PAINT

620011260 89.00 GAL 385.00 34,265.00 350.00 31,150.00 443.72 39,491.080260 WORDS AND SYMBOLS-WHITE EPOXY
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0001 COLD MILL, OVERLAY, SEAL & COVERSECTION:

620011265 3.00 GAL 380.00 1,140.00 350.00 1,050.00 443.72 1,331.160270 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 11,254.00 LNFT 0.45 5,064.30 0.50 5,627.00 0.63 7,090.020280 TEMPORARY STRIPING

620013000 317.00 GAL 45.00 14,265.00 65.00 20,605.00 82.41 26,123.970290 STRIPING-WHITE PAINT

620013960 313.00 GAL 125.00 39,125.00 145.00 45,385.00 183.83 57,538.790300 STRIPING-WHITE EPOXY

620014000 262.00 GAL 45.00 11,790.00 65.00 17,030.00 82.41 21,591.420310 STRIPING-YELLOW PAINT

620014960 268.00 GAL 125.00 33,500.00 145.00 38,860.00 183.83 49,266.440320 STRIPING-YELLOW EPOXY

$2,771,399.31$1,976,051.10 $2,195,000.00Section Totals

( ) indicates item is bid as Lump Sum

$2,195,000.00$1,976,051.10 $2,771,399.31

$1,976,051.10

Contract Item Totals

$2,195,000.00 2,771,399.31Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,790,740.35 96.61% 100.00%

1 2094 PRINCE, INC. $2,888,628.49 100.00% 103.51%

Vendor Ranking

Contract ID:

SE OF MILES CITY - SOUTH

GlendiveLetting Date:

Contract Description:

District(s): 45 WORKING DAYS

22R22

April 06, 2023 9:00 AM

(9582038000) NH 23-1(38)28
SE OF MILES CITY - SOUTH

Custer104 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) PRINCE, INC.

Line
Number

0001 RESURFACINGSECTION:

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 325,000.00 325,000.00 502,576.00 502,576.000020 MOBILIZATION

208010000 (1) LS 10,000.00 10,000.00 12,000.00 12,000.000030 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000040 TEMPORARY EROSION CONTROL-FIXED

210020170 1.00 MILE 35.00 35.00 100.00 100.000050 TEST TRAILER-TRANSPORT,SETUP

401020045 14,600.00 TON 50.00 730,000.00 59.95 875,270.000060 PLANT MIX SURF-3/4 IN

401020046 210.00 TON 170.00 35,700.00 89.95 18,889.500070 PLANT MIX BIT SURF-MISC

401020300 207.00 TON 350.00 72,450.00 218.00 45,126.000080 HYDRATED LIME

402020095 712.20 TON 950.00 676,590.00 806.05 574,068.810090 ASPHALT CEMENT PG 70-28

402020315 5,742.00 GAL 3.00 17,226.00 2.00 11,484.000100 EMULSIFIED ASPHALT-TACK COAT

402020375 192.40 TON 1,000.00 192,400.00 900.85 173,323.540110 EMULSIFIED ASPHALT CHFRS-2P
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0001 RESURFACINGSECTION:

409000000 5.40 CRMI 633.00 3,418.20 250.00 1,350.000120 FINAL SWEEP AND BROOM

409000010 108,541.00 SQYD 0.90 97,686.90 1.00 108,541.000130 COVER-TYPE 1

411010000 112,325.00 SQYD 2.75 308,893.75 2.95 331,358.750140 COLD MILLING

411011135 10.80 MILE 1,100.00 11,880.00 865.00 9,342.000150 RUMBLE STRIPS

618030005 250,000.00 UNIT 0.80 200,000.00 0.40 100,000.000160 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 2,000.00 4,000.00 950.00 1,900.000170 MOTORCYCLE ADVISORY SIGN

619010062 73.00 SQFT 40.00 2,920.00 45.00 3,285.000180 SIGNS-ALUM SHEET INCR XI

619010090 76.90 SQFT 35.00 2,691.50 37.65 2,895.290190 SIGNS-ALUM REFL SHEET XI

619010230 14.00 EACH 72.00 1,008.00 80.00 1,120.000200 REMOVE SIGN

619010240 4.00 EACH 294.00 1,176.00 180.00 720.000210 REMOVE SIGN-GUIDE

619010310 120.00 LB 8.00 960.00 8.75 1,050.000220 POSTS-STEEL U SIGN

619010480 122.00 LNFT 16.00 1,952.00 14.00 1,708.000230 POLES-TREATED WOOD 4 IN

619010490 140.00 LNFT 14.00 1,960.00 15.20 2,128.000240 POLES-TREATED WOOD 5 IN

619011010 150.00 EACH 30.00 4,500.00 38.50 5,775.000250 DELINEATOR DES A

619011040 2.00 EACH 39.00 78.00 43.50 87.000260 DELINEATOR DES D
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0001 RESURFACINGSECTION:

620012955 56,664.00 LNFT 0.25 14,166.00 0.40 22,665.600270 TEMPORARY STRIPING

620013000 392.00 GAL 42.00 16,464.00 55.00 21,560.000280 STRIPING-WHITE PAINT

620013960 261.00 GAL 125.00 32,625.00 135.00 35,235.000290 STRIPING-WHITE EPOXY

620014000 66.00 GAL 60.00 3,960.00 55.00 3,630.000300 STRIPING-YELLOW PAINT

620014960 44.00 GAL 125.00 5,500.00 135.00 5,940.000310 STRIPING-YELLOW EPOXY

$2,790,740.35 $2,888,628.49Section Totals

( ) indicates item is bid as Lump Sum

$2,888,628.49$2,790,740.35

$2,790,740.35

Contract Item Totals

$2,888,628.49Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $14,708,686.21 111.68% 100.00%

1 0677 JEFFERY CONTRACTING, LLC $13,170,594.81 100.00% 89.54%

2 2362 L.H.C., INCORPORATED $14,177,850.00 107.65% 96.39%

3 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$14,215,413.21 107.93% 96.65%

Vendor Ranking

Contract ID:

GREGSON INTERCHANGE - NISSLER INTERCHANGE & SF 179 D2 SAFETY

ButteLetting Date:

Contract Description:

District(s): 110 WORKING DAYS

04323

March 09, 2023 9:00
AM

(9465082000) NHFP 90-4(82)211
GREGSON INTERCHANGE - NISSLER INTERCHANGE
(9652657000) HSIP STWD(657)
SF 179 D2 SAFETY SIGNING

Silver Bow101 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) JEFFERY
CONTRACTING,

LLC

(2) L.H.C.,
INCORPORATED

Line
Number

0001 PAVE PRES, MILL FILLSECTION:

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.000020 STRUCTURE ANALYSIS

109200005 (1) LS 2,125,000.00 2,125,000.00 1,048,740.00 1,048,740.00 1,330,004.17 1,330,004.170030 MOBILIZATION

203020278 2,407.00 CUYD 26.00 62,582.00 23.67 56,973.69 35.00 84,245.000040 EXCAVATION-DIGOUTS

203020310 1,602.00 CUYD 38.00 60,876.00 29.60 47,419.20 65.00 104,130.000050 SPECIAL BORROW-NEAT LINE

208010005 (1) LS 10,000.00 10,000.00 5,000.00 5,000.00 10,000.00 10,000.000060 PAR BMP ADMINISTRATION-LS

208010150 (1) LS 10,000.00 10,000.00 35,000.00 35,000.00 30,000.00 30,000.000070 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000080 TEMPORARY EROSION CONTROL-FIXED

210020170 23.00 MILE 40.00 920.00 5.00 115.00 150.00 3,450.000090 TEST TRAILER-TRANSPORT,SETUP

301020340 401.00 CUYD 65.00 26,065.00 52.20 20,932.20 100.00 40,100.000100 CRUSHED AGGREGATE COURSE
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0001 PAVE PRES, MILL FILLSECTION:

301020416 53.00 CUYD 80.00 4,240.00 79.81 4,229.93 50.00 2,650.000110 SHOULDER GRAVEL

401020045 61,528.00 TON 44.00 2,707,232.00 34.00 2,091,952.00 39.00 2,399,592.000120 PLANT MIX SURF-3/4 IN

401020300 861.00 TON 300.00 258,300.00 285.00 245,385.00 270.00 232,470.000130 HYDRATED LIME

402020095 3,889.00 TON 1,000.00 3,889,000.00 934.00 3,632,326.00 933.00 3,628,437.000140 ASPHALT CEMENT PG 70-28

402020315 25,174.00 GAL 2.00 50,348.00 3.82 96,164.68 5.00 125,870.000150 EMULSIFIED ASPHALT-TACK COAT

402020375 802.60 TON 1,000.00 802,600.00 856.00 687,025.60 825.00 662,145.000160 EMULSIFIED ASPHALT CHFRS-2P

409000000 17.00 CRMI 400.00 6,800.00 185.00 3,145.00 550.00 9,350.000170 FINAL SWEEP AND BROOM

409000020 450,513.00 SQYD 0.80 360,410.40 0.80 360,410.40 0.83 373,925.790180 COVER-TYPE 2

411010000 482,374.00 SQYD 1.29 622,262.46 2.10 1,012,985.40 2.15 1,037,104.100190 COLD MILLING

411011135 34.29 MILE 785.00 26,917.65 725.00 24,860.25 1,100.00 37,719.000200 RUMBLE STRIPS

501010210 1,266.00 SQYD 175.00 221,550.00 167.00 211,422.00 189.00 239,274.000210 PORT CEM CONC PAVE 10 IN

552010160 5,536.00 SQYD 15.00 83,040.00 14.50 80,272.00 16.00 88,576.000220 BRIDGE DECK CRACK SEAL

552011140 32.80 LNFT 180.00 5,904.00 225.00 7,380.00 190.00 6,232.000230 RESEAL EXISTING JOINTS

557010606 1,087.90 LNFT 10.00 10,879.00 39.00 42,428.10 42.00 45,691.800240 REMOVE BRIDGE RAIL
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0001 PAVE PRES, MILL FILLSECTION:

562000020 58.50 SQYD 800.00 46,800.00 700.00 40,950.00 725.00 42,412.500250 CLASS A BRIDGE DECK REPAIR

605000000 1.00 EACH 1,500.00 1,500.00 2,025.00 2,025.00 2,100.00 2,100.000260 CONCRETE BARRIER RAIL TRANSITION

605000040 1,199.20 LNFT 180.00 215,856.00 159.00 190,672.80 201.00 241,039.200270 REVISE CONCRETE BARRIER RAIL-BR

605000045 8.00 EACH 4,000.00 32,000.00 6,500.00 52,000.00 7,500.00 60,000.000280 REVISE CONC BARRIER RAIL END-BR

605000070 169.00 EACH 60.00 10,140.00 75.00 12,675.00 75.00 12,675.000290 REMOVE CONCRETE BARRIER RAIL

605000080 128.00 EACH 1,150.00 147,200.00 2,400.00 307,200.00 2,500.00 320,000.000300 TALL CONCRETE BARRIER RAIL

605000090 37.00 EACH 1,150.00 42,550.00 1,225.00 45,325.00 1,275.00 47,175.000310 CONCRETE BARRIER RAIL

606010140 30.00 EACH 2,000.00 60,000.00 1,200.00 36,000.00 1,450.00 43,500.000320 GUARDRAIL END SECTION WIDENING

606010330 22,253.10 LNFT 40.00 890,124.00 34.60 769,957.26 35.50 789,985.050330 MGS GUARDRAIL

606010335 30.00 EACH 3,100.00 93,000.00 3,900.00 117,000.00 4,100.00 123,000.000340 MASH W-BEAM TERMINAL SECTION

606010339 150.00 LNFT 65.00 9,750.00 120.00 18,000.00 125.00 18,750.000350 MGS GRDL STIFF 1/4 POST SPACING

606010342 11.00 EACH 4,315.00 47,465.00 5,435.00 59,785.00 5,600.00 61,600.000360 MASH THRIE BEAM BR APPRCH SECTION

606010345 23.00 EACH 1,623.00 37,329.00 2,100.00 48,300.00 2,150.00 49,450.000370 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010385 24,225.00 LNFT 3.00 72,675.00 4.00 96,900.00 4.00 96,900.000380 REMOVE GUARDRAIL
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0001 PAVE PRES, MILL FILLSECTION:

606011503 9.00 EACH 1,860.00 16,740.00 2,500.00 22,500.00 2,500.00 22,500.000390 RESET TEMP IMPACT ATTENUATOR

606011510 1.00 EACH 2,300.00 2,300.00 2,000.00 2,000.00 2,100.00 2,100.000400 REMOVE IMPACT ATTENUATOR

606011518 9.00 EACH 3,000.00 27,000.00 2,500.00 22,500.00 2,600.00 23,400.000410 TEMPORARY IMPACT ATTENUATOR

606011520 1.00 EACH 35,000.00 35,000.00 40,000.00 40,000.00 40,000.00 40,000.000420 IMPACT ATTENUATOR

607100114 850.00 LNFT 10.00 8,500.00 4.63 3,935.50 13.00 11,050.000430 FARM FENCE-TYPE F2W-32 IN WW

607100360 5.00 EACH 184.00 920.00 241.25 1,206.25 300.00 1,500.000440 FARM FENCE-PANEL/SINGLE FW

607100380 11.00 EACH 255.00 2,805.00 388.00 4,268.00 520.00 5,720.000450 FARM FENCE-PANEL/DOUBLE FW

609010112 180.00 LNFT 38.00 6,840.00 45.00 8,100.00 40.00 7,200.000460 CURB 4 IN-CONCRETE

609010203 30.00 LNFT 6.00 180.00 25.00 750.00 50.00 1,500.000470 REMOVE CURB

610100559 (1) LS 20,000.00 20,000.00 2,130.00 2,130.00 25,000.00 25,000.000480 REVEGETATION

611010025 8.00 EACH 25,000.00 200,000.00 30,500.00 244,000.00 35,000.00 280,000.000490 CATTLE GUARD 24 FT-HEAVY DUTY

611010200 8.00 EACH 2,000.00 16,000.00 2,000.00 16,000.00 4,500.00 36,000.000500 REMOVE CATTLE GUARD

617000000 0.50 CUYD 2,681.00 1,340.50 2,150.00 1,075.00 3,000.00 1,500.000510 FOUNDATION-CONCRETE

617673200 1.00 EACH 1,810.00 1,810.00 1,600.00 1,600.00 2,500.00 2,500.000520 SIG STANDARD TYPE 1-200
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0001 PAVE PRES, MILL FILLSECTION:

617903461 1.00 EACH 8,000.00 8,000.00 11,700.00 11,700.00 10,000.00 10,000.000530 VEHICLE SPEED FEEDBACK SIGN-SOLAR

618030005 700,000.00 UNIT 0.80 560,000.00 0.80 560,000.00 0.82 574,000.000540 TRAFFIC CONTROL DEVICES CB

618100000 200.00 SQFT 40.00 8,000.00 65.00 13,000.00 67.00 13,400.000550 SINGLE USE SIGNS

618100007 50.00 DAY 800.00 40,000.00 455.00 22,750.00 470.00 23,500.000560 TRAFFIC ACTUATED TEMPORARY SIGNALS

618190100 3,540.00 LNFT 30.00 106,200.00 22.50 79,650.00 22.00 77,880.000570 TEMPORARY BARRIER RAIL

618190110 3,120.00 LNFT 11.00 34,320.00 4.75 14,820.00 5.00 15,600.000580 RESET TEMP BARRIER RAIL

619010062 4,198.60 SQFT 36.00 151,149.60 38.50 161,646.10 40.00 167,944.000590 SIGNS-ALUM SHEET INCR XI

619010090 1,106.50 SQFT 27.00 29,875.50 31.00 34,301.50 32.00 35,408.000600 SIGNS-ALUM REFL SHEET XI

619010230 99.00 EACH 49.00 4,851.00 80.00 7,920.00 84.00 8,316.000610 REMOVE SIGN

619010240 40.00 EACH 240.00 9,600.00 350.00 14,000.00 350.00 14,000.000620 REMOVE SIGN-GUIDE

619010300 1,147.00 LB 4.00 4,588.00 8.00 9,176.00 8.00 9,176.000630 POSTS-TUBULAR STEEL

619010310 722.00 LB 6.00 4,332.00 7.00 5,054.00 7.00 5,054.000640 POSTS-STEEL U SIGN

619010320 1,173.00 LB 6.00 7,038.00 4.25 4,985.25 4.25 4,985.250650 POSTS-STEEL STRUCTURAL SIGN

619010480 216.00 LNFT 15.00 3,240.00 14.75 3,186.00 15.00 3,240.000660 POLES-TREATED WOOD 4 IN
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0001 PAVE PRES, MILL FILLSECTION:

619010490 525.00 LNFT 14.00 7,350.00 14.75 7,743.75 15.00 7,875.000670 POLES-TREATED WOOD 5 IN

619010720 2.00 EACH 1,250.00 2,500.00 1,475.00 2,950.00 1,525.00 3,050.000680 FRANG SIGN POST BKWY-S3 X 5.7

619010722 2.00 EACH 1,383.00 2,766.00 1,475.00 2,950.00 1,525.00 3,050.000690 FRANG SIGN POST BKWY-S4 X 7.7

619010742 4.00 EACH 1,200.00 4,800.00 1,300.00 5,200.00 1,340.00 5,360.000700 FRANG SIGN POST BKWY-3.5 IN RD

619010744 4.00 EACH 1,104.00 4,416.00 1,300.00 5,200.00 1,340.00 5,360.000710 FRANG SIGN POST BKWY-4 IN RD

619010800 13.00 EACH 103.00 1,339.00 60.00 780.00 61.00 793.000720 PANEL DELINEATOR DESIGN A

619010830 13.00 EACH 130.00 1,690.00 60.00 780.00 61.00 793.000730 PANEL DELINEATOR DESIGN H

619011010 329.00 EACH 33.00 10,857.00 38.25 12,584.25 39.00 12,831.000740 DELINEATOR DES A

619011020 37.00 EACH 40.00 1,480.00 40.35 1,492.95 41.00 1,517.000750 DELINEATOR DES B

619011040 16.00 EACH 38.00 608.00 43.85 701.60 45.00 720.000760 DELINEATOR DES D

619011070 84.00 EACH 39.00 3,276.00 40.35 3,389.40 42.00 3,528.000770 DELINEATOR DES G

619011085 67.00 EACH 40.00 2,680.00 43.85 2,937.95 45.00 3,015.000780 DELINEATOR DES BJ

619011087 37.00 EACH 40.00 1,480.00 43.85 1,622.45 45.00 1,665.000790 DELINEATOR DES GJ

619011205 232.00 EACH 30.00 6,960.00 39.00 9,048.00 40.00 9,280.000800 DELINEATION-LINEAR-BARRIER-YELLOW
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0001 PAVE PRES, MILL FILLSECTION:

620011105 12.00 GAL 227.00 2,724.00 250.00 3,000.00 260.00 3,120.000810 WORDS AND SYMBOLS-WHITE PAINT

620011260 8.00 GAL 383.00 3,064.00 350.00 2,800.00 355.00 2,840.000820 WORDS AND SYMBOLS-WHITE EPOXY

620012955 64,889.00 LNFT 0.50 32,444.50 0.25 16,222.25 0.26 16,871.140830 TEMPORARY STRIPING

620013000 852.00 GAL 35.00 29,820.00 44.90 38,254.80 46.00 39,192.000840 STRIPING-WHITE PAINT

620013960 680.00 GAL 125.00 85,000.00 120.90 82,212.00 124.00 84,320.000850 STRIPING-WHITE EPOXY

620014000 712.00 GAL 31.00 22,072.00 44.90 31,968.80 46.00 32,752.000860 STRIPING-YELLOW PAINT

620014960 475.00 GAL 125.00 59,375.00 120.90 57,427.50 124.00 58,900.000870 STRIPING-YELLOW EPOXY

622011086 1,746.00 SQYD 2.60 4,539.60 1.50 2,619.00 2.00 3,492.000880 SEPARATION GEOTEXTILE - HIGH

$14,177,850.00$14,708,686.21 $13,170,594.81Section Totals

( ) indicates item is bid as Lump Sum

$13,170,594.81$14,708,686.21 $14,177,850.00

$14,708,686.21

Contract Item Totals

$13,170,594.81 14,177,850.00Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) SCHELLINGER
CONSTRUCTION

CO., INC.

Line
Number

0001 PAVE PRES, MILL FILLSECTION:

104030010 50,000.00 UNIT 1.00 50,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 1,000.00 1,000.000020 STRUCTURE ANALYSIS

109200005 (1) LS 2,600,000.00 2,600,000.000030 MOBILIZATION

203020278 2,407.00 CUYD 26.00 62,582.000040 EXCAVATION-DIGOUTS

203020310 1,602.00 CUYD 40.00 64,080.000050 SPECIAL BORROW-NEAT LINE

208010005 (1) LS 2,500.00 2,500.000060 PAR BMP ADMINISTRATION-LS

208010150 (1) LS 4,000.00 4,000.000070 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.000080 TEMPORARY EROSION CONTROL-FIXED

210020170 23.00 MILE 100.00 2,300.000090 TEST TRAILER-TRANSPORT,SETUP

301020340 401.00 CUYD 56.00 22,456.000100 CRUSHED AGGREGATE COURSE
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0001 PAVE PRES, MILL FILLSECTION:

301020416 53.00 CUYD 80.00 4,240.000110 SHOULDER GRAVEL

401020045 61,528.00 TON 42.50 2,614,940.000120 PLANT MIX SURF-3/4 IN

401020300 861.00 TON 285.00 245,385.000130 HYDRATED LIME

402020095 3,889.00 TON 645.00 2,508,405.000140 ASPHALT CEMENT PG 70-28

402020315 25,174.00 GAL 2.25 56,641.500150 EMULSIFIED ASPHALT-TACK COAT

402020375 802.60 TON 975.00 782,535.000160 EMULSIFIED ASPHALT CHFRS-2P

409000000 17.00 CRMI 450.00 7,650.000170 FINAL SWEEP AND BROOM

409000020 450,513.00 SQYD 0.60 270,307.800180 COVER-TYPE 2

411010000 482,374.00 SQYD 2.15 1,037,104.100190 COLD MILLING

411011135 34.29 MILE 1,050.00 36,004.500200 RUMBLE STRIPS

501010210 1,266.00 SQYD 174.00 220,284.000210 PORT CEM CONC PAVE 10 IN

552010160 5,536.00 SQYD 14.50 80,272.000220 BRIDGE DECK CRACK SEAL

552011140 32.80 LNFT 225.00 7,380.000230 RESEAL EXISTING JOINTS

557010606 1,087.90 LNFT 39.00 42,428.100240 REMOVE BRIDGE RAIL
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0001 PAVE PRES, MILL FILLSECTION:

562000020 58.50 SQYD 700.00 40,950.000250 CLASS A BRIDGE DECK REPAIR

605000000 1.00 EACH 2,025.00 2,025.000260 CONCRETE BARRIER RAIL TRANSITION

605000040 1,199.20 LNFT 159.00 190,672.800270 REVISE CONCRETE BARRIER RAIL-BR

605000045 8.00 EACH 6,500.00 52,000.000280 REVISE CONC BARRIER RAIL END-BR

605000070 169.00 EACH 75.00 12,675.000290 REMOVE CONCRETE BARRIER RAIL

605000080 128.00 EACH 2,400.00 307,200.000300 TALL CONCRETE BARRIER RAIL

605000090 37.00 EACH 1,225.00 45,325.000310 CONCRETE BARRIER RAIL

606010140 30.00 EACH 1,450.00 43,500.000320 GUARDRAIL END SECTION WIDENING

606010330 22,253.10 LNFT 34.60 769,957.260330 MGS GUARDRAIL

606010335 30.00 EACH 3,900.00 117,000.000340 MASH W-BEAM TERMINAL SECTION

606010339 150.00 LNFT 120.00 18,000.000350 MGS GRDL STIFF 1/4 POST SPACING

606010342 11.00 EACH 5,435.00 59,785.000360 MASH THRIE BEAM BR APPRCH SECTION

606010345 23.00 EACH 2,100.00 48,300.000370 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010385 24,225.00 LNFT 4.00 96,900.000380 REMOVE GUARDRAIL
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0001 PAVE PRES, MILL FILLSECTION:

606011503 9.00 EACH 2,500.00 22,500.000390 RESET TEMP IMPACT ATTENUATOR

606011510 1.00 EACH 2,000.00 2,000.000400 REMOVE IMPACT ATTENUATOR

606011518 9.00 EACH 2,500.00 22,500.000410 TEMPORARY IMPACT ATTENUATOR

606011520 1.00 EACH 40,000.00 40,000.000420 IMPACT ATTENUATOR

607100114 850.00 LNFT 13.55 11,517.500430 FARM FENCE-TYPE F2W-32 IN WW

607100360 5.00 EACH 300.00 1,500.000440 FARM FENCE-PANEL/SINGLE FW

607100380 11.00 EACH 500.00 5,500.000450 FARM FENCE-PANEL/DOUBLE FW

609010112 180.00 LNFT 45.00 8,100.000460 CURB 4 IN-CONCRETE

609010203 30.00 LNFT 20.50 615.000470 REMOVE CURB

610100559 (1) LS 7,190.00 7,190.000480 REVEGETATION

611010025 8.00 EACH 36,600.00 292,800.000490 CATTLE GUARD 24 FT-HEAVY DUTY

611010200 8.00 EACH 4,500.00 36,000.000500 REMOVE CATTLE GUARD

617000000 0.50 CUYD 2,850.00 1,425.000510 FOUNDATION-CONCRETE

617673200 1.00 EACH 2,350.00 2,350.000520 SIG STANDARD TYPE 1-200
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0001 PAVE PRES, MILL FILLSECTION:

617903461 1.00 EACH 9,400.00 9,400.000530 VEHICLE SPEED FEEDBACK SIGN-SOLAR

618030005 700,000.00 UNIT 0.80 560,000.000540 TRAFFIC CONTROL DEVICES CB

618100000 200.00 SQFT 65.00 13,000.000550 SINGLE USE SIGNS

618100007 50.00 DAY 455.00 22,750.000560 TRAFFIC ACTUATED TEMPORARY SIGNALS

618190100 3,540.00 LNFT 22.50 79,650.000570 TEMPORARY BARRIER RAIL

618190110 3,120.00 LNFT 4.75 14,820.000580 RESET TEMP BARRIER RAIL

619010062 4,198.60 SQFT 38.50 161,646.100590 SIGNS-ALUM SHEET INCR XI

619010090 1,106.50 SQFT 31.00 34,301.500600 SIGNS-ALUM REFL SHEET XI

619010230 99.00 EACH 80.00 7,920.000610 REMOVE SIGN

619010240 40.00 EACH 350.00 14,000.000620 REMOVE SIGN-GUIDE

619010300 1,147.00 LB 8.00 9,176.000630 POSTS-TUBULAR STEEL

619010310 722.00 LB 7.00 5,054.000640 POSTS-STEEL U SIGN

619010320 1,173.00 LB 4.25 4,985.250650 POSTS-STEEL STRUCTURAL SIGN

619010480 216.00 LNFT 14.75 3,186.000660 POLES-TREATED WOOD 4 IN
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0001 PAVE PRES, MILL FILLSECTION:

619010490 525.00 LNFT 14.75 7,743.750670 POLES-TREATED WOOD 5 IN

619010720 2.00 EACH 1,475.00 2,950.000680 FRANG SIGN POST BKWY-S3 X 5.7

619010722 2.00 EACH 1,475.00 2,950.000690 FRANG SIGN POST BKWY-S4 X 7.7

619010742 4.00 EACH 1,300.00 5,200.000700 FRANG SIGN POST BKWY-3.5 IN RD

619010744 4.00 EACH 1,300.00 5,200.000710 FRANG SIGN POST BKWY-4 IN RD

619010800 13.00 EACH 60.00 780.000720 PANEL DELINEATOR DESIGN A

619010830 13.00 EACH 60.00 780.000730 PANEL DELINEATOR DESIGN H

619011010 329.00 EACH 38.25 12,584.250740 DELINEATOR DES A

619011020 37.00 EACH 40.35 1,492.950750 DELINEATOR DES B

619011040 16.00 EACH 43.85 701.600760 DELINEATOR DES D

619011070 84.00 EACH 40.35 3,389.400770 DELINEATOR DES G

619011085 67.00 EACH 43.85 2,937.950780 DELINEATOR DES BJ

619011087 37.00 EACH 43.85 1,622.450790 DELINEATOR DES GJ

619011205 232.00 EACH 39.00 9,048.000800 DELINEATION-LINEAR-BARRIER-YELLOW
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0001 PAVE PRES, MILL FILLSECTION:

620011105 12.00 GAL 250.00 3,000.000810 WORDS AND SYMBOLS-WHITE PAINT

620011260 8.00 GAL 350.00 2,800.000820 WORDS AND SYMBOLS-WHITE EPOXY

620012955 64,889.00 LNFT 0.25 16,222.250830 TEMPORARY STRIPING

620013000 852.00 GAL 44.90 38,254.800840 STRIPING-WHITE PAINT

620013960 680.00 GAL 120.90 82,212.000850 STRIPING-WHITE EPOXY

620014000 712.00 GAL 44.90 31,968.800860 STRIPING-YELLOW PAINT

620014960 475.00 GAL 120.90 57,427.500870 STRIPING-YELLOW EPOXY

622011086 1,746.00 SQYD 2.85 4,976.100880 SEPARATION GEOTEXTILE - HIGH

$14,215,413.21Section Totals

( ) indicates item is bid as Lump Sum

$14,215,413.21

$14,215,413.21

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $11,859,320.85 140.88% 100.00%

1 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$8,418,000.00 100.00% 70.98%

2 3058 BULLOCK CONTRACTING, LLC $9,794,331.20 116.35% 82.59%

3 3744 M.A. DEATLEY CONSTRUCTION, INC. $11,470,201.80 136.26% 96.72%

4 1105 PROSPECT CONSTRUCTION $12,967,405.44 154.04% 109.34%

Vendor Ranking

Contract ID:

SF 139 - RACETRACK BRIDGE REMOVAL

ButteLetting Date:

Contract Description:

District(s): 11/15/23 COMPLETION DATE

03323

March 09, 2023 9:00
AM

(8613070000) IM-HSIP 90-4(70)196
SF 139 - RACETRACK BRIDGE REMOVAL

Deer Lodge, Powell102 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SCHELLINGER
CONSTRUCTION

CO., INC.

(2) BULLOCK
CONTRACTING,

LLC

Line
Number

0001 STRUCTURE REMOVALSECTION:

103000000 500.00 HOUR 20.00 10,000.00 5.00 2,500.00 45.00 22,500.000010 TRAINING PROGRAM

103500005 (1) LS 2,000.00 2,000.00 500.00 500.00 2,000.00 2,000.000020 ESCROW OF BID DOCUMENTS

104030010 75,000.00 UNIT 1.00 75,000.00 1.00 75,000.00 1.00 75,000.000030 MISCELLANEOUS WORK

108000000 (1) LS 10,000.00 10,000.00 2,500.00 2,500.00 10,000.00 10,000.000040 CRITICAL PATH SCHEDULE

108000010 (1) LS 5,000.00 5,000.00 1,000.00 1,000.00 1,000.00 1,000.000050 STRUCTURE ANALYSIS

109200005 (1) LS 1,800,000.00 1,800,000.00 1,418,368.30 1,418,368.30 979,000.00 979,000.000060 MOBILIZATION

202020041 (1) LS 125,000.00 125,000.00 775,000.00 775,000.00 666,000.00 666,000.000070 REMOVE STRUCTURE

203020100 266,475.00 CUYD 10.00 2,664,750.00 5.75 1,532,231.25 5.75 1,532,231.250080 EXCAVATION-UNCLASSIFIED

203020310 45,054.00 CUYD 25.00 1,126,350.00 8.50 382,959.00 10.00 450,540.000090 SPECIAL BORROW-NEAT LINE

203080100 7,089.00 CUYD 9.00 63,801.00 7.50 53,167.50 8.00 56,712.000100 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 35,000.00 35,000.00 55,000.00 55,000.00 50,000.00 50,000.000110 TEMPORARY EROSION CONTROL-LS
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0001 STRUCTURE REMOVALSECTION:

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000120 TEMPORARY EROSION CONTROL-FIXED

210020170 56.00 MILE 57.00 3,192.00 40.00 2,240.00 45.00 2,520.000130 TEST TRAILER-TRANSPORT,SETUP

301020340 15,757.00 CUYD 45.00 709,065.00 25.50 401,803.50 27.00 425,439.000140 CRUSHED AGGREGATE COURSE

301020450 20,667.00 CUYD 25.00 516,675.00 11.00 227,337.00 50.00 1,033,350.000150 SPECIAL BACKFILL

301020625 46,471.00 SQYD 1.00 46,471.00 0.35 16,264.85 1.00 46,471.000160 AGGREGATE TREATMENT

401020045 16,363.00 TON 50.00 818,150.00 37.00 605,431.00 65.00 1,063,595.000170 PLANT MIX SURF-3/4 IN

401020300 229.00 TON 300.00 68,700.00 290.00 66,410.00 320.00 73,280.000180 HYDRATED LIME

402020095 850.70 TON 950.00 808,165.00 650.00 552,955.00 800.00 680,560.000190 ASPHALT CEMENT PG 70-28

402020315 6,976.00 GAL 6.00 41,856.00 3.00 20,928.00 4.00 27,904.000200 EMULSIFIED ASPHALT-TACK COAT

402020375 68.20 TON 1,000.00 68,200.00 975.00 66,495.00 850.00 57,970.000210 EMULSIFIED ASPHALT CHFRS-2P

409000000 1.70 CRMI 1,000.00 1,700.00 1,765.00 3,000.50 3,000.00 5,100.000220 FINAL SWEEP AND BROOM

409000020 38,336.00 SQYD 1.50 57,504.00 1.00 38,336.00 0.90 34,502.400230 COVER-TYPE 2

411011135 3.20 MILE 1,763.00 5,641.60 1,500.00 4,800.00 1,500.00 4,800.000240 RUMBLE STRIPS

551020030 19.60 CUYD 1,969.00 38,592.40 2,550.00 49,980.00 2,500.00 49,000.000250 CONCRETE-CLASS GENERAL

603000050 549.00 CUYD 60.00 32,940.00 100.00 54,900.00 100.00 54,900.000260 GRANULAR BEDDING MATERIAL
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0001 STRUCTURE REMOVALSECTION:

603000060 704.00 CUYD 45.00 31,680.00 55.00 38,720.00 75.00 52,800.000270 FOUNDATION MATERIAL

603012725 564.00 LNFT 450.00 253,800.00 500.00 282,000.00 789.00 444,996.000280 RCP 54 IN

603013361 318.00 LNFT 2,000.00 636,000.00 1,100.00 349,800.00 1,215.00 386,370.000290 REIN CONC BOX 8 X 6

603587020 1,387.40 LNFT 22.00 30,522.80 5.00 6,937.00 25.00 34,685.000300 REMOVE PIPE CULVERT

606010020 1,450.00 LNFT 30.00 43,500.00 21.00 30,450.00 21.00 30,450.000310 GUARDRAIL-TEMPORARY

606010021 2.00 EACH 1,400.00 2,800.00 1,600.00 3,200.00 1,600.00 3,200.000320 TEMP GD RAIL-STL/BR APPR-TY 1

606010024 2.00 EACH 1,840.00 3,680.00 1,600.00 3,200.00 1,600.00 3,200.000330 TEMP OPTIONAL TERM SECT

606010117 400.00 LNFT 55.00 22,000.00 120.00 48,000.00 120.00 48,000.000340 HIGH-TENSION CABLE RAIL

606010330 400.00 LNFT 35.00 14,000.00 31.10 12,440.00 31.10 12,440.000350 MGS GUARDRAIL

606010335 2.00 EACH 4,000.00 8,000.00 3,550.00 7,100.00 3,550.00 7,100.000360 MASH W-BEAM TERMINAL SECTION

606010385 5,387.50 LNFT 4.00 21,550.00 3.90 21,011.25 3.90 21,011.250370 REMOVE GUARDRAIL

606011300 1.00 EACH 1,370.00 1,370.00 1,525.00 1,525.00 1,525.00 1,525.000380 RESET OPTIONAL TERMINAL SECT

607100114 9,468.00 LNFT 4.00 37,872.00 4.05 38,345.40 4.75 44,973.000390 FARM FENCE-TYPE F2W-32 IN WW

607100360 21.00 EACH 190.00 3,990.00 182.60 3,834.60 225.00 4,725.000400 FARM FENCE-PANEL/SINGLE FW

607100380 24.00 EACH 246.00 5,904.00 269.00 6,456.00 285.00 6,840.000410 FARM FENCE-PANEL/DOUBLE FW
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0001 STRUCTURE REMOVALSECTION:

607100720 2.00 EACH 75.00 150.00 50.00 100.00 50.00 100.000420 DEADMAN

610010100 2,000.00 CUYD 23.00 46,000.00 8.50 17,000.00 35.00 70,000.000430 TOPSOIL

610100101 17.70 ACRE 542.00 9,593.40 285.00 5,044.50 750.00 13,275.000440 SEEDING AREA NO 1

610100103 6.20 ACRE 533.00 3,304.60 300.00 1,860.00 750.00 4,650.000450 SEEDING AREA NO 3

610100326 17.70 ACRE 122.00 2,159.40 135.00 2,389.50 200.00 3,540.000460 FERTILIZING AREA NO 1

610100555 23.90 ACRE 142.00 3,393.80 120.00 2,868.00 200.00 4,780.000470 CONDITION SEEDBED SURFACE

618030015 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000480 TRAFFIC CONTROL-FIXED

618030080 (1) LS 400,000.00 400,000.00 150,000.00 150,000.00 150,000.00 150,000.000490 TRAFFIC CONTROL-LS

618030180 4.00 EACH 17,000.00 68,000.00 18,000.00 72,000.00 18,000.00 72,000.000500 TRAFFIC CONTROL-CROSSOVER

618030190 4.00 MILE 13,000.00 52,000.00 12,000.00 48,000.00 12,000.00 48,000.000510 TRAFFIC CONTROL-TWO WAY TRAF

618030250 1.00 EACH 350,000.00 350,000.00 330,000.00 330,000.00 329,560.00 329,560.000520 CROSSOVER-CONST, MAINTAIN, REMOVE

618030260 1.00 EACH 400,000.00 400,000.00 275,000.00 275,000.00 294,560.00 294,560.000530 CROSSOVER-CONST, MAINTAIN, CLOSE

618030280 2.00 EACH 5,000.00 10,000.00 1,500.00 3,000.00 3,000.00 6,000.000540 CROSSOVER RECLAMATION

618100000 200.00 SQFT 50.00 10,000.00 50.00 10,000.00 50.00 10,000.000550 SINGLE USE SIGNS

619010062 151.40 SQFT 37.00 5,601.80 40.75 6,169.55 40.75 6,169.550560 SIGNS-ALUM SHEET INCR XI
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0001 STRUCTURE REMOVALSECTION:

619010090 98.30 SQFT 34.00 3,342.20 30.00 2,949.00 30.00 2,949.000570 SIGNS-ALUM REFL SHEET XI

619010200 1.00 EACH 600.00 600.00 1,325.00 1,325.00 1,325.00 1,325.000580 RESET SIGNS

619010230 6.00 EACH 81.00 486.00 70.00 420.00 70.00 420.000590 REMOVE SIGN

619010240 2.00 EACH 340.00 680.00 675.00 1,350.00 675.00 1,350.000600 REMOVE SIGN-GUIDE

619010300 501.00 LB 8.00 4,008.00 9.00 4,509.00 9.00 4,509.000610 POSTS-TUBULAR STEEL

619010310 72.00 LB 8.00 576.00 5.35 385.20 5.35 385.200620 POSTS-STEEL U SIGN

619010320 880.00 LB 7.75 6,820.00 4.85 4,268.00 4.85 4,268.000630 POSTS-STEEL STRUCTURAL SIGN

619010490 16.00 LNFT 17.00 272.00 16.00 256.00 16.00 256.000640 POLES-TREATED WOOD 5 IN

619010722 2.00 EACH 1,551.00 3,102.00 1,460.00 2,920.00 1,460.00 2,920.000650 FRANG SIGN POST BKWY-S4 X 7.7

619010730 2.00 EACH 2,000.00 4,000.00 2,150.00 4,300.00 2,150.00 4,300.000660 FRANG SIGN POST BKWY-W8 X 18

619011010 24.00 EACH 34.00 816.00 38.50 924.00 38.50 924.000670 DELINEATOR DES A

619011070 8.00 EACH 34.00 272.00 40.85 326.80 40.85 326.800680 DELINEATOR DES G

619011080 28.00 EACH 31.00 868.00 38.50 1,078.00 38.50 1,078.000690 DELINEATOR DES H

620012955 26,944.00 LNFT 0.40 10,777.60 0.25 6,736.00 0.25 6,736.000700 TEMPORARY STRIPING

620013000 76.00 GAL 70.00 5,320.00 50.00 3,800.00 50.00 3,800.000710 STRIPING-WHITE PAINT
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0001 STRUCTURE REMOVALSECTION:

620013960 51.00 GAL 171.00 8,721.00 130.00 6,630.00 130.00 6,630.000720 STRIPING-WHITE EPOXY

620014000 62.00 GAL 61.00 3,782.00 50.00 3,100.00 50.00 3,100.000730 STRIPING-YELLOW PAINT

620014960 41.00 GAL 153.00 6,273.00 130.00 5,330.00 130.00 5,330.000740 STRIPING-YELLOW EPOXY

622011084 2,503.00 SQYD 4.00 10,012.00 3.00 7,509.00 4.00 10,012.000750 GEOTEXTILE STABILIZATION

622011086 72,839.00 SQYD 1.75 127,468.25 1.70 123,826.30 2.25 163,887.750760 SEPARATION GEOTEXTILE - HIGH

$9,794,331.20$11,859,320.85 $8,418,000.00Section Totals

( ) indicates item is bid as Lump Sum

$8,418,000.00$11,859,320.85 $9,794,331.20

$11,859,320.85

Contract Item Totals

$8,418,000.00 9,794,331.20Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) M.A. DEATLEY
CONSTRUCTION,

INC.

(4) PROSPECT
CONSTRUCTION

Line
Number

0001 STRUCTURE REMOVALSECTION:

103000000 500.00 HOUR 2.50 1,250.00 110.00 55,000.000010 TRAINING PROGRAM

103500005 (1) LS 1,000.00 1,000.00 10,000.00 10,000.000020 ESCROW OF BID DOCUMENTS

104030010 75,000.00 UNIT 1.00 75,000.00 1.00 75,000.000030 MISCELLANEOUS WORK

108000000 (1) LS 2,500.00 2,500.00 20,000.00 20,000.000040 CRITICAL PATH SCHEDULE

108000010 (1) LS 30,000.00 30,000.00 20,000.00 20,000.000050 STRUCTURE ANALYSIS

109200005 (1) LS 1,142,200.00 1,142,200.00 395,000.00 395,000.000060 MOBILIZATION

202020041 (1) LS 1,100,000.00 1,100,000.00 530,000.00 530,000.000070 REMOVE STRUCTURE

203020100 266,475.00 CUYD 9.15 2,438,246.25 12.40 3,304,290.000080 EXCAVATION-UNCLASSIFIED

203020310 45,054.00 CUYD 22.50 1,013,715.00 22.00 991,188.000090 SPECIAL BORROW-NEAT LINE

203080100 7,089.00 CUYD 6.00 42,534.00 31.00 219,759.000100 TOPSOIL-SALVAGING AND PLACING

208010150 (1) LS 30,000.00 30,000.00 120,000.00 120,000.000110 TEMPORARY EROSION CONTROL-LS
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0001 STRUCTURE REMOVALSECTION:

208010200 500.00 UNIT 1.00 500.00 1.00 500.000120 TEMPORARY EROSION CONTROL-FIXED

210020170 56.00 MILE 75.00 4,200.00 100.00 5,600.000130 TEST TRAILER-TRANSPORT,SETUP

301020340 15,757.00 CUYD 32.50 512,102.50 41.10 647,612.700140 CRUSHED AGGREGATE COURSE

301020450 20,667.00 CUYD 15.00 310,005.00 21.00 434,007.000150 SPECIAL BACKFILL

301020625 46,471.00 SQYD 0.75 34,853.25 0.75 34,853.250160 AGGREGATE TREATMENT

401020045 16,363.00 TON 65.00 1,063,595.00 66.00 1,079,958.000170 PLANT MIX SURF-3/4 IN

401020300 229.00 TON 320.00 73,280.00 325.00 74,425.000180 HYDRATED LIME

402020095 850.70 TON 800.00 680,560.00 805.00 684,813.500190 ASPHALT CEMENT PG 70-28

402020315 6,976.00 GAL 4.00 27,904.00 4.05 28,252.800200 EMULSIFIED ASPHALT-TACK COAT

402020375 68.20 TON 850.00 57,970.00 855.00 58,311.000210 EMULSIFIED ASPHALT CHFRS-2P

409000000 1.70 CRMI 3,000.00 5,100.00 3,000.00 5,100.000220 FINAL SWEEP AND BROOM

409000020 38,336.00 SQYD 0.90 34,502.40 0.95 36,419.200230 COVER-TYPE 2

411011135 3.20 MILE 1,500.00 4,800.00 35,000.00 112,000.000240 RUMBLE STRIPS

551020030 19.60 CUYD 1,500.00 29,400.00 2,200.00 43,120.000250 CONCRETE-CLASS GENERAL

603000050 549.00 CUYD 50.00 27,450.00 30.00 16,470.000260 GRANULAR BEDDING MATERIAL
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0001 STRUCTURE REMOVALSECTION:

603000060 704.00 CUYD 40.00 28,160.00 28.00 19,712.000270 FOUNDATION MATERIAL

603012725 564.00 LNFT 585.00 329,940.00 1,700.00 958,800.000280 RCP 54 IN

603013361 318.00 LNFT 1,675.00 532,650.00 3,700.00 1,176,600.000290 REIN CONC BOX 8 X 6

603587020 1,387.40 LNFT 15.00 20,811.00 45.00 62,433.000300 REMOVE PIPE CULVERT

606010020 1,450.00 LNFT 21.00 30,450.00 21.10 30,595.000310 GUARDRAIL-TEMPORARY

606010021 2.00 EACH 1,600.00 3,200.00 1,650.00 3,300.000320 TEMP GD RAIL-STL/BR APPR-TY 1

606010024 2.00 EACH 1,600.00 3,200.00 4,100.00 8,200.000330 TEMP OPTIONAL TERM SECT

606010117 400.00 LNFT 120.00 48,000.00 121.00 48,400.000340 HIGH-TENSION CABLE RAIL

606010330 400.00 LNFT 31.10 12,440.00 31.00 12,400.000350 MGS GUARDRAIL

606010335 2.00 EACH 3,550.00 7,100.00 3,600.00 7,200.000360 MASH W-BEAM TERMINAL SECTION

606010385 5,387.50 LNFT 3.90 21,011.25 4.00 21,550.000370 REMOVE GUARDRAIL

606011300 1.00 EACH 1,525.00 1,525.00 4,750.00 4,750.000380 RESET OPTIONAL TERMINAL SECT

607100114 9,468.00 LNFT 4.05 38,345.40 4.10 38,818.800390 FARM FENCE-TYPE F2W-32 IN WW

607100360 21.00 EACH 182.60 3,834.60 183.00 3,843.000400 FARM FENCE-PANEL/SINGLE FW

607100380 24.00 EACH 269.00 6,456.00 270.00 6,480.000410 FARM FENCE-PANEL/DOUBLE FW
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0001 STRUCTURE REMOVALSECTION:

607100720 2.00 EACH 50.00 100.00 55.00 110.000420 DEADMAN

610010100 2,000.00 CUYD 40.00 80,000.00 66.00 132,000.000430 TOPSOIL

610100101 17.70 ACRE 335.00 5,929.50 290.00 5,133.000440 SEEDING AREA NO 1

610100103 6.20 ACRE 275.00 1,705.00 305.00 1,891.000450 SEEDING AREA NO 3

610100326 17.70 ACRE 105.00 1,858.50 140.00 2,478.000460 FERTILIZING AREA NO 1

610100555 23.90 ACRE 100.00 2,390.00 125.00 2,987.500470 CONDITION SEEDBED SURFACE

618030015 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.000480 TRAFFIC CONTROL-FIXED

618030080 (1) LS 425,000.00 425,000.00 155,000.00 155,000.000490 TRAFFIC CONTROL-LS

618030180 4.00 EACH 18,000.00 72,000.00 23,500.00 94,000.000500 TRAFFIC CONTROL-CROSSOVER

618030190 4.00 MILE 12,000.00 48,000.00 12,500.00 50,000.000510 TRAFFIC CONTROL-TWO WAY TRAF

618030250 1.00 EACH 360,000.00 360,000.00 405,000.00 405,000.000520 CROSSOVER-CONST, MAINTAIN, REMOVE

618030260 1.00 EACH 345,000.00 345,000.00 380,000.00 380,000.000530 CROSSOVER-CONST, MAINTAIN, CLOSE

618030280 2.00 EACH 18,500.00 37,000.00 700.00 1,400.000540 CROSSOVER RECLAMATION

618100000 200.00 SQFT 50.00 10,000.00 55.00 11,000.000550 SINGLE USE SIGNS

619010062 151.40 SQFT 40.75 6,169.55 41.00 6,207.400560 SIGNS-ALUM SHEET INCR XI
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0001 STRUCTURE REMOVALSECTION:

619010090 98.30 SQFT 30.00 2,949.00 31.00 3,047.300570 SIGNS-ALUM REFL SHEET XI

619010200 1.00 EACH 1,325.00 1,325.00 1,330.00 1,330.000580 RESET SIGNS

619010230 6.00 EACH 70.00 420.00 71.00 426.000590 REMOVE SIGN

619010240 2.00 EACH 675.00 1,350.00 680.00 1,360.000600 REMOVE SIGN-GUIDE

619010300 501.00 LB 9.00 4,509.00 9.10 4,559.100610 POSTS-TUBULAR STEEL

619010310 72.00 LB 5.35 385.20 5.40 388.800620 POSTS-STEEL U SIGN

619010320 880.00 LB 4.85 4,268.00 5.00 4,400.000630 POSTS-STEEL STRUCTURAL SIGN

619010490 16.00 LNFT 16.00 256.00 16.50 264.000640 POLES-TREATED WOOD 5 IN

619010722 2.00 EACH 1,460.00 2,920.00 1,500.00 3,000.000650 FRANG SIGN POST BKWY-S4 X 7.7

619010730 2.00 EACH 2,150.00 4,300.00 2,200.00 4,400.000660 FRANG SIGN POST BKWY-W8 X 18

619011010 24.00 EACH 38.50 924.00 39.00 936.000670 DELINEATOR DES A

619011070 8.00 EACH 40.85 326.80 41.00 328.000680 DELINEATOR DES G

619011080 28.00 EACH 38.50 1,078.00 39.00 1,092.000690 DELINEATOR DES H

620012955 26,944.00 LNFT 0.25 6,736.00 0.26 7,005.440700 TEMPORARY STRIPING

620013000 76.00 GAL 50.00 3,800.00 50.50 3,838.000710 STRIPING-WHITE PAINT
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0001 STRUCTURE REMOVALSECTION:

620013960 51.00 GAL 130.00 6,630.00 131.00 6,681.000720 STRIPING-WHITE EPOXY

620014000 62.00 GAL 50.00 3,100.00 51.00 3,162.000730 STRIPING-YELLOW PAINT

620014960 41.00 GAL 130.00 5,330.00 131.00 5,371.000740 STRIPING-YELLOW EPOXY

622011084 2,503.00 SQYD 2.50 6,257.50 2.50 6,257.500750 GEOTEXTILE STABILIZATION

622011086 72,839.00 SQYD 1.90 138,394.10 2.85 207,591.150760 SEPARATION GEOTEXTILE - HIGH

$11,470,201.80 $12,967,405.44Section Totals

( ) indicates item is bid as Lump Sum

$12,967,405.44$11,470,201.80

$11,470,201.80

Contract Item Totals

$12,967,405.44Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $6,201,728.40 124.46% 100.00%

1 2362 L.H.C., INCORPORATED $4,982,736.00 100.00% 80.34%

2 6259 KNIFE RIVER CORPORATION - MSLA $5,142,080.31 103.20% 82.91%

Vendor Ranking

Contract ID:

W BROADWAY - OLD HWY 10 (MSLA) & PATH PRESERVATION - MSLA

MissoulaLetting Date:

Contract Description:

District(s): 50 WORKING DAYS

09R22

March 09, 2023 9:00
AM

(10086165000) TA 8199(165)
PATH PRESERVATION - MISSOULA
(9863002000) NH 132-1(2)0
W BROADWAY - OLD HWY 10 (MSLA)

Missoula103 Counties:

Contract
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) L.H.C.,
INCORPORATED

(2) KNIFE RIVER
CORPORATION -

MSLA

Line
Number

0001 PATH PRESERVATIONSECTION:

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.00 1.00 15,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 3,000.00 3,000.00 22,000.00 22,000.00 9,500.00 9,500.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 800,000.00 800,000.00 439,000.75 439,000.75 525,000.00 525,000.000030 MOBILIZATION

203020278 459.00 CUYD 40.00 18,360.00 60.00 27,540.00 45.00 20,655.000040 EXCAVATION-DIGOUTS

203020375 305.00 CUYD 250.00 76,250.00 70.00 21,350.00 23.00 7,015.000050 EMBANKMENT IN PLACE

208010000 (1) LS 16,000.00 16,000.00 10,000.00 10,000.00 7,100.00 7,100.000060 BMP ADMINISTRATION-LS

208010005 (1) LS 10,000.00 10,000.00 7,500.00 7,500.00 7,100.00 7,100.000070 PAR BMP ADMINISTRATION-LS

208010015 (1) LS 25,000.00 25,000.00 10,000.00 10,000.00 25,175.00 25,175.000080 AQUATIC RESOURCE MONITOR

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000090 TEMPORARY EROSION CONTROL-FIXED

301020340 126.00 CUYD 100.00 12,600.00 80.00 10,080.00 95.00 11,970.000100 CRUSHED AGGREGATE COURSE
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0001 PATH PRESERVATIONSECTION:

301020416 80.00 CUYD 85.00 6,800.00 75.00 6,000.00 95.00 7,600.000110 SHOULDER GRAVEL

401020048 25,962.00 TON 48.00 1,246,176.00 40.00 1,038,480.00 47.80 1,240,983.600120 PLANT MIX SURF-1/2 IN

401020162 76.00 TON 1,000.00 76,000.00 250.00 19,000.00 135.00 10,260.000135 COMMERCIAL MIX-1/2 IN-PG 58V-34

401020300 363.00 TON 300.00 108,900.00 300.00 108,900.00 330.00 119,790.000140 HYDRATED LIME

402020192 1,505.50 TON 1,100.00 1,656,050.00 933.00 1,404,631.50 890.00 1,339,895.000150 ASPHALT CEMENT PG 58V-34

402020315 10,272.00 GAL 3.00 30,816.00 5.00 51,360.00 4.80 49,305.600160 EMULSIFIED ASPHALT-TACK COAT

402020320 16,095.00 GAL 7.00 112,665.00 5.00 80,475.00 4.75 76,451.250170 EMULSIFIED ASPHALT-FOG SEAL

402020375 377.70 TON 1,000.00 377,700.00 942.00 355,793.40 915.00 345,595.500180 EMULSIFIED ASPHALT CHFRS-2P

403010255 314.00 LB 10.00 3,140.00 20.00 6,280.00 21.50 6,751.000190 CRACK SEALING

409000020 211,518.00 SQYD 1.00 211,518.00 0.85 179,790.30 0.79 167,099.220200 COVER-TYPE 2

411010000 205,234.00 SQYD 3.00 615,702.00 2.05 420,729.70 2.10 430,991.400210 COLD MILLING

603014242 12.00 EACH 667.00 8,004.00 600.00 7,200.00 205.00 2,460.000220 ADJUST VALVE BOX

604000100 1.00 EACH 1,180.00 1,180.00 600.00 600.00 410.00 410.000230 ADJUST MANHOLE

604000260 8.00 EACH 800.00 6,400.00 600.00 4,800.00 410.00 3,280.000240 ADJUST DROP INLET
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0001 PATH PRESERVATIONSECTION:

605000070 18.00 EACH 75.00 1,350.00 150.00 2,700.00 50.00 900.000250 REMOVE CONCRETE BARRIER RAIL

605000090 12.00 EACH 1,150.00 13,800.00 1,200.00 14,400.00 1,160.00 13,920.000260 CONCRETE BARRIER RAIL

606010150 4.00 EACH 1,650.00 6,600.00 3,470.64 13,882.56 3,260.00 13,040.000270 GUARDRAIL-STL/BR APPR-TY 1

606010330 665.50 LNFT 35.00 23,292.50 34.00 22,627.00 32.00 21,296.000280 MGS GUARDRAIL

606010335 5.00 EACH 4,500.00 22,500.00 3,500.00 17,500.00 3,450.00 17,250.000290 MASH W-BEAM TERMINAL SECTION

606010385 528.10 LNFT 4.00 2,112.40 3.50 1,848.35 3.40 1,795.540300 REMOVE GUARDRAIL

609010010 72.00 LNFT 90.00 6,480.00 80.00 5,760.00 60.00 4,320.000310 CURB-CONCRETE

610100559 (1) LS 2,000.00 2,000.00 5,000.00 5,000.00 6,800.00 6,800.000320 REVEGETATION

617533000 34.00 EACH 120.00 4,080.00 155.00 5,270.00 150.00 5,100.000330 SIG-TRAF-BACKPLATE-REFLECTIVE

617763510 3.00 EACH 12,500.00 37,500.00 12,500.00 37,500.00 12,500.00 37,500.000340 DETECTOR-RADAR/ADVANCE

618030005 275,000.00 UNIT 0.70 192,500.00 0.72 198,000.00 0.70 192,500.000350 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 1,500.00 3,000.00 1,200.00 2,400.00 1,100.00 2,200.000360 MOTORCYCLE ADVISORY SIGN

618100005 2.00 EACH 7,000.00 14,000.00 4,200.00 8,400.00 4,000.00 8,000.000370 PORTABLE VARIABLE MESSAGE SIGN

619010062 684.90 SQFT 35.00 23,971.50 38.00 26,026.20 37.00 25,341.300380 SIGNS-ALUM SHEET INCR XI
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0001 PATH PRESERVATIONSECTION:

619010090 911.70 SQFT 40.00 36,468.00 35.00 31,909.50 34.00 30,997.800390 SIGNS-ALUM REFL SHEET XI

619010230 79.00 EACH 50.00 3,950.00 56.00 4,424.00 55.00 4,345.000400 REMOVE SIGN

619010240 30.00 EACH 350.00 10,500.00 200.00 6,000.00 200.00 6,000.000410 REMOVE SIGN-GUIDE

619010310 134.00 LB 8.00 1,072.00 8.25 1,105.50 8.00 1,072.000420 POSTS-STEEL U SIGN

619010320 2,169.00 LB 6.00 13,014.00 5.00 10,845.00 5.00 10,845.000430 POSTS-STEEL STRUCTURAL SIGN

619010480 482.00 LNFT 14.00 6,748.00 15.00 7,230.00 14.00 6,748.000440 POLES-TREATED WOOD 4 IN

619010490 462.00 LNFT 15.00 6,930.00 15.00 6,930.00 15.00 6,930.000450 POLES-TREATED WOOD 5 IN

619010722 14.00 EACH 1,500.00 21,000.00 1,400.00 19,600.00 1,350.00 18,900.000460 FRANG SIGN POST BKWY-S4 X 7.7

619010724 4.00 EACH 1,300.00 5,200.00 1,400.00 5,600.00 1,350.00 5,400.000470 FRANG SIGN POST BKWY-S5 X 10

619011010 124.00 EACH 30.00 3,720.00 29.00 3,596.00 29.00 3,596.000480 DELINEATOR DES A

619011040 48.00 EACH 34.00 1,632.00 34.00 1,632.00 33.00 1,584.000490 DELINEATOR DES D

619011180 14.00 EACH 80.00 1,120.00 73.00 1,022.00 70.00 980.000500 DELINEATOR-FLEX SURF MTD YLW

620010301 24.00 GAL 260.00 6,240.00 360.00 8,640.00 350.00 8,400.000510 CURB MARKING-YELLOW EPOXY

620011105 78.00 GAL 220.00 17,160.00 260.00 20,280.00 250.00 19,500.000520 WORDS AND SYMBOLS-WHITE PAINT
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0001 PATH PRESERVATIONSECTION:

620011110 44.00 GAL 190.00 8,360.00 260.00 11,440.00 250.00 11,000.000530 WORDS AND SYMBOLS-YELLOW PAINT

620011260 51.00 GAL 385.00 19,635.00 360.00 18,360.00 350.00 17,850.000540 WORDS AND SYMBOLS-WHITE EPOXY

620011265 30.00 GAL 385.00 11,550.00 360.00 10,800.00 350.00 10,500.000550 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 118,014.00 LNFT 0.50 59,007.00 0.16 18,882.24 0.15 17,702.100560 TEMPORARY STRIPING

620013000 880.00 GAL 40.00 35,200.00 46.00 40,480.00 45.00 39,600.000570 STRIPING-WHITE PAINT

620013960 586.00 GAL 125.00 73,250.00 125.00 73,250.00 120.00 70,320.000580 STRIPING-WHITE EPOXY

620014000 560.00 GAL 40.00 22,400.00 46.00 25,760.00 45.00 25,200.000590 STRIPING-YELLOW PAINT

620014960 373.00 GAL 125.00 46,625.00 125.00 46,625.00 120.00 44,760.000600 STRIPING-YELLOW EPOXY

$5,142,080.31$6,201,728.40 $4,982,736.00Section Totals

( ) indicates item is bid as Lump Sum

$4,982,736.00$6,201,728.40 $5,142,080.31

$6,201,728.40

Contract Item Totals

$4,982,736.00 5,142,080.31Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,628,801.85 90.76% 100.00%

1 1044 RAZZ CONSTRUCTION INC $2,896,443.75 100.00% 110.18%

Vendor Ranking
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) RAZZ
CONSTRUCTION

INC

Line
Number

0001 MILL & FILL, SEAL & COVER, ADA UPGRADESSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 15,000.00 15,000.00 50,000.00 50,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 500,000.00 500,000.00 725,000.00 725,000.000030 MOBILIZATION

208010000 (1) LS 10,000.00 10,000.00 20,000.00 20,000.000040 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL-FIXED

210020170 216.00 MILE 25.00 5,400.00 50.00 10,800.000060 TEST TRAILER-TRANSPORT,SETUP

301020340 84.00 CUYD 165.00 13,860.00 125.00 10,500.000070 CRUSHED AGGREGATE COURSE

301020625 1,530.00 SQYD 1.45 2,218.50 2.50 3,825.000080 AGGREGATE TREATMENT

401020064 307.00 TON 350.00 107,450.00 161.00 49,427.000090 COMMERCIAL PLANT MIX-MISC

401020162 2,653.00 TON 275.00 729,575.00 125.00 331,625.000100 COMMERCIAL MIX-1/2 IN-PG 58V-34

402020315 1,132.00 GAL 8.00 9,056.00 16.00 18,112.000110 EMULSIFIED ASPHALT-TACK COAT
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0001 MILL & FILL, SEAL & COVER, ADA UPGRADESSECTION:

402020375 76.00 TON 1,100.00 83,600.00 1,650.00 125,400.000120 EMULSIFIED ASPHALT CHFRS-2P

409000000 1.30 CRMI 3,900.00 5,070.00 2,050.00 2,665.000130 FINAL SWEEP AND BROOM

409000030 34,387.00 SQYD 1.35 46,422.45 5.80 199,444.600140 COVER-TYPE 3

411010000 20,749.00 SQYD 4.50 93,370.50 5.00 103,745.000150 COLD MILLING

603014242 11.00 EACH 716.00 7,876.00 650.00 7,150.000160 ADJUST VALVE BOX

604000260 12.00 EACH 1,200.00 14,400.00 1,500.00 18,000.000170 ADJUST DROP INLET

608010020 1,111.00 SQYD 220.00 244,420.00 218.00 242,198.000180 SIDEWALK-CONCRETE 4 IN

608010050 433.90 SQYD 275.00 119,322.50 250.00 108,475.000190 SIDEWALK-CONCRETE 6 IN

608010125 52.60 SQYD 500.00 26,300.00 721.00 37,924.600200 DETEC WARNING DEVICES-TYPE 1

609010200 2,169.20 LNFT 110.00 238,612.00 164.00 355,748.800210 CURB AND GUTTER-CONC

610100559 (1) LS 5,000.00 5,000.00 15,000.00 15,000.000220 REVEGETATION

616343914 95.00 LNFT 18.00 1,710.00 50.00 4,750.000230 CONDUIT-PLASTIC 1 1/2 IN

616782999 3.00 EACH 400.00 1,200.00 375.00 1,125.000240 ADJUST PULL BOX

616783006 3.00 EACH 930.00 2,790.00 1,475.00 4,425.000250 PULL BOX-COMPOSITE TYPE 1

617000000 1.16 CUYD 2,500.00 2,900.00 2,500.00 2,900.000260 FOUNDATION-CONCRETE
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0001 MILL & FILL, SEAL & COVER, ADA UPGRADESSECTION:

617123106 172.00 LNFT 2.80 481.60 2.35 404.200270 CONDUCTOR-COPPER AWG6-600V

617123110 273.00 LNFT 1.50 409.50 1.50 409.500280 CONDUCTOR-COPPER AWG10-600V

617183056 2.00 EACH 9,000.00 18,000.00 6,800.00 13,600.000290 STANDARD-STL TYPE 10-A-500-6

617303800 (1) LS 1,000.00 1,000.00 1,250.00 1,250.000300 RESET LUMINAIRE ASSEMBLY

617781000 (1) LS 2,500.00 2,500.00 4,000.00 4,000.000310 REMOVE AND SALVAGE MISC ELECTRICAL

618030005 250,000.00 UNIT 0.70 175,000.00 1.00 250,000.000320 TRAFFIC CONTROL DEVICES CB

618100005 2.00 EACH 7,500.00 15,000.00 7,000.00 14,000.000330 PORTABLE VARIABLE MESSAGE SIGN

619010090 512.80 SQFT 27.00 13,845.60 45.00 23,076.000340 SIGNS-ALUM REFL SHEET XI

619010230 58.00 EACH 55.00 3,190.00 80.00 4,640.000350 REMOVE SIGN

619010340 2,455.30 LB 12.00 29,463.60 18.50 45,423.050360 POSTS-TUBULAR STEEL-SQ-PERF

619010480 88.00 LNFT 14.00 1,232.00 15.00 1,320.000370 POLES-TREATED WOOD 4 IN

619010490 64.00 LNFT 15.50 992.00 18.00 1,152.000380 POLES-TREATED WOOD 5 IN

619010770 4.00 EACH 525.00 2,100.00 1,140.00 4,560.000390 SQ TUBLR SLIP BASE BKWY-3 IN

619011010 19.00 EACH 35.00 665.00 35.00 665.000400 DELINEATOR DES A

619011040 10.00 EACH 37.00 370.00 40.00 400.000410 DELINEATOR DES D
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0001 MILL & FILL, SEAL & COVER, ADA UPGRADESSECTION:

620010301 24.00 GAL 300.00 7,200.00 433.00 10,392.000420 CURB MARKING-YELLOW EPOXY

620010310 2.00 GAL 250.00 500.00 310.00 620.000430 CURB MARKING-BLUE PAINT

620011105 30.00 GAL 220.00 6,600.00 310.00 9,300.000440 WORDS AND SYMBOLS-WHITE PAINT

620011260 22.00 GAL 385.00 8,470.00 433.00 9,526.000450 WORDS AND SYMBOLS-WHITE EPOXY

620012955 11,272.00 LNFT 0.55 6,199.60 0.50 5,636.000460 TEMPORARY STRIPING

620013000 78.00 GAL 65.00 5,070.00 93.00 7,254.000470 STRIPING-WHITE PAINT

620013960 69.00 GAL 200.00 13,800.00 148.00 10,212.000480 STRIPING-WHITE EPOXY

620014000 44.00 GAL 65.00 2,860.00 93.00 4,092.000490 STRIPING-YELLOW PAINT

620014960 39.00 GAL 200.00 7,800.00 148.00 5,772.000500 STRIPING-YELLOW EPOXY

$2,628,801.85 $2,896,443.75Section Totals

( ) indicates item is bid as Lump Sum

$2,896,443.75$2,628,801.85

$2,628,801.85

Contract Item Totals

$2,896,443.75Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $450,680.00 136.42% 100.00%

1 6782 HIGHMARK TRAFFIC SERVICES, INC. $330,370.00 100.00% 73.30%

2 6234 HIGHWAY SPECIALTIES, INC. $454,150.00 137.47% 100.77%

Vendor Ranking

Contract ID:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HIGHMARK
TRAFFIC

SERVICES, INC.

(2) HIGHWAY
SPECIALTIES,

INC.

Line
Number

0001 RUMBLE STRIPSSECTION:

104030010 5,000.00 UNIT 1.00 5,000.00 1.00 5,000.00 1.00 5,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 5,000.00 5,000.00 1,000.00 1,000.00 10,000.00 10,000.000020 STRUCTURE ANALYSIS

109200005 (1) LS 100,000.00 100,000.00 25,000.00 25,000.00 45,000.00 45,000.000030 MOBILIZATION

208010000 (1) LS 15,000.00 15,000.00 1,000.00 1,000.00 10,000.00 10,000.000040 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL-FIXED

411011135 20.20 MILE 1,100.00 22,220.00 3,500.00 70,700.00 1,600.00 32,320.000060 RUMBLE STRIPS

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000070 TRAFFIC CONTROL-FIXED

618030080 (1) LS 100,000.00 100,000.00 25,000.00 25,000.00 175,000.00 175,000.000080 TRAFFIC CONTROL-LS

618100005 2.00 EACH 7,500.00 15,000.00 3,500.00 7,000.00 5,000.00 10,000.000090 PORTABLE VARIABLE MESSAGE SIGN

620013960 1,296.00 GAL 130.00 168,480.00 135.00 174,960.00 115.00 149,040.000100 STRIPING-WHITE EPOXY

620014960 146.00 GAL 130.00 18,980.00 135.00 19,710.00 115.00 16,790.000110 STRIPING-YELLOW EPOXY
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$454,150.00$450,680.00 $330,370.00Section Totals

( ) indicates item is bid as Lump Sum

$330,370.00$450,680.00 $454,150.00

$450,680.00

Contract Item Totals

$330,370.00 454,150.00Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $11,473,805.60 99.10% 100.00%

1 1197 FRONTIER WEST, LLC $11,577,777.00 100.00% 100.91%

2 2054 SLETTEN CONSTRUCTION COMPANY $13,434,246.61 116.03% 117.09%

Vendor Ranking

Contract ID:

I-15 BR REHAB - CLANCY AREA & I-15 BR REHAB - JEFFERSON CITY

ButteLetting Date:

Contract Description:

District(s): 10/08/24 COMPLETION DATE

02223

February 23, 2023
9:00 AM

(978212800) NHPB 15-1(128)180
I-15 BR REHAB - JEFFERSON CITY
(978373000) NHPB STWD(730)
I-15 BR REHAB - CLANCY AREA

Jefferson201 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) FRONTIER
WEST, LLC

(2) SLETTEN
CONSTRUCTION

COMPANY

Line
Number

0001 BRIDGE REHIBILITATIONSECTION:

104030010 150,000.00 UNIT 1.00 150,000.00 1.00 150,000.00 1.00 150,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 5,000.00 5,000.00 42,500.00 42,500.00 55,000.00 55,000.000020 STRUCTURE ANALYSIS

109200005 (1) LS 2,350,000.00 2,350,000.00 1,592,520.87 1,592,520.87 2,112,000.00 2,112,000.000030 MOBILIZATION

202020058 319.80 LNFT 125.00 39,975.00 101.00 32,299.80 180.00 57,564.000040 REMOVE GUARD ANGLE

202020115 2,108.20 SQYD 360.00 758,952.00 355.00 748,411.00 675.00 1,423,035.000050 REMOVE DECK

203020100 2,532.00 CUYD 35.00 88,620.00 69.50 175,974.00 35.00 88,620.000060 EXCAVATION-UNCLASSIFIED

203020185 (1) LS 40,000.00 40,000.00 350,000.00 350,000.00 34,000.00 34,000.000070 TEMPORARY CHANNEL DIVERSION

203020278 137.00 CUYD 55.00 7,535.00 58.50 8,014.50 100.00 13,700.000080 EXCAVATION-DIGOUTS

208010150 (1) LS 80,000.00 80,000.00 85,000.00 85,000.00 80,000.00 80,000.000090 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000100 TEMPORARY EROSION CONTROL-FIXED
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0001 BRIDGE REHIBILITATIONSECTION:

209010160 (1) LS 40,000.00 40,000.00 31,585.29 31,585.29 15,000.00 15,000.000110 TEMPORARY SHORING

301020252 69.00 CUYD 75.00 5,175.00 117.48 8,106.12 218.50 15,076.500120 BRIDGE END BACKFILL-TYPE 1

301020340 2,148.00 CUYD 80.00 171,840.00 105.00 225,540.00 63.25 135,861.000130 CRUSHED AGGREGATE COURSE

301020625 3,346.00 SQYD 1.45 4,851.70 2.02 6,758.92 1.32 4,416.720140 AGGREGATE TREATMENT

401020021 2,072.00 TON 200.00 414,400.00 210.00 435,120.00 156.40 324,060.800150 COMMERCIAL MIX-PG 70-28

402020315 458.00 GAL 8.00 3,664.00 10.75 4,923.50 11.50 5,267.000160 EMULSIFIED ASPHALT-TACK COAT

402020375 14.80 TON 1,000.00 14,800.00 1,500.00 22,200.00 1,265.00 18,722.000170 EMULSIFIED ASPHALT CHFRS-2P

409000000 0.60 CRMI 1,200.00 720.00 14,000.00 8,400.00 10,350.00 6,210.000180 FINAL SWEEP AND BROOM

409000020 8,104.00 SQYD 3.30 26,743.20 1.50 12,156.00 3.80 30,795.200190 COVER-TYPE 2

411010000 5,772.00 SQYD 10.00 57,720.00 10.00 57,720.00 12.65 73,015.800200 COLD MILLING

411011135 0.60 MILE 3,500.00 2,100.00 5,000.00 3,000.00 8,740.00 5,244.000210 RUMBLE STRIPS

501010401 1.60 SQYD 2,000.00 3,200.00 17,000.00 27,200.00 30,000.00 48,000.000220 CONCRETE-SHALLOW REPAIR

551020036 502.90 CUYD 1,000.00 502,900.00 1,950.00 980,655.00 2,200.00 1,106,380.000230 CONCRETE-CLASS STRUCTURE LOW SLUMP

552010043 98.40 SQFT 150.00 14,760.00 81.50 8,019.60 580.00 57,072.000240 FRP REINFORCEMENT
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0001 BRIDGE REHIBILITATIONSECTION:

552010059 34.80 LNFT 200.00 6,960.00 370.00 12,876.00 1,200.00 41,760.000250 EPOXY INJECTION

552010060 (1) LS 3,000.00 3,000.00 16,500.00 16,500.00 32,000.00 32,000.000260 REPAIR STRUCTURE

552010140 3,831.80 SQYD 15.00 57,477.00 22.50 86,215.50 19.50 74,720.100270 TRANSVERSE DECK GROOVING

552011010 34.60 LNFT 400.00 13,840.00 1,055.00 36,503.00 935.00 32,351.000280 EXPANSION JOINT STRIP SEAL

552011030 175.60 LNFT 500.00 87,800.00 315.00 55,314.00 250.00 43,900.000290 EXPANSION JOINT-ASPHALT PLUG

552011120 247.30 LNFT 75.00 18,547.50 31.00 7,666.30 190.00 46,987.000300 JOINT SEALS-POLYURETHANE

555010200 127,396.00 LB 3.75 477,735.00 2.50 318,490.00 3.85 490,474.600310 REINFORCING STEEL-EPOXY COATED

556000100 0.40 SQYD 8,000.00 3,200.00 12,000.00 4,800.00 30,000.00 12,000.000320 PAINT EXISTING STRUCTURAL STEEL

561020110 2,113.80 SQYD 125.00 264,225.00 100.00 211,380.00 195.00 412,191.000330 BRIDGE DECK MILLING

562000020 9.40 SQYD 600.00 5,640.00 565.00 5,311.00 685.00 6,439.000340 CLASS A BRIDGE DECK REPAIR

562000030 8.00 SQYD 1,300.00 10,400.00 1,200.00 9,600.00 2,900.00 23,200.000350 CLASS B BRIDGE DECK REPAIR

563000010 2,113.80 SQYD 115.00 243,087.00 95.00 200,811.00 195.00 412,191.000360 CONCRETE-CLASS OVERLAY

563000012 500.00 UNIT 1.00 500.00 100.00 50,000.00 1.00 500.000370 CONCRETE-CLASS OVERLAY-FIXED

563000040 665.00 SQYD 45.00 29,925.00 37.50 24,937.50 38.00 25,270.000380 POLYMER OVERLAY
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0001 BRIDGE REHIBILITATIONSECTION:

563000045 665.00 SQYD 9.00 5,985.00 7.50 4,987.50 9.50 6,317.500390 POLYMER OVERLAY PRIMER

563000100 665.00 SQYD 9.00 5,985.00 6.50 4,322.50 7.25 4,821.250400 PREPARE DECK

563000110 34.80 SQYD 80.00 2,784.00 150.00 5,220.00 250.00 8,700.000410 WATERPROOF MEMBRANE

603013413 133.00 LNFT 60.00 7,980.00 110.00 14,630.00 55.20 7,341.600420 PIPE-CORR POLYETHYLENE DR 8 IN

603015270 528.00 LNFT 85.00 44,880.00 250.00 132,000.00 115.00 60,720.000430 EMBANKMENT PROTECTOR 18 IN

603587010 280.00 LNFT 30.00 8,400.00 115.00 32,200.00 40.25 11,270.000440 REMOVE EMBANKMENT PROTECTOR

604000270 1.00 EACH 6,000.00 6,000.00 15,500.00 15,500.00 2,875.00 2,875.000450 ADJUST MEDIAN INLET

605000040 1,493.40 LNFT 200.00 298,680.00 110.00 164,274.00 280.00 418,152.000460 REVISE CONCRETE BARRIER RAIL-BR

605000093 1,117.50 LNFT 180.00 201,150.00 120.00 134,100.00 220.00 245,850.000470 36 IN SS CONCRETE BARRIER RAIL-BR-CSC

606010117 2,161.00 LNFT 60.00 129,660.00 125.00 270,125.00 138.00 298,218.000480 HIGH-TENSION CABLE RAIL

606010140 21.00 EACH 2,000.00 42,000.00 2,000.00 42,000.00 2,300.00 48,300.000490 GUARDRAIL END SECTION WIDENING

606010150 6.00 EACH 3,400.00 20,400.00 4,000.00 24,000.00 4,370.00 26,220.000500 GUARDRAIL-STL/BR APPR-TY 1

606010330 2,927.30 LNFT 40.00 117,092.00 40.00 117,092.00 43.70 127,923.010510 MGS GUARDRAIL

606010335 21.00 EACH 4,000.00 84,000.00 4,500.00 94,500.00 5,060.00 106,260.000520 MASH W-BEAM TERMINAL SECTION
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0001 BRIDGE REHIBILITATIONSECTION:

606010342 38.00 EACH 5,000.00 190,000.00 6,750.00 256,500.00 7,245.00 275,310.000530 MASH THRIE BEAM BR APPRCH SECTION

606010386 2,880.60 LNFT 5.00 14,403.00 6.00 17,283.60 6.61 19,040.770540 REMOVE AND SALVAGE GUARDRAIL

606011503 8.00 EACH 2,500.00 20,000.00 4.00 32.00 4,600.00 36,800.000550 RESET TEMP IMPACT ATTENUATOR

606011518 8.00 EACH 3,200.00 25,600.00 4.00 32.00 4,600.00 36,800.000560 TEMPORARY IMPACT ATTENUATOR

607150125 40.00 LNFT 30.00 1,200.00 105.00 4,200.00 172.50 6,900.000570 RESET FENCE

609010112 1,506.30 LNFT 45.00 67,783.50 60.00 90,378.00 69.00 103,934.700580 CURB 4 IN-CONCRETE

609010200 24.00 LNFT 200.00 4,800.00 275.00 6,600.00 345.00 8,280.000590 CURB AND GUTTER-CONC

609010203 1,374.30 LNFT 7.00 9,620.10 25.00 34,357.50 9.20 12,643.560600 REMOVE CURB

610100559 (1) LS 25,000.00 25,000.00 42,500.00 42,500.00 14,577.50 14,577.500610 REVEGETATION

610100560 6.00 SQYD 50.00 300.00 7.00 42.00 318.05 1,908.300620 RIPRAP REVEGETATION

613100040 39.00 CUYD 1,500.00 58,500.00 1,200.00 46,800.00 845.25 32,964.750630 RIPRAP-CLASS 2 RANDOM

613300050 21.00 CUYD 300.00 6,300.00 1,650.00 34,650.00 258.75 5,433.750640 BANK PROTECTION-TYPE 3

618030015 40,000.00 UNIT 1.00 40,000.00 1.00 40,000.00 1.00 40,000.000650 TRAFFIC CONTROL-FIXED

618030080 (1) LS 1,700,000.00 1,700,000.00 1,595,000.00 1,595,000.00 1,752,000.00 1,752,000.000660 TRAFFIC CONTROL-LS
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0001 BRIDGE REHIBILITATIONSECTION:

618030260 5.00 EACH 400,000.00 2,000,000.00 405,000.00 2,025,000.00 387,000.00 1,935,000.000670 CROSSOVER-CONST, MAINTAIN, CLOSE

618030280 5.00 EACH 6,000.00 30,000.00 6,500.00 32,500.00 1,725.00 8,625.000680 CROSSOVER RECLAMATION

618100000 377.00 SQFT 45.00 16,965.00 50.00 18,850.00 55.20 20,810.400690 SINGLE USE SIGNS

618190100 1,400.00 LNFT 40.00 56,000.00 40.00 56,000.00 40.25 56,350.000700 TEMPORARY BARRIER RAIL

618190110 1,400.00 LNFT 5.00 7,000.00 20.00 28,000.00 18.40 25,760.000710 RESET TEMP BARRIER RAIL

620013000 32.00 GAL 130.00 4,160.00 150.00 4,800.00 172.50 5,520.000720 STRIPING-WHITE PAINT

620013955 132,280.00 LNFT 0.52 68,785.60 0.25 33,070.00 0.25 33,070.000730 REMOVE PAVEMENT MARKINGS

620013960 353.00 GAL 200.00 70,600.00 115.00 40,595.00 132.25 46,684.250740 STRIPING-WHITE EPOXY

620014000 30.00 GAL 130.00 3,900.00 175.00 5,250.00 172.50 5,175.000750 STRIPING-YELLOW PAINT

620014960 285.00 GAL 200.00 57,000.00 125.00 35,625.00 132.25 37,691.250760 STRIPING-YELLOW EPOXY

622011043 74.00 SQYD 20.00 1,480.00 4.00 296.00 14.95 1,106.300770 PERM EROSION CONTROL-HIGH SURV

622011084 192.00 SQYD 5.00 960.00 3.00 576.00 5.75 1,104.000780 GEOTEXTILE STABILIZATION

622011086 4,220.00 SQYD 3.00 12,660.00 4.00 16,880.00 5.75 24,265.000790 SEPARATION GEOTEXTILE - HIGH
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$13,434,246.61$11,473,805.60 $11,577,777.00Section Totals

( ) indicates item is bid as Lump Sum

$11,577,777.00$11,473,805.60 $13,434,246.61

$11,473,805.60

Contract Item Totals

$11,577,777.00 13,434,246.61Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $5,125,637.25 112.43% 100.00%

1 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$4,558,913.82 100.00% 88.94%

2 2362 L.H.C., INCORPORATED $4,687,254.00 102.82% 91.45%

3 6297 CENTURY COMPANIES, INC. $4,693,743.95 102.96% 91.57%

Vendor Ranking

Contract ID:

CARTER - NORTH & SOUTH

Great FallsLetting Date:

Contract Description:

District(s): 50 WORKING DAYS

06123

February 23, 2023
9:00 AM

(9845022000) CRSII-NH 10-3(22)20
CARTER - NORTH & SOUTH

Choteau202 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) SCHELLINGER
CONSTRUCTION

CO., INC.

(2) L.H.C.,
INCORPORATED

Line
Number

0001 COLD MILLING & PMS OVERLAYSECTION:

104030010 25,000.00 UNIT 1.00 25,000.00 1.00 25,000.00 1.00 25,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 20,000.00 20,000.00 7,000.00 7,000.00 10,000.00 10,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 750,000.00 750,000.00 915,000.00 915,000.00 631,000.40 631,000.400030 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 2,500.00 2,500.00 7,500.00 7,500.000040 BMP ADMINISTRATION-LS

208010005 (1) LS 20,000.00 20,000.00 2,500.00 2,500.00 7,500.00 7,500.000050 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

210020170 48.00 MILE 50.00 2,400.00 60.00 2,880.00 50.00 2,400.000070 TEST TRAILER-TRANSPORT,SETUP

401020045 25,168.00 TON 50.00 1,258,400.00 42.00 1,057,056.00 43.00 1,082,224.000080 PLANT MIX SURF-3/4 IN

401020300 352.00 TON 320.00 112,640.00 310.00 109,120.00 300.00 105,600.000090 HYDRATED LIME

402020192 1,433.10 TON 1,000.00 1,433,100.00 675.00 967,342.50 850.00 1,218,135.000100 ASPHALT CEMENT PG 58V-34

402020315 20,524.00 GAL 3.20 65,676.80 2.00 41,048.00 5.00 102,620.000110 EMULSIFIED ASPHALT-TACK COAT
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0001 COLD MILLING & PMS OVERLAYSECTION:

402020375 338.60 TON 1,000.00 338,600.00 1,000.00 338,600.00 906.00 306,771.600120 EMULSIFIED ASPHALT CHFRS-2P

409000000 9.70 CRMI 550.00 5,335.00 500.00 4,850.00 500.00 4,850.000130 FINAL SWEEP AND BROOM

409000010 188,401.00 SQYD 0.75 141,300.75 0.92 173,328.92 0.95 178,980.950140 COVER-TYPE 1

411010000 203,271.00 SQYD 2.00 406,542.00 2.00 406,542.00 2.40 487,850.400150 COLD MILLING

411011130 9.70 MILE 1,250.00 12,125.00 1,100.00 10,670.00 1,100.00 10,670.000160 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 19.40 MILE 950.00 18,430.00 700.00 13,580.00 825.00 16,005.000170 RUMBLE STRIPS

618030005 300,000.00 UNIT 0.95 285,000.00 0.87 261,000.00 0.90 270,000.000180 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 1,500.00 3,000.00 3,350.00 6,700.00 3,400.00 6,800.000190 MOTORCYCLE ADVISORY SIGN

619010062 182.50 SQFT 42.00 7,665.00 52.00 9,490.00 55.00 10,037.500200 SIGNS-ALUM SHEET INCR XI

619010090 264.90 SQFT 40.00 10,596.00 42.00 11,125.80 42.00 11,125.800210 SIGNS-ALUM REFL SHEET XI

619010230 44.00 EACH 55.00 2,420.00 35.00 1,540.00 35.00 1,540.000220 REMOVE SIGN

619010240 8.00 EACH 250.00 2,000.00 350.00 2,800.00 370.00 2,960.000230 REMOVE SIGN-GUIDE

619010310 180.00 LB 14.00 2,520.00 4.50 810.00 4.50 810.000240 POSTS-STEEL U SIGN

619010320 167.00 LB 5.50 918.50 11.00 1,837.00 11.25 1,878.750250 POSTS-STEEL STRUCTURAL SIGN

619010480 532.00 LNFT 12.50 6,650.00 12.00 6,384.00 12.50 6,650.000260 POLES-TREATED WOOD 4 IN
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CARTER - NORTH & SOUTH

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

202

Tabulation of Bids

Contract Time:February 23, 2023

Contract Description:

06123

(9845022000) CRSII-NH 10-3(22)20
CARTER - NORTH & SOUTH

50 WORKING DAYS

Choteau

Min: Max:
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0001 COLD MILLING & PMS OVERLAYSECTION:

619010490 102.00 LNFT 15.00 1,530.00 14.00 1,428.00 14.50 1,479.000270 POLES-TREATED WOOD 5 IN

619010722 2.00 EACH 1,350.00 2,700.00 1,750.00 3,500.00 1,800.00 3,600.000280 FRANG SIGN POST BKWY-S4 X 7.7

620011105 8.00 GAL 260.00 2,080.00 250.00 2,000.00 250.00 2,000.000290 WORDS AND SYMBOLS-WHITE PAINT

620011110 18.00 GAL 240.00 4,320.00 250.00 4,500.00 290.00 5,220.000300 WORDS AND SYMBOLS-YELLOW PAINT

620011260 5.00 GAL 385.00 1,925.00 350.00 1,750.00 440.00 2,200.000310 WORDS AND SYMBOLS-WHITE EPOXY

620011265 12.00 GAL 385.00 4,620.00 350.00 4,200.00 450.00 5,400.000320 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 102,708.00 LNFT 0.40 41,083.20 0.20 20,541.60 0.20 20,541.600330 TEMPORARY STRIPING

620013000 724.00 GAL 40.00 28,960.00 48.00 34,752.00 48.00 34,752.000340 STRIPING-WHITE PAINT

620013960 482.00 GAL 120.00 57,840.00 122.00 58,804.00 116.00 55,912.000350 STRIPING-WHITE EPOXY

620014000 372.00 GAL 40.00 14,880.00 48.00 17,856.00 48.00 17,856.000360 STRIPING-YELLOW PAINT

620014960 249.00 GAL 120.00 29,880.00 122.00 30,378.00 116.00 28,884.000370 STRIPING-YELLOW EPOXY

$4,687,254.00$5,125,637.25 $4,558,913.82Section Totals
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( ) indicates item is bid as Lump Sum

$4,558,913.82$5,125,637.25 $4,687,254.00

$5,125,637.25

Contract Item Totals

$4,558,913.82 4,687,254.00Contract Grand Totals

Contract Time Totals $0.00
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202
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) CENTURY
COMPANIES, INC.

Line
Number

0001 COLD MILLING & PMS OVERLAYSECTION:

104030010 25,000.00 UNIT 1.00 25,000.000010 MISCELLANEOUS WORK

105070000 (1) LS 25,000.00 25,000.000020 CONTRACTOR SURVEY AND LAYOUT

109200005 (1) LS 701,000.00 701,000.000030 MOBILIZATION

208010000 (1) LS 15,000.00 15,000.000040 BMP ADMINISTRATION-LS

208010005 (1) LS 15,000.00 15,000.000050 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

210020170 48.00 MILE 25.00 1,200.000070 TEST TRAILER-TRANSPORT,SETUP

401020045 25,168.00 TON 40.00 1,006,720.000080 PLANT MIX SURF-3/4 IN

401020300 352.00 TON 320.00 112,640.000090 HYDRATED LIME

402020192 1,433.10 TON 895.00 1,282,624.500100 ASPHALT CEMENT PG 58V-34

402020315 20,524.00 GAL 4.50 92,358.000110 EMULSIFIED ASPHALT-TACK COAT
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CARTER - NORTH & SOUTH
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Letting Date: Great Falls

Contract ID:
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Counties:

Project(s):

202

Tabulation of Bids

Contract Time:February 23, 2023
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0001 COLD MILLING & PMS OVERLAYSECTION:

402020375 338.60 TON 965.00 326,749.000120 EMULSIFIED ASPHALT CHFRS-2P

409000000 9.70 CRMI 500.00 4,850.000130 FINAL SWEEP AND BROOM

409000010 188,401.00 SQYD 0.85 160,140.850140 COVER-TYPE 1

411010000 203,271.00 SQYD 2.00 406,542.000150 COLD MILLING

411011130 9.70 MILE 1,200.00 11,640.000160 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 19.40 MILE 900.00 17,460.000170 RUMBLE STRIPS

618030005 300,000.00 UNIT 0.88 264,000.000180 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 3,600.00 7,200.000190 MOTORCYCLE ADVISORY SIGN

619010062 182.50 SQFT 55.00 10,037.500200 SIGNS-ALUM SHEET INCR XI

619010090 264.90 SQFT 45.00 11,920.500210 SIGNS-ALUM REFL SHEET XI

619010230 44.00 EACH 38.00 1,672.000220 REMOVE SIGN

619010240 8.00 EACH 375.00 3,000.000230 REMOVE SIGN-GUIDE

619010310 180.00 LB 5.00 900.000240 POSTS-STEEL U SIGN

619010320 167.00 LB 12.00 2,004.000250 POSTS-STEEL STRUCTURAL SIGN

619010480 532.00 LNFT 13.00 6,916.000260 POLES-TREATED WOOD 4 IN
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CARTER - NORTH & SOUTH

Call Order:

Letting Date: Great Falls

Contract ID:
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Counties:

Project(s):

202

Tabulation of Bids

Contract Time:February 23, 2023
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0001 COLD MILLING & PMS OVERLAYSECTION:

619010490 102.00 LNFT 15.00 1,530.000270 POLES-TREATED WOOD 5 IN

619010722 2.00 EACH 1,900.00 3,800.000280 FRANG SIGN POST BKWY-S4 X 7.7

620011105 8.00 GAL 260.00 2,080.000290 WORDS AND SYMBOLS-WHITE PAINT

620011110 18.00 GAL 300.00 5,400.000300 WORDS AND SYMBOLS-YELLOW PAINT

620011260 5.00 GAL 470.00 2,350.000310 WORDS AND SYMBOLS-WHITE EPOXY

620011265 12.00 GAL 470.00 5,640.000320 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 102,708.00 LNFT 0.20 20,541.600330 TEMPORARY STRIPING

620013000 724.00 GAL 48.00 34,752.000340 STRIPING-WHITE PAINT

620013960 482.00 GAL 120.00 57,840.000350 STRIPING-WHITE EPOXY

620014000 372.00 GAL 48.00 17,856.000360 STRIPING-YELLOW PAINT

620014960 249.00 GAL 120.00 29,880.000370 STRIPING-YELLOW EPOXY

$4,693,743.95Section Totals
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( ) indicates item is bid as Lump Sum

$4,693,743.95

$4,693,743.95

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Contract ID:
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Contract Description:
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $4,358,479.40 127.98% 100.00%

1 2925 HARDRIVES CONSTRUCTION, INC. $3,405,658.40 100.00% 78.14%

2 2212 INTERMOUNTAIN SLURRY SEAL, INC. $4,106,238.78 120.57% 94.21%

3 2050 RIVERSIDE CONTRACTING, INC. $4,490,359.80 131.85% 103.03%

Vendor Ranking

Contract ID:

SOUTH OF LIVINGSTON - SOUTH

ButteLetting Date:

Contract Description:

District(s): 90 WORKING DAYS

01223

February 23, 2023
9:00 AM

(9476094000) NH 11-1(94)24
SOUTH OF LIVINGSTON - SOUTH

Park204 Counties:

Contract
Time:

Call Order:

Project(s):
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Min: Max:
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HARDRIVES
CONSTRUCTION,

INC.

(2)
INTERMOUNTAIN
SLURRY SEAL,

INC.

Line
Number

0001 SCRUB SEAL & COVER, GUARDRAILSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 5,000.00 5,000.00 5,150.00 5,150.00 25,000.00 25,000.000020 STRUCTURE ANALYSIS

109200005 (1) LS 550,000.00 550,000.00 136,993.39 136,993.39 250,000.00 250,000.000030 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 1,085.00 1,085.00 5,000.00 5,000.000040 BMP ADMINISTRATION-LS

208010005 (1) LS 100,000.00 100,000.00 1,085.00 1,085.00 5,000.00 5,000.000050 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

402020377 901.70 TON 1,200.00 1,082,040.00 900.00 811,530.00 950.00 856,615.000070 SCRUB SEAL EMULSION

409000000 25.60 CRMI 500.00 12,800.00 335.00 8,576.00 1,500.00 38,400.000080 FINAL SWEEP AND BROOM

409000010 501,543.00 SQYD 0.80 401,234.40 0.82 411,265.26 0.96 481,481.280090 COVER-TYPE 1

606010140 34.00 EACH 1,700.00 57,800.00 1,627.00 55,318.00 1,848.00 62,832.000100 GUARDRAIL END SECTION WIDENING

606010335 34.00 EACH 3,500.00 119,000.00 3,255.00 110,670.00 3,700.00 125,800.000110 MASH W-BEAM TERMINAL SECTION

Page 1 of 6

SOUTH OF LIVINGSTON - SOUTH

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:February 23, 2023

Contract Description:

01223
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0001 SCRUB SEAL & COVER, GUARDRAILSECTION:

606010337 28,562.50 LNFT 45.00 1,285,312.50 36.00 1,028,250.00 42.00 1,199,625.000120 MGS GUARDRAIL/LONG POSTS

606010346 375.00 LNFT 70.00 26,250.00 52.00 19,500.00 60.00 22,500.000130 MGS INTERSECTING RDWAY TERMINAL SECTION

606010385 29,362.50 LNFT 3.00 88,087.50 4.85 142,408.13 5.00 146,812.500140 REMOVE GUARDRAIL

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000150 TRAFFIC CONTROL-FIXED

618030080 (1) LS 285,000.00 285,000.00 392,100.62 392,100.62 615,000.00 615,000.000160 TRAFFIC CONTROL-LS

620011105 11.00 GAL 250.00 2,750.00 216.00 2,376.00 200.00 2,200.000170 WORDS AND SYMBOLS-WHITE PAINT

620011110 24.00 GAL 250.00 6,000.00 216.00 5,184.00 200.00 4,800.000180 WORDS AND SYMBOLS-YELLOW PAINT

620011260 13.00 GAL 385.00 5,005.00 350.00 4,550.00 325.00 4,225.000190 WORDS AND SYMBOLS-WHITE EPOXY

620011265 32.00 GAL 385.00 12,320.00 350.00 11,200.00 325.00 10,400.000200 WORDS AND SYMBOLS-YELLOW EPOXY

620013000 959.00 GAL 45.00 43,155.00 35.00 33,565.00 32.00 30,688.000210 STRIPING-WHITE PAINT

620013960 1,278.00 GAL 125.00 159,750.00 102.00 130,356.00 100.00 127,800.000220 STRIPING-WHITE EPOXY

620014000 430.00 GAL 45.00 19,350.00 35.00 15,050.00 32.00 13,760.000230 STRIPING-YELLOW PAINT

620014960 573.00 GAL 125.00 71,625.00 102.00 58,446.00 100.00 57,300.000240 STRIPING-YELLOW EPOXY

Page 2 of 6

SOUTH OF LIVINGSTON - SOUTH

Call Order:

Letting Date: Butte

Contract ID:

District(s):

Counties:

Project(s):

204

Tabulation of Bids

Contract Time:February 23, 2023

Contract Description:

01223

(9476094000) NH 11-1(94)24
SOUTH OF LIVINGSTON - SOUTH

90 WORKING DAYS

Park

Min: Max:

03/07/2023 09:38:35

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
Revision 042



$4,106,238.78$4,358,479.40 $3,405,658.40Section Totals

( ) indicates item is bid as Lump Sum

$3,405,658.40$4,358,479.40 $4,106,238.78

$4,358,479.40

Contract Item Totals

$3,405,658.40 4,106,238.78Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) RIVERSIDE
CONTRACTING,

INC.

Line
Number

0001 SCRUB SEAL & COVER, GUARDRAILSECTION:

104030010 20,000.00 UNIT 1.00 20,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 1,000.00 1,000.000020 STRUCTURE ANALYSIS

109200005 (1) LS 360,000.00 360,000.000030 MOBILIZATION

208010000 (1) LS 750.00 750.000040 BMP ADMINISTRATION-LS

208010005 (1) LS 85,000.00 85,000.000050 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

402020377 901.70 TON 980.00 883,666.000070 SCRUB SEAL EMULSION

409000000 25.60 CRMI 1,250.00 32,000.000080 FINAL SWEEP AND BROOM

409000010 501,543.00 SQYD 0.85 426,311.550090 COVER-TYPE 1

606010140 34.00 EACH 3,000.00 102,000.000100 GUARDRAIL END SECTION WIDENING

606010335 34.00 EACH 5,900.00 200,600.000110 MASH W-BEAM TERMINAL SECTION
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0001 SCRUB SEAL & COVER, GUARDRAILSECTION:

606010337 28,562.50 LNFT 55.00 1,570,937.500120 MGS GUARDRAIL/LONG POSTS

606010346 375.00 LNFT 175.00 65,625.000130 MGS INTERSECTING RDWAY TERMINAL SECTION

606010385 29,362.50 LNFT 5.50 161,493.750140 REMOVE GUARDRAIL

618030015 500.00 UNIT 1.00 500.000150 TRAFFIC CONTROL-FIXED

618030080 (1) LS 325,000.00 325,000.000160 TRAFFIC CONTROL-LS

620011105 11.00 GAL 210.00 2,310.000170 WORDS AND SYMBOLS-WHITE PAINT

620011110 24.00 GAL 210.00 5,040.000180 WORDS AND SYMBOLS-YELLOW PAINT

620011260 13.00 GAL 340.00 4,420.000190 WORDS AND SYMBOLS-WHITE EPOXY

620011265 32.00 GAL 340.00 10,880.000200 WORDS AND SYMBOLS-YELLOW EPOXY

620013000 959.00 GAL 34.00 32,606.000210 STRIPING-WHITE PAINT

620013960 1,278.00 GAL 100.00 127,800.000220 STRIPING-WHITE EPOXY

620014000 430.00 GAL 34.00 14,620.000230 STRIPING-YELLOW PAINT

620014960 573.00 GAL 100.00 57,300.000240 STRIPING-YELLOW EPOXY
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$4,490,359.80Section Totals

( ) indicates item is bid as Lump Sum

$4,490,359.80

$4,490,359.80

Contract Item Totals

Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,952,639.50 88.27% 100.00%

1 2125 CORAL CONSTRUCTION COMPANY $4,477,777.00 100.00% 113.29%

2 7300 MOUNTAIN WEST HOLDING COMPANY $4,768,594.35 106.49% 120.64%

Vendor Ranking

Contract ID:

BOULDER HILL - GUARDRAIL

ButteLetting Date:

Contract Description:

District(s): 100 WORKING DAYS

03123

February 23, 2023
9:00 AM

(9245097000) IM 15-3(97)167
BOULDER HILL - GUARDRAIL

Jefferson205 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) CORAL
CONSTRUCTION

COMPANY

(2) MOUNTAIN
WEST HOLDING

COMPANY

Line
Number

0001 GUARDRAIL SAFETY IMPROVEMENTSSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 5,000.00 5,000.00 12,000.00 12,000.00 5,000.00 5,000.000020 STRUCTURE ANALYSIS

109200005 (1) LS 600,000.00 600,000.00 437,314.00 437,314.00 563,900.00 563,900.000030 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 5,000.00 5,000.00 27,000.00 27,000.000040 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL-FIXED

552011120 122.00 LNFT 75.00 9,150.00 130.00 15,860.00 134.20 16,372.400060 JOINT SEALS-POLYURETHANE

605000040 803.00 LNFT 200.00 160,600.00 230.00 184,690.00 203.50 163,410.500070 REVISE CONCRETE BARRIER RAIL-BR

606010140 19.00 EACH 1,500.00 28,500.00 2,000.00 38,000.00 1,925.00 36,575.000080 GUARDRAIL END SECTION WIDENING

606010330 46,700.00 LNFT 35.00 1,634,500.00 34.00 1,587,800.00 49.00 2,288,300.000090 MGS GUARDRAIL

606010335 19.00 EACH 3,200.00 60,800.00 3,750.00 71,250.00 4,600.00 87,400.000100 MASH W-BEAM TERMINAL SECTION

606010342 16.00 EACH 4,500.00 72,000.00 5,075.00 81,200.00 5,800.00 92,800.000110 MASH THRIE BEAM BR APPRCH SECTION
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0001 GUARDRAIL SAFETY IMPROVEMENTSSECTION:

606010345 19.00 EACH 1,700.00 32,300.00 2,450.00 46,550.00 2,300.00 43,700.000120 MGS ONE-WAY DEPARTURE TERMINAL SECTION

606010385 48,337.50 LNFT 4.00 193,350.00 8.00 386,700.00 8.70 420,536.250130 REMOVE GUARDRAIL

606011503 4.00 EACH 1,900.00 7,600.00 4,300.00 17,200.00 4,500.00 18,000.000140 RESET TEMP IMPACT ATTENUATOR

606011518 4.00 EACH 3,100.00 12,400.00 6,750.00 27,000.00 4,500.00 18,000.000150 TEMPORARY IMPACT ATTENUATOR

609010112 24,153.00 LNFT 15.00 362,295.00 15.00 362,295.00 11.25 271,721.250160 CURB 4 IN-CONCRETE

609010203 24,153.00 LNFT 6.50 156,994.50 6.00 144,918.00 7.15 172,693.950170 REMOVE CURB

618030015 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000180 TRAFFIC CONTROL-FIXED

618030080 (1) LS 350,000.00 350,000.00 550,500.00 550,500.00 210,000.00 210,000.000190 TRAFFIC CONTROL-LS

618190100 2,000.00 LNFT 30.00 60,000.00 68.00 136,000.00 22.00 44,000.000200 TEMPORARY BARRIER RAIL

618190110 2,000.00 LNFT 11.00 22,000.00 13.00 26,000.00 8.00 16,000.000210 RESET TEMP BARRIER RAIL

619011010 359.00 EACH 30.00 10,770.00 62.00 22,258.00 45.00 16,155.000220 DELINEATOR DES A

619011020 12.00 EACH 29.00 348.00 63.00 756.00 50.00 600.000230 DELINEATOR DES B

619011080 326.00 EACH 27.00 8,802.00 65.00 21,190.00 45.00 14,670.000240 DELINEATOR DES H

619011138 4,610.00 EACH 19.00 87,590.00 38.00 175,180.00 30.00 138,300.000250 DELINEATION-LINEAR-WHITE-W-BEAM

619011139 3,082.00 EACH 20.00 61,640.00 38.00 117,116.00 30.00 92,460.000260 DELINEATION-LINEAR-YELLOW-W-BEAM
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$4,768,594.35$3,952,639.50 $4,477,777.00Section Totals

( ) indicates item is bid as Lump Sum

$4,477,777.00$3,952,639.50 $4,768,594.35

$3,952,639.50

Contract Item Totals

$4,477,777.00 4,768,594.35Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $24,810,744.48 101.57% 100.00%

1 2061 WICKENS CONSTRUCTION, INC. $24,427,289.74 100.00% 98.45%

2 2096 SK CONSTRUCTION, INC. $26,990,132.00 110.49% 108.78%

3 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$27,398,968.10 112.17% 110.43%

4 2045 OFTEDAL CONSTRUCTION, INC. $27,528,311.31 112.69% 110.95%

5 4048 MARTIN CONSTRUCTION, INC. $29,820,075.19 122.08% 120.19%

Vendor Ranking

Contract ID:

MALTA - SOUTH

GlendiveLetting Date:

Contract Description:

District(s): 250 WORKING DAYS

03B22

January 12, 2023 9:00
AM

(7951026000) NH 61-4(26)147
MALTA - SOUTH

Phillips102 Counties:

Contract
Time:

Call Order:

Project(s):
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) WICKENS
CONSTRUCTION,

INC.

(2) SK
CONSTRUCTION,

INC.

Line
Number

0001 RD REHAB/RECONST, DRAINAGE, RUMBLE STRIPS, SIGNING, PAVEMENT MARKINGSSECTION:

103000000 1,000.00 HOUR 20.00 20,000.00 10.00 10,000.00 60.00 60,000.000010 TRAINING PROGRAM

103500005 (1) LS 1,600.00 1,600.00 1,000.00 1,000.00 550.00 550.000020 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000030 MISCELLANEOUS WORK

107000060 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000040 NOXIOUS WEED CONTROL

108000000 (1) LS 10,000.00 10,000.00 21,400.00 21,400.00 15,000.00 15,000.000050 CRITICAL PATH SCHEDULE

108000010 (1) LS 5,000.00 5,000.00 21,402.00 21,402.00 5,000.00 5,000.000060 STRUCTURE ANALYSIS

109200005 (1) LS 3,500,000.00 3,500,000.00 1,834,794.38 1,834,794.38 3,100,000.00 3,100,000.000070 MOBILIZATION

202020358 2.00 EACH 3,800.00 7,600.00 5,350.00 10,700.00 2,500.00 5,000.000080 ABANDON WELL

203020100 572,900.00 CUYD 5.00 2,864,500.00 4.80 2,749,920.00 6.75 3,867,075.000090 EXCAVATION-UNCLASSIFIED

203020310 10,516.00 CUYD 30.00 315,480.00 31.77 334,093.32 41.00 431,156.000100 SPECIAL BORROW-NEAT LINE

203080100 61,785.00 CUYD 5.00 308,925.00 4.35 268,764.75 5.00 308,925.000110 TOPSOIL-SALVAGING AND PLACING
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0001 RD REHAB/RECONST, DRAINAGE, RUMBLE STRIPS, SIGNING, PAVEMENT MARKINGSSECTION:

204010185 (1) LS 10,000.00 10,000.00 5,350.00 5,350.00 5,000.00 5,000.000120 BLASTING CONSULTANT

208010150 (1) LS 100,000.00 100,000.00 149,800.00 149,800.00 175,000.00 175,000.000130 TEMPORARY EROSION CONTROL-LS

208010200 2,000.00 UNIT 1.00 2,000.00 1.00 2,000.00 1.00 2,000.000140 TEMPORARY EROSION CONTROL-FIXED

210020170 240.00 MILE 50.00 12,000.00 21.40 5,136.00 45.00 10,800.000150 TEST TRAILER-TRANSPORT,SETUP

301020254 990.00 CUYD 84.00 83,160.00 34.95 34,600.50 56.00 55,440.000160 BRIDGE END BACKFILL-TYPE 3

301020450 4,159.00 CUYD 45.00 187,155.00 48.23 200,588.57 61.00 253,699.000170 SPECIAL BACKFILL

301020465 235.00 CUYD 100.00 23,500.00 60.29 14,168.15 50.00 11,750.000180 LOW PERMEABILITY BACKFILL

302000000 70,085.00 SQYD 3.50 245,297.50 2.15 150,682.75 2.00 140,170.000190 PAVEMENT PULVERIZATION

409000000 9.80 CRMI 2,000.00 19,600.00 749.00 7,340.20 800.00 7,840.000200 FINAL SWEEP AND BROOM

411011130 9.10 MILE 1,500.00 13,650.00 1,605.00 14,605.50 1,200.00 10,920.000210 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 18.40 MILE 1,000.00 18,400.00 802.50 14,766.00 1,000.00 18,400.000220 RUMBLE STRIPS

551020030 66.80 CUYD 2,200.00 146,960.00 2,166.75 144,738.90 2,000.00 133,600.000230 CONCRETE-CLASS GENERAL

551020126 2.00 CUYD 900.00 1,800.00 535.00 1,070.00 555.00 1,110.000240 CONTROLLED LOW STRENGTH MATL

552010160 1,132.00 SQYD 18.00 20,376.00 25.15 28,469.80 28.00 31,696.000250 BRIDGE DECK CRACK SEAL

562000020 10.00 SQYD 700.00 7,000.00 799.29 7,992.90 900.00 9,000.000260 CLASS A BRIDGE DECK REPAIR
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0001 RD REHAB/RECONST, DRAINAGE, RUMBLE STRIPS, SIGNING, PAVEMENT MARKINGSSECTION:

601010770 1.00 EACH 1,500.00 1,500.00 5,350.00 5,350.00 7,500.00 7,500.000270 ADJUST WATER SERVICE LINE

601011920 144.00 SQFT 15.00 2,160.00 107.00 15,408.00 20.00 2,880.000280 INSULATION

603000050 1,018.00 CUYD 67.00 68,206.00 80.25 81,694.50 65.00 66,170.000290 GRANULAR BEDDING MATERIAL

603000060 1,033.00 CUYD 53.00 54,749.00 80.25 82,898.25 48.00 49,584.000300 FOUNDATION MATERIAL

603010040 1,938.00 LNFT 64.00 124,032.00 140.45 272,192.10 97.00 187,986.000310 DRAINAGE PIPE 18 IN

603010048 1,234.00 LNFT 105.00 129,570.00 205.55 253,648.70 132.00 162,888.000320 DRAINAGE PIPE 24 IN

603010056 794.00 LNFT 250.00 198,500.00 259.31 205,892.14 150.00 119,100.000330 DRAINAGE PIPE 30 IN

603010064 228.00 LNFT 380.00 86,640.00 250.06 57,013.68 172.00 39,216.000340 DRAINAGE PIPE 42 IN

603010066 802.00 LNFT 150.00 120,300.00 284.24 227,960.48 190.00 152,380.000350 DRAINAGE PIPE 36 IN

603010068 388.00 LNFT 315.00 122,220.00 272.73 105,819.24 230.00 89,240.000360 DRAINAGE PIPE 48 IN

603010072 126.00 LNFT 300.00 37,800.00 325.27 40,984.02 325.00 40,950.000370 DRAINAGE PIPE 54 IN

603010076 148.00 LNFT 350.00 51,800.00 443.01 65,565.48 335.00 49,580.000380 DRAINAGE PIPE 60 IN

603010080 164.00 LNFT 425.00 69,700.00 470.08 77,093.12 400.00 65,600.000390 DRAINAGE PIPE 66 IN

603010084 302.00 LNFT 1,000.00 302,000.00 1,765.47 533,171.94 1,300.00 392,600.000400 DRAINAGE PIPE 72 IN

603010088 384.00 LNFT 1,100.00 422,400.00 1,663.29 638,703.36 1,200.00 460,800.000410 DRAINAGE PIPE 78 IN
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0001 RD REHAB/RECONST, DRAINAGE, RUMBLE STRIPS, SIGNING, PAVEMENT MARKINGSSECTION:

603010714 60.00 LNFT 450.00 27,000.00 713.25 42,795.00 630.00 37,800.000420 CSP 96 IN

603010730 90.00 LNFT 680.00 61,200.00 1,026.66 92,399.40 970.00 87,300.000430 CSP 120 IN

603012530 216.00 LNFT 140.00 30,240.00 167.71 36,225.36 132.00 28,512.000440 RCP 18 IN

603012555 198.00 LNFT 165.00 32,670.00 183.53 36,338.94 165.00 32,670.000450 RCP 24 IN

603012625 278.00 LNFT 150.00 41,700.00 258.42 71,840.76 190.00 52,820.000460 RCP 30 IN

603012660 138.00 LNFT 220.00 30,360.00 321.19 44,324.22 260.00 35,880.000470 RCP 36 IN

603013212 124.00 LNFT 265.00 32,860.00 318.43 39,485.32 237.00 29,388.000480 RCPA 30 IN EQ DIA

603013216 174.00 LNFT 285.00 49,590.00 276.78 48,159.72 270.00 46,980.000490 RCPA 36 IN EQ DIA

603013235 98.00 LNFT 325.00 31,850.00 445.32 43,641.36 354.00 34,692.000500 RCPA 48 IN EQ DIA

603013263 32.00 LNFT 600.00 19,200.00 1,015.66 32,501.12 900.00 28,800.000510 RCPA 84 IN EQ DIA

603014242 2.00 EACH 569.56 1,139.12 2,226.27 4,452.54 400.00 800.000520 ADJUST VALVE BOX

603016050 88.00 LNFT 280.00 24,640.00 595.74 52,425.12 175.00 15,400.000530 STEEL CASING 30 IN

603016150 30.00 LNFT 105.00 3,150.00 55.67 1,670.10 120.00 3,600.000540 RELAY PIPE CULVERT

603017070 351.60 LNFT 150.00 52,740.00 275.23 96,770.87 160.00 56,256.000550 STORM DRAIN PIPE-30 IN

603017085 191.20 LNFT 300.00 57,360.00 282.83 54,077.10 180.00 34,416.000560 STORM DRAIN PIPE-42 IN
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0001 RD REHAB/RECONST, DRAINAGE, RUMBLE STRIPS, SIGNING, PAVEMENT MARKINGSSECTION:

603587020 3,719.90 LNFT 20.00 74,398.00 19.26 71,645.27 30.00 111,597.000570 REMOVE PIPE CULVERT

604000100 3.00 EACH 947.64 2,842.92 1,605.00 4,815.00 900.00 2,700.000580 ADJUST MANHOLE

604000200 2.00 EACH 3,000.00 6,000.00 5,885.00 11,770.00 7,500.00 15,000.000590 RESET FIRE HYDRANT

604010306 1.00 EACH 9,500.00 9,500.00 9,844.00 9,844.00 17,000.00 17,000.000600 MANHOLE STRUCTURE BASE 72 IN

604010308 1.00 EACH 12,500.00 12,500.00 12,412.00 12,412.00 18,500.00 18,500.000610 MANHOLE STRUCTURE BASE 84 IN (2100 MM)

604010358 2.00 LNFT 1,500.00 3,000.00 2,140.00 4,280.00 900.00 1,800.000620 ADDITIONAL BARREL 84 IN

604010660 2.00 EACH 870.00 1,740.00 2,140.00 4,280.00 900.00 1,800.000630 MANHOLE LID AND FRAME

605000045 4.00 EACH 2,700.00 10,800.00 8,453.00 33,812.00 9,300.00 37,200.000640 REVISE CONC BARRIER RAIL END-BR

606010190 4.00 EACH 1,650.00 6,600.00 2,675.00 10,700.00 3,775.00 15,100.000650 GUARDRAIL-STL/BR APPR-TY 2

606010330 637.40 LNFT 35.00 22,309.00 30.50 19,440.70 54.00 34,419.600660 MGS GUARDRAIL

606010335 7.00 EACH 3,425.00 23,975.00 3,424.00 23,968.00 5,300.00 37,100.000670 MASH W-BEAM TERMINAL SECTION

606010342 4.00 EACH 4,300.00 17,200.00 4,012.50 16,050.00 9,400.00 37,600.000680 MASH THRIE BEAM BR APPRCH SECTION

606010346 40.00 LNFT 70.00 2,800.00 160.50 6,420.00 160.00 6,400.000690 MGS INTERSECTING RDWAY TERMINAL SECTION

606010385 1,306.40 LNFT 5.00 6,532.00 1.61 2,103.30 6.00 7,838.400700 REMOVE GUARDRAIL

606011518 4.00 EACH 3,500.00 14,000.00 2,675.00 10,700.00 5,800.00 23,200.000710 TEMPORARY IMPACT ATTENUATOR

Page 5 of 28

MALTA - SOUTH

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:January 12, 2023

Contract Description:

03B22

(7951026000) NH 61-4(26)147
MALTA - SOUTH

250 WORKING DAYS

Phillips

Min: Max:

01/24/2023 09:58:27

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
Revision 042



0001 RD REHAB/RECONST, DRAINAGE, RUMBLE STRIPS, SIGNING, PAVEMENT MARKINGSSECTION:

607000030 126.00 LNFT 30.00 3,780.00 80.25 10,111.50 83.00 10,458.000720 FENCE-CHAIN LINK 4 FT

607100010 21,131.00 LNFT 5.50 116,220.50 3.38 71,422.78 3.60 76,071.600730 FENCE-WILDLIFE FRIENDLY FW/FM

607100114 1,303.00 LNFT 11.00 14,333.00 6.75 8,795.25 7.25 9,446.750740 FARM FENCE-TYPE F2W-32 IN WW

607100147 1,436.00 LNFT 6.00 8,616.00 6.75 9,693.00 7.25 10,411.000750 FARM FENCE-TYPE F2M-32 IN WW

607100229 702.00 LNFT 11.00 7,722.00 2.47 1,733.94 3.00 2,106.000760 FARM FENCE-TYPE F4W

607100252 51,785.00 LNFT 3.50 181,247.50 3.32 171,926.20 3.50 181,247.500770 FARM FENCE-TYPE F4M

607100293 1,685.00 LNFT 5.00 8,425.00 5.52 9,301.20 5.75 9,688.750780 FARM FENCE-TYPE F6M

607100360 12.00 EACH 180.00 2,160.00 235.40 2,824.80 250.00 3,000.000790 FARM FENCE-PANEL/SINGLE FW

607100362 104.00 EACH 250.00 26,000.00 342.40 35,609.60 350.00 36,400.000800 FARM FENCE-PANEL/SINGLE FM

607100380 8.00 EACH 260.00 2,080.00 342.40 2,739.20 350.00 2,800.000810 FARM FENCE-PANEL/DOUBLE FW

607100385 231.00 EACH 330.00 76,230.00 449.40 103,811.40 450.00 103,950.000820 FARM FENCE-PANEL/DOUBLE FM

607100430 724.00 LNFT 15.00 10,860.00 16.05 11,620.20 16.00 11,584.000830 FARM GATE-WIRE-TYPE G-2

607100440 16.00 LNFT 40.00 640.00 53.50 856.00 55.00 880.000840 FARM GATE-METAL-TYPE G-3

607100551 3,202.00 LNFT 2.00 6,404.00 3.48 11,142.96 3.50 11,207.000850 FENCE-TEMPORARY

607100720 55.00 EACH 62.00 3,410.00 53.50 2,942.50 55.00 3,025.000860 DEADMAN
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0001 RD REHAB/RECONST, DRAINAGE, RUMBLE STRIPS, SIGNING, PAVEMENT MARKINGSSECTION:

607150131 3.00 EACH 600.00 1,800.00 3,210.00 9,630.00 3,300.00 9,900.000870 RESET GATE

608000020 2.00 EACH 18,000.00 36,000.00 17,949.25 35,898.50 8,500.00 17,000.000880 SIDEWALK DRAIN

608010050 494.50 SQYD 150.00 74,175.00 251.45 124,342.03 170.00 84,065.000890 SIDEWALK-CONCRETE 6 IN

608010067 150.70 SQYD 8.00 1,205.60 16.05 2,418.74 27.50 4,144.250900 REMOVE SIDEWALK

608010125 20.20 SQYD 475.00 9,595.00 593.85 11,995.77 565.00 11,413.000910 DETEC WARNING DEVICES-TYPE 1

609010030 97.00 LNFT 40.00 3,880.00 53.50 5,189.50 30.00 2,910.000920 CURB-CONC MEDIAN TYPE A

609010160 22.50 SQYD 260.00 5,850.00 251.45 5,657.63 115.00 2,587.500930 GUTTER-CONC VALLEY

609010200 710.60 LNFT 50.00 35,530.00 123.05 87,439.33 56.50 40,148.900940 CURB AND GUTTER-CONC

609010305 367.30 LNFT 12.00 4,407.60 8.56 3,144.09 11.00 4,040.300950 REMOVE CURB AND GUTTER

610100101 170.50 ACRE 280.00 47,740.00 342.40 58,379.20 340.00 57,970.000960 SEEDING AREA NO 1

610100103 16.90 ACRE 395.00 6,675.50 331.70 5,605.73 330.00 5,577.000970 SEEDING AREA NO 3

610100326 170.50 ACRE 75.00 12,787.50 96.30 16,419.15 95.00 16,197.500980 FERTILIZING AREA NO 1

610100470 318.00 SQYD 11.00 3,498.00 10.70 3,402.60 45.00 14,310.000990 SODDING

610100490 34,110.00 SQYD 6.00 204,660.00 6.16 210,117.60 6.00 204,660.001000 TURF REINF MAT-NATURAL FIBER

610100555 170.50 ACRE 65.00 11,082.50 105.93 18,061.07 105.00 17,902.501010 CONDITION SEEDBED SURFACE
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0001 RD REHAB/RECONST, DRAINAGE, RUMBLE STRIPS, SIGNING, PAVEMENT MARKINGSSECTION:

610100560 541.00 SQYD 22.00 11,902.00 24.61 13,314.01 16.00 8,656.001020 RIPRAP REVEGETATION

611010016 3.00 EACH 13,500.00 40,500.00 22,474.64 67,423.92 16,500.00 49,500.001030 CATTLE GUARD 16 FT-LIGHT DUTY

611010025 1.00 EACH 22,000.00 22,000.00 28,331.26 28,331.26 21,500.00 21,500.001040 CATTLE GUARD 24 FT-HEAVY DUTY

611010200 4.00 EACH 1,000.00 4,000.00 1,070.00 4,280.00 2,500.00 10,000.001050 REMOVE CATTLE GUARD

613100030 365.90 CUYD 100.00 36,590.00 160.50 58,726.95 130.00 47,567.001060 RIPRAP-CLASS 1 RANDOM

613100040 159.40 CUYD 130.00 20,722.00 176.55 28,142.07 140.00 22,316.001070 RIPRAP-CLASS 2 RANDOM

614010009 13.00 SQYD 400.00 5,200.00 1,899.25 24,690.25 850.00 11,050.001080 RETAINING WALL

615010580 3.00 EACH 1,500.00 4,500.00 1,605.00 4,815.00 1,000.00 3,000.001090 TRASH GUARD

617000000 1.00 CUYD 2,400.00 2,400.00 2,862.25 2,862.25 2,800.00 2,800.001100 FOUNDATION-CONCRETE

617573070 2.00 EACH 5,000.00 10,000.00 7,222.50 14,445.00 10,000.00 20,000.001110 RECTANGULAR RAPID FLASHING BEACON

617673200 2.00 EACH 1,800.00 3,600.00 1,770.85 3,541.70 2,300.00 4,600.001120 SIG STANDARD TYPE 1-200

617903255 2.00 EACH 1,700.00 3,400.00 1,016.50 2,033.00 1,300.00 2,600.001130 PUSH BUTTON-PEDESTRIAN-TACTILE

618030005 750,000.00 UNIT 0.75 562,500.00 0.78 585,000.00 1.00 750,000.001140 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 1,066.97 2,133.94 535.00 1,070.00 1,500.00 3,000.001150 MOTORCYCLE ADVISORY SIGN

618190100 530.00 LNFT 50.00 26,500.00 29.43 15,597.90 38.00 20,140.001160 TEMPORARY BARRIER RAIL
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0001 RD REHAB/RECONST, DRAINAGE, RUMBLE STRIPS, SIGNING, PAVEMENT MARKINGSSECTION:

619010062 182.00 SQFT 40.00 7,280.00 34.24 6,231.68 50.00 9,100.001170 SIGNS-ALUM SHEET INCR XI

619010090 491.10 SQFT 30.00 14,733.00 34.24 16,815.26 50.00 24,555.001180 SIGNS-ALUM REFL SHEET XI

619010180 1.00 EACH 6,000.00 6,000.00 5,350.00 5,350.00 5,500.00 5,500.001190 HISTORICAL MARKER

619010230 76.00 EACH 50.00 3,800.00 53.50 4,066.00 110.00 8,360.001200 REMOVE SIGN

619010240 6.00 EACH 320.00 1,920.00 267.50 1,605.00 720.00 4,320.001210 REMOVE SIGN-GUIDE

619010310 160.00 LB 8.00 1,280.00 8.03 1,284.80 13.00 2,080.001220 POSTS-STEEL U SIGN

619010320 850.00 LB 9.00 7,650.00 13.38 11,373.00 8.00 6,800.001230 POSTS-STEEL STRUCTURAL SIGN

619010340 399.00 LB 11.00 4,389.00 16.59 6,619.41 20.00 7,980.001240 POSTS-TUBULAR STEEL-SQ-PERF

619010480 816.00 LNFT 13.00 10,608.00 13.38 10,918.08 20.00 16,320.001250 POLES-TREATED WOOD 4 IN

619010490 64.00 LNFT 14.00 896.00 14.98 958.72 20.00 1,280.001260 POLES-TREATED WOOD 5 IN

619010722 6.00 EACH 1,500.00 9,000.00 1,872.50 11,235.00 2,000.00 12,000.001270 FRANG SIGN POST BKWY-S4 X 7.7

619010724 2.00 EACH 1,280.00 2,560.00 1,872.50 3,745.00 2,000.00 4,000.001280 FRANG SIGN POST BKWY-S5 X 10

619010770 2.00 EACH 580.00 1,160.00 535.00 1,070.00 750.00 1,500.001290 SQ TUBLR SLIP BASE BKWY-3 IN

619011010 305.00 EACH 31.00 9,455.00 29.96 9,137.80 50.00 15,250.001300 DELINEATOR DES A

619011040 20.00 EACH 38.00 760.00 32.10 642.00 50.00 1,000.001310 DELINEATOR DES D
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0001 RD REHAB/RECONST, DRAINAGE, RUMBLE STRIPS, SIGNING, PAVEMENT MARKINGSSECTION:

620010301 2.00 GAL 300.00 600.00 353.10 706.20 400.00 800.001320 CURB MARKING-YELLOW EPOXY

620011105 12.00 GAL 250.00 3,000.00 240.75 2,889.00 300.00 3,600.001330 WORDS AND SYMBOLS-WHITE PAINT

620011110 15.00 GAL 185.00 2,775.00 267.50 4,012.50 300.00 4,500.001340 WORDS AND SYMBOLS-YELLOW PAINT

620011260 8.00 GAL 380.00 3,040.00 454.75 3,638.00 400.00 3,200.001350 WORDS AND SYMBOLS-WHITE EPOXY

620011265 10.00 GAL 365.00 3,650.00 454.75 4,547.50 400.00 4,000.001360 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 57,546.00 LNFT 0.50 28,773.00 0.26 14,961.96 0.25 14,386.501370 TEMPORARY STRIPING

620013000 712.00 GAL 45.00 32,040.00 53.50 38,092.00 52.00 37,024.001380 STRIPING-WHITE PAINT

620013960 475.00 GAL 100.00 47,500.00 133.75 63,531.25 135.00 64,125.001390 STRIPING-WHITE EPOXY

620014000 319.00 GAL 45.00 14,355.00 53.50 17,066.50 52.00 16,588.001400 STRIPING-YELLOW PAINT

620014960 254.00 GAL 100.00 25,400.00 133.75 33,972.50 135.00 34,290.001410 STRIPING-YELLOW EPOXY

622011043 541.00 SQYD 5.00 2,705.00 10.70 5,788.70 3.00 1,623.001420 PERM EROSION CONTROL-HIGH SURV

622011084 19,992.00 SQYD 2.50 49,980.00 4.28 85,565.76 2.00 39,984.001430 GEOTEXTILE STABILIZATION

622011086 161,837.00 SQYD 3.50 566,429.50 2.14 346,331.18 1.25 202,296.251440 SEPARATION GEOTEXTILE - HIGH

623000155 9.00 EACH 350.00 3,150.00 267.50 2,407.50 350.00 3,150.001450 MAILBOX
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$13,989,616.30$13,033,327.68 $12,317,193.01Section Totals
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0002 ALTERNATE AA1- CRUSHED AGG BASE SURFACINGSECTION: Cat Alt Set: AA1 Cat Alt Mmbr:

301020268 9,000.00 CUYD 17.00 153,000.00 21.40 192,600.00 48.00 432,000.001460 TRAFFIC GRAVEL

301020340 124,652.00 CUYD 40.00 4,986,080.00 37.65 4,693,147.80 48.00 5,983,296.001470 CRUSHED AGGREGATE COURSE

301020625 234,458.00 SQYD 0.60 140,674.80 0.91 213,356.78 0.40 93,783.201480 AGGREGATE TREATMENT

401020045 56,433.00 TON 44.00 2,483,052.00 40.47 2,283,843.51 45.00 2,539,485.001490 PLANT MIX SURF-3/4 IN

401020046 2,948.00 TON 90.00 265,320.00 152.82 450,513.36 110.00 324,280.001500 PLANT MIX BIT SURF-MISC

401020300 831.00 TON 350.00 290,850.00 321.00 266,751.00 325.00 270,075.001510 HYDRATED LIME

402020192 2,886.00 TON 1,000.00 2,886,000.00 1,154.53 3,331,973.58 950.00 2,741,700.001525 ASPHALT CEMENT PG 58V-34

402020315 23,854.00 GAL 3.00 71,562.00 6.42 153,142.68 3.75 89,452.501530 EMULSIFIED ASPHALT-TACK COAT

402020320 443.00 GAL 20.00 8,860.00 11.08 4,908.44 5.00 2,215.001540 EMULSIFIED ASPHALT-FOG SEAL

402020375 367.80 TON 1,000.00 367,800.00 1,013.78 372,868.28 975.00 358,605.001550 EMULSIFIED ASPHALT CHFRS-2P

409000010 207,030.00 SQYD 0.60 124,218.00 0.71 146,991.30 0.80 165,624.001560 COVER-TYPE 1

$13,000,515.70$11,777,416.80 $12,110,096.73Section Totals
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0003 ALTERNATE AA2 - CEMENT TREATED BASE SURFACINGSECTION: Cat Alt Set: AA2 Cat Alt Mmbr:

301020268 9,000.00 CUYD 17.00 153,000.00 21.40 192,600.00 48.00 432,000.001570 TRAFFIC GRAVEL

301020340 69,370.00 CUYD 40.00 2,774,800.00 41.64 2,888,566.80 48.00 3,329,760.001580 CRUSHED AGGREGATE COURSE

301020625 95,005.00 SQYD 0.60 57,003.00 1.07 101,655.35 0.40 38,002.001590 AGGREGATE TREATMENT

304010002 143,851.00 SQYD 0.20 28,770.20 1.07 153,920.57 0.35 50,347.851600 BLOTTER MATERIAL

304010005 33,130.00 CUYD 62.00 2,054,060.00 68.92 2,283,319.60 84.50 2,799,485.001610 BASE-CEMENT TREATED

401020045 57,166.00 TON 44.00 2,515,304.00 53.50 3,058,381.00 45.00 2,572,470.001620 PLANT MIX SURF-3/4 IN

401020046 2,948.00 TON 90.00 265,320.00 133.75 394,295.00 110.00 324,280.001630 PLANT MIX BIT SURF-MISC

401020300 842.00 TON 350.00 294,700.00 283.55 238,749.10 325.00 273,650.001640 HYDRATED LIME

402020192 2,922.30 TON 1,000.00 2,922,300.00 1,077.23 3,147,989.23 950.00 2,776,185.001655 ASPHALT CEMENT PG 58V-34

402020315 24,365.00 GAL 3.00 73,095.00 2.14 52,141.10 3.75 91,368.751660 EMULSIFIED ASPHALT-TACK COAT

402020320 443.00 GAL 20.00 8,860.00 7.49 3,318.07 5.00 2,215.001670 EMULSIFIED ASPHALT-FOG SEAL

402020360 124.40 TON 600.00 74,640.00 1,016.50 126,452.60 930.00 115,692.001680 EMULSIFIED ASPHALT CRS-2

402020375 367.80 TON 1,000.00 367,800.00 999.76 367,711.73 975.00 358,605.001690 EMULSIFIED ASPHALT CHFRS-2P

409000010 207,030.00 SQYD 0.60 124,218.00 0.75 155,272.50 0.80 165,624.001700 COVER-TYPE 1
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$13,329,684.60$13,164,372.65Section Totals

( ) indicates item is bid as Lump Sum

$24,427,289.74$24,810,744.48 $26,990,132.00

$24,810,744.48

Contract Item Totals

$24,427,289.74 26,990,132.00Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) SCHELLINGER
CONSTRUCTION

CO., INC.

(4) OFTEDAL
CONSTRUCTION,

INC.

(5) MARTIN
CONSTRUCTION,

INC.

Line
Number

0001 RD REHAB/RECONST, DRAINAGE, RUMBLE STRIPS, SIGNING, PAVEMENT MARKINGSSECTION:

103000000 1,000.00 HOUR 5.00 5,000.00 10.00 10,000.00 14.50 14,500.000010 TRAINING PROGRAM

103500005 (1) LS 500.00 500.00 20,000.00 20,000.00 1,115.70 1,115.700020 ESCROW OF BID DOCUMENTS

104030010 50,000.00 UNIT 1.00 50,000.00 1.00 50,000.00 1.00 50,000.000030 MISCELLANEOUS WORK

107000060 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000040 NOXIOUS WEED CONTROL

108000000 (1) LS 2,500.00 2,500.00 1,000.00 1,000.00 13,669.58 13,669.580050 CRITICAL PATH SCHEDULE

108000010 (1) LS 2,500.00 2,500.00 5,000.00 5,000.00 5,000.00 5,000.000060 STRUCTURE ANALYSIS

109200005 (1) LS 3,135,000.00 3,135,000.00 2,700,000.00 2,700,000.00 3,601,500.00 3,601,500.000070 MOBILIZATION

202020358 2.00 EACH 3,200.00 6,400.00 1,500.00 3,000.00 14,504.12 29,008.240080 ABANDON WELL

203020100 572,900.00 CUYD 10.35 5,929,515.00 6.10 3,494,690.00 8.15 4,669,135.000090 EXCAVATION-UNCLASSIFIED

203020310 10,516.00 CUYD 38.00 399,608.00 40.00 420,640.00 32.62 343,031.920100 SPECIAL BORROW-NEAT LINE

203080100 61,785.00 CUYD 8.75 540,618.75 8.00 494,280.00 7.09 438,055.650110 TOPSOIL-SALVAGING AND PLACING
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0001 RD REHAB/RECONST, DRAINAGE, RUMBLE STRIPS, SIGNING, PAVEMENT MARKINGSSECTION:

204010185 (1) LS 1,000.00 1,000.00 10,000.00 10,000.00 5,578.51 5,578.510120 BLASTING CONSULTANT

208010150 (1) LS 145,000.00 145,000.00 90,000.00 90,000.00 178,512.23 178,512.230130 TEMPORARY EROSION CONTROL-LS

208010200 2,000.00 UNIT 1.00 2,000.00 1.00 2,000.00 1.00 2,000.000140 TEMPORARY EROSION CONTROL-FIXED

210020170 240.00 MILE 10.00 2,400.00 30.00 7,200.00 61.36 14,726.400150 TEST TRAILER-TRANSPORT,SETUP

301020254 990.00 CUYD 60.00 59,400.00 80.00 79,200.00 42.83 42,401.700160 BRIDGE END BACKFILL-TYPE 3

301020450 4,159.00 CUYD 91.00 378,469.00 90.00 374,310.00 51.90 215,852.100170 SPECIAL BACKFILL

301020465 235.00 CUYD 60.00 14,100.00 50.00 11,750.00 79.58 18,701.300180 LOW PERMEABILITY BACKFILL

302000000 70,085.00 SQYD 3.85 269,827.25 5.00 350,425.00 2.26 158,392.100190 PAVEMENT PULVERIZATION

409000000 9.80 CRMI 450.00 4,410.00 500.00 4,900.00 529.96 5,193.610200 FINAL SWEEP AND BROOM

411011130 9.10 MILE 1,500.00 13,650.00 1,500.00 13,650.00 1,227.27 11,168.160210 CENTERLINE RUMBLE STRIPS-TYPE 3

411011135 18.40 MILE 750.00 13,800.00 750.00 13,800.00 836.78 15,396.750220 RUMBLE STRIPS

551020030 66.80 CUYD 2,100.00 140,280.00 2,500.00 167,000.00 2,259.30 150,921.240230 CONCRETE-CLASS GENERAL

551020126 2.00 CUYD 800.00 1,600.00 2,640.00 5,280.00 1,315.41 2,630.820240 CONTROLLED LOW STRENGTH MATL

552010160 1,132.00 SQYD 21.00 23,772.00 23.50 26,602.00 23.43 26,522.760250 BRIDGE DECK CRACK SEAL

562000020 10.00 SQYD 850.00 8,500.00 747.00 7,470.00 948.35 9,483.500260 CLASS A BRIDGE DECK REPAIR
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0001 RD REHAB/RECONST, DRAINAGE, RUMBLE STRIPS, SIGNING, PAVEMENT MARKINGSSECTION:

601010770 1.00 EACH 8,000.00 8,000.00 4,030.00 4,030.00 11,157.01 11,157.010270 ADJUST WATER SERVICE LINE

601011920 144.00 SQFT 50.00 7,200.00 11.50 1,656.00 29.86 4,299.840280 INSULATION

603000050 1,018.00 CUYD 100.00 101,800.00 244.00 248,392.00 77.27 78,660.860290 GRANULAR BEDDING MATERIAL

603000060 1,033.00 CUYD 59.00 60,947.00 90.00 92,970.00 77.27 79,819.910300 FOUNDATION MATERIAL

603010040 1,938.00 LNFT 130.00 251,940.00 130.00 251,940.00 114.10 221,125.800310 DRAINAGE PIPE 18 IN

603010048 1,234.00 LNFT 120.00 148,080.00 200.00 246,800.00 144.22 177,967.480320 DRAINAGE PIPE 24 IN

603010056 794.00 LNFT 140.00 111,160.00 230.00 182,620.00 253.40 201,199.600330 DRAINAGE PIPE 30 IN

603010064 228.00 LNFT 195.00 44,460.00 240.00 54,720.00 245.57 55,989.960340 DRAINAGE PIPE 42 IN

603010066 802.00 LNFT 170.00 136,340.00 270.00 216,540.00 274.20 219,908.400350 DRAINAGE PIPE 36 IN

603010068 388.00 LNFT 190.00 73,720.00 340.00 131,920.00 401.31 155,708.280360 DRAINAGE PIPE 48 IN

603010072 126.00 LNFT 300.00 37,800.00 360.00 45,360.00 420.08 52,930.080370 DRAINAGE PIPE 54 IN

603010076 148.00 LNFT 350.00 51,800.00 390.00 57,720.00 467.44 69,181.120380 DRAINAGE PIPE 60 IN

603010080 164.00 LNFT 390.00 63,960.00 420.00 68,880.00 526.78 86,391.920390 DRAINAGE PIPE 66 IN

603010084 302.00 LNFT 600.00 181,200.00 1,900.00 573,800.00 903.09 272,733.180400 DRAINAGE PIPE 72 IN

603010088 384.00 LNFT 490.00 188,160.00 1,600.00 614,400.00 981.54 376,911.360410 DRAINAGE PIPE 78 IN
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0001 RD REHAB/RECONST, DRAINAGE, RUMBLE STRIPS, SIGNING, PAVEMENT MARKINGSSECTION:

603010714 60.00 LNFT 690.00 41,400.00 740.00 44,400.00 657.93 39,475.800420 CSP 96 IN

603010730 90.00 LNFT 780.00 70,200.00 1,090.00 98,100.00 1,274.22 114,679.800430 CSP 120 IN

603012530 216.00 LNFT 150.00 32,400.00 230.00 49,680.00 164.92 35,622.720440 RCP 18 IN

603012555 198.00 LNFT 160.00 31,680.00 270.00 53,460.00 202.29 40,053.420450 RCP 24 IN

603012625 278.00 LNFT 195.00 54,210.00 310.00 86,180.00 311.60 86,624.800460 RCP 30 IN

603012660 138.00 LNFT 245.00 33,810.00 390.00 53,820.00 392.63 54,182.940470 RCP 36 IN

603013212 124.00 LNFT 240.00 29,760.00 340.00 42,160.00 371.33 46,044.920480 RCPA 30 IN EQ DIA

603013216 174.00 LNFT 245.00 42,630.00 400.00 69,600.00 453.27 78,868.980490 RCPA 36 IN EQ DIA

603013235 98.00 LNFT 350.00 34,300.00 540.00 52,920.00 609.82 59,762.360500 RCPA 48 IN EQ DIA

603013263 32.00 LNFT 1,100.00 35,200.00 1,600.00 51,200.00 1,462.28 46,792.960510 RCPA 84 IN EQ DIA

603014242 2.00 EACH 1,200.00 2,400.00 387.00 774.00 1,115.70 2,231.400520 ADJUST VALVE BOX

603016050 88.00 LNFT 500.00 44,000.00 937.00 82,456.00 324.55 28,560.400530 STEEL CASING 30 IN

603016150 30.00 LNFT 240.00 7,200.00 269.00 8,070.00 306.14 9,184.200540 RELAY PIPE CULVERT

603017070 351.60 LNFT 260.00 91,416.00 251.00 88,251.60 238.65 83,909.340550 STORM DRAIN PIPE-30 IN

603017085 191.20 LNFT 295.00 56,404.00 251.00 47,991.20 293.96 56,205.150560 STORM DRAIN PIPE-42 IN

Page 18 of 28

MALTA - SOUTH

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

102

Tabulation of Bids

Contract Time:January 12, 2023

Contract Description:

03B22

(7951026000) NH 61-4(26)147
MALTA - SOUTH

250 WORKING DAYS

Phillips

Min: Max:

01/24/2023 09:58:27

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
Revision 042



0001 RD REHAB/RECONST, DRAINAGE, RUMBLE STRIPS, SIGNING, PAVEMENT MARKINGSSECTION:

603587020 3,719.90 LNFT 35.00 130,196.50 14.50 53,938.55 44.10 164,047.590570 REMOVE PIPE CULVERT

604000100 3.00 EACH 1,600.00 4,800.00 8,070.00 24,210.00 2,231.40 6,694.200580 ADJUST MANHOLE

604000200 2.00 EACH 6,100.00 12,200.00 5,810.00 11,620.00 7,252.06 14,504.120590 RESET FIRE HYDRANT

604010306 1.00 EACH 11,500.00 11,500.00 23,700.00 23,700.00 19,320.84 19,320.840600 MANHOLE STRUCTURE BASE 72 IN

604010308 1.00 EACH 14,500.00 14,500.00 26,100.00 26,100.00 29,073.09 29,073.090610 MANHOLE STRUCTURE BASE 84 IN (2100 MM)

604010358 2.00 LNFT 900.00 1,800.00 3,370.00 6,740.00 3,186.69 6,373.380620 ADDITIONAL BARREL 84 IN

604010660 2.00 EACH 1,500.00 3,000.00 3,430.00 6,860.00 2,866.92 5,733.840630 MANHOLE LID AND FRAME

605000045 4.00 EACH 5,000.00 20,000.00 9,000.00 36,000.00 3,793.39 15,173.560640 REVISE CONC BARRIER RAIL END-BR

606010190 4.00 EACH 3,750.00 15,000.00 3,750.00 15,000.00 9,483.46 37,933.840650 GUARDRAIL-STL/BR APPR-TY 2

606010330 637.40 LNFT 49.00 31,232.60 49.00 31,232.60 54.67 34,846.660660 MGS GUARDRAIL

606010335 7.00 EACH 6,500.00 45,500.00 6,500.00 45,500.00 5,355.37 37,487.590670 MASH W-BEAM TERMINAL SECTION

606010342 4.00 EACH 6,500.00 26,000.00 6,500.00 26,000.00 9,483.46 37,933.840680 MASH THRIE BEAM BR APPRCH SECTION

606010346 40.00 LNFT 105.00 4,200.00 105.00 4,200.00 161.78 6,471.200690 MGS INTERSECTING RDWAY TERMINAL SECTION

606010385 1,306.40 LNFT 5.00 6,532.00 5.00 6,532.00 6.42 8,387.090700 REMOVE GUARDRAIL

606011518 4.00 EACH 5,000.00 20,000.00 5,000.00 20,000.00 5,801.65 23,206.600710 TEMPORARY IMPACT ATTENUATOR
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0001 RD REHAB/RECONST, DRAINAGE, RUMBLE STRIPS, SIGNING, PAVEMENT MARKINGSSECTION:

607000030 126.00 LNFT 75.00 9,450.00 84.50 10,647.00 83.68 10,543.680720 FENCE-CHAIN LINK 4 FT

607100010 21,131.00 LNFT 3.15 66,562.65 3.40 71,845.40 3.63 76,705.530730 FENCE-WILDLIFE FRIENDLY FW/FM

607100114 1,303.00 LNFT 6.30 8,208.90 7.00 9,121.00 7.03 9,160.090740 FARM FENCE-TYPE F2W-32 IN WW

607100147 1,436.00 LNFT 6.30 9,046.80 6.50 9,334.00 7.03 10,095.080750 FARM FENCE-TYPE F2M-32 IN WW

607100229 702.00 LNFT 2.30 1,614.60 3.90 2,737.80 7.03 4,935.060760 FARM FENCE-TYPE F4W

607100252 51,785.00 LNFT 3.10 160,533.50 3.40 176,069.00 3.57 184,872.450770 FARM FENCE-TYPE F4M

607100293 1,685.00 LNFT 5.15 8,677.75 3.90 6,571.50 5.75 9,688.750780 FARM FENCE-TYPE F6M

607100360 12.00 EACH 220.00 2,640.00 425.00 5,100.00 245.45 2,945.400790 FARM FENCE-PANEL/SINGLE FW

607100362 104.00 EACH 320.00 33,280.00 332.00 34,528.00 357.02 37,130.080800 FARM FENCE-PANEL/SINGLE FM

607100380 8.00 EACH 320.00 2,560.00 551.00 4,408.00 357.02 2,856.160810 FARM FENCE-PANEL/DOUBLE FW

607100385 231.00 EACH 420.00 97,020.00 456.00 105,336.00 468.59 108,244.290820 FARM FENCE-PANEL/DOUBLE FM

607100430 724.00 LNFT 15.00 10,860.00 19.50 14,118.00 16.74 12,119.760830 FARM GATE-WIRE-TYPE G-2

607100440 16.00 LNFT 50.00 800.00 41.00 656.00 55.79 892.640840 FARM GATE-METAL-TYPE G-3

607100551 3,202.00 LNFT 3.25 10,406.50 1.20 3,842.40 3.96 12,679.920850 FENCE-TEMPORARY

607100720 55.00 EACH 50.00 2,750.00 79.50 4,372.50 55.79 3,068.450860 DEADMAN
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0001 RD REHAB/RECONST, DRAINAGE, RUMBLE STRIPS, SIGNING, PAVEMENT MARKINGSSECTION:

607150131 3.00 EACH 3,000.00 9,000.00 1,500.00 4,500.00 1,115.70 3,347.100870 RESET GATE

608000020 2.00 EACH 18,000.00 36,000.00 16,800.00 33,600.00 13,304.74 26,609.480880 SIDEWALK DRAIN

608010050 494.50 SQYD 275.00 135,987.50 280.00 138,460.00 262.19 129,652.960890 SIDEWALK-CONCRETE 6 IN

608010067 150.70 SQYD 20.00 3,014.00 29.50 4,445.65 37.38 5,633.170900 REMOVE SIDEWALK

608010125 20.20 SQYD 555.00 11,211.00 555.00 11,211.00 507.64 10,254.330910 DETEC WARNING DEVICES-TYPE 1

609010030 97.00 LNFT 50.00 4,850.00 92.00 8,924.00 55.79 5,411.630920 CURB-CONC MEDIAN TYPE A

609010160 22.50 SQYD 293.00 6,592.50 235.00 5,287.50 262.19 5,899.280930 GUTTER-CONC VALLEY

609010200 710.60 LNFT 125.00 88,825.00 156.00 110,853.60 117.15 83,246.790940 CURB AND GUTTER-CONC

609010305 367.30 LNFT 10.00 3,673.00 30.00 11,019.00 37.38 13,729.670950 REMOVE CURB AND GUTTER

610100101 170.50 ACRE 365.00 62,232.50 355.00 60,527.50 357.02 60,871.910960 SEEDING AREA NO 1

610100103 16.90 ACRE 350.00 5,915.00 295.00 4,985.50 345.87 5,845.200970 SEEDING AREA NO 3

610100326 170.50 ACRE 140.00 23,870.00 95.00 16,197.50 100.41 17,119.910980 FERTILIZING AREA NO 1

610100470 318.00 SQYD 42.00 13,356.00 5.00 1,590.00 11.16 3,548.880990 SODDING

610100490 34,110.00 SQYD 5.60 191,016.00 5.00 170,550.00 6.42 218,986.201000 TURF REINF MAT-NATURAL FIBER

610100555 170.50 ACRE 105.00 17,902.50 100.00 17,050.00 110.45 18,831.731010 CONDITION SEEDBED SURFACE
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0001 RD REHAB/RECONST, DRAINAGE, RUMBLE STRIPS, SIGNING, PAVEMENT MARKINGSSECTION:

610100560 541.00 SQYD 36.00 19,476.00 5.00 2,705.00 23.95 12,956.951020 RIPRAP REVEGETATION

611010016 3.00 EACH 17,500.00 52,500.00 30,200.00 90,600.00 16,580.24 49,740.721030 CATTLE GUARD 16 FT-LIGHT DUTY

611010025 1.00 EACH 33,500.00 33,500.00 40,800.00 40,800.00 27,550.91 27,550.911040 CATTLE GUARD 24 FT-HEAVY DUTY

611010200 4.00 EACH 1,800.00 7,200.00 2,900.00 11,600.00 2,228.03 8,912.121050 REMOVE CATTLE GUARD

613100030 365.90 CUYD 170.00 62,203.00 230.00 84,157.00 151.37 55,386.281060 RIPRAP-CLASS 1 RANDOM

613100040 159.40 CUYD 150.00 23,910.00 223.00 35,546.20 138.69 22,107.191070 RIPRAP-CLASS 2 RANDOM

614010009 13.00 SQYD 1,775.00 23,075.00 1,780.00 23,140.00 2,426.65 31,546.451080 RETAINING WALL

615010580 3.00 EACH 1,450.00 4,350.00 2,580.00 7,740.00 2,104.99 6,314.971090 TRASH GUARD

617000000 1.00 CUYD 2,675.00 2,675.00 2,680.00 2,680.00 5,578.51 5,578.511100 FOUNDATION-CONCRETE

617573070 2.00 EACH 6,750.00 13,500.00 6,750.00 13,500.00 8,925.61 17,851.221110 RECTANGULAR RAPID FLASHING BEACON

617673200 2.00 EACH 1,655.00 3,310.00 1,660.00 3,320.00 2,566.12 5,132.241120 SIG STANDARD TYPE 1-200

617903255 2.00 EACH 950.00 1,900.00 950.00 1,900.00 2,231.41 4,462.821130 PUSH BUTTON-PEDESTRIAN-TACTILE

618030005 750,000.00 UNIT 0.85 637,500.00 0.85 637,500.00 1.05 787,500.001140 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 1,200.00 2,400.00 1,200.00 2,400.00 1,561.98 3,123.961150 MOTORCYCLE ADVISORY SIGN

618190100 530.00 LNFT 80.00 42,400.00 100.00 53,000.00 39.05 20,696.501160 TEMPORARY BARRIER RAIL
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0001 RD REHAB/RECONST, DRAINAGE, RUMBLE STRIPS, SIGNING, PAVEMENT MARKINGSSECTION:

619010062 182.00 SQFT 48.00 8,736.00 48.00 8,736.00 51.32 9,340.241170 SIGNS-ALUM SHEET INCR XI

619010090 491.10 SQFT 31.50 15,469.65 31.50 15,469.65 51.32 25,203.251180 SIGNS-ALUM REFL SHEET XI

619010180 1.00 EACH 6,500.00 6,500.00 6,500.00 6,500.00 5,522.72 5,522.721190 HISTORICAL MARKER

619010230 76.00 EACH 55.00 4,180.00 55.00 4,180.00 111.57 8,479.321200 REMOVE SIGN

619010240 6.00 EACH 375.00 2,250.00 375.00 2,250.00 725.21 4,351.261210 REMOVE SIGN-GUIDE

619010310 160.00 LB 8.50 1,360.00 8.50 1,360.00 13.39 2,142.401220 POSTS-STEEL U SIGN

619010320 850.00 LB 10.25 8,712.50 10.50 8,925.00 7.81 6,638.501230 POSTS-STEEL STRUCTURAL SIGN

619010340 399.00 LB 12.50 4,987.50 12.50 4,987.50 20.08 8,011.921240 POSTS-TUBULAR STEEL-SQ-PERF

619010480 816.00 LNFT 16.50 13,464.00 16.50 13,464.00 17.85 14,565.601250 POLES-TREATED WOOD 4 IN

619010490 64.00 LNFT 18.50 1,184.00 18.50 1,184.00 18.97 1,214.081260 POLES-TREATED WOOD 5 IN

619010722 6.00 EACH 1,650.00 9,900.00 1,650.00 9,900.00 1,896.69 11,380.141270 FRANG SIGN POST BKWY-S4 X 7.7

619010724 2.00 EACH 1,650.00 3,300.00 1,650.00 3,300.00 1,896.69 3,793.381280 FRANG SIGN POST BKWY-S5 X 10

619010770 2.00 EACH 1,000.00 2,000.00 1,000.00 2,000.00 753.10 1,506.201290 SQ TUBLR SLIP BASE BKWY-3 IN

619011010 305.00 EACH 32.25 9,836.25 32.50 9,912.50 46.86 14,292.301300 DELINEATOR DES A

619011040 20.00 EACH 37.50 750.00 37.50 750.00 51.32 1,026.401310 DELINEATOR DES D
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0001 RD REHAB/RECONST, DRAINAGE, RUMBLE STRIPS, SIGNING, PAVEMENT MARKINGSSECTION:

620010301 2.00 GAL 330.00 660.00 330.00 660.00 390.50 781.001320 CURB MARKING-YELLOW EPOXY

620011105 12.00 GAL 225.00 2,700.00 225.00 2,700.00 278.93 3,347.161330 WORDS AND SYMBOLS-WHITE PAINT

620011110 15.00 GAL 250.00 3,750.00 250.00 3,750.00 278.93 4,183.951340 WORDS AND SYMBOLS-YELLOW PAINT

620011260 8.00 GAL 425.00 3,400.00 425.00 3,400.00 390.50 3,124.001350 WORDS AND SYMBOLS-WHITE EPOXY

620011265 10.00 GAL 425.00 4,250.00 425.00 4,250.00 390.50 3,905.001360 WORDS AND SYMBOLS-YELLOW EPOXY

620012955 57,546.00 LNFT 0.25 14,386.50 0.24 13,811.04 0.28 16,112.881370 TEMPORARY STRIPING

620013000 712.00 GAL 50.00 35,600.00 50.00 35,600.00 52.44 37,337.281380 STRIPING-WHITE PAINT

620013960 475.00 GAL 125.00 59,375.00 125.00 59,375.00 139.46 66,243.501390 STRIPING-WHITE EPOXY

620014000 319.00 GAL 50.00 15,950.00 50.00 15,950.00 52.44 16,728.361400 STRIPING-YELLOW PAINT

620014960 254.00 GAL 125.00 31,750.00 125.00 31,750.00 139.46 35,422.841410 STRIPING-YELLOW EPOXY

622011043 541.00 SQYD 11.50 6,221.50 4.20 2,272.20 3.11 1,682.511420 PERM EROSION CONTROL-HIGH SURV

622011084 19,992.00 SQYD 2.75 54,978.00 2.46 49,180.32 2.44 48,780.481430 GEOTEXTILE STABILIZATION

622011086 161,837.00 SQYD 1.80 291,306.60 2.70 436,959.90 2.44 394,882.281440 SEPARATION GEOTEXTILE - HIGH

623000155 9.00 EACH 325.00 2,925.00 325.00 2,925.00 334.71 3,012.391450 MAILBOX
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$16,232,666.46$16,167,525.30 $15,154,619.11Section Totals
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0002 ALTERNATE AA1- CRUSHED AGG BASE SURFACINGSECTION: Cat Alt Set: AA1 Cat Alt Mmbr:

301020268 9,000.00 CUYD 35.00 315,000.00 39.00 351,000.00 46.10 414,900.001460 TRAFFIC GRAVEL

301020340 124,652.00 CUYD 42.50 5,297,710.00 39.50 4,923,754.00 44.79 5,583,163.081470 CRUSHED AGGREGATE COURSE

301020625 234,458.00 SQYD 0.35 82,060.30 1.00 234,458.00 0.93 218,045.941480 AGGREGATE TREATMENT

401020045 56,433.00 TON 40.00 2,257,320.00 50.00 2,821,650.00 42.20 2,381,472.601490 PLANT MIX SURF-3/4 IN

401020046 2,948.00 TON 91.00 268,268.00 125.00 368,500.00 159.34 469,734.321500 PLANT MIX BIT SURF-MISC

401020300 831.00 TON 300.00 249,300.00 265.00 220,215.00 334.71 278,144.011510 HYDRATED LIME

402020192 2,886.00 TON 725.00 2,092,350.00 1,010.00 2,914,860.00 1,203.84 3,474,282.241525 ASPHALT CEMENT PG 58V-34

402020315 23,854.00 GAL 4.00 95,416.00 2.00 47,708.00 6.69 159,583.261530 EMULSIFIED ASPHALT-TACK COAT

402020320 443.00 GAL 6.00 2,658.00 7.00 3,101.00 8.93 3,955.991540 EMULSIFIED ASPHALT-FOG SEAL

402020375 367.80 TON 1,075.00 395,385.00 934.00 343,525.20 1,057.14 388,816.091550 EMULSIFIED ASPHALT CHFRS-2P

409000010 207,030.00 SQYD 0.85 175,975.50 0.70 144,921.00 1.04 215,311.201560 COVER-TYPE 1

$13,587,408.73$11,231,442.80 $12,373,692.20Section Totals
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0003 ALTERNATE AA2 - CEMENT TREATED BASE SURFACINGSECTION: Cat Alt Set: AA2 Cat Alt Mmbr:

301020268 9,000.00 CUYD 35.00 315,000.00 39.00 351,000.00 46.10 414,900.001570 TRAFFIC GRAVEL

301020340 69,370.00 CUYD 45.00 3,121,650.00 39.50 2,740,115.00 44.33 3,075,172.101580 CRUSHED AGGREGATE COURSE

301020625 95,005.00 SQYD 0.35 33,251.75 1.00 95,005.00 0.93 88,354.651590 AGGREGATE TREATMENT

304010002 143,851.00 SQYD 0.40 57,540.40 1.00 143,851.00 0.17 24,454.671600 BLOTTER MATERIAL

304010005 33,130.00 CUYD 90.00 2,981,700.00 65.50 2,170,015.00 88.10 2,918,753.001610 BASE-CEMENT TREATED

401020045 57,166.00 TON 40.00 2,286,640.00 50.00 2,858,300.00 42.20 2,412,405.201620 PLANT MIX SURF-3/4 IN

401020046 2,948.00 TON 91.00 268,268.00 125.00 368,500.00 159.34 469,734.321630 PLANT MIX BIT SURF-MISC

401020300 842.00 TON 300.00 252,600.00 265.00 223,130.00 334.71 281,825.821640 HYDRATED LIME

402020192 2,922.30 TON 725.00 2,118,667.50 1,010.00 2,951,523.00 1,203.84 3,517,981.631655 ASPHALT CEMENT PG 58V-34

402020315 24,365.00 GAL 4.00 97,460.00 2.00 48,730.00 6.69 163,001.851660 EMULSIFIED ASPHALT-TACK COAT

402020320 443.00 GAL 6.00 2,658.00 7.00 3,101.00 8.93 3,955.991670 EMULSIFIED ASPHALT-FOG SEAL

402020360 124.40 TON 950.00 118,180.00 950.00 118,180.00 640.59 79,689.401680 EMULSIFIED ASPHALT CRS-2

402020375 367.80 TON 1,075.00 395,385.00 934.00 343,525.20 1,057.14 388,816.091690 EMULSIFIED ASPHALT CHFRS-2P

409000010 207,030.00 SQYD 0.85 175,975.50 0.75 155,272.50 1.04 215,311.201700 COVER-TYPE 1
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$14,054,355.92$12,224,976.15 $12,570,247.70Section Totals

( ) indicates item is bid as Lump Sum

$27,528,311.31$27,398,968.10 $29,820,075.19

$27,398,968.10

Contract Item Totals

$27,528,311.31 29,820,075.19Contract Grand Totals

Contract Time Totals
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $7,455,063.15 108.39% 100.00%

1 2362 L.H.C., INCORPORATED $6,878,268.00 100.00% 92.26%

2 2097 SCHELLINGER CONSTRUCTION CO.,
INC.

$6,957,654.65 101.15% 93.33%

Vendor Ranking

Contract ID:

POWER - N&S

Great FallsLetting Date:

Contract Description:

District(s): 45 WORKING DAYS

01123

January 12, 2023 9:00
AM

(9948046000) IM 15-6(46)301
POWER - N&S

Teton103 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

01/24/2023 09:58:27

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
Revision 042



Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) L.H.C.,
INCORPORATED

(2) SCHELLINGER
CONSTRUCTION

CO., INC.

Line
Number

0001 MILL, OVERLAY, SEAL & COVERSECTION:

104030010 15,000.00 UNIT 1.00 15,000.00 1.00 15,000.00 1.00 15,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 5,000.00 5,000.00 4,500.00 4,500.00 1,000.00 1,000.000020 STRUCTURE ANALYSIS

109200005 (1) LS 1,000,000.00 1,000,000.00 765,000.42 765,000.42 1,200,000.00 1,200,000.000030 MOBILIZATION

208010000 (1) LS 5,000.00 5,000.00 5,000.00 5,000.00 1,000.00 1,000.000040 BMP ADMINISTRATION-LS

208010005 (1) LS 5,000.00 5,000.00 5,000.00 5,000.00 1,000.00 1,000.000050 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

210020170 46.00 MILE 50.00 2,300.00 40.00 1,840.00 50.00 2,300.000070 TEST TRAILER-TRANSPORT,SETUP

401020045 45,242.00 TON 45.00 2,035,890.00 39.00 1,764,438.00 40.00 1,809,680.000080 PLANT MIX SURF-3/4 IN

401020300 633.00 TON 300.00 189,900.00 285.00 180,405.00 306.00 193,698.000090 HYDRATED LIME

402020095 2,266.40 TON 950.00 2,153,080.00 798.00 1,808,587.20 650.00 1,473,160.000100 ASPHALT CEMENT PG 70-28

402020315 18,002.00 GAL 3.00 54,006.00 5.00 90,010.00 2.00 36,004.000110 EMULSIFIED ASPHALT-TACK COAT
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Contract Time:January 12, 2023

Contract Description:

01123

(9948046000) IM 15-6(46)301
POWER - N&S

45 WORKING DAYS

Teton

Min: Max:

01/24/2023 09:58:27

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
Revision 042



0001 MILL, OVERLAY, SEAL & COVERSECTION:

402020375 636.60 TON 1,000.00 636,600.00 1,000.00 636,600.00 1,010.00 642,966.000120 EMULSIFIED ASPHALT CHFRS-2P

403010255 466.00 LB 12.00 5,592.00 22.00 10,252.00 21.00 9,786.000130 CRACK SEALING

409000000 16.20 CRMI 600.00 9,720.00 425.00 6,885.00 400.00 6,480.000140 FINAL SWEEP AND BROOM

409000020 356,025.00 SQYD 0.85 302,621.25 1.00 356,025.00 1.20 427,230.000150 COVER-TYPE 2

411010000 364,880.00 SQYD 1.50 547,320.00 2.00 729,760.00 1.75 638,540.000160 COLD MILLING

411011135 30.40 MILE 900.00 27,360.00 1,000.00 30,400.00 660.00 20,064.000170 RUMBLE STRIPS

552010160 2,734.70 SQYD 11.00 30,081.70 15.00 41,020.50 15.50 42,387.850180 BRIDGE DECK CRACK SEAL

562000020 90.00 SQYD 650.00 58,500.00 740.00 66,600.00 702.00 63,180.000190 CLASS A BRIDGE DECK REPAIR

562000030 2.00 SQYD 1,650.00 3,300.00 3,200.00 6,400.00 3,200.00 6,400.000200 CLASS B BRIDGE DECK REPAIR

618030005 200,000.00 UNIT 0.90 180,000.00 0.88 176,000.00 0.95 190,000.000210 TRAFFIC CONTROL DEVICES CB

618100001 2.00 EACH 2,000.00 4,000.00 1,500.00 3,000.00 1,800.00 3,600.000220 MOTORCYCLE ADVISORY SIGN

620011105 2.00 GAL 290.00 580.00 750.00 1,500.00 750.00 1,500.000230 WORDS AND SYMBOLS-WHITE PAINT

620011260 1.00 GAL 500.00 500.00 1,500.00 1,500.00 1,500.00 1,500.000240 WORDS AND SYMBOLS-WHITE EPOXY

620012955 20,592.00 LNFT 0.35 7,207.20 0.14 2,882.88 0.15 3,088.800250 TEMPORARY STRIPING

620013000 766.00 GAL 45.00 34,470.00 42.00 32,172.00 40.00 30,640.000260 STRIPING-WHITE PAINT
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POWER - N&S

Call Order:

Letting Date: Great Falls

Contract ID:

District(s):

Counties:

Project(s):

103
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0001 MILL, OVERLAY, SEAL & COVERSECTION:

620013960 516.00 GAL 125.00 64,500.00 122.00 62,952.00 120.00 61,920.000270 STRIPING-WHITE EPOXY

620014000 598.00 GAL 45.00 26,910.00 42.00 25,116.00 45.00 26,910.000280 STRIPING-YELLOW PAINT

620014960 401.00 GAL 125.00 50,125.00 122.00 48,922.00 120.00 48,120.000290 STRIPING-YELLOW EPOXY

$6,957,654.65$7,455,063.15 $6,878,268.00Section Totals

( ) indicates item is bid as Lump Sum

$6,878,268.00$7,455,063.15 $6,957,654.65

$7,455,063.15

Contract Item Totals

$6,878,268.00 6,957,654.65Contract Grand Totals

Contract Time Totals $0.00
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POWER - N&S

Call Order:

Letting Date: Great Falls

Contract ID:
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Counties:
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $6,402,528.75 88.92% 100.00%

1 2094 PRINCE, INC. $7,200,206.45 100.00% 112.46%

Vendor Ranking

Contract ID:

FALLON - SOUTHWEST

GlendiveLetting Date:

Contract Description:

District(s): 120 WORKING DAYS

10R22

January 12, 2023 9:00
AM

(9404046000) CRSII-IM 94-5(46)178
FALLON - SOUTHWEST

Prairie104 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

01/24/2023 09:58:27

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) PRINCE, INC.

Line
Number

0001 MILL & OVERLAY, SEAL & COVERSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 5,000.00 5,000.00 17,800.00 17,800.000020 STRUCTURE ANALYSIS

109200005 (1) LS 800,000.00 800,000.00 1,377,058.91 1,377,058.910030 MOBILIZATION

202020058 171.60 LNFT 150.00 25,740.00 155.00 26,598.000040 REMOVE GUARD ANGLE

202020139 153.70 SQYD 58.00 8,914.60 35.00 5,379.500050 REMOVE ASPHALT FROM DECK

208010000 (1) LS 20,000.00 20,000.00 10,000.00 10,000.000060 BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000070 TEMPORARY EROSION CONTROL-FIXED

210020170 30.00 MILE 40.00 1,200.00 50.00 1,500.000080 TEST TRAILER-TRANSPORT,SETUP

401020045 18,920.00 TON 52.00 983,840.00 49.75 941,270.000090 PLANT MIX SURF-3/4 IN

401020300 260.00 TON 350.00 91,000.00 221.00 57,460.000100 HYDRATED LIME

402020095 948.30 TON 950.00 900,885.00 854.70 810,512.010110 ASPHALT CEMENT PG 70-28
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FALLON - SOUTHWEST

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:January 12, 2023

Contract Description:

10R22

(9404046000) CRSII-IM 94-5(46)178
FALLON - SOUTHWEST

120 WORKING DAYS
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0001 MILL & OVERLAY, SEAL & COVERSECTION:

402020315 7,398.00 GAL 3.00 22,194.00 2.00 14,796.000120 EMULSIFIED ASPHALT-TACK COAT

402020375 248.80 TON 1,000.00 248,800.00 951.75 236,795.400130 EMULSIFIED ASPHALT CHFRS-2P

409000000 6.50 CRMI 585.00 3,802.50 250.00 1,625.000140 FINAL SWEEP AND BROOM

409000010 139,213.00 SQYD 0.87 121,115.31 0.85 118,331.050150 COVER-TYPE 1

411010000 149,824.00 SQYD 1.80 269,683.20 1.95 292,156.800160 COLD MILLING

411011135 12.80 MILE 1,069.00 13,683.20 850.00 10,880.000170 RUMBLE STRIPS

552010041 182.00 LNFT 1,000.00 182,000.00 490.00 89,180.000180 REVISE JOINT

552010140 2,198.80 SQYD 15.50 34,081.40 13.50 29,683.800190 TRANSVERSE DECK GROOVING

561010525 305.90 LNFT 200.00 61,180.00 365.00 111,653.500200 EXPANSION JOINT-PRECOMPRESSED

561020110 2,292.50 SQYD 125.00 286,562.50 129.50 296,878.750210 BRIDGE DECK MILLING

562000020 32.00 SQYD 800.00 25,600.00 775.00 24,800.000220 CLASS A BRIDGE DECK REPAIR

562000030 5.00 SQYD 1,490.00 7,450.00 3,200.00 16,000.000230 CLASS B BRIDGE DECK REPAIR

563000010 2,292.50 SQYD 130.00 298,025.00 149.25 342,155.630240 CONCRETE-CLASS OVERLAY

563000012 500.00 UNIT 1.00 500.00 1.00 500.000250 CONCRETE-CLASS OVERLAY-FIXED

563000040 1,271.10 SQYD 35.00 44,488.50 41.00 52,115.100260 POLYMER OVERLAY
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FALLON - SOUTHWEST
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Contract ID:
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Counties:
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104
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0001 MILL & OVERLAY, SEAL & COVERSECTION:

563000045 1,271.10 SQYD 10.00 12,711.00 9.00 11,439.900270 POLYMER OVERLAY PRIMER

563000100 1,271.10 SQYD 11.00 13,982.10 8.00 10,168.800280 PREPARE DECK

605000040 1,557.00 LNFT 200.00 311,400.00 210.00 326,970.000290 REVISE CONCRETE BARRIER RAIL-BR

606010037 22.00 EACH 4,500.00 99,000.00 7,200.00 158,400.000300 MASH BOX BEAM TERMINAL - MBEAT

606010040 3,312.00 LNFT 60.00 198,720.00 69.00 228,528.000310 GUARDRAIL-STEEL BOX BEAM

606010140 10.00 EACH 1,500.00 15,000.00 4,000.00 40,000.000320 GUARDRAIL END SECTION WIDENING

606010190 3.00 EACH 2,000.00 6,000.00 2,500.00 7,500.000330 GUARDRAIL-STL/BR APPR-TY 2

606010325 6.00 EACH 5,000.00 30,000.00 9,200.00 55,200.000340 GRD RL-BOX BEAM TO W-BEAM TRANS

606010335 6.00 EACH 4,500.00 27,000.00 3,500.00 21,000.000350 MASH W-BEAM TERMINAL SECTION

606010342 8.00 EACH 5,000.00 40,000.00 7,400.00 59,200.000360 MASH THRIE BEAM BR APPRCH SECTION

606010385 3,951.00 LNFT 4.00 15,804.00 5.50 21,730.500370 REMOVE GUARDRAIL

609010203 1,600.00 LNFT 18.00 28,800.00 6.50 10,400.000380 REMOVE CURB

618030015 500.00 UNIT 1.00 500.00 1.00 500.000390 TRAFFIC CONTROL-FIXED

618030080 (1) LS 100,000.00 100,000.00 333,000.00 333,000.000400 TRAFFIC CONTROL-LS

618030180 2.00 EACH 22,000.00 44,000.00 27,000.00 54,000.000410 TRAFFIC CONTROL-CROSSOVER
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FALLON - SOUTHWEST
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104
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0001 MILL & OVERLAY, SEAL & COVERSECTION:

618030190 6.50 MILE 13,000.00 84,500.00 17,500.00 113,750.000420 TRAFFIC CONTROL-TWO WAY TRAF

618030250 1.00 EACH 300,000.00 300,000.00 272,500.00 272,500.000430 CROSSOVER-CONST, MAINTAIN, REMOVE

618030260 1.00 EACH 400,000.00 400,000.00 365,000.00 365,000.000440 CROSSOVER-CONST, MAINTAIN, CLOSE

618030280 2.00 EACH 4,400.00 8,800.00 7,500.00 15,000.000450 CROSSOVER RECLAMATION

619010062 142.30 SQFT 38.00 5,407.40 42.00 5,976.600465 SIGNS-ALUM SHEET INCR XI

619010090 207.30 SQFT 39.00 8,084.70 35.00 7,255.500480 SIGNS-ALUM REFL SHEET XI

619010230 25.00 EACH 75.00 1,875.00 75.00 1,875.000490 REMOVE SIGN

619010240 3.00 EACH 600.00 1,800.00 225.00 675.000500 REMOVE SIGN-GUIDE

619010310 504.00 LB 7.00 3,528.00 5.50 2,772.000510 POSTS-STEEL U SIGN

619010320 74.00 LB 5.00 370.00 6.00 444.000520 POSTS-STEEL STRUCTURAL SIGN

619011010 168.00 EACH 25.00 4,200.00 38.50 6,468.000530 DELINEATOR DES A

619011020 12.00 EACH 35.00 420.00 40.50 486.000540 DELINEATOR DES B

619011080 168.00 EACH 28.00 4,704.00 38.50 6,468.000550 DELINEATOR DES H

620012955 67,253.00 LNFT 0.30 20,175.90 0.30 20,175.900560 TEMPORARY STRIPING

620013000 295.00 GAL 35.00 10,325.00 56.00 16,520.000570 STRIPING-WHITE PAINT
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FALLON - SOUTHWEST

Call Order:

Letting Date: Glendive

Contract ID:

District(s):

Counties:

Project(s):

104

Tabulation of Bids

Contract Time:January 12, 2023

Contract Description:

10R22
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0001 MILL & OVERLAY, SEAL & COVERSECTION:

620013955 34,848.00 LNFT 0.78 27,181.44 0.35 12,196.800580 REMOVE PAVEMENT MARKINGS

620013960 417.00 GAL 125.00 52,125.00 131.00 54,627.000590 STRIPING-WHITE EPOXY

620014000 236.00 GAL 45.00 10,620.00 56.00 13,216.000600 STRIPING-YELLOW PAINT

620014960 314.00 GAL 125.00 39,250.00 131.00 41,134.000610 STRIPING-YELLOW EPOXY

$6,402,528.75 $7,200,206.45Section Totals

( ) indicates item is bid as Lump Sum

$7,200,206.45$6,402,528.75

$6,402,528.75

Contract Item Totals

$7,200,206.45Contract Grand Totals

Contract Time Totals $0.00
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Project(s):

104
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $3,008,445.00 110.57% 100.00%

1 3852 WUTKE LLC dba MILD FENCE,GREAT
FALLS FENCE, MONTANA FENCE

$2,720,854.49 100.00% 90.44%

Vendor Ranking

Contract ID:

I-94 FARM FENCE - RP 0-78(D5)

BillingsLetting Date:

Contract Description:

District(s): 11/15/22 COMPLETION DATE

07123

January 12, 2023 9:00
AM

(8131084000) IM 94-1(84)0
I-94 FARM FENCE - RP 0-78(D5)

Treasure, Yellowstone105 Counties:

Contract
Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

01/24/2023 09:58:27

Montana Department of Transportation AASHTOWare Project™ Version 4.6.8
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) WUTKE LLC
dba MILD

FENCE,GREAT
FALLS FENCE,

MONTANA FENCE

Line
Number

0001 INTERSTATE FENCING, CATTLE GUARDSSECTION:

104030010 20,000.00 UNIT 1.00 20,000.00 1.00 20,000.000010 MISCELLANEOUS WORK

109200005 (1) LS 375,000.00 375,000.00 165,851.86 165,851.860020 MOBILIZATION

208010005 (1) LS 5,000.00 5,000.00 3,000.00 3,000.000030 PAR BMP ADMINISTRATION-LS

208010150 (1) LS 15,000.00 15,000.00 3,000.00 3,000.000040 TEMPORARY EROSION CONTROL-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000050 TEMPORARY EROSION CONTROL-FIXED

606010370 250.00 LNFT 30.00 7,500.00 29.47 7,367.500060 RESET GUARDRAIL

607100012 186,332.00 LNFT 4.00 745,328.00 2.85 531,046.200070 FENCE - WILDLIFE FRIENDLY FM

607100152 85,314.00 LNFT 4.50 383,913.00 3.76 320,780.640080 FARM FENCE-TYPE F3M-32 IN WW

607100281 103,891.00 LNFT 4.00 415,564.00 4.85 503,871.350090 FARM FENCE-TYPE F5M

607100360 188.00 EACH 180.00 33,840.00 179.39 33,725.320100 FARM FENCE-PANEL/SINGLE FW
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0001 INTERSTATE FENCING, CATTLE GUARDSSECTION:

607100380 75.00 EACH 250.00 18,750.00 263.15 19,736.250110 FARM FENCE-PANEL/DOUBLE FW

607100390 854.00 EACH 400.00 341,600.00 405.64 346,416.560120 FENCE-PANEL/SNGL-SPECIAL DESIGN

607100395 555.00 EACH 550.00 305,250.00 656.89 364,573.950130 FENCE-PANEL/DBL-SPECIAL DESIGN

607100720 340.00 EACH 55.00 18,700.00 30.00 10,200.000140 DEADMAN

610100559 (1) LS 3,000.00 3,000.00 2,000.00 2,000.000150 REVEGETATION

611010030 7.00 EACH 30,000.00 210,000.00 43,870.37 307,092.590160 CATTLE GUARD 30 FT-HEAVY DUTY

611010040 1.00 EACH 35,000.00 35,000.00 48,444.90 48,444.900170 CATTLE GUARD 40 FT-HEAVY DUTY

611010210 8.00 EACH 3,000.00 24,000.00 500.00 4,000.000180 REMOVE AND SALVAGE CATTLE GUARD

618030015 500.00 UNIT 1.00 500.00 1.00 500.000190 TRAFFIC CONTROL-FIXED

618030080 (1) LS 50,000.00 50,000.00 28,747.37 28,747.370200 TRAFFIC CONTROL-LS

$3,008,445.00 $2,720,854.49Section Totals
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( ) indicates item is bid as Lump Sum

$2,720,854.49$3,008,445.00

$3,008,445.00

Contract Item Totals

$2,720,854.49Contract Grand Totals

Contract Time Totals $0.00
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Rank
Percent Of

EstimateVendor ID
Percent Of

Low BidTotal BidVendor Name

0 -EST- Engineer's Estimate $2,375,443.05 104.67% 100.00%

1 4343 HELENA SAND & GRAVEL, INC. $2,269,460.05 100.00% 95.54%

2 1061 PAVEMENT MAINTENANCE SERVICES,
INC

$2,339,886.83 103.10% 98.50%

3 2050 RIVERSIDE CONTRACTING, INC. $2,400,028.85 105.75% 101.03%

4 2059 UNITED MATERIALS OF GREAT FALLS,
INC.

$2,417,030.55 106.50% 101.75%

Vendor Ranking
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

Engineer's
Estimate

(1) HELENA SAND
& GRAVEL, INC.

(2) PAVEMENT
MAINTENANCE
SERVICES, INC

Line
Number

0001 SEAL & COVERSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 5,000.00 5,000.00 1,000.00 1,000.00 1.00 1.000020 STRUCTURE ANALYSIS

109200005 (1) LS 300,000.00 300,000.00 133,000.00 133,000.00 160,000.00 160,000.000030 MOBILIZATION

208010000 (1) LS 1,000.00 1,000.00 1,000.00 1,000.00 1,500.00 1,500.000040 BMP ADMINISTRATION-LS

208010005 (1) LS 5,000.00 5,000.00 500.00 500.00 1,500.00 1,500.000050 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

402020375 910.80 TON 1,000.00 910,800.00 880.00 801,504.00 970.00 883,476.000070 EMULSIFIED ASPHALT CHFRS-2P

403010255 69,093.00 LB 3.25 224,552.25 3.85 266,008.05 3.75 259,098.750080 CRACK SEALING

409000000 24.70 CRMI 500.00 12,350.00 2,400.00 59,280.00 350.00 8,645.000090 FINAL SWEEP AND BROOM

409000020 511,968.00 SQYD 0.85 435,172.80 1.00 511,968.00 1.06 542,686.080100 COVER-TYPE 2

618030005 185,000.00 UNIT 0.90 166,500.00 0.95 175,750.00 0.95 175,750.000110 TRAFFIC CONTROL DEVICES CB

Page 1 of 4
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0001 SEAL & COVERSECTION:

618100001 2.00 EACH 2,000.00 4,000.00 1,900.00 3,800.00 1,800.00 3,600.000120 MOTORCYCLE ADVISORY SIGN

620010300 12.00 GAL 250.00 3,000.00 280.00 3,360.00 275.00 3,300.000130 CURB MARKING-YELLOW PAINT

620010301 16.00 GAL 290.00 4,640.00 370.00 5,920.00 350.00 5,600.000140 CURB MARKING-YELLOW EPOXY

620011105 115.00 GAL 190.00 21,850.00 290.00 33,350.00 275.00 31,625.000150 WORDS AND SYMBOLS-WHITE PAINT

620011260 153.00 GAL 381.00 58,293.00 360.00 55,080.00 350.00 53,550.000160 WORDS AND SYMBOLS-WHITE EPOXY

620013000 538.00 GAL 40.00 21,520.00 41.00 22,058.00 40.00 21,520.000170 STRIPING-WHITE PAINT

620013960 718.00 GAL 125.00 89,750.00 120.00 86,160.00 115.00 82,570.000180 STRIPING-WHITE EPOXY

620014000 491.00 GAL 40.00 19,640.00 42.00 20,622.00 40.00 19,640.000190 STRIPING-YELLOW PAINT

620014960 655.00 GAL 125.00 81,875.00 120.00 78,600.00 115.00 75,325.000200 STRIPING-YELLOW EPOXY

$2,339,886.83$2,375,443.05 $2,269,460.05Section Totals

( ) indicates item is bid as Lump Sum

$2,269,460.05$2,375,443.05 $2,339,886.83

$2,375,443.05

Contract Item Totals

$2,269,460.05 2,339,886.83Contract Grand Totals

Contract Time Totals $0.00
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Unit
PriceQuantity     UnitsItem ID

Unit
Price

Ext
Amount

Unit
PriceItem Description

Ext
Amount

Ext
Amount

(3) RIVERSIDE
CONTRACTING,

INC.

(4) UNITED
MATERIALS OF
GREAT FALLS,

INC.

Line
Number

0001 SEAL & COVERSECTION:

104030010 10,000.00 UNIT 1.00 10,000.00 1.00 10,000.000010 MISCELLANEOUS WORK

108000010 (1) LS 500.00 500.00 1,000.00 1,000.000020 STRUCTURE ANALYSIS

109200005 (1) LS 265,000.00 265,000.00 197,000.00 197,000.000030 MOBILIZATION

208010000 (1) LS 1,000.00 1,000.00 2,500.00 2,500.000040 BMP ADMINISTRATION-LS

208010005 (1) LS 95,000.00 95,000.00 2,000.00 2,000.000050 PAR BMP ADMINISTRATION-LS

208010200 500.00 UNIT 1.00 500.00 1.00 500.000060 TEMPORARY EROSION CONTROL-FIXED

402020375 910.80 TON 900.00 819,720.00 950.00 865,260.000070 EMULSIFIED ASPHALT CHFRS-2P

403010255 69,093.00 LB 2.95 203,824.35 4.05 279,826.650080 CRACK SEALING

409000000 24.70 CRMI 795.00 19,636.50 425.00 10,497.500090 FINAL SWEEP AND BROOM

409000020 511,968.00 SQYD 1.00 511,968.00 1.05 537,566.400100 COVER-TYPE 2

618030005 185,000.00 UNIT 0.95 175,750.00 0.95 175,750.000110 TRAFFIC CONTROL DEVICES CB
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0001 SEAL & COVERSECTION:

618100001 2.00 EACH 2,000.00 4,000.00 2,000.00 4,000.000120 MOTORCYCLE ADVISORY SIGN

620010300 12.00 GAL 275.00 3,300.00 305.00 3,660.000130 CURB MARKING-YELLOW PAINT

620010301 16.00 GAL 350.00 5,600.00 400.00 6,400.000140 CURB MARKING-YELLOW EPOXY

620011105 115.00 GAL 275.00 31,625.00 305.00 35,075.000150 WORDS AND SYMBOLS-WHITE PAINT

620011260 153.00 GAL 350.00 53,550.00 400.00 61,200.000160 WORDS AND SYMBOLS-WHITE EPOXY

620013000 538.00 GAL 40.00 21,520.00 45.00 24,210.000170 STRIPING-WHITE PAINT

620013960 718.00 GAL 115.00 82,570.00 130.00 93,340.000180 STRIPING-WHITE EPOXY

620014000 491.00 GAL 40.00 19,640.00 45.00 22,095.000190 STRIPING-YELLOW PAINT

620014960 655.00 GAL 115.00 75,325.00 130.00 85,150.000200 STRIPING-YELLOW EPOXY

$2,400,028.85 $2,417,030.55Section Totals

( ) indicates item is bid as Lump Sum

$2,417,030.55$2,400,028.85

$2,400,028.85

Contract Item Totals

$2,417,030.55Contract Grand Totals

Contract Time Totals
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